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                                                          VENDOR RANKING

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN                            COMPLETION DATE : 08/31/17
     LOCATION     : ALONG WATER STREET AND THE FLOODWALL FROM EAST 8TH STREET        PROJECT(S) :  0902325
                    TO EAST 18TH STREET

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,446,317.40  100.0000%
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     2,834,000.00  115.8476%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,982,587.00  121.9215%
   4   35-2022494     PACE CONTRACTING LLC                                                       $     3,016,783.31  123.3194%
   5   35-1139301     E & B PAVING INC                                                           $     3,494,500.00  142.8474%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1487672          |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  315000.00000      315000.00|  450000.00000      450000.00|  497200.00000      497200.00
  DESIGN/BUILD , BOARDWALK  A             |                             |                             |
0002 104-05404                       LUMP |  230000.00000      230000.00|  320000.00000      320000.00|  337000.00000      337000.00
  DESIGN/BUILD , BOARDWALK  B             |                             |                             |
0003 104-05404                       LUMP |  300000.00000      300000.00|  330000.00000      330000.00|  439000.00000      439000.00
  DESIGN/BUILD , RETAINING WALL C         |                             |                             |
0004 105-06845                       LUMP |   14000.00000       14000.00|   40000.00000       40000.00|   19400.00000       19400.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0010 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0012 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0013 110-01001                       LUMP |  121000.00000      121000.00|  110000.00000      110000.00|  149000.00000      149000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0014 201-52370                       LUMP |   23650.00000       23650.00|   27254.93000       27254.93|   29400.00000       29400.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 203-02000             6388.000  CYS  |      15.80000      100930.40|      15.00000       95820.00|      18.00000      114984.00
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             5404.000  CYS  |      12.75000       68901.00|      25.00000      135100.00|      19.00000      102676.00
  BORROW                                  |                             |                             |
0017 205-03371              383.000  CYS  |      62.00000       23746.00|      30.00000       11490.00|      14.90000        5706.70
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933                7.000  EACH |     190.00000        1330.00|     200.00000        1400.00|      96.00000         672.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1487672         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934               12.600  TON  |     450.00000        5670.00|     390.00000        4914.00|     450.00000        5670.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06937             3316.000  LFT  |       2.50000        8290.00|       1.50000        4974.00|       1.32000        4377.12
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543               27.000  TON  |      26.00000         702.00|      40.00000        1080.00|      24.00000         648.00
  NO. 2 STONE                             |                             |                             |
0022 205-11584              304.000  LFT  |      22.00000        6688.00|       4.27000        1298.08|      15.00000        4560.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11585               43.000  LFT  |      97.00000        4171.00|      35.00000        1505.00|      29.00000        1247.00
  TEMPORARY FILTER BERM                   |                             |                             |
0024 205-11587              859.000  SYS  |       2.30000        1975.70|       3.75000        3221.25|       3.47000        2980.73
  TEMPORARY GEOTEXTILE                    |                             |                             |
0025 205-11591              759.000  LBS  |       2.90000        2201.10|       2.00000        1518.00|       2.75000        2087.25
  TEMPORARY SEED MIXTURE                  |                             |                             |
0026 207-08266            15667.000  SYS  |       4.00000       62668.00|       3.50000       54834.50|       2.95000       46217.65
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0027 211-02050              679.000  CYS  |      35.00000       23765.00|      40.00000       27160.00|      31.00000       21049.00
  B BORROW                                |                             |                             |
0028 301-07448             4909.000  TON  |      17.50000       85907.50|      23.00000      112907.00|      21.00000      103089.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 306-08034              170.000  SYS  |      20.00000        3400.00|      21.00000        3570.00|      25.00000        4250.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0030 401-07320              943.000  TON  |      81.00000       76383.00|      80.00000       75440.00|      75.00000       70725.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07371             1644.000  TON  |      70.00000      115080.00|      70.00000      115080.00|      67.00000      110148.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0032 406-05520                6.000  TON  |     550.00000        3300.00|     450.00000        2700.00|     400.00000        2400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 502-06627              344.000  SYS  |      75.00000       25800.00|      80.00000       27520.00|      46.55000       16013.20
  PCCP, 6 IN.                             |                             |                             |
0034 601-02241             1839.000  LFT  |       5.00000        9195.00|       3.50000        6436.50|       3.48000        6399.72
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-04793              648.000  LFT  |      52.00000       33696.00|      72.00000       46656.00|      79.00000       51192.00
  GUARDRAIL , TIMBER                      |                             |                             |
0036 601-06053                4.000  EACH |    3700.00000       14800.00|    3000.00000       12000.00|    3000.00000       12000.00
  GUARDRAIL , TERMINAL END SECTION, TYPE  |                             |                             |
  FAT 30                                  |                             |                             |
0037 604-07894                6.000  SYS  |     210.00000        1260.00|     245.00000        1470.00|     195.00000        1170.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0038 604-92237             2097.000  LFT  |     110.50000      231718.50|     140.00000      293580.00|     143.00000      299871.00
  HAND RAIL, STEEL                        |                             |                             |
0039 605-06120              430.000  LFT  |      40.00000       17200.00|      24.00000       10320.00|      21.00000        9030.00
  CURB, CONCRETE                          |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 141 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1487672         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06140              805.000  LFT  |      30.00000       24150.00|      24.00000       19320.00|      21.00000       16905.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0041 605-94811                4.000  EACH |    1000.00000        4000.00|     425.00000        1700.00|     992.00000        3968.00
  CURB, TURNOUT                           |                             |                             |
0042 616-02320             1021.000  SYS  |       2.70000        2756.70|       4.00000        4084.00|       3.27000        3338.67
  GEOTEXTILES                             |                             |                             |
0043 616-06405              465.000  TON  |      45.00000       20925.00|      40.00000       18600.00|      29.80000       13857.00
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                2.000  EACH |     600.00000        1200.00|     690.00000        1380.00|     625.00000        1250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-03909                8.900  LBS  |      90.00000         801.00|     147.93000        1316.58|     100.00000         890.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0046 621-06545                3.000  TON  |     700.00000        2100.00|     774.00000        2322.00|     725.00000        2175.00
  FERTILIZER                              |                             |                             |
0047 621-06554              430.000  LBS  |       3.00000        1290.00|       3.93000        1689.90|       3.50000        1505.00
  SEED MIXTURE U                          |                             |                             |
0048 621-06565                5.100  TON  |     415.00000        2116.50|     400.00000        2040.00|     450.00000        2295.00
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567                2.700  kGAL |       1.00000           2.70|      15.00000          40.50|      10.00000          27.00
  WATER                                   |                             |                             |
0050 621-06570              632.000  CYS  |      31.00000       19592.00|      45.00000       28440.00|      48.00000       30336.00
  TOPSOIL                                 |                             |                             |
0051 621-06574              687.000  SYS  |       4.80000        3297.60|       4.39000        3015.93|       5.00000        3435.00
  SODDING                                 |                             |                             |
0052 621-09273             2273.000  SYS  |       0.50000        1136.50|       1.40000        3182.20|       0.50000        1136.50
  WEED BARRIER                            |                             |                             |
0053 621-09908              126.000  CYS  |     140.00000       17640.00|      96.27000       12130.02|     143.00000       18018.00
  SOIL , PEAT MOSS                        |                             |                             |
0054 621-11490               31.000  LBS  |      90.00000        2790.00|       1.41000          43.71|     100.00000        3100.00
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0055 621-98038              189.000  CYS  |      80.00000       15120.00|      68.00000       12852.00|      78.00000       14742.00
  MULCH HARDWOOD SHREDDED BARK , 3 IN.    |                             |                             |
0056 622-05649              315.000  EACH |     280.00000       88200.00|     180.00000       56700.00|     285.00000       89775.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN.                             |                             |                             |
0057 622-05654               34.000  EACH |      18.00000         612.00|      24.00000         816.00|      19.00000         646.00
  PLANT, PERENNIAL                        |                             |                             |
0058 624-92647                2.080  ACRE |     700.00000        1456.00|     270.00000         561.60|     725.00000        1508.00
  HERBICIDE TREATMENT                     |                             |                             |
0059 628-09402               18.000  MOS  |    1800.00000       32400.00|    1800.00000       32400.00|    1430.00000       25740.00
  FIELD OFFICE, B                         |                             |                             |
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     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1487672         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11730                2.000  EACH |     275.00000         550.00|     225.00000         450.00|     200.00000         400.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0061 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0062 628-11782               18.000  MOS  |     120.00000        2160.00|     100.00000        1800.00|      50.00000         900.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0063 628-11976                1.000  EACH |     300.00000         300.00|     750.00000         750.00|     500.00000         500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0064 628-11977                1.000  EACH |    3800.00000        3800.00|    1200.00000        1200.00|    1250.00000        1250.00
  COMPUTER SYSTEM                         |                             |                             |
0065 702-76240               41.000  CYS  |     650.00000       26650.00|     750.00000       30750.00|     575.00000       23575.00
  CONCRETE , SPEED TABLE                  |                             |                             |
0066 703-06028              799.000  LBS  |       4.00000        3196.00|       1.00000         799.00|       2.00000        1598.00
  REINFORCING BARS                        |                             |                             |
0067 715-05048             8228.000  LFT  |       5.60000       46076.80|       6.00000       49368.00|       4.00000       32912.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0068 715-05053             1164.000  LFT  |      16.20000       18856.80|      16.50000       19206.00|      18.00000       20952.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0069 715-05118               62.000  LFT  |      39.00000        2418.00|      42.00000        2604.00|      40.00000        2480.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             |
0070 715-05149              317.000  LFT  |      38.00000       12046.00|      38.00000       12046.00|      40.00000       12680.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0071 715-05151               91.000  LFT  |      41.00000        3731.00|      42.00000        3822.00|      36.00000        3276.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0072 715-05154               90.000  LFT  |      59.00000        5310.00|      75.00000        6750.00|      72.00000        6480.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0073 715-05165               67.000  LFT  |     185.00000       12395.00|     340.00000       22780.00|     272.00000       18224.00
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                             |                             |
0074 715-08655                1.000  EACH |    2700.00000        2700.00|    5500.00000        5500.00|    4582.00000        4582.00
  PIPE END SECTION, DIA 72 IN.            |                             |                             |
0075 715-09064              560.000  LFT  |       3.00000        1680.00|       4.50000        2520.00|       3.00000        1680.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0076 715-46000                7.000  EACH |     300.00000        2100.00|     430.00000        3010.00|     450.00000        3150.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0077 715-46005                1.000  EACH |     400.00000         400.00|     450.00000         450.00|     475.00000         475.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0078 715-46020                1.000  EACH |     520.00000         520.00|     700.00000         700.00|     750.00000         750.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0079 718-06529               22.000  EACH |     520.00000       11440.00|     600.00000       13200.00|     743.00000       16346.00
  OUTLET PROTECTOR, 2                     |                             |                             |
0080 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
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     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1487672         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 718-52610              652.000  CYS  |      38.75000       25265.00|      38.50000       25102.00|      39.00000       25428.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0082 718-99153             8686.000  SYS  |       1.50000       13029.00|       0.90000        7817.40|       2.00000       17372.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0083 720-44000                9.000  EACH |    1800.00000       16200.00|     850.00000        7650.00|    1175.00000       10575.00
  CASTING, ADJUST TO GRADE , RECONSTRUCT  |                             |                             |
  MANHOLE                                 |                             |                             |
0084 720-45030                5.000  EACH |    1750.00000        8750.00|    2200.00000       11000.00|    1442.00000        7210.00
  INLET, E7                               |                             |                             |
0085 720-45035                1.000  EACH |    1610.00000        1610.00|    2200.00000        2200.00|    1442.00000        1442.00
  INLET, F7                               |                             |                             |
0086 720-45410                1.000  EACH |    3300.00000        3300.00|    2600.00000        2600.00|    1937.00000        1937.00
  MANHOLE, C4                             |                             |                             |
0087 720-45425                1.000  EACH |   16800.00000       16800.00|   20000.00000       20000.00|   17139.00000       17139.00
  MANHOLE, F4                             |                             |                             |
0088 720-92557                1.000  EACH |    2300.00000        2300.00|    2500.00000        2500.00|    1700.00000        1700.00
  INLET, M13                              |                             |                             |
0089 720-96851                1.000  EACH |    2300.00000        2300.00|    2500.00000        2500.00|    1700.00000        1700.00
  INLET, J13                              |                             |                             |
0090 801-06640                5.000  EACH |     140.00000         700.00|     125.00000         625.00|     135.00000         675.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0091 801-06775                       LUMP |    5000.00000        5000.00|   24000.00000       24000.00|   18306.86000       18306.86
  MAINTAINING TRAFFIC                     |                             |                             |
0092 801-07119               27.000  LFT  |      22.00000         594.00|      18.00000         486.00|      19.00000         513.00
  BARRICADE, III-B                        |                             |                             |
0093 802-05704              216.000  LFT  |      18.00000        3888.00|      21.00000        4536.00|      19.00000        4104.00
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0094 802-09838              186.000  SFT  |      21.00000        3906.00|       5.90000        1097.40|      21.00000        3906.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0095 808-03439              156.000  LFT  |       6.00000         936.00|       5.90000         920.40|       6.00000         936.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0096 808-06703             8264.000  LFT  |       0.60000        4958.40|       0.60000        4958.40|       0.70000        5784.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0097 808-75215              144.000  LFT  |       2.95000         424.80|       2.90000         417.60|       3.00000         432.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             |
  IN.                                     |                             |                             |
0098 808-75245             3884.000  LFT  |       0.60000        2330.40|       0.60000        2330.40|       0.70000        2718.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0099 808-75297               63.000  LFT  |       6.00000         378.00|       5.90000         371.70|       6.00000         378.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1487672         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 808-97664                1.000  EACH |     295.00000         295.00|     290.00000         290.00|     300.00000         300.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,446,317.40|           $     2,834,000.00|           $     2,982,587.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,446,317.40|           $     2,834,000.00|           $     2,982,587.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  275000.00000      275000.00|  580000.00000      580000.00|
  DESIGN/BUILD , BOARDWALK  A             |                             |                             |
0002 104-05404                       LUMP |  175000.00000      175000.00|  408000.00000      408000.00|
  DESIGN/BUILD , BOARDWALK  B             |                             |                             |
0003 104-05404                       LUMP |  386000.00000      386000.00|  404000.00000      404000.00|
  DESIGN/BUILD , RETAINING WALL C         |                             |                             |
0004 105-06845                       LUMP |   30000.00000       30000.00|  100000.00000      100000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0010 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0012 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0013 110-01001                       LUMP |  120000.00000      120000.00|  173539.11000      173539.11|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0014 201-52370                       LUMP |  145000.00000      145000.00|   35000.00000       35000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0015 203-02000             6388.000  CYS  |      15.00000       95820.00|      40.00000      255520.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             5404.000  CYS  |      21.00000      113484.00|      40.00000      216160.00|
  BORROW                                  |                             |                             |
0017 205-03371              383.000  CYS  |      40.00000       15320.00|      30.00000       11490.00|
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933                7.000  EACH |     172.00000        1204.00|     155.00000        1085.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934               12.600  TON  |     433.00000        5455.80|     390.00000        4914.00|
  TEMPORARY MULCH                         |                             |                             |
0020 205-06937             3316.000  LFT  |       1.50000        4974.00|       3.50000       11606.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543               27.000  TON  |      40.00000        1080.00|      50.00000        1350.00|
  NO. 2 STONE                             |                             |                             |
0022 205-11584              304.000  LFT  |       4.74000        1440.96|       4.27000        1298.08|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11585               43.000  LFT  |      30.00000        1290.00|      90.00000        3870.00|
  TEMPORARY FILTER BERM                   |                             |                             |
0024 205-11587              859.000  SYS  |       2.00000        1718.00|       3.00000        2577.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0025 205-11591              759.000  LBS  |       2.20000        1669.80|       2.00000        1518.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0026 207-08266            15667.000  SYS  |      25.40000      397941.80|       1.00000       15667.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0027 211-02050              679.000  CYS  |      40.00000       27160.00|      80.00000       54320.00|
  B BORROW                                |                             |                             |
0028 301-07448             4909.000  TON  |      26.00000      127634.00|      29.00000      142361.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 306-08034              170.000  SYS  |      20.00000        3400.00|      20.00000        3400.00|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0030 401-07320              943.000  TON  |      75.00000       70725.00|      84.00000       79212.00|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07371             1644.000  TON  |      64.00000      105216.00|      68.00000      111792.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0032 406-05520                6.000  TON  |    1000.00000        6000.00|     500.00000        3000.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 502-06627              344.000  SYS  |      67.00000       23048.00|      85.00000       29240.00|
  PCCP, 6 IN.                             |                             |                             |
0034 601-02241             1839.000  LFT  |       6.00000       11034.00|       1.00000        1839.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-04793              648.000  LFT  |     105.00000       68040.00|      72.00000       46656.00|
  GUARDRAIL , TIMBER                      |                             |                             |
0036 601-06053                4.000  EACH |    3700.00000       14800.00|    3000.00000       12000.00|
  GUARDRAIL , TERMINAL END SECTION, TYPE  |                             |                             |
  FAT 30                                  |                             |                             |
0037 604-07894                6.000  SYS  |     150.00000         900.00|     165.00000         990.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0038 604-92237             2097.000  LFT  |     135.00000      283095.00|     140.00000      293580.00|
  HAND RAIL, STEEL                        |                             |                             |
0039 605-06120              430.000  LFT  |      39.00000       16770.00|      20.00000        8600.00|
  CURB, CONCRETE                          |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 141 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06140              805.000  LFT  |      39.00000       31395.00|      20.00000       16100.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0041 605-94811                4.000  EACH |    1000.00000        4000.00|     500.00000        2000.00|
  CURB, TURNOUT                           |                             |                             |
0042 616-02320             1021.000  SYS  |       2.00000        2042.00|       2.50000        2552.50|
  GEOTEXTILES                             |                             |                             |
0043 616-06405              465.000  TON  |      37.00000       17205.00|      30.00000       13950.00|
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                2.000  EACH |     766.00000        1532.00|     690.00000        1380.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-03909                8.900  LBS  |     164.00000        1459.60|     147.93000        1316.58|
  SEED MIXTURE, NATIVE                    |                             |                             |
0046 621-06545                3.000  TON  |     859.00000        2577.00|     774.00000        2322.00|
  FERTILIZER                              |                             |                             |
0047 621-06554              430.000  LBS  |       4.37000        1879.10|       3.93000        1689.90|
  SEED MIXTURE U                          |                             |                             |
0048 621-06565                5.100  TON  |     444.00000        2264.40|     400.00000        2040.00|
  MULCHING MATERIAL                       |                             |                             |
0049 621-06567                2.700  kGAL |       1.00000           2.70|       1.00000           2.70|
  WATER                                   |                             |                             |
0050 621-06570              632.000  CYS  |      75.00000       47400.00|      45.00000       28440.00|
  TOPSOIL                                 |                             |                             |
0051 621-06574              687.000  SYS  |       5.00000        3435.00|       5.00000        3435.00|
  SODDING                                 |                             |                             |
0052 621-09273             2273.000  SYS  |       1.55000        3523.15|       1.40000        3182.20|
  WEED BARRIER                            |                             |                             |
0053 621-09908              126.000  CYS  |     107.00000       13482.00|      96.27000       12130.02|
  SOIL , PEAT MOSS                        |                             |                             |
0054 621-11490               31.000  LBS  |       2.00000          62.00|       1.41000          43.71|
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0055 621-98038              189.000  CYS  |      76.00000       14364.00|      68.00000       12852.00|
  MULCH HARDWOOD SHREDDED BARK , 3 IN.    |                             |                             |
0056 622-05649              315.000  EACH |     200.00000       63000.00|     180.00000       56700.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN.                             |                             |                             |
0057 622-05654               34.000  EACH |      27.00000         918.00|      24.00000         816.00|
  PLANT, PERENNIAL                        |                             |                             |
0058 624-92647                2.080  ACRE |     300.00000         624.00|     270.00000         561.60|
  HERBICIDE TREATMENT                     |                             |                             |
0059 628-09402               18.000  MOS  |    1500.00000       27000.00|    2200.00000       39600.00|
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11730                2.000  EACH |    1000.00000        2000.00|     215.00000         430.00|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0061 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0062 628-11782               18.000  MOS  |     200.00000        3600.00|     250.00000        4500.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0063 628-11976                1.000  EACH |    2000.00000        2000.00|     600.00000         600.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0064 628-11977                1.000  EACH |    1000.00000        1000.00|    3500.00000        3500.00|
  COMPUTER SYSTEM                         |                             |                             |
0065 702-76240               41.000  CYS  |     340.00000       13940.00|     355.00000       14555.00|
  CONCRETE , SPEED TABLE                  |                             |                             |
0066 703-06028              799.000  LBS  |       2.00000        1598.00|       3.25000        2596.75|
  REINFORCING BARS                        |                             |                             |
0067 715-05048             8228.000  LFT  |       2.70000       22215.60|       4.25000       34969.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0068 715-05053             1164.000  LFT  |       3.00000        3492.00|      15.00000       17460.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0069 715-05118               62.000  LFT  |      47.00000        2914.00|      56.00000        3472.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             |
0070 715-05149              317.000  LFT  |      47.00000       14899.00|      40.00000       12680.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0071 715-05151               91.000  LFT  |      64.00000        5824.00|      54.00000        4914.00|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0072 715-05154               90.000  LFT  |      87.00000        7830.00|      56.00000        5040.00|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0073 715-05165               67.000  LFT  |     472.00000       31624.00|     230.00000       15410.00|
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                             |                             |
0074 715-08655                1.000  EACH |    3700.00000        3700.00|    3800.00000        3800.00|
  PIPE END SECTION, DIA 72 IN.            |                             |                             |
0075 715-09064              560.000  LFT  |       3.50000        1960.00|       3.00000        1680.00|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0076 715-46000                7.000  EACH |     400.00000        2800.00|     450.00000        3150.00|
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0077 715-46005                1.000  EACH |     525.00000         525.00|     500.00000         500.00|
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0078 715-46020                1.000  EACH |     700.00000         700.00|     700.00000         700.00|
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0079 718-06529               22.000  EACH |      80.00000        1760.00|     600.00000       13200.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0080 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.00000        3000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
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     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 718-52610              652.000  CYS  |      44.00000       28688.00|      34.00000       22168.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0082 718-99153             8686.000  SYS  |       1.00000        8686.00|       1.00000        8686.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0083 720-44000                9.000  EACH |     500.00000        4500.00|    2000.00000       18000.00|
  CASTING, ADJUST TO GRADE , RECONSTRUCT  |                             |                             |
  MANHOLE                                 |                             |                             |
0084 720-45030                5.000  EACH |    1600.00000        8000.00|    2000.00000       10000.00|
  INLET, E7                               |                             |                             |
0085 720-45035                1.000  EACH |    1800.00000        1800.00|    2200.00000        2200.00|
  INLET, F7                               |                             |                             |
0086 720-45410                1.000  EACH |    1540.00000        1540.00|    3600.00000        3600.00|
  MANHOLE, C4                             |                             |                             |
0087 720-45425                1.000  EACH |   19000.00000       19000.00|   17500.00000       17500.00|
  MANHOLE, F4                             |                             |                             |
0088 720-92557                1.000  EACH |    2400.00000        2400.00|    2200.00000        2200.00|
  INLET, M13                              |                             |                             |
0089 720-96851                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|
  INLET, J13                              |                             |                             |
0090 801-06640                5.000  EACH |     140.00000         700.00|     390.00000        1950.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0091 801-06775                       LUMP |   20000.00000       20000.00|   25000.00000       25000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0092 801-07119               27.000  LFT  |      20.00000         540.00|      35.00000         945.00|
  BARRICADE, III-B                        |                             |                             |
0093 802-05704              216.000  LFT  |      20.00000        4320.00|      12.00000        2592.00|
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0094 802-09838              186.000  SFT  |      23.00000        4278.00|      18.00000        3348.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0095 808-03439              156.000  LFT  |       6.60000        1029.60|       6.31000         984.36|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0096 808-06703             8264.000  LFT  |       1.00000        8264.00|       0.82000        6776.48|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0097 808-75215              144.000  LFT  |       3.00000         432.00|       3.15000         453.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             |
  IN.                                     |                             |                             |
0098 808-75245             3884.000  LFT  |       1.00000        3884.00|       0.82000        3184.88|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0099 808-75297               63.000  LFT  |       6.60000         415.80|       6.31000         397.53|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
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     CALL ORDER   : 141                     CONTRACT ID : R -33268-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2022494          |(   5   ) 35-1139301         |(      )
                                          |PACE CONTRACTING LLC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 808-97664                1.000  EACH |     330.00000         330.00|     450.00000         450.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,016,783.31|           $     3,494,500.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,016,783.31|           $     3,494,500.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION AND ASPHALT RESURFACE         COMPLETION DATE : 10/21/16
     LOCATION     : ON US 421 FROM 0.03 MILE SOUTH OF SR 2 TO 0.21 MILE NORTH OF     PROJECT(S) :  1006651
                    SR 2                                                                           140011500ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $     2,058,365.97  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,108,948.00  102.4574%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION AND ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18000.00000       18000.00|  339386.97000      339386.97|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  157000.00000      157000.00|  266012.56000      266012.56|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 202-02278              169.000  LFT  |      10.00000        1690.00|      19.00000        3211.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0013 202-52710              152.000  SYS  |      12.00000        1824.00|      24.00000        3648.00|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0014 202-90277                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0015 203-02000              200.000  CYS  |      25.00000        5000.00|      20.00000        4000.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 205-09543              130.000  TON  |      40.00000        5200.00|      33.00000        4290.00|
  NO. 2 STONE                             |                             |                             |
0017 207-09935               89.000  SYS  |      25.00000        2225.00|      36.00000        3204.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 301-07448              260.000  TON  |      52.00000       13520.00|      16.00000        4160.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 151 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 303-07449              272.000  TON  |      52.00000       14144.00|      30.00000        8160.00|
  COMPACTED AGGREGATE NO. 73 , RECYCLED   |                             |                             |
  ASPHALT PAVEMENT                        |                             |                             |
0020 304-07491             2167.000  TON  |      97.00000      210199.00|      88.00000      190696.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0021 304-07494               21.000  TON  |      85.00000        1785.00|     178.00000        3738.00|
  WIDENING WITH HMA, TYPE C               |                             |                             |
0022 306-08034            35298.000  SYS  |       1.25000       44122.50|       1.10000       38827.80|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0023 306-08432             3619.000  SYS  |       3.00000       10857.00|       3.30000       11942.70|
  MILLING, APPROACH                       |                             |                             |
0024 401-07328             3883.000  TON  |      57.00000      221331.00|      60.00000      232980.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0025 401-10258            22047.000  LFT  |       0.60000       13228.20|       0.30000        6614.10|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785            22047.000  LFT  |       0.10000        2204.70|       0.06000        1322.82|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520               12.000  TON  |     550.00000        6600.00|       1.00000          12.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 408-07478                2.000  TON  |    2400.00000        4800.00|    7500.00000       15000.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0029 408-12028                2.000  TON  |    1750.00000        3500.00|    3600.00000        7200.00|
  CRACKS IN ASPHALT PAVEMENT, FILL        |                             |                             |
0030 503-03489              475.000  EACH |      18.00000        8550.00|      14.00000        6650.00|
  RETROFITTED TIE BARS                    |                             |                             |
0031 503-05240              640.000  LFT  |      15.00000        9600.00|      15.00000        9600.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0032 506-06333              970.000  SYS  |     170.00000      164900.00|     107.00000      103790.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0034 507-07505              250.000  EACH |     175.00000       43750.00|     120.00000       30000.00|
  RETROFIT LOAD TRANSFER                  |                             |                             |
0035 604-06070               54.000  SYS  |      52.00000        2808.00|      70.00000        3780.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07894               20.000  SYS  |     130.00000        2600.00|     160.00000        3200.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0037 604-07900               62.000  SYS  |     130.00000        8060.00|     160.00000        9920.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0038 604-07902               28.000  SYS  |     130.00000        3640.00|     160.00000        4480.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0039 605-06120              204.000  LFT  |      31.00000        6324.00|      28.00000        5712.00|
  CURB, CONCRETE                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 610-07488              299.000  TON  |      84.00000       25116.00|      90.00000       26910.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0041 616-02320              400.000  SYS  |       2.50000        1000.00|       1.00000         400.00|
  GEOTEXTILES                             |                             |                             |
0042 621-01004                4.000  EACH |     175.00000         700.00|     175.00000         700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-06567                1.000  kGAL |      10.00000          10.00|      10.00000          10.00|
  WATER                                   |                             |                             |
0044 621-06575              155.000  SYS  |      23.70000        3673.50|      23.70000        3673.50|
  SODDING, NURSERY                        |                             |                             |
0045 628-09402                9.000  MOS  |    1400.00000       12600.00|    1200.00000       10800.00|
  FIELD OFFICE, B                         |                             |                             |
0046 628-11729                3.000  EACH |     250.00000         750.00|     150.00000         450.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0047 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0048 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0049 628-11782               27.000  MOS  |     130.00000        3510.00|     150.00000        4050.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0050 628-11976                1.000  EACH |     950.00000         950.00|     490.00000         490.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0051 720-44000                5.000  EACH |     650.00000        3250.00|     775.00000        3875.00|
  CASTING, ADJUST TO GRADE , CURB INLET   |                             |                             |
0052 720-44000               15.000  EACH |     650.00000        9750.00|     450.00000        6750.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0053 801-03290                4.000  EACH |     136.00000         544.00|     136.00000         544.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-04308                6.000  EACH |     187.00000        1122.00|     187.00000        1122.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0055 801-06203              923.000  LFT  |       0.29000         267.67|       0.29000         267.67|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0056 801-06207             4480.000  LFT  |       0.81000        3628.80|       0.95000        4256.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0057 801-06625               76.000  EACH |     105.00000        7980.00|     105.00000        7980.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640               53.000  EACH |     129.00000        6837.00|     129.00000        6837.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06645               15.000  EACH |      15.00000         225.00|      44.00000         660.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06775                       LUMP |   35000.00000       35000.00|  201700.78000      201700.78|
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-07118               72.000  LFT  |      10.39000         748.08|      10.39000         748.08|
  BARRICADE, III-A                        |                             |                             |
0062 801-11642                7.000  EACH |    2639.00000       18473.00|    2639.00000       18473.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0063 802-05704                9.000  LFT  |      15.00000         135.00|      15.00000         135.00|
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060                1.000  EACH |      45.00000          45.00|      45.00000          45.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 805-78470             1053.000  LFT  |       0.45000         473.85|       0.45000         473.85|
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0066 805-78510              218.000  LFT  |       1.40000         305.20|       1.40000         305.20|
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0067 805-78785                6.000  EACH |     510.00000        3060.00|     510.00000        3060.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0068 805-78795              306.000  LFT  |       8.00000        2448.00|       8.00000        2448.00|
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0069 808-05866               14.000  SYS  |      10.26000         143.64|      10.26000         143.64|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0070 808-06368               96.000  LFT  |       2.40000         230.40|       2.40000         230.40|
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0071 808-06711             1324.000  LFT  |       0.21000         278.04|       0.21000         278.04|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0072 808-06713            15215.000  LFT  |       0.21000        3195.15|       0.51000        7759.65|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0073 808-06714             8450.000  LFT  |       0.21000        1774.50|       0.21000        1774.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0074 808-06716            13115.000  LFT  |       0.38000        4983.70|       0.38000        4983.70|
  LINE, REMOVE                            |                             |                             |
0077 808-09381                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0078 808-10031               50.000  LFT  |       0.40000          20.00|       0.40000          20.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0079 808-10033             6279.000  LFT  |       0.40000        2511.60|       0.40000        2511.60|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -34643-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 808-10034             6646.000  LFT  |       0.40000        2658.40|       0.40000        2658.40|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0081 808-10036              140.000  LFT  |       0.40000          56.00|       0.40000          56.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN.                                   |                             |                             |
0082 808-10051              471.000  LFT  |       7.50000        3532.50|       7.50000        3532.50|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  STOP LINE, WHITE, 24 IN.                |                             |                             |
0083 808-10077               20.000  EACH |     150.00000        3000.00|     150.00000        3000.00|
  PAVEMENT MESSAGE MARKINGS               |                             |                             |
  MULTI-COMPONENT LANE INDICATION ARROW   |                             |                             |
0088 808-75996              197.000  EACH |       2.00000         394.00|       2.00000         394.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0089 808-75998              197.000  EACH |      16.32000        3215.04|      16.32000        3215.04|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0090 506-06333              265.000  SYS  |     380.00000      100700.00|     142.00000       37630.00|
  PCCP PATCHING, FULL DEPTH , MODIFIED    |                             |                             |
0091 506-06334             2650.000  SYS  |     300.00000      795000.00|     153.00000      405450.00|
  PCCP PATCHING, PARTIAL DEPTH , MODIFIED |                             |                             |
0092 808-10042              318.000  LFT  |       3.75000        1192.50|       3.75000        1192.50|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, YELLOW 12 IN.          |                             |                             |
0093 808-10056              600.000  LFT  |       2.75000        1650.00|       2.75000        1650.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0094 808-10099               54.000  LFT  |       7.50000         405.00|       7.50000         405.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,058,365.97|           $     2,108,948.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,058,365.97|           $     2,108,948.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 161 -1
                                                          VENDOR RANKING

     CALL ORDER   : 161                     CONTRACT ID : R -37643-A                   COUNTIES : VERMILLION
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SAFE ROUTE TO SCHOOLS                                       COMPLETION DATE : 09/09/16
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE CITY OF CLINTON               PROJECT(S) :  140086800LC1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   37-0797609     FEUTZ CONTRACTORS INC                                                      $       317,895.41  100.0000%
   2   35-1606893     OLCO INC                                                                   $       343,912.45  108.1842%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       586,400.50  184.4633%
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     CALL ORDER   : 161                     CONTRACT ID : R -37643-A                   COUNTIES : VERMILLION
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2  ) 35-1606893          |(   3  ) 35-0918397
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOLS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6300.00000        6300.00|    3600.00000        3600.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   15000.00000       15000.00|   28230.00000       28230.00|   28000.00000       28000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240               58.000  SYS  |      35.00000        2030.00|      20.52000        1190.16|     100.00000        5800.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-02278              433.000  LFT  |      13.00000        5629.00|      15.52000        6720.16|     100.00000       43300.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-02279               76.000  LFT  |      13.00000         988.00|      13.65000        1037.40|     100.00000        7600.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0012 202-52710              913.000  SYS  |      14.40000       13147.20|      14.87000       13576.31|     100.00000       91300.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0013 203-02000               82.000  CYS  |     145.00000       11890.00|      35.94000        2947.08|     100.00000        8200.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070               81.000  CYS  |      65.00000        5265.00|      48.22000        3905.82|     100.00000        8100.00
  BORROW                                  |                             |                             |
0015 205-06933               15.000  EACH |     110.00000        1650.00|     126.00000        1890.00|     150.00000        2250.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937             1051.000  LFT  |       2.20000        2312.20|       2.86000        3005.86|       4.00000        4204.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 207-08264              280.000  SYS  |      15.20000        4256.00|      17.00000        4760.00|     115.00000       32200.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0018 304-07489               16.000  TON  |     220.00000        3520.00|     218.75000        3500.00|     700.00000       11200.00
  HMA PATCHING, TYPE A                    |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -37643-A                   COUNTIES : VERMILLION
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 604-06070             1504.000  SYS  |      49.85000       74974.40|      64.93000       97654.72|      75.00000      112800.00
  SIDEWALK, CONCRETE , 4 IN.              |                             |                             |
0020 604-06070               59.000  SYS  |      62.00000        3658.00|      67.20000        3964.80|      95.00000        5605.00
  SIDEWALK, CONCRETE , 6 IN.              |                             |                             |
0021 604-07897               72.000  SYS  |     285.00000       20520.00|     201.60000       14515.20|     250.00000       18000.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0022 604-07898               11.000  SYS  |     238.00000        2618.00|     264.09000        2904.99|     250.00000        2750.00
  CURB RAMP, CONCRETE, D                  |                             |                             |
0023 604-07901               12.000  SYS  |     185.00000        2220.00|     215.83000        2589.96|     250.00000        3000.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0024 604-07902               33.000  SYS  |     192.00000        6336.00|     154.85000        5110.05|     250.00000        8250.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0025 604-07903               23.000  SYS  |     157.00000        3611.00|     128.62000        2958.26|     250.00000        5750.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0026 605-06120             1568.000  LFT  |      26.60000       41708.80|      32.38000       50771.84|      50.00000       78400.00
  CURB, CONCRETE                          |                             |                             |
0027 605-06140               33.000  LFT  |      42.00000        1386.00|      43.48000        1434.84|      50.00000        1650.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0028 610-08446              147.000  SYS  |      59.00000        8673.00|      77.10000       11333.70|     130.00000       19110.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0029 610-09108              133.000  SYS  |      71.00000        9443.00|      81.37000       10822.21|     150.00000       19950.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0030 621-06560             1629.000  SYS  |       0.89000        1449.81|       5.25000        8552.25|       2.00000        3258.00
  MULCHED SEEDING U                       |                             |                             |
0031 628-09401                3.000  MOS  |    2600.00000        7800.00|    1785.00000        5355.00|    4200.00000       12600.00
  FIELD OFFICE, A                         |                             |                             |
0032 702-90915               60.000  CYS  |     200.00000       12000.00|     501.67000       30100.20|     300.00000       18000.00
  CONCRETE, CLASS, A                      |                             |                             |
0033 703-06028              501.000  LBS  |       3.15000        1578.15|       3.14000        1573.14|      15.00000        7515.00
  REINFORCING BARS                        |                             |                             |
0034 801-03290                2.000  EACH |     215.00000         430.00|     195.00000         390.00|     195.00000         390.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-06640               12.000  EACH |     165.00000        1980.00|     150.00000        1800.00|     150.00000        1800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0036 801-06645               14.000  EACH |     105.00000        1470.00|      95.00000        1330.00|      95.00000        1330.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0037 801-06775                       LUMP |   37300.00000       37300.00|   10300.00000       10300.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0038 801-07118               48.000  LFT  |      12.20000         585.60|      11.00000         528.00|      11.00000         528.00
  BARRICADE, III-A                        |                             |                             |
0039 802-05701               40.000  LFT  |      31.00000        1240.00|      28.00000        1120.00|      28.00000        1120.00
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -37643-A                   COUNTIES : VERMILLION
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 802-07060                4.000  EACH |     219.00000         876.00|     197.00000         788.00|     197.00000         788.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0041 808-03439              216.000  LFT  |       5.75000        1242.00|       5.20000        1123.20|       5.20000        1123.20
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0042 808-75297              244.000  LFT  |       5.75000        1403.00|       5.20000        1268.80|       5.20000        1268.80
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0043 808-75300              965.000  LFT  |       1.45000        1399.25|       1.30000        1254.50|       1.30000        1254.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       317,895.41|           $       343,912.45|           $       586,400.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       317,895.41|           $       343,912.45|           $       586,400.50
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/03/16
     LOCATION     : ON US 41 OVER TRIBUTARY TO KENT DITCH, 1.15 MILES SOUTH OF       PROJECT(S) :  1173921
                    US 24

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1111003     WHITE CONSTRUCTION INC                                                     $       112,863.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       173,900.05  154.0807%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       184,439.00  163.4185%
   4   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       186,438.50  165.1901%
   5   35-1523985     YATES CONSTRUCTION INC                                                     $       189,865.90  168.2269%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2  ) 35-1917625          |(   3  ) 35-0918397
                                          |WHITE CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2100.00000        2100.00|    1890.00000        1890.00|    5461.00000        5461.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |    5601.80000        5601.80|    8650.00000        8650.00|    9050.00000        9050.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    2999.00000        2999.00|    6100.00000        6100.00|   13600.00000       13600.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000              130.000  CYS  |      15.10000        1963.00|     115.00000       14950.00|      60.00000        7800.00
  EXCAVATION, COMMON                      |                             |                             |
0012 203-04523                       LUMP |    5100.00000        5100.00|       1.00000           1.00|   20788.15000       20788.15
  DEWATERING                              |                             |                             |
0013 205-06934                1.000  TON  |     666.00000         666.00|     663.50000         663.50|     700.00000         700.00
  TEMPORARY MULCH                         |                             |                             |
0014 205-08594              184.000  LFT  |       9.00000        1656.00|       9.35000        1720.40|      15.00000        2760.00
  FILTER SOCK                             |                             |                             |
0015 205-11591               10.000  LBS  |      17.00000         170.00|      17.75000         177.50|      90.00000         900.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0016 206-51220               10.000  CYS  |     360.00000        3600.00|      85.00000         850.00|     120.00000        1200.00
  EXCAVATION, WET                         |                             |                             |
0017 207-09935              196.000  SYS  |      27.00000        5292.00|      51.00000        9996.00|      44.01000        8625.96
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 211-09265              256.000  CYS  |      21.00000        5376.00|      42.25000       10816.00|      41.56000       10639.36
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |WHITE CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 214-11796              120.000  SYS  |       9.20000        1104.00|       1.50000         180.00|       3.43000         411.60
  GEOGRID, TYPE IB                        |                             |                             |
0020 303-01180               18.000  TON  |      61.50000        1107.00|      70.00000        1260.00|      80.00000        1440.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0021 303-07449               18.000  TON  |     125.00000        2250.00|     320.00000        5760.00|      80.00000        1440.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0022 401-07322               14.000  TON  |     150.00000        2100.00|     315.00000        4410.00|     223.58000        3130.12
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07392               24.000  TON  |     150.00000        3600.00|     205.00000        4920.00|     171.00000        4104.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07424               59.000  TON  |     150.00000        8850.00|     175.00000       10325.00|     171.00000       10089.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0025 401-10258               60.000  LFT  |       6.50000         390.00|      16.00000         960.00|       0.10000           6.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259               60.000  LFT  |       6.50000         390.00|      16.00000         960.00|       0.10000           6.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785               60.000  LFT  |       3.15000         189.00|       8.00000         480.00|       0.10000           6.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 406-05521              340.000  SYS  |       0.33000         112.20|       0.15000          51.00|       1.00000         340.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 601-06035               52.000  LFT  |     150.00000        7800.00|     153.00000        7956.00|     145.00000        7540.00
  GUARDRAIL, RESET                        |                             |                             |
0030 616-02320              741.000  SYS  |       3.50000        2593.50|       1.35000        1000.35|       3.55000        2630.55
  GEOTEXTILES                             |                             |                             |
0031 616-05688              311.000  TON  |      45.00000       13995.00|      82.00000       25502.00|     127.91000       39780.01
  RIPRAP, CLASS 1                         |                             |                             |
0032 621-01004                2.000  EACH |     500.00000        1000.00|     510.00000        1020.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0033 621-06559              182.000  SYS  |       4.90000         891.80|       4.90000         891.80|      11.21000        2040.22
  MULCHED SEEDING R                       |                             |                             |
0034 628-09402                4.000  MOS  |    1650.00000        6600.00|    3500.00000       14000.00|    1126.00000        4504.00
  FIELD OFFICE, B                         |                             |                             |
0035 628-11730                2.000  EACH |     650.00000        1300.00|     250.00000         500.00|     220.00000         440.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0036 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0037 628-11782                8.000  MOS  |      80.00000         640.00|     120.00000         960.00|      50.00000         400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0038 628-11976                1.000  EACH |      14.00000          14.00|    2500.00000        2500.00|     100.00000         100.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0039 628-11977                1.000  EACH |     190.00000         190.00|    2000.00000        2000.00|    1000.00000        1000.00
  COMPUTER SYSTEM                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |WHITE CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 715-05246               99.000  LFT  |     106.00000       10494.00|     280.00000       27720.00|      82.35000        8152.65
  PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7  |                             |                             |
  SFT                                     |                             |                             |
0041 715-05840                2.000  EACH |    5000.00000       10000.00|     640.00000        1280.00|    3337.02000        6674.04
  CONCRETE ANCHOR, MIN. AREA 14.7SF       |                             |                             |
0042 801-03290                4.000  EACH |     100.00000         400.00|      94.50000         378.00|      98.00000         392.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0043 801-04308                3.000  EACH |     135.00000         405.00|     183.75000         551.25|     132.00000         396.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0044 801-06640                8.000  EACH |      93.00000         744.00|      91.35000         730.80|      92.00000         736.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0045 801-06775                       LUMP |     500.00000         500.00|     500.00000         500.00|    5495.00000        5495.00
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-07118               48.000  LFT  |       5.50000         264.00|      10.50000         504.00|       5.48000         263.04
  BARRICADE, III-A                        |                             |                             |
0047 801-07119               24.000  LFT  |       9.50000         228.00|      11.00000         264.00|       9.09000         218.16
  BARRICADE, III-B                        |                             |                             |
0048 802-91122                2.000  EACH |      71.00000         142.00|     236.25000         472.50|      68.00000         136.00
  SIGN GROUND MOUNTED RESET               |                             |                             |
0049 808-06726               13.000  LFT  |       2.90000          37.70|       3.15000          40.95|       2.78000          36.14
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       112,863.00|           $       173,900.05|           $       184,439.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       112,863.00|           $       173,900.05|           $       184,439.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817574          |(   5   ) 35-1523985         |(      )
                                          |YARDBERRY LANDSCAPE COMPANY  |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |    9000.00000        9000.00|   28000.00000       28000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000              130.000  CYS  |      65.00000        8450.00|      60.00000        7800.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 203-04523                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00|
  DEWATERING                              |                             |                             |
0013 205-06934                1.000  TON  |     900.00000         900.00|     750.00000         750.00|
  TEMPORARY MULCH                         |                             |                             |
0014 205-08594              184.000  LFT  |      15.00000        2760.00|      18.00000        3312.00|
  FILTER SOCK                             |                             |                             |
0015 205-11591               10.000  LBS  |      10.00000         100.00|     100.00000        1000.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0016 206-51220               10.000  CYS  |      70.00000         700.00|     125.00000        1250.00|
  EXCAVATION, WET                         |                             |                             |
0017 207-09935              196.000  SYS  |      20.00000        3920.00|      28.00000        5488.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 211-09265              256.000  CYS  |      50.00000       12800.00|      48.00000       12288.00|
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
0019 214-11796              120.000  SYS  |       7.00000         840.00|       7.00000         840.00|
  GEOGRID, TYPE IB                        |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817574          |(   5   ) 35-1523985         |(      )
                                          |YARDBERRY LANDSCAPE COMPANY  |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-01180               18.000  TON  |      45.00000         810.00|      75.00000        1350.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0021 303-07449               18.000  TON  |      55.00000         990.00|      75.00000        1350.00|
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0022 401-07322               14.000  TON  |     250.00000        3500.00|     335.00000        4690.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07392               24.000  TON  |     200.00000        4800.00|     225.00000        5400.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07424               59.000  TON  |     150.00000        8850.00|     200.00000       11800.00|
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0025 401-10258               60.000  LFT  |       3.00000         180.00|      19.00000        1140.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259               60.000  LFT  |       3.00000         180.00|      19.00000        1140.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785               60.000  LFT  |       3.00000         180.00|      10.00000         600.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 406-05521              340.000  SYS  |       2.00000         680.00|       0.16000          54.40|
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 601-06035               52.000  LFT  |     165.00000        8580.00|     165.00000        8580.00|
  GUARDRAIL, RESET                        |                             |                             |
0030 616-02320              741.000  SYS  |       6.50000        4816.50|       4.50000        3334.50|
  GEOTEXTILES                             |                             |                             |
0031 616-05688              311.000  TON  |     110.00000       34210.00|      68.00000       21148.00|
  RIPRAP, CLASS 1                         |                             |                             |
0032 621-01004                2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0033 621-06559              182.000  SYS  |       3.00000         546.00|      13.00000        2366.00|
  MULCHED SEEDING R                       |                             |                             |
0034 628-09402                4.000  MOS  |    1300.00000        5200.00|     800.00000        3200.00|
  FIELD OFFICE, B                         |                             |                             |
0035 628-11730                2.000  EACH |     350.00000         700.00|      30.00000          60.00|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0036 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0037 628-11782                8.000  MOS  |     150.00000        1200.00|      20.00000         160.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0038 628-11976                1.000  EACH |     650.00000         650.00|      40.00000          40.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0039 628-11977                1.000  EACH |     650.00000         650.00|      60.00000          60.00|
  COMPUTER SYSTEM                         |                             |                             |
0040 715-05246               99.000  LFT  |     350.00000       34650.00|     150.00000       14850.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7  |                             |                             |
  SFT                                     |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -37937-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817574          |(   5   ) 35-1523985         |(      )
                                          |YARDBERRY LANDSCAPE COMPANY  |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 715-05840                2.000  EACH |    4500.00000        9000.00|    3500.00000        7000.00|
  CONCRETE ANCHOR, MIN. AREA 14.7SF       |                             |                             |
0042 801-03290                4.000  EACH |     125.00000         500.00|     125.00000         500.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0043 801-04308                3.000  EACH |     210.00000         630.00|     225.00000         675.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0044 801-06640                8.000  EACH |     100.00000         800.00|     115.00000         920.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0045 801-06775                       LUMP |    6000.00000        6000.00|    7000.00000        7000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-07118               48.000  LFT  |      15.00000         720.00|      13.00000         624.00|
  BARRICADE, III-A                        |                             |                             |
0047 801-07119               24.000  LFT  |      15.00000         360.00|      14.00000         336.00|
  BARRICADE, III-B                        |                             |                             |
0048 802-91122                2.000  EACH |     250.00000         500.00|     250.00000         500.00|
  SIGN GROUND MOUNTED RESET               |                             |                             |
0049 808-06726               13.000  LFT  |       6.00000          78.00|       4.00000          52.00|
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       186,438.50|           $       189,865.90|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       186,438.50|           $       189,865.90|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 181                     CONTRACT ID : R -39049-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INSTITUTION AND PARK ROAD MAINTENANCE                       COMPLETION DATE : 08/27/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE LASALLE FISH AND WILDLIFE        PROJECT(S) :  159242500ST4
                    AREA

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1550663     TOWN & COUNTRY CONSTRUCTION INC                                            $       196,195.30  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $       207,647.57  105.8372%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       243,921.37  124.3258%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -39049-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1550663          |(   2  ) 35-1120685          |(   3  ) 35-0918397
                                          |TOWN & COUNTRY CONSTRUCTION  |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTION AND PARK ROAD MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|    2500.00000        2500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 110-01001                       LUMP |    9000.00000        9000.00|   10300.00000       10300.00|   24750.00000       24750.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 207-08264              730.000  SYS  |      10.00000        7300.00|      10.00000        7300.00|      18.90000       13797.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0010 303-07449              433.000  TON  |      24.25000       10500.25|      30.00000       12990.00|      27.55000       11929.15
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0011 304-07489              121.000  TON  |     165.00000       19965.00|     165.00000       19965.00|     177.00000       21417.00
  HMA PATCHING, TYPE A                    |                             |                             |
0012 306-08042            12358.000  SYS  |       1.65000       20390.70|       1.25000       15447.50|       1.50000       18537.00
  MILLING, SCARIFICATION                  |                             |                             |
0013 401-07320             1021.000  TON  |      58.00000       59218.00|      63.00000       64323.00|      78.65000       80301.65
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0014 401-07389              731.000  TON  |      56.00000       40936.00|      57.00000       41667.00|      74.90000       54751.90
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0015 401-10258             6345.000  LFT  |       0.32000        2030.40|       1.15000        7296.75|       0.30000        1903.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0016 401-10259             3191.000  LFT  |       0.45000        1435.95|       1.15000        3669.65|       0.50000        1595.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0017 401-11785             6345.000  LFT  |       0.10000         634.50|       0.20000        1269.00|       0.20000        1269.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0018 406-05520                5.000  TON  |     750.00000        3750.00|    1150.00000        5750.00|     400.00000        2000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0019 628-09402                5.000  MOS  |    1700.00000        8500.00|    2000.00000       10000.00|    1200.00000        6000.00
  FIELD OFFICE, B                         |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -39049-A                   COUNTIES : NEWTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1550663          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |TOWN & COUNTRY CONSTRUCTION  |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06775                       LUMP |     500.00000         500.00|    2500.00000        2500.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0021 801-07118               60.000  LFT  |       7.00000         420.00|       6.92000         415.20|       6.92000         415.20
  BARRICADE, III-A                        |                             |                             |
0022 802-05701               21.000  LFT  |      14.00000         294.00|      13.10000         275.10|      13.10000         275.10
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0023 802-09838                6.000  SFT  |      30.00000         180.00|      29.65000         177.90|      29.65000         177.90
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0024 808-06694              120.000  LFT  |       0.50000          60.00|       0.42000          50.40|       0.42000          50.40
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             |
0025 808-06713             7800.000  LFT  |       0.25000        1950.00|       0.21000        1638.00|       0.21000        1638.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0026 808-06714               38.000  LFT  |       1.50000          57.00|       1.29000          49.02|       1.29000          49.02
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0027 808-06726               25.000  LFT  |       1.50000          37.50|       1.29000          32.25|       1.29000          32.25
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0028 808-75090               20.000  LFT  |       1.50000          30.00|       1.29000          25.80|       1.29000          25.80
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             |
  LINE, YELLOW, 24 IN.                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       196,195.30|           $       207,647.57|           $       243,921.37
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       196,195.30|           $       207,647.57|           $       243,921.37
====================================================================================================================================
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     CALL ORDER   : 191                     CONTRACT ID : R -39199-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 08/26/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT                 PROJECT(S) :  160030500ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       957,024.95  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     1,037,797.04  108.4399%
   3   35-0997978     PHEND & BROWN INC                                                          $     1,345,802.95  140.6236%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,593,000.00  166.4533%
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     CALL ORDER   : 191                     CONTRACT ID : R -39199-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-1139301          |(   3  ) 35-0997978
                                          |WALSH & KELLY INC            |E & B PAVING INC             |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 110-01001                       LUMP |   50000.00000       50000.00|   51850.00000       51850.00|   85000.00000       85000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 306-08034           109192.000  SYS  |       1.50000      163788.00|       1.65000      180166.80|       2.35000      256601.20
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0010 401-10258           119253.000  LFT  |       0.30000       35775.90|       0.49000       58433.97|       0.35000       41738.55
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0011 401-11785           119253.000  LFT  |       0.05000        5962.65|       0.09000       10732.77|       0.15000       17887.95
  LIQUID ASPHALT SEALANT                  |                             |                             |
0012 402-07451             4241.000  TON  |      65.00000      275665.00|      64.00000      271424.00|      78.00000      330798.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0013 402-07452             1893.000  TON  |      69.00000      130617.00|      68.00000      128724.00|      78.00000      147654.00
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0014 402-07787             2875.000  TON  |      69.00000      198375.00|      66.00000      189750.00|      95.00000      273125.00
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0015 406-05520               28.000  TON  |     250.00000        7000.00|     250.00000        7000.00|     250.00000        7000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 628-09409                6.000  MOS  |      55.00000         330.00|     120.00000         720.00|     150.00000         900.00
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             |
0017 628-11729                2.000  EACH |     100.00000         200.00|      60.00000         120.00|     350.00000         700.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0019 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -39199-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-1139301         |(   3  ) 35-0997978
                                          |WALSH & KELLY INC            |E & B PAVING INC             |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11782               16.000  MOS  |      55.00000         880.00|      85.00000        1360.00|     100.00000        1600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0021 801-06710              150.000  DAY  |      10.00000        1500.00|      15.00000        2250.00|      10.00000        1500.00
  FLASHING ARROW SIGN                     |                             |                             |
0022 801-06775                       LUMP |   29000.00000       29000.00|   61560.00000       61560.00|   90000.00000       90000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0023 801-92448              150.000  DAY  |       5.00000         750.00|       2.00000         300.00|       2.36000         354.00
  CONSTRUCTION SIGNS MOBILE               |                             |                             |
0024 808-06711            15000.000  LFT  |       0.01000         150.00|       0.01000         150.00|       0.15000        2250.00
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0025 808-06712            15000.000  LFT  |       0.15000        2250.00|       0.15000        2250.00|       0.15000        2250.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0026 808-06713            60000.000  LFT  |       0.15000        9000.00|       0.15000        9000.00|       0.15000        9000.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0027 808-06714            60000.000  LFT  |       0.15000        9000.00|       0.15000        9000.00|       0.15000        9000.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0028 808-75996             1755.000  EACH |       3.18000        5580.90|       2.50000        4387.50|       3.75000        6581.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0029 808-75998             1755.000  EACH |      13.50000       23692.50|      22.00000       38610.00|      21.00000       36855.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       957,024.95|           $     1,037,797.04|           $     1,345,802.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       957,024.95|           $     1,037,797.04|           $     1,345,802.95
====================================================================================================================================
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     CALL ORDER   : 191                     CONTRACT ID : R -39199-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   21012.01000       21012.01|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 110-01001                       LUMP |  147072.84000      147072.84|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 306-08034           109192.000  SYS  |       2.71000      295910.32|                             |
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0010 401-10258           119253.000  LFT  |       0.60000       71551.80|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0011 401-11785           119253.000  LFT  |       0.19000       22658.07|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0012 402-07451             4241.000  TON  |      95.00000      402895.00|                             |
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0013 402-07452             1893.000  TON  |      95.00000      179835.00|                             |
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0014 402-07787             2875.000  TON  |      95.00000      273125.00|                             |
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0015 406-05520               28.000  TON  |       1.41000          39.48|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 628-09409                6.000  MOS  |     748.80000        4492.80|                             |
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             |
0017 628-11729                2.000  EACH |     312.00000         624.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0019 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0020 628-11782               16.000  MOS  |     125.00000        2000.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -39199-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06710              150.000  DAY  |      12.00000        1800.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0022 801-06775                       LUMP |  112802.28000      112802.28|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0023 801-92448              150.000  DAY  |       6.00000         900.00|                             |
  CONSTRUCTION SIGNS MOBILE               |                             |                             |
0024 808-06711            15000.000  LFT  |       0.18000        2700.00|                             |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0025 808-06712            15000.000  LFT  |       0.18000        2700.00|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0026 808-06713            60000.000  LFT  |       0.18000       10800.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0027 808-06714            60000.000  LFT  |       0.18000       10800.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0028 808-75996             1755.000  EACH |       3.18000        5580.90|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0029 808-75998             1755.000  EACH |      13.50000       23692.50|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,593,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,593,000.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/01/17
     LOCATION     : ON US 41 FROM 0.05 MILE SOUTH OF I-69 TO 3.25 MILES NORTH OF     PROJECT(S) :  0200849
                    SR 57

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     7,094,000.00  100.0000%
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     7,661,354.92  107.9977%
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     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14800.00000       14800.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |  264433.00000      264433.00|  382000.00000      382000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01000                       LUMP |    1950.00000        1950.00|    1950.00000        1950.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0011 202-93741               25.000  EACH |     190.00000        4750.00|     190.00000        4750.00|
  GUARDRAIL, END TREATMENT, REMOVE        |                             |                             |
0012 203-02000             1586.900  CYS  |      33.00000       52367.70|      41.00000       65062.90|
  EXCAVATION, COMMON                      |                             |                             |
0013 207-09935             4063.200  SYS  |      35.00000      142212.00|      39.00000      158464.80|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0014 301-07448             3143.700  TON  |      29.00000       91167.30|      45.00000      141466.50|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0015 303-01180             1240.000  TON  |      55.00000       68200.00|      36.00000       44640.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0016 304-07491             4113.000  TON  |     231.50000      952159.50|     335.00000     1377855.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0018 306-08034           223362.000  SYS  |       0.80000      178689.60|       0.70000      156353.40|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0019 306-08036            30023.000  SYS  |       1.75000       52540.25|       0.95000       28521.85|
  MILLING, ASPHALT, 2 IN.                 |                             |                             |
0020 306-08038             3466.700  SYS  |      10.00000       34667.00|       6.00000       20800.20|
  MILLING, ASPHALT, 4 IN.                 |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 306-08042            87193.000  SYS  |       0.90000       78473.70|       0.90000       78473.70|
  MILLING, SCARIFICATION                  |                             |                             |
0022 306-08043            15219.000  SYS  |       0.90000       13697.10|       1.30000       19784.70|
  MILLING, TRANSITION                     |                             |                             |
0023 306-08432             9336.700  SYS  |       8.00000       74693.60|       3.00000       28010.10|
  MILLING, APPROACH                       |                             |                             |
0024 401-06264                       LUMP |   12000.00000       12000.00|   32000.00000       32000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0025 401-07329            18428.000  TON  |      81.00000     1492668.00|      75.25000     1386707.00|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07339             1758.000  TON  |      71.00000      124818.00|      68.00000      119544.00|
  QC/QA-HMA, 2, 64, SURFACE, 12.5 mm      |                             |                             |
0027 401-07353            12810.000  TON  |      75.00000      960750.00|      70.00000      896700.00|
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             |
0028 401-10258           330781.000  LFT  |       0.20000       66156.20|       0.32000      105849.92|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785           330781.000  LFT  |       0.14000       46309.34|       0.09000       29770.29|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 402-07452              931.000  TON  |     100.00000       93100.00|      80.00000       74480.00|
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0031 406-05520               99.100  TON  |     400.00000       39640.00|     540.00000       53514.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 408-07478               24.000  TON  |    1200.00000       28800.00|    4400.00000      105600.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0033 412-09355           145990.000  SYS  |       0.45000       65695.50|       0.38000       55476.20|
  FOG SEAL                                |                             |                             |
0034 503-03489             1672.000  EACH |       2.50000        4180.00|       2.50000        4180.00|
  RETROFITTED TIE BARS                    |                             |                             |
0035 503-05240              100.000  LFT  |      10.00000        1000.00|      10.00000        1000.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0036 506-06333             6613.000  SYS  |     109.22000      722271.86|     110.00000      727430.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0037 506-06334              546.100  SYS  |     275.00000      150177.50|     275.00000      150177.50|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0038 507-07480            83770.000  SYS  |       3.70000      309949.00|       3.45000      289006.50|
  PROFILING, PCCP                         |                             |                             |
0039 507-08272            57427.000  LFT  |       2.45000      140696.15|       1.61000       92457.47|
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             |
0040 601-01626                3.000  EACH |    1340.00000        4020.00|    1340.00000        4020.00|
  GUARDRAIL, CONNECTOR SYSTEM, W-BEAM     |                             |                             |
  CURVED, 2                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-01846                1.000  EACH |    1740.00000        1740.00|    1740.00000        1740.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 3                               |                             |                             |
0042 601-02241              443.700  LFT  |       2.00000         887.40|       2.00000         887.40|
  GUARDRAIL, REMOVE                       |                             |                             |
0043 601-05585                2.000  EACH |    2235.00000        4470.00|    2235.00000        4470.00|
  GUARDRAIL, TERMINAL SYSTEM, W- BEAM,    |                             |                             |
  CURVED, 8                               |                             |                             |
0044 601-94689               15.000  EACH |    2530.00000       37950.00|    2530.00000       37950.00|
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0045 601-94690                9.000  EACH |    3900.00000       35100.00|    3900.00000       35100.00|
  GUARDRAIL, END TREATMENT, MS            |                             |                             |
0046 606-07484             4670.000  LFT  |       2.00000        9340.00|       2.55000       11908.50|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0047 610-07488              851.000  TON  |     175.00000      148925.00|     180.00000      153180.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0048 628-09402               20.000  MOS  |    2000.00000       40000.00|    1700.00000       34000.00|
  FIELD OFFICE, B                         |                             |                             |
0049 628-11729                1.000  EACH |     200.00000         200.00|     230.00000         230.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0050 628-11730                2.000  EACH |     200.00000         400.00|     230.00000         460.00|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0051 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0052 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0053 628-11782               60.000  MOS  |      75.00000        4500.00|      80.00000        4800.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0054 628-11976                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0055 720-44000                5.000  EACH |     510.00000        2550.00|     510.00000        2550.00|
  CASTING, ADJUST TO GRADE , GRATE        |                             |                             |
0056 720-44000                8.000  EACH |     600.00000        4800.00|     600.00000        4800.00|
  CASTING, ADJUST TO GRADE , HANDHOLE     |                             |                             |
0057 720-44000               15.000  EACH |     455.00000        6825.00|     455.00000        6825.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0058 801-01093               22.000  EACH |    3500.00000       77000.00|    1600.00000       35200.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0059 801-03290               10.000  EACH |     195.00000        1950.00|     275.00000        2750.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0060 801-03291                1.000  EACH |      69.00000          69.00|     275.00000         275.00|
  CONSTRUCTION SIGN, D                    |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-04308                1.000  EACH |     350.00000         350.00|     179.00000         179.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06207            20242.000  LFT  |       1.00000       20242.00|       1.70000       34411.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0063 801-06625               34.000  EACH |      69.00000        2346.00|     139.00000        4726.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0064 801-06640               66.000  EACH |     165.00000       10890.00|     235.00000       15510.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0065 801-06645                4.000  EACH |      69.00000         276.00|      25.00000         100.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0066 801-06710              600.000  DAY  |      12.00000        7200.00|      12.00000        7200.00|
  FLASHING ARROW SIGN                     |                             |                             |
0067 801-06775                       LUMP |  245455.53000      245455.53|  425000.00000      425000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0068 801-07118               30.000  LFT  |      15.00000         450.00|      12.00000         360.00|
  BARRICADE, III-A                        |                             |                             |
0069 801-11642                2.000  EACH |    5000.00000       10000.00|    8200.00000       16400.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0070 802-76205                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|
  SIGN MODIFICATION OVERHEAD              |                             |                             |
0071 805-78470            11728.000  LFT  |       0.25000        2932.00|       0.25000        2932.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0072 805-78795             3482.000  LFT  |       5.50000       19151.00|       5.50000       19151.00|
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0073 808-06705             6088.000  LFT  |       1.83000       11141.04|       2.30000       14002.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0074 808-06706             1192.000  LFT  |       5.50000        6556.00|       5.05000        6019.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             |
  IN.                                     |                             |                             |
0075 808-06711            33496.000  LFT  |       0.10000        3349.60|       0.18000        6029.28|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0076 808-06713           146440.000  LFT  |       0.10000       14644.00|       0.10000       14644.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0077 808-06714           121119.000  LFT  |       0.10000       12111.90|       0.09000       10900.71|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0078 808-09381                       LUMP |    2500.00000        2500.00|    7300.00000        7300.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0079 808-11482              100.000  LFT  |       5.00000         500.00|       3.80000         380.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
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     CALL ORDER   : 221                     CONTRACT ID : RS-30636-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 808-12032             6088.000  LFT  |       0.50000        3044.00|       4.90000       29831.20|
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0081 808-75043              731.000  LFT  |       1.38000        1008.78|       1.25000         913.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             |
0082 808-75260              888.000  LFT  |       2.75000        2442.00|       2.55000        2264.40|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12 IN.          |                             |                             |
0083 808-75297             1904.000  LFT  |       5.50000       10472.00|       4.65000        8853.60|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0084 808-75320               64.000  EACH |      69.00000        4416.00|      99.00000        6336.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0085 808-75340               12.000  EACH |     345.00000        4140.00|     457.00000        5484.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
0086 808-75996             1009.000  EACH |       4.25000        4288.25|       4.25000        4288.25|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0087 808-75998             1049.000  EACH |      19.00000       19931.00|      19.00000       19931.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0088 808-97323             1296.000  LFT  |       4.95000        6415.20|       4.65000        6026.40|
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             |
  IN.                                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,094,000.00|           $     7,661,354.92|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,094,000.00|           $     7,661,354.92|           $
====================================================================================================================================
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/16
     LOCATION     : ON SR 42 FROM 0.06 MILE EAST OF SR 39N TO 0.48 MILE              PROJECT(S) :  159237400ST1
                    WEST OF SR 267

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       907,860.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       944,756.57  104.0641%
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       967,908.00  106.6142%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,095,000.00  120.6133%
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-1151771
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5300.00000        5300.00|    1500.00000        1500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   45374.63000       45374.63|   45000.00000       45000.00|   48000.00000       48000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 207-09935               32.000  SYS  |       8.00000         256.00|      60.00000        1920.00|      32.00000        1024.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0011 303-07449             1251.000  TON  |      20.00000       25020.00|      17.00000       21267.00|      25.00000       31275.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0012 304-07491              251.000  TON  |     185.00000       46435.00|     180.00000       45180.00|      95.00000       23845.00
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08043             2012.000  SYS  |       0.90000        1810.80|       0.97000        1951.64|       0.65000        1307.80
  MILLING, TRANSITION                     |                             |                             |
0014 306-08432             8226.000  SYS  |       5.00000       41130.00|       3.31000       27228.06|       4.00000       32904.00
  MILLING, APPROACH                       |                             |                             |
0015 306-08599           114604.000  SYS  |       0.90000      103143.60|       0.67000       76784.68|       0.68000       77930.72
  MILLING, ASPHALT, 1/2 IN.               |                             |                             |
0016 306-11553             8655.000  SYS  |       0.90000        7789.50|       0.75000        6491.25|       0.76000        6577.80
  MILLING, ASPHALT, 3/4 IN.               |                             |                             |
0017 401-06264                       LUMP |    2135.00000        2135.00|    3000.00000        3000.00|    1000.00000        1000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0018 401-09717             5210.000  TON  |      63.50000      330835.00|      77.00000      401170.00|      63.00000      328230.00
  QC/QA-HMA, 3, 64, SURFACE, 4.75 mm      |                             |                             |
0019 401-10258            92278.000  LFT  |       0.15000       13841.70|       0.20000       18455.60|       0.47000       43370.66
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1151771
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785            92278.000  LFT  |       0.05000        4613.90|       0.05000        4613.90|       0.06000        5536.68
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 406-05520               34.000  TON  |     525.00000       17850.00|     400.00000       13600.00|     300.00000       10200.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 606-07484            79609.000  LFT  |       0.45000       35824.05|       0.35000       27863.15|       0.33000       26270.97
  MILLED HMA CORRUGATIONS                 |                             |                             |
0024 610-07488              667.000  TON  |     136.00000       90712.00|     100.00000       66700.00|     115.00000       76705.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0025 615-06525               36.000  EACH |     950.00000       34200.00|     950.00000       34200.00|     950.00000       34200.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0026 628-09402               12.000  MOS  |    2500.00000       30000.00|    2500.00000       30000.00|    1700.00000       20400.00
  FIELD OFFICE, B                         |                             |                             |
0027 628-11729                1.000  EACH |     100.00000         100.00|     230.00000         230.00|     150.00000         150.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0028 628-11730                2.000  EACH |     100.00000         200.00|     230.00000         460.00|     150.00000         300.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0029 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0030 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0031 628-11782               36.000  MOS  |     100.00000        3600.00|      90.00000        3240.00|      75.00000        2700.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0032 628-11976                1.000  EACH |     360.00000         360.00|     550.00000         550.00|    2500.00000        2500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0033 628-11977                2.000  EACH |    2568.00000        5136.00|    3390.00000        6780.00|    2000.00000        4000.00
  COMPUTER SYSTEM                         |                             |                             |
0034 801-01093                4.000  EACH |    1040.00000        4160.00|     153.00000         612.00|     153.00000         612.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0035 801-03290                8.000  EACH |     152.00000        1216.00|     140.00000        1120.00|     140.00000        1120.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06203             3017.000  LFT  |       2.20000        6637.40|       0.27000         814.59|       0.49000        1478.33
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0037 801-06207             3017.000  LFT  |       1.10000        3318.70|       1.36000        4103.12|       0.99000        2986.83
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0038 801-06216               42.000  LFT  |      10.00000         420.00|       1.66000          69.72|       4.02000         168.84
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0039 801-06218               42.000  LFT  |       6.60000         277.20|       7.28000         305.76|       5.65000         237.30
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1151771
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06640               31.000  EACH |     122.00000        3782.00|     110.00000        3410.00|     110.00000        3410.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0041 801-06645                4.000  EACH |      52.00000         208.00|      50.00000         200.00|      50.00000         200.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0042 801-06775                       LUMP |    1700.00000        1700.00|   56050.00000       56050.00|  124700.97000      124700.97
  MAINTAINING TRAFFIC                     |                             |                             |
0043 808-06712             5014.000  LFT  |       0.13000         651.82|       0.10000         501.40|       0.10000         501.40
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0044 808-06713            60965.000  LFT  |       0.09000        5486.85|       0.10000        6096.50|       0.10000        6096.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0045 808-06714            34455.000  LFT  |       0.07000        2411.85|       0.10000        3445.50|       0.10000        3445.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0046 808-09381                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0047 808-75297               42.000  LFT  |      14.00000         588.00|      10.00000         420.00|      10.00000         420.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0048 808-75996              726.000  EACH |       1.00000         726.00|       4.95000        3593.70|       4.95000        3593.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0049 408-12028               22.000  TON  |    1300.00000       28600.00|    1060.00000       23320.00|    1500.00000       33000.00
  CRACKS IN ASPHALT PAVEMENT, FILL        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       907,860.00|           $       944,756.57|           $       967,908.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       907,860.00|           $       944,756.57|           $       967,908.00
====================================================================================================================================
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5300.00000        5300.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   56497.19000       56497.19|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 207-09935               32.000  SYS  |      32.00000        1024.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0011 303-07449             1251.000  TON  |      37.00000       46287.00|                             |
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0012 304-07491              251.000  TON  |     325.00000       81575.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08043             2012.000  SYS  |       1.00000        2012.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0014 306-08432             8226.000  SYS  |       4.00000       32904.00|                             |
  MILLING, APPROACH                       |                             |                             |
0015 306-08599           114604.000  SYS  |       0.65000       74492.60|                             |
  MILLING, ASPHALT, 1/2 IN.               |                             |                             |
0016 306-11553             8655.000  SYS  |       1.00000        8655.00|                             |
  MILLING, ASPHALT, 3/4 IN.               |                             |                             |
0017 401-06264                       LUMP |    3500.00000        3500.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0018 401-09717             5210.000  TON  |      80.00000      416800.00|                             |
  QC/QA-HMA, 3, 64, SURFACE, 4.75 mm      |                             |                             |
0019 401-10258            92278.000  LFT  |       0.20000       18455.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785            92278.000  LFT  |       0.05000        4613.90|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 406-05520               34.000  TON  |       0.01000           0.34|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 606-07484            79609.000  LFT  |       0.40000       31843.60|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0024 610-07488              667.000  TON  |     150.00000      100050.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0025 615-06525               36.000  EACH |     950.00000       34200.00|                             |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0026 628-09402               12.000  MOS  |    2300.00000       27600.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0027 628-11729                1.000  EACH |     150.00000         150.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0028 628-11730                2.000  EACH |     200.00000         400.00|                             |
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0029 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0030 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0031 628-11782               36.000  MOS  |     125.00000        4500.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0032 628-11976                1.000  EACH |    1000.00000        1000.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0033 628-11977                2.000  EACH |    3000.00000        6000.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0034 801-01093                4.000  EACH |    1040.00000        4160.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0035 801-03290                8.000  EACH |     152.00000        1216.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06203             3017.000  LFT  |       1.00000        3017.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0037 801-06207             3017.000  LFT  |       1.15000        3469.55|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0038 801-06216               42.000  LFT  |       6.00000         252.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0039 801-06218               42.000  LFT  |       7.00000         294.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : RS-39018-A                   COUNTIES : MORGAN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06640               31.000  EACH |     122.00000        3782.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0041 801-06645                4.000  EACH |      52.00000         208.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0042 801-06775                       LUMP |   40000.00000       40000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0043 808-06712             5014.000  LFT  |       0.13000         651.82|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0044 808-06713            60965.000  LFT  |       0.09000        5486.85|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0045 808-06714            34455.000  LFT  |       0.07000        2411.85|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0046 808-09381                       LUMP |    2000.00000        2000.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0047 808-75297               42.000  LFT  |      14.00000         588.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0048 808-75996              726.000  EACH |       4.95000        3593.70|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0049 408-12028               22.000  TON  |    3000.00000       66000.00|                             |
  CRACKS IN ASPHALT PAVEMENT, FILL        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,095,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,095,000.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 241                     CONTRACT ID : RS-39019-A                   COUNTIES : CLINTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/15/16
     LOCATION     : ON SR 29 FROM US 421 TO SR 26                                    PROJECT(S) :  159237500ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,335,405.51  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     1,416,996.18  106.1098%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,436,654.80  107.5819%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : RS-39019-A                   COUNTIES : CLINTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   67000.00000       67000.00|   70840.00000       70840.00|   71830.00000       71830.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-52710              104.000  SYS  |      62.00000        6448.00|      49.30000        5127.20|      40.40000        4201.60
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 202-96022                1.000  EACH |     500.00000         500.00|     293.31000         293.31|     833.80000         833.80
  CONCRETE FOUNDATION, REMOVE             |                             |                             |
0013 205-03371                5.000  CYS  |     300.00000        1500.00|      32.04000         160.20|      42.60000         213.00
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06933                7.000  EACH |     100.00000         700.00|      65.00000         455.00|     190.40000        1332.80
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937              500.000  LFT  |       4.70000        2350.00|       2.14000        1070.00|       3.70000        1850.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-09935              504.000  SYS  |      35.00000       17640.00|      20.00000       10080.00|      28.90000       14565.60
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0017 214-11796              100.000  SYS  |       5.00000         500.00|       8.52000         852.00|       1.00000         100.00
  GEOGRID, TYPE IB                        |                             |                             |
0018 303-07449             3582.000  TON  |      18.00000       64476.00|      30.00000      107460.00|      18.40000       65908.80
  COMPACTED AGGREGATE NO. 73              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : RS-39019-A                   COUNTIES : CLINTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 304-07491              694.000  TON  |     180.00000      124920.00|     100.00000       69400.00|     138.10000       95841.40
  HMA PATCHING, TYPE C                    |                             |                             |
0020 306-08034             5733.000  SYS  |       1.53000        8771.49|       1.83000       10491.39|       1.25000        7166.25
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0021 306-08043              577.000  SYS  |       1.52000         877.04|       1.11000         640.47|       1.00000         577.00
  MILLING, TRANSITION                     |                             |                             |
0022 306-08432             8371.000  SYS  |       3.00000       25113.00|       5.00000       41855.00|       3.75000       31391.25
  MILLING, APPROACH                       |                             |                             |
0023 306-08599           148693.000  SYS  |       0.67000       99624.31|       0.82000      121928.26|       1.00000      148693.00
  MILLING, ASPHALT, 1/2 IN.               |                             |                             |
0024 306-11553            22636.000  SYS  |       0.78000       17656.08|       1.11000       25125.96|       1.00000       22636.00
  MILLING, ASPHALT, 3/4 IN.               |                             |                             |
0025 401-06264                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    1523.00000        1523.00
  PROFILOGRAPH, HMA                       |                             |                             |
0026 401-07321              473.000  TON  |      83.00000       39259.00|      77.50000       36657.50|      76.40000       36137.20
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-09717             7134.000  TON  |      66.00000      470844.00|      70.00000      499380.00|      66.60000      475124.40
  QC/QA-HMA, 3, 64, SURFACE, 4.75 mm      |                             |                             |
0028 401-10258            70804.000  LFT  |       0.25000       17701.00|       0.20000       14160.80|       0.40000       28321.60
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785           151574.000  LFT  |       0.11000       16673.14|       0.11000       16673.14|       0.05000        7578.70
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05520               47.000  TON  |     100.00000        4700.00|     400.00000       18800.00|      76.00000        3572.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 408-12028               23.000  TON  |    1200.00000       27600.00|    2000.00000       46000.00|    1011.20000       23257.60
  CRACKS IN ASPHALT PAVEMENT, FILL        |                             |                             |
0033 604-06070               58.000  SYS  |     240.00000       13920.00|      56.00000        3248.00|      61.60000        3572.80
  SIDEWALK, CONCRETE                      |                             |                             |
0034 604-07894               20.000  SYS  |     205.00000        4100.00|     155.00000        3100.00|     212.20000        4244.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0035 604-07897               35.000  SYS  |     215.00000        7525.00|     155.00000        5425.00|     212.20000        7427.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0036 604-11738               45.000  LFT  |     153.00000        6885.00|     135.00000        6075.00|     292.20000       13149.00
  DETECTABLE WARNING ELEMENT              |                             |                             |
0037 606-07484           122049.000  LFT  |       0.25000       30512.25|       0.43000       52481.07|       0.30000       36614.70
  MILLED HMA CORRUGATIONS                 |                             |                             |
0038 610-07488              691.000  TON  |     130.00000       89830.00|     162.00000      111942.00|     126.20000       87204.20
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0039 615-06525                3.000  EACH |    1000.00000        3000.00|     550.00000        1650.00|     921.50000        2764.50
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0040 621-01004                1.000  EACH |     400.00000         400.00|     275.00000         275.00|     275.00000         275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : RS-39019-A                   COUNTIES : CLINTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06575              100.000  SYS  |      25.00000        2500.00|      19.65000        1965.00|      19.80000        1980.00
  SODDING, NURSERY                        |                             |                             |
0042 628-09402                7.000  MOS  |    3000.00000       21000.00|    1886.49000       13205.43|    2252.00000       15764.00
  FIELD OFFICE, B                         |                             |                             |
0043 628-11730                2.000  EACH |     225.00000         450.00|     125.00000         250.00|     100.00000         200.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0045 628-11782               14.000  MOS  |      75.00000        1050.00|      75.00000        1050.00|     100.00000        1400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0046 628-11976                1.000  EACH |     600.00000         600.00|     300.00000         300.00|     240.00000         240.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0047 628-11977                1.000  EACH |    1700.00000        1700.00|    1340.00000        1340.00|    1000.00000        1000.00
  COMPUTER SYSTEM                         |                             |                             |
0048 720-44000                7.000  EACH |     700.00000        4900.00|     245.69000        1719.83|     860.00000        6020.00
  CASTING, ADJUST TO GRADE , INLETS       |                             |                             |
0049 801-01093                4.000  EACH |     450.00000        1800.00|     495.00000        1980.00|     450.00000        1800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0050 801-03290                8.000  EACH |     135.00000        1080.00|     155.00000        1240.00|     135.00000        1080.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06203             7000.000  LFT  |       0.64000        4480.00|       0.16000        1120.00|       0.25000        1750.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0052 801-06207             7000.000  LFT  |       1.30000        9100.00|       1.15000        8050.00|       1.70000       11900.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0053 801-06209              200.000  LFT  |       2.07000         414.00|       0.85000         170.00|       2.90000         580.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  6 IN.                                   |                             |                             |
0054 801-06216              605.000  LFT  |       5.00000        3025.00|       3.00000        1815.00|       2.00000        1210.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0055 801-06218              605.000  LFT  |       5.22000        3158.10|       3.90000        2359.50|       7.70000        4658.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0056 801-06640               43.000  EACH |     115.00000        4945.00|     155.00000        6665.00|     115.00000        4945.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645               40.000  EACH |      65.00000        2600.00|      40.00000        1600.00|      65.00000        2600.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   59510.00000       59510.00|   51374.00000       51374.00|  150563.00000      150563.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118              200.000  LFT  |      10.00000        2000.00|      12.00000        2400.00|      10.00000        2000.00
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : RS-39019-A                   COUNTIES : CLINTON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-06712             9840.000  LFT  |       0.09000         885.60|       0.10000         984.00|       0.09000         885.60
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0061 808-06713            98385.000  LFT  |       0.09000        8854.65|       0.08000        7870.80|       0.09000        8854.65
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0062 808-06714            37465.000  LFT  |       0.09000        3371.85|       0.08000        2997.20|       0.09000        3371.85
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0063 808-06716              956.000  LFT  |       0.75000         717.00|       1.00000         956.00|       0.75000         717.00
  LINE, REMOVE                            |                             |                             |
0064 808-09381                       LUMP |    2460.00000        2460.00|    1500.00000        1500.00|    2400.00000        2400.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0065 808-75297              549.000  LFT  |       6.00000        3294.00|       7.00000        3843.00|       6.00000        3294.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0066 808-75320                3.000  EACH |      80.00000         240.00|      75.00000         225.00|      90.00000         270.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0067 808-75340                4.000  EACH |     365.00000        1460.00|     550.00000        2200.00|     370.00000        1480.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
0068 808-75996              944.000  EACH |       4.00000        3776.00|       1.23000        1161.12|       4.00000        3776.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,335,405.51|           $     1,416,996.18|           $     1,436,654.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,335,405.51|           $     1,416,996.18|           $     1,436,654.80
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 251                     CONTRACT ID : RS-39044-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/15/16
     LOCATION     : ON I-69 AT SR 3, FROM 1.4 MILES NORTH TO 1.94 MILES NORTH OF     PROJECT(S) :  159242800ST2
                    US 30                                                                          159242900ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   62-1492793     API CONSTRUCTION CORP                                                      $       468,559.04  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       507,889.00  108.3938%
   3   35-1139301     E & B PAVING INC                                                           $       523,450.12  111.7149%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 251 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : RS-39044-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2  ) 35-1065659          |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    2000.00000        2000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 110-01001                       LUMP |   20000.00000       20000.00|   22000.00000       22000.00|   26150.00000       26150.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 303-07449              202.000  TON  |      36.00000        7272.00|      54.00000       10908.00|      70.00000       14140.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0012 304-07491              160.000  TON  |     185.00000       29600.00|     300.00000       48000.00|     175.00000       28000.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0013 306-08034            38066.000  SYS  |       1.81000       68899.46|       1.50000       57099.00|       3.00000      114198.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0014 401-07328             3143.000  TON  |      80.00000      251440.00|      65.00000      204295.00|      75.00000      235725.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0015 401-10258            16923.000  LFT  |       0.21000        3553.83|       0.23000        3892.29|       0.30000        5076.90
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0016 401-11785            16923.000  LFT  |       0.01000         169.23|       0.10000        1692.30|       0.20000        3384.60
  LIQUID ASPHALT SEALANT                  |                             |                             |
0017 406-05520               10.000  TON  |     500.00000        5000.00|     400.00000        4000.00|     500.00000        5000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0018 628-09409                6.000  MOS  |     100.00000         600.00|      82.00000         492.00|     150.00000         900.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0019 628-11729                2.000  EACH |     350.00000         700.00|     282.00000         564.00|     150.00000         300.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : RS-39044-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0021 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0022 628-11780               12.000  MOS  |     160.00000        1920.00|      70.00000         840.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0023 628-11977                1.000  EACH |    1000.00000        1000.00|    1688.00000        1688.00|     500.00000         500.00
  COMPUTER SYSTEM                         |                             |                             |
0024 801-01504                6.000  EACH |     100.00000         600.00|      55.00000         330.00|      50.00000         300.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0025 801-03290               14.000  EACH |     225.00000        3150.00|     250.00000        3500.00|     225.00000        3150.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0026 801-06203              335.000  LFT  |       0.83000         278.05|       0.32000         107.20|       0.45000         150.75
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0027 801-06207              335.000  LFT  |       2.21000         740.35|       0.82000         274.70|       0.65000         217.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0028 801-06211                6.000  EACH |     130.00000         780.00|      55.00000         330.00|      75.00000         450.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0029 801-06216               31.000  LFT  |      10.00000         310.00|       1.95000          60.45|       3.00000          93.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0030 801-06218               31.000  LFT  |      13.00000         403.00|       4.92000         152.52|       5.00000         155.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0031 801-06640               50.000  EACH |     215.00000       10750.00|     250.00000       12500.00|     215.00000       10750.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06775                       LUMP |    9000.00000        9000.00|   88378.42000       88378.42|   25600.00000       25600.00
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-92448              200.000  DAY  |       2.00000         400.00|       1.00000         200.00|       1.00000         200.00
  CONSTRUCTION SIGNS MOBILE               |                             |                             |
0034 808-06703             7926.000  LFT  |       0.68000        5389.68|       0.68000        5389.68|       0.68000        5389.68
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0035 808-06713             3795.000  LFT  |       0.40000        1518.00|       0.40000        1518.00|       0.40000        1518.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0036 808-06714             3517.000  LFT  |       0.40000        1406.80|       0.40000        1406.80|       0.40000        1406.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0037 808-06723                4.000  EACH |      60.00000         240.00|      60.00000         240.00|      60.00000         240.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : RS-39044-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 808-06726               31.000  LFT  |      10.00000         310.00|      10.00000         310.00|      10.00000         310.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0039 808-09381                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0040 808-12032            15224.000  LFT  |       1.00000       15224.00|       1.00000       15224.00|       1.00000       15224.00
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0041 808-75245             7298.000  LFT  |       0.68000        4962.64|       0.68000        4962.64|       0.68000        4962.64
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0042 808-75320                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0043 808-75996              296.000  EACH |       7.00000        2072.00|      16.00000        4736.00|      10.00000        2960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0044 808-75998              296.000  EACH |      35.00000       10360.00|      28.00000        8288.00|      28.00000        8288.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       468,559.04|           $       507,889.00|           $       523,450.12
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       468,559.04|           $       507,889.00|           $       523,450.12
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REMOVAL AND ROAD RECONSTRUCTION                      COMPLETION DATE : 10/06/17
     LOCATION     : ON US 41 OVER ABANDONED PENNSYLVANIA RR, 0.56 MILE SOUTH OF      PROJECT(S) :  0710894
                    SR 67                                                                          0710895

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $     1,338,742.38  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,370,936.70  102.4048%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,625,000.00  121.3826%
   4   35-1139301     E & B PAVING INC                                                           $     1,654,000.00  123.5488%
   5   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     1,702,000.00  127.1342%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-1917625          |(   3  ) 35-1128289
                                          |RAGLE INC                    |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REMOVAL AND ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    8500.00000        8500.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   66000.00000       66000.00|   65000.00000       65000.00|   80000.00000       80000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   26500.00000       26500.00|   25000.00000       25000.00|   32000.00000       32000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-51328                       LUMP |  111000.00000      111000.00|   65000.00000       65000.00|  140000.00000      140000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE 1                                |                             |                             |
0014 202-51328                       LUMP |  111000.00000      111000.00|   65000.00000       65000.00|  140000.00000      140000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE 2                                |                             |                             |
0015 202-96133               50.000  LFT  |      17.00000         850.00|      25.00000        1250.00|      25.00000        1250.00
  PIPE, REMOVE                            |                             |                             |
0016 203-02000             2011.000  CYS  |      12.00000       24132.00|      28.00000       56308.00|      10.00000       20110.00
  EXCAVATION, COMMON                      |                             |                             |
0017 203-02070            20307.000  CYS  |      14.00000      284298.00|      20.00000      406140.00|      19.50000      395986.50
  BORROW                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |RAGLE INC                    |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 204-02290                3.000  EACH |    1200.00000        3600.00|    2500.00000        7500.00|    1500.00000        4500.00
  SETTLEMENT PLATE                        |                             |                             |
0019 204-08415                2.000  EACH |      10.00000          20.00|     100.00000         200.00|     550.00000        1100.00
  STAKE, SETTLEMENT                       |                             |                             |
0020 205-06933                6.000  EACH |     100.00000         600.00|     100.00000         600.00|     100.00000         600.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06936               72.000  TON  |      36.50000        2628.00|      60.00000        4320.00|      80.00000        5760.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0022 205-06937             1150.000  LFT  |       2.75000        3162.50|       2.50000        2875.00|       2.00000        2300.00
  TEMPORARY SILT FENCE                    |                             |                             |
0023 205-09543              700.000  TON  |      30.00000       21000.00|      30.00000       21000.00|      15.00000       10500.00
  NO. 2 STONE                             |                             |                             |
0024 205-11591              196.000  LBS  |       8.00000        1568.00|       9.50000        1862.00|       8.00000        1568.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0025 206-93520             5075.000  SFT  |       0.01000          50.75|       1.00000        5075.00|       0.01000          50.75
  TEMPORARY SHEET PILING                  |                             |                             |
0026 207-09935             4080.000  SYS  |      16.50000       67320.00|      12.50000       51000.00|      15.00000       61200.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0027 211-02050              732.000  CYS  |      24.50000       17934.00|      20.00000       14640.00|      11.00000        8052.00
  B BORROW                                |                             |                             |
0028 214-07202              968.000  SYS  |       4.25000        4114.00|       2.25000        2178.00|       3.00000        2904.00
  GEOGRID, TYPE IA                        |                             |                             |
0029 301-07448              624.000  TON  |      25.00000       15600.00|      26.00000       16224.00|      28.00000       17472.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0030 303-01180              646.000  TON  |      25.00000       16150.00|      30.00000       19380.00|      28.00000       18088.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0031 306-08043              888.000  SYS  |       6.00000        5328.00|       6.50000        5772.00|      12.00000       10656.00
  MILLING, TRANSITION                     |                             |                             |
0032 401-07321               64.000  TON  |     123.00000        7872.00|     105.00000        6720.00|     123.00000        7872.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07335              268.000  TON  |     145.00000       38860.00|      90.00000       24120.00|     145.00000       38860.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0034 401-07404              328.000  TON  |     112.00000       36736.00|      80.00000       26240.00|     112.00000       36736.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0035 401-07407              204.000  TON  |      88.00000       17952.00|      80.00000       16320.00|      88.00000       17952.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0036 401-08364              952.000  TON  |      88.00000       83776.00|      85.00000       80920.00|      88.00000       83776.00
  QC/QA-HMA, 4, 64, BASE, 19.0 mm         |                             |                             |
0037 401-10258             1800.000  LFT  |       0.75000        1350.00|       0.15000         270.00|       0.75000        1350.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0038 401-10259             1400.000  LFT  |       1.00000        1400.00|       0.15000         210.00|       1.00000        1400.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |RAGLE INC                    |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-11785             1800.000  LFT  |       0.65000        1170.00|       0.15000         270.00|       0.65000        1170.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0040 401-11825              408.000  TON  |      89.00000       36312.00|      90.00000       36720.00|      89.00000       36312.00
  QC/QA-HMA, 5, 76, BASE, OG 19.0 mm      |                             |                             |
0041 402-10087              532.000  TON  |      83.00000       44156.00|     125.00000       66500.00|      83.00000       44156.00
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0042 406-05520                3.000  TON  |     525.00000        1575.00|     400.00000        1200.00|     525.00000        1575.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0043 415-11527                2.000  TON  |     525.00000        1050.00|    1500.00000        3000.00|     525.00000        1050.00
  BASE SEAL                               |                             |                             |
0044 601-02241             1344.000  LFT  |       4.00000        5376.00|       4.25000        5712.00|       3.75000        5040.00
  GUARDRAIL, REMOVE                       |                             |                             |
0045 601-05999                1.000  EACH |      50.00000          50.00|      55.00000          55.00|      50.00000          50.00
  CURVED TERMINAL END                     |                             |                             |
0046 601-94689                1.000  EACH |    2850.00000        2850.00|    3000.00000        3000.00|    2850.00000        2850.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0047 601-99105              900.000  LFT  |      19.45000       17505.00|      20.00000       18000.00|      19.45000       17505.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0048 606-07484             1800.000  LFT  |       3.00000        5400.00|       2.75000        4950.00|       5.00000        9000.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0049 615-06490                4.000  EACH |     160.00000         640.00|     175.00000         700.00|     160.00000         640.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0050 615-06505                1.000  EACH |    1000.00000        1000.00|    1050.00000        1050.00|    1000.00000        1000.00
  MONUMENT, B                             |                             |                             |
0051 615-06510                1.000  EACH |     665.00000         665.00|     675.00000         675.00|     665.00000         665.00
  MONUMENT, C                             |                             |                             |
0052 621-01004                4.000  EACH |     400.00000        1600.00|     425.00000        1700.00|     400.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             3840.000  SYS  |       1.30000        4992.00|       1.40000        5376.00|       1.30000        4992.00
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                0.200  TON  |     800.00000         160.00|     850.00000         170.00|     800.00000         160.00
  FERTILIZER                              |                             |                             |
0055 621-06559             2500.000  SYS  |       1.00000        2500.00|       1.10000        2750.00|       1.00000        2500.00
  MULCHED SEEDING R                       |                             |                             |
0056 628-09402               15.000  MOS  |    1200.00000       18000.00|    1500.00000       22500.00|    2500.00000       37500.00
  FIELD OFFICE, B                         |                             |                             |
0057 628-11729                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     500.00000        1000.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |RAGLE INC                    |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11782               30.000  MOS  |     100.00000        3000.00|     100.00000        3000.00|     150.00000        4500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0061 628-11976                1.000  EACH |     500.00000         500.00|     120.00000         120.00|     500.00000         500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0062 715-05048             1400.000  LFT  |       3.75000        5250.00|       4.25000        5950.00|       8.00000       11200.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0063 715-05053               60.000  LFT  |      23.00000        1380.00|      63.00000        3780.00|      27.00000        1620.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0064 718-06528                2.000  EACH |     850.00000        1700.00|     420.00000         840.00|     888.00000        1776.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0065 718-06531                2.000  EACH |     900.00000        1800.00|    1700.00000        3400.00|     830.00000        1660.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0066 718-52610               40.000  CYS  |      46.50000        1860.00|     110.00000        4400.00|     114.00000        4560.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0067 718-99153              934.000  SYS  |       0.85000         793.90|       0.55000         513.70|       2.00000        1868.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0068 720-44000                1.000  EACH |     600.00000         600.00|     730.00000         730.00|     275.00000         275.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0069 801-03290                4.000  EACH |     195.00000         780.00|     315.00000        1260.00|     195.00000         780.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-06207            30667.000  LFT  |       0.95000       29133.65|       1.00000       30667.00|       0.95000       29133.65
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0071 801-06218               24.000  LFT  |       5.95000         142.80|       2.05000          49.20|       0.95000          22.80
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0072 801-06640               38.000  EACH |     185.00000        7030.00|     240.00000        9120.00|     185.00000        7030.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645               14.000  EACH |     120.00000        1680.00|     130.00000        1820.00|     120.00000        1680.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06710              480.000  DAY  |      12.00000        5760.00|      11.75000        5640.00|      12.00000        5760.00
  FLASHING ARROW SIGN                     |                             |                             |
0075 801-06735              136.000  EACH |      65.00000        8840.00|      57.00000        7752.00|      65.00000        8840.00
  TUBULAR MARKER, PERMANENT               |                             |                             |
0076 801-06775                       LUMP |   50000.00000       50000.00|   30000.00000       30000.00|   75670.52000       75670.52
  MAINTAINING TRAFFIC                     |                             |                             |
0077 801-07117                3.000  EACH |     495.00000        1485.00|     245.00000         735.00|     495.00000        1485.00
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             |
  ASSEMBLY                                |                             |                             |
0078 801-07118               48.000  LFT  |      12.00000         576.00|      20.50000         984.00|      12.00000         576.00
  BARRICADE, III-A                        |                             |                             |
0079 801-07119               60.000  LFT  |       5.00000         300.00|      22.25000        1335.00|       5.00000         300.00
  BARRICADE, III-B                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |RAGLE INC                    |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-52817                1.000  EACH |   30000.00000       30000.00|   21200.00000       21200.00|   75000.00000       75000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0081 802-02158                1.000  EACH |     300.00000         300.00|    3595.20000        3595.20|    3200.00000        3200.00
  SIGN PANEL, REMOVE AND REINSTALL        |                             |                             |
0082 804-06770                4.000  EACH |      25.00000         100.00|      26.50000         106.00|      25.00000         100.00
  DELINEATOR POST                         |                             |                             |
0083 808-06701             3139.000  LFT  |       0.48000        1506.72|       1.10000        3452.90|       0.48000        1506.72
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0084 808-06703              900.000  LFT  |       0.48000         432.00|       0.50000         450.00|       0.48000         432.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0085 808-06716            12820.000  LFT  |       0.35000        4487.00|       0.40000        5128.00|       0.35000        4487.00
  LINE, REMOVE                            |                             |                             |
0086 808-12032            14846.000  LFT  |       0.45000        6680.70|       0.70000       10392.20|       0.45000        6680.70
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0087 808-75245            10807.000  LFT  |       0.48000        5187.36|       0.50000        5403.50|       0.48000        5187.36
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0088 808-75996              292.000  EACH |       7.00000        2044.00|       7.50000        2190.00|      35.00000       10220.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0089 808-75998              315.000  EACH |      32.00000       10080.00|      34.00000       10710.00|      32.00000       10080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0090 808-09381                       LUMP |    1800.00000        1800.00|    3200.00000        3200.00|    1800.00000        1800.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0091 715-05422              250.000  LFT  |      90.00000       22500.00|      75.00000       18750.00|     119.00000       29750.00
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,338,742.38|           $     1,370,936.70|           $     1,625,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,338,742.38|           $     1,370,936.70|           $     1,625,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 36-2839689         |(      )
                                          |E & B PAVING INC             |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REMOVAL AND ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16900.00000       16900.00|    5500.00000        5500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   79274.72000       79274.72|   82586.02000       82586.02|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-51328                       LUMP |   82000.00000       82000.00|  112500.00000      112500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE 1                                |                             |                             |
0014 202-51328                       LUMP |   82000.00000       82000.00|  112500.00000      112500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE 2                                |                             |                             |
0015 202-96133               50.000  LFT  |      30.00000        1500.00|      15.00000         750.00|
  PIPE, REMOVE                            |                             |                             |
0016 203-02000             2011.000  CYS  |      14.00000       28154.00|      32.00000       64352.00|
  EXCAVATION, COMMON                      |                             |                             |
0017 203-02070            20307.000  CYS  |      28.70000      582810.90|      27.00000      548289.00|
  BORROW                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 36-2839689         |(      )
                                          |E & B PAVING INC             |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 204-02290                3.000  EACH |    1500.00000        4500.00|     500.00000        1500.00|
  SETTLEMENT PLATE                        |                             |                             |
0019 204-08415                2.000  EACH |      30.00000          60.00|     500.00000        1000.00|
  STAKE, SETTLEMENT                       |                             |                             |
0020 205-06933                6.000  EACH |     100.00000         600.00|     100.00000         600.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06936               72.000  TON  |      65.00000        4680.00|      50.00000        3600.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0022 205-06937             1150.000  LFT  |       4.50000        5175.00|       2.00000        2300.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0023 205-09543              700.000  TON  |      30.00000       21000.00|      25.00000       17500.00|
  NO. 2 STONE                             |                             |                             |
0024 205-11591              196.000  LBS  |       8.00000        1568.00|       8.00000        1568.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0025 206-93520             5075.000  SFT  |       0.01000          50.75|       0.01000          50.75|
  TEMPORARY SHEET PILING                  |                             |                             |
0026 207-09935             4080.000  SYS  |      15.00000       61200.00|      30.00000      122400.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0027 211-02050              732.000  CYS  |      15.00000       10980.00|      30.00000       21960.00|
  B BORROW                                |                             |                             |
0028 214-07202              968.000  SYS  |       2.00000        1936.00|       2.50000        2420.00|
  GEOGRID, TYPE IA                        |                             |                             |
0029 301-07448              624.000  TON  |      28.00000       17472.00|      35.00000       21840.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0030 303-01180              646.000  TON  |      28.00000       18088.00|      35.00000       22610.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0031 306-08043              888.000  SYS  |      16.00000       14208.00|       2.50000        2220.00|
  MILLING, TRANSITION                     |                             |                             |
0032 401-07321               64.000  TON  |     123.00000        7872.00|     123.00000        7872.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07335              268.000  TON  |     145.00000       38860.00|     145.00000       38860.00|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0034 401-07404              328.000  TON  |     112.00000       36736.00|     112.00000       36736.00|
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0035 401-07407              204.000  TON  |      88.00000       17952.00|      88.00000       17952.00|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0036 401-08364              952.000  TON  |      88.00000       83776.00|      88.00000       83776.00|
  QC/QA-HMA, 4, 64, BASE, 19.0 mm         |                             |                             |
0037 401-10258             1800.000  LFT  |       0.75000        1350.00|       0.75000        1350.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0038 401-10259             1400.000  LFT  |       1.00000        1400.00|       1.00000        1400.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 36-2839689         |(      )
                                          |E & B PAVING INC             |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-11785             1800.000  LFT  |       0.65000        1170.00|       0.65000        1170.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0040 401-11825              408.000  TON  |      89.00000       36312.00|      89.00000       36312.00|
  QC/QA-HMA, 5, 76, BASE, OG 19.0 mm      |                             |                             |
0041 402-10087              532.000  TON  |      83.00000       44156.00|      83.00000       44156.00|
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0042 406-05520                3.000  TON  |     525.00000        1575.00|     525.00000        1575.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0043 415-11527                2.000  TON  |     525.00000        1050.00|     525.00000        1050.00|
  BASE SEAL                               |                             |                             |
0044 601-02241             1344.000  LFT  |       3.75000        5040.00|       4.00000        5376.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0045 601-05999                1.000  EACH |      50.00000          50.00|      50.00000          50.00|
  CURVED TERMINAL END                     |                             |                             |
0046 601-94689                1.000  EACH |    2850.00000        2850.00|    2850.00000        2850.00|
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0047 601-99105              900.000  LFT  |      19.45000       17505.00|      19.45000       17505.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0048 606-07484             1800.000  LFT  |       5.00000        9000.00|       3.89000        7002.00|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0049 615-06490                4.000  EACH |     160.00000         640.00|     160.00000         640.00|
  RIGHT-OF-WAY MARKER                     |                             |                             |
0050 615-06505                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|
  MONUMENT, B                             |                             |                             |
0051 615-06510                1.000  EACH |     665.00000         665.00|     665.00000         665.00|
  MONUMENT, C                             |                             |                             |
0052 621-01004                4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             3840.000  SYS  |       1.30000        4992.00|       1.30000        4992.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                0.200  TON  |     800.00000         160.00|     800.00000         160.00|
  FERTILIZER                              |                             |                             |
0055 621-06559             2500.000  SYS  |       1.00000        2500.00|       1.00000        2500.00|
  MULCHED SEEDING R                       |                             |                             |
0056 628-09402               15.000  MOS  |    2200.00000       33000.00|     975.00000       14625.00|
  FIELD OFFICE, B                         |                             |                             |
0057 628-11729                2.000  EACH |     300.00000         600.00|     225.00000         450.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 36-2839689         |(      )
                                          |E & B PAVING INC             |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11782               30.000  MOS  |     250.00000        7500.00|     125.00000        3750.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0061 628-11976                1.000  EACH |     600.00000         600.00|     300.00000         300.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0062 715-05048             1400.000  LFT  |       6.00000        8400.00|      15.00000       21000.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0063 715-05053               60.000  LFT  |      20.00000        1200.00|      35.00000        2100.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0064 718-06528                2.000  EACH |    1400.00000        2800.00|     500.00000        1000.00|
  OUTLET PROTECTOR, 1                     |                             |                             |
0065 718-06531                2.000  EACH |    1200.00000        2400.00|     750.00000        1500.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0066 718-52610               40.000  CYS  |      90.00000        3600.00|      45.00000        1800.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0067 718-99153              934.000  SYS  |       0.50000         467.00|       2.00000        1868.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0068 720-44000                1.000  EACH |     800.00000         800.00|     400.00000         400.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0069 801-03290                4.000  EACH |     292.00000        1168.00|     195.00000         780.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-06207            30667.000  LFT  |       0.92000       28213.64|       0.95000       29133.65|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0071 801-06218               24.000  LFT  |       9.00000         216.00|       5.95000         142.80|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0072 801-06640               38.000  EACH |     232.00000        8816.00|     185.00000        7030.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645               14.000  EACH |     120.00000        1680.00|     120.00000        1680.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06710              480.000  DAY  |      11.00000        5280.00|      12.00000        5760.00|
  FLASHING ARROW SIGN                     |                             |                             |
0075 801-06735              136.000  EACH |      54.00000        7344.00|      65.00000        8840.00|
  TUBULAR MARKER, PERMANENT               |                             |                             |
0076 801-06775                       LUMP |   75000.00000       75000.00|    8500.00000        8500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0077 801-07117                3.000  EACH |     231.00000         693.00|     495.00000        1485.00|
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             |
  ASSEMBLY                                |                             |                             |
0078 801-07118               48.000  LFT  |      19.00000         912.00|      12.00000         576.00|
  BARRICADE, III-A                        |                             |                             |
0079 801-07119               60.000  LFT  |      21.00000        1260.00|       5.00000         300.00|
  BARRICADE, III-B                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 301                     CONTRACT ID : B -30346-A                   COUNTIES : KNOX
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 36-2839689         |(      )
                                          |E & B PAVING INC             |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-52817                1.000  EACH |    5000.00000        5000.00|   45000.00000       45000.00|
  TEMPORARY CROSSOVER, B                  |                             |                             |
0081 802-02158                1.000  EACH |    3200.00000        3200.00|     250.00000         250.00|
  SIGN PANEL, REMOVE AND REINSTALL        |                             |                             |
0082 804-06770                4.000  EACH |      25.00000         100.00|      25.00000         100.00|
  DELINEATOR POST                         |                             |                             |
0083 808-06701             3139.000  LFT  |       1.06000        3327.34|       0.48000        1506.72|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0084 808-06703              900.000  LFT  |       0.46000         414.00|       0.48000         432.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0085 808-06716            12820.000  LFT  |       0.40000        5128.00|       0.35000        4487.00|
  LINE, REMOVE                            |                             |                             |
0086 808-12032            14846.000  LFT  |       0.66000        9798.36|       0.45000        6680.70|
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0087 808-75245            10807.000  LFT  |       0.47000        5079.29|       0.48000        5187.36|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0088 808-75996              292.000  EACH |       7.00000        2044.00|       2.50000         730.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0089 808-75998              315.000  EACH |      32.00000       10080.00|      30.00000        9450.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0090 808-09381                       LUMP |    3000.00000        3000.00|    1800.00000        1800.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0091 715-05422              250.000  LFT  |     130.00000       32500.00|      75.00000       18750.00|
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,654,000.00|           $     1,702,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,654,000.00|           $     1,702,000.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/15/16
     LOCATION     : ON I-70 OVER TABORTOWN STREET, 4.22 MILES EAST OF SR 46, AND     PROJECT(S) :  0800911
                    OVER HONEY CREEK, 3.67 MILES EAST OF SR 46                                     0800912
                                                                                                   129605100ST1
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,229,650.17  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(      )                     |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 110-01001                       LUMP |  161482.50000      161482.50|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   64593.00000       64593.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-01066             1734.100  SYS  |      40.00000       69364.00|                             |
  HYDRO DEMOLITION                        |                             |                             |
0013 202-02240             6400.000  SYS  |      20.00000      128000.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0014 202-51328                       LUMP |   10000.00000       10000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 1                                |                             |                             |
0015 202-51328                       LUMP |   10000.00000       10000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 2                                |                             |                             |
0016 202-51328                       LUMP |   11000.00000       11000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 3                                |                             |                             |
0017 202-51328                       LUMP |   11000.00000       11000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 4                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-51822             1734.100  SYS  |      15.00000       26011.50|                             |
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0019 203-02000             4312.000  CYS  |      25.00000      107800.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0020 203-08607             1050.000  LFT  |       8.00000        8400.00|                             |
  LINEAR GRADING                          |                             |                             |
0021 207-09935            12264.000  SYS  |      25.00000      306600.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-02050             1900.000  CYS  |      30.00000       57000.00|                             |
  B BORROW                                |                             |                             |
0023 302-07455              145.600  CYS  |     125.00000       18200.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0024 303-01180              552.000  TON  |      35.00000       19320.00|                             |
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0025 306-08034              936.000  SYS  |       5.00000        4680.00|                             |
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0026 401-07328              308.000  TON  |     137.45000       42334.60|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-07337              780.000  TON  |     127.80000       99684.00|                             |
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0028 401-07398              616.000  TON  |      85.15000       52452.40|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07405             1580.000  TON  |      81.25000      128375.00|                             |
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0030 401-07408              968.000  TON  |      68.75000       66550.00|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-07410             2516.000  TON  |      64.15000      161401.40|                             |
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             |
0032 401-07424              412.000  TON  |      98.25000       40479.00|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0033 401-07429             1688.000  TON  |      70.10000      118328.80|                             |
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 |                             |                             |
  mm                                      |                             |                             |
0034 401-08365             1276.000  TON  |      81.40000      103866.40|                             |
  QC/QA-HMA, 5, 64, BASE, 19.0 mm         |                             |                             |
0035 401-10258             8400.000  LFT  |       1.10000        9240.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             7200.000  LFT  |       1.35000        9720.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             8400.000  LFT  |       0.70000        5880.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 601-01522                8.000  EACH |    2100.00000       16800.00|                             |
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 601-02241             2462.500  LFT  |       4.00000        9850.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0040 601-99105             2062.550  LFT  |      18.00000       37125.90|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0041 601-99132                8.000  EACH |      90.00000         720.00|                             |
  GUARDRAIL, TRANSITION, VH, 6 FT 3 IN.   |                             |                             |
  SPACING                                 |                             |                             |
0042 602-06729               40.000  EACH |      12.00000         480.00|                             |
  BARRIER, DELINEATOR                     |                             |                             |
0043 609-06262              876.300  SYS  |     200.00000      175260.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                             |                             |
  IN.                                     |                             |                             |
0044 616-02320             1138.000  SYS  |       3.00000        3414.00|                             |
  GEOTEXTILES                             |                             |                             |
0045 616-06405              794.000  TON  |      75.00000       59550.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0046 628-09402                9.000  MOS  |    2000.00000       18000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0047 628-11729                2.000  EACH |     300.00000         600.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0048 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0049 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0050 628-11781               18.000  MOS  |      50.00000         900.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0051 628-11976                1.000  EACH |     500.00000         500.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0052 628-11977                1.000  EACH |     500.00000         500.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0053 703-06029            48354.000  LBS  |       1.25000       60442.50|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0054 703-97936              413.000  EACH |      25.00000       10325.00|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0055 709-51821                       LUMP |   33200.00000       33200.00|                             |
  SURFACE SEAL                            |                             |                             |
0056 715-05048             4800.000  LFT  |      11.00000       52800.00|                             |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0057 715-05053              480.000  LFT  |      30.00000       14400.00|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0058 718-06531               16.000  EACH |     800.00000       12800.00|                             |
  OUTLET PROTECTOR, 3                     |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 718-52610              432.000  CYS  |      60.00000       25920.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0060 718-99153             3288.000  SYS  |       1.50000        4932.00|                             |
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0061 722-51401             1200.000  SFT  |      20.00000       24000.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0062 722-51842             1734.100  SYS  |     115.00000      199421.50|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0063 722-51846               62.000  CYS  |     550.00000       34100.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0064 722-60824             1734.100  SYS  |       1.00000        1734.10|                             |
  SURFACE MILLING                         |                             |                             |
0065 727-90308              600.000  LFT  |      40.00000       24000.00|                             |
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0066 727-90309               12.000  GAL  |      80.00000         960.00|                             |
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0067 727-93560                       LUMP |     750.00000         750.00|                             |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0068 801-03290                4.000  EACH |     157.00000         628.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-06207            43772.000  LFT  |       0.90000       39394.80|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0070 801-06640               24.000  EACH |     129.00000        3096.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0071 801-06645                4.000  EACH |      55.00000         220.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0072 801-06710              550.000  DAY  |      10.00000        5500.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0073 801-06775                       LUMP |  145000.00000      145000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0074 801-08401             8200.000  LFT  |      35.00000      287000.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0075 801-11642                4.000  EACH |    4900.00000       19600.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0076 808-06702             1170.000  LFT  |       1.68000        1965.60|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             |
  IN.                                     |                             |                             |
0077 808-06703             7829.000  LFT  |       0.62000        4853.98|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0078 808-06716            13972.000  LFT  |       0.48000        6706.56|                             |
  LINE, REMOVE                            |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : B -31559-C                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 808-09381                       LUMP |    2700.00000        2700.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0080 808-10033              598.000  LFT  |       1.00000         598.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
0081 808-10034              598.000  LFT  |       1.00000         598.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0082 808-10054              149.500  LFT  |       1.00000         149.50|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN.                                     |                             |                             |
0083 808-12032            18000.000  LFT  |       0.75000       13500.00|                             |
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0084 808-75245             7829.000  LFT  |       0.62000        4853.98|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0085 808-75996               71.000  EACH |      15.00000        1065.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0086 808-75998               71.000  EACH |      27.65000        1963.15|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,229,650.17|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,229,650.17|           $     1,702,000.00|           $
====================================================================================================================================
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     CALL ORDER   : 321                     CONTRACT ID : B -31998-A                   COUNTIES : PERRY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIRS                              COMPLETION DATE : 11/15/17
     LOCATION     : ON SR 237 OVER OHIO RIVER, 0.38 MILE SOUTH OF SR 66              PROJECT(S) :  0710260

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   34-1564476     NORTH STAR PAINTING CO                                                     $    12,419,275.17  100.0000%
   2   35-1602596     CIVIL COATINGS AND CONSTRUCTION INC                                        $    13,619,157.96  109.6615%
   3   61-1201949     INTECH CONTRACTING LLC                                                     $    14,694,733.46  118.3220%
   4   46-1187423     SOUTHERN ROAD & BRIDGE LLC                                                 $    14,888,896.00  119.8854%
       34-1156860      M & J PAINTING CO                                                                   IRREGULAR
       34-1822083      VIMAS PAINTING COMPANY INC                                                          IRREGULAR
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     CALL ORDER   : 321                     CONTRACT ID : B -31998-A                   COUNTIES : PERRY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 34-1564476          |(   2  ) 35-1602596          |(   3  ) 61-1201949
                                          |NORTH STAR PAINTING CO       |CIVIL COATINGS AND CONSTRUCT |INTECH CONTRACTING LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENACE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|    2000.00000        2000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |  500000.00000      500000.00|  680000.00000      680000.00|  732991.46000      732991.46
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 619-11052                       LUMP | 5760000.00000     5760000.00|10800000.00000    10800000.00| 7900000.00000     7900000.00
  CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. ,  |                             |                             |
  STR NO 1                                |                             |                             |
0008 619-51859                       LUMP | 5800000.00000     5800000.00| 1800000.00000     1800000.00| 5500000.00000     5500000.00
  PAINT STEEL BRIDGE, BRIDGE NO. , STR NO |                             |                             |
  1                                       |                             |                             |
0009 628-09402               19.000  MOS  |    1000.00000       19000.00|    2000.00000       38000.00|    1000.00000       19000.00
  FIELD OFFICE, B                         |                             |                             |
0010 628-11729                2.000  EACH |    2000.00000        4000.00|     200.00000         400.00|     250.00000         500.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0011 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0012 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0013 628-11781               38.000  MOS  |     100.00000        3800.00|     100.00000        3800.00|      50.00000        1900.00
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0014 628-11976                1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0015 628-11977                1.000  EACH |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00
  COMPUTER SYSTEM                         |                             |                             |
0016 801-01851                       LUMP |   10000.00000       10000.00|   90000.00000       90000.00|   50000.00000       50000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0017 801-02595                6.000  EACH |     500.00000        3000.00|     100.00000         600.00|     100.00000         600.00
  CONTROLLER RESET TIMING                 |                             |                             |
0018 801-02617                4.000  EACH |     500.00000        2000.00|     100.00000         400.00|     100.00000         400.00
  TEMPORARY POLE WOOD WITH DOWN GUYS AND  |                             |                             |
  ANCHORS                                 |                             |                             |
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     CALL ORDER   : 321                     CONTRACT ID : B -31998-A                   COUNTIES : PERRY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 34-1564476          |(   2   ) 35-1602596         |(   3  ) 61-1201949
                                          |NORTH STAR PAINTING CO       |CIVIL COATINGS AND CONSTRUCT |INTECH CONTRACTING LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-03290                7.000  EACH |     295.00000        2065.00|     295.00000        2065.00|     200.00000        1400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0020 801-06203             5720.000  LFT  |       0.48000        2745.60|       0.48000        2745.60|       0.50000        2860.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0021 801-06207            10976.000  LFT  |       0.96000       10536.96|       0.96000       10536.96|       1.00000       10976.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0022 801-06218               60.000  LFT  |       5.80000         348.00|       5.80000         348.00|       5.00000         300.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0023 801-06539                       LUMP |   10000.00000       10000.00|   12820.00000       12820.00|    1000.00000        1000.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             |
  MAINTAIN                                |                             |                             |
0024 801-06640               34.000  EACH |     135.00000        4590.00|     135.00000        4590.00|     150.00000        5100.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06645                6.000  EACH |      60.00000         360.00|      60.00000         360.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0026 801-06775                       LUMP |  200000.00000      200000.00|   49940.00000       49940.00|  147000.00000      147000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0027 801-08401             1278.000  LFT  |       9.85916       12600.01|      55.00000       70290.00|      30.00000       38340.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0028 801-11598                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2000.00000        4000.00
  ARIES FIELD PROCESSOR FOR PCMS          |                             |                             |
0029 801-11642                2.000  EACH |    7500.00000       15000.00|    7500.00000       15000.00|    5000.00000       10000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0030 802-03783                2.000  EACH |    1000.00000        2000.00|    1062.00000        2124.00|     500.00000        1000.00
  SIGN, PANEL, REMOVE                     |                             |                             |
0031 802-07057              144.000  SFT  |      20.00000        2880.00|      40.20000        5788.80|      25.00000        3600.00
  SIGN, PANEL, WITH LEGEND                |                             |                             |
0032 808-06713             6960.000  LFT  |       0.48000        3340.80|       0.48000        3340.80|       0.25000        1740.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0033 808-06714             6960.000  LFT  |       0.48000        3340.80|       0.48000        3340.80|       0.25000        1740.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0034 808-06716             5960.000  LFT  |       0.95000        5662.00|       0.95000        5662.00|       0.50000        2980.00
  LINE, REMOVE                            |                             |                             |
0035 711-01373              250.000  EACH |     100.00000       25000.00|      20.00000        5000.00|    1000.00000      250000.00
  BOLT                                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    12,419,275.17|           $    13,619,157.96|           $    14,694,733.46
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    12,419,275.17|           $    13,619,157.96|           $    14,694,733.46
====================================================================================================================================
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     CALL ORDER   : 321                     CONTRACT ID : B -31998-A                   COUNTIES : PERRY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 46-1187423          |(       )                    |(      )
                                          |SOUTHERN ROAD & BRIDGE LLC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENACE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   74000.00000       74000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP | 1000000.00000     1000000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 619-11052                       LUMP | 6718000.00000     6718000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. ,  |                             |                             |
  STR NO 1                                |                             |                             |
0008 619-51859                       LUMP | 6630000.00000     6630000.00|                             |
  PAINT STEEL BRIDGE, BRIDGE NO. , STR NO |                             |                             |
  1                                       |                             |                             |
0009 628-09402               19.000  MOS  |     100.00000        1900.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0010 628-11729                2.000  EACH |     100.00000         200.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0011 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0012 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0013 628-11781               38.000  MOS  |      20.00000         760.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0014 628-11976                1.000  EACH |      50.00000          50.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0015 628-11977                1.000  EACH |      50.00000          50.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0016 801-01851                       LUMP |  125000.00000      125000.00|                             |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0017 801-02595                6.000  EACH |     100.00000         600.00|                             |
  CONTROLLER RESET TIMING                 |                             |                             |
0018 801-02617                4.000  EACH |     100.00000         400.00|                             |
  TEMPORARY POLE WOOD WITH DOWN GUYS AND  |                             |                             |
  ANCHORS                                 |                             |                             |
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     CALL ORDER   : 321                     CONTRACT ID : B -31998-A                   COUNTIES : PERRY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 46-1187423          |(       )                    |(      )
                                          |SOUTHERN ROAD & BRIDGE LLC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-03290                7.000  EACH |     250.00000        1750.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0020 801-06203             5720.000  LFT  |       0.30000        1716.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0021 801-06207            10976.000  LFT  |       1.00000       10976.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0022 801-06218               60.000  LFT  |       6.00000         360.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0023 801-06539                       LUMP |   15000.00000       15000.00|                             |
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             |
  MAINTAIN                                |                             |                             |
0024 801-06640               34.000  EACH |     225.00000        7650.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06645                6.000  EACH |      90.00000         540.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0026 801-06775                       LUMP |  200000.00000      200000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0027 801-08401             1278.000  LFT  |      22.00000       28116.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0028 801-11598                2.000  EACH |    2500.00000        5000.00|                             |
  ARIES FIELD PROCESSOR FOR PCMS          |                             |                             |
0029 801-11642                2.000  EACH |    7000.00000       14000.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0030 802-03783                2.000  EACH |     500.00000        1000.00|                             |
  SIGN, PANEL, REMOVE                     |                             |                             |
0031 802-07057              144.000  SFT  |      25.00000        3600.00|                             |
  SIGN, PANEL, WITH LEGEND                |                             |                             |
0032 808-06713             6960.000  LFT  |       0.15000        1044.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0033 808-06714             6960.000  LFT  |       0.15000        1044.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0034 808-06716             5960.000  LFT  |       0.40000        2384.00|                             |
  LINE, REMOVE                            |                             |                             |
0035 711-01373              250.000  EACH |     175.00000       43750.00|                             |
  BOLT                                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    14,888,896.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    14,888,896.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 09/16/16
     LOCATION     : ON FRYE ROAD OVER I-70, 2.01 MILES EAST OF SR 46                 PROJECT(S) :  0900287
                                                                                                   0900288

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1111003     WHITE CONSTRUCTION INC                                                     $       732,215.68   92.3252%
   2   35-1035114     SUPERIOR CONSTRUCTION CO INC                                               $       793,083.30  100.0000%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       814,576.92  102.7101%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       825,303.11  104.0626%
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     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2  ) 35-1035114          |(   3  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |SUPERIOR CONSTRUCTION CO INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6600.00000        6600.00|   27000.00000       27000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09367                2.000  EACH |     950.00000        1900.00|     500.00000        1000.00|     500.00000        1000.00
  INSPECTION HOLE, 3 FT DEEP OR LESS      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   36000.00000       36000.00|   39000.00000       39000.00|   40728.84000       40728.84
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |    1000.00000        1000.00|   10000.00000       10000.00|   12218.65000       12218.65
  CLEARING RIGHT OF WAY BRIDGE NO. 1      |                             |                             |
0013 201-52370                       LUMP |    1000.00000        1000.00|   10000.00000       10000.00|   12218.65000       12218.65
  CLEARING RIGHT OF WAY BRIDGE NO. 2      |                             |                             |
0014 202-01066              974.000  SYS  |      36.00000       35064.00|      60.00000       58440.00|      45.00000       43830.00
  HYDRO DEMOLITION                        |                             |                             |
0015 202-02240              400.000  SYS  |      32.00000       12800.00|      20.00000        8000.00|      22.00000        8800.00
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02279              820.000  LFT  |      13.00000       10660.00|       5.00000        4100.00|       8.00000        6560.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0017 202-51328                       LUMP |   55785.00000       55785.00|   15000.00000       15000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0018 202-51328                       LUMP |   55785.00000       55785.00|   15000.00000       15000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
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     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2   ) 35-1035114         |(   3  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |SUPERIOR CONSTRUCTION CO INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-51368              160.000  SYS  |      52.00000        8320.00|      40.00000        6400.00|      55.00000        8800.00
  SLOPEWALL, REMOVE                       |                             |                             |
0020 202-62420               64.000  LFT  |      38.00000        2432.00|      50.00000        3200.00|      25.00000        1600.00
  BRIDGE RAILING, REMOVE , AND RESET      |                             |                             |
0021 203-02000              594.000  CYS  |      26.00000       15444.00|      10.00000        5940.00|      55.00000       32670.00
  EXCAVATION, COMMON                      |                             |                             |
0022 205-06933                6.000  EACH |     165.00000         990.00|     100.00000         600.00|     100.00000         600.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06937             1230.000  LFT  |       1.80000        2214.00|       1.75000        2152.50|       1.75000        2152.50
  TEMPORARY SILT FENCE                    |                             |                             |
0024 207-09935              972.000  SYS  |      18.00000       17496.00|      25.00000       24300.00|      24.00000       23328.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-06467               16.000  CYS  |     160.00000        2560.00|      75.00000        1200.00|      95.00000        1520.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264               10.000  CYS  |      19.00000         190.00|      75.00000         750.00|      95.00000         950.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 213-09269              224.000  CYS  |     112.00000       25088.00|      85.00000       19040.00|      85.00000       19040.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0028 301-07448              162.000  TON  |      35.30000        5718.60|      30.00000        4860.00|      55.00000        8910.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 302-07455               68.000  CYS  |      90.00000        6120.00|      60.00000        4080.00|      90.00000        6120.00
  DENSE GRADED SUBBASE                    |                             |                             |
0030 401-07322               80.000  TON  |     137.00000       10960.00|     131.00000       10480.00|     131.00000       10480.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07392              134.000  TON  |      95.00000       12730.00|      91.65000       12281.10|      91.65000       12281.10
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07424              160.000  TON  |      86.00000       13760.00|      82.75000       13240.00|      82.75000       13240.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0033 401-10258              358.000  LFT  |       2.10000         751.80|       2.00000         716.00|       2.00000         716.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-11785              358.000  LFT  |       1.90000         680.20|       1.85000         662.30|       1.85000         662.30
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521             1944.000  SYS  |       0.20000         388.80|       0.20000         388.80|       0.20000         388.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 603-06065              140.000  LFT  |      11.70000        1638.00|      10.00000        1400.00|      15.00000        2100.00
  FENCE, CHAIN LINK, RESET                |                             |                             |
0037 605-06100              140.000  LFT  |      13.00000        1820.00|      25.00000        3500.00|      65.00000        9100.00
  CURB, INTEGRAL C CONCRETE               |                             |                             |
0038 605-97937              820.000  LFT  |      43.00000       35260.00|      15.00000       12300.00|      40.00000       32800.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0039 609-06259              400.000  SYS  |      87.00000       34800.00|      90.00000       36000.00|     145.00000       58000.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
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     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2   ) 35-1035114         |(   3  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |SUPERIOR CONSTRUCTION CO INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-02320              260.000  SYS  |       3.20000         832.00|       2.00000         520.00|       7.00000        1820.00
  GEOTEXTILES                             |                             |                             |
0041 616-06405              136.000  TON  |      63.00000        8568.00|      75.00000       10200.00|      90.00000       12240.00
  RIPRAP, REVETMENT                       |                             |                             |
0042 616-51366              160.000  SYS  |      60.00000        9600.00|      60.00000        9600.00|     140.00000       22400.00
  SLOPEWALL, CONCRETE, 5 IN.              |                             |                             |
0043 616-93772                8.000  EACH |     466.00000        3728.00|     100.00000         800.00|     250.00000        2000.00
  INSPECTION HOLE                         |                             |                             |
0044 619-51860                       LUMP |   21000.00000       21000.00|    7500.00000        7500.00|   18500.00000       18500.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  1                                       |                             |                             |
0045 619-51860                       LUMP |   21000.00000       21000.00|    7500.00000        7500.00|   18500.00000       18500.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  2                                       |                             |                             |
0046 621-01004                2.000  EACH |     430.00000         860.00|     400.00000         800.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-06559              548.000  SYS  |       1.90000        1041.20|       3.70000        2027.60|       3.70000        2027.60
  MULCHED SEEDING R                       |                             |                             |
0048 621-06567                2.000  kGAL |       5.10000          10.20|       1.00000           2.00|       1.00000           2.00
  WATER                                   |                             |                             |
0049 621-06574              168.000  SYS  |      16.00000        2688.00|      20.00000        3360.00|      20.00000        3360.00
  SODDING                                 |                             |                             |
0050 628-09401                8.000  MOS  |    1600.00000       12800.00|    1500.00000       12000.00|    2000.00000       16000.00
  FIELD OFFICE, A                         |                             |                             |
0051 628-11729                2.000  EACH |     600.00000        1200.00|     250.00000         500.00|     350.00000         700.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0052 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0054 628-11781                8.000  MOS  |       1.00000           8.00|     100.00000         800.00|      75.00000         600.00
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0055 628-11976                1.000  EACH |     600.00000         600.00|     500.00000         500.00|     500.00000         500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0056 703-06028             1000.000  LBS  |       0.85000         850.00|       1.50000        1500.00|       1.09000        1090.00
  REINFORCING BARS                        |                             |                             |
0057 703-06029            26048.000  LBS  |       1.00000       26048.00|       1.50000       39072.00|       1.18000       30736.64
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0058 704-51002               24.000  CYS  |    1775.00000       42600.00|    1700.00000       40800.00|    2000.00000       48000.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0059 709-51821                       LUMP |    3600.00000        3600.00|    3300.00000        3300.00|    3300.00000        3300.00
  SURFACE SEAL BRIDGE NO. 1               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1111003          |(   2   ) 35-1035114         |(   3  ) 35-1618530
                                          |WHITE CONSTRUCTION INC       |SUPERIOR CONSTRUCTION CO INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 709-51821                       LUMP |    3600.00000        3600.00|    3300.00000        3300.00|    3300.00000        3300.00
  SURFACE SEAL BRIDGE NO. 2               |                             |                             |
0061 711-04702              335.000  IN   |       4.10000        1373.50|     175.00000       58625.00|      40.00000       13400.00
  PEENING WELD, UIT                       |                             |                             |
0062 711-11599               83.750  IN   |       4.10000         343.38|      80.00000        6700.00|      80.00000        6700.00
  REPAIR WELD                             |                             |                             |
0063 720-44000                6.000  EACH |     750.00000        4500.00|     500.00000        3000.00|    1400.00000        8400.00
  CASTING, ADJUST TO GRADE , TYPE 6       |                             |                             |
0064 722-51401              460.000  SFT  |      45.00000       20700.00|      60.00000       27600.00|      25.00000       11500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0065 722-51842             1006.000  SYS  |      59.00000       59354.00|     105.00000      105630.00|      75.00000       75450.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0066 722-51846               12.000  CYS  |     550.00000        6600.00|     550.00000        6600.00|     550.00000        6600.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0067 722-60824              974.000  SYS  |       8.00000        7792.00|       5.00000        4870.00|       8.00000        7792.00
  SURFACE MILLING                         |                             |                             |
0068 724-03276              162.000  LFT  |     145.00000       23490.00|     150.00000       24300.00|     155.00000       25110.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0069 801-03290                4.000  EACH |     125.00000         500.00|     120.00000         480.00|     155.00000         620.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-04308                2.000  EACH |     129.00000         258.00|     275.00000         550.00|     375.00000         750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06625               44.000  EACH |      98.00000        4312.00|      60.00000        2640.00|     102.00000        4488.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               32.000  EACH |     103.00000        3296.00|     100.00000        3200.00|     135.00000        4320.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645                4.000  EACH |      41.00000         164.00|      40.00000         160.00|      45.00000         180.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06710               14.000  DAY  |      21.00000         294.00|       1.00000          14.00|      71.00000         994.00
  FLASHING ARROW SIGN                     |                             |                             |
0075 801-06775                       LUMP |   20800.00000       20800.00|   50000.00000       50000.00|   31000.00000       31000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0076 801-07118               48.000  LFT  |      12.40000         595.20|      10.00000         480.00|      12.00000         576.00
  BARRICADE, III-A                        |                             |                             |
0077 808-06713             1556.000  LFT  |       0.40000         622.40|       1.00000        1556.00|       0.32000         497.92
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0078 808-06714             1556.000  LFT  |       0.40000         622.40|       1.00000        1556.00|       0.32000         497.92
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       732,215.68|           $       793,083.30|           $       814,576.92
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       732,215.68|           $       793,083.30|           $       814,576.92
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1586.65000        1586.65|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09367                2.000  EACH |     204.80000         409.60|                             |
  INSPECTION HOLE, 3 FT DEEP OR LESS      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   41265.15000       41265.15|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   12379.54000       12379.54|                             |
  CLEARING RIGHT OF WAY BRIDGE NO. 1      |                             |                             |
0013 201-52370                       LUMP |   12379.54000       12379.54|                             |
  CLEARING RIGHT OF WAY BRIDGE NO. 2      |                             |                             |
0014 202-01066              974.000  SYS  |      72.22000       70342.28|                             |
  HYDRO DEMOLITION                        |                             |                             |
0015 202-02240              400.000  SYS  |      39.45000       15780.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0016 202-02279              820.000  LFT  |      12.38000       10151.60|                             |
  CURB AND GUTTER, REMOVE                 |                             |                             |
0017 202-51328                       LUMP |   13181.03000       13181.03|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0018 202-51328                       LUMP |   12318.57000       12318.57|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-51368              160.000  SYS  |      22.27000        3563.20|                             |
  SLOPEWALL, REMOVE                       |                             |                             |
0020 202-62420               64.000  LFT  |      47.70000        3052.80|                             |
  BRIDGE RAILING, REMOVE , AND RESET      |                             |                             |
0021 203-02000              594.000  CYS  |      27.06000       16073.64|                             |
  EXCAVATION, COMMON                      |                             |                             |
0022 205-06933                6.000  EACH |     102.40000         614.40|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06937             1230.000  LFT  |       1.79000        2201.70|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0024 207-09935              972.000  SYS  |      45.76000       44478.72|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-06467               16.000  CYS  |     123.04000        1968.64|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264               10.000  CYS  |     128.67000        1286.70|                             |
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 213-09269              224.000  CYS  |     148.25000       33208.00|                             |
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0028 301-07448              162.000  TON  |      32.83000        5318.46|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 302-07455               68.000  CYS  |     197.67000       13441.56|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0030 401-07322               80.000  TON  |     134.14000       10731.20|                             |
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07392              134.000  TON  |      93.85000       12575.90|                             |
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07424              160.000  TON  |      84.73000       13556.80|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0033 401-10258              358.000  LFT  |       2.05000         733.90|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-11785              358.000  LFT  |       1.89000         676.62|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521             1944.000  SYS  |       0.21000         408.24|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 603-06065              140.000  LFT  |      11.59000        1622.60|                             |
  FENCE, CHAIN LINK, RESET                |                             |                             |
0037 605-06100              140.000  LFT  |      50.04000        7005.60|                             |
  CURB, INTEGRAL C CONCRETE               |                             |                             |
0038 605-97937              820.000  LFT  |      39.67000       32529.40|                             |
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0039 609-06259              400.000  SYS  |     144.34000       57736.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
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     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-02320              260.000  SYS  |       3.93000        1021.80|                             |
  GEOTEXTILES                             |                             |                             |
0041 616-06405              136.000  TON  |      42.53000        5784.08|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0042 616-51366              160.000  SYS  |     103.40000       16544.00|                             |
  SLOPEWALL, CONCRETE, 5 IN.              |                             |                             |
0043 616-93772                8.000  EACH |     204.80000        1638.40|                             |
  INSPECTION HOLE                         |                             |                             |
0044 619-51860                       LUMP |   10239.95000       10239.95|                             |
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  1                                       |                             |                             |
0045 619-51860                       LUMP |   10239.95000       10239.95|                             |
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  2                                       |                             |                             |
0046 621-01004                2.000  EACH |     409.60000         819.20|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-06559              548.000  SYS  |       3.79000        2076.92|                             |
  MULCHED SEEDING R                       |                             |                             |
0048 621-06567                2.000  kGAL |       1.03000           2.06|                             |
  WATER                                   |                             |                             |
0049 621-06574              168.000  SYS  |      20.48000        3440.64|                             |
  SODDING                                 |                             |                             |
0050 628-09401                8.000  MOS  |    1887.11000       15096.88|                             |
  FIELD OFFICE, A                         |                             |                             |
0051 628-11729                2.000  EACH |     233.50000         467.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0052 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0054 628-11781                8.000  MOS  |     116.75000         934.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0055 628-11976                1.000  EACH |     457.67000         457.67|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0056 703-06028             1000.000  LBS  |       0.97000         970.00|                             |
  REINFORCING BARS                        |                             |                             |
0057 703-06029            26048.000  LBS  |       1.06000       27610.88|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0058 704-51002               24.000  CYS  |     902.78000       21666.72|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0059 709-51821                       LUMP |    3708.50000        3708.50|                             |
  SURFACE SEAL BRIDGE NO. 1               |                             |                             |
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     CALL ORDER   : 331                     CONTRACT ID : B -32043-A                   COUNTIES : VIGO
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 709-51821                       LUMP |    3708.50000        3708.50|                             |
  SURFACE SEAL BRIDGE NO. 2               |                             |                             |
0061 711-04702              335.000  IN   |      40.96000       13721.60|                             |
  PEENING WELD, UIT                       |                             |                             |
0062 711-11599               83.750  IN   |     716.80000       60032.00|                             |
  REPAIR WELD                             |                             |                             |
0063 720-44000                6.000  EACH |     360.21000        2161.26|                             |
  CASTING, ADJUST TO GRADE , TYPE 6       |                             |                             |
0064 722-51401              460.000  SFT  |      98.61000       45360.60|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0065 722-51842             1006.000  SYS  |      73.75000       74192.50|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0066 722-51846               12.000  CYS  |     550.00000        6600.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0067 722-60824              974.000  SYS  |       7.55000        7353.70|                             |
  SURFACE MILLING                         |                             |                             |
0068 724-03276              162.000  LFT  |     116.97000       18949.14|                             |
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0069 801-03290                4.000  EACH |     122.88000         491.52|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-04308                2.000  EACH |     281.60000         563.20|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06625               44.000  EACH |      61.44000        2703.36|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               32.000  EACH |     102.40000        3276.80|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645                4.000  EACH |      40.96000         163.84|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06710               14.000  DAY  |       1.03000          14.42|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0075 801-06775                       LUMP |    7007.10000        7007.10|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0076 801-07118               48.000  LFT  |      10.24000         491.52|                             |
  BARRICADE, III-A                        |                             |                             |
0077 808-06713             1556.000  LFT  |       1.03000        1602.68|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0078 808-06714             1556.000  LFT  |       1.03000        1602.68|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       825,303.11|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       825,303.11|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION OR REPAIR                             COMPLETION DATE : 05/31/17
     LOCATION     : ON CR 275W OVER RATTLESNAKE CREEK                                PROJECT(S) :  1173139

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $       676,982.83  100.0000%
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $       739,780.10  109.2761%
   3   35-1523985     YATES CONSTRUCTION INC                                                     $       781,528.98  115.4430%
   4   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $       812,625.50  120.0364%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       885,951.50  130.8676%
   6   35-1310611     DUNCAN ROBERTSON INC                                                       $       890,686.54  131.5671%
   7   35-1111003     WHITE CONSTRUCTION INC                                                     $       974,953.55  144.0145%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       990,407.95  146.2974%
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     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2  ) 38-3806996          |(   3  ) 35-1523985
                                          |SCHUTT-LOOKABILL CO          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5145.00000        5145.00|    5065.22000        5065.22|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   33849.14000       33849.14|   36989.01000       36989.01|   65000.00000       65000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    4724.10000        4724.10|   22193.40000       22193.40|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240               95.000  SYS  |      35.49000        3371.55|      16.06000        1525.70|      60.00000        5700.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02276                1.000  EACH |     438.79000         438.79|     428.52000         428.52|     200.00000         200.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             |
  REMOVE                                  |                             |                             |
0013 202-51328                       LUMP |   84871.30000       84871.30|   52010.27000       52010.27|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-93741                3.000  EACH |     371.70000        1115.10|     360.06000        1080.18|     400.00000        1200.00
  GUARDRAIL, END TREATMENT, REMOVE        |                             |                             |
0015 203-02000              161.000  CYS  |      72.46000       11666.06|      55.51000        8937.11|      38.00000        6118.00
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070              132.000  CYS  |      36.10000        4765.20|      44.53000        5877.96|      38.00000        5016.00
  BORROW                                  |                             |                             |
0017 205-06933                1.000  EACH |     105.00000         105.00|     152.57000         152.57|     150.00000         150.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                0.700  TON  |     933.45000         653.42|     904.21000         632.95|    1600.00000        1120.00
  TEMPORARY MULCH                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 38-3806996         |(   3  ) 35-1523985
                                          |SCHUTT-LOOKABILL CO          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             1237.000  LFT  |       1.87000        2313.19|       1.81000        2238.97|       2.85000        3525.45
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-11591               43.000  LBS  |       3.36000         144.48|       3.25000         139.75|      25.00000        1075.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0021 206-51230               17.000  CYS  |      48.23000         819.91|      80.12000        1362.04|      65.00000        1105.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0022 211-06467               17.000  CYS  |      96.08000        1633.36|      84.65000        1439.05|      45.00000         765.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 301-07448              251.000  TON  |      31.46000        7896.46|      27.01000        6779.51|      26.00000        6526.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0024 302-07455               23.000  CYS  |     111.96000        2575.08|      89.40000        2056.20|      48.00000        1104.00
  DENSE GRADED SUBBASE                    |                             |                             |
0025 306-08034              393.000  SYS  |      10.54000        4142.22|       7.74000        3041.82|       9.00000        3537.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0026 306-08043              200.000  SYS  |      10.54000        2108.00|       8.62000        1724.00|       9.00000        1800.00
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               81.000  TON  |     103.95000        8419.95|     100.69000        8155.89|     120.00000        9720.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390               29.000  TON  |     150.15000        4354.35|     145.45000        4218.05|     175.00000        5075.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-10258             1457.000  LFT  |       1.58000        2302.06|       1.53000        2229.21|       1.60000        2331.20
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-11785             1457.000  LFT  |       0.32000         466.24|       0.31000         451.67|       0.35000         509.95
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 402-07450               56.000  TON  |      52.50000        2940.00|      50.85000        2847.60|      55.00000        3080.00
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0032 406-05521             1079.000  SYS  |       0.26000         280.54|       0.26000         280.54|       0.27000         291.33
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-01522                3.000  EACH |    2394.00000        7182.00|    2319.01000        6957.03|    2600.00000        7800.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0034 601-02241              226.000  LFT  |       3.15000         711.90|       3.05000         689.30|       4.50000        1017.00
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-06234                1.000  EACH |   10423.35000       10423.35|   10096.88000       10096.88|   12000.00000       12000.00
  IMPACT ATTENUATOR, R1-W1, TL-2          |                             |                             |
0036 601-94689                3.000  EACH |    2560.95000        7682.85|    2480.74000        7442.22|    2750.00000        8250.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0037 601-99105               87.500  LFT  |      18.90000        1653.75|      18.31000        1602.13|      22.00000        1925.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 602-06729                6.000  EACH |      21.00000         126.00|      17.50000         105.00|      25.00000         150.00
  BARRIER, DELINEATOR                     |                             |                             |
0039 609-06257              137.000  SYS  |     119.91000       16427.67|     125.33000       17170.21|     115.00000       15755.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 341 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 38-3806996         |(   3  ) 35-1523985
                                          |SCHUTT-LOOKABILL CO          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06505                3.000  EACH |     730.80000        2192.40|     707.91000        2123.73|     725.00000        2175.00
  MONUMENT, B                             |                             |                             |
0041 616-02320              210.000  SYS  |       3.38000         709.80|       5.31000        1115.10|       4.00000         840.00
  GEOTEXTILES                             |                             |                             |
0042 616-05688              134.000  TON  |      41.83000        5605.22|     101.30000       13574.20|      68.00000        9112.00
  RIPRAP, CLASS 1                         |                             |                             |
0043 616-06405              131.000  TON  |      26.87000        3519.97|      38.10000        4991.10|      58.00000        7598.00
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                2.000  EACH |     525.00000        1050.00|     508.56000        1017.12|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770              358.000  SYS  |       2.71000         970.18|       2.62000         937.96|       3.00000        1074.00
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06559             1384.000  SYS  |       1.18000        1633.12|       1.14000        1577.76|       2.00000        2768.00
  MULCHED SEEDING R                       |                             |                             |
0047 628-09401                9.000  MOS  |    1428.26000       12854.34|    1622.22000       14599.98|    1800.00000       16200.00
  FIELD OFFICE, A                         |                             |                             |
0048 628-11976                1.000  EACH |     734.38000         734.38|     500.84000         500.84|     140.00000         140.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0049 628-11977                1.000  EACH |     734.38000         734.38|    1187.88000        1187.88|      60.00000          60.00
  COMPUTER SYSTEM                         |                             |                             |
0050 702-51005               40.800  CYS  |     869.48000       35474.78|    1572.19000       64145.35|     600.00000       24480.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0051 702-51110              192.000  LBS  |       2.44000         468.48|       5.64000        1082.88|      13.00000        2496.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0052 703-06028             1246.000  LBS  |       0.85000        1059.10|       0.90000        1121.40|       1.05000        1308.30
  REINFORCING BARS                        |                             |                             |
0053 703-06029            44265.000  LBS  |       0.88000       38953.20|       0.92000       40723.80|       1.15000       50904.75
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0054 704-51002               86.300  CYS  |    1031.36000       89006.37|    1423.46000      122844.60|     700.00000       60410.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0055 706-11600               20.200  CYS  |     559.65000       11304.93|     542.13000       10951.03|     725.00000       14645.00
  RAILING, CONCRETE FC                    |                             |                             |
0056 706-11620                3.000  EACH |    1464.75000        4394.25|    1418.87000        4256.61|    1650.00000        4950.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0057 709-51821                       LUMP |    6079.50000        6079.50|    6407.81000        6407.81|    7500.00000        7500.00
  SURFACE SEAL                            |                             |                             |
0058 710-09158              400.000  SFT  |      60.58000       24232.00|      72.81000       29124.00|      60.00000       24000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0059 711-51038                       LUMP |  169086.30000      169086.30|  175504.25000      175504.25|  186000.00000      186000.00
  STRUCTURAL STEEL                        |                             |                             |
0060 715-05407               80.000  LFT  |      19.04000        1523.20|      13.51000        1080.80|       6.50000         520.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 38-3806996         |(   3  ) 35-1523985
                                          |SCHUTT-LOOKABILL CO          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-10238                1.000  EACH |     567.75000         567.75|     550.19000         550.19|     450.00000         450.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0062 726-11451                4.000  EACH |     663.03000        2652.12|    1047.99000        4191.96|     725.00000        2900.00
  BEARING ASSEMBLY FIXED TYPE 1           |                             |                             |
0063 726-92406               12.000  EACH |     809.08000        9708.96|     844.94000       10139.28|     600.00000        7200.00
  BEARING ASSEMBLY ELASTOMERIC            |                             |                             |
0064 801-03290                2.000  EACH |     147.00000         294.00|     102.73000         205.46|     120.00000         240.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0065 801-04308                5.000  EACH |     262.50000        1312.50|     213.59000        1067.95|     225.00000        1125.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0066 801-06625               36.000  EACH |      73.50000        2646.00|      71.20000        2563.20|      85.00000        3060.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0067 801-06640               18.000  EACH |     126.00000        2268.00|      97.64000        1757.52|     105.00000        1890.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06775                       LUMP |    4197.18000        4197.18|    1324.26000        1324.26|   14000.00000       14000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118               48.000  LFT  |      10.50000         504.00|       9.15000         439.20|      11.00000         528.00
  BARRICADE, III-A                        |                             |                             |
0070 801-07119               48.000  LFT  |      10.50000         504.00|       9.67000         464.16|      11.50000         552.00
  BARRICADE, III-B                        |                             |                             |
0071 808-06713             1270.000  LFT  |       1.31000        1663.70|       0.20000         254.00|       0.30000         381.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0072 808-06714             1270.000  LFT  |       1.31000        1663.70|       0.20000         254.00|       0.30000         381.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0073 808-75998               16.000  EACH |     131.25000        2100.00|     110.86000        1773.76|     118.00000        1888.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       676,982.83|           $       739,780.10|           $       781,528.98
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       676,982.83|           $       739,780.10|           $       781,528.98
====================================================================================================================================
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     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-1917625         |(   6  ) 35-1310611
                                          |ILLINOIS CONSTRUCTORS CORP   |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5900.00000        5900.00|    8500.00000        8500.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   39000.00000       39000.00|   45000.00000       45000.00|   42500.00000       42500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|   26000.00000       26000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240               95.000  SYS  |      14.00000        1330.00|      35.00000        3325.00|      50.00000        4750.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02276                1.000  EACH |     550.00000         550.00|     300.00000         300.00|     250.00000         250.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             |
  REMOVE                                  |                             |                             |
0013 202-51328                       LUMP |  103553.92000      103553.92|   85000.00000       85000.00|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-93741                3.000  EACH |     354.00000        1062.00|     250.00000         750.00|     275.00000         825.00
  GUARDRAIL, END TREATMENT, REMOVE        |                             |                             |
0015 203-02000              161.000  CYS  |      25.00000        4025.00|      40.00000        6440.00|      35.00000        5635.00
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070              132.000  CYS  |      30.00000        3960.00|      30.00000        3960.00|      20.00000        2640.00
  BORROW                                  |                             |                             |
0017 205-06933                1.000  EACH |     250.00000         250.00|     100.00000         100.00|     138.00000         138.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                0.700  TON  |     889.00000         622.30|     900.00000         630.00|    1650.00000        1155.00
  TEMPORARY MULCH                         |                             |                             |
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     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-1917625         |(   6  ) 35-1310611
                                          |ILLINOIS CONSTRUCTORS CORP   |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             1237.000  LFT  |       1.78000        2201.86|       2.00000        2474.00|       2.00000        2474.00
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-11591               43.000  LBS  |       3.20000         137.60|       3.50000         150.50|      22.00000         946.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0021 206-51230               17.000  CYS  |      85.00000        1445.00|      95.00000        1615.00|     100.00000        1700.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0022 211-06467               17.000  CYS  |      85.00000        1445.00|     110.00000        1870.00|      75.00000        1275.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 301-07448              251.000  TON  |      20.00000        5020.00|      30.00000        7530.00|      40.00000       10040.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0024 302-07455               23.000  CYS  |      45.00000        1035.00|     140.00000        3220.00|     100.00000        2300.00
  DENSE GRADED SUBBASE                    |                             |                             |
0025 306-08034              393.000  SYS  |      10.75000        4224.75|      14.00000        5502.00|      12.00000        4716.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0026 306-08043              200.000  SYS  |      10.72000        2144.00|      20.00000        4000.00|      15.00000        3000.00
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               81.000  TON  |      99.00000        8019.00|     155.00000       12555.00|     110.00000        8910.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390               29.000  TON  |     143.00000        4147.00|     150.00000        4350.00|     157.00000        4553.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-10258             1457.000  LFT  |       1.50000        2185.50|       0.40000         582.80|       1.65000        2404.05
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-11785             1457.000  LFT  |       0.30000         437.10|       0.40000         582.80|       0.33000         480.81
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 402-07450               56.000  TON  |      50.00000        2800.00|     145.00000        8120.00|      55.00000        3080.00
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0032 406-05521             1079.000  SYS  |       0.25000         269.75|       0.10000         107.90|       0.27000         291.33
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-01522                3.000  EACH |    2280.00000        6840.00|    2000.00000        6000.00|    2200.00000        6600.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0034 601-02241              226.000  LFT  |       3.00000         678.00|       9.00000        2034.00|      10.00000        2260.00
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-06234                1.000  EACH |    9927.00000        9927.00|   12000.00000       12000.00|   13200.00000       13200.00
  IMPACT ATTENUATOR, R1-W1, TL-2          |                             |                             |
0036 601-94689                3.000  EACH |    2439.00000        7317.00|    2430.00000        7290.00|    2675.00000        8025.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0037 601-99105               87.500  LFT  |      18.00000        1575.00|      18.00000        1575.00|      20.00000        1750.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 602-06729                6.000  EACH |      20.00000         120.00|      20.00000         120.00|      35.00000         210.00
  BARRIER, DELINEATOR                     |                             |                             |
0039 609-06257              137.000  SYS  |     115.00000       15755.00|     140.00000       19180.00|     175.00000       23975.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-1917625         |(   6  ) 35-1310611
                                          |ILLINOIS CONSTRUCTORS CORP   |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06505                3.000  EACH |     696.00000        2088.00|     700.00000        2100.00|     770.00000        2310.00
  MONUMENT, B                             |                             |                             |
0041 616-02320              210.000  SYS  |       3.00000         630.00|       1.00000         210.00|       4.00000         840.00
  GEOTEXTILES                             |                             |                             |
0042 616-05688              134.000  TON  |      70.00000        9380.00|      75.00000       10050.00|      40.00000        5360.00
  RIPRAP, CLASS 1                         |                             |                             |
0043 616-06405              131.000  TON  |      65.00000        8515.00|      68.00000        8908.00|      35.00000        4585.00
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     440.00000         880.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770              358.000  SYS  |       2.58000         923.64|       3.00000        1074.00|       2.20000         787.60
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06559             1384.000  SYS  |       1.12000        1550.08|       1.25000        1730.00|       1.75000        2422.00
  MULCHED SEEDING R                       |                             |                             |
0047 628-09401                9.000  MOS  |    1250.00000       11250.00|    2300.00000       20700.00|    1750.00000       15750.00
  FIELD OFFICE, A                         |                             |                             |
0048 628-11976                1.000  EACH |    1134.00000        1134.00|     300.00000         300.00|    2000.00000        2000.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0049 628-11977                1.000  EACH |     441.00000         441.00|    1500.00000        1500.00|    2000.00000        2000.00
  COMPUTER SYSTEM                         |                             |                             |
0050 702-51005               40.800  CYS  |    1170.00000       47736.00|    1300.00000       53040.00|    2000.00000       81600.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0051 702-51110              192.000  LBS  |       6.00000        1152.00|       5.00000         960.00|      10.00000        1920.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0052 703-06028             1246.000  LBS  |       1.10000        1370.60|       1.00000        1246.00|       1.25000        1557.50
  REINFORCING BARS                        |                             |                             |
0053 703-06029            44265.000  LBS  |       1.10000       48691.50|       1.10000       48691.50|       1.25000       55331.25
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0054 704-51002               86.300  CYS  |    1515.00000      130744.50|    1400.00000      120820.00|    1250.00000      107875.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0055 706-11600               20.200  CYS  |     533.00000       10766.60|     610.00000       12322.00|     650.00000       13130.00
  RAILING, CONCRETE FC                    |                             |                             |
0056 706-11620                3.000  EACH |    1395.00000        4185.00|    1600.00000        4800.00|    2000.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0057 709-51821                       LUMP |    6300.00000        6300.00|    7000.00000        7000.00|    6500.00000        6500.00
  SURFACE SEAL                            |                             |                             |
0058 710-09158              400.000  SFT  |     135.00000       54000.00|     175.00000       70000.00|     175.00000       70000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0059 711-51038                       LUMP |  185000.00000      185000.00|  187000.00000      187000.00|  150000.00000      150000.00
  STRUCTURAL STEEL                        |                             |                             |
0060 715-05407               80.000  LFT  |      20.35000        1628.00|      24.00000        1920.00|      10.00000         800.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-1917625         |(   6  ) 35-1310611
                                          |ILLINOIS CONSTRUCTORS CORP   |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-10238                1.000  EACH |     987.80000         987.80|     900.00000         900.00|    1000.00000        1000.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0062 726-11451                4.000  EACH |    1200.00000        4800.00|    2800.00000       11200.00|    1500.00000        6000.00
  BEARING ASSEMBLY FIXED TYPE 1           |                             |                             |
0063 726-92406               12.000  EACH |    1150.00000       13800.00|    1400.00000       16800.00|    1500.00000       18000.00
  BEARING ASSEMBLY ELASTOMERIC            |                             |                             |
0064 801-03290                2.000  EACH |     125.00000         250.00|     150.00000         300.00|     138.00000         276.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0065 801-04308                5.000  EACH |     150.00000         750.00|     300.00000        1500.00|     165.00000         825.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0066 801-06625               36.000  EACH |      65.00000        2340.00|      70.00000        2520.00|      71.00000        2556.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0067 801-06640               18.000  EACH |     100.00000        1800.00|     150.00000        2700.00|     110.00000        1980.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06775                       LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118               48.000  LFT  |      12.00000         576.00|      14.00000         672.00|      13.00000         624.00
  BARRICADE, III-A                        |                             |                             |
0070 801-07119               48.000  LFT  |      12.00000         576.00|      17.00000         816.00|      13.00000         624.00
  BARRICADE, III-B                        |                             |                             |
0071 808-06713             1270.000  LFT  |       0.40000         508.00|       0.15000         190.50|       0.45000         571.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0072 808-06714             1270.000  LFT  |       0.40000         508.00|       0.15000         190.50|       0.45000         571.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0073 808-75998               16.000  EACH |     110.00000        1760.00|     120.00000        1920.00|     120.00000        1920.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       812,625.50|           $       885,951.50|           $       890,686.54
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       812,625.50|           $       885,951.50|           $       890,686.54
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 341 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1618530         |(      )
                                          |WHITE CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6300.00000        6300.00|    8500.00000        8500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   48700.00000       48700.00|   49520.39000       49520.39|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   13340.00000       13340.00|   29712.23000       29712.23|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240               95.000  SYS  |      41.75000        3966.25|      30.00000        2850.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02276                1.000  EACH |      14.00000          14.00|     500.00000         500.00|
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             |
  REMOVE                                  |                             |                             |
0013 202-51328                       LUMP |  101750.00000      101750.00|  150000.00000      150000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-93741                3.000  EACH |     355.00000        1065.00|     250.00000         750.00|
  GUARDRAIL, END TREATMENT, REMOVE        |                             |                             |
0015 203-02000              161.000  CYS  |      15.00000        2415.00|      75.00000       12075.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070              132.000  CYS  |      40.00000        5280.00|      35.00000        4620.00|
  BORROW                                  |                             |                             |
0017 205-06933                1.000  EACH |     129.00000         129.00|     250.00000         250.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                0.700  TON  |     900.00000         630.00|     889.00000         622.30|
  TEMPORARY MULCH                         |                             |                             |
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     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1618530         |(      )
                                          |WHITE CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             1237.000  LFT  |       1.80000        2226.60|       1.78000        2201.86|
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-11591               43.000  LBS  |       3.30000         141.90|       3.20000         137.60|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0021 206-51230               17.000  CYS  |      55.00000         935.00|      75.00000        1275.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0022 211-06467               17.000  CYS  |     130.00000        2210.00|     100.00000        1700.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 301-07448              251.000  TON  |      52.00000       13052.00|      45.00000       11295.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0024 302-07455               23.000  CYS  |     105.00000        2415.00|     155.00000        3565.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0025 306-08034              393.000  SYS  |       6.20000        2436.60|      12.00000        4716.00|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0026 306-08043              200.000  SYS  |       6.20000        1240.00|      12.00000        2400.00|
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               81.000  TON  |     155.00000       12555.00|      99.00000        8019.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390               29.000  TON  |     155.00000        4495.00|     143.00000        4147.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-10258             1457.000  LFT  |       8.25000       12020.25|       1.50000        2185.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-11785             1457.000  LFT  |       8.25000       12020.25|       0.30000         437.10|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 402-07450               56.000  TON  |     155.00000        8680.00|      50.00000        2800.00|
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0032 406-05521             1079.000  SYS  |       0.50000         539.50|       0.25000         269.75|
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-01522                3.000  EACH |    2365.00000        7095.00|    2000.00000        6000.00|
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0034 601-02241              226.000  LFT  |       3.00000         678.00|       9.00000        2034.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-06234                1.000  EACH |   10300.00000       10300.00|   12000.00000       12000.00|
  IMPACT ATTENUATOR, R1-W1, TL-2          |                             |                             |
0036 601-94689                3.000  EACH |    2500.00000        7500.00|    2430.00000        7290.00|
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0037 601-99105               87.500  LFT  |      18.50000        1618.75|      18.00000        1575.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 602-06729                6.000  EACH |      20.50000         123.00|      25.00000         150.00|
  BARRIER, DELINEATOR                     |                             |                             |
0039 609-06257              137.000  SYS  |     120.00000       16440.00|     165.00000       22605.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 341 -12
                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1618530         |(      )
                                          |WHITE CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06505                3.000  EACH |     720.00000        2160.00|     700.00000        2100.00|
  MONUMENT, B                             |                             |                             |
0041 616-02320              210.000  SYS  |       3.80000         798.00|       7.00000        1470.00|
  GEOTEXTILES                             |                             |                             |
0042 616-05688              134.000  TON  |      43.00000        5762.00|      60.00000        8040.00|
  RIPRAP, CLASS 1                         |                             |                             |
0043 616-06405              131.000  TON  |      38.00000        4978.00|      60.00000        7860.00|
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770              358.000  SYS  |       2.60000         930.80|       2.58000         923.64|
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06559             1384.000  SYS  |       1.15000        1591.60|       1.12000        1550.08|
  MULCHED SEEDING R                       |                             |                             |
0047 628-09401                9.000  MOS  |    2300.00000       20700.00|    2000.00000       18000.00|
  FIELD OFFICE, A                         |                             |                             |
0048 628-11976                1.000  EACH |     700.00000         700.00|    1000.00000        1000.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0049 628-11977                1.000  EACH |     135.00000         135.00|     500.00000         500.00|
  COMPUTER SYSTEM                         |                             |                             |
0050 702-51005               40.800  CYS  |    1555.00000       63444.00|    1170.00000       47736.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0051 702-51110              192.000  LBS  |       9.10000        1747.20|       8.00000        1536.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0052 703-06028             1246.000  LBS  |       2.15000        2678.90|       1.00000        1246.00|
  REINFORCING BARS                        |                             |                             |
0053 703-06029            44265.000  LBS  |       0.75000       33198.75|       1.10000       48691.50|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0054 704-51002               86.300  CYS  |    2400.00000      207120.00|    1150.00000       99245.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0055 706-11600               20.200  CYS  |     627.00000       12665.40|     600.00000       12120.00|
  RAILING, CONCRETE FC                    |                             |                             |
0056 706-11620                3.000  EACH |    1640.00000        4920.00|    1500.00000        4500.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0057 709-51821                       LUMP |    6500.00000        6500.00|    5790.00000        5790.00|
  SURFACE SEAL                            |                             |                             |
0058 710-09158              400.000  SFT  |     180.00000       72000.00|     175.00000       70000.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0059 711-51038                       LUMP |  195400.00000      195400.00|  252000.00000      252000.00|
  STRUCTURAL STEEL                        |                             |                             |
0060 715-05407               80.000  LFT  |      15.00000        1200.00|      25.00000        2000.00|
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
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     CALL ORDER   : 341                     CONTRACT ID : B -34162-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1111003          |(   8   ) 35-1618530         |(      )
                                          |WHITE CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-10238                1.000  EACH |     790.00000         790.00|     650.00000         650.00|
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0062 726-11451                4.000  EACH |    2300.00000        9200.00|    3000.00000       12000.00|
  BEARING ASSEMBLY FIXED TYPE 1           |                             |                             |
0063 726-92406               12.000  EACH |    1225.00000       14700.00|    1300.00000       15600.00|
  BEARING ASSEMBLY ELASTOMERIC            |                             |                             |
0064 801-03290                2.000  EACH |     110.00000         220.00|     101.00000         202.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0065 801-04308                5.000  EACH |     235.00000        1175.00|     210.00000        1050.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0066 801-06625               36.000  EACH |      78.00000        2808.00|      70.00000        2520.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0067 801-06640               18.000  EACH |     105.00000        1890.00|      96.00000        1728.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06775                       LUMP |     280.00000         280.00|   10000.00000       10000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118               48.000  LFT  |      10.00000         480.00|       9.00000         432.00|
  BARRICADE, III-A                        |                             |                             |
0070 801-07119               48.000  LFT  |      10.50000         504.00|       9.50000         456.00|
  BARRICADE, III-B                        |                             |                             |
0071 808-06713             1270.000  LFT  |       0.22000         279.40|       0.20000         254.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0072 808-06714             1270.000  LFT  |       0.22000         279.40|       0.20000         254.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0073 808-75998               16.000  EACH |      25.00000         400.00|     109.00000        1744.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       974,953.55|           $       990,407.95|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       974,953.55|           $       990,407.95|           $
====================================================================================================================================
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                                                                                                                   PAGE : 351 -1
                                                          VENDOR RANKING

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/16/16
     LOCATION     : ON I-94 OVER US 20 AND ON I-94 OVER EAST TRAIL CREEK,            PROJECT(S) :  1006703
                    0.41 MILE EAST OF US 20                                                        1006704
                                                                                                   129663900ST4
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     1,630,961.58  100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     1,641,723.33  100.6598%
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,676,529.41  102.7939%
   4   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $     1,770,449.64  108.5525%
   5   35-1035114     SUPERIOR CONSTRUCTION CO INC                                               $     1,860,300.65  114.0616%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,896,021.35  116.2517%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2  ) 35-1690004          |(   3  ) 32-0154474
                                          |ELLAS CONSTRUCTION COMPANY I |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18000.00000       18000.00|   12365.00000       12365.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   80000.00000       80000.00|   69505.48000       69505.48|   83000.00000       83000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-01066             4138.000  SYS  |      41.00000      169658.00|      68.50000      283453.00|      57.00000      235866.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-51328                       LUMP |   65600.00000       65600.00|   36810.00000       36810.00|    2600.00000        2600.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0013 202-51328                       LUMP |   65600.00000       65600.00|   36810.00000       36810.00|    2600.00000        2600.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0016 202-51822             2252.000  SYS  |       4.80000       10809.60|      10.30000       23195.60|       6.25000       14075.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0017 203-02000               10.000  CYS  |      50.00000         500.00|      22.00000         220.00|      45.00000         450.00
  EXCAVATION, COMMON                      |                             |                             |
0018 205-09543              612.000  TON  |      15.00000        9180.00|      11.80000        7221.60|       4.00000        2448.00
  NO. 2 STONE                             |                             |                             |
0019 205-11587              920.000  SYS  |       4.00000        3680.00|       1.15000        1058.00|       1.00000         920.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2   ) 35-1690004         |(   3  ) 32-0154474
                                          |ELLAS CONSTRUCTION COMPANY I |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51235                       LUMP |   21000.00000       21000.00|   50000.00000       50000.00|   54000.00000       54000.00
  COFFERDAM                               |                             |                             |
0021 213-08068                7.000  EACH |     100.00000         700.00|     185.00000        1295.00|     250.00000        1750.00
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0022 213-09269               16.000  CYS  |     235.00000        3760.00|     133.00000        2128.00|     285.00000        4560.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0023 306-08043             3582.000  SYS  |       2.75000        9850.50|       3.80000       13611.60|       3.00000       10746.00
  MILLING, TRANSITION                     |                             |                             |
0024 401-07337              295.000  TON  |     105.50000       31122.50|     105.50000       31122.50|     105.50000       31122.50
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0025 401-10258             2100.000  LFT  |       0.48000        1008.00|       0.48000        1008.00|       0.48000        1008.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785             2100.000  LFT  |       0.15000         315.00|       0.15000         315.00|       0.15000         315.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                1.200  TON  |    1267.00000        1520.40|    1267.00000        1520.40|    1267.00000        1520.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 506-06334               20.000  SYS  |     375.00000        7500.00|     285.00000        5700.00|     357.19000        7143.80
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0029 507-07482             1200.000  LFT  |       3.35000        4020.00|       3.85000        4620.00|       3.85000        4620.00
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0030 606-07484              840.000  LFT  |       8.00000        6720.00|       8.00000        6720.00|       7.50000        6300.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0032 616-02320               52.000  SYS  |       4.00000         208.00|       7.35000         382.20|       4.00000         208.00
  GEOTEXTILES                             |                             |                             |
0033 616-06405               64.000  TON  |      54.00000        3456.00|     110.00000        7040.00|      60.00000        3840.00
  RIPRAP, REVETMENT                       |                             |                             |
0034 619-11050                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   12000.00000       12000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE NO. , 3                          |                             |                             |
0035 619-11050                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   12000.00000       12000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE NO. , 4                          |                             |                             |
0036 619-51860                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  , 3                                     |                             |                             |
0037 619-51860                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  , 4                                     |                             |                             |
0038 619-98427                4.000  EACH |     550.00000        2200.00|    1000.00000        4000.00|    1200.00000        4800.00
  CLEAN DRAINS                            |                             |                             |
0039 621-01004                4.000  EACH |     300.00000        1200.00|     150.00000         600.00|     300.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2   ) 35-1690004         |(   3  ) 32-0154474
                                          |ELLAS CONSTRUCTION COMPANY I |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06559             2000.000  SYS  |       1.44000        2880.00|       1.44000        2880.00|       1.44000        2880.00
  MULCHED SEEDING R                       |                             |                             |
0041 628-09402               12.000  MOS  |    2400.00000       28800.00|    2450.00000       29400.00|    1900.00000       22800.00
  FIELD OFFICE, B                         |                             |                             |
0042 628-11729                3.000  EACH |     200.00000         600.00|     320.00000         960.00|      50.00000         150.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0043 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0045 628-11782               36.000  MOS  |     100.00000        3600.00|      60.00000        2160.00|      75.00000        2700.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0046 628-11976                1.000  EACH |     500.00000         500.00|     325.00000         325.00|     800.00000         800.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0047 702-51005                3.000  CYS  |    5300.00000       15900.00|    3000.00000        9000.00|    6200.00000       18600.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0048 703-06029              300.000  LBS  |       4.20000        1260.00|       7.50000        2250.00|       3.00000         900.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0049 703-08247               96.000  EACH |      35.00000        3360.00|      45.00000        4320.00|      32.00000        3072.00
  EMBEDDED GALVANIC ANODE                 |                             |                             |
0050 709-04647                       LUMP |   29000.00000       29000.00|   22000.00000       22000.00|   11400.00000       11400.00
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0051 709-04647                       LUMP |   29000.00000       29000.00|   22000.00000       22000.00|   11400.00000       11400.00
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0052 709-51821                       LUMP |    1710.00000        1710.00|    1290.00000        1290.00|    1800.00000        1800.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0053 709-51821                       LUMP |    1710.00000        1710.00|    1290.00000        1290.00|    1800.00000        1800.00
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0054 709-51821                       LUMP |    5850.00000        5850.00|    5350.00000        5350.00|    5850.00000        5850.00
  SURFACE SEAL , BRIDGE NO. 3             |                             |                             |
0055 709-51821                       LUMP |    5850.00000        5850.00|    5360.00000        5360.00|    5850.00000        5850.00
  SURFACE SEAL , BRIDGE NO. 4             |                             |                             |
0056 710-09158             1150.000  SFT  |      94.00000      108100.00|      45.00000       51750.00|     125.00000      143750.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0057 722-51401             1900.000  SFT  |      63.00000      119700.00|      17.95000       34105.00|      25.00000       47500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0058 722-51842             4542.000  SYS  |      82.00000      372444.00|      84.15000      382209.30|      89.00000      404238.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0059 722-51846               26.000  CYS  |     550.00000       14300.00|     550.00000       14300.00|     550.00000       14300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2   ) 35-1690004         |(   3  ) 32-0154474
                                          |ELLAS CONSTRUCTION COMPANY I |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 722-60824             4542.000  SYS  |       2.90000       13171.80|       7.00000       31794.00|      10.00000       45420.00
  SURFACE MILLING                         |                             |                             |
0061 724-03276              296.000  LFT  |      48.87000       14465.52|     120.00000       35520.00|     175.00000       51800.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0062 801-01093               14.000  EACH |     300.00000        4200.00|     300.00000        4200.00|     300.00000        4200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0063 801-03290               11.000  EACH |     137.00000        1507.00|     137.00000        1507.00|     137.00000        1507.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0064 801-04308                3.000  EACH |     205.00000         615.00|     205.00000         615.00|     205.00000         615.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0065 801-06207             6280.000  LFT  |       0.80000        5024.00|       0.80000        5024.00|       0.81000        5086.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0066 801-06625               61.000  EACH |      98.00000        5978.00|      98.00000        5978.00|      98.00000        5978.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0067 801-06640              109.000  EACH |     129.00000       14061.00|     129.00000       14061.00|     129.00000       14061.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06645                8.000  EACH |      45.00000         360.00|      45.00000         360.00|      45.00000         360.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0069 801-06710              760.000  DAY  |      10.00000        7600.00|      10.00000        7600.00|      10.00000        7600.00
  FLASHING ARROW SIGN                     |                             |                             |
0070 801-06775                       LUMP |   33000.00000       33000.00|   39500.00000       39500.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-07024                4.000  EACH |    7000.00000       28000.00|    7245.00000       28980.00|    7000.00000       28000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0072 801-07117                4.000  EACH |     624.00000        2496.00|     624.00000        2496.00|     624.00000        2496.00
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             |
  ASSEMBLY                                |                             |                             |
0073 801-07119               90.000  LFT  |      10.56000         950.40|      10.56000         950.40|      10.56000         950.40
  BARRICADE, III-B                        |                             |                             |
0074 801-08508             2180.000  LFT  |      34.00000       74120.00|      43.00000       93740.00|      41.00000       89380.00
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0075 801-11642                4.000  EACH |    2860.00000       11440.00|    2860.00000       11440.00|    2860.00000       11440.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0076 801-97643             2592.000  LFT  |      16.78000       43493.76|      16.78000       43493.76|      16.78000       43493.76
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0077 804-06725                4.000  EACH |      24.95000          99.80|      24.95000          99.80|      24.95000          99.80
  DELINEATOR WITH POST, D1                |                             |                             |
0078 808-06713            44210.000  LFT  |       0.12000        5305.20|       0.21000        9284.10|       0.21000        9284.10
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2   ) 35-1690004         |(   3  ) 32-0154474
                                          |ELLAS CONSTRUCTION COMPANY I |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 808-06714            27950.000  LFT  |       0.12000        3354.00|       0.21000        5869.50|       0.21000        5869.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0080 808-06716            76921.000  LFT  |       0.36000       27691.56|       0.36000       27691.56|       0.38000       29229.98
  LINE, REMOVE                            |                             |                             |
0081 808-75001             6211.000  LFT  |       0.14000         869.54|       0.23000        1428.53|       0.23000        1428.53
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             |
0082 808-75996              296.000  EACH |      10.00000        2960.00|      10.00000        2960.00|      10.00000        2960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0083 808-75998              311.000  EACH |      25.00000        7775.00|      42.00000       13062.00|      25.00000        7775.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0084 304-07783               32.000  TON  |     276.00000        8832.00|     276.00000        8832.00|     737.87000       23611.84
  HMA PATCHING, TYPE D                    |                             |                             |
0085 708-51813              150.000  SFT  |      94.00000       14100.00|     125.00000       18750.00|     125.00000       18750.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0086 722-51852              180.000  SFT  |      29.50000        5310.00|      15.70000        2826.00|      18.00000        3240.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,630,961.58|           $     1,641,723.33|           $     1,676,529.41
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,630,961.58|           $     1,641,723.33|           $     1,676,529.41
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(   5   ) 35-1035114         |(   6  ) 35-0918397
                                          |LAPORTE CONSTRUCTION COMPANY |SUPERIOR CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8922.54000        8922.54|   90000.00000       90000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   86000.00000       86000.00|   93000.00000       93000.00|   97500.00000       97500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-01066             4138.000  SYS  |      60.00000      248280.00|      42.50000      175865.00|      60.00000      248280.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-51328                       LUMP |   25000.00000       25000.00|   17000.00000       17000.00|    8500.00000        8500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0013 202-51328                       LUMP |   25000.00000       25000.00|   17000.00000       17000.00|    8500.00000        8500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0016 202-51822             2252.000  SYS  |       8.37000       18849.24|       7.00000       15764.00|      10.00000       22520.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0017 203-02000               10.000  CYS  |      51.22000         512.20|     245.00000        2450.00|     220.00000        2200.00
  EXCAVATION, COMMON                      |                             |                             |
0018 205-09543              612.000  TON  |       8.25000        5049.00|      22.00000       13464.00|      20.00000       12240.00
  NO. 2 STONE                             |                             |                             |
0019 205-11587              920.000  SYS  |       3.00000        2760.00|       2.00000        1840.00|       2.50000        2300.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0020 206-51235                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   22000.00000       22000.00
  COFFERDAM                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(   5   ) 35-1035114         |(   6  ) 35-0918397
                                          |LAPORTE CONSTRUCTION COMPANY |SUPERIOR CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 213-08068                7.000  EACH |     357.14000        2499.98|     100.00000         700.00|     160.00000        1120.00
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0022 213-09269               16.000  CYS  |     140.00000        2240.00|     200.00000        3200.00|     100.00000        1600.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0023 306-08043             3582.000  SYS  |       9.87000       35354.34|       2.75000        9850.50|       6.50000       23283.00
  MILLING, TRANSITION                     |                             |                             |
0024 401-07337              295.000  TON  |     110.00000       32450.00|     105.50000       31122.50|     105.50000       31122.50
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0025 401-10258             2100.000  LFT  |       0.50000        1050.00|       0.48000        1008.00|       0.48000        1008.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785             2100.000  LFT  |       0.20000         420.00|       0.15000         315.00|       0.15000         315.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                1.200  TON  |    1350.00000        1620.00|    1267.00000        1520.40|    1267.00000        1520.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 506-06334               20.000  SYS  |     312.36000        6247.20|     375.00000        7500.00|     288.00000        5760.00
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0029 507-07482             1200.000  LFT  |       4.00000        4800.00|       3.85000        4620.00|       4.25000        5100.00
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0030 606-07484              840.000  LFT  |      12.65000       10626.00|       6.75000        5670.00|      10.77000        9046.80
  MILLED HMA CORRUGATIONS                 |                             |                             |
0032 616-02320               52.000  SYS  |       5.77000         300.04|       4.50000         234.00|       6.75000         351.00
  GEOTEXTILES                             |                             |                             |
0033 616-06405               64.000  TON  |     107.88000        6904.32|      65.00000        4160.00|      75.00000        4800.00
  RIPRAP, REVETMENT                       |                             |                             |
0034 619-11050                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   15000.00000       15000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE NO. , 3                          |                             |                             |
0035 619-11050                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   15000.00000       15000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE NO. , 4                          |                             |                             |
0036 619-51860                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    5000.00000        5000.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  , 3                                     |                             |                             |
0037 619-51860                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    5000.00000        5000.00
  PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. |                             |                             |
  , 4                                     |                             |                             |
0038 619-98427                4.000  EACH |     355.12000        1420.48|    1000.00000        4000.00|     750.00000        3000.00
  CLEAN DRAINS                            |                             |                             |
0039 621-01004                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-06559             2000.000  SYS  |       1.44000        2880.00|       1.44000        2880.00|       1.44000        2880.00
  MULCHED SEEDING R                       |                             |                             |
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     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(   5   ) 35-1035114         |(   6  ) 35-0918397
                                          |LAPORTE CONSTRUCTION COMPANY |SUPERIOR CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-09402               12.000  MOS  |     800.00000        9600.00|    1500.00000       18000.00|    2400.00000       28800.00
  FIELD OFFICE, B                         |                             |                             |
0042 628-11729                3.000  EACH |     200.00000         600.00|     150.00000         450.00|     250.00000         750.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0043 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0045 628-11782               36.000  MOS  |     150.00000        5400.00|      50.00000        1800.00|     130.00000        4680.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0046 628-11976                1.000  EACH |     750.00000         750.00|     500.00000         500.00|     750.00000         750.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0047 702-51005                3.000  CYS  |    2574.75000        7724.25|    4700.00000       14100.00|    2500.00000        7500.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0048 703-06029              300.000  LBS  |       4.09000        1227.00|       6.85000        2055.00|       4.00000        1200.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0049 703-08247               96.000  EACH |      50.00000        4800.00|      40.00000        3840.00|      26.00000        2496.00
  EMBEDDED GALVANIC ANODE                 |                             |                             |
0050 709-04647                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   22000.00000       22000.00
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0051 709-04647                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   22000.00000       22000.00
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0052 709-51821                       LUMP |    1710.00000        1710.00|    5900.00000        5900.00|    4000.00000        4000.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0053 709-51821                       LUMP |    1710.00000        1710.00|    5900.00000        5900.00|    4000.00000        4000.00
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0054 709-51821                       LUMP |    2430.00000        2430.00|    1750.00000        1750.00|    4000.00000        4000.00
  SURFACE SEAL , BRIDGE NO. 3             |                             |                             |
0055 709-51821                       LUMP |    3420.00000        3420.00|    1750.00000        1750.00|    4000.00000        4000.00
  SURFACE SEAL , BRIDGE NO. 4             |                             |                             |
0056 710-09158             1150.000  SFT  |     105.00000      120750.00|     105.00000      120750.00|     150.00000      172500.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0057 722-51401             1900.000  SFT  |      50.00000       95000.00|      50.00000       95000.00|      75.00000      142500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0058 722-51842             4542.000  SYS  |     101.00000      458742.00|     115.00000      522330.00|     102.00000      463284.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0059 722-51846               26.000  CYS  |     550.00000       14300.00|     550.00000       14300.00|     550.00000       14300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0060 722-60824             4542.000  SYS  |       7.65000       34746.30|       3.00000       13626.00|       6.00000       27252.00
  SURFACE MILLING                         |                             |                             |
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     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(   5   ) 35-1035114         |(   6  ) 35-0918397
                                          |LAPORTE CONSTRUCTION COMPANY |SUPERIOR CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 724-03276              296.000  LFT  |     171.77000       50843.92|     125.00000       37000.00|     125.00000       37000.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0062 801-01093               14.000  EACH |     300.00000        4200.00|     300.00000        4200.00|     300.00000        4200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0063 801-03290               11.000  EACH |     137.00000        1507.00|     137.00000        1507.00|     137.00000        1507.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0064 801-04308                3.000  EACH |     205.00000         615.00|     205.00000         615.00|     205.00000         615.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0065 801-06207             6280.000  LFT  |       0.81000        5086.80|       0.80000        5024.00|       0.80000        5024.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0066 801-06625               61.000  EACH |      98.00000        5978.00|      98.00000        5978.00|      98.00000        5978.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0067 801-06640              109.000  EACH |     129.00000       14061.00|     129.00000       14061.00|     129.00000       14061.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06645                8.000  EACH |      45.00000         360.00|      45.00000         360.00|      45.00000         360.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0069 801-06710              760.000  DAY  |      10.00000        7600.00|      10.00000        7600.00|      10.00000        7600.00
  FLASHING ARROW SIGN                     |                             |                             |
0070 801-06775                       LUMP |   26063.96000       26063.96|   82000.00000       82000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-07024                4.000  EACH |    7000.00000       28000.00|    7000.00000       28000.00|    8500.00000       34000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0072 801-07117                4.000  EACH |     624.00000        2496.00|     624.00000        2496.00|     624.00000        2496.00
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             |
  ASSEMBLY                                |                             |                             |
0073 801-07119               90.000  LFT  |      10.56000         950.40|      10.56000         950.40|      10.56000         950.40
  BARRICADE, III-B                        |                             |                             |
0074 801-08508             2180.000  LFT  |      39.25000       85565.00|      45.00000       98100.00|      40.00000       87200.00
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0075 801-11642                4.000  EACH |    2860.00000       11440.00|    2860.00000       11440.00|    2860.00000       11440.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0076 801-97643             2592.000  LFT  |      16.78000       43493.76|      16.78000       43493.76|      16.78000       43493.76
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0077 804-06725                4.000  EACH |      24.95000          99.80|      24.95000          99.80|      24.95000          99.80
  DELINEATOR WITH POST, D1                |                             |                             |
0078 808-06713            44210.000  LFT  |       0.21000        9284.10|       0.21000        9284.10|       0.21000        9284.10
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0079 808-06714            27950.000  LFT  |       0.21000        5869.50|       0.21000        5869.50|       0.21000        5869.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
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     CALL ORDER   : 351                     CONTRACT ID : B -34366-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(   5   ) 35-1035114         |(   6  ) 35-0918397
                                          |LAPORTE CONSTRUCTION COMPANY |SUPERIOR CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 808-06716            76921.000  LFT  |       0.38000       29229.98|       0.36000       27691.56|       0.36000       27691.56
  LINE, REMOVE                            |                             |                             |
0081 808-75001             6211.000  LFT  |       0.23000        1428.53|       0.23000        1428.53|       0.23000        1428.53
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             |
0082 808-75996              296.000  EACH |      10.00000        2960.00|       5.00000        1480.00|      10.00000        2960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0083 808-75998              311.000  EACH |      42.00000       13062.00|      25.00000        7775.00|      42.00000       13062.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0084 304-07783               32.000  TON  |     275.00000        8800.00|     276.00000        8832.00|     276.00000        8832.00
  HMA PATCHING, TYPE D                    |                             |                             |
0085 708-51813              150.000  SFT  |     105.00000       15750.00|     105.00000       15750.00|     110.00000       16500.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0086 722-51852              180.000  SFT  |      30.00000        5400.00|       4.67000         840.60|     115.00000       20700.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,770,449.64|           $     1,860,300.65|           $     1,896,021.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,770,449.64|           $     1,860,300.65|           $     1,896,021.35
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : REPLACE SUPERSTRUCTURE                                      COMPLETION DATE : 10/31/17
     LOCATION     : ON I-69 OVER EIGHT MILE CREEK, 6.68 MILES NORTH OF US 224,       PROJECT(S) :  129642600ST2
                    AND ON I-69 OVER FLAT CREEK, 5.43 MILES NORTH OF US 224.                       129645500ST2
                                                                                                   129646000ST2
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   36-2046200     KENNY CONSTRUCTION COMPANY                                                 $     4,878,237.82  100.0000%
   2   35-1374866     PRIMCO INC                                                                 $     5,468,237.47  112.0945%
   3   35-1057237     R L MCCOY INC                                                              $     5,721,790.00  117.2921%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     6,135,624.27  125.7754%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,084,118.89  145.2188%
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2  ) 35-1374866          |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   REPLACE SUPERSTRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   25000.00000       25000.00|   39229.44000       39229.44|   65000.00000       65000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  240000.00000      240000.00|  273411.87000      273411.87|  286000.00000      286000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   80000.00000       80000.00|  109364.75000      109364.75|  114000.00000      114000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02240             5162.000  SYS  |      30.00000      154860.00|      11.00000       56782.00|      13.50000       69687.00
  PAVEMENT REMOVAL                        |                             |                             |
0014 202-51328                       LUMP |   80000.00000       80000.00|  115325.17000      115325.17|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 1                                |                             |                             |
0015 202-51328                       LUMP |   80000.00000       80000.00|   86325.17000       86325.17|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 2                                |                             |                             |
0016 202-51328                       LUMP |  120000.00000      120000.00|  170790.50000      170790.50|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 3                                |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 202-51328                       LUMP |  120000.00000      120000.00|  137016.24000      137016.24|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 4                                |                             |                             |
0018 202-94954             1306.000  LFT  |      20.00000       26120.00|       9.50000       12407.00|      12.50000       16325.00
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0019 202-95027                4.000  EACH |     785.00000        3140.00|    1000.00000        4000.00|    1000.00000        4000.00
  IMPACT ATTENUATOR, REMOVE               |                             |                             |
0020 203-02000             4285.000  CYS  |      30.00000      128550.00|      14.00000       59990.00|      16.20000       69417.00
  EXCAVATION, COMMON                      |                             |                             |
0021 205-03371               55.000  CYS  |      40.00000        2200.00|      40.00000        2200.00|      40.00000        2200.00
  SEDIMENT, REMOVE                        |                             |                             |
0022 205-06933               22.000  EACH |     120.00000        2640.00|     168.00000        3696.00|     168.00000        3696.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06934               18.000  TON  |     420.00000        7560.00|     394.00000        7092.00|     394.00000        7092.00
  TEMPORARY MULCH                         |                             |                             |
0024 205-06937              877.000  LFT  |       2.16000        1894.32|       1.75000        1534.75|       1.75000        1534.75
  TEMPORARY SILT FENCE                    |                             |                             |
0025 205-09543              344.000  TON  |      25.00000        8600.00|      20.25000        6966.00|      20.25000        6966.00
  NO. 2 STONE                             |                             |                             |
0026 205-11584              474.000  LFT  |      10.87000        5152.38|      13.70000        6493.80|      13.70000        6493.80
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0027 205-11587             1410.000  SYS  |       2.50000        3525.00|       2.45000        3454.50|       2.45000        3454.50
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 205-11591             1010.000  LBS  |       3.12000        3151.20|       2.94000        2969.40|       2.94000        2969.40
  TEMPORARY SEED MIXTURE                  |                             |                             |
0029 206-51230              110.000  CYS  |      78.00000        8580.00|      30.28000        3330.80|      42.00000        4620.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0030 207-09935            20519.000  SYS  |       7.30000      149788.70|      11.75000      241098.25|      13.50000      277006.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0031 211-02050                4.000  CYS  |     105.00000         420.00|      98.50000         394.00|     375.00000        1500.00
  B BORROW                                |                             |                             |
0032 211-06467               90.000  CYS  |      89.00000        8010.00|      75.00000        6750.00|      90.00000        8100.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0033 301-07448              435.000  TON  |      40.00000       17400.00|      40.00000       17400.00|      23.00000       10005.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0034 302-06464             1797.000  CYS  |      24.00000       43128.00|      45.00000       80865.00|      47.00000       84459.00
  SUBBASE FOR PCCP                        |                             |                             |
0035 302-07455              136.000  CYS  |      84.00000       11424.00|      90.00000       12240.00|      94.00000       12784.00
  DENSE GRADED SUBBASE                    |                             |                             |
0036 401-07337              130.000  TON  |      70.00000        9100.00|      80.00000       10400.00|      80.00000       10400.00
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0037 401-07369              218.000  TON  |      70.00000       15260.00|      78.00000       17004.00|      78.00000       17004.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 401-07410              746.000  TON  |      53.00000       39538.00|      60.00000       44760.00|      60.00000       44760.00
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             |
0039 401-10258             3420.000  LFT  |       0.35000        1197.00|       0.40000        1368.00|       0.40000        1368.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0040 401-10259             3420.000  LFT  |       0.35000        1197.00|       0.45000        1539.00|       0.45000        1539.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0041 401-11785             3420.000  LFT  |       0.12000         410.40|       0.15000         513.00|       0.15000         513.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0042 402-10087             7780.000  TON  |      36.00000      280080.00|      50.00000      389000.00|      40.00000      311200.00
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0043 406-05521            26778.000  SYS  |       0.15000        4016.70|       0.18000        4820.04|       0.18000        4820.04
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 502-06329             6796.000  SYS  |      47.50000      322810.00|      53.00000      360188.00|      60.51000      411225.96
  PCCP, 12 IN.                            |                             |                             |
0045 503-05240             4075.000  LFT  |      11.00000       44825.00|      10.00000       40750.00|      14.39000       58639.25
  D-1 CONTRACTION JOINT                   |                             |                             |
0046 503-05310              336.000  LFT  |      33.00000       11088.00|     150.00000       50400.00|     150.00000       50400.00
  TERMINAL JOINT                          |                             |                             |
0047 601-01522                6.000  EACH |    2250.00000       13500.00|    2050.00000       12300.00|    2050.00000       12300.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0048 601-02241              100.000  LFT  |      10.00000        1000.00|      10.00000        1000.00|      10.00000        1000.00
  GUARDRAIL, REMOVE                       |                             |                             |
0049 601-94690                4.000  EACH |    3800.00000       15200.00|    5210.50000       20842.00|    4000.00000       16000.00
  GUARDRAIL, END TREATMENT, MS            |                             |                             |
0050 601-99105               50.000  LFT  |      20.00000        1000.00|      18.00000         900.00|      18.00000         900.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0051 601-99108             1076.000  LFT  |      25.00000       26900.00|      25.00000       26900.00|      25.00000       26900.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN. SPACING                             |                             |                             |
0052 602-06729               38.000  EACH |      15.00000         570.00|      13.70000         520.60|      15.00000         570.00
  BARRIER, DELINEATOR                     |                             |                             |
0053 602-91266               36.000  LFT  |     300.00000       10800.00|     390.00000       14040.00|     300.00000       10800.00
  CONCRETE MEDIAN BARRIER MODIFIED        |                             |                             |
0054 606-07484             3420.000  LFT  |       1.10000        3762.00|       1.38000        4719.60|       1.00000        3420.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0055 606-11064             1544.000  LFT  |       1.10000        1698.40|       2.90000        4477.60|       3.00000        4632.00
  MILLED PCCP CORRUGATIONS                |                             |                             |
0056 609-06259              784.000  SYS  |     100.00000       78400.00|     114.00000       89376.00|     123.00000       96432.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0057 616-02320              872.000  SYS  |       1.00000         872.00|       3.40000        2964.80|       3.65000        3182.80
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 616-06405              354.000  TON  |      34.00000       12036.00|      30.00000       10620.00|      33.00000       11682.00
  RIPRAP, REVETMENT                       |                             |                             |
0059 621-01004                8.000  EACH |    4200.00000       33600.00|     500.00000        4000.00|     500.00000        4000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0060 621-06545                2.000  TON  |     880.00000        1760.00|     845.00000        1690.00|     845.00000        1690.00
  FERTILIZER                              |                             |                             |
0061 621-06553              762.000  LBS  |       4.50000        3429.00|       4.65000        3543.30|       4.65000        3543.30
  SEED MIXTURE R                          |                             |                             |
0062 621-06565                9.000  TON  |     470.00000        4230.00|     452.00000        4068.00|     452.00000        4068.00
  MULCHING MATERIAL                       |                             |                             |
0063 621-06567               88.000  kGAL |       1.00000          88.00|       1.00000          88.00|       1.00000          88.00
  WATER                                   |                             |                             |
0064 621-06574             2844.000  SYS  |       4.00000       11376.00|       5.10000       14504.40|       5.10000       14504.40
  SODDING                                 |                             |                             |
0065 628-09403               18.000  MOS  |    3200.00000       57600.00|    2278.50000       41013.00|    2450.00000       44100.00
  FIELD OFFICE, C                         |                             |                             |
0066 701-06011                4.000  EACH |    3500.00000       14000.00|    1255.84000        5023.36|    3000.00000       12000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0067 701-09557               40.000  LFT  |     200.00000        8000.00|      90.00000        3600.00|      35.00000        1400.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0068 701-51195              100.000  LFT  |       1.00000         100.00|      89.00000        8900.00|      60.00000        6000.00
  PILE, STEEL H HP 12 X 53                |                             |                             |
0069 702-04325                       LUMP |    5300.00000        5300.00|    7635.04000        7635.04|   15000.00000       15000.00
  TEMPORARY SHORING , STR NO 3            |                             |                             |
0070 702-04325                       LUMP |    5300.00000        5300.00|    7635.04000        7635.04|   15000.00000       15000.00
  TEMPORARY SHORING , STR NO 4            |                             |                             |
0071 702-51005               62.000  CYS  |     917.00000       56854.00|     605.00000       37510.00|     980.00000       60760.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0072 703-06028             9472.000  LBS  |       0.72000        6819.84|       1.31000       12408.32|       0.75000        7104.00
  REINFORCING BARS                        |                             |                             |
0073 703-06029           315064.000  LBS  |       0.78000      245749.92|       0.98000      308762.72|       0.80000      252051.20
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 703-97936              176.000  EACH |      17.00000        2992.00|      24.30000        4276.80|      25.00000        4400.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0075 704-51002              743.200  CYS  |     770.00000      572264.00|     580.00000      431056.00|     740.00000      549968.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0076 706-11601              104.400  CYS  |     567.00000       59194.80|     690.00000       72036.00|     500.00000       52200.00
  RAILING, CONCRETE FT                    |                             |                             |
0077 706-11621               12.000  EACH |    2145.00000       25740.00|    1250.00000       15000.00|    2000.00000       24000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0078 707-05982             1158.000  LFT  |     202.00000      233916.00|     166.00000      192228.00|     190.00000      220020.00
  STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 |                             |                             |
  IN. X 12 IN.                            |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 709-51821                       LUMP |    6450.00000        6450.00|    3339.00000        3339.00|    6300.00000        6300.00
  SURFACE SEAL , STR NO 1                 |                             |                             |
0080 709-51821                       LUMP |    6450.00000        6450.00|    3339.00000        3339.00|    6300.00000        6300.00
  SURFACE SEAL , STR NO 2                 |                             |                             |
0081 709-51821                       LUMP |    5850.00000        5850.00|    4971.40000        4971.40|    9070.00000        9070.00
  SURFACE SEAL , STR NO 3                 |                             |                             |
0082 709-51821                       LUMP |    5850.00000        5850.00|    4971.40000        4971.40|    9070.00000        9070.00
  SURFACE SEAL , STR NO 4                 |                             |                             |
0083 710-09158              400.000  SFT  |     200.00000       80000.00|      98.90000       39560.00|     151.00000       60400.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0084 713-51335                       LUMP |  279000.00000      279000.00|  446840.96000      446840.96|  500000.00000      500000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                             |                             |
  NO 1                                    |                             |                             |
0085 713-51335                       LUMP |  385000.62000      385000.62|  583213.35000      583213.35|  600000.00000      600000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                             |                             |
  NO 3                                    |                             |                             |
0086 713-99365              950.000  LFT  |      26.00000       24700.00|      10.00000        9500.00|      10.00000        9500.00
  GUARDRAIL, W BEAM 6.3 FT SPACING        |                             |                             |
  TEMPORARY BRIDGE APPROACHES             |                             |                             |
0087 715-01354             9824.000  LFT  |       2.25000       22104.00|       2.35000       23086.40|       2.35000       23086.40
  CLEAN EXISTING PIPE                     |                             |                             |
0088 715-05048             6164.000  LFT  |       6.50000       40066.00|       4.75000       29279.00|       5.75000       35443.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0089 715-05053              125.000  LFT  |      46.00000        5750.00|      35.00000        4375.00|      35.00000        4375.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0090 715-05149              176.000  LFT  |      36.00000        6336.00|      40.00000        7040.00|      40.00000        7040.00
  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             |
  TEMPORARY                               |                             |                             |
0091 715-05407              200.000  LFT  |       2.00000         400.00|      15.35000        3070.00|      16.00000        3200.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0092 718-06531                6.000  EACH |    1150.00000        6900.00|     880.00000        5280.00|     880.00000        5280.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0093 718-52610              536.000  CYS  |      29.00000       15544.00|      43.00000       23048.00|      50.00000       26800.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0094 718-99153             4910.000  SYS  |       1.30000        6383.00|       1.65000        8101.50|       1.65000        8101.50
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0095 720-44000                4.000  EACH |     456.00000        1824.00|     765.00000        3060.00|     765.00000        3060.00
  CASTING, ADJUST TO GRADE , VARIOUS      |                             |                             |
0096 720-44040                5.000  EACH |     900.00000        4500.00|     991.00000        4955.00|     991.00000        4955.00
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             |
0097 720-45069                2.000  EACH |    1000.00000        2000.00|    4073.00000        8146.00|    4073.00000        8146.00
  INLET, P12 , TEMPORARY                  |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 720-45070                3.000  EACH |    2430.00000        7290.00|    3336.00000       10008.00|    3336.00000       10008.00
  INLET, P12A , TEMPORARY                 |                             |                             |
0099 720-45410                1.000  EACH |    3568.00000        3568.00|    2820.00000        2820.00|    2820.00000        2820.00
  MANHOLE, C4                             |                             |                             |
0100 727-90308              200.000  LFT  |      31.66000        6332.00|      50.00000       10000.00|      42.00000        8400.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0101 727-90309               60.000  GAL  |     237.43000       14245.80|      80.00000        4800.00|      75.00000        4500.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0102 727-93560                       LUMP |     527.62000         527.62|    2500.00000        2500.00|     550.00000         550.00
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             |
  STR NO 3                                |                             |                             |
0103 727-93560                       LUMP |     527.62000         527.62|    2500.00000        2500.00|    2500.00000        2500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             |
  STR NO 4                                |                             |                             |
0104 801-03290                8.000  EACH |     170.00000        1360.00|     353.00000        2824.00|     353.00000        2824.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0105 801-04308                8.000  EACH |     200.00000        1600.00|     568.00000        4544.00|     568.00000        4544.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0106 801-06207            40155.000  LFT  |       0.90000       36139.50|       1.00000       40155.00|       1.00000       40155.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0107 801-06640               45.000  EACH |     140.00000        6300.00|     317.00000       14265.00|     317.00000       14265.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0108 801-06645               24.000  EACH |      62.00000        1488.00|      89.00000        2136.00|      89.00000        2136.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0109 801-06775                       LUMP |   25000.00000       25000.00|   85120.00000       85120.00|  100000.00000      100000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0110 801-07118              144.000  LFT  |      11.00000        1584.00|      27.70000        3988.80|      27.70000        3988.80
  BARRICADE, III-A                        |                             |                             |
0111 801-07119              144.000  LFT  |      12.00000        1728.00|      41.20000        5932.80|      41.20000        5932.80
  BARRICADE, III-B                        |                             |                             |
0112 801-08401             7180.000  LFT  |      34.00000      244120.00|      36.00000      258480.00|      36.00000      258480.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0113 801-08508              240.000  LFT  |      62.00000       14880.00|      85.00000       20400.00|      60.00000       14400.00
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0114 804-06770                4.000  EACH |      47.00000         188.00|      25.00000         100.00|      25.00000         100.00
  DELINEATOR POST                         |                             |                             |
0115 808-09381                       LUMP |    2000.00000        2000.00|    2400.00000        2400.00|    2400.00000        2400.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0116 808-10033             7550.000  LFT  |       0.60000        4530.00|       0.72000        5436.00|       0.72000        5436.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2046200          |(   2   ) 35-1374866         |(   3  ) 35-1057237
                                          |KENNY CONSTRUCTION COMPANY   |PRIMCO INC                   |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0117 808-10034             7550.000  LFT  |       0.60000        4530.00|       0.72000        5436.00|       0.72000        5436.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0118 808-10054             1888.000  LFT  |       0.75000        1416.00|       0.80000        1510.40|       0.80000        1510.40
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN.                                     |                             |                             |
0119 808-12032            16988.000  LFT  |       0.85000       14439.80|       0.90000       15289.20|       0.90000       15289.20
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0120 808-75996               92.000  EACH |       5.10000         469.20|      20.00000        1840.00|      22.00000        2024.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0121 808-75998               92.000  EACH |      45.00000        4140.00|      55.00000        5060.00|      55.00000        5060.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,878,237.82|           $     5,468,237.47|           $     5,721,790.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,878,237.82|           $     5,468,237.47|           $     5,721,790.00
====================================================================================================================================
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   REPLACE SUPERSTRUCTURE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   38250.00000       38250.00|   38000.00000       38000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  306780.00000      306780.00|  355716.00000      355716.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |  122700.00000      122700.00|   27560.16000       27560.16|
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02240             5162.000  SYS  |      14.50000       74849.00|      13.50000       69687.00|
  PAVEMENT REMOVAL                        |                             |                             |
0014 202-51328                       LUMP |   45000.00000       45000.00|   73829.12000       73829.12|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 1                                |                             |                             |
0015 202-51328                       LUMP |   45000.00000       45000.00|   73829.12000       73829.12|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 2                                |                             |                             |
0016 202-51328                       LUMP |  120000.00000      120000.00|   99881.52000       99881.52|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 3                                |                             |                             |
0017 202-51328                       LUMP |   12000.00000       12000.00|   99881.52000       99881.52|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  STR NO 4                                |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-94954             1306.000  LFT  |      25.00000       32650.00|      12.50000       16325.00|
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0019 202-95027                4.000  EACH |    3000.00000       12000.00|    1000.00000        4000.00|
  IMPACT ATTENUATOR, REMOVE               |                             |                             |
0020 203-02000             4285.000  CYS  |      20.50000       87842.50|      16.20000       69417.00|
  EXCAVATION, COMMON                      |                             |                             |
0021 205-03371               55.000  CYS  |      38.00000        2090.00|      40.00000        2200.00|
  SEDIMENT, REMOVE                        |                             |                             |
0022 205-06933               22.000  EACH |     140.00000        3080.00|     168.00000        3696.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06934               18.000  TON  |     394.00000        7092.00|     394.00000        7092.00|
  TEMPORARY MULCH                         |                             |                             |
0024 205-06937              877.000  LFT  |       2.04000        1789.08|       2.44000        2139.88|
  TEMPORARY SILT FENCE                    |                             |                             |
0025 205-09543              344.000  TON  |      60.00000       20640.00|      20.25000        6966.00|
  NO. 2 STONE                             |                             |                             |
0026 205-11584              474.000  LFT  |      10.25000        4858.50|      13.70000        6493.80|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0027 205-11587             1410.000  SYS  |       2.25000        3172.50|       2.45000        3454.50|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 205-11591             1010.000  LBS  |       2.95000        2979.50|       2.94000        2969.40|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0029 206-51230              110.000  CYS  |      75.50000        8305.00|      62.74000        6901.40|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0030 207-09935            20519.000  SYS  |      19.50000      400120.50|      13.50000      277006.50|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0031 211-02050                4.000  CYS  |     125.00000         500.00|      88.64000         354.56|
  B BORROW                                |                             |                             |
0032 211-06467               90.000  CYS  |     100.00000        9000.00|      44.79000        4031.10|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0033 301-07448              435.000  TON  |      25.75000       11201.25|      43.46000       18905.10|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0034 302-06464             1797.000  CYS  |      46.50000       83560.50|      38.79000       69705.63|
  SUBBASE FOR PCCP                        |                             |                             |
0035 302-07455              136.000  CYS  |     105.00000       14280.00|      63.38000        8619.68|
  DENSE GRADED SUBBASE                    |                             |                             |
0036 401-07337              130.000  TON  |      80.00000       10400.00|      80.00000       10400.00|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0037 401-07369              218.000  TON  |      78.00000       17004.00|      78.00000       17004.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm  |                             |                             |
0038 401-07410              746.000  TON  |      60.00000       44760.00|      60.00000       44760.00|
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-10258             3420.000  LFT  |       0.40000        1368.00|       0.40000        1368.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0040 401-10259             3420.000  LFT  |       0.45000        1539.00|       0.45000        1539.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0041 401-11785             3420.000  LFT  |       0.15000         513.00|       0.15000         513.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0042 402-10087             7780.000  TON  |      40.00000      311200.00|      46.94000      365193.20|
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0043 406-05521            26778.000  SYS  |       0.18000        4820.04|       0.18000        4820.04|
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 502-06329             6796.000  SYS  |      68.00000      462128.00|      53.00000      360188.00|
  PCCP, 12 IN.                            |                             |                             |
0045 503-05240             4075.000  LFT  |      12.00000       48900.00|      12.00000       48900.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0046 503-05310              336.000  LFT  |     205.00000       68880.00|     203.05000       68224.80|
  TERMINAL JOINT                          |                             |                             |
0047 601-01522                6.000  EACH |    2050.00000       12300.00|    2050.00000       12300.00|
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0048 601-02241              100.000  LFT  |      10.00000        1000.00|      10.00000        1000.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0049 601-94690                4.000  EACH |    4000.00000       16000.00|    4000.00000       16000.00|
  GUARDRAIL, END TREATMENT, MS            |                             |                             |
0050 601-99105               50.000  LFT  |      18.00000         900.00|      18.00000         900.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0051 601-99108             1076.000  LFT  |      25.00000       26900.00|      25.00000       26900.00|
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN. SPACING                             |                             |                             |
0052 602-06729               38.000  EACH |      15.00000         570.00|      12.00000         456.00|
  BARRIER, DELINEATOR                     |                             |                             |
0053 602-91266               36.000  LFT  |     520.00000       18720.00|     389.34000       14016.24|
  CONCRETE MEDIAN BARRIER MODIFIED        |                             |                             |
0054 606-07484             3420.000  LFT  |       1.90000        6498.00|       2.36000        8071.20|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0055 606-11064             1544.000  LFT  |       2.50000        3860.00|       5.14000        7936.16|
  MILLED PCCP CORRUGATIONS                |                             |                             |
0056 609-06259              784.000  SYS  |     108.50000       85064.00|     111.06000       87071.04|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0057 616-02320              872.000  SYS  |       2.75000        2398.00|       3.60000        3139.20|
  GEOTEXTILES                             |                             |                             |
0058 616-06405              354.000  TON  |      42.00000       14868.00|      57.35000       20301.90|
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 621-01004                8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0060 621-06545                2.000  TON  |     845.00000        1690.00|     845.00000        1690.00|
  FERTILIZER                              |                             |                             |
0061 621-06553              762.000  LBS  |       4.65000        3543.30|       4.65000        3543.30|
  SEED MIXTURE R                          |                             |                             |
0062 621-06565                9.000  TON  |     452.00000        4068.00|     452.00000        4068.00|
  MULCHING MATERIAL                       |                             |                             |
0063 621-06567               88.000  kGAL |       1.00000          88.00|       1.00000          88.00|
  WATER                                   |                             |                             |
0064 621-06574             2844.000  SYS  |       3.95000       11233.80|       5.10000       14504.40|
  SODDING                                 |                             |                             |
0065 628-09403               18.000  MOS  |    2275.00000       40950.00|    3608.04000       64944.72|
  FIELD OFFICE, C                         |                             |                             |
0066 701-06011                4.000  EACH |    2925.00000       11700.00|    4284.73000       17138.92|
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0067 701-09557               40.000  LFT  |      28.25000        1130.00|      31.28000        1251.20|
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0068 701-51195              100.000  LFT  |     250.00000       25000.00|     147.62000       14762.00|
  PILE, STEEL H HP 12 X 53                |                             |                             |
0069 702-04325                       LUMP |    8500.00000        8500.00|   17153.90000       17153.90|
  TEMPORARY SHORING , STR NO 3            |                             |                             |
0070 702-04325                       LUMP |    8500.00000        8500.00|   17153.90000       17153.90|
  TEMPORARY SHORING , STR NO 4            |                             |                             |
0071 702-51005               62.000  CYS  |    1625.00000      100750.00|    1145.17000       71000.54|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0072 703-06028             9472.000  LBS  |       0.80000        7577.60|       1.10000       10419.20|
  REINFORCING BARS                        |                             |                             |
0073 703-06029           315064.000  LBS  |       0.90000      283557.60|       0.96000      302461.44|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 703-97936              176.000  EACH |      18.75000        3300.00|      21.43000        3771.68|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0075 704-51002              743.200  CYS  |     875.00000      650300.00|     950.60000      706485.92|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0076 706-11601              104.400  CYS  |     650.00000       67860.00|     500.00000       52200.00|
  RAILING, CONCRETE FT                    |                             |                             |
0077 706-11621               12.000  EACH |    2100.00000       25200.00|    2000.00000       24000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0078 707-05982             1158.000  LFT  |     205.00000      237390.00|     237.78000      275349.24|
  STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 |                             |                             |
  IN. X 12 IN.                            |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 709-51821                       LUMP |    6300.00000        6300.00|    6300.00000        6300.00|
  SURFACE SEAL , STR NO 1                 |                             |                             |
0080 709-51821                       LUMP |    6300.00000        6300.00|    6300.00000        6300.00|
  SURFACE SEAL , STR NO 2                 |                             |                             |
0081 709-51821                       LUMP |    9070.00000        9070.00|    9070.00000        9070.00|
  SURFACE SEAL , STR NO 3                 |                             |                             |
0082 709-51821                       LUMP |    9070.00000        9070.00|    9070.00000        9070.00|
  SURFACE SEAL , STR NO 4                 |                             |                             |
0083 710-09158              400.000  SFT  |      90.00000       36000.00|     151.00000       60400.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0084 713-51335                       LUMP |  445000.00000      445000.00|  925136.73000      925136.73|
  TEMPORARY BRIDGE AND APPROACHES , STR   |                             |                             |
  NO 1                                    |                             |                             |
0085 713-51335                       LUMP |  545000.00000      545000.00| 1233487.19000     1233487.19|
  TEMPORARY BRIDGE AND APPROACHES , STR   |                             |                             |
  NO 3                                    |                             |                             |
0086 713-99365              950.000  LFT  |      10.00000        9500.00|      10.00000        9500.00|
  GUARDRAIL, W BEAM 6.3 FT SPACING        |                             |                             |
  TEMPORARY BRIDGE APPROACHES             |                             |                             |
0087 715-01354             9824.000  LFT  |       3.25000       31928.00|       2.70000       26524.80|
  CLEAN EXISTING PIPE                     |                             |                             |
0088 715-05048             6164.000  LFT  |       7.00000       43148.00|       5.75000       35443.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0089 715-05053              125.000  LFT  |      26.50000        3312.50|      35.00000        4375.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0090 715-05149              176.000  LFT  |      40.00000        7040.00|      52.05000        9160.80|
  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             |
  TEMPORARY                               |                             |                             |
0091 715-05407              200.000  LFT  |       8.50000        1700.00|      24.57000        4914.00|
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0092 718-06531                6.000  EACH |     700.00000        4200.00|     880.00000        5280.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0093 718-52610              536.000  CYS  |      50.00000       26800.00|      50.00000       26800.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0094 718-99153             4910.000  SYS  |       2.00000        9820.00|       1.65000        8101.50|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0095 720-44000                4.000  EACH |     250.00000        1000.00|     765.00000        3060.00|
  CASTING, ADJUST TO GRADE , VARIOUS      |                             |                             |
0096 720-44040                5.000  EACH |     350.00000        1750.00|     991.00000        4955.00|
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             |
0097 720-45069                2.000  EACH |    4000.00000        8000.00|    4813.81000        9627.62|
  INLET, P12 , TEMPORARY                  |                             |                             |
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     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 720-45070                3.000  EACH |    2500.00000        7500.00|    4076.80000       12230.40|
  INLET, P12A , TEMPORARY                 |                             |                             |
0099 720-45410                1.000  EACH |    2000.00000        2000.00|    2820.00000        2820.00|
  MANHOLE, C4                             |                             |                             |
0100 727-90308              200.000  LFT  |      42.00000        8400.00|      42.00000        8400.00|
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0101 727-90309               60.000  GAL  |      75.00000        4500.00|      75.00000        4500.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0102 727-93560                       LUMP |     550.00000         550.00|     550.00000         550.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             |
  STR NO 3                                |                             |                             |
0103 727-93560                       LUMP |     550.00000         550.00|     550.00000         550.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             |
  STR NO 4                                |                             |                             |
0104 801-03290                8.000  EACH |     353.00000        2824.00|     353.00000        2824.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0105 801-04308                8.000  EACH |     568.00000        4544.00|     568.00000        4544.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0106 801-06207            40155.000  LFT  |       1.00000       40155.00|       1.00000       40155.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0107 801-06640               45.000  EACH |     317.00000       14265.00|     317.00000       14265.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0108 801-06645               24.000  EACH |      89.00000        2136.00|      89.00000        2136.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0109 801-06775                       LUMP |  434286.26000      434286.26|  125236.12000      125236.12|
  MAINTAINING TRAFFIC                     |                             |                             |
0110 801-07118              144.000  LFT  |      27.70000        3988.80|      27.70000        3988.80|
  BARRICADE, III-A                        |                             |                             |
0111 801-07119              144.000  LFT  |      41.20000        5932.80|      41.20000        5932.80|
  BARRICADE, III-B                        |                             |                             |
0112 801-08401             7180.000  LFT  |      30.00000      215400.00|      44.60000      320228.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0113 801-08508              240.000  LFT  |      50.00000       12000.00|      92.16000       22118.40|
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0114 804-06770                4.000  EACH |      25.00000         100.00|      25.00000         100.00|
  DELINEATOR POST                         |                             |                             |
0115 808-09381                       LUMP |    2400.00000        2400.00|    2400.00000        2400.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0116 808-10033             7550.000  LFT  |       0.72000        5436.00|       0.72000        5436.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : B -34878-A                   COUNTIES : ALLEN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 35-0918397         |(      )
                                          |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0117 808-10034             7550.000  LFT  |       0.72000        5436.00|       0.72000        5436.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0118 808-10054             1888.000  LFT  |       0.80000        1510.40|       0.80000        1510.40|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN.                                     |                             |                             |
0119 808-12032            16988.000  LFT  |       0.90000       15289.20|       0.90000       15289.20|
  GROOVING FOR PAVEMENT MARKINGS          |                             |                             |
0120 808-75996               92.000  EACH |      44.46000        4090.32|      20.00000        1840.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0121 808-75998               92.000  EACH |     116.46000       10714.32|      92.00000        8464.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     6,135,624.27|           $     7,084,118.89|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,135,624.27|           $     7,084,118.89|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 10/21/16
     LOCATION     : ON US 27 OVER GOSHEN DITCH, 1.8 MILES NORTH OF SR 28             PROJECT(S) :  1006265

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO INC                                                                 $       587,947.68  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       602,575.95  102.4880%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       607,534.73  103.3314%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       624,478.95  106.2134%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       723,353.74  123.0303%
   6   35-1310611     DUNCAN ROBERTSON INC                                                       $       760,031.90  129.2686%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2  ) 35-1817530          |(   3  ) 35-1609544
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   19270.29000       19270.29|    4300.00000        4300.00|     715.13000         715.13
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   29397.38000       29397.38|   30000.00000       30000.00|   30376.00000       30376.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   17638.43000       17638.43|   17500.00000       17500.00|  110178.21000      110178.21
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              440.000  SYS  |     150.00000       66000.00|     125.00000       55000.00|     145.43000       63989.20
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              304.000  SYS  |      50.00000       15200.00|      40.00000       12160.00|      39.69000       12065.76
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-02272               20.000  LFT  |      40.00000         800.00|      61.00000        1220.00|      13.80000         276.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0014 202-51822              440.000  SYS  |      20.00000        8800.00|      30.00000       13200.00|      15.27000        6718.80
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0015 205-06933                2.000  EACH |     275.00000         550.00|     120.00000         240.00|     102.00000         204.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937              315.000  LFT  |       3.30000        1039.50|       5.15000        1622.25|       3.01000         948.15
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11626                1.000  EACH |    1585.00000        1585.00|   20000.00000       20000.00|    4951.80000        4951.80
  PUMP AROUND                             |                             |                             |
0018 302-07455               52.000  CYS  |     105.00000        5460.00|      70.00000        3640.00|     119.83000        6231.16
  DENSE GRADED SUBBASE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1609544
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08034              908.000  SYS  |       8.90000        8081.20|      10.00000        9080.00|       7.03000        6383.24
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0020 401-07322               77.000  TON  |     185.00000       14245.00|     185.00000       14245.00|     188.70000       14529.90
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258              180.000  LFT  |       5.00000         900.00|       5.00000         900.00|       5.10000         918.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785              180.000  LFT  |       2.50000         450.00|       2.50000         450.00|       2.55000         459.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05521              908.000  SYS  |       0.40000         363.20|       0.40000         363.20|       0.41000         372.28
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 503-05310               48.000  LFT  |      90.00000        4320.00|      40.00000        1920.00|     112.60000        5404.80
  TERMINAL JOINT , MODIFIED               |                             |                             |
0025 601-06035              200.000  LFT  |      20.00000        4000.00|      20.00000        4000.00|      52.53000       10506.00
  GUARDRAIL, RESET                        |                             |                             |
0026 605-06105               25.000  LFT  |      45.00000        1125.00|      65.00000        1625.00|      43.72000        1093.00
  CURB, INTEGRAL CONCRETE, MODIFIED       |                             |                             |
0027 606-07484              840.000  LFT  |       5.95000        4998.00|       8.00000        6720.00|       6.99000        5871.60
  MILLED HMA CORRUGATIONS                 |                             |                             |
0028 607-06335               20.000  LFT  |      80.00000        1600.00|     140.00000        2800.00|     156.29000        3125.80
  PAVED SIDE DITCH, A                     |                             |                             |
0029 609-06259              304.000  SYS  |     175.00000       53200.00|     150.00000       45600.00|     131.25000       39900.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0030 621-01004                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     408.00000         408.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06560              200.000  SYS  |       4.66000         932.00|       4.66000         932.00|       4.75000         950.00
  MULCHED SEEDING U                       |                             |                             |
0032 628-09401                6.000  MOS  |    2137.50000       12825.00|    1950.00000       11700.00|    2320.49000       13922.94
  FIELD OFFICE, A                         |                             |                             |
0033 628-11729                1.000  EACH |     285.00000         285.00|     225.00000         225.00|     612.38000         612.38
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0036 628-11782                6.000  MOS  |     100.00000         600.00|     200.00000        1200.00|     122.44000         734.64
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0037 702-51863               84.000  EACH |      20.00000        1680.00|      12.50000        1050.00|      11.24000         944.16
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0038 703-06029            20765.000  LBS  |       1.50000       31147.50|       1.30000       26994.50|       0.87000       18065.55
  REINFORCING BARS, EPOXY COATED          |                             |                             |
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     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1609544
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 703-97936              126.000  EACH |      30.00000        3780.00|      37.50000        4725.00|      18.85000        2375.10
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0040 706-11620                4.000  EACH |    1500.00000        6000.00|    2500.00000       10000.00|    2451.00000        9804.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0041 709-51821                       LUMP |    6153.68000        6153.68|   10500.00000       10500.00|    9424.80000        9424.80
  SURFACE SEAL                            |                             |                             |
0042 710-09158               75.000  SFT  |      92.50000        6937.50|     315.00000       23625.00|     158.28000       11871.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0043 722-51401              988.000  SFT  |      75.00000       74100.00|      95.00000       93860.00|      63.13000       62372.44
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0044 722-51842              440.000  SYS  |      94.00000       41360.00|     165.00000       72600.00|      99.70000       43868.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0045 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|     550.00000        3300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0046 722-60824              440.000  SYS  |       9.50000        4180.00|      10.50000        4620.00|       2.89000        1271.60
  SURFACE MILLING                         |                             |                             |
0047 801-01851                       LUMP |   54200.00000       54200.00|   40250.00000       40250.00|   61200.00000       61200.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0048 801-03290                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     204.00000         408.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-06207             4332.000  LFT  |       0.85000        3682.20|       0.85000        3682.20|       1.02000        4418.64
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0050 801-06218               48.000  LFT  |       5.60000         268.80|       5.60000         268.80|      10.20000         489.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0051 801-06640               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     183.60000        1836.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06645                4.000  EACH |      50.00000         200.00|      50.00000         200.00|     142.80000         571.20
  CONSTRUCTION SIGN, B                    |                             |                             |
0053 801-06775                       LUMP |   29455.00000       29455.00|   13000.00000       13000.00|    5395.13000        5395.13
  MAINTAINING TRAFFIC                     |                             |                             |
0054 801-08508              590.000  LFT  |      69.00000       40710.00|      45.00000       26550.00|      33.64000       19847.60
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0055 808-06712              166.000  LFT  |       0.40000          66.40|       0.40000          66.40|       2.55000         423.30
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0056 808-06713             1164.000  LFT  |       0.40000         465.60|       0.40000         465.60|       2.55000        2968.20
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0057 808-06716             1474.000  LFT  |       0.50000         737.00|       0.50000         737.00|       1.53000        2255.22
  LINE, REMOVE                            |                             |                             |
0058 808-75996               14.000  EACH |     125.00000        1750.00|      20.00000         280.00|      10.20000         142.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
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     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 35-1609544
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-75998               14.000  EACH |     175.00000        2450.00|     250.00000        3500.00|     173.40000        2427.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       587,947.68|           $       602,575.95|           $       607,534.73
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       587,947.68|           $       602,575.95|           $       607,534.73
====================================================================================================================================
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     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1618530         |(   6  ) 35-1310611
                                          |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1892.26000        1892.26|    7000.00000        7000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   31223.94000       31223.94|   36167.68000       36167.68|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   18734.36000       18734.36|   21700.61000       21700.61|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              440.000  SYS  |     168.50000       74140.00|     120.00000       52800.00|     200.00000       88000.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              304.000  SYS  |      31.89000        9694.56|      45.00000       13680.00|      55.00000       16720.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-02272               20.000  LFT  |      54.68000        1093.60|      15.00000         300.00|      20.00000         400.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0014 202-51822              440.000  SYS  |      16.96000        7462.40|      20.00000        8800.00|      13.00000        5720.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0015 205-06933                2.000  EACH |     218.47000         436.94|     120.00000         240.00|     250.00000         500.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937              315.000  LFT  |       3.22000        1014.30|       2.95000         929.25|       4.00000        1260.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11626                1.000  EACH |   13897.38000       13897.38|   15000.00000       15000.00|    2000.00000        2000.00
  PUMP AROUND                             |                             |                             |
0018 302-07455               52.000  CYS  |     197.00000       10244.00|     215.00000       11180.00|      75.00000        3900.00
  DENSE GRADED SUBBASE                    |                             |                             |
0019 306-08034              908.000  SYS  |       8.77000        7963.16|      10.00000        9080.00|       8.00000        7264.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 371 -7
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     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1618530         |(   6  ) 35-1310611
                                          |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-07322               77.000  TON  |     202.08000       15560.16|     185.00000       14245.00|     205.00000       15785.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258              180.000  LFT  |       5.47000         984.60|       5.00000         900.00|       5.50000         990.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785              180.000  LFT  |       2.73000         491.40|       2.50000         450.00|       2.75000         495.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05521              908.000  SYS  |       0.44000         399.52|       0.40000         363.20|       0.45000         408.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 503-05310               48.000  LFT  |     357.13000       17142.24|      90.00000        4320.00|     100.00000        4800.00
  TERMINAL JOINT , MODIFIED               |                             |                             |
0025 601-06035              200.000  LFT  |      21.84000        4368.00|      20.00000        4000.00|      22.00000        4400.00
  GUARDRAIL, RESET                        |                             |                             |
0026 605-06105               25.000  LFT  |      30.59000         764.75|      28.00000         700.00|      40.00000        1000.00
  CURB, INTEGRAL CONCRETE, MODIFIED       |                             |                             |
0027 606-07484              840.000  LFT  |       7.64000        6417.60|       7.95000        6678.00|       7.00000        5880.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0028 607-06335               20.000  LFT  |      65.54000        1310.80|      60.00000        1200.00|      70.00000        1400.00
  PAVED SIDE DITCH, A                     |                             |                             |
0029 609-06259              304.000  SYS  |     163.85000       49810.40|     165.00000       50160.00|     275.00000       83600.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0030 621-01004                1.000  EACH |     436.93000         436.93|     400.00000         400.00|     440.00000         440.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06560              200.000  SYS  |       5.09000        1018.00|       4.66000         932.00|       5.15000        1030.00
  MULCHED SEEDING U                       |                             |                             |
0032 628-09401                6.000  MOS  |    2297.50000       13785.00|    2300.00000       13800.00|    1550.00000        9300.00
  FIELD OFFICE, A                         |                             |                             |
0033 628-11729                1.000  EACH |     269.26000         269.26|     500.00000         500.00|     350.00000         350.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0036 628-11782                6.000  MOS  |     134.63000         807.78|     150.00000         900.00|     100.00000         600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0037 702-51863               84.000  EACH |      39.73000        3337.32|      25.00000        2100.00|      25.00000        2100.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0038 703-06029            20765.000  LBS  |       1.02000       21180.30|       1.40000       29071.00|       1.50000       31147.50
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0039 703-97936              126.000  EACH |      37.63000        4741.38|      40.00000        5040.00|      40.00000        5040.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 371 -8
                                                        TABULATION OF BIDS

     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1618530         |(   6  ) 35-1310611
                                          |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 706-11620                4.000  EACH |    6023.33000       24093.32|    3500.00000       14000.00|    2500.00000       10000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0041 709-51821                       LUMP |   10224.32000       10224.32|    9240.00000        9240.00|    7500.00000        7500.00
  SURFACE SEAL                            |                             |                             |
0042 710-09158               75.000  SFT  |     191.44000       14358.00|     250.00000       18750.00|     330.00000       24750.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0043 722-51401              988.000  SFT  |     106.82000      105538.16|      80.00000       79040.00|      55.00000       54340.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0044 722-51842              440.000  SYS  |     129.07000       56790.80|     200.00000       88000.00|     250.00000      110000.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0045 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|     550.00000        3300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0046 722-60824              440.000  SYS  |       4.82000        2120.80|      10.00000        4400.00|       9.00000        3960.00
  SURFACE MILLING                         |                             |                             |
0047 801-01851                       LUMP |   38450.45000       38450.45|   40000.00000       40000.00|   45000.00000       45000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0048 801-03290                2.000  EACH |     218.47000         436.94|     200.00000         400.00|     220.00000         440.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-06207             4332.000  LFT  |       1.09000        4721.88|       1.00000        4332.00|       1.10000        4765.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0050 801-06218               48.000  LFT  |      10.92000         524.16|      10.00000         480.00|      11.00000         528.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0051 801-06640               10.000  EACH |     196.62000        1966.20|     180.00000        1800.00|     200.00000        2000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06645                4.000  EACH |     152.93000         611.72|     140.00000         560.00|     144.00000         576.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0053 801-06775                       LUMP |    1583.92000        1583.92|  100000.00000      100000.00|  100000.00000      100000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0054 801-08508              590.000  LFT  |      51.40000       30326.00|      65.00000       38350.00|      50.00000       29500.00
  TEMPORARY TRAFFIC BARRIER, ANCHORED,    |                             |                             |
  TYPE 2                                  |                             |                             |
0055 808-06712              166.000  LFT  |       2.73000         453.18|       2.50000         415.00|       2.75000         456.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0056 808-06713             1164.000  LFT  |       2.73000        3177.72|       2.50000        2910.00|       2.75000        3201.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0057 808-06716             1474.000  LFT  |       1.64000        2417.36|       1.50000        2211.00|       1.65000        2432.10
  LINE, REMOVE                            |                             |                             |
0058 808-75996               14.000  EACH |      10.92000         152.88|      10.00000         140.00|      11.00000         154.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
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     CALL ORDER   : 371                     CONTRACT ID : B -35645-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1618530         |(   6  ) 35-1310611
                                          |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-75998               14.000  EACH |     185.70000        2599.80|     170.00000        2380.00|     185.00000        2590.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       624,478.95|           $       723,353.74|           $       760,031.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       624,478.95|           $       723,353.74|           $       760,031.90
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/16/17
     LOCATION     : ON INDIAN SPRINGS ROAD OVER SULPHUR CREEK                        PROJECT(S) :  129728100LC6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       932,286.95  100.0000%
   2   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $       983,500.00  105.4933%
   3   35-1139301     E & B PAVING INC                                                           $       984,450.00  105.5952%
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       994,862.84  106.7121%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,141,283.23  122.4176%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,151,980.70  123.5650%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 36-2839689          |(   3  ) 35-1139301
                                          |RAGLE INC                    |ILLINOIS CONSTRUCTORS CORP   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    6860.00000        6860.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   47000.00000       47000.00|   45000.00000       45000.00|   49200.00000       49200.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    9650.00000        9650.00|   15000.00000       15000.00|    9800.00000        9800.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |  135000.00000      135000.00|   63670.35000       63670.35|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              865.000  CYS  |      20.00000       17300.00|      30.00000       25950.00|      37.00000       32005.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             3413.000  CYS  |      16.00000       54608.00|      25.00000       85325.00|      17.50000       59727.50
  BORROW                                  |                             |                             |
0014 203-51223              565.000  CYS  |      30.00000       16950.00|      30.00000       16950.00|      22.25000       12571.25
  EXCAVATION, WATERWAY                    |                             |                             |
0015 204-08415                7.000  EACH |      15.00000         105.00|     100.00000         700.00|     225.00000        1575.00
  STAKE, SETTLEMENT                       |                             |                             |
0016 205-03371               10.000  CYS  |       6.00000          60.00|      35.00000         350.00|      40.00000         400.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |     700.00000         700.00|    1000.00000        1000.00|     650.00000         650.00
  TEMPORARY INLET PROTECTION , GRAVEL RIN |                             |                             |
0018 205-06937             2157.000  LFT  |       2.50000        5392.50|       1.30000        2804.10|       1.30000        2804.10
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 36-2839689         |(   3  ) 35-1139301
                                          |RAGLE INC                    |ILLINOIS CONSTRUCTORS CORP   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06938               55.000  LFT  |      20.00000        1100.00|      15.00000         825.00|      13.25000         728.75
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0020 205-09543              100.000  TON  |      28.50000        2850.00|      20.00000        2000.00|      25.00000        2500.00
  NO. 2 STONE                             |                             |                             |
0021 205-11587                6.000  SYS  |       2.50000          15.00|      15.00000          90.00|      20.00000         120.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11591               85.000  LBS  |      10.00000         850.00|      10.00000         850.00|      10.00000         850.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 206-51230               45.000  CYS  |      30.00000        1350.00|      40.00000        1800.00|      25.00000        1125.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08265             3438.000  SYS  |       3.50000       12033.00|       7.35000       25269.30|       8.70000       29910.60
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0025 211-06467               24.000  CYS  |      70.00000        1680.00|      45.00000        1080.00|      95.00000        2280.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264               17.000  CYS  |      20.00000         340.00|      50.00000         850.00|      65.00000        1105.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 301-07448              895.000  TON  |      24.00000       21480.00|      25.00000       22375.00|      25.50000       22822.50
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0028 302-07455               20.000  CYS  |      76.50000        1530.00|      55.00000        1100.00|      78.50000        1570.00
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-07449              225.000  TON  |      27.50000        6187.50|      30.00000        6750.00|      36.25000        8156.25
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0030 401-07322              126.000  TON  |     138.00000       17388.00|     138.00000       17388.00|     160.00000       20160.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07390              223.000  TON  |     106.00000       23638.00|     106.00000       23638.00|     100.00000       22300.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-10258             1085.000  LFT  |       1.40000        1519.00|       1.40000        1519.00|       0.40000         434.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0033 401-10259             1085.000  LFT  |       1.55000        1681.75|       1.55000        1681.75|       0.60000         651.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0034 401-11785             1085.000  LFT  |       0.40000         434.00|       0.40000         434.00|       0.40000         434.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521             1460.000  SYS  |       0.15000         219.00|       0.15000         219.00|       0.45000         657.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 601-01625                1.000  EACH |    1290.00000        1290.00|    1290.00000        1290.00|    1290.00000        1290.00
  GUARDRAIL, CONNECTOR SYSTEM, W-BEAM     |                             |                             |
  CURVED, 1                               |                             |                             |
0037 601-05586                1.000  EACH |    2085.00000        2085.00|    2085.00000        2085.00|    2085.00000        2085.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 9                               |                             |                             |
0038 601-06037                3.000  EACH |     960.00000        2880.00|     960.00000        2880.00|     960.00000        2880.00
  GUARDRAIL, END TREATMENT, I             |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 36-2839689         |(   3  ) 35-1139301
                                          |RAGLE INC                    |ILLINOIS CONSTRUCTORS CORP   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 601-06374                3.000  EACH |    1010.00000        3030.00|    1010.00000        3030.00|    1010.00000        3030.00
  GUARDRAIL, TRANSITION, TGS-1            |                             |                             |
0040 601-06374                1.000  EACH |    1010.00000        1010.00|    1010.00000        1010.00|    1010.00000        1010.00
  GUARDRAIL, TRANSITION, TGS-1 , MODIFIED |                             |                             |
0041 601-99105              118.750  LFT  |      18.00000        2137.50|      18.00000        2137.50|      18.00000        2137.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0042 608-05741            33500.000  LFT  |       0.40000       13400.00|       0.60000       20100.00|       1.66000       55610.00
  WICK DRAIN                              |                             |                             |
0043 609-06257              118.000  SYS  |     120.00000       14160.00|     125.00000       14750.00|     125.00000       14750.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
0044 615-06505                1.000  EACH |     950.00000         950.00|     950.00000         950.00|     950.00000         950.00
  MONUMENT, B                             |                             |                             |
0045 615-06510                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
  MONUMENT, C                             |                             |                             |
0046 616-02320              940.000  SYS  |       2.35000        2209.00|       2.25000        2115.00|       4.25000        3995.00
  GEOTEXTILES                             |                             |                             |
0047 616-05688              640.000  TON  |      34.50000       22080.00|      60.00000       38400.00|      44.00000       28160.00
  RIPRAP, CLASS 1                         |                             |                             |
0048 616-06405                5.000  TON  |      66.50000         332.50|      40.00000         200.00|      95.00000         475.00
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02770             2726.000  SYS  |       1.40000        3816.40|       1.40000        3816.40|       1.40000        3816.40
  EROSION CONTROL BLANKET                 |                             |                             |
0051 621-06559              865.000  SYS  |       2.50000        2162.50|       2.50000        2162.50|       2.50000        2162.50
  MULCHED SEEDING R                       |                             |                             |
0052 628-09402               17.000  MOS  |    1100.00000       18700.00|     800.00000       13600.00|    1625.00000       27625.00
  FIELD OFFICE, B                         |                             |                             |
0053 628-11729                1.000  EACH |     100.00000         100.00|     210.00000         210.00|     650.00000         650.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0054 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0055 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0056 628-11782               17.000  MOS  |     100.00000        1700.00|     105.00000        1785.00|     150.00000        2550.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0057 628-11976                1.000  EACH |     500.00000         500.00|     800.00000         800.00|     800.00000         800.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0058 701-02938                6.000  LFT  |     157.00000         942.00|    1000.00000        6000.00|     157.00000         942.00
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 36-2839689         |(   3  ) 35-1139301
                                          |RAGLE INC                    |ILLINOIS CONSTRUCTORS CORP   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 701-09558               72.000  LFT  |      65.00000        4680.00|     350.00000       25200.00|     100.00000        7200.00
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0060 701-09683               12.000  EACH |      90.00000        1080.00|     125.00000        1500.00|     125.00000        1500.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0061 701-09889               90.000  LFT  |      48.00000        4320.00|      48.00000        4320.00|      48.00000        4320.00
  PREBORED HOLE, 10 IN.                   |                             |                             |
0062 701-95780              260.000  LFT  |      85.00000       22100.00|     150.00000       39000.00|     100.00000       26000.00
  PILE, STEEL H, HP 12 X 74               |                             |                             |
0063 702-51015                1.000  CYS  |     750.00000         750.00|     600.00000         600.00|     910.00000         910.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0064 703-06029            51656.000  LBS  |       0.80000       41324.80|       0.60000       30993.60|       1.15000       59404.40
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0065 703-97936               26.000  EACH |      27.50000         715.00|      25.00000         650.00|      32.84000         853.84
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0066 704-51002              142.500  CYS  |     995.00000      141787.50|     900.00000      128250.00|     950.00000      135375.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-06344              262.500  LFT  |      58.00000       15225.00|      58.00000       15225.00|      68.50000       17981.25
  RAILING, STEEL TS-1                     |                             |                             |
0068 707-09183              334.500  LFT  |     550.00000      183975.00|     675.00000      225787.50|     420.00000      140490.00
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 66 IN. X 60 IN.                   |                             |                             |
0069 709-51821                       LUMP |    3870.00000        3870.00|    4000.00000        4000.00|    3870.00000        3870.00
  SURFACE SEAL                            |                             |                             |
0070 715-05168               60.000  LFT  |      40.00000        2400.00|      65.00000        3900.00|      32.50000        1950.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             |
0071 715-05407               60.000  LFT  |      14.00000         840.00|      15.00000         900.00|       8.00000         480.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0072 715-46000                1.000  EACH |     550.00000         550.00|    1500.00000        1500.00|     490.00000         490.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0073 720-45270                1.000  EACH |    2000.00000        2000.00|    1500.00000        1500.00|    2850.00000        2850.00
  PIPE CATCH BASIN, 18 IN.                |                             |                             |
0074 801-04308                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     509.00000        2036.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0075 801-06625                6.000  EACH |      80.00000         480.00|      80.00000         480.00|     146.00000         876.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0076 801-06640                4.000  EACH |     125.00000         500.00|     125.00000         500.00|     271.00000        1084.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0077 801-06775                       LUMP |   10000.00000       10000.00|    2500.00000        2500.00|   13446.16000       13446.16
  MAINTAINING TRAFFIC                     |                             |                             |
0078 801-07118               72.000  LFT  |      13.00000         936.00|      13.00000         936.00|      24.00000        1728.00
  BARRICADE, III-A                        |                             |                             |
0079 801-07119               72.000  LFT  |      13.00000         936.00|      13.00000         936.00|      24.00000        1728.00
  BARRICADE, III-B                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 36-2839689         |(   3  ) 35-1139301
                                          |RAGLE INC                    |ILLINOIS CONSTRUCTORS CORP   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 802-09838               22.600  SFT  |      25.00000         565.00|      25.00000         565.00|      25.00000         565.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0081 802-76055               56.000  LFT  |       8.00000         448.00|       8.00000         448.00|       8.00000         448.00
  SIGN POST, A                            |                             |                             |
0082 628-11977                1.000  EACH |     750.00000         750.00|    2500.00000        2500.00|    2500.00000        2500.00
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       932,286.95|           $       983,500.00|           $       984,450.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       932,286.95|           $       983,500.00|           $       984,450.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   24500.00000       24500.00|   15000.00000       15000.00|   13460.00000       13460.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   50000.00000       50000.00|   57064.16000       57064.16|  227696.23000      227696.23
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   10000.00000       10000.00|   11412.83000       11412.83|   20582.93000       20582.93
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   56000.00000       56000.00|   40000.00000       40000.00|   28679.22000       28679.22
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              865.000  CYS  |      23.00000       19895.00|      55.00000       47575.00|      72.74000       62920.10
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             3413.000  CYS  |      23.00000       78499.00|      15.00000       51195.00|      21.34000       72833.42
  BORROW                                  |                             |                             |
0014 203-51223              565.000  CYS  |      10.00000        5650.00|      30.00000       16950.00|      31.61000       17859.65
  EXCAVATION, WATERWAY                    |                             |                             |
0015 204-08415                7.000  EACH |     800.00000        5600.00|     500.00000        3500.00|     125.00000         875.00
  STAKE, SETTLEMENT                       |                             |                             |
0016 205-03371               10.000  CYS  |      25.00000         250.00|      30.00000         300.00|      84.55000         845.50
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |     300.00000         300.00|     250.00000         250.00|     664.59000         664.59
  TEMPORARY INLET PROTECTION , GRAVEL RIN |                             |                             |
0018 205-06937             2157.000  LFT  |       1.40000        3019.80|       1.30000        2804.10|       2.18000        4702.26
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-06938               55.000  LFT  |      25.00000        1375.00|      30.00000        1650.00|      56.69000        3117.95
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-09543              100.000  TON  |      19.00000        1900.00|      36.00000        3600.00|      29.27000        2927.00
  NO. 2 STONE                             |                             |                             |
0021 205-11587                6.000  SYS  |      15.00000          90.00|      50.00000         300.00|       2.45000          14.70
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11591               85.000  LBS  |      19.20000        1632.00|      10.00000         850.00|      10.00000         850.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 206-51230               45.000  CYS  |      70.00000        3150.00|      50.00000        2250.00|      21.12000         950.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08265             3438.000  SYS  |       8.00000       27504.00|      12.00000       41256.00|      10.08000       34655.04
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0025 211-06467               24.000  CYS  |     175.00000        4200.00|      95.00000        2280.00|     173.28000        4158.72
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264               17.000  CYS  |      25.00000         425.00|      95.00000        1615.00|      59.61000        1013.37
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 301-07448              895.000  TON  |      16.00000       14320.00|      35.00000       31325.00|      16.63000       14883.85
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0028 302-07455               20.000  CYS  |     190.00000        3800.00|      85.00000        1700.00|     106.55000        2131.00
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-07449              225.000  TON  |      16.50000        3712.50|      40.00000        9000.00|      25.67000        5775.75
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0030 401-07322              126.000  TON  |     138.00000       17388.00|     138.00000       17388.00|     160.00000       20160.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07390              223.000  TON  |     106.00000       23638.00|     106.00000       23638.00|     100.00000       22300.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-10258             1085.000  LFT  |       1.40000        1519.00|       1.40000        1519.00|       0.40000         434.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0033 401-10259             1085.000  LFT  |       1.55000        1681.75|       1.55000        1681.75|       0.60000         651.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0034 401-11785             1085.000  LFT  |       0.40000         434.00|       0.40000         434.00|       0.40000         434.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521             1460.000  SYS  |       0.15000         219.00|       0.15000         219.00|       0.45000         657.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 601-01625                1.000  EACH |    1350.00000        1350.00|    1290.00000        1290.00|    1290.00000        1290.00
  GUARDRAIL, CONNECTOR SYSTEM, W-BEAM     |                             |                             |
  CURVED, 1                               |                             |                             |
0037 601-05586                1.000  EACH |    2200.00000        2200.00|    2085.00000        2085.00|    2085.00000        2085.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 9                               |                             |                             |
0038 601-06037                3.000  EACH |    1010.00000        3030.00|     960.00000        2880.00|     960.00000        2880.00
  GUARDRAIL, END TREATMENT, I             |                             |                             |
0039 601-06374                3.000  EACH |    1060.00000        3180.00|    1010.00000        3030.00|    1010.00000        3030.00
  GUARDRAIL, TRANSITION, TGS-1            |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-06374                1.000  EACH |    1060.00000        1060.00|    1010.00000        1010.00|    1010.00000        1010.00
  GUARDRAIL, TRANSITION, TGS-1 , MODIFIED |                             |                             |
0041 601-99105              118.750  LFT  |      18.85000        2238.44|      18.00000        2137.50|      18.00000        2137.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0042 608-05741            33500.000  LFT  |       3.35000      112225.00|       2.65000       88775.00|       2.38000       79730.00
  WICK DRAIN                              |                             |                             |
0043 609-06257              118.000  SYS  |     110.00000       12980.00|     215.00000       25370.00|     118.42000       13973.56
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
0044 615-06505                1.000  EACH |    1000.00000        1000.00|     950.00000         950.00|     950.00000         950.00
  MONUMENT, B                             |                             |                             |
0045 615-06510                1.000  EACH |     530.00000         530.00|     500.00000         500.00|     500.00000         500.00
  MONUMENT, C                             |                             |                             |
0046 616-02320              940.000  SYS  |       2.60000        2444.00|       4.00000        3760.00|       2.14000        2011.60
  GEOTEXTILES                             |                             |                             |
0047 616-05688              640.000  TON  |      35.00000       22400.00|      45.00000       28800.00|      39.94000       25561.60
  RIPRAP, CLASS 1                         |                             |                             |
0048 616-06405                5.000  TON  |      80.00000         400.00|      60.00000         300.00|      83.10000         415.50
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     750.00000        1500.00|     700.00000        1400.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02770             2726.000  SYS  |       1.50000        4089.00|       1.40000        3816.40|       1.82000        4961.32
  EROSION CONTROL BLANKET                 |                             |                             |
0051 621-06559              865.000  SYS  |       2.65000        2292.25|       2.50000        2162.50|       2.50000        2162.50
  MULCHED SEEDING R                       |                             |                             |
0052 628-09402               17.000  MOS  |    2200.00000       37400.00|    1800.00000       30600.00|    1324.63000       22518.71
  FIELD OFFICE, B                         |                             |                             |
0053 628-11729                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     165.58000         165.58
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0054 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0055 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0056 628-11782               17.000  MOS  |     150.00000        2550.00|     100.00000        1700.00|     137.98000        2345.66
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0057 628-11976                1.000  EACH |     625.00000         625.00|     800.00000         800.00|     206.42000         206.42
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0058 701-02938                6.000  LFT  |    2500.00000       15000.00|    2200.00000       13200.00|     203.90000        1223.40
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0059 701-09558               72.000  LFT  |      80.00000        5760.00|      75.00000        5400.00|      39.37000        2834.64
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
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     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 701-09683               12.000  EACH |     110.00000        1320.00|     175.00000        2100.00|      66.23000         794.76
  PILE SHOE, HP 12 X 74                   |                             |                             |
0061 701-09889               90.000  LFT  |      50.00000        4500.00|      10.00000         900.00|      48.00000        4320.00
  PREBORED HOLE, 10 IN.                   |                             |                             |
0062 701-95780              260.000  LFT  |      80.00000       20800.00|      77.00000       20020.00|      82.21000       21374.60
  PILE, STEEL H, HP 12 X 74               |                             |                             |
0063 702-51015                1.000  CYS  |    1800.00000        1800.00|    1500.00000        1500.00|     722.36000         722.36
  CONCRETE, B, FOOTINGS                   |                             |                             |
0064 703-06029            51656.000  LBS  |       0.95000       49073.20|       1.15000       59404.40|       0.99000       51139.44
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0065 703-97936               26.000  EACH |      22.00000         572.00|      50.00000        1300.00|      25.46000         661.96
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0066 704-51002              142.500  CYS  |    1100.00000      156750.00|    1450.00000      206625.00|     953.43000      135863.78
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-06344              262.500  LFT  |      61.00000       16012.50|      58.00000       15225.00|      58.00000       15225.00
  RAILING, STEEL TS-1                     |                             |                             |
0068 707-09183              334.500  LFT  |     375.00000      125437.50|     540.00000      180630.00|     406.65000      136024.43
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 66 IN. X 60 IN.                   |                             |                             |
0069 709-51821                       LUMP |    4100.00000        4100.00|    3870.00000        3870.00|    3870.00000        3870.00
  SURFACE SEAL                            |                             |                             |
0070 715-05168               60.000  LFT  |      30.00000        1800.00|      50.00000        3000.00|      60.58000        3634.80
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             |
0071 715-05407               60.000  LFT  |      20.00000        1200.00|      25.00000        1500.00|      11.01000         660.60
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0072 715-46000                1.000  EACH |     350.00000         350.00|    1400.00000        1400.00|     946.00000         946.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0073 720-45270                1.000  EACH |    1300.00000        1300.00|    2500.00000        2500.00|    2193.41000        2193.41
  PIPE CATCH BASIN, 18 IN.                |                             |                             |
0074 801-04308                4.000  EACH |     520.00000        2080.00|     500.00000        2000.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0075 801-06625                6.000  EACH |      85.00000         510.00|      80.00000         480.00|      80.00000         480.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0076 801-06640                4.000  EACH |     425.00000        1700.00|     400.00000        1600.00|     125.00000         500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0077 801-06775                       LUMP |    3500.00000        3500.00|   25000.00000       25000.00|   29449.89000       29449.89
  MAINTAINING TRAFFIC                     |                             |                             |
0078 801-07118               72.000  LFT  |      22.00000        1584.00|      20.00000        1440.00|      13.00000         936.00
  BARRICADE, III-A                        |                             |                             |
0079 801-07119               72.000  LFT  |      22.00000        1584.00|      20.00000        1440.00|      13.00000         936.00
  BARRICADE, III-B                        |                             |                             |
0080 802-09838               22.600  SFT  |      26.50000         598.90|      25.00000         565.00|      25.00000         565.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : B -36087-A                   COUNTIES : MARTIN
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 802-76055               56.000  LFT  |       8.50000         476.00|       8.00000         448.00|       8.00000         448.00
  SIGN POST, A                            |                             |                             |
0082 628-11977                1.000  EACH |    2500.00000        2500.00|    1253.59000        1253.59|    1000.00000        1000.00
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       994,862.84|           $     1,141,283.23|           $     1,151,980.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       994,862.84|           $     1,141,283.23|           $     1,151,980.70
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 391                     CONTRACT ID : B -37389-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/31/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT                 PROJECT(S) :  0600530
                                                                                                   0710170
                                                                                                   140059400ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       683,893.53  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       749,049.50  109.5272%
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $       797,441.90  116.6032%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       804,801.72  117.6794%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : B -37389-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1690004          |(   2  ) 35-1817530          |(   3  ) 32-0154474
                                          |NORTHERN INDIANA CONSTRUCTIO |PIONEER ASSOCIATES INC       |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7565.00000        7565.00|    1500.00000        1500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   45484.01000       45484.01|   87950.00000       87950.00|   37000.00000       37000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 203-02000              295.000  CYS  |       5.00000        1475.00|      57.00000       16815.00|       8.00000        2360.00
  EXCAVATION, COMMON                      |                             |                             |
0011 207-08264               36.000  SYS  |      32.90000        1184.40|      28.00000        1008.00|       8.00000         288.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0012 207-09935              444.400  SYS  |      35.00000       15554.00|      42.00000       18664.80|      32.00000       14220.80
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0013 301-07448               55.600  TON  |      90.20000        5015.12|      55.00000        3058.00|      40.00000        2224.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0014 304-07783               34.100  TON  |     200.00000        6820.00|     475.00000       16197.50|     750.00000       25575.00
  HMA PATCHING, TYPE D                    |                             |                             |
0015 401-07321               36.700  TON  |     175.00000        6422.50|     175.00000        6422.50|     300.00000       11010.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0016 401-07389               61.100  TON  |     120.00000        7332.00|     120.00000        7332.00|     275.00000       16802.50
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0017 401-07422               73.300  TON  |     110.00000        8063.00|     110.00000        8063.00|     275.00000       20157.50
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             |
0018 406-05521              911.000  SYS  |       0.10000          91.10|       0.10000          91.10|       3.00000        2733.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0019 506-06334               21.900  SYS  |     250.00000        5475.00|     150.00000        3285.00|     375.00000        8212.50
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : B -37389-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1690004          |(   2   ) 35-1817530         |(   3  ) 32-0154474
                                          |NORTHERN INDIANA CONSTRUCTIO |PIONEER ASSOCIATES INC       |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 507-07482             1010.000  LFT  |       3.50000        3535.00|      10.00000       10100.00|      15.00000       15150.00
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0021 628-11729                1.000  EACH |     320.00000         320.00|     175.00000         175.00|      75.00000          75.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0022 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0023 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0024 628-11782                4.000  MOS  |      90.00000         360.00|     150.00000         600.00|      75.00000         300.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0025 710-09158               45.500  SFT  |     120.00000        5460.00|     130.00000        5915.00|     300.00000       13650.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0026 715-10238               24.000  EACH |     945.00000       22680.00|    1600.00000       38400.00|    1800.00000       43200.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0027 722-51852             2222.000  SFT  |      14.40000       31996.80|      16.50000       36663.00|      42.00000       93324.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0028 724-03276              356.000  LFT  |     113.85000       40530.60|     150.00000       53400.00|     225.00000       80100.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0029 729-11819                       LUMP |  425670.00000      425670.00|  355000.00000      355000.00|  360000.00000      360000.00
  STRAIGHTEN STEEL MEMBER                 |                             |                             |
0030 801-06625                9.000  EACH |      89.00000         801.00|      49.00000         441.00|      49.00000         441.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0031 801-06640               44.000  EACH |      95.00000        4180.00|      94.00000        4136.00|      94.00000        4136.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06645                8.000  EACH |      50.00000         400.00|      34.00000         272.00|      34.00000         272.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0033 801-06710              150.000  DAY  |      12.00000        1800.00|       8.00000        1200.00|       8.00000        1200.00
  FLASHING ARROW SIGN                     |                             |                             |
0034 801-06775                       LUMP |   34710.00000       34710.00|   71850.00000       71850.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-07118               80.000  LFT  |      12.00000         960.00|       6.27000         501.60|       6.27000         501.60
  BARRICADE, III-A                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       683,893.53|           $       749,049.50|           $       797,441.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       683,893.53|           $       749,049.50|           $       797,441.90
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : B -37389-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   40250.00000       40250.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 203-02000              295.000  CYS  |      45.00000       13275.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0011 207-08264               36.000  SYS  |     110.00000        3960.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0012 207-09935              444.400  SYS  |     110.00000       48884.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0013 301-07448               55.600  TON  |     100.00000        5560.00|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0014 304-07783               34.100  TON  |     200.00000        6820.00|                             |
  HMA PATCHING, TYPE D                    |                             |                             |
0015 401-07321               36.700  TON  |     175.00000        6422.50|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0016 401-07389               61.100  TON  |     120.00000        7332.00|                             |
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0017 401-07422               73.300  TON  |     109.55000        8030.02|                             |
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             |
0018 406-05521              911.000  SYS  |       0.10000          91.10|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0019 506-06334               21.900  SYS  |     450.00000        9855.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0020 507-07482             1010.000  LFT  |       7.50000        7575.00|                             |
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : B -37389-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 628-11729                1.000  EACH |     350.00000         350.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0022 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0023 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0024 628-11782                4.000  MOS  |     200.00000         800.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0025 710-09158               45.500  SFT  |     225.00000       10237.50|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0026 715-10238               24.000  EACH |     800.00000       19200.00|                             |
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0027 722-51852             2222.000  SFT  |      60.00000      133320.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0028 724-03276              356.000  LFT  |     130.00000       46280.00|                             |
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0029 729-11819                       LUMP |  398000.00000      398000.00|                             |
  STRAIGHTEN STEEL MEMBER                 |                             |                             |
0030 801-06625                9.000  EACH |      49.00000         441.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0031 801-06640               44.000  EACH |      94.00000        4136.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06645                8.000  EACH |      34.00000         272.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0033 801-06710              150.000  DAY  |       8.00000        1200.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0034 801-06775                       LUMP |   30000.00000       30000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-07118               80.000  LFT  |       6.27000         501.60|                             |
  BARRICADE, III-A                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       804,801.72|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       804,801.72|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 405 -1
                                                          VENDOR RANKING

     CALL ORDER   : 405                     CONTRACT ID : B -38936-B                   COUNTIES : JACKSON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BEAM REPAIR AND HEAT STRAIGHTENING                          COMPLETION DATE : 08/30/16
     LOCATION     : ON I-65 OVER US 50, 4.18 MILES NORTH OF US 31                    PROJECT(S) :  159216800ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   91-1798131     FLAME ON INC                                                               $       172,092.00  100.0000%
   2   61-1201949     INTECH CONTRACTING LLC                                                     $       210,676.19  122.4207%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 405                     CONTRACT ID : B -38936-B                   COUNTIES : JACKSON
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 91-1798131          |(   2  ) 61-1201949          |(      )
                                          |FLAME ON INC                 |INTECH CONTRACTING LLC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BEAM REPAIR AND HEAT STRAIGHTENING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   10000.00000       10000.00|   10032.19000       10032.19|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 711-51038                       LUMP |    7500.00000        7500.00|   15000.00000       15000.00|
  STRUCTURAL STEEL                        |                             |                             |
0007 711-51864              219.000  EACH |      10.00000        2190.00|     250.00000       54750.00|
  DRILLED HOLE                            |                             |                             |
0008 711-96479               54.000  EACH |       5.00000         270.00|      50.00000        2700.00|
  BOLT, REMOVE                            |                             |                             |
0009 729-11819                       LUMP |  140000.00000      140000.00|  100000.00000      100000.00|
  STRAIGHTEN STEEL MEMBER                 |                             |                             |
0010 801-03290                2.000  EACH |     186.00000         372.00|     395.00000         790.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0011 801-06640                8.000  EACH |     141.00000        1128.00|     250.00000        2000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0012 801-06645                2.000  EACH |      89.00000         178.00|     100.00000         200.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0013 801-06710               10.000  DAY  |      45.00000         450.00|      20.00000         200.00|
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       172,092.00|           $       210,676.19|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       172,092.00|           $       210,676.19|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 501 -1
                                                          VENDOR RANKING

     CALL ORDER   : 501                     CONTRACT ID : T -35170-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 10/15/16
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE               PROJECT(S) :  129691000ST1
                    DISTRICT                                                                       129866000ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0965412     SHAMBAUGH & SON LP                                                         $       487,570.25  100.0000%
   2   35-0392360     HOOSIER COMPANY INC                                                        $       531,762.30  109.0637%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 501 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : T -35170-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2  ) 35-0392360          |(      )
                                          |SHAMBAUGH & SON LP           |HOOSIER COMPANY INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   27000.00000       27000.00|    2645.00000        2645.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   35000.00000       35000.00|   25289.00000       25289.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02279               14.000  LFT  |     195.00000        2730.00|     185.00000        2590.00|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0011 202-52710                8.000  SYS  |     195.00000        1560.00|     132.00000        1056.00|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 205-03371                1.000  CYS  |     300.00000         300.00|     476.00000         476.00|
  SEDIMENT, REMOVE                        |                             |                             |
0013 205-06933                6.000  EACH |     600.00000        3600.00|     265.00000        1590.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06937               50.000  LFT  |       4.00000         200.00|      10.60000         530.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0015 304-07491                1.000  TON  |     120.00000         120.00|    1587.00000        1587.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0016 604-06070                8.000  SYS  |     125.00000        1000.00|     238.00000        1904.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0017 604-07902               58.000  SYS  |      85.00000        4930.00|     317.00000       18386.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0018 605-06120               42.000  LFT  |      95.00000        3990.00|     106.00000        4452.00|
  CURB, CONCRETE                          |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 501 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : T -35170-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2   ) 35-0392360         |(      )
                                          |SHAMBAUGH & SON LP           |HOOSIER COMPANY INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 605-06140               14.000  LFT  |     105.00000        1470.00|     265.00000        3710.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0020 616-93772                4.000  EACH |     750.00000        3000.00|     370.00000        1480.00|
  INSPECTION HOLE                         |                             |                             |
0021 621-06570                0.500  CYS  |      35.00000          17.50|     265.00000         132.50|
  TOPSOIL                                 |                             |                             |
0022 621-06575                7.000  SYS  |     125.00000         875.00|      52.90000         370.30|
  SODDING, NURSERY                        |                             |                             |
0023 628-09402               10.000  MOS  |    2000.00000       20000.00|    1417.00000       14170.00|
  FIELD OFFICE, B                         |                             |                             |
0024 628-11729                2.000  EACH |    3750.00000        7500.00|     265.00000         530.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0027 628-11782               20.000  MOS  |     100.00000        2000.00|     106.00000        2120.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0028 628-11976                2.000  EACH |    3500.00000        7000.00|    1058.00000        2116.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0029 628-11977                2.000  EACH |    3500.00000        7000.00|    1587.00000        3174.00|
  COMPUTER SYSTEM                         |                             |                             |
0030 720-01355                6.000  EACH |     275.00000        1650.00|     794.00000        4764.00|
  INLET, CLEAN EXISTING                   |                             |                             |
0031 720-44000                4.000  EACH |     250.00000        1000.00|     794.00000        3176.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0032 801-03290               12.000  EACH |     245.00000        2940.00|     280.00000        3360.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0033 801-06640               20.000  EACH |     200.00000        4000.00|     238.00000        4760.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06645               20.000  EACH |     225.00000        4500.00|      52.90000        1058.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0035 801-06775                       LUMP |   15000.00000       15000.00|   12544.00000       12544.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0036 802-09840               45.000  SFT  |      12.00000         540.00|      17.30000         778.50|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0037 802-09842               24.000  SFT  |      18.00000         432.00|      23.30000         559.20|
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0038 805-01300                4.000  EACH |    2000.00000        8000.00|    4938.00000       19752.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0039 805-01815               16.000  EACH |    2000.00000       32000.00|    2547.00000       40752.00|
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 501 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : T -35170-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2   ) 35-0392360         |(      )
                                          |SHAMBAUGH & SON LP           |HOOSIER COMPANY INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 805-01842                9.000  EACH |    1000.00000        9000.00|    1292.00000       11628.00|
  HANDHOLE SIGNAL TYPE 1                  |                             |                             |
0041 805-02087                       LUMP |    5000.00000        5000.00|    3369.00000        3369.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0042 805-02150                5.000  EACH |     395.00000        1975.00|     641.00000        3205.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0043 805-02645               11.000  EACH |     900.00000        9900.00|     860.00000        9460.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0044 805-05405                4.000  EACH |     600.00000        2400.00|     583.00000        2332.00|
  SIGNAL POLE, PEDESTAL, 4FT              |                             |                             |
0045 805-06483                4.000  EACH |   16000.00000       64000.00|   13626.00000       54504.00|
  CONTROLLER                              |                             |                             |
0046 805-08464                1.000  EACH |     975.00000         975.00|    5162.00000        5162.00|
  RADIO INTERCONNECT                      |                             |                             |
0047 805-09089                1.000  EACH |     555.00000         555.00|     968.00000         968.00|
  RADIO YAGI ANTENNA                      |                             |                             |
0048 805-09845                4.000  EACH |    4250.00000       17000.00|    3881.00000       15524.00|
  CONTACT CLOSURE CARD                    |                             |                             |
0049 805-09846                8.000  EACH |     962.00000        7696.00|    1265.00000       10120.00|
  RECEIVER PROCESSOR                      |                             |                             |
0050 805-10107               84.000  EACH |     625.00000       52500.00|     693.00000       58212.00|
  WIRELESS MAGNETOMETER DETECTOR          |                             |                             |
0051 805-10108                4.000  EACH |    2200.00000        8800.00|    2215.00000        8860.00|
  WIRELESS REPEATER                       |                             |                             |
0052 805-11689                6.000  EACH |     825.00000        4950.00|    1007.00000        6042.00|
  SIGNAL POLE, PEDESTAL, 20 FT            |                             |                             |
0053 805-11813              195.000  LFT  |       8.00000        1560.00|      28.20000        5499.00|
  CONDUIT, PVC, 2 IN. SCHEDULE 80         |                             |                             |
0054 805-11817               18.000  EACH |     750.00000       13500.00|     970.00000       17460.00|
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0055 805-78205               34.000  EACH |     500.00000       17000.00|     762.00000       25908.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0056 805-78415               16.000  EACH |    2200.00000       35200.00|    1925.00000       30800.00|
  SPAN, CATENARY, AND TETHER              |                             |                             |
0057 805-78420               16.000  EACH |     235.00000        3760.00|     341.00000        5456.00|
  DISCONNECT HANGER                       |                             |                             |
0058 805-78445                4.000  EACH |    1000.00000        4000.00|     842.00000        3368.00|
  SIGNAL SERVICE                          |                             |                             |
0059 805-78467              320.000  LFT  |       3.00000         960.00|       2.90000         928.00|
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : T -35170-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2   ) 35-0392360         |(      )
                                          |SHAMBAUGH & SON LP           |HOOSIER COMPANY INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 805-78480             1100.000  LFT  |       1.50000        1650.00|       1.60000        1760.00|
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0061 805-78485             1470.000  LFT  |       1.90000        2793.00|       1.80000        2646.00|
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0062 805-78490             1807.000  LFT  |       2.00000        3614.00|       2.00000        3614.00|
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0063 805-79020                       LUMP |    5000.00000        5000.00|   48610.00000       48610.00|
  TRAFFIC SIGNAL INSTALLATION             |                             |                             |
0064 808-06716             1385.000  LFT  |       1.25000        1731.25|       1.30000        1800.50|
  LINE, REMOVE                            |                             |                             |
0065 808-75245              800.000  LFT  |       0.35000         280.00|       2.10000        1680.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0066 808-75297              452.000  LFT  |      14.00000        6328.00|      13.20000        5966.40|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0067 808-75300              737.000  LFT  |       3.50000        2579.50|       3.70000        2726.90|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0068 808-75320               11.000  EACH |     250.00000        2750.00|     317.00000        3487.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0069 808-75325                2.000  EACH |     375.00000         750.00|     423.00000         846.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       487,570.25|           $       531,762.30|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       487,570.25|           $       531,762.30|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 511 -1
                                                          VENDOR RANKING

     CALL ORDER   : 511                     CONTRACT ID : T -37243-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 08/31/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE CITY OF CRAWFORDSVILLE           PROJECT(S) :  138347100LC1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0965412     SHAMBAUGH & SON LP                                                         $       449,222.00  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       466,974.65  103.9519%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 511 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : T -37243-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2  ) 35-2046222          |(      )
                                          |SHAMBAUGH & SON LP           |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|     500.00000         500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   25000.00000       25000.00|   22000.00000       22000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290               12.000  EACH |     229.00000        2748.00|     250.00000        3000.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06645                4.000  EACH |     250.00000        1000.00|      30.00000         120.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0009 801-06710               30.000  DAY  |      35.00000        1050.00|      20.00000         600.00|
  FLASHING ARROW SIGN                     |                             |                             |
0010 801-06775                       LUMP |   14000.00000       14000.00|   18000.00000       18000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0011 805-01579                       LUMP |    4500.00000        4500.00|   11000.00000       11000.00|
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0012 805-03793               23.000  EACH |     500.00000       11500.00|     400.00000        9200.00|
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             |
0013 805-03980               60.000  EACH |     250.00000       15000.00|     450.00000       27000.00|
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             |
0014 805-11759               30.000  EACH |    2975.00000       89250.00|    3100.00000       93000.00|
  GPS MAST MOUNT RADIO UNIT               |                             |                             |
0015 805-78480             7403.000  LFT  |       2.00000       14806.00|       1.90000       14065.70|
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0016 805-91615               61.000  EACH |    2575.00000      157075.00|    2550.00000      155550.00|
  EMERGENCY PRE-EMPTOR , GPS              |                             |                             |
0017 809-03983               30.000  EACH |    3350.00000      100500.00|    3550.00000      106500.00|
  PHASE SELECTORS                         |                             |                             |
0018 809-04982             1763.000  LFT  |       3.00000        5289.00|       3.65000        6434.95|
  CABLE , GPS                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       449,222.00|           $       466,974.65|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       449,222.00|           $       466,974.65|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 515 -1
                                                          VENDOR RANKING

     CALL ORDER   : 515                     CONTRACT ID : T -37939-B                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : RAISED PAVEMENT MARKINGS, REFURBISHED                       COMPLETION DATE : 07/31/16
     LOCATION     : ON I-465 AND I-70 THROUGHOUT THE GREENFIELD DISTRICT             PROJECT(S) :  140137300ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       469,272.50  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : T -37939-B                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(      )                     |(      )
                                          |M A S MARKERS INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   17000.00000       17000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 801-03290                8.000  EACH |       5.00000          40.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0013 801-06710              120.000  DAY  |       1.00000         120.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |   30000.00000       30000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0015 801-11642                4.000  EACH |     100.00000         400.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0016 801-92448              300.000  DAY  |       0.50000         150.00|                             |
  CONSTRUCTION SIGNS MOBILE               |                             |                             |
0017 808-75994            10978.000  EACH |       4.50000       49401.00|                             |
  PRISMATIC REFLECTOR                     |                             |                             |
0018 808-75996             4511.000  EACH |      17.50000       78942.50|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0019 808-75998             4511.000  EACH |      65.00000      293215.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       469,272.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       469,272.50|           $       466,974.65|           $
====================================================================================================================================
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                                                                                                                   PAGE : 521 -1
                                                          VENDOR RANKING

     CALL ORDER   : 521                     CONTRACT ID : T -38958-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 10/31/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT                 PROJECT(S) :  140134800LC5
                                                                                                   159224700LC5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0965412     SHAMBAUGH & SON LP                                                         $       564,574.80  100.0000%
   2   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       995,425.00  176.3141%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/27/16
                                                                                                                   PAGE : 521 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : T -38958-A                   COUNTIES : FLOYD
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0965412          |(   2  ) 35-2040834          |(      )
                                          |SHAMBAUGH & SON LP           |GRIDLOCK TRAFFIC SYSTEMS INC |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   22000.00000       22000.00|  150000.00000      150000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   35000.00000       35000.00|  200000.00000      200000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 801-06775                       LUMP |   15000.00000       15000.00|  200000.00000      200000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05704            18317.000  LFT  |       9.40000      172179.80|      10.00000      183170.00|
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059             2500.000  EACH |      75.00000      187500.00|      50.00000      125000.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-09838            11109.000  SFT  |      10.00000      111090.00|      10.00000      111090.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0012 802-09840             2180.000  SFT  |      10.00000       21800.00|      12.00000       26160.00|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       564,574.80|           $       995,425.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       564,574.80|           $       995,425.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : LIGHTING MAINTENANCE                                        COMPLETION DATE : 11/30/16
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT              PROJECT(S) :  1600577

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       585,190.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(      )                     |(      )
                                          |MIDWESTERN ELECTRIC INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LIGHTING MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   19943.00000       19943.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 702-90915               10.000  CYS  |     300.00000        3000.00|                             |
  CONCRETE, CLASS, A                      |                             |                             |
0008 715-04994                1.000  EACH |     318.00000         318.00|                             |
  METER , BASE INSTALL                    |                             |                             |
0009 801-03290                2.000  EACH |     200.00000         400.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0010 801-06775                       LUMP |   15420.00000       15420.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0011 805-01421                1.000  EACH |     275.00000         275.00|                             |
  SERVICE POINT RISER AND WEATHERHEAD     |                             |                             |
0012 805-04973               10.000  LFT  |       6.00000          60.00|                             |
  CONDUIT, , FLEXIBLE, 0.75 IN.           |                             |                             |
0013 805-04973               10.000  LFT  |      10.00000         100.00|                             |
  CONDUIT, , FLEXIBLE, 2 IN.              |                             |                             |
0014 805-86898               10.000  LFT  |      15.00000         150.00|                             |
  CONDUIT, STEEL, GALVANIZED, 0.75 IN.    |                             |                             |
0015 805-91706               12.000  EACH |     285.00000        3420.00|                             |
  ANCHOR BOLT REPAIR                      |                             |                             |
0016 807-01413                4.000  EACH |     285.00000        1140.00|                             |
  POWER DISCONNECT PLUG FOR HIGH MAST     |                             |                             |
  TOWER                                   |                             |                             |
0017 807-01617                1.000  EACH |     510.00000         510.00|                             |
  HANDHOLE COVER AND RING                 |                             |                             |
0018 807-02191                2.000  EACH |    1290.00000        2580.00|                             |
  HANDHOLE LIGHTING                       |                             |                             |
0019 807-02193                3.000  EACH |    1735.00000        5205.00|                             |
  LIGHT STANDARD FOUNDATION 3 FT DIAMETER |                             |                             |
  X 8 FT                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(       )                    |(      )
                                          |MIDWESTERN ELECTRIC INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 807-02579               10.000  EACH |     955.00000        9550.00|                             |
  MAST ARM, 15FT                          |                             |                             |
0021 807-04428             2500.000  LFT  |      12.00000       30000.00|                             |
  CABLE DUCT                              |                             |                             |
0022 807-04654                2.000  EACH |    2610.00000        5220.00|                             |
  LIGHT POLE , 10 FT. TO 30 FT. E.M.H.    |                             |                             |
0023 807-04654               15.000  EACH |    2850.00000       42750.00|                             |
  LIGHT POLE , 35 FT. TO 40 FT. E.M.H.    |                             |                             |
0024 807-04940                5.000  EACH |     925.00000        4625.00|                             |
  MAST ARM , 10 FT                        |                             |                             |
0025 807-04940                2.000  EACH |     780.00000        1560.00|                             |
  MAST ARM , 5 FT                         |                             |                             |
0026 807-04940                2.000  EACH |     586.00000        1172.00|                             |
  MAST ARM , CANTILEVER, 2 FT             |                             |                             |
0027 807-06592             1000.000  LFT  |      30.00000       30000.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0028 807-07703                5.000  EACH |     325.00000        1625.00|                             |
  HIGH MAST TOWER , BREAKER ENCLOSURE     |                             |                             |
0029 807-07703                4.000  EACH |     900.00000        3600.00|                             |
  HIGH MAST TOWER , LUMINAIRE SUPPORT ARM |                             |                             |
0030 807-08621                5.000  EACH |     785.00000        3925.00|                             |
  LOCATE UNDERGROUND LIGHTING FACILITIES  |                             |                             |
0031 807-09582                5.000  EACH |     900.00000        4500.00|                             |
  LUMINAIRE ROADWAY HIGH PRESSURE SODIUM  |                             |                             |
  400 WATT MONGOOSE                       |                             |                             |
0032 807-11568              100.000  LFT  |      10.00000        1000.00|                             |
  WIRE, XHHW, NO. 2/0 COPPER, 1C          |                             |                             |
0033 807-86615               10.000  EACH |     245.00000        2450.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , BALLAST KIT          |                             |                             |
0034 807-86615               10.000  EACH |     155.00000        1550.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , CAPACITOR            |                             |                             |
0035 807-86615               10.000  EACH |     435.00000        4350.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , COBRA                |                             |                             |
0036 807-86615               10.000  EACH |     500.00000        5000.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , COBRA, FULL CUTOFF   |                             |                             |
  LENS                                    |                             |                             |
0037 807-86615               25.000  EACH |      53.00000        1325.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , LAMP                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(       )                    |(      )
                                          |MIDWESTERN ELECTRIC INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 807-86615                5.000  EACH |     850.00000        4250.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , MONGOOSE             |                             |                             |
0039 807-86615               10.000  EACH |     155.00000        1550.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT , STARTER              |                             |                             |
0040 807-86620               30.000  EACH |     265.00000        7950.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT , BALLAST KIT          |                             |                             |
0041 807-86620               30.000  EACH |     155.00000        4650.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT , CAPACITOR            |                             |                             |
0042 807-86620               25.000  EACH |     465.00000       11625.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT , COBRA                |                             |                             |
0043 807-86620              100.000  EACH |      55.00000        5500.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT , LAMP                 |                             |                             |
0044 807-86620               30.000  EACH |     155.00000        4650.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT , STARTER              |                             |                             |
0045 807-86665               20.000  EACH |    1065.00000       21300.00|                             |
  LUMINAIRE, HIGH MAST HIGH PRESSURE      |                             |                             |
  SODIUM, 1000 WATT                       |                             |                             |
0046 807-86665               10.000  EACH |     520.00000        5200.00|                             |
  LUMINAIRE, HIGH MAST HIGH PRESSURE      |                             |                             |
  SODIUM, 1000 WATT , BALLAST KIT         |                             |                             |
0047 807-86665               20.000  EACH |     155.00000        3100.00|                             |
  LUMINAIRE, HIGH MAST HIGH PRESSURE      |                             |                             |
  SODIUM, 1000 WATT , CAPACITOR           |                             |                             |
0048 807-86665               40.000  EACH |     110.00000        4400.00|                             |
  LUMINAIRE, HIGH MAST HIGH PRESSURE      |                             |                             |
  SODIUM, 1000 WATT , LAMP                |                             |                             |
0049 807-86665               10.000  EACH |     165.00000        1650.00|                             |
  LUMINAIRE, HIGH MAST HIGH PRESSURE      |                             |                             |
  SODIUM, 1000 WATT , STARTER             |                             |                             |
0050 807-86750                5.000  EACH |     995.00000        4975.00|                             |
  LUMINAIRE UNDERPASS WALL MOUNTED HIGH   |                             |                             |
  PRESSURE SODUIM 150 WATT                |                             |                             |
0051 807-86750               10.000  EACH |     195.00000        1950.00|                             |
  LUMINAIRE UNDERPASS WALL MOUNTED HIGH   |                             |                             |
  PRESSURE SODUIM 150 WATT , BALLAST KIT  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(       )                    |(      )
                                          |MIDWESTERN ELECTRIC INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0052 807-86750               10.000  EACH |     155.00000        1550.00|                             |
  LUMINAIRE UNDERPASS WALL MOUNTED HIGH   |                             |                             |
  PRESSURE SODUIM 150 WATT , CAPACITOR    |                             |                             |
0053 807-86750               30.000  EACH |      55.00000        1650.00|                             |
  LUMINAIRE UNDERPASS WALL MOUNTED HIGH   |                             |                             |
  PRESSURE SODUIM 150 WATT , LAMP         |                             |                             |
0054 807-86750               10.000  EACH |     155.00000        1550.00|                             |
  LUMINAIRE UNDERPASS WALL MOUNTED HIGH   |                             |                             |
  PRESSURE SODUIM 150 WATT , STARTER      |                             |                             |
0055 807-86805                5.000  EACH |    4200.00000       21000.00|                             |
  SERVICE POINT, I                        |                             |                             |
0056 807-86805               10.000  EACH |     300.00000        3000.00|                             |
  SERVICE POINT, I , BRANCH BREAKER       |                             |                             |
0057 807-86805               20.000  EACH |      25.00000         500.00|                             |
  SERVICE POINT, I , FUSE, BAF-10, 250 V  |                             |                             |
0058 807-86810                5.000  EACH |    4880.00000       24400.00|                             |
  SERVICE POINT, II                       |                             |                             |
0059 807-86843             5000.000  LFT  |       4.25000       21250.00|                             |
  WIRE, NO. 4 COPPER, 1/C                 |                             |                             |
0060 807-86910               50.000  EACH |      57.00000        2850.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0061 807-86915               50.000  EACH |      57.00000        2850.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0062 807-86920               50.000  EACH |      25.00000        1250.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0063 807-86930               10.000  EACH |      25.00000         250.00|                             |
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0064 807-87085              750.000  HRS  |     195.00000      146250.00|                             |
  ELECTRICIAN                             |                             |                             |
0065 807-87556             1500.000  LFT  |       1.35000        2025.00|                             |
  WIRE, TW/THW, NO. 10 COPPER, STRANDED   |                             |                             |
0066 807-87635               20.000  EACH |     310.00000        6200.00|                             |
  MAST ARM INSTALL                        |                             |                             |
0067 807-87640                3.000  SET  |     585.00000        1755.00|                             |
  BREAKAWAY COUPLING                      |                             |                             |
0068 807-94480               15.000  EACH |    1075.00000       16125.00|                             |
  LIGHT STANDARD, INSTALL                 |                             |                             |
0069 807-95513                1.000  EACH |     530.00000         530.00|                             |
  SERVICE POINT MAIN BREAKER              |                             |                             |
0070 807-95513                5.000  EACH |     350.00000        1750.00|                             |
  SERVICE POINT MAIN BREAKER , HIGH MAST  |                             |                             |
  TOWER MAIN BREAKER                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : TM-39512-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/05/16  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(       )                    |(      )
                                          |MIDWESTERN ELECTRIC INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0071 807-95516                2.000  EACH |     675.00000        1350.00|                             |
  RELAY SWITCH                            |                             |                             |
0072 807-95523               20.000  EACH |      75.00000        1500.00|                             |
  WATERPROOFING OF ELECTRICAL CONNECTOR   |                             |                             |
0073 807-95632                2.000  EACH |     175.00000         350.00|                             |
  SERVICE POINT, OVERRIDE CIRCUIT         |                             |                             |
0074 807-95705               10.000  EACH |     675.00000        6750.00|                             |
  BREAKAWAY ALUMINUM TRANSFORMER BASE ,   |                             |                             |
  BASE                                    |                             |                             |
0075 807-95705               20.000  EACH |     295.00000        5900.00|                             |
  BREAKAWAY ALUMINUM TRANSFORMER BASE ,   |                             |                             |
  BASE INSTALL                            |                             |                             |
0076 807-95709                5.000  EACH |     100.00000         500.00|                             |
  PHOTOCELLS , 277 V                      |                             |                             |
0077 807-96069                2.000  EACH |    5786.00000       11572.00|                             |
  HIGH MAST TOWER, REPAIR                 |                             |                             |
0078 807-96236                1.000  EACH |     986.00000         986.00|                             |
  LIGHT POLE, HIGH MAST, TOWER POWER CABL |                             |                             |
0079 807-96868               15.000  EACH |     210.00000        3150.00|                             |
  LUMINAIRE INSTALL                       |                             |                             |
0080 807-98469                4.000  EACH |    1105.00000        4420.00|                             |
  PULL BOX                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       585,190.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       585,190.00|           $       995,425.00|           $
====================================================================================================================================


