

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Aggregate for End Bent Backfill .....	211.10
Aggregate for Shoulder Drains .....	608.05
Aggregate for Underdrains .....	718.09
Arch, Structural Plate.....	717.09
Asphalt for Dust Palative .....	407.08
Asphalt for Prime Coat .....	405.10
Asphalt for Seal Coat.....	404.10
Asphalt for Tack Coat.....	406.07
Asphalt Material for Underseal.....	612.07
Automatic Drainage Gate .....	721.05
B Borrow .....	211.10
Barricade.....	801.18
Barricade, III, Permanent.....	801.18
Barrier Delineator .....	602.06
Barrier Delineator .....	706.07
Barrier, Direction Indicator.....	801.18
Bed Course Material .....	604.10
Bed Course Material .....	605.10
Bench Mark Post.....	615.14
Bench Mark Post, Reset.....	615.14
Bolt, Remove .....	711.70
Borrow .....	203.28
Borrow, Cohesive .....	616.12
Box Truss Sign Structure Foundation.....	802.12
Breaking Pavement .....	203.28
Bridge Bracket Assembly .....	802.12
Bridge Deck Overlay Patching .....	722.14
Bridge Deck Overlay .....	722.14
Bridge Deck Overlay, Additional .....	722.14
Bridge Deck Patching, Full Depth .....	722.14
Bridge Deck Patching, Partial Depth .....	722.14
Bronze Plates .....	702.28
Bronze Plates .....	711.70
Cable Span Sign Structure Foundation .....	802.12
Cable, Pole Circuit, THWH, No. ____ Copper, Stranded.....	807.19
Cable-Duct Marker .....	807.19
Cantilever Sign Support Foundation.....	802.12
Cased Test Holes .....	203.28
Casting Adjusted to Grade, Monument.....	615.14
Casting, Adjust to Grade.....	720.06
Casting, Furnish and Adjust to Grade .....	720.06
Catch Basin .....	720.06
Cellular Concrete Fill.....	216.12
Cement Concrete Pavement for _____ .....	611.07
Center Curb.....	605.10
Chemical Modification, Soils .....	215.11
Circuit Installation, Str. No. ____, Luminaires .....	807.19
Clean Steel Bridge, Br. No. _____ .....	619.18
Clean Steel Bridge, Partial, Br. No. _____ .....	619.18
Clearing and Grubbing.....	201.07
Clearing Right-of-Way .....	201.07
Clearing Right-of-Way .....	202.13
CMA Base .....	403.12
CMA Intermediate .....	403.12
CMA Surface .....	403.12
Cofferdam .....	206.11
Compacted Aggregate No. 53 .....	303.10

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Compacted Aggregate No. 73.....	303.10
Compacted Aggregate, No. 53, Base .....	301.10
Concrete Anchor.....	715.12
Concrete Barrier Glare Screen.....	602.06
Concrete Barrier.....	602.06
Concrete Bridge Railing Transition .....	706.07
Concrete Culvert Extension, Precast Reinforced Concrete Box Sections.....	714.07
Concrete Paved Flowline, Arch, Structural Plate.....	717.09
Concrete, A, Substructure .....	702.28
Concrete, A, Superstructure .....	702.28
Concrete, B, Above Footings .....	702.28
Concrete, B, Footings .....	702.28
Concrete, C .....	702.28
Concrete, C, Superstructure .....	704.08
Concrete, C, Superstructure .....	705.05
Concrete, Foundation Seal .....	702.28
Concrete, Structures .....	714.07
Conduit, Steel, Galvanized .....	807.19
Connector Kit, Fused .....	807.19
Connector Kit, Unfused .....	807.19
Construction Sign .....	801.18
Contaminated Soil, Remove .....	202.13
Controller and Cabinet, Flasher .....	805.16
Controller and Cabinet, Phase .....	805.16
Controller Cabinet Foundation.....	805.16
Controller Cabinet Foundation, M, Modify to P-1.....	805.16
Cored Hole in Rock .....	701.15
Coring, PCCP .....	501.31
Cost Reduction Incentive No. _____ .....	109.04
Cover Aggregate, Prime Coat .....	405.10
Cover Aggregate, Seal Coat.....	404.10
Cracks and Joints in Asphalt Pavement, Rout and Seal .....	408.08
Cracks and Joints in Asphalt Pavement, Seal .....	408.08
Cracks and Joints in PCCP, Rout and Seal .....	507.10
Cracks and Joints in PCCP, Seal .....	507.10
Culvert, Precast Reinforced Concrete Box Sections.....	714.07
Curb and Gutter .....	605.10
Curb Painting .....	808.12
Curb Ramp, Concrete .....	604.10
Curb .....	605.10
Curb, Monolithic.....	307.10
Curb, Remove .....	605.10
Curb, Reset .....	605.10
D-1 Contraction Joint.....	503.08
Delineator Post .....	804.07
Delineator Post, Flexible.....	804.07
Delineator with Post.....	804.07
Delineator .....	804.07
Dense Graded Subbase .....	302.09
Detour Route Marker Assembly .....	801.18
Detour Route Marker Assembly, Multiple Routes.....	801.18
Disconnect Hanger.....	805.16
Drain Extension .....	619.18
Drain Pipe, Steel .....	702.28
Drain Tile.....	622.22
Drilled Hole for Flowable Mortar .....	213.07
Drilled Hole for Underseal.....	612.07

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Drilled Hole .....	711.70
Drum, Permanent .....	801.18
Dynamic Pile Load Test.....	701.15
Embankment Foundation Soils Treatment.....	203.28
Embankment .....	203.28
Environmental Control, Br. No. ____ .....	619.18
Erosion Control Blanket .....	621.13
Excavation, Common.....	203.28
Excavation, Dry .....	206.11
Excavation, Foundation, Unclassified .....	206.11
Excavation, Peat.....	203.28
Excavation, Rock .....	203.28
Excavation, Unclassified.....	203.28
Excavation, Waterway .....	203.28
Excavation, Wet.....	206.11
Excavation, X.....	206.11
Excavation, Y.....	203.28
Exploratory Cores .....	203.28
Exploratory Drilling .....	203.28
Fence Gate .....	603.08
Fence.....	603.08
Fence, Farm Field, Barbed Wire.....	603.08
Fence, Farm Field, Tension Wire.....	603.08
Fence, Reset .....	603.08
Fertilizer.....	621.13
Field Drilled Hole in Concrete.....	702.28
Field Office.....	105.19
Flasher Installation, Location No. ____ .....	805.16
Flasher Modernization, Location No. ____ .....	805.16
Flashing Arrow Sign .....	801.18
Flowable Mortar .....	213.07
Geogrid .....	214.07
Geogrid, Subgrade .....	617.07
Geotextile for Underdrains .....	718.09
Geotextiles .....	616.12
Grated Box End Section.....	715.12
Grates, Basins, and Fittings, Cast Iron.....	702.28
Guardrail Connector System, W-Beam, Curved.....	601.13
Guardrail End Treatment .....	601.13
Guardrail End Treatment, ____, Temporary Bridge Approaches .....	713.09
Guardrail Transition.....	601.13
Guardrail Transition, VH .....	601.13
Guardrail, Adjust Height.....	601.13
Guardrail, Remove .....	601.13
Guardrail, Reset .....	601.13
Guardrail, Terminal System, W-Beam Curved.....	601.13
Guardrail, W-Beam.....	601.13
Guardrail, W-Beam, ____ Spacing, Temporary Bridge Approaches .....	713.09
Guardrail, W-Beam, Cable Terminal Anchor .....	601.13
Guardrail, W-Beam, Double Faced.....	601.13
Guardrail, W-Beam, Nested.....	601.13
Guardrail, W-Beam, Shop Curved .....	601.13
Guardrail, WR-Beam .....	601.13
Gutter, Concrete.....	607.06
Handhole, Lighting .....	807.19
Handhole, Signal.....	805.16
Header, Cement Concrete .....	614.06

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Header, Cement Concrete, Reconstruct .....	614.06
Hedge Rows .....	201.07
High Mast Tower Winch Drive .....	807.19
HMA Base, Mainline .....	402.18
HMA Base, Shoulder .....	402.18
HMA Base, Type _____ .....	402.20
HMA for Approaches .....	610.07
HMA for Intermediate, Type _____ .....	402.20
HMA for Sidewalk.....	604.10
HMA for Temporary Pavement .....	402.20
HMA for Underdrains.....	718.09
HMA Intermediate, Mainline.....	402.18
HMA Intermediate, Shoulder.....	402.18
HMA Partial Depth Patch .....	507.10
HMA Patching, Type _____ .....	304.12
HMA Rumble Strips .....	402.20
HMA Surface, Shoulder.....	402.18
HMA Surface, Type _____ .....	402.20
HMA Wedge and Level, Type _____ .....	402.20
Houses and Buildings, Parcel No. _____, Remove.....	202.13
Impact Attenuator Spare Parts Package .....	601.13
Impact Attenuator .....	601.13
Impact Attenuator, Reset .....	601.13
Inlet .....	720.06
Inlet, type H with Slotted Drains .....	720.06
Inlet, type HA with Slotted Drains.....	720.06
Inspection Hole .....	616.12
Insulation Link, Nonwaterproofed.....	807.19
Insulation Link, Waterproofed.....	807.19
Jacking and Supporting.....	711.70
Joint Material .....	604.10
Light Pole, High Mast, E.M.H .....	807.19
Light Pole, Roadway, E.M.H., Mast Arm, Base .....	807.19
Light Structure, Remove .....	807.19
Lighting Foundation, Concrete, with Grounding .....	807.19
Line .....	808.12
Line, Remove.....	808.12
Linear Grading .....	203.28
Liner for Retention Pond .....	205.07
Loop Detector Delay Amplifier, Channel .....	805.16
Lumber and Timber, Treated .....	712.12
Lumber and Timber, Untreated.....	712.12
Luminaire, High Mast, _____, Watt .....	807.19
Luminaire, Roadway, _____, Watt .....	807.19
Magnetometer Detector .....	805.16
Mailbox Assembly, Double .....	611.07
Mailbox Assembly, Single.....	611.07
Maintaining Traffic .....	801.18
Maintaining Traffic, Br. No. _____ .....	619.18
Manhole .....	720.06
Masonry Tree Well .....	622.22
Masonry Wall .....	622.22
Metal Parts .....	712.12
Microloop Detector.....	805.16
Milled HMA Shoulder Corrugations .....	606.03
Milled PCCP Shoulder Corrugations .....	606.03
Miscellaneous Equipment for Traffic Signals.....	805.16

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Mobilization and Demobilization for Seeding.....	621.13
Mobilization and Demobilization .....	110.04
Modified Posts, Nested Guardrail.....	601.13
Monument.....	615.14
Monument, Re-establish .....	615.14
Mulched Seeding .....	621.13
Mulching Material .....	621.13
Multiple Compression Fitting, Nonwaterproofed .....	807.19
Multiple Compression Fitting, Waterproofed .....	807.19
Outlet Protector.....	718.09
Overhead Balanced Cantilever Sign Structure Foundation.....	802.12
Overhead Sign Structure .....	802.12
Overhead Sign Structure, Remove .....	802.12
Overlay Dam.....	722.14
Paint Steel Bridge, Br. No. _____	619.18
Paint Steel Bridge, Partial, Br. No. _____	619.18
Parking Barrier.....	615.14
Patroller.....	801.18
Paved Side Ditch.....	607.06
Paved Side Ditch, Break .....	616.12
Pavement Message Marking .....	808.12
Pavement Message Marking, Remove .....	808.12
PCC Base Patching .....	305.07
PCC Base .....	305.07
PCCP Patching, Full Depth.....	506.13
PCCP Patching, Partial Depth.....	506.13
PCCP .....	502.23
Pedestrian Push Button .....	805.16
Pedestrian Signal Head .....	805.16
Pile Tip.....	701.15
Pile, Concrete, Steel Shell Encased .....	701.15
Pile, Reinforced Concrete, Steel Shell Encased, Epoxy Coated .....	701.15
Pile, Steel H, Epoxy Coated, HP.....	701.15
Pile, Steel H, HP .....	701.15
Pile, Steel H, Reinforced Concrete Encased, HP .....	701.15
Pile, Timber, Driven .....	701.15
Pile, Timber, Furnished.....	701.15
Pile, Timber, Treated, Driven .....	701.15
Pile, Timber, Treated, Furnished .....	701.15
Pipe Catch Basin.....	720.06
Pipe End Section.....	715.12
Pipe Extension, Circular .....	715.12
Pipe Extension, Deformed .....	715.12
Pipe Liner, Thermoplastic.....	725.05
Pipe, Drain Tile Terminal Section .....	719.08
Pipe, End Bent Drain .....	715.12
Pipe, Relaid .....	715.12
Pipe, Sanitary Sewer .....	715.12
Pipe, Slotted Drain .....	715.12
Pipe, Slotted Vane Drain.....	715.12
Pipe, Type, Circular .....	715.12
Pipe, Type, Deformed .....	715.12
Pipe, Underdrain Outlet .....	715.12
Plank Floors, Ply .....	712.12
Plant, Annual .....	622.22
Plant, Aquatic.....	622.22
Plant, Biannual .....	622.22

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Plant, Broadleaf Evergreen, Cone, Broad Upright.....	622.22
Plant, Broadleaf Evergreen, Globe, Dwarf .....	622.22
Plant, Broadleaf Evergreen, Spreading, Semispreading .....	622.22
Plant, Coniferous Evergreen, Cone, Broad Upright.....	622.22
Plant, Coniferous Evergreen, Globe, Dwarf .....	622.22
Plant, Coniferous Evergreen, Prostrate Broad Spreading, Semispreading .....	622.22
Plant, Deciduous Shrub.....	622.22
Plant, Deciduous Tree, Multi-Stem.....	622.22
Plant, Deciduous Tree, Single Stem.....	622.22
Plant, Ground Cover .....	622.22
Plant, Perennial .....	622.22
Plant, Root, Tuber, Corm, Bulb .....	622.22
Plant, Rose Grade .....	622.22
Pneumatically Placed Mortar.....	708.09
Porous Material for Root Protection .....	622.22
Portable Tower Lighting Drive System .....	807.19
Portland Cement Concrete Base .....	307.10
Preformed Joint Material .....	611.07
Present Structure, Str. No. ___, Remove Portions .....	202.13
Present Structure, Str. No. ___, Remove .....	202.13
Prismatic Reflector .....	808.12
Profiling PCCP .....	507.10
Profilograph, HMA .....	401.22
Profilograph, PCCP .....	501.31
QC/QA HMA, ____ .....	401.22
QC/QA-PCCP .....	501.31
Quality Assurance Adjustment .....	401.22
Quality Assurance Adjustment .....	501.31
Railing.....	706.07
Railing, Concrete .....	706.07
Railing, Pipe .....	706.07
Reference Post .....	802.12
Regulated Asbestos Containing Materials, Remove .....	202.13
Regulated Materials, Dispose .....	202.13
Regulated Materials, Remove .....	202.13
Regulated Materials, Transport .....	202.13
Reinforced Concrete Bridge Approach.....	610.07
Reinforced Concrete Bridge Approach.....	610.07
Reinforcing Bars .....	703.08
Reinforcing Bars, Epoxy Coated .....	703.08
Reinforcing Steel .....	610.07
Reinforcing Steel .....	704.08
Reinforcing Steel .....	705.05
Reinforcing Steel .....	706.07
Repointing Masonry in Structures .....	710.07
Retrofit Load Transfer .....	507.10
Retrofitted Tie Bars .....	503.08
Right-of-Way Marker .....	615.14
Right-of-Way Marker, Reset .....	615.14
Riprap, Class ____ .....	616.12
Riprap, Dumped.....	616.12
Riprap, Grouted .....	616.12
Riprap, Grouted .....	717.09
Riprap, Precast Concrete.....	616.12
Riprap, Revetment .....	616.12
Riprap, Uniform.....	616.12
Rivet, Remove .....	711.70

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Road Closure Sign Assembly .....	801.18
Road Closure Sign Assembly, Permanent .....	801.18
Rubblized PCCP .....	305.07
Safety Metal End Section.....	715.12
Salvaged Road Material for _____ .....	613.05
Saw Cut for Roadway Loop and Sealant .....	805.16
Scalping .....	201.07
Seal Coat.....	404.10
Sediment, Remove .....	205.07
Seed Mixture.....	621.13
Seedling .....	622.22
Service Point.....	807.19
Settlement Plate .....	204.05
Sidewalk, Concrete .....	604.10
Sidewalk, Concrete, Reconstruct .....	604.10
Sidewalk, Concrete, Re-Lay .....	604.10
Sidewalk, HMA .....	604.10
Sign and Supports, Wide Flange, Remove .....	802.12
Sign Post .....	802.12
Sign Post, Square, Reinforced Anchor Base.....	802.12
Sign Post, Square, Unreinforced Anchor Base .....	802.12
Sign, "Do Not Disturb" .....	622.22
Sign, "Do Not Mow or Spray" .....	622.22
Sign, "Do Not Spray" .....	621.13
Sign, Double Faced, Sheet, With Legend .....	802.12
Sign, Overhead, Remove .....	802.12
Sign, Panel, Relocate .....	802.12
Sign, Panel, Remove .....	802.12
Sign, Panel, With Legend .....	802.12
Sign, Sheet Assembly, Relocate .....	802.12
Sign, Sheet, and Supports, Remove .....	802.12
Sign, Sheet, Relocate .....	802.12
Sign, Sheet, Remove .....	802.12
Sign, Sheet, With Legend .....	802.12
Sign, Underpass, and Roadway Lighting Location Identification .....	807.19
Signal Cable .....	805.16
Signal Cantilever Structure, Mast Arm.....	805.16
Signal Detector Housing .....	805.16
Signal Interconnect Cable .....	805.16
Signal Pedestal .....	805.16
Signal Pole, Wood .....	805.16
Signal Service .....	805.16
Signal Strain Pole, Steel.....	805.16
Signal Support Foundation .....	805.16
Slopewall .....	616.12
Slopewall, Concrete .....	616.12
Snowplowable Raised Pavement Marker .....	808.12
Snowplowable Raised Pavement Marker, Remove .....	808.12
Sodding .....	621.13
Sodding, Nursery .....	621.13
Soil Pipe, Cast Iron .....	702.28
Span and Catenary for Flasher .....	805.16
Span, Catenary, and Tether .....	805.16
Splashpad, Riprap .....	205.07
Spring Box .....	720.06
Static Pile Load Test .....	701.15
Steps, Concrete .....	604.10

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Stockpiled Material.....	111.11
Stockpiled Selected Material .....	212.05
Stockpiled Selected Material, Salvaged.....	212.05
Structural Expansion Joint Seal, Replace.....	724.05
Structural Expansion Joint .....	111.11
Structural Expansion Joint .....	724.05
Structural Expansion Joint, Replace .....	724.05
Structural Member, Concrete.....	707.11
Structural Members, Concrete .....	111.11
Structural Steel.....	111.11
Structural Steel.....	711.70
Structural Steel, Breakaway.....	802.12
Structural Steel, Field Cut.....	711.70
Structure Backfill.....	211.10
Structure, Reconstruct.....	720.06
Structures and Obstructions, Remove .....	202.13
Stud Shear Connectors.....	711.70
Subbase for PCCP.....	302.09
Subgrade Treatment, Type _____ .....	207.07
Surface Milling .....	722.14
Surface Milling, Asphalt.....	202.13
Surface Milling, Portland Cement Concrete .....	202.13
Surface Seal .....	709.08
Surface, Remove.....	202.13
Temporary Bridge and Approaches .....	713.09
Temporary Bridge.....	713.09
Temporary Buzz Strips .....	801.18
Temporary Changeable Message Sign.....	801.18
Temporary Check Dams, Revetment Riprap .....	205.07
Temporary Check Dams, Straw Bales .....	205.07
Temporary Concrete Barrier .....	801.18
Temporary Concrete Barrier, Anchored .....	801.18
Temporary Crossover Drainage Pipe .....	801.18
Temporary Crossover .....	801.18
Temporary Crossover, _____, Refurbish .....	801.18
Temporary Ditch Inlet Protection .....	205.07
Temporary Illumination .....	801.18
Temporary Mulching .....	205.07
Temporary Panel Sign Supports .....	801.18
Temporary Panel Signs .....	801.18
Temporary Pavement Marking .....	801.18
Temporary Pavement Marking, Removable .....	801.18
Temporary Pavement Message Marking .....	801.18
Temporary Pavement Message Marking, Removable .....	801.18
Temporary Raised Pavement Marker .....	801.18
Temporary Sediment Basin.....	205.07
Temporary Sediment Trap .....	205.07
Temporary Silt Fence.....	205.07
Temporary Slope Drain.....	205.07
Temporary Traffic Signal with Detectors .....	801.18
Temporary Traffic Signal .....	801.18
Temporary Transverse Pavement Marking .....	801.18
Temporary Transverse Pavement Marking, Removable .....	801.18
Temporary Worksite Speed Limit Sign Assembly .....	801.18
Terminal Joint .....	503.08
Test Pile .....	701.15
Test Pile, Restrike .....	701.15

## INDEX OF PAY ITEMS

PAY ITEM	SECTION
Testing for Asbestos .....	202.13
Testing for Wastes .....	202.13
Threaded Tie Bar Assembly .....	703.08
Threaded Tie Bar Assembly, Epoxy Coated.....	703.08
Topsoil .....	621.13
Traffic Signal Head.....	805.16
Traffic Signal Installation .....	805.16
Traffic Signal Modernization.....	805.16
Transverse Marking .....	808.12
Transverse Marking, Remove .....	808.12
Tubular Marker, Permanent .....	801.18
Underground Storage Tank, Liquid Waste Disposal .....	202.13
Underground Storage Tank, Remove and Dispose .....	202.13
Video Inspection for Underdrain .....	718.09
Water for Reconditioning .....	305.12
Water for Shale .....	203.28
Water.....	621.13
Welded Steel Wire Fabric .....	708.09
Wide Flange Sign Post Support Foundation .....	802.12
Widening with HMA, Type _____ .....	304.12
Widening with PCC Base .....	305.07
Widening with QC/QA-HMA.....	304.12
Wire, No. _____ Copper .....	807.19