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SUPPLEMENTAL SPECIFICATIONS
INDIANA DEPARTMENT OF TRANSPORTATION
1999 STANDARD SPECIFICATIONS

September 1, 2004

REVISION TO 1999 STANDARD SPECIFICATIONS
SECTION 500, LINE 1, DELETE AND INSERT AS FOLLOWS:

SECTION 500 - RIGED CONCRETE PAVEMENT

SECTION 501, DELETE LINES 1 THROUGH 1560.

SECTION 501, AFTER LINE 1, INSERT AS FOLLOWS:
SECTION 501 - QUALITY CONTROL/QUALITY ASSURANCE, QC/QA,
PORTLAND CEMENT CONCRETE PAVEMENT, PCCP

501.01 Description. This work shall consist of QC/QA portland cement concrete

pavement, PCCP, placed on a prepared subgrade or subbase in accordance with
105.03.

501.02 Quality Control. The mixture for PCCP shall be produced by an
approved plant in accordance with ITM 405, transported, and placed according to a
Quality Control Plan, QCP, prepared and submitted by the Contractor in accordance
with ITM 8§03, for PCCP. The QCP shall be submitted to the Engineer at least 15 days
prior to commencing PCCP paving operations.

An American Concrete Institute certified concrete field testing technician,
grade 1, shall be on site to direct all sampling and testing.

A common testing facility shall be provided for both production control and
acceptance testing.

MATERIALS

501.03 Materials. Materials shall be in accordance with the following:

AMIXIUIE ... 912.03
Coarse Aggregate, Class AP, Size No. 8% .................... 904

Fine Aggregate, Size NO. 23% ......cccooiiiiiiiiiiiiiiiinnn.. 904
FIYASH oo 901.02
Ground Granulated Blast Furnace Slag......................... 901.03
Portland Cement.....................ccvveieeiiiiiiiiiiiiainnnnnn.. 901.01(b)
Water.....c.coovnm 913.01

* Or gradation as identified in the QCP

501.04 Concrete Mix Design. A concrete mix design, CMD, shall be in
accordance with 501.05 and shall be verified by a trial batch in accordance with
501.06. The CMD shall be submitted in a format acceptable to the Engineer and
include the following:
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(a) a list of all ingredients

(b) the source of all materials

(c) the gradation of the aggregates

(d) the absorption of the aggregates

(e) the SSD bulk specific gravity of the aggregates

(D) the specific gravity of pozzolan

(g) the batch mass (weights)

(h) the names of all admixtures

(1) the admixture dosage rates and the manufacturer’s recommended range

A change to any source of material requires a new CMD. The CMD shall be
veritied on the first sublot of production in accordance with 501.06, except the
Engineer will not perform the testing. Production may continue until fests are
completed. If the flexural strength is not in accordance with 501.05, production shall
stop and a new CMD shall be submitted.

A CMD in accordance with 502.03 may be used at gaps for public road
approaches, driveways, or other permitted breaks. Concrete from commercial plants
shall be accepted in accordance with 502.05.

501.05 Concrete Mix Criteria. The CMD shall produce workable concrete
mixtures having the following properties.

Minimum portland cement content. ...................... 260 kg/nt’ (440 Ibs/yd)
Maximum water/Cementitious 1ati0 ................cevueeeuenennaennannnnn.. 0.450
Minimum portland cement/fly ash ratio.................... 3.2 by mass (weight)
Minimum portland cement/GGBFS ratio .................. 2.3 by mass (weight)
TArget Qir COMIEIIL ............oeeeee ettt ettt 6.5%
Minimum flexural strength, third

pointloading ................c.covviiiiiiiini... 4000 kPa (570 psi) at 7 days

The Contractor may elect to use tine and coarse aggregates in accordance with
904, or may propose the use of alternate gradations. If alternate gradations are
proposed, the QCP shall specify the tolerances of material passing each sieve. In either
case, 100% of the coarse aggregate shall pass the 25 mm (1 in.) sieve. The combined
amount of fine and coarse aggregates passing the 75 um (No. 200) sieve shall be from
0% to 2.0% for sand and gravel, and from 0% to 2.5% for sand and crushed stone or
crushed slag.

The fine aggregate shall be at least 35% but not more than 50% of the total
mass (weight) of the aggregate in each cubic meter (cubic yard). Proportions will be
based upon saturated surface dry aggregates.

Absorption tests shall be performed on the fine aggregate in accordance with
AASHTO T 84 and on the coarse aggregate in accordance with AASHTO T 85.
Absorption fest results for a particular size of aggregate that differ by more than 1.0
percentage point from the Department’s source value shall be investigated. The
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Contractor shall report any difterences that exceed 1.0% to the Department. The
Contractor’s results shall be used when calculating the water/cementitious ratio.

Fly ash or GGBFS used as an additive, or cements type IP, type 1S, type IP-A,
and type IS-A, may only be incorporated in the concrete mix between April 1 and
October 15 of the same calendar year. If type IP, type IP-A, type IS or type 1S-A
cements are to be used, the minimum portland cement content shall be increased to
300 kg/nT’ (500 Ibs/yd) and the use of fly ash or GGBFS as an additive will not be
permitted.

501.06 Trial Batch. A trial batch shall be produced and tested by the
Contractor’s certitied technician to verity that the CMD meets the concrete mix
criteria. The concrete shall be batched within the proportioning tolerances of 508.02(b).
The Engineer will test the trial batch and provide the Contractor with the results. The
trial barch shall be of sufficient quantity to allow the Contractor and the Engineer to
perform all required tests from the same batch. Trial batch concrete shall not be used
for more than one test, except the concrete used for the unit mass (weight) may be used
to conduct the air content test.

The target unit mass (weight) and water/cementitious ratio of the plastic
concrete shall be determined by the trial batch. The flexural strength shall be
determined by averaging a minimum of two beam breaks.

Test results shall be added to the CMD and submitted to the Engineer. Test
results of trial batches for a CMD from previous contracts may be submitted in-lieu of
a demonstration.

501.07 Lots and Sublots. Lots will be defined as 6000 nr (7,200 syd) of PCCP.
Lots will be further subdivided into sublots of 2000 nr' (2,400 syd) of PCCP within a
lot. Partial sublots of 400 ot (480 syd) or less will be added fo the previous sublot.
Partial sublots greater than 400 nT’ (480 syd) constitute a full sublot. Partial lots of one
or two sublots constitute a full lot.

301.08 Acceptance. Acceptance of PCCP for flexural strength, air content, unit
mass (weight), water/cementitious ratio, and thickness will be determined on the basis
of tests performed by the Engineer in accordance with 505. The Engineer will
randomly select the location within each sublot for sampling in accordance with
ITM 802.

The random sample(s) per sublot shall be of sufficient quantity to perform all
required tests and obtained in accordance with AASHTO T 141. Concrefe and
necessary labor for sampling shall be furnished as required by the Engineer. The test
results of the sublots for each lot will be averaged and shall be in accordance with
501.05 and 501.06, except the lot average for thickness shall be in accordance with
501.26. Test results are to be shared in a timely manner.
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Test or Determination Frequency Test Method Precision
7-Day Flexural Strength Two beams per sublot | AASHTO T 97 10 kPa (1 psi)
Air Content One per sublot AASHTO T 152 or | 0.1

ASTM C 173
Unit Weight One per sublot AASHTO T 121 1
Water/Cementitious Ratio | Once per week 1TM 403 0.001
Thickness Two per sublot ITM 404 0.1

Rounding will be in accordance with 109.01(a).
CONSTRUCTION REQUIREMENTS
301.09 General. Equipment for PCCP shall be in accordance with 508.

501.10 Preparation of Grade. The subgrade shall be shaped to the required
grade and section, free from all ruts, corrugations, or other irregularities, and
uniformly compacted and approved in accordance with 207.

501. 11 Preparation of Subbase. Subbase, if required, shall be placed and shaped
to the required grade and section in accordance with 302.

501.12 Placement. Placement of PCCP shall be by the slipformed or formed
methods with equipment specified in 508.04. The subgrade or subbase shall be
uniformly moist at the time of PCCP placement. Excessively dry subgrade or subbase
shall be sprinkiled with water. Dowel bars shall be coated with a bond breaking material
and the coating shall be evident at the time of placement.

501.13 Process Control. The Engineer and Contractor will jointly review the
operations to ensure compliance with the QCP. Continuous violations of compliance
with the QCP will result in suspension of paving operations.

501.14 Concrete Mixing and Transportation. Concrete shall be mixed and
delivered by one of the following:

(a) Central mixed concrete shall be completely mixed in a stationary mixer
and transported in a truck agitator, truck mixer at agitating speed, or
non-agitating equipment.

(b) Shrink mixed concrete shall be partially mixed in a stationary mixer and
the mixing completed during transportation in a truck mixer.

(¢) Transit mixed concrete shall be completely mixed in a truck mixer.

Discharge from non-agitating equipment shall be completed within 30 min of
mixing the water, cement, and aggregates. Discharge from a truck agitator or a truck
mixer shall be completed within 90 min of mixing the water, cement, and aggregates.
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Concrete shall be uniformly mixed when delivered to the job site. The Engineer
may conduct additional testing to verify uniformity of the mixture. Additional testing
will consist of slump tests taken in accordance with AASHTO T 119 at approximately
the 1/4 and 3/4 points of a load. If the slumps differ by more than 25 mm (1 in.) when
the average slump is 75 mm (3 in.) or less, or by more than 50 mm (2 in.) when the
average slump is greater than 75 mm (3 in.), paving operations may be suspended while
the mixing process is _jointly reviewed and problems resolved by the Engineer and the
Contractor.

Wash water shall not be used as a portion of the mixing wafer.

When concrete is delivered in transit mixers, additional water to increase the
workability of a load may be added within 45 min of initial mixing per the QCP. Any
addition of water shall be noted on the batch ticket and shall not occur as a continuing
operation.

501.15 Weather Limitations. PCCP shall not be placed on frozen subgrade or
subbase. PCCP shall be placed when the ambient temperature is 2 °C (35 °F) and above,
unless procedures outlined in the QCP for lower temperatures are followed. Prior to
attaining opening fo traffic strengths in accordance with 501.23, sufficient means shall
be taken to prevent the PCCP from freezing.

301. 16 Placing Concrete. The batches shall be deposited so as to have a uniform
mix and require as little rehandling as possible. The plastic concrete shall not be
segregated during placement. Dowel bars and assemblies shall not be displaced during
placement of concrete.

Concrete shall be thoroughly consolidated against the faces of all forms or
adjacent concrete surfaces. Hand placed concrete shall be thoroughly consolidated with
the use of a vibrator. Vibrators shall not operate in any one location so as to bring
excessive mortar to the surface, and shall not come in contact with a dowel bar
assembly, subgrade, subbase, or forms.

Concrete shall be placed around manholes or similar structures in accordance
with 720.

The Contractor shall be responsible for the protection of the existing joints from
the intrusion of fresh concrete mortar, and for any damage to existing pavement caused
by the operation of mechanical equipment. Concrete materials that fall on or are
worked into the joints or surface tines of an existing slab, shall be removed
immediately.

Concrete shall not be mixed, placed, or finished when the natural Ilight is

insufficient, unless an adequate and approved artiticial lighting system is operated in
accordance with the QCP.
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The Contractor shall have available at all times sufficient materials for the
protection of unhardened PCCP from the effects of rain. Covering mafterial such as
burlap or polyethylene sheeting shall be provided. When rain appears imminent, paving
operations shall stop. All available personnel shall be used to cover the PCCP.

501.17 CMD Adjustments. The target water/cementitious ratio and target unit
weight may be adjusted during the first lot of each year’s production.

Adjustments to the dosage amount of admixtures will be permitted; however, a
new CMD will be required for the addition or deletion of an admixture.

The fine aggregate to total aggregate ratio may be adjusted by +3% within the
limits of 501.05.

501. 18 Joints. Joints shall be in accordance with 503.
301. 19 Finishing. PCCP shall be finished in accordance with 504.

501.20 Curing. PCCP shall be cured with an approved white pigmented liquid
membrane forming compound. Alternative methods of curing may be approved by the
Engineer. Curing shall be in accordance with 504. For formed PCCP, immediately
after the forms are removed, the sides of the PCCP shall be cured.

501.21 Form Removal. Forms may be removed as soon as the PCCP has
hardened sufficiently to prevent edge spalling or other damage. Form pullers shall not
be supported on the PCCP during form removal operations.

501.22 Pavement Inspection. The Contractor and Engineer will conduct an
inspection of the new PCCP for any damage, including freezing or random cracks. The
inspection and all necessary repairs shall be completed prior to opening the pavement to
non-construction trattic. All random, full-depth cracks in the PCCP shall be corrected
in accordance with 503.06. All other damages shall be repaired by approved methods.

501.23 Opening to Traffic. The Contractor shall be responsible for controlling
the opening of the PCCP to construction and non-construction traffic and include the
procedures in the QCP. Pavement inspection will be completed in accordance with
301.22.

(a) Construction. Construction vehicles or equipment will be allowed on the
PCCP afier 10 days or when flexural tests indicate a modulus of rupture of 3800 kPa
(350 psi) or greater. ITM 402 may be used as an alfernate method to determine the
flexural strength. All construction vehicles or equipment that may damage the PCCP
shall not be used on the PCCP unless adequate protection is provided. Approved joint
cutting saws may be operated on the PCCP.

(b) Non-Construction. PCCP may be opened to traffic after 14 days. The
PCCP may be opened earlier if test beams or ITM 402 indicate a modulus of rupture of
3800 kPa (550 psi) or greater. If adequate strengths are not met within 14 days, an
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investigation by the Engineer and Contractor will be conducted to determine if the
PCCP is deficient. Resolutions for all deficiencies will be developed at the completion
of the investigation. Cracks and joints shall be sealed in accordance with 503.05 and the
PCCP cleaned prior to opening to traffic.

301.24 Shoulder Corrugations. Shoulder corrugations shall be in accordance
with 606.

501.25 Pavement Smoothness. The pavement smoothness will be accepted by
means of a profilograph, a 4.9 m (16 fi) long straightedge, or a 3 m (10 ft) long
straightedge.

The proftilograph shall be used on all full-width pavement lanes of 75 m (250 ft)
or longer and having a design speed greater than 70 km/h (45 mph), unless otherwise
specified.

If a pay item, profilograph, PCCP, is included in the contract, the Contractor
shall furnish, calibrate, and operate an approved profilograph in accordance with
ITM 901. The profilogram produced shall become the property of the Department. The
profilograph shall remain the property of the Contractor. When a profilograph is not
included as a pay item, the Department will furnish, calibrate, and operate the
proftilograph.

The 4.9 m (16 1) long straightedge shall be used on all full-width pavement
lanes shorter than 75 m (250 fi), on tapers, within 15 m (50 ft) of bridge ends, and
within 15 m (50 fi) of an existing pavement which is being joined, on ramps, and on
full-width pavement lanes having a design speed of 70 km/h (45 mph) or less, unless
otherwise specitied.

The 3 m (10 ft) long straightedge shall be used for transverse slopes,
approaches, and crossovers.

As soon as the PCCP has cured sufficiently, the smoothness may be checked.
Profile testing shall be completed prior fo opening the pavement to trattic. The
Department may direct that the pavement profile be tested within 24 h following
placement. When profile testing is consistently outside pavement surface tolerances the
paving operation shall be discontinued until an amended QCP is submitted. An initial
proftile index will be determined from the profilogram of this profile. The initial profile
index for areas requiring replacement will be adjusted to include the results of a
profilogram of all replaced areas.

Pavement smoothness variations outside specitied tolerances shall be corrected
by grinding with a groove type cutter or by replacement. Grinding will not be permitted
until the PCCP is 10 days old or until the test indicates a modulus of rupture of
3800 kPa (550 psi) or greater. The grinding of the pavement to correct the profile shall
be accomplished in either the longitudinal or the transverse direction. The PCCP
texture after grinding shall be uniform. If the grinding operation reduces the tining
grooves to a depth of less than 1.5 mm (1/16 in.) and the longitudinal length of the
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removal area exceeds 4.5 m (15 ft), or two or more areas are within 9.0 m (30 ft) of
each other, the PCCP shall be retextured in accordance with 504.053.

When the 4.9 m (16 1) straightedge is used, the pavement variations shall be
corrected to 6 mm (1/4 in.) or less. When the 3 m (10 1) straightedge is used, the
pavement variations shall be corrected to 3 mm (1/8 in.) or less.

When the profilograph is being used, the pavement variations shall be corrected
to a profile index of 30 mm/0.16 km (1.20 in./0.1 mi) or less. In addition all areas
having a high or low points deviation in excess of 8 mm (0.3 in.) shall be corrected.
Verifying profilograph measurements will be taken only in the 0.16 km (0.1 mi) length
where corrections have been performed.

501.26 Pavement Thickness. PCCP thickness shall be determined after all
corrective grinding. The Contractor shall obtain cores at the locations determined by
the Engineer in accordance with ITM 802. Cores, 100 mm (4 in.) in diameter, shall be
taken in the presence of the Engineer for the full depth of the PCCP. The Engineer will
take immediate possession of the cores. Cores shall not be taken within 150 mm (6 in.)
of the edge of pavement, within 75 mm (3 in.) of longitudinal joints, within 0.6 m (2 1t)
of D-1 contraction joints, or within 1.5 m (5 fi) of a transverse construction joint.
Cores shall be taken and measured in accordance with ITM 404. Core holes shall be
filled in accordance with 506.

The width of adjudicated PCCP shall be the width of pavement lane in which the
deficiency occurs. Pavement that has been replaced shall be investigated for thickness.

501.27 Tolerance. Plastic unit weight, water/cementitious ratio, flexural beam,
and air content tests will be performed during PCCP operations.

(a) Plastic Unit Weight. Sublots shall not vary by more than +3.0% from
the target unit weight. A stop paving order will be issued if the plastic unit weight
exceeds +3.0% from the target plastic unit mass (weight). Paving operations shall not
resume until satisfactory changes are made or an alternate CMD is used.

Calculations for the plastic unit mass in kg/nr’ will be made and reported to the
nearest whole unit (calculations in Ibs/yd will be made and reported to the nearest
figure in the tenth).

(b) Water to Cementitious Ratio. The weekly water to total cementitious
materials ratio shall not vary more than +0.030 of the target value or exceed 0.450. A
stop paving order will be issued if the fest results exceed these values. Paving
operations shall not resume until satisfactory changes are made or an alternate CMD is
used.

Calculations for water to cementitious ratio will be made and reported to the
nearest figure in the third decimal place.
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(c) Flexural Strength. Average lot values of 4000 kPa (570 psi) and above
shall be achieved. Price adjustments for values outside the tolerance limits will be in
accordance with 501.28.

Calculations for flexural strength in kPa will be made and reported to the
nearest 10 kPa (psi to the nearest whole unit).

(d) Air Content. The average lot air content values should not vary more
than -0.8% to +2.4% from the 6.5% target air content. The range of sublot air content
values shall not exceed 2.5%. Price adjustments for values outside the tolerance Ilimits
or range will be in accordance with 501.28.

Calculations for air content percentage will be made and reported to the nearest
figure in the first decimal place.

501.28 Pay Factors. When the PCCP test results for flexural strength, air
content, air content range, smoothness, and thickness exceed the allowable tolerances,
pay factors will be determined. The pay factors will be used to calculate a quality
assurance adjustment quantity for the lot.

The adjustment for flexural strength, air content, air content range, thickness
and smoothness will be calculated as follows:

g=LxUx@®P-100)
where.

q = quality assurance adjustment quantity

L = Jot quantity

U = unit price for QC/QA-PCCP, $/nr ($/yd)
P = pay factor

For sublot thickness determination.
gr=IrxUx@P-1.00)

where:
gr = quality assurance adjustment quantity
Ir = sublot quantity for thickness
U = unit price for QC/QA-PCCP, $/nr ($/yd)
P = pay factor

The quality assurance adjustment points for smoothness, s, will be calculated
In accordance with 501.28(d).
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The total quality assurance adjustments will be calculated as follows:
Qr = ) (qr + qrz + gr3 ), and
Q=) (g +qa + gr+ Qr) + Qs

where:
Q = rotal quality assurance adjustment quantity
Qs = quality assurance adjustment for smoothness
qgr = lot quality assurance adjustments for flexural strength
Qr = lot quality assurance adjustments for thickness
ga = lot quality assurance adjustments for air content
gr = lot quality assurance adjustments for range

If the Contractor is not required to remove the pavement or take other corrective
actions, quality assurance adjustments of the lot will be assessed as determined by the
Materials and Tests Division.

(a) Flexural Strength. When test results for flexural strength exceed the
allowable tolerance, a pay factor will be assessed as follows:

1. Lots.

Lot Average Flexural Strength

kPa (psi) Pay Factors
3927 (570) and Above 1.00
3893 - 3926 (565 - 569) 0.98
3858 - 3892 (560 - 564) 0.96
3824 - 3857 (355 - 559) 0.94
3789 - 3823 (350 - 554) 0.92
3755 - 3788 (545 - 549) 0.89
3720 - 3754 (540 - 544) 0.86
3686 - 3719 (535 - 539) 0.83
3617 - 3685 (525 - 534) 0.78
3548 - 3616 (515 - 524) 0.72

3547 (514) or less *

* The PCCP will be adjudicated as a failed material in accordance with normal Department practice as
listed in 105.03. The PCCP may be subject to removal and replacement or left in place with reduced
or no payment.

2. Sublots. If a sublot value is less than 3500 kPa (500 psi), the PCCP will
be adjudicated as a failed material in accordance with normal Department practice as
listed in 105.03. For a sublot completely removed, the sublot test value from the
replacement sublot will replace the original test value.

(b) Air Content. When test results for air content exceed the allowable
tolerance or range, a pay factor will be assessed as follows:
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1. Lots.

Lot Average Air Content
Percent % Pay Factors

> 10.0 *
10.0 0.80
9.7-99 0.85
95-96 0.91
93-94 0.96
9.0-92 0.98
5.7-89 1.00
5.0-5.6 0.99
4.7-4.9 0.98
4.6 0.88
4.5 0.80

<45 *

* The PCCP will be adjudicated as a failed material in accordance with normal Department practice as
listed in 105.03. The PCCP may be subject to removal and replacement or left in place with reduced

or no payment.

Lot Range for Air Content

Percent %

Pay Factors

0.0-25

1.00

2.6-3.0

0.99

3.1-35

0.97

> 35

*

450

* The PCCP will be adjudicated as a failed material in accordance with normal Department practice as
listed in 105.03. The PCCP may be subject to removal and replacement or left in place with reduced
or no payment.

2. Sublots. If a sublot value is less than 4.0% or greater than 10.0%, the
PCCP will be adjudicated as a failed material in accordance with normal Department
practice in accordance with 105.03. For a sublot completely removed, the sublot test
value from the replacement sublot will replace the original test value.

(¢) Thickness. When test results for pavement thickness do not meet the

460  specified thickness, a pay factor will be assessed as follows:
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Sublot Pay Factors For Thickness
Average Core Depth (ACD)

Design Depth (DD)
ACD Minus DD Pay Factor
> + 13 mm
(> + 051in.) 1.0
+ 7mm to + 13 mm 102

(+ 0.31in. to + 0.51n.)
+ 6 mm (0.2 in.) 1.00

-6 mm to - 13 mm

-0.3in. to-0.5in.) 0.96
- 14 mm to - 19 mm

(- 0.6in. to- 0.7 in.) 0.90
gt 0.80

(-0.81mn. to-1.01in.)
< -25mm
(< -1.001in.)

*

* The PCCP will be adjudicated as a failed material in accordance with normal Department practice as
listed in 105.03. The PCCP may be subject to removal and replacement or left in place with reduced
or no payment.

(d) Smoothness. When the pavement smoothness is (tested with a
protilograph, payment will be based on the final profile index after corrective action. A
Quality Assurance Pay Factor (PF;) for smoothness will apply to the planned thickness
of the PCCP. The quality assurance adjustment for each section will include the rotal
area of each pavement lane excluding shoulders for 0.16 km (0.1 mi) long section
represented by the profile index calculated by the following formula:

g =/PF-100xAxU

where:
gs = quality assurance adjustment for smoothness for one section
PF; = pay factor for smoothness
A = area of the section, m2 (S§YS)
U = unit price for the material, $/m2 ($/SYS)

The quality assurance adjustment for smoothness, Qs, for the contract will be

the total of the quality assurance adjustments for smoothness, gs, on each section by the
following formula:

=2 g
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SECTION PAY FACTORS FOR
SMOOTHNESS
Design Speed Greater Than
70 km/hr (45mph)
Profile Index
mm per 0.16 km Pay Factor
(in./0.1 mi.)
Over 0 to 5 mm 1.05
(Over 0.00 to 0.20 in.) ’
Over 5 to 10 mm 104
(Over 0.20 to 0.40 in.) ’
Over 10 to 20 mm 102
(Over 0.40 to 0.80 in.) ’
Over 20 to 25 mm 1.00
(Over 0.80 to 1.00 in.) ’
Over 25 to 28 mm 0.96
(Over 1.00to 1.101n.) ’
Over 28 to 30 mm 0.92
(Over 1.10to 1.20 in.) ’
All pavement with a profile index greater
than 30 mm (1.20 in.) shall be corrected.

501.29 Appeals. If the Contractor does not agree with the acceptance test
results, a request may be made in writing for additional tests for a sublot(s) or lot. The
basis of the appeal shall include applicable QC test results showing acceptable quality
results and shall be submitted within five calendar days of receipt of the Department’s
written results for that lot. Upon review of the appeal, the Engineer may accept the
PCCP in accordance with 105.03 or accept the appeal.

(a) Flexural Strength. Appeals will not be considered unless QC test results
indicate greater than a 350 kPa (50 psi) difference between the Department’s and the
Contractor’s tests. Upon approval for the additional testing, the Contractor shall obtain
cores, as directed, in the presence of the Engineer.

The Engineer will determine the location of the cores within the appealed and
adjacent sublots using the same CMD. The location of the cores will be at the center of
a lane at the acceptance sample location. Cores shall not be taken over dowels or within
1.5 m (5 1t) of a header. Two cores shall be taken in each sublot for the full depth of
pavement and shall be 100 mm (4 in.) in diameter. All core holes shall be filled with
portland cement concrete within 24 h of drilling. If adjacent sublots were produced
using different CMDs, the matter will be adjudicated as a failed material in accordance
with normal Department practice.

Each core will be tested for split tensile strength in accordance with ASTM
C 496. The cores will be submerged in lime saturated water prior to testing for a

minimum of 40 h.
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The average core split tensile strength will be determined for the appealed and
adjacent sublots. Flexural strength will be calculated as follows.

where.

Fp=8,x L +—FA2
28, 285,

Fp = flexural strength of the appealed sublot

Fui = flexural strength of the previous adjacent sublot

Fa2 = flexural strength of the subsequent adjacent sublot

Sp = split tensile strength of the appealed sublot

Sa:1 = split tensile strength of the previous adjacent sublot
Sa2 = split tensile strength of the subsequent adjacent sublot

(b) Air Content. Appeals will not be considered unless QC test results
indicate greater than a 0.5 percent difference between the Department’s and the
Contractor’s tests. Upon approval for the additional testing, the Contractor shall obtain
core(s) as directed in the presence of the Engineer.

The Engineer will determine the location of the core(s) within the appealed
sublot(s). The location of the core will be at the center of a lane at the acceptance
sample location. A core shall not be taken over dowels or within 1.5 m (5 ft) of a
header. One 100 mm (4 in.) diameter full depth core shall be taken from the pavement
for each sublot appealed. All core holes shall be filled with PCC within 24 h of drilling.

The air content for a sublot will be the hardened concrete air content determined
from the core in accordance with ITM 401.

3501.30 Method of Measurement. PCCP will be measured by the square meter
(square yard) of the thickness specitied. The area of PCCP will be the planned width of
the pavement multiplied by the length of the pavement, or as directed in writing. The
width of the pavement will be as shown on the typical cross section of the plans. The
length of the pavement will be measured parallel to the surface of the pavement along
the centerline of the roadway or ramp, excluding paving exceptions as shown on the
plans.

Milled shoulder corrugations will be measured in accordance with 606.02.
501.31 Basis of Payment. The accepted quantities of PCCP will be paid for at
the contract unit price per square meter (square yard) for the thickness specitied,

complete in place.

Furnishing, calibrating, and operating the profilograph, and furnishing profile
information will be paid for at the contract lump sum price for profilograph, PCCP.
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Adjustments to the contract payment with respect to flexural strength, thickness,
air content, range and smoothness will be included in a quality assurance adjustment
pay item. The unit price for this pay item will be one dollar ($1.00). The quantity is the
total calculated in accordance with 501.28. An extra work order developed in
accordance with 109.05 will be prepared to reflect contract adjustments.

Milled shoulder corrugations will be paid for in accordance with 606.03.

Payment for pavement thickness determinations will be made at the contract
lump sum price for coring, PCCP. An extra work agreement in accordance with 109.05
will be developed to adjust the cost of coring PCCP when the final QC/QA-PCCP
quantity differs from the bid quantity by more than 2000 nr (2400 syd). This
adjustment covers the cost of cores for the adjusted quantity of QC/QA-PCCP. The
adjustment, plus or minus, will be based on the difference in the number of sublots,
rounded to the nearest full sublots, times $100.

Payment will be made under:

Pay Item Pay Unit

(800)5117: 2 o O 6 PP LS

Profilograph, PCCP .............c.oeenee ittt eeeteeaeaaaaian, LS

QC/QA-PCCP, I (L) eieeiiisiseeeetieeeeeaian m2 (SYS)
thickness

Quality Assurance AQJUSIMENL. ...............cc.vvveeeeaiiaiaiieiiaaiannnn, DOL

The cost of trial batch demonstrations shall be included in the cost of PCCP.

The price for profilograph, PCCP will be full compensation regardless of how
often the profilograph is used or how many profilograms are produced.

The cost of corrections for pavement smoothness and re-texturing shall be
included in the cost of PCCP.

The cost of coring and refilling of the pavement holes for appeals shall be
included in the cost of PCCP.

Traffic control for appeals shall be supplied with no additional payment.

Removal and replacement of PCCP damaged by freezing shall be with no
additional payment.

-515-



10

20

30

40

SECTION 502, DELETE LINES 1 THROUGH 831.

SECTION 502, AFTER LINE 1 INSERT AS FOLLOWS:
SECTION 502 - PORTLAND CEMENT CONCRETE PAVEMENT, PCCP

502.01 Description. This work shall consist of portland cement concrete

pavement, PCCP, placed on a prepared subgrade or subbase in accordance with
105.03.

MATERIALS

502.02 Materials. Materials shall be in accordance with the following:

AMIXTUIES ...t 912.03
Coarse Aggregate, Class AP, Size NO. &...................... 904

Fine Aggregate, Size NO. 23.......ccccovvvviiiiiiiiiiiiiiinnnn.. 904
FIVASH oo 901.02
Ground Granulated Blast Furnace Slag......................... 901.03
Portland Cement...................cc.ouveeiiieiiiiiiiiniinannnnnn, 901.01(b)
1= 913.01

502.03 Concrete Mix Design. The concrete mix design, CMD, shall be in
accordance with 502.04. The CMD shall be submitted, prior to placement of the
mixture, in a format acceptable to the Engineer and shall include the following.

(a) a list of all ingredients

(b) the source of all materials

(c) the fine to total aggregate ratio

(d) the absorption of the aggregates

(e) the SSD bulk specitic gravity of the aggregates

(D) the specific gravity of pozzolan

(g) the batch mass (weights)

(h) the names of all admixtures

(1) the admixture dosage rates and the manufacturer’s recommended range

A change to any source of material or proportions of aggregate will require a
new CMD. A change to the dosage amount of an admixture will be permitted;
however, a new CMD will be required for the addition or deletion of an admixture.

A CMD in accordance with 501.05 that has been veritied in accordance with
501.06 may be substituted for use in the mix.

502.04 Concrete Mix Criteria. The fine aggregate shall be at least 35% but not
more than 45% of the total mass (weight) of the aggregate in each cubic meter (cubic

yard). Proportions will be based upon saturated surface dry aggregates.

(a) Portland Cement Concrete. The CMD shall produce workable concrete
mixtures, with the minimum amount of water, and having the following properties.
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Portland cement content.................................... 335 kg/nr’ (564 Ibs/yd’)

Maximum water/cementitious ratio ...................cceeeeeeeeeisennnnannnns. 0.487
Maximum substitution of fly ash for portland cemernt........................ 20%
Fly ash/portland cement substitution ratio................ 1.25 by mass (weight)
Maximum substitution of GGBFS for portland cemerit....................... 30%
GGBFS/portland cement substitution ratio ............... 1.00 by mass (weight)
Slump, formed.................................... 50 mm (2 in.) to 100 mm (4 in.)
Slump, slipformed ............................. 30 mm (1.25 in.) to 75 mm (3 in.)
AT COMIENL. ...t tetetaeeaaian, 6.5% + 1.5%
Minimum flexural strength, third point loading,

WIth Iy ash..............ccooovviiiiiiiiiiiiiin., 3800 kPa (350 psi) at 28 days
Relative yield .............c.ccooveeeeeniiieieieiiiieiieieiieaaaann, 0.98t0 1.02

Class C concrete in accordance with 702 may be substituted for PCC.

Chemical admixtures type A, type B, type C, type D, and type E may be
permitted with prior written approval.

Fly ash or GGBFS used as an additive, or cements type IP, type 1S, type IP-A,
and type 1IS-A, may only be incorporated in the concrete mix between April 1 and
October 15 of the same calendar year. If type IP, type IP-A, type IS or type 1IS-A
cements are fo be used, the portland cement content shall be increased fo 355 kg/nr’
(598 Ibs/yd’) and the use of fly ash or GGBES as an additive will not be permitted.

When fly ash or GGBFS is used, the Contractor shall submit a CMD and all
supporting test results for approval to the Engineer at least 15 days prior to placing
concrete. The supporting fest results from a trial batch shall include flexural strength
dala obtained at an age consistent with the contract work schedule.

(b) High-Early Strength Concrete. The Contractor shall submit, along with
the CMD, all supporting fest results for approval to the Engineer prior to placing
concrete. Testing shall be conducted by an American Concrete Institute, ACI, certitied
concrete field testing technician, grade 1. The supporting test results shall be signed by
the technician and include air content, slump, relative yield, water cement ratio, and the
flexural strengths at one day, two days, and seven days.

The CMD shall produce workable concrete mixtures, with the minimum amount
of water, and having the following properties.

Minimum portland cement content (type I or IIl) ..... 335 kg/nr’ (564 Ibs/yd’)

Maximum fly ash addition................................ 10% of Cement Content
Maximum water/cementitious ratio (type ) .................ccceevvvvinnnnn, 0.42
Maximum water/cementitious ratio (type IIl) ......................cccoceil. 0.45
Maximum GGBFS addition .............................. 15% of Cement Content
Slump, formed.................................... 50 mm (2 in.) to 100 mm (4 in.)
Slump, slipformed ............................. 30 mm (1.25 in.) to 75 mm (3 in.)
AIFCOMIENL ...ttt 35.0% t08.0%

Minimum flexural strength, third point
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loading..........ccccoovvvvviniiiiiiiiiiiiiiinan.. 3800 kPa (550 psi) at 2 days
Relative yield ..............ccooveiieiiiiii i 0.98t0 1.02

Fly ash or GGBFS used as an additive may only be incorporated in the concrete
mix between April 1 and October 15 of the same calendar year.

Chemical admixtures type A, type B, type C, type D, and type E may be
permitted with prior written approval.

3502.05 Job Control. Control of PCCP for air content, slump, or relative yield
will be determined on the basis of tests performed by the Engineer in accordance with
305. Concrete and necessary labor for sampling shall be furnished as required by the
Engineer. Testing will be in accordance with the Frequency Manual.

The Engineer will notify the Contractor when test results for air content, slump,
or relative yield are outside the requirements of 3502.04. Rounding will be in
accordance with 109.01(a). The Contractor shall adjust the mixture such that it is in
accordance with 502.04.

CONSTRUCTION REQUIREMENTS
502.06 General. Equipment for PCCP shall be in accordance with 508.

Aggregate stockpiles shall be located in well drained areas to prevent the soil
from pumping into and contaminating the aggregate that is to be used in PCCP.
Stockpiles shall be built in layers not to exceed 2 m (6 fi). Upper layers shall be
prevented from spilling onto the lower layers.

Aggregate stockpiles shall be worked to minimize segregation and maintain
uniform moisture content. Aggregates which have become contaminated shall not be
used.

The water measuring device will be checked under actual working conditions or
ar any other time deemed necessary. All labor and equipment required for calibrating
and checking shall be furnished.

The volume of the batched concrete shall not exceed the manufacturer’s
standard rating for the concrete mixer.

3502.07 Preparation of Grade. The subgrade shall be shaped to the required
grade and section, free from all ruts, corrugations, or other irregularities, and
uniformly compacted and approved in accordance with 207. Surfaces on which a
mixture is placed shall be free from objectionable or foreign materials at the time of
placement.

3502.08 Preparation of Subbase. Subbase, if required, shall be placed and shaped
to the required grade and section in accordance with 302.
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3502.09 Placement. Placement of PCCP shall be by the slipformed or formed
methods with equipment specified in 508.04. The subgrade or subbase shall be
uniformly moist at the time of PCCP placement. Excessively dry subgrade or subbase
shall be sprinkled with water. Dowel bars shall be coated with a bond breaking material
and the coating shall be evident at the time of placement.

If the slip-form method is used the subgrade or subbase shall firmly support the
paving equipment to construct the specified alignment and grade. The slip-form paver
shall be operated with as nearly a continuous forward movement as possible. If it is
necessary to stop the forward movement of the paver, the vibratory and tamping
elements shall also be stopped. Edge slump of PCCP shall not exceed 6 mm (1/4 in.).

When the slip-form method is used, the Contractor shall have metal or wood
forms available for protection of the PCCP edges should excessive edge slump occur.

If forms are used they shall be firmly supported by the subbase or subgrade for
the entire length of the form at the specified alignment and grade. The alignment of the
forms shall not deviate more than 6 mm (1/4 in.) in the horizontal direction from the
planned PCCP widlth for tangent sections.

Forms shall be staked into place with a minimum of three pins for each 3 m
(10 11) section. A pin shall be placed at each side of every joint. Form sections shall be
locked tightly and be free from play or movement in any direction. No excessive
settlement or springing of forms under the finishing machine will be allowed. Forms
shall be cleaned and oiled prior to the placing of concrete.

Forms shall be kept a minimum of 150 m (500 ft) ahead of concrete placement
when distance permits. Any material displaced during form setting operations shall be
thoroughly compacted. If material under the forms becomes unstable before concrete is
placed, the forms shall be removed, the grade corrected, and the forms reset.

502.10 Concrete Mixing and Transportation. Concrete mixing and
transportation shall be completed by central mixed, shrink mixed, or transit mixed
methods. The minimum batch of concrete shall be 1.5 nT’ (2 yd’). Discharge from
non-agitating equipment shall be completed within 30 min of mixing the water, cemernt,
and aggregates. Discharge from a truck agitator or a truck mixer shall be completed
within 90 min of mixing the water, cement, and aggregates.

Concrete shall be uniformly mixed when delivered to the job site. Batch tickets
for each load of PCC shall indicate the mass (weight) of cement, pozzolan, and
aggregates, volume or mass (weight) of water, and the type and volume of admixtures.
The mass (weight) of the cement shall be within 1% of the CMD, the saturated surface
dry mass (weight) of the aggregates shall be within 2% of the CMD, and the volume or
mass (weight) of water shall be within 1% of the required amount.

The Engineer may conduct additional testing to verity uniformity of the mixture.
Additional testing will consist of slump tests taken in accordance with AASHTO T 119
at approximately the 1/4 and 3/4 points of a load. If the slumps ditfer by more than
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25 mm (1 in.) when the average slump is 75 mm (3 in.) or less, or by more than
50 mm (2 in.) when the average slump is greater than 75 mm (3 in.), paving operations
may be suspended while the mixing process is jointly reviewed and problems resolved
by the Engineer and the Contractor.

Wash water shall not be used as a portion of the mixing water.

When concrete i1s delivered in transit mixers, additional water to increase the
workability of a load may be added within 45 min of initial mixing. Any addition of
water shall be noted on the batch ticket and shall not occur as a continuing operation.

Stationary mixers shall be operated at the manufacturer’s recommended drum
speed. Batches shall not exceed the nominal capacity of the mixer. A maximum
overload of 10% may be permitted provided strength and consistency remain
satisfactory and no spillage of concrete takes place.

(a) Central Mixed Concrete. Central mixed concrete shall be completely
mixed in a stationary mixer and transported in a truck agitator, truck mixer at agitating
speed, or non-agitating equipmert.

Mixing for central mixed concrete shall be no less than 60 s per batch. The
mixing time shall be measured from the time all cement and aggregates are in the drum.
The batch shall be so discharged into the mixer that some of the water enters in advance
of the cement and aggregates. All required water shall be in the drum by the end of the
tirst quarter of the specitied mixing time.

If a truck mixer or truck agitator is used for transportation, the concrete shall be
agitated at the agitation speed designated by the manufacturer.

(b) Shrink Mixed Concrete. Shrink mixed concrete shall be partially mixed
in a stationary mixer and the mixing completed at the plant in a truck mixer.

The time in a stationary mixer for shrink mixed concrete may be reduced to
approximately 30 s. Mixing shall then be completed in a truck mixer at the plant by 50
to 100 revolutions of the drum at the mixing speed designated by the manufacture.
Agitation during transportation shall be at the agitation speed designated by the
manufacturer.

(¢) Transit Mixed Concrete. Transit mixed concrete shall be completely
mixed and transported in a truck mixer.

Mixing for a truck mixer loaded to rated capacity shall be 70 to 100 revolutions
of the drum at the mixing speed, but not less than the number of revolutions
recommended by the manufacturer. Discharge shall be completed prior fo 300
revolutions of the drum.
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502.11 Weather Limitations. PCCP shall not be placed on frozen subgrade or
subbase. PCCP operations shall not begin until the ambient temperature 1s 2 °C (35 °F)
and rising. PCCP operations shall be discontinued when the ambient temperature is
descending and is 4°C (40°F) or below. PCCP operations may occur outside these
temperatures when authorized in writing. Regardless of placement ftemperature,
sufticient means shall be taken to prevent the PCCP from freezing prior to attaining
opening to traffic strengths in accordance with 502.18. Any PCCP damaged by freezing
shall be removed and replaced.

When concreting is authorized during cold weather, the aggregates may be
heated by either steam or dry heat prior to being placed in the mixer. The apparatus
used shall heat the mass uniformly and prevent the occurrence of overheated areas
which might damage the materials. Unless authorized, the temperature of the mixed
concrete shall not be less than 10°C (50 °F) and not more than 27°C (80°F) at the time
of placement.

When the water or the aggregales are heated, they shall be a minimum of 21 °C
(70°F) or a maximum of 66 °C (150°F). When ecither aggregates or wafter are heated o
above 38°C (100°F), they shall be combined in the mixer before the cement is added.

502. 12 Placing Concrete. The batches shall be deposited so as to have a uniform
mix and require as little rehandling as possible. The plastic concrete shall not be
segregated during placement. Rakes shall not be used to handle plastic concrete. Dowel
bars and assemblies shall not be displaced during placement of concrete. Plastic
concrete shall not be contaminated with earth or other foreign matter.

Concrete shall be thoroughly consolidated against the faces of all forms or
adjacent concrete surfaces. Hand placed concrete shall be thoroughly consolidated with
the use of a vibrator. Vibrators shall not operate in any one location so as to bring
excessive mortar to the surface, and shall not come in contact with a dowel bar
assembly, subgrade, subbase, or forms.

Concrete shall be placed around manholes or similar structures in accordance
with 720.

The Contractor shall be responsible for the protection of the existing joints from
the intrusion of fresh concrete mortar, and for all damage to existing pavement caused
by the operation of mechanical equipment. Concrete materials that fall on or are
worked into the joints or surface tines of an existing slab, shall be removed
immediately.

Concrete shall not be mixed, placed, or finished when the natural light is
insufficient, unless an adequate and approved artificial lighting system is operated.

The Contractor shall have available at all times sufficient materials for the
protection of unhardened PCCP from the effects of rain. Covering material such as
burlap or polyethylene sheeting shall be provided. When rain appears imminent, paving
operations shall stop. All available personnel shall be used to cover the PCCP.
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502. 13 Joints. Joints shall be in accordance with 503.
3502. 14 Finishing. PCCP shall be finished in accordance with 504.

502.15 Curing. PCCP shall be cured with an approved white pigmented liquid
membrane forming compound. Alternative methods of curing may be approved by the
Engineer. Curing shall be in accordance with 504. For formed PCCP, immediately
after the forms are removed, the sides of the PCCP shall be cured.

502.16 Form Removal. Forms may be removed as soon as the PCCP has
hardened sufficiently to prevent edge spalling or other damage. Form pullers shall not
be supported on the PCCP during form removal operations.

502.17 Pavement Inspection. The Contractor and Engineer will conduct an
inspection of the new PCCP for any damage, including freezing or random cracks. The
inspection and all necessary repairs shall be completed prior to opening the pavement to
non-construction trattic. All random, full-depth cracks in the PCCP shall be corrected
in accordance with 503.006. All other damages shall be repaired by approved methods.

502.18 Opening to Traffic. When fly ash, GGBFS, or cement type IP, type IS,
type IP-A, or type IS-A is incorporated into the PCCP, tratfic shall not be allowed on
the PCCP until the test beams indicate a modulus of rupture of 3800 kPa (5350 psi) or
greater. Opening fo traffic of PCCP not containing the above additives shall be based
on the following.

(a) Construction. Construction vehicles or equipment may be allowed on the
PCCP afier 10 days or when the test beams indicate a modulus of rupture of 3800 kPa
(350 psi) or greater. Any construction vehicle or equipment that may damage the PCCP
shall not be used on the PCCP unless adequate protection is provided. Approved joint
cutting saws may be operated on the PCCP as determined by the Contractor.

(b) Non-Construction. PCCP may be opened to traffic after 14 days or when
test beams indicate a modulus of rupture of 3800 kPa (350 psi) or greater. Prior to
opening to traffic, cracks and joints shall be sealed in accordance with 503.05 and the
PCCP shall be cleaned.

502. 19 Shoulder Corrugations. Shoulder corrugation shall be in accordance with
606.

502.20 Pavement Smoothness. Pavement smoothness will be in accordance with
301.25 except profilograph requirements will not apply.

502.21 Pavement Thickness. PCCP thickness shall be determined after all
corrective grinding. The Contractor shall obtain cores at the locations determined by
the Engineer in accordance with ITM 802. Cores, 100 mm (4 in.) in diameter, shall be
taken in the presence of the Engineer for the full depth of the PCCP. The Engineer will
take immediate possession of the cores. Cores shall not be taken within 0.6 m (2 ft) of
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the edge of PCCP, over dowels, or within 1.5 m (5 fi) of a transverse construction
Jjoint. Cores shall be taken and measured in accordance with ITM 404. Core holes shall
be filled in accordance with 506.

If a core measurement reveals that the pavement is more than 13 mm (0.5 in.)
deficient in thickness, additional cores shall be drilled at 6.0 m (20 ft) intervals on each
side of the original core. These additional cores shall be on a line which passes through
the original core and parallel fo the centerline of the pavement. The drilling shall
continue in both directions at 6.0 m (20 ft) intervals until two successive cores indicate
a thickness deficiency of 13 mm (0.5 in.) or less, or where cores can no longer be
drilled in the new PCCP.

If a core indicates a thickness deficiency of more than 25 mm (1.0 in.) and two
cores drilled adjacent at 6.0 m (20 ft) intervals indicate a thickness deficiency of not
more than 25 mm (1.0 in.), additional cores shall be drilled at 1.5 m (5 ft) intervals on
each side of the initial core. The drilling shall continue in both directions at 6.0 m
(20 f1) intervals until two successive cores indicate a thickness deficiency of 13 mm
(0.5 in.) or less, or where cores can no longer be drilled in the new PCCP.

When a single core indicates a thickness deficiency of more than 25 mm
(1.0 in.), or if two or more adjacent cores indicate a thickness deficiency of more than
13 mm (0.5 in.), the investigation will be expanded to include adjoining PCCP. The
additional cores shall be taken from the adjoining traffic lanes or shoulders at the same
station at which the first core or cores indicated the deficiency, whether the lane was
paved at the same time or not.

The width of adjudicated PCCP shall be the width of pavement lane in which the
deficiency occurs. Pavement that has been replaced shall be investigated for thickness.

(a) Sections. The quantity of PCCP for each pay item will be defined as a
section. The section will be divided into subsections of 1000 nr (1200 syd). Sections
less than 1000 n’ (1200 syd) shall not be cored. A minimum of one core shall be
drilled at a random location within each subsection. A section greater than or equal to
1000 nr (1200 syd) shall have a minimum of four cores drilled. Partial subsections
shall not be cored unless otherwise directed. Widening of 1.0 m (3 ft) or less shall not
be cored unless otherwise directed. Formed drives shall not be cored unless otherwise
directed. Verification of the required pavement depth on formed drives shall be checked
in the presence of the Engineer prior to pouring, by making stringline measurements
every three meters (fen feet) across the width of the drive. Any location deficient in
thickness by 6 mm (1/4 in.) or more shall be corrected prior to placing PCCP.

(b) Average PCCP Thickness. The thickness of the PCCP for each section
shall be the average lengths of all cores from the section. However, no cores shall be
included from areas for which no payment will be made. Where PCCP has been
removed and replaced the initial core lengths will be discarded and the core lengths of
the replaced PCCP will be substituted. Any core measurements exceeding the specitied
PCCP thickness by more than 13 mm (0.5 in.) will be recorded as the specitied PCCP
thickness plus 13 mm (0.5 in.). Calculations shall be to the nearest 2.5 mm (0.1 in.).
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(¢) PCCP Adjusted Payment. If the average PCCP thickness is equal to or
greater than the specitied thickness, no adjustments will be made. If an average PCCP
thickness is less than the specified thickness by up to 13 mm (0.5 in.), payment for that
section will be adjusted in accordance with the following.

Qr=0QxUx((1I-M /S )

where:
Qr = Quality assurance assessment for thickness
Q = The placed quantity of the PCCP section
M = The average PCCP thickness of the section
S = The specitied PCCP thickness of the section
U = Unit bid price

(d) PCCP Non-Payment. Where two adjacent cores indicate a thickness
deficiency of more than 13 mm (0.5 in.), no payment will be made unless the PCCP is
removed and replaced. Payment for PCCP with non-adjacent cores indicating a
thickness deficiency of more than 13 mm (0.5 in.) will be in accordance with
502.21¢).

The limits of non-payment shall extend from deficient core to the transverse
Joint location nearest the first additional core indicating a thickness deficiency of less
than 13 mm (0.5 in.).

(¢) PCCP Removal. Where two adjacent cores indicate a thickness
deficiency of more than 25 mm (1.0 in.) the PCCP shall be removed and replaced.
Non-adjacent cores indicating a thickness deficiency of more than 25 mm (1.0 in.) do
not require removal and replacement.

The [imits of removal and replacement shall extend from the deficient core to
the transverse joint location nearest the first additional core indicating a thickness
deficiency of less than 13 mm (0.5 in.).

502.22 Method of Measurement. PCCP will be measured by the square meter
(square yard) of the thickness specitied. The area of PCCP will be the planned width of
the pavement multiplied by the length of the pavement, or as directed in writing. The
width of the pavement will be as shown on the typical cross section of the plans. The
length of the pavement will be measured parallel to the surface of the pavement along
the centerline of the roadway or ramp, excluding paving exceptions as shown on the
plans.

Milled shoulder corrugations will be measured in accordance with 606.02.
502.23 Basis of Payment. The accepted quantities of PCCP will be paid for at

the contract unit price per square meter (square yard) for the thickness specified,
complete in place.
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Milled corrugations will be paid for in accordance with 606.03.

Payment will be made for portland cement content of more than 335 kg/nr
(564 Ibs/yd’) when ordered in writing. Additional payment for the quantity used will be
ar the net unit price of portland cement as shown by certified vouchers for the quantity
used in accordance with 109.05.

The quality assurance adjustment quantity for thickness will be determined in
accordance with 502.21(c).

An adjustment to the contract payment with respect to thickness will be made
utilizing the quality assurance adjustment pay item. The unit price for this pay item will
be one dollar ($1.00). The quantity is the total calculated in accordance with 502.21(c).
An extra work order developed in accordance with 109.05 will be prepared to reflect
contract adjustments.

Payment for pavement thickness determinations will be made at the contract
lump sum price for coring, PCCP in accordance with 501.31. An extra work agreement
in accordance with 109.05 will be developed to adjust the cost of PCCP when the final
PCCP gquantity differs from the bid quantity by more than 2000 nr (2400 syd). This
adjustment covers the cost of cores for the adjusted quantity of PCCP. The adjustment,
plus or minus, will be based on the difference in the number of subsections, rounded to
the nearest full subsection, times $100.

Payment will be made under:

Pay Item Pay Unit

PCCP, I (TI1.) oo m2 (SYS)
thickness

Quality Assurance AQJUSIMENL . ................ccocviiiiiiiiiiiiiiiiiiiinan... DoL

No additional payment will be made for PCCP which has an average thickness
above that shown on the plans.

The cost of trial batch demonstrations shall be included in the cost of PCCP.

The cost of corrections for pavement smoothness and re-texturing shall be
included in the cost of PCCP.

Removal and replacement of PCCP found to be deficient or damaged by
freezing shall be with no additional payment.

The cost of coring and refilling of the pavement holes for appeals shall be
included in the cost of PCCP.
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SECTION 503 - PCCP JOINTS

503.01 Description. The construction of PCCP joints, dowel bar assemblies,
and joint sealing operations shall be in accordance with the following.

MATERIALS

3503.02 Materials. Materials shall be in accordance with the following:

Chemical Anchor SyStem.................ccccvvvveviiiinnnnnn.. 901.05
DOWEI BAIS. ...ttt 910.01(b)10
Epoxy Coated Reinforcing Steel................................. 910.01(b)9
() 10180 [ 906.01
Joint Materials ..................ccooviiiiiiiiiiiiiiiiiiiiiiin. 906

PCC Sealer/Healer...............c.cccvvieeeiiiiiiiiainnnannnn. 901.06
Reinforcing Steel...............ccovvviriiiiiiiiiiiiiiiiiinnannns, 910.01

Tie bars shall be epoxy coated reinforcing steel.

Bent tie bars shall be deformed billet steel in accordance with 910.01 and
ASTM A615/A615M, grade 300 (40).

CONSTRUCTION REQUIREMENTS

503.03 Joints. Joints shall be constructed in accordance with the type and
dimensions and at the locations shown on the plans or as directed. All joints shall be
perpendicular to the subgrade.

Longitudinal joints shall be parallel to the center line. The longitudinal joint
shall not deviate from the true line shown on the plans by more than 6 mm (1/4 in.).
Transverse joints shall be at right angles to the center line and be continuous for the full
width of the pavement.

All joints shall be cut to the required dimensions and sealed. All sawed joints
shall be made by concrete saws in accordance with 508.07 and shall be in accordance
with the following.

(a) Type D-1 Contraction Joint. Type D-1 contraction joints shall be created
by sawing slots in the pavement unless alternative methods are approved. The sawed
contraction joint spacing shall be as shown on the plans or as directed, but shall not
exceed 5.5 m (18 1?).

Sawed contraction joints shall be cut in two operations. The initial saw cut shall
commence as soon as the concrete has hardened sufficiently to permit sawing without
raveling, usually 2 to 12 h after placement. All joints shall be saw cut before
uncontrolled shrinkage cracking takes place. The sawing operations shall be carried on
during day and night, regardless of weather conditions. The sawing of a joint shall be
omitted if a crack occurs at or near the joint location prior to the time of sawing.
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Sawing shall be discontinued if a crack develops ahead of the saw. Formed contraction
Jjoints may be used where conditions make sawing impractical.

The second saw cut shall be made after the concrete has sufficiently cured, but
before opening the pavement fo non-construction traffic. Slurry or saw residue
remaining in the slot shall be immediately flushed. Construction traffic shall not be
allowed on the PCCP after the second saw cut until the joint is sealed.

The sawed slot shall be cleaned to remove all foreign matter from the entire
depth of cut. Joint sealing shall be in accordance with 503.05.

(b) Longitudinal Joint. Longitudinal joints shall be created by sawing slots in
the pavement unless alternative methods are approved. The longitudinal joint spacing
shall be as shown on the plans or as directed, but shall not exceed 5.0 m (16 f1). Tie
bars shall be placed by mechanical equipment in accordance with 508.04(a), or rigidly
secured in place by chairs, or other approved methods.

Longitudinal joints shall be cut to the depth, width, and line shown on the plans.
The longitudinal joint slots shall be sawed concurrently with the initial D-1 contraction
Joint slots. If random cracking occurs ahead of sawing, the sawing operations shall be
discontinued in that area. A second saw cut shall be made when construction traftic
uses the PCCP prior to sealing. Joint sealing shall be in accordance with 503.05.

Longitudinal joints may be replaced with longitudinal construction joints when
approved by the Engineer.

(¢) Transverse Construction Joints. Transverse construction joints shall be
constructed when there is an inferruption of more than 30 min in the PCCP placement
operations. A transverse construction joint located at a D-1 contraction joint shall be in
accordance with 503.01(a), except the initial saw cut shall be omitted. All other
transverse construction joints shall be located at least 2 m (6 fi) from an adjacent D-1
contraction joint.

Tie bars for transverse construction joints may be placed in the plastic or
hardened concrete. A header board with openings for tie bars shall be used when
placing tie bars in plastic concrete. The header board shall be rigid and accurately set to
grade. Tie bars placed in hardened concrete shall be retrofitted in accordance with
303.03(g).

(d) Longitudinal Construction Joint. The longitudinal construction joint
spacing shall be as shown on the plans or as approved. Tie bars shall be placed by
mechanical equipment in accordance with 508.04(a) or other approved methods.
Longitudinal construction joint saw cuts may be made as soon as the PCCP has
sufficiently hardened.

Longitudinal construction joints shall be cut to the depth, width, and line shown
on the plans. Construction traffic shall not be allowed on the PCCP after the saw cuts
are made until the joints are sealed. Joint sealing shall be in accordance with 503.05.
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Bent tie bar spacing shall be adjusted to prevent inferference with the D-1
contraction joints. Bent tie bars shall not be omitted. Bent tie bars shall be replaced
with retrofitted tie bars when more than one tie bar breaks within 10 m (30 fi) during
straightening.

The longitudinal construction joint for shoulder widths less than 1.8 m (6 fi)
may be replaced by a longitudinal joint or be eliminated by extending the type D-1
contraction joint through the shoulder. If either option is used, the mainline and
shoulder shall be constructed at the same time.

(¢) Terminal Joints. Terminal joints shall consist of a sleeper slab,
polyethylene bond breaker, and HMA mixtures. The polyethylene bond breaker shall
be an approved polyethylene sheeting having a thickness of 150 pm (6 mils) or greater.
HMA mixtures shall consist of type B surface and intermediate mixtures in accordance
with 402.04. A MAF in accordance with 402.05 will not apply. Aggregate
requirements of 904.03(d) do not apply. The portion of the sleeper slab on which the
polyethylene bond breaker is to be placed shall be finished to a smooth trowel finish.

(1) Expansion Joints. Expansion joints shall be constructed at the locations
shown on the plans and shall consist of joint filler.

The joint filler shall be shaped to the subgrade, parallel to the surface, and be
full width of the pavement. Damaged or repaired joint filler shall not be used.

The joint filler shall be held in a position which is normal to the surface.
Finished joints shall deviate no more than 6 mm (1/4 in.) in the horizontal alignment
from a straight line. There shall be no offsets between adjacent sections when the joint
filler consists of more than one section. No plugs of concrete will be permitted within
the expansion space.

(g) Retrofitted Tie Bars. Retrofitted tie bars shall be secured at right angles
to the pavement with a chemical anchoring system.

503.04 Dowel Bar Assemblies. The dowel bar assemblies shall be in accordance
with the following.

(a) The dowel bars shall be supported by an approved welded wire assembly
which shall hold the bars rigid during placement of the PCCP. The wire
for the welded assembly shall be in accordance with ASTM A 82. The
maximum angle of deviation shall not exceed 1 in 48 units during
placement.

(b) The assembly shall have two continuous parallel spacer bars and two
continuous parallel bearing members of 7 mm (size W 7.5) or greafer.
One spacer bar shall be located at or near each end of the dowel.
Alternate ends of dowels shall be welded fo a spacer bar so that the
dowels remain parallel to each other and permit sliding movement in the
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Jjoint. The free ends of each dowel shall be retained securely in place by
means of wire loops.

(c) Suitable struts or ties shall be provided to hold the assembly in correct
position during installation.

(d) The assembly shall have an upright support welded to the spacer bar and
a continuous bearing member at the end of each dowel.

(e) If the upright support consists of a single vertical wire, the support shall
be 7 mm (size W 7.5) or greater wire. Otherwise, the support shall be
6 mm (1/4 in.) or greater in diameter.

() The dowel bar assembly shall be held securely in place during placing,
consolidating, and finishing the PCCP by means of metal pins. Pins used
on granular subbase shall penetrate a minimum of 300 mm (12 in.)
below the dowel bar assembly. Pins shall be 7 mm (size W 7.5) or
greater wire and shall be provided with a hook or arm welded to the pin
so that it shall secure the assembly in place. A minimum of 8 pins shall
be used for each 3.0, 3.4, or 3.7 m (10, 11, or 12 ft) section of
assembly. A minimum of 10 pins shall be used for assembly sections
greater than 3.6 m (12 ft) and less than or equal to 5.0 m (16 7).

(g) Afier the dowel bar assembly is securely in place, all tie wires which
parallel the dowel bars, and are welded to the two continuous parallel
spacer bars, shall be cut near the center of the tie.

(h) Dowel bars shall be placed 150 mm (6 in.) from the edges of the
pavement and spaced at 0.3 m (1 ft) on center across the joint.

503.05 Sealing Cracks and Joints. Cracks and joints in the PCCP shall be
cleaned and sealed in accordance with the sealant manufacturer’s recommendations.
Water blasting shall not be applied under pressure which may damage the concrete. All
cracks and joints shall be sealed prior fo discontinuing work for the winfer.

When preformed elastomeric joint seals are used, the material shall be installed
in one continuous piece by means of an approved machine. The seal shall not be
stretched more than five percent while being placed and show no twisting, rollover,
folding, cutting, or excess lubricant-adhesive on the top of the seal. Elastomeric joint
seal may be installed in two separate pieces for phased construction with the splice
point occurring at the highest point of the joint. The splicing method used shall be in
accordance with the seal manufacturer’s recommendations.

503.06 Random Crack Remediation. Random cracks shall be satistactorily
corrected.
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(a) Transverse. Random cracks shall be corrected by PCCP replacement.
The replacement shall be full lane width and a minimum of 1.8 m (6 ft) in length.
Transverse PCCP removal limits shall be perpendicular to the centerline and shall
include the entire random crack. Load transter for the replacement PCCP shall be
obtained by using dowel bars or epoxy coated tie bars. PCCP replacement areas shall
have dowel bars which match contraction joints in any adjacent panels.

(b) Longitudinal. Random cracks within 450 mm (18 in.) of a longitudinal
Joint shall be routed and sealed. All longitudinal saw cuts in areas of random cracks
shall be sealed with a sealer/healer or a bonding agent in accordance with ASTM
C 881, grade 1.

Random cracks outside 450 mm (18 in.) of a longitudinal joint shall be
satisfactorily corrected by routing and sealing or by PCCP replacement. PCCP with
random cracks where differential movement has occurred shall be replaced in
accordance with 503.06(a)2.

3503.07 Method of Measurement. D-1 contraction joints and terminal joints will
be measured by the meter (linear foot). The pay length for terminal joints will equal the
width of the PCCP.

Retrofitted tie bars will be measured by the number of units installed.

3503.08 Basis of Payment. D-1 contraction joints and terminal joints will be paid
for at the contract unit price per meter (linear foot), complete in place.

Retrofitted tie bars will be paid for at the contract unit price per each, complete
in place.

Payment will be made under:

Pay Item Pay Unit
D-1 Contraction JOINL. ...............cc.oeiueeeieeeiiiaieaiaaiiiaannnn. m (LFT)
Retrofitted Tie BarsS.............cveueeiieeiieaeieae et EACH
Terminal JOINE ..............ccovenneeieeei et m (LFT)

The cost of furnishing and placing all materials, not specified as a pay item,
shall be included in the cost of PCCP.

The cost of dowels, dowel bar assemblies, backer rod, joint sealants and all
necessary incidentals shall be included in the cost of D-1 contraction joints.

The cost of the sleeper slab, reinforcing steel, bond breaker and HMA mixtures
shall be included in the cost of the terminal joint.
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The cost of retrofitted tie bars or PCCP replacement used to repair damaged
PCCP due fo fault or negligence, remediation of random cracking, or the replacement
of broken deformed bars shall be included in the cost of the PCCP.

SECTION 504 - PCCP FINISHING AND CURING

504.01. Description. All PCCP surfaces shall be finished and cured in
accordance with the following.

MATERIALS
504.02 Materials. Materials shall be in accordance with the following:
Curing Materials .................ccovueiuiiiiiiiiiiiiaiinianann.. 912.01
CONSTRUCTION REQUIREMENTS

504.03 Finishing. PCCP shall be finished with equipment in accordance with
508.04. The operations shall be controlled so that an excess of mortar and water is not

worked to the top. Long handled floats may be used to smooth and fill in open textured
areas in the PCCP.

Hand methods of finishing may be used when finishing equipment breaks down
or in tight working areas where field conditions limit the use of mechanical devices.
Hand placed concrete shall be further finished by means of a longitudinal float or an
approved transverse smoothing float in accordance with 508.08(a).

The edges of formed PCCP adjacent to HMA or compacted aggregate shall be
tooled. A continuous radius with a uniform smooth dense mortar finish shall be
produced.

The PCCP surface shall be textured with a double thickness burlap drag or a
minimum 1.2 m (4 ft) wide turf drag.

The textured surface of PCCP shall be tined, unless otherwise specitied. Tining
shall consist of transverse grooves that are between 2.3 and 3.3 mm (3/16 and 1/8 in.)
in width, between 3 and 4.8 mm (1/8 and 3/16 in.) in depth, and be spaced as follows:
16 mm, 25 mm, 22 mm, 16 mm, 31 mm, 19 mm, 25 mm, 25 mm, 25 mm, 25 mmn,
19 mm, 22 mm, 44 mm, 22 mm, 9 mm, 25 mm, 25 mm, 31 mm, 38 mm, 22 mm,
19 mm, 22 mm, 25 mm, 22 mm, 25 mm (5/8 in., 1 in., 7/8 in., 5/8 ., 1 1/4 1n.,
34in., Im., 1in, 1in, Ilin, 34in., 7/8in., 1 3/4im., 7/81in., 3/8in., 1 in., 1 In.,
11/4in.,112in., 7/8in., 3/41n., 7/8 in., 1 in., 7/8 in., 1 in.). The grooving pattern
shall be repeated across the pavement. The grooves shall be formed in the plastic
concrete without tearing the surface and without bringing pieces of the coarse aggregate
to the top of the surface.

Texturing and curing operations may be performed by a single machine subject
to satisfactory performarnce.
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Areas of PCCP which are not finished in accordance with these requirements
shall be corrected by retexturing.

Retexturing shall consist of cutting longitudinal or transverse grooves in the
PCCP surface by means of saw blades or other approved devices. The grooves shall be
spaced 19 mm (3/4 in.) center to center and be 3.0 mm (1/8 in.) in width and depth.
Alrternative patterns may be used, subject to approval. The PCCP surface, afier cutting,
shall not be polished.

504.04 Curing. Curing materials shall be applied to exposed surfaces and sides
of newly placed PCCP within 30 min after the finishing operations have been
completed, or as soon as marring of the concrete does not occur. Paving operations
shall be immediately suspended if sufficient curing materials are not available on site.

When forms are used, the edges of the pavement shall be cured immediately
upon removal of the forms. The edge shall be covered with curing materials equal to
the material used on the surface or banked with soil 300 mm (12 in.) wide or greater.

When conditions arise which prevent immediate application of curing materials,
the paving operation shall be suspended and the PCCP shall be kept wet with a fine
spray of water. The fine spray of water shall continue until application of curing
materials resumes.

Curing shall be continuous for 96 h unless a longer period is ordered and shall
be in accordance with the following.

(a) Liquid Membrane Forming Compounds. Immediately afier surface water
has disappeared, a uniform coating of the liquid membrane forming curing compound
shall be applied.

The compound shall be applied in a continuous uniform film at a rate not less
than 1 L/3.7 nr (1 gal./150 f¥). Ir shall be applied in two applications. The curing
compound may be warmed in a water bath during cold weather at a femperature not
exceeding 38°C (100°F). Thinning with solvents will not be permitted. Non-uniform
tilm rates will result in the discontinuance of that application method.

A new coat of curing compound shall be applied to areas damaged by rain or
other means during the curing period. The recoating shall be applied as soon as possible
and at a rate equal fo that specified for the original coat.

(b) Double Burlap. The PCCP shall be covered with wet burlap, laid directly
on the surface, and kept wet with a fine spray of water. This initial burlap shall receive
an additional covering of wet burlap no later than 9:00 A.M. the day following its
placement. The two layers of burlap shall be kept wet for the required curing period.
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(¢c) Waterproof Covers. The PCCP shall be kept wet with a fogged spray of
water, or be covered with wet burlap laid directly on the surface and kept wet with a
tine spray of water. The PCCP shall receive a cover no later than 9:00 A.M. the day
following its placement. If white burlap polyethylene sheets are used, the burlap side
shall be wet or the surface of the concrete thoroughly wetted just prior to the blanket
being placed.

The covers shall be weighted down on each edge and shall be as wide as the full
width of the pavement being cured. Adjoining covers shall overlap 300 mm (12 in.) or
more and the laps held securely in place.

Covers may be reused provided they are airtight. All torn covers shall be
repaired with patches. All units not in accordance with these requirements shall not be
used.

The covers shall remain in place for the required curing period.

(d) Straw. The PCCP shall be covered with wet burlap, laid directly on the
surface, that is kept wet with a tine spray of water. The burlap shall be removed by
9:00 A.M. the day following its placement and the surface immediately covered with
straw no less than 75 mm (3 in.) deep. The straw shall be thoroughly saturated
immediately after being placed, and kept wet for the required curing period. Alfter the
cure period, the straw shall be removed from the pavement and disposed of properly.

Straw curing shall not be used in cities or towns unless written permission Is
obtained.

504.05 Method of Measurement. Finishing and curing operations will not be
measured for payment.

504.06 Basis of Payment. The cost of finishing, furnishing curing materials, and
placing curing materials shall be included in the cost of the PCCP.

SECTION 505 - TESTS AND PROCEDURES

505.01 Test Methods and Procedures. The following test methods and
procedures shall be used with exceptions as listed below.

AIFTESE oo AASHTO T 152% or
ASTM C 173%*

Flexural Strength.................................... AASHTO T 97*
Making and Curing Specimens ................... AASHTO T 23*
Sampling Fresh Concrete......................... AASHTO T 141
Sieve Analysis of Aggregates ..................... AASHTO T 27
SUMP. ... AASHTO T 119
Specific Gravity and

Absorption, Coarse Aggregate.................. AASHTO 85
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Specific Gravity and
Absorption, Fine Aggregate..................... AASHTO 84
Thickness Of PCCP ............cccovviiiiiiiiiiiiaann, ITM 404
Unit Weight and Relative Yield ................. AASHTO T 121*
Water-Cementitious Ratio ................................. ITM 403
20

*  The concrete shall be consolidated by the method of internal vibration in beam forms or in an
aluminum measure or air meter bowl, as appropriate for the test.

** If slag aggregate is used, the method and procedure for the test shall be in accordance with
ASTM C 173.

The chosen method of concrete consolidation shall be the same for all concrete
test specimens.

30 (a) Exceptions to AASHTO T 23. The exceptions to AASHTO T 23 for
making and curing specimens in the field shall be as follows.

1. Non-watertight beam forms (molds) will be permitted.

2. After 24 h the molded specimens are taken to the storage location
and removed from the molds.

3. Field stored beams will not require 24 + 4 h lime water soak prior

to time of testing.
40

(b) Exceptions to AASHTO T 97. The exceptions to AASHTO T 97 for
conducting a flexural test on concrete beams shall be as follows.

1. The beam size shall be measured to the nearest 1.0 mm (1/16 in.).

2. The test result shall be discarded when the break occurs outside the
middle third of the beam.

(c) Exceptions to AASHTO T 121. The exceptions to AASHTO T 121 for
50  determining the unit weight of concrete shall be as follows.

1. A strike-off bar in accordance with AASHTO T 152 may be used in
lieu of a strike-off plate.

2. Mass (weight) shall be determined to the nearest 0.005 kg (0.01 Ib).

(d) Exceptions to AASHTO T 141. The exceptions to AASHTO T 141 for
sampling fresh concrete shall be as follows.

60 1. Where job conditions dictate, the entire sample may be obtained
from one portion of the load.
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(e) Exceptions to AASHTO T 152. The exceptions to AASHTO T 152 for
defermining the air confent in portland cement concrete shall be as follows.

1. The sample for aggregate correction factor shall be prepared in
accordance with 6.0. The aggregate correction factor shall be
determined in accordance with 8.3 and read directly from the meter.

70 2. The aggregale correction factor test shall be re-run for confirmation
If the test results for gravel is greater than 0.4% or if the test results
for crushed stone is greater than 0.6%.

3. For aggregates indicating a high correction factor, the aggregate
may be washed from the concrete sample and used to determine the

correction factor.
SECTION 3506 - PCCP PATCHING

506.01 Description. This work shall consist of the removal and replacement of
PCCP in accordance with 105.03.

MATERIALS

506.02 Materials. Materials shall be in accordance with the following:

10 AMIXTUIES ...t 912.03
Calcium Chloride, Type L ............ccccovvvvvviiiiinannnn.. 913.02
Chemical Anchor SyStem.................cccovvivviiviiinnnnnnn.. 901.05
Coarse Aggregate, Class A or Higher,
S1ZE NO. 11....coononiniiiiiiiiiiiiieeiiee e 904
Coarse Aggregate, Class AP,
SIZENO. 8 .o 904
DOWEl BAIS.......c.coveeiiiieiiiiiieeieteeeeea 910.01(b)10
Fine Aggregate, Size NO. 23.........cccovvvvviiiiiiiiinnnnnn.. 904
Portland Cement.....................ccovveieiiiiiiiiiiiiainnnnnn.. 901.01(b)
20 WALEE ..o 913.01

Coarse aggregate for partial depth patching shall be size No. 11. Coarse
aggregate for full depth patching shall be size No. 8. Coarse aggregate for patching
shall be stone or gravel.

Non-vapor barrier type bonding agent shall be selected from the Department’s
list of approved Non-Vapor Barrier Type Bonding Agents.

506.03 Concrete Mix Design. A concrete mix design, CMD, shall be prepared
30  in accordance with 506.04 and submitted in a format acceptable to the DMTE one week
prior to the trial batcch. A CMD number will be assigned by the DMTE. No concrete

will be accepted until the CMD has been approved.
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CMDs which were used on contracts in the current or previous calendar year,
may be submitted to the DMTE for approval.

The CMD shall include the following:

(a) a list of all ingredients

(b) the source of all materials

(c) the fine fo ftotal aggregate ratio

(d) the absorption of the aggregates

(e) the SSD bulk specitic gravity of the aggregates

(D) the batch mass (weights)

(g) the names of all admixtures

(h) the admixture dosage rates and the manufacturer’s recommended range

A change to any source of mafterial or proportions of aggregate requires a new
CMD. A change to the dosage amount of an admixture will be permitted;, however, a
new CMD will be required for the addition or deletion of an admixture.

506.04 Concrete Mix Criteria. The fine aggregate shall be at least 35% but not
more than 45% of the total mass (weight) of the aggregate in each cubic meter
(cubic yard). Proportions will be based upon SSD aggregafes.

The CMD shall produce workable concrete mixtures, with the minimum amount
of water, having the following properties:

Minimum portland cement content. ...................... 390 kg/nt’ (658 Ibs/cy’)
Maximum water/Cement 1atio. .................c.euuueuesiineiisiaaaniannanann, 0.45
Minimum SIUMP .............ccooeiiiiii e 50 mm (2 in.)
AIFCOMIENL ...ttt 0.5% + 1.5%
Minimum flexural strength, third point
10ading.........ccooovvviiiiiiiiiiiiiiiiiii 2100 kPa (300 psi) at 24 h
Minimum flexural strength, third point
10ading..........c.ccoovviiiiiiiiiiiiiiiinnannn, 3500 kPa (500 psi) at 3 days

When calcium chloride solution is added, a maximum of 2%, by mass (weight)
of cement, shall be used. The percentage shall be reduced to one if the ambient
temperature is above 27°C (80°F). If the mixture is used in a 8§05 application, calcium
chloride shall not be used.

506.05 Trial Batch. A trial batch shall be produced and tested to verify that the
CMD is in accordance with the concrete mix criteria. The trial batch shall be produced
at the plant prior to the first day of concrete production. The Engineer will verily the
CMD, test the concrete’s air content and determine the water/cement ratio, and prepare
and fest flexural beams. The flexural strength will be determined by averaging a
minimum of two beam breaks. The Engineer will provide the Contractor the results of
the tests.
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The trial batch shall be of sufficient quantity to allow the Engineer to perform
all required tests from the same batch. Trial batch concrete shall not be used for more
than one fest.

306.06 Job Control. Control of PCCP for air content and flexural strength
beams will be determined on the basis of tests performed by the Engineer in accordance
with 505. Concrete and necessary labor for sampling shall be furnished as required by
the Engineer. Testing for air content will be on the first load of the day and once per
every 40 n’ (50 cyd). Beams will be made once per every 120 nt’ (150 cyd) and fested
for compliance with three day flexural strength requirements.

The Engineer will notity the Contractor when test results for air content or
flexural strength are outside the requirements of 506.04. Rounding will be in
accordance with 109.01(a).

CONSTRUCTION REQUIREMENTS

506.07 PCCP Removal. PCCP removal areas will be marked. Vertical saw cuts
around the perimeter of the removal areas shall be made in the PCCP. Transverse cuts
shall be perpendicular to the centerline of the PCCP.

PCCP removal areas shall not remain open overnight. Shoulders or adjacent
PCCP damaged during the removal shall be repaired as directed.

(a) Partial Depth Removal. The saw cut shall be a minimum of 25 mm
(11n.), to a maximum of 75 mm (3 in.). Removal of all unsound concrete to a
minimum depth of 25 mm (1 in.) shall be by hand chipping tools or hand held
mechanically driven equipment. Mechanical hammers shall not be heavier than a
nominal 21 kg (45 Ib) class. Mechanically driven tools shall be operated at a maximum
angle of 45 degrees from the PCCP surface. If the saw cut face is damaged, a parallel
saw cut 25 mm (1 in.) outside the initial saw cut shall be made and the concrete in this
area shall be removed by hand chipping.

Reinforcing steel encountered during the removal operation shall be cause for a
full depth patch in accordance with 506.07(b). Wire mesh reinforcement exposed
during the removal operations shall be removed.

Exposure of unsound concrete below 75 mm (3 in.) shall be cause for a full
depth patch in accordance with 506.07(b).

The partial depth cavities shall be thoroughly sandblasted and, just prior to
placing new concrete, cleaned of all dust, chips, and water. The air lines for
sandblasting and air cleaning shall be equipped with oil traps to prevent contamination
of the surfaces.
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(b) Full Depth Removal. The saw cut shall be the full lane width and
thickness of the PCCP. After the full depth saw cut is completed, vehicle mounted
removal equipment may be used to remove the concrete provided this equipment does
not damage the adjacent sound concrete.

Removal areas in the same lane which are closer than 3.0 m (10 ft) shall require
the PCCP between these areas to be removed and replaced. If a transverse joint is
located within the removal area, the [imits of removal shall be increased to a minimum
of 0.3 m (1 1t) beyond the joint.

Full depth removal shall be extended until sound PCCP is encountered to allow
dowel bars to be firmly anchored.

All subbase material disturbed during the removal operation shall be
recompacted as directed.

3506.08 Concrete Mixing and Transportation. Concrete mixing and
transportation shall be completed by central mixed, shrink mixed, or transit mixed
methods. Discharge from non-agitating equipment shall be completed within 30 min of
mixing the water, cement, aggregates, and calcium chloride solution. Discharge from a
truck agitator or a truck mixer shall be completed within 90 min of mixing the water,
cement, and aggregates or within 30 min of the addition of calcium chloride solution. If
the location of the plant is such that this time limit cannot be met, the calcium chloride
solution shall be added ro the concrete in a transit mixer at the site and the concrete
shall then be mixed for an additional 40 revolutions prior to discharge.

Concrete shall be uniformly mixed when delivered fto the job site. Batch tickets
for each load of PCC shall indicate the mass (weight) of cement, and aggregafes,
volume of water, and the type and volume of admixtures. The mass (weight) of the
cement shall be within 1% of the CMD and the saturated surface dry mass (weight) of
the aggregates shall be within 2% of the CMD.

Wash water shall not be used as a portion of the mixing water.
When concrete is delivered in transit mixers, additional water to increase the
workability of a load may be added within 45 min of initial mixing. Any addition of

water shall be noted on the batch ticket and shall not occur as a continuing operation.

(a) Central Mixed Concrete. Central mixed concrete shall be in accordance
with 502. 10(a).

(b) Shrink Mixed Concrete. Shrink mixed concrete shall be in accordance
with 502. 10(b).

(¢) Transit Mixed Concrete. Transit mixed concrete shall be in accordance
with 502. 10(c).
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506.09 Weather Limitations. Placement of PCCP patches in continuous
reinforced concrete pavement shall be afier 1:00 P.M. when the next day’s forecasted
ambient temperature is 21 °C (70°F) or greater, unless otherwise directed.

PCCP patches shall not be placed on frozen subgrade, subbase, or PCCP.

506.10 Placing Concrete. The concrete shall be placed level to the adjacent
PCCP and consolidated by internal vibration. The concrete shall be hand finished in
accordance with 504. Texturing and tining are not required if the PCCP is to be
resurfaced with HMA or diamond ground in accordance with 507.06.

The PCCP patch shall be cured in accordance with 504.04(a). In addition,
polyethylene film shall be placed over the patch and covered with a 100 mm (4 in.)
layer of rigid or flexible insulation and firmly anchored. Small dimension lumber
weighted with sandbags may be used, but large objects such as rocks or concrete blocks
will not be permitted.

The PCCP patch shall be inspected in accordance with 502.17.

(a) Partial Depth. A non-vapor barrier type bonding agent shall be applied to
the vertical and horizontal surfaces prior to placing concrete. Coated surfaces shall be
protected from contaminants such as dust and dirt. Contaminated surfaces shall be
recleaned and recoated. The bonding agent and concrete shall be placed in accordance
with the bonding agent manufacturer’s recommendations. The recommended time limits
will be strictly enforced.

EXxisting joint openings within the patch shall be maintained for the full depth of
the patch by preformed joint fillers or forms. After the patch has cured, these joints
shall be sawed and sealed in accordance with 503.

(b) Full Depth. Patches shall be anchored with dowel bars to the adjacent
PCCP as shown on the plans. Dowel bars shall be installed using a chemical anchoring
system.

Patches constructed adjacent to transverse contraction joints or random cracks
that are to remain in place shall be constructed with type D-1 contraction joints. The
Joint shall be made continuous across the width of the PCCP fo match the existing joint
or random crack. Patches greater than 5.5 m (18 ft) shall have type D-1 contraction
Jjoints in accordance with 503.03(a).

Concrete shall be placed around manholes or similar structures in accordance
with 720.

Sawing and sealing of transverse joints may be omitted when the existing PCCP
IS to be overlaid as part of the contract.

506. 11 Opening to Traffic. A patch may be opened to traftic in accordance with
the following when calcium chloride is used.
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T H HT T H HT
4-5°C 30 26 16 - 17°C 14 9
(40 - 42°F) (61 - 63°F)
6-7°C 27 23 18- 19°C 14 9
(43 - 45°F) (64 - 66 °F)

§-9°C 24 21 20-21°C 14 8
(46 - 48°F) (67 - 69°F)
10-11°C 21 19 22°C 14 7
(49 - 51 °F) (70 - 72°F)
2°C 19 16 23-24°C 14 6
(52 - 54°F) (73 - 75°F)
13- 14°C 16 14 Above 24°C 14 5
(35 - 57°F) (Above 75°F)
15°C 16 11
(38 - 60°F)
T = Lowest ambient temperature during placement, or the temperature of concrete at time of delivery, whichever
H = ITSI'II](]);VIZ"[IOUI‘S to open to traffic.

HT = Time in hours to open to traffic when the average daily traftic is less than 10,000.

PCCP patches with calcium chloride may be opened to traffic sooner than
permitted by the above table if test beams indicate a modulus of rupture of 2100 kPa
(300 psi) or greater. ITM 402 may be used as an alternative method to determine the
flexural strength.

When other admixtures or admixture systems are used, the PCCP patches may
be opened to traffic when flexural strength tests indicate a modulus of rupture of
2100 kPa (300 psi) or greater. ITM 402 may be used as an alternate method to
determine the flexural strength.

506. 12 Method of Measurement. Partial depth patching and full depth patching
will be measured by the square meter (square yard).

PCCP removal, subbase and subgrade excavation, when required, subbase and
subgrade recompaction, non-vapor barrier bonding agent, dowel bars, reinforcing steel,
chemical anchoring system, concrete, finishing and curing, and sawing and sealing of
Jjoints will not be measured for payment.

306. 13 Basis of Payment. PCCP patching will be paid for at the contract unit
price per square mefer (square yard) for the type of patching required.

Partial depth patches which have been directed to be full depth will be paid for
ar the contract unit price per square meter (square yard) for PCCP patching, partial
depth, plus 80% of the contract unit price per square meter (square yard) for PCCP
patching, full depth.
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Payment will be made under:

Pay Item Metric Pay Unit Symbol (English Pay Unit Symbol)
PCCP Parching, Full Depth ..............ccocoveeviiiiiiiiiiiiiiiiinn... m2 (SYS)
PCCP Patching, Partial Depth.................c.cccovivieiiiiiiiaannnnnn, m2 (SYS)

The cost of PCCP removal, subbase and subgrade excavation, when required,
subbase and subgrade recompaction, non-vapor barrier bonding agent, dowel bars,
reinforcing steel, chemical anchoring system, concrete, finishing and curing, and
sawing and sealing of joints shall be included in the cost of PCCP patching.

The cost to repair or replace adjacent PCCP or shoulder damaged by the
Contractor shall be included in the cost of PCCP patching.

SECTION 507 - PCCP RESTORATION
507.01 Description. This work shall consist of cleaning and sealing of joints and
cracks, patching, profiling, underseal, and retrofit load transfer in accordance with
105.03.
MATERIALS

307.02 Materials. Materials shall be in accordance with the following:

Asphalt Emulsion AE-90, AE-90S, AE-150.................. 902.01(b)

DOWEI BAIS.......c..ooeeeee ettt 910.01(b)10

Fine Aggregates, NO. 23 0r24 .......ccccocvvvvviiiininninnn... 904

Joint Sealing Materials ........................c.ccovvviiiinnnnnn.. 906.02

Rapid Set Patching Materials .................................... 901.07
CONSTRUCTION

3507.03 Routing Cracks and Joints. Cracks and joints in PCCP shall be routed
when specified. Cracks and joints shall then be cleaned by blowing with compressed air
or by other suitable means. Air compressors shall be capable of producing a minimum
air pressure of 690 kPa (100 psi). Water blasting shall not be applied under pressure
that may damage the concrete.

307.04 Sealing Cracks and Joints. Longitudinal and transverse joints that have
been routed shall be cleaned and sealed as required in accordance with 503.05.
Longitudinal and transverse joints that have not been routed shall be cleaned and sealed
with asphalt material. Cracks and joints shall be cleaned by blowing with compressed
air or by other suitable means. The asphalt material shall be placed to allow the
penetration of the materials into the cracks and joints. The cracks and joints shall be
completely filled. All excess asphalt material shall be removed from the pavement. The
sealed cracks and joints shall be covered with sufficient fine aggregate to prevent
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tracking of the asphalt materials. All excess cover material shall be removed from the
pavement.

507.05 PCCP Patching.
(a) Full Depth Patching. PCCP patching shall be in accordance with 506.

(b) Partial Depth Patching. Partial depth patching shall be constructed at
locations shown on the plans. Existing joints directed to be patched partial depth, shall
be milled to a depth of 75 mm (3 in.) the full width of the lane. The minimum length of
milling 1s 150 mm (6 in.) beyond the map-cracked area. The milled area shall be
cleaned of all loose material prior to patching. Cleaning shall be by blowing the milled
areas with compressed air at a minimum pressure of 690 kPa (100 psi). When the
milled areas are satisfactorily cleaned, the milled areas shall be tacked with AE-T in
accordance with 406 and patched with HMA.

The milled areas shall be filled with HMA partial depth patching. Partial depth
patches shall consist of HMA Surface, type A in accordance with 402.04. MAF in
accordance with 402.05 will not apply. The mixture shall be compacted by a vibratory
roller in accordance with 409.03(d). A minimum of four passes of the rollers shall be
completed. Partial depth patches shall be completed during work hours and opened to
traffic at the close of the workday. Mixtures will be accepted in accordance with
402.09.

507.06 Profiling. Profiling consists of the diamond grinding of the pavement.
The grinding shall be completed by mechanical grinding equipment using diamond
tipped saw blades mounted on a power driven, self-propelled machine containing
transverse and longitudinal grade controls. The cutting head shall be no less than
900 mm (36 in.) wide to produce a uniform texture per the full width of the cutting
head shaft. Grinding shall be completed in a longitudinal direction and shall begin and
end at lines normal to the pavement centerline in any ground section. The operation
shall be coordinated such that the slurry or residue materials are continuously removed
from the pavement. The slurry shall not encroach into adjacent pavement lanes carrying
traffic, or flow info gutters or other drainage facilities. Retexturing of the pavement
tining in accordance with 504.03 is required. Pavement smoothness will be measured
and adjusted in accordance with 501.25 and 501.28(d) after the cracks and joints are
cleaned and resealed in accordance with 507.04.

507.07 Undersealing. Undersealing shall be in accordance with 612.

507.08 Retrofit Load Transfer for PCCP. Retrofit load transfer consists of
diamond saw slot cutting and placing dowel bar assemblies in the PCCP, parallel to the
centerline of the roadway without damaging adjacent PCCP. The diamond-sawed slot
shall be cut using two diamond saw blades per slot to cut the edges of the slot. The
PCC within the slot and the burrs and bumps remaining in the base of the slots after
cutting shall be removed with hand or mechanical chipping hammers which shall not
exceed a nominal 7 kg (15 1b) in mass (weight) and shall be operated at a maximum
angle of 45 degrees from the pavement surface.
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All surfaces of the slots shall be thoroughly cleaned by sand blasting and all
cracks in the slots shall be sealed with a silicone sealer. The slots shall be cleaned and
blown dry with compressed air.

Dowel bar assemblies shall be as shown on the plans. Prior to placement, the
assemblies shall be coated with a bond breaking material and placed on non-metallic
supports in the slots. Dowel bars shall be parallel ro the pavement surface.

Rapid setting patch material shall be mixed and cured in accordance with the
manufacturer’s recommendations. The material shall be placed in the slots and troweled
to match existing adjoining PCCP. Excess material removed during placing and
troweling shall not be reused.

Transverse contraction joints with retrofitted load transtfers shall be sawed for
the full lane width and sealed in accordance with 503.03(a) except the joint shall be cut
in one operation. Transverse random cracks with retrofitted load transfer slots shall be
routed and sealed for the full lane width in accordance with 503.05.

PCCP damaged outside the area of the slots due to Contractor’s operations shall
be repaired in an acceptable manner or replaced.

3507.09 Method of Measurement. Routing and sealing cracks and joints, and
sealing cracks and joints will be measured by the meter (linear foot), complete in place.
Retrofit load transter will be measured by each dowel bar assembly installed, complete
in place. PCCP patching will be measured in accordance with 506.12. Profiling,
regardless of depth, will be measured by the square meter (square yard). Asphalt
material and drilled holes for undersealing will be measured in accordance with 612.06.

HMA partial depth patching will be measured by the megagram (fon), in
accordance with 109.01(b).

Construction activities for the cutting, cleaning of the PCCP, dowel bars, dowel
bar supports, dowel bar end caps, foam core board, patching material and all other
incidentals will not be measured.

Routing and sealing of transverse random cracks at retrofitted load transfer
assemblies will not be measured.

Temporary trattic control measures for profiling will be measured in accordance
with 801.17.

307.10 Basis of Payment. Routing and sealing cracks and joints, and sealing
cracks and joints will be paid for by the meter (linear foot), complete in place. The
accepted quantities of retrofit load transfer will be paid for at the contract unit price per
each assembly installed, complete in place. PCCP patching will paid for in accordance
with 506. 13. Profiling will be paid for by the square meter (square yard). Undersealing
and drilled holes will be paid for in accordance with 612.07. The accepted quantities
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for HMA partial depth patching will be paid for at the contract unit price per megagram
(fon), complete in place.

The cost of temporary traffic control measures for profiling will be paid for in
accordance with 801.18.

Payment will be made under:

Pay Item Metric Pay Unit Symbol (English Pay Unit Symbol)
Cracks and Joints in PCCP, Rout and Seal................................ m (LFT)
Cracks and Joints in PCCP, Seal..............c.c.ccccovveeeiiiiiniiinnnn... m (LFT)
HMA Partial Depth Patch ...................ccccovvvviiiiiiiiiiiinnnnnn.. Mg (TON)
Profiling PCCP..........ccooneeneiee ettt mZ2 (SYD)
Retrofit Load Transfer ...............c.c.ooueeeieeeiiiiiiiiiieiiiieaaannnnn, EACH

The cost of milling, cleaning, tacking, and all incidentals shall be included in
the cost of the pay item, partial depth patching.

The cost of cutting of slots, cleaning, dowel bars, dowel bar supports, dowel bar
end caps, foam board, mortar, and curing materials shall be included in the cost of the
pay item retrofit load transfer.

The cost of cleaning, sealing materials, and all incidentals shall be included in
the cost of the pay item sealing cracks and joints.

The cost of routing, cleaning, sealant materials, and all incidentals shall be
included in the cost of the pay item routing and sealing cracks and joints.

The cost of all grinding, diamond cutting heads, cleaning of the pavement, and
re-tining of the surface shall be included in the cost of the pay item for profiling.

SECTION 508 - EQUIPMENT

508.01 Production, Transportation, and Placement of PCC Mixtures. The
Contractor shall provide and calibrate all equipment necessary for the mixing,
transportation, and placement operations for PCCP.

508.02 Mixing Plant.

(a) Plant Inspection. The concrete production equipment shall be capable of
producing a uniform mixture. A plant inspection in accordance with 106.03 will be
made by the Engineer annually, affer a plant is moved, or as deemed necessary.

(b) Proportioning System. Batching plants shall be equipped to proportion
aggregates and bulk cement by mass (weight) by means of automatic and interlocked
proportioning devices. PCCP produced in accordance with 500 shall document each
ingredient in each batch.
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All scales and other measuring devices shall be accurate to within + 0.5%
throughout their range unless otherwise approved. For applied loads less than 450 kg
(1,000 1b) on the cement scale and 1800 kg (4,000 Ib) on the aggregate scale, the scales

shall be accurate to 2.0% or one graduation.

Means of control shall be provided so that as the quantity desired in the
weighing hopper is approached, the materials may be added at a slower rate and shut
off with precision. The accuracy of the proportioning system shall be as follows.

AAMUXIUICS ...ttt eeaaaan, + 3%
AGOTCGALCS ...t et e ettt eaaeaas +2%
cementitious MAaterials.................ccceeeeeeeeieneeinnnnnnn... + 1%
water, volume or mass (WeIght) ................................ + 1%

The plant shall be equipped with a recording device capable of permanently
recording the batch number, time of day, mass (weight) of all materials in the mix,
volume or mass (weight) of mixing waler added, and admixture quantities or equipped
with a suitable non-resettable batch counter which will indicate correctly the number of
batches produced.

(¢c) Material Storage. The plant shall have separate storage bins or tanks for
each material in the mixture. Fach compartment shall discharge efficiently and freely
into the weighing hopper or feed through a meter.

1. Aggregates. The aggregate storage area shall be well drained. All
stockpiles shall be sufficiently separated and identified by signs or other approved
methods.

2. Cementitious Materials. The storage bins shall be sealed and vented to
preclude dusting during operation and have a sampling port.

3. Admixtures. Separate tanks for each admixture shall be provided.

(d) Hoppers. Weighing hoppers shall be constructed to eliminate
accumulations of materials and to discharge fully. The fine aggregate and coarse
aggregate shall be weighed separately into a weigh hopper in the respective amounts
defined in the CMD. Separate scales and hoppers shall be used for weighing the
cement. Pozzolans may be weighed into the cement weigh hopper in one cumulative
operation provided that the portland cement is weighed in first.

(e) Mixing System. The concrete mixing system shall be either a central
Stationary mixer or a transit truck mixer. Each mixer shall have attached in a prominent
place a manufacturer’s plate showing the capacity of the drum in terms of volume of
mixed concrete, the speed of rotation of the mixing drum or blades, and the
manufacturer’s name and address.
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The mixer shall be capable of combining the ingredients of the concrete within
the specified time info a thoroughly mixed and uniform mass.

1. Central or Stationary Mixers. Stationary mixers shall be equipped
with a timing device which does not permit the batch fo be discharged until the
specified mixing time has elapsed.

2. Truck Mixers. Truck mixers shall be equipped with means by which
the number of revolutions of the drum at mixing speed may be veritied.

3508.03 Transportation.

(a) Truck Mixers and Truck Agitators. Truck mixers and agitators shall be
capable of maintaining and discharging the concrete at a satisfactory rate and degree of
uniformity. The haul units shall be examined daily for accumulations of hardened
concrete or mortar and compared to the manufacturer’s standard for wear of blades.

(b) Non-Agitator Trucks. Bodies of non-agitating hauling equipment shall be
smooth, mortar tight, metal containers. They shall be capable of discharging the
concrete at a controlled rate. The bodies shall be examined daily for accumulations of
hardened concrete, mortar, or foreign matter.

508.04 Placement Equipment.

(a) Slipform. The paver shall spread, consolidate, and shape the freshly
placed concrete in one complete pass to provide a dense and homogeneous pavemernt.
The paver shall be of sufficient mass (weight) and power to construct the specified
PCCP, at an adequate variable forward speed, and without transverse, longitudinal, or
vertical instability. The paver shall be equipped with an automated steering and
elevation control system.

The paver shall consolidate by vibrating the concrete for the full width and
depth of the PCCP. Vibration shall be accomplished by internal vibrators, which have a
variable frequency range of 7,000 to 12,000 vibrations per min. The amplitude of
vibration shall be between 0.6 mm (0.025 in.) and 1.5 mm (0.06 in.). The vibrators
shall be spaced and operated to achieve acceptable consolidation. The paver shall
include a hand held tachometer or other suitable device for measuring the frequency of
the vibrators. The automated vibrator control shall be capable of stopping vibration
when forward movement ceases.

Mechanical tie bar inserters shall be rigidly attached fo the paver and may be
operated manually or automatically controlled.

A mechanical belt placer, if used, shall have a re-combining deflector plate
mounted on the end of the discharge belt.
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(b) Form Riding Equipment. The finishing machine shall be supported by
forms and be equipped with two or more oscillating type transverse screeds and a
transverse smoothing tloat.

Forms for riding equipment shall be of sufficient thickness fo maintain the true
cross section and shall be furnished in sections no less than 3 m (10 ft) in length. Forms
shall have a minimum depth equal to the prescribed edge thickness of the concrete
pavement without a horizontal joint, and a minimum base width equal to the depth of
the forms. Flexible or curved forms shall be of an acceptable design. Forms shall be
provided with adequate devices for secure setting so that when in place they can
withstand, without visible spring or settlement, the impact and vibration of the
consolidating and finishing equipment. Flange braces shall extend outward on the base
a minimum of 2/3 of the height of the form. The top face of the form shall not vary
from a true plane by more than 3.0 mm in 3 m (1/8 in. in 10 f?) and the upstanding leg
shall not vary by more than 6 mm (1/4 in.). The forms shall contain provisions for
locking the ends of abutting form sections together tightly for secure setting.

The transverse screed and transverse smoothing float shall be suspended from
and guided by a rigid frame. The frame shall have a maximum effective wheel base of
4.2 m (14 ft). The length of the float shall be approximately 50 mm (2 in.) less than the
normal width of the pavement and have an adjustable crown section. The forward speed
of the float shall be adjustable.

The vibration equipment shall consolidate the full width and depth of the strip of
PCCP being placed. Vibrators may be either the surface pan type or the internal type
with either immerse tube or multiple spuds. Vibrators may be attached to the spreader
or the finishing machine or mounted on a separafte carriage. The frequency of the
surface pan type shall be 3500 impulses per min or greater. The frequency of the
internal type shall be no less than 5000 impulses per min for tube vibrators and spud
vibrators shall have a frequency of from 10,000 to 12,000 impulses per min in air. The
paver shall include a device, such as a hand held tachometer for measuring the
frequency of the vibrators. Vibrators shall have automatic controls, which stop
vibration when forward motion ceases. The maximum spacing of spud vibrators shall
be 0.6 m (2 f1). A warning device shall be connected to each vibraftor circuit to indicate
a failure of any individual vibrator and shall be visible from the ground.

(c) Hand Placement.

1. Steel Forms. Steel forms shall be 3 m (10 ft) or greater in length.
Forms shall be capable of being staked in three locations or more for each 3 m (10 ft)
section and shall be equipped fo interlock. Forms shall support finishing equipment
without deflection in either the vertical or horizontal direction. The top face of the form
shall not vary from a true plane by more than 3.0 mm in 3 m (1/8 in. in 10 fi).

2. Wood Forms. Wood forms shall support finish equipment without
deflection In either vertical or horizontal direction.
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3. Finishing Equipment. The finish device or machine shall be capable of
producing a uniform surface free of voids and in accordance with the planned profiles
and cross section.

A mechanical tube finisher shall consist of a single or multiple rotating
strike-oft/finish tubes setting approximately transverse to the longitudinal movement of
the machine. The length of finish tubes shall be a minimum of 0.6 m (2 i) longer than
the planned PCCP width. The forward speed of the machine as well as the rate of the
tinish tube rotation shall be variable and it shall be reversible to allow for multiple
finish passes.

A vibratory screed finisher shall consist of a truss frame with a minimum base
width of 0.3 m (1 ft), which extends across the transverse width of the PCCP. The
frame shall extend 0.6 m (2 fi) beyond the width of the PCCP and shall hold its shape
when moved forward. The screed shall move forward with either hydraulic or manual
wenches, which are capable of maintaining the screed at a right angle to the direction of
travel. The screed shall be vibrated as it moves forward and the vibration shall stop
when forward motion ceases. Vibration shall be accomplished with mechanical driven
eccentric weights or with auxiliary driven pneumatic vibrators.

A mechanical bridge deck finishing machine shall consist of a single or multiple
rotating cylinders setting approximately parallel to the longitudinal movement of the
machine and operating transversely. The forward motion of the machine as well as the
transverse movement of the finish cylinders shall be variable.

A hand operated strike off shall be rigid and shall hold its shape when moved
forward with a combined longitudinal and transverse motion.

A mechanical belt placer, if used, shall have a re-combining deflector plate
mounted on the end of the discharge belt.

4. Vibrators. Hand spud vibrators shall be capable of transmitting 7000
to 10,800 impulses per min in air. The diameter of the head shall be 32 to 64 mm
(1 1/4t02.51n.).

508.05 Curing. Mechanical equipment shall be self-supported and ride on
wheels or tracks located outside the paving lane. The mechanical sprayer shall be
capable of applying a continuous uniform film at a minimum rate of 1 L/3.7 nf
(1 gal./150 sft) and shall be of the fully atomizing type. The equipment shall provide
adequate agitation of the compound during application.

Hand spraying equipment shall be of the fully atomizing type.
508.06 Texturing Equipment. Mechanical texturing equipment shall be capable
of forming transverse grooves of uniform depth and alignment in the plastic PCCP,

without tearing the surface. The fexturing comb shall have steel tines spaced as
specified.
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Hand tools consisting of fluted floats, rakes with spring steel tines, or finned
floats with a single row of fins shall produce grooves which conform fo the same
requirements as those specified for the grooves formed by the mechanized equipment.

3508.07 Sawing Equipment. Sawing equipment shall be seltf-propelled single or
gang-mounted units. The saw shall be capable of maintaining the specified alignment
and depth of cut without damaging the PCCP.

308.08 Miscellaneous Equipment.

(a) Hand Tools. Long handled floats used to smooth and fill in open texture
areas in the pavement shall have blades no less than 1.5 m (5 ft) in length and 150 mm
(6 in.) in width. Equipment made of or coated with aluminum or aluminum alloys shall
not be used.

Straight edges shall be 3 m (10 ft) in length and mounted on a long handle. The
handle shall be 1 m (3 ft) longer than one-half of the width of the pavement being
placed.

(b) Joint Sealing. Joint sealant material shall be installed using
manufacturer’s recommended equipment.

Air compressors shall be capable of producing a minimum air pressure of
350 kPa (80 psi).

Water blasting equipment shall be capable of operating at 10 MPa (1500 psi)
without damaging the PCCP.

(¢) Grinding. The machine used to remove the bumps shall be capable of
producing a uniform texture on the pavement surface. The pavement surface afier
cutting shall not be smooth or polished. Tearing or dislodging of aggregates will not be
permitted.

508.09 Testing Facility and Equipment.

(a) Testing Facility. The test facility shall be capable of maintaining a
controlled curing environment in accordance with AASHTO T 23 and contain sufticient
storage tanks with curing solution to cure both production control and acceptance test
beams. Water shall be conveniently available for cleaning testing equipment and for
serving other tasks at the facility. Office space, having suitable heat and air
conditioning, shall be provided to the Department within the testing facility. A
telephone shall be provided in the testing facility. Floor space shall be provided for a
Department furnished beam breaker.

A current set of AASHTO’s Standard Specifications for Transportation

Materials and Methods of Sampling and Testing, Part Il Tests, and ASTM C 173 shall
be provided.
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(b) Testing Equipment. Testing equipment shall be provided to perform
production control testing and shall be maintained in suitable working order. The
equipment shall be in accordance with AASHTO requirements where applicable. The
Contractor shall provide a spud vibrator with power source in suitable working order.

(¢) Profilograph. The profilograph shall be in accordance with ITM 901.

(d) Straightedge - 4.9 m (16 1t). A 4.9 m (16 1t) straightedge shall be a rigid
beam mounted on two solid wheels on axles 4.875 m (16 fi) apart. The straightedge has
a mounted push bar to facilitate propelling the device along or across the pavement.
Tolerance points are located at the 1/4, 1/2, and 3/4 points and may be composed of
threaded bolts capable of being adjusted to the tolerance required.

(e) Straightedge - 3 m (10 ft). A 3 m (10 ft) straightedge is the same as a

4.9 m straightedge except that the wheels are mounted 3.048 m (10 fi) apart. A hand
held rigid beam may be substituted.
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