

## Utility Coordination Certification

Contract No. \_\_\_\_\_ Des No. \_\_\_\_\_

Project Description: \_\_\_\_\_  
\_\_\_\_\_

The undersigned certifies they have made a diligent effort, consistent with INDOT guidelines, to identify and show all known utilities within the limits of this contract. All known utility companies have been provided with plans or other information that clearly identifies the scope of this contract. Utility relocation plans and schedules, where provided, for all utilities expected to be in the way of construction in this contract have been reviewed, coordinated, and approved or forwarded to the Owner for approval. The "Existing Conditions of Utilities" statements included in this contract include utility names, contact persons' names and phone numbers, and relocation descriptions and schedules, where provided, for all utilities found to be within the limits of this right-of-way.

The Utility Coordinator is not responsible for utility companies who have failed to cooperate, respond, and/or provide information needed. Further, Utility Coordinator does not guarantee or warrant in any way the accuracy of information supplied by utility companies.

UTILITY COORDINATOR

\_\_\_\_\_ Date: \_\_\_\_\_  
Signed

\_\_\_\_\_  
Printed

This project was in \_\_\_\_\_ phase when this process was implemented in June 1998, therefore, the coordination process was started at Step No. \_\_\_\_\_.

**UTILITY COORDINATION CERTIFICATION**

**Figure 10-2B**