

BASIS FOR USE
OF RECURRING SPECIAL PROVISIONS
AND RECURRING PLAN DETAILS

CODE Date	Description BASIS FOR USE
100-C-146 A 6-06-97	Payment of Predetermined Minimum Wage (Davis-Bacon) IN970001 ALL PROJECTS IN LAKE, LAPORTE, PORTER, AND ST. JOSEPH COUNTIES EXCEPT BUILDING CONSTRUCTION.
100-C-147 A 6-06-97	Payment of Predetermined Minimum Wage (Davis-Bacon) IN970006 ALL PROJECTS IN COUNTIES OTHER THAN LAKE, LAPORTE, PORTER, AND ST. JOSEPH EXCEPT BUILDING CONSTRUCTION.
100-C-148 A 6-06-97	Payment of Predetermined Minimum Wage (Davis-Bacon) _____ ALL BUILDING CONSTRUCTION - DETERMINED BY CENTRAL OFFICE PERSONNEL
100-C-150 A 9-05-97	Use of the Word Bituminous ALL CONTRACTS
100-C-151 R 1-04-99	Federally Funded Contract with DBE AS DETERMINED BY CONTRACTS SECTION
100-C-152 R 1-04-99	Federally Funded Contract without DBE AS DETERMINED BY CONTRACTS SECTION
100-C-159 2-08-99	Year 2000 Terms ALL CONTRACTS
100-C-160 2-10-99	1999 Standard Specifications ALL CONTRACTS
101-B-042 R 9-1-93	Structure Numbers for Pay Items MORE THAN ONE BRIDGE FILE NUMBER IN CONTRACT, AND LUMP SUM PAY ITEMS SHOWN TO BE REQUIRED FOR EACH SUCH BRIDGE FILE
102-C-082 R 1-04-99	Schedule of Pay Items for Alternate Bids PAY ITEMS IN CONTRACT WHICH REQUIRE ALTERNATE BIDS
102-C-145 R 1-04-99	Toll Road Special Provisions ALL TOLL ROAD CONTRACTS
103-C-036 R 1-04-99	Owners' and Contractors' Protective Liability Insurance Coverage for Operations of the Designated Contractor ALL FEDERAL AID LOCAL PUBLIC AGENCY CONTRACTS
104-C-139 A 9-19-95	Geotechnical Evaluation Report GEOTECHNICAL REPORT HAS BEEN DEVELOPED AND APPROVED
104-R-168 R 1-04-99	Schedule of Operations and Traffic Control for Undersealing, Concrete Patching, Placing Underdrains, and Resurfacing PAVEMENT UNDERSEALING, PATCHING, SHOULDER DRAIN PLACEMENT, AND RESURFACING SPECIFIED
105-C-056 R12-09-98	Engineer Application Personal Computer ALL CONTRACTS

105-C-071b R 1-04-99	Fax Machine in Field Office (Advanced Features) AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION
105-R-305 R 1-04-99	Pipe Structure Pay Items ALL CONTRACTS WITH PIPE STRUCTURE PAY ITEMS
106-C-074 R 1-04-99	Basis for Use of Approved or Prequalified Materials ALL CONTRACTS
106-R-276 R 1-04-99	Protection and Restoration of Established Vegetation ALL BRIDGE, ROAD, AND RESURFACE CONTRACTS
107-B-040 R 1-04-99	Environmental Restrictions AS DETERMINED BY PROJECT DESIGNER
107-C-029 R 7-14-98	Equal Employment Opportunity Trainees AS DETERMINED BY CONTRACT SERVICES
107-C-051 R 1-04-99	U.S.Army Corps of Engineers Permit AS DETERMINED BY PROJECT DESIGNER
107-C-112 R 3-04-99	Traffic Control Changes and On-Call Maintenance of Traffic Control Devices TRAFFIC BEING MAINTAINED ON PRESENT ROADWAY WITH NO WATCHMAN REQUIRED
107-R-042a R 1-04-99	Railroad Information HIGHWAY OVER OR UNDER RAILWAY
107-R-042b R10-08-96	Protection of Railway Interest AS DETERMINED BY UTILITIES SECTION
107-R-169 R 1-04-99	Statements About Existing Conditions of Utilities, Additional Right-of-Way, and Encroachments ALL CONTRACTS
108-C-043 R 1-04-99	Incentive or Disincentive for Opening Project to Traffic Ahead of Schedule AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME
108-C-078 R 7-14-98	Partnering Overhead AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION
108-C-089 R 1-04-99	Percentage of Work Required of Prime Contractor AS DETERMINED BY CONTRACT SERVICES PERSONNEL WHO WILL PROCESS CONTRACTS SHORTLY BEFORE LETTING
108-C-090 R 1-04-99	Latest Date to Begin Work DELAYED START OF WORK DESIRED
108-C-091 R 1-04-99	Failure to Complete on Time for Restriction-One Structure LANE RESTRICTIONS ON ONE LANE, PHASE, OR DIRECTION
108-C-092 R 1-04-99	Failure to Complete on Time for Restriction-Two or More Structures LANE RESTRICTIONS ON MORE THAN ONE STRUCTURE, PHASE, OR DIRECTION

108-C-093 R 1-04-99	Failure to Complete on Time for Road Closure AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME FOR CONTRACT WHICH INCLUDES DETOUR
108-C-094 R 1-04-99	Failure to Complete on Time for Intermediate Completion Date AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME FOR CONTRACT IN WHICH A CERTAIN PORTION OF THE WORK IS TO BE COMPLETED BEFORE THE ENTIRE CONTRACT IS
108-C-095 R 1-04-99	Failure to Complete on Time for Calendar Completion Date AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME
108-C-096 R 1-04-99	Failure to Complete on Time for Work Days AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME
108-C-127 R 1-04-99	Earliest Date To Begin Work AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION
108-L-001 R 1-04-99	Notice to Proceed With Demolition Work PAY ITEMS: 202-03000 HOUSES AND BUILDINGS PARCEL NO. ____ REMOVE
108-L-012 A 12-1-93	Specialty Pay Items PAY ITEM: 202-01261 TESTING FOR ASBESTOS REMOVAL
108-R-148 R 1-04-99	Construction Equipment in Park Areas PARK CONTRACT
112-C-122 R 1-04-99	State Funded Contract with Davis-Bacon Wage Rates AS DETERMINED BY CONTRACTS SECTION
201-C-052 R 1-04-99	Clearing Right-of-Way PAY ITEMS FOR CLEARING RIGHT-OF-WAY
201-M-030 R 1-04-99	Debris Removal at Bridge Structures DEBRIS REMOVAL MAINTENANCE CONTRACT
201-R-021 R 2-21-90	Burning of Natural Growth Permitted IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING OF NATURAL GROWTH
201-R-179 R 2-21-90	Air-Curtained Open-Pit Incineration of Natural Growth Required IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING BY MEANS OF AIR-CURTAINED OPEN-PIT INCINERATOR
202-L-013 1-13-99	Inspection and Testing for Asbestos Material AS DETERMINED BY PRE-ENGINEERING AND ENVIRONMENT
203-B-025 R 1-04-99	Marion County Borrow Pits PROJECT LIMITS IN MARION COUNTY, PAY ITEM: 203-02070 BORROW
203-R-121 R 1-04-99	Borrow Pit Wetland Enhancement BORROW PIT EXCAVATION EXPECTED TO REACH WATER TABLE
203-R-155 R 1-04-99	Rock Backfill PAY ITEM: 202-92634 ROCK BACKFILL

203-R-205 R 1-04-99	Wetland Identification COMMON EXCAVATION QUANTITY EXCEEDS BORROW QUANTITY
203-R-260 R 1-04-99	Linear Grading PAY ITEM: 203-90014 OR 203-02080 LINEAR GRADING. EARTH WEDGING AT OUTSIDE EDGE OF SHOULDER OR BEHIND GUARDRAIL, OR MEDIAN EARTH FILLING
203-R-286 R 1-04-99	Excess Excavated Materials Disposal Site WASTE MATERIAL TO BE DISPOSED OF OUTSIDE OF RIGHT-OF-WAY
203-R-360 A 4-08-98	Embankments Constructed of Coal Combustion By-Products PAY ITEM OF 3800 CUBIC METERS (5000 CYS) OR MORE OF BORROW
204-R-049 R 1-04-99	Piezometers PAY ITEM: 204-02295 PIEZOMETER
206-B-026 R 1-04-99	Steel Sheet Piling at Railroad Grade Separation STEEL SHEET PILING REQUIRED, RAILWAY WITHIN PROJECT LIMITS
206-B-113 R 1-04-99	General Bridge Requirements BRIDGE REPLACEMENT OR NEW BRIDGE CONSTRUCTION
208-R-111 R 1-04-99	Gore Area Treatment PAY ITEM: 203-02046 GRADING OF GORE AREA
E 211-BFIL-03 A 7-27-99	Backfill Placement For Substructures AS DEEMED NECESSARY BY THE PROJECT DESIGNER
211-R-357 R 9-11-98	B Borrow and B Borrow for Structure Backfill PAY ITEMS: B BORROW OR B BORROW FOR STRUCTURE BACKFILL
E 303-SHDR-01 A 1-02-98	Shoulder Drain PAY ITEM: AGGREGATE FOR SHOULDER DRAIN
303-M-002 R 1-04-99	Shoulders Adjacent to Resurface Work RESURFACE CONTRACT WITH UNPAVED SHOULDERS
E 303-STRW-01 R 1-02-98	Shoulder Treatment for Resurfacing Work DRAWING FOR RESURFACE CONTRACT WITH UNPAVED SHOULDERS
304-R-199 R 7-19-99	Subbase for Cement Concrete Pavement PAY ITEM: 304-04403 SUBBASE FOR CEMENT CONCRETE PAVEMENT
304-R-248 R 1-04-99	Recycling Existing Concrete Pavement as Compacted Aggregate WHEN DETERMINED NECESSARY BY DISTRICT CONSTRUCTION
305-R-139 R 8-14-97	Partial Depth Joint Patching With HMA Mixtures PAY ITEM: 305-04346 JOINT PATCHING MATERIAL HV
E 305-RLTC-01 A 9-01-99	Retrofit Load Transfer PAY ITEM: RETROFIT LOAD TRANSFER
E 305-RLTC-02 A 9-01-99	Retrofit Load Transfer PAY ITEM: RETROFIT LOAD TRANSFER
311-R-229 R 3-04-99	Cement Concrete Pavement Cracking and Seating PAY ITEM: CONCRETE PAVEMENT CRACKING AND SEATING

E 400-PTRN-01	Pavement Type Transition
A 9-01-99	JOINTING NEW ASPHALT PAVEMENT TO EXISTING PCCP
400-R-366	HMA Revised
R 7-16-99	ALL CONTRACTS WITH HMA PAY ITEMS
401-R-324	Plant Laboratory for Plant Mix Pavements
R 8-14-97	AS DETERMINED BY DISTRICT CONSTRUCTION
402-R-295	Micro-Surfacing
R 8-14-97	PAY ITEM OF MICRO-SURFACING
E 402-SHCG-02	Milled HMA Shoulder Corrugations
A 9-01-99	PAY ITEM: MILLED HMA CORRUGATIONS
E 500-PTRN-01	Pavement Type Transition
A 9-01-99	JOINTING NEW PCCP TO EXISTING HMA
E 500-PTRN-02	Pavement Type Transition
A 1-03-00	JOINTING NEW PCCP TO EXISTING PCCP WITH OVERLAY
E 500-PTRN-03	Pavement Type Transitions
A 9-01-99	JOINTING NEW PCCP TO EXISTING PCCP WITH OVERLAY
E 500-PTRN-04	Pavement Type Transitions
A 9-01-99	JOINTING NEW PCCP TO EXISTING PCCP
E 500-SHCG-01	Formed PCCP Shoulder Corrugations
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 500-SHCG-02	Milled PCCP Shoulder Corrugations
A 9-01-99	PAY ITEM: MILLED PCCP CORRUGATIONS
E 501-CCPJ-11	Pavement Joint Use
A 1-02-98	PAY ITEM: QC/QA-PCCP OR PCCP
E 503-CCPJ-01	Type D-1 Contraction Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-02	Longitudinal Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-03	Longitudinal Joint
A 9-01-99	PAY ITEMS: QC/QC-PCCP OR PCCP
E 503-CCPJ-04	Longitudinal Keyway Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-05	Transverse Construction Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-06	Transverse Joint Seals
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-07	Longitudinal Construction Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP
E 503-CCPJ-08	Longitudinal Construction Joint
A 9-01-99	PAY ITEMS: QC/QA-PCCP OR PCCP

E 506-CCPP-01	Concrete Pavement Patch Details
A 9-01-99	PAY ITEM: PCCP PATCHING. FULL DEPTH OR PARTIAL DEPTH
E 601-CWGS-01	Curved W-Beam Guardrail Connector System
A 7-27-99	PAY ITEM FOR W-BEAM GUARDRAIL
E 601-CWGS-02	Curved W-Beam Guardrail System
A 1-03-00	PAY ITEM FOR W-BEAM GUARDRAIL
E 601-GAIA-01	Grading at Median Impact Attenuator
A 9-01-99	MEDIAN IMPACT ATTENUATOR
E 601-GAIA-02	Grading at Median Impact Attenuator
A 9-01-99	MEDIAN IMPACT ATTENUATOR
E 601-GAIA-03	Grading at Impact Attenuator in Gore Area
A 9-01-99	IMPACT ATTENUATOR IN GORE AREA
E 601-IAED-01	Impact Attenuator Layout
A 9-01-99	PAY ITEM: IMPACT ATTENUATOR
E 601-TTGB-01	Guardrail Transition Type TGB
A 1-03-00	PAY ITEM: GUARDRAIL TRANSITION TYPE TGB
E 601-TTGB-03	Guardrail Transition Type TGB
A 1-03-00	PAY ITEM: GUARDRAIL TRANSITION TYPE TGB
E 601-TTGB-04	Guardrail Transition Type TGB
A 1-03-00	PAY ITEM: GUARDRAIL TRANSITION TYPE TGB
E 601-TTGB-05	Guardrail Transition Type TGB
A 1-03-00	PAY ITEM: GUARDRAIL TRANSITION TYPE TGB
E 601-TWGB-01	Guardrail Transition Type WGB
A 1-03-00	PAY ITEM FOR GUARDRAIL TRANSITION TYPE WGB
E 601-TWGB-02	Guardrail Transition Type WGB
A 7-27-99	PAY ITEM FOR GUARDRAIL TRANSITION TYPE WGB
E 601-TWGB-03	Guardrail Transition Type WGB
A 7-27-99	PAY ITEM FOR GUARDRAIL TRANSITION TYPE WGB
E 601-WBGA 02	W-Beam Guardrail Assemblies
A 1-03-00	PAY ITEM FOR W-BEAM GUARDRAIL
E 601-WBGA-04	Nested Guardrail
R 1-04-99	PAY ITEM: NESTED GUARDRAIL
E 601-WBGA-05	Nested Guardrail
R 9-01-99	PAY ITEM: NESTED GUARDRAIL
E 601-WBGC-03	W-Beam Guardrail Components
A 1-03-99	PAY ITEM FOR W-BEAM GUARDRAIL
601-R-016	Construction Zone Energy Absorbing Terminal
R 4-20-98	PAY ITEM: ENERGY ABSORBING TERMINAL, CZ

601-R-056 R 3-04-99	Reset Impact Attenuator PAY ITEM: IMPACT ATTENUATOR, RESET
601-R-146 R 1-04-99	Removal of Guardrail REMOVED GUARDRAIL TO BECOME PROPERTY OF DEPARTMENT
601-R-183 R 1-04-99	Guardrail End Treatments PAY ITEMS: 601-06037 GUARDRAIL END TREATMENT I, 601-94690 GUARDRAIL END TREATMENT MS, OR 601-94689 GUARDRAIL END TREATMENT OS
601-R-217 R 9-1-95	Guardrail End Treatment Type Breakmaster PAY ITEM: 601-97933 GUARDRAIL END TREATMENT BREAKMASTER
601-R-218 R 9-1-95	Guardrail End Treatment Type ET 2000 PAY ITEM: 601-97932 GUARDRAIL END TREATMENT ET 2000
601-R-237 R 1-04-99	Spare Parts Package for Guardrail End Treatment AS DETERMINED BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME
E 602-CCMB-01 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 602-CCMB-02 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 602-CCMB-03 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 602-CCMB-04 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 602-CCMB-05 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 602-CCMB-06 A 7-27-99	Concrete Median Barrier PAY ITEM FOR CONCRETE MEDIAN BARRIER
E 603-CLTF-01 A 1-03-00	Chain Link Type Fence PAY ITEM FOR CHAIN LINK TYPE FENCE
E 603-CLTF-02 A 1-03-00	Chain Link Type Fence PAY ITEM FOR CHAIN LINK TYPE FENCE
E 603-CLTF-03 A 1-03-00	Chain Link Type Gate PAY ITEM FOR CHAIN LINK TYPE GATE
E 603-FFTF-01 A 7-27-99	Farm Field Type Fence PAY ITEM FOR FARM FIELD TYPE FENCE
E 603-FFTF-02 A 7-27-99	Farm Field Type Fence PAY ITEM FOR FARM FIELD TYPE FENCE
E 603-FFTF-03 A 7-27-99	Farm Field Type Fence PAY ITEM FOR FARM FIELD TYPE FENCE
E 603-FFTF-04 A 7-27-99	Brace Connections and Post Caps PAY ITEM FOR FARM FIELD TYPE FENCE

603-R-109	Gate Barricade
R 9-1-95	PAY ITEM: GATE BARRICADE
E 604-CCSJ-01	Sidewalk Expansion Joint
A 9-01-99	PAY ITEM: PCC SIDEWALK
E 604-SDWK-01	Sidewalk Details
A 7-27-99	PAY ITEM FOR SIDEWALK
E 604-SWCR-02	Typical Location Plan for Sidewalk Curb Ramps
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-03	Curb Ramp Type A
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-04	Curb Ramp Type B
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-05	Curb Ramp Type C
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-06	Curb Ramp Type D
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-07	Curb Ramp Type E
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-08	Curb Ramp Type F
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-09	Curb Ramps Type G and H
A 1-03-00	PAY ITEM FOR CURB RAMPS
E 604-SWCR-10	Curb Ramp Type K
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 604-SWCR-11	Curb Ramp Type L
A 7-27-99	PAY ITEM FOR CURB RAMPS
E 605-CNCB-01	HMA Center Curb Type A
A 1-03-00	PAY ITEM FOR HMA CENTER CURB TYPE A
E 605-CNCB-02	HMA Center Curb Type B
A 1-03-00	PAY ITEM FOR HMA CENTER CURB TYPE B
E 607-PSDT-05	Paved Side Ditch Cut-off Wall & Lugs
A 1-03-00	PAY ITEM FOR PAVED SIDE DITCH
E 607-PSDT-06	Paved Side Ditch Lugs and Sodded Ditch Details
A 7-27-99	PAY ITEM FOR PAVED SIDE DITCH
610-M-008d	Typical Approach Details
R 3-1-85	DRAWING FOR RESURFACE CONTRACT WHICH INCLUDES DRIVE APPROACHES
E 610-PRAP-03	Public Road Approach Type B
A 7-27-99	PUBLIC ROAD APPROACH TYPE B

E 610-PRAP-04 A 1-03-00	Public Road Approach Type A and B Notes PUBLIC ROAD APPROACH TYPE A OR B
E 610-PRAP-06 A 1-03-00	Public Road Approach Type C PUBLIC ROAD APPROACH TYPE C
E 610-PRAP-13 A 1-03-00	Street of Alley Approach-HMA Mainline Pavement STREET OR ALLEY APPROACH WITH HMA MAINLINE PAVEMENT
E 610-PRAP-14 A 1-03-00	Street or Alley Approach-PCCP or HMA Mainline Pavement STREET OF ALLEY APPROACH
E 610-PRCO-01A A 1-03-00	Public Road Crossover Plans PUBLIC ROAD CROSSOVER
E 610-PRCO-01B A 1-03-00	Public Road Crossover Plans PUBLIC ROAD CROSSOVER
E 610-RCBA-01 A 9-01-99	Bridge Approach Slab For Use With Asphalt Pavement PAY ITEM: REINFORCED CONCRETE BRIDGE APPROACH
E 610-RCBA-02 A 9-01-99	Bridge Approach Slab And Terminal Joint PAY ITEM: REINFORCED CONCRETE BRIDGE APPROACH WHEN ABUTTING PAVEMENT IS PCCP
E 610-UTMO-01 A 1-03-00	U-Turn Median Opening ALL PROJECTS ON MEDIAN DIVIDED FACILITIES
E 611-MBAP-01 A 7-27-99	Mailbox Approach Plan Views PAY ITEM: MAILBOX ASSEMBLY
E 611-MBAS-04 A 1-03-00	Mailbox Elevation Views PAY ITEM: MAILBOX ASSEMBLY
611-R-100 R 8-14-97	Median Crossovers MEDIAN CROSSOVERS REQUIRED AS SHOWN ON PLANS
615-R-020 R 1-04-99	Wood Post Parking Barriers PAY ITEM: PARKING BARRIER WOOD POST
616-R-102 R 9-1-95	Gabion Revet Mattress PAY ITEM: 616-02305 GABIONS
E 616-SWCO-05 A 01-03-00	Slopedwall and Drainage Details PAY ITEM: CONCRETE SLOPEWALL
E 617-CDIN-01 A 5-01-98	Center Ditch Inlet Parallel to Centerline of Road PAY ITEM: INLET N-12
E 617-CDIN-02 A 5-01-98	Center Ditch Inlet Parallel to Centerline of Road PAY ITEM: INLET N-12
E 617-CDIN-03 A 5-01-98	Center Ditch Inlet Perpendicular to Centerline of Road PAY ITEM: INLET P-12
E 617-CDIN-04 A 5-01-98	Center Ditch Inlet Perpendicular to Centerline of Road PAY ITEM: INLET P-12

619-b-139 2-01-99	Cleaning and Painting Steel Bridges PAY ITEMS FOR CLEANING/PAINTING STEEL BRIDGE
621-R-283 R 1-04-99	Seeding Outside Construction Limits ALL CONTRACTS
E 622-LSPL-03 A 1-03-00	Planting Multi-Stem Tree PAY ITEM: PLANT, DECIDUOUS TREE, MULTI-STEM
622-R-209 A 5-13-91	Wildlife Habitat Species and Spacing PAY ITEM: 621-91786 SEEDLING; SPECIES AND SPACING NOT SHOWN ON PLANS
623-M-025 R 8-24-98	Roadside Mowing MAINTENANCE CONTRACT FOR MOWING
623-M-039 R 10-25-93	Mowing Cycles, Starting Dates, and Failure to Complete Mowing on Time MAINTENANCE CONTRACT FOR MOWING
624-M-024 R 9-27-96	Herbicide Treatment MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT
624-M-040 A 10-14-92	Herbicide Formula and Application Period MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT
625-R-194 R 11-13-98	Gabions PAY ITEM: 616-02305 GABIONS
626-R-165 R 9-1-95	Modified Section Concrete Median Barrier CONCRETE MEDIAN BARRIER REQUIRED OF OTHER THAN STANDARD SHAPE
701-B-068 R 9-01-95	Bitumen Coating for Piles BITUMEN COATED PILES
701-B-078 R 9-01-95	Oversized Predrilled Pile Holes for Integral End Bent Structures PAY ITEM: 701-93633 PILE HOLE PREDRILLED
701-B-101d A 3-23-93	Pile Driving and Equipment Data Form PAY ITEMS FOR PILES
701-B-132 R 3-05-99	Pile Driving AS DETERMINED BY THE PROJECT DESIGNER
703-C-138 R 1-04-99	Reinforcing Bars PROJECTS DESIGNED WITH HARD METRIC REINFORCING STEEL
706-B-112 R 9-1-95	Curb Mounted Bridge Railing PAY ITEMS FOR CURB RAILING BRIDGE MOUNTED
E 706-BCBR-01 A 1-04-99	Common 2'- 9" Height Concrete Bridge Railing AS DETERMINED BY PROJECT DESIGNER
E 706-BCBR-02 A 1-04-99	Truck 3'- 9" Height Concrete Bridge Railing AS DETERMINED BY PROJECT DESIGNER
E 706-BCBR-03 A 1-04-99	Concrete Barrier Railing Placement PAY ITEM: RAILING, CONCRETE

E 706-BCBR-04 A 7-27-99	Delineators for Concrete Barriers and Bridge Railing PAY ITEM: BARRIER DELINEATOR
E 706-BRTT-04 A 1-02-98	Concrete Bridge Railing Transition Type TGB PAY ITEM: CONCRETE BRIDGE RAILING TRANSITION TYPE TGB
E 706-BRTW-04 A 1-02-98	Concrete Bridge Railing Transition Type WGB PAY ITEM: CONCRETE BRIDGE RAILING TRANSITION TYPE WGB
E 706-TASE-01 A 1-03-00	Bridge Rail Transition Type TBC Slab Extension PAY ITEM: BRIDGE RAIL TRANSITION TYPE TBC
E 706-TASE-02 A 1-03-00	Bridge Railing Transition TBT Slab Extension PAY ITEM: BRIDGE RAILING TRANSITION TYPE TBT
E 706-TASE-03 A 1-03-00	Bridge Railing Transition Type WGB Slab Extension PAY ITEM: BRIDGE RAILING TRANSITION TYPE WGB
E 706-TASE-04 A 1-04-99	Bridge Railing Transition WBT Slab Extension PAY ITEM: BRIDGE RAILING TRANSITION TYPE WBT
E 706-TASE-05 A 1-03-00	Bridge Railing Transition slab Extension PAY ITEM: ANY BRIDGE RAILING TRANSITION
E 706-TTBT-01 A 1-04-99	Concrete Bridge Railing Transition Type TBT PAY ITEM: BRIDGE RAILING TRANSITION TYPE TBT
E 706-TTBT-02 A 1-04-99	Concrete Bridge Railing Transition Type TBT PAY ITEM: BRIDGE RAILING TRANSITION TYPE TBT
E 706-TTBT-03 A 1-04-99	Concrete Bridge Railing Transition Type TBT PAY ITEM: BRIDGE RAILING TRANSITION TYPE TBT
707-B-013 R 1-04-99	High Range Water Reducers in Precast Prestressed Concrete Structural Members PAY ITEMS FOR STRUCTURAL MEMBERS CONCRETE
707-B-085 R 9-1-95	Alternate Prestressed Precast Concrete I-Beam to Standard AASHTO Type IV Prestressed Precast Concrete I-Beam ALTERNATE BEAM SECTION PERMITTED IN LOCAL AGENCY PROJECT
709-B-070 R 9-1-93	Tinted Epoxy Penetrating Sealer PAY ITEMS FOR SURFACE SEAL TINTED
709-M-019 R 1-04-99	Surface Seal for Steel Bridge to be Painted PAY ITEMS: CLEAN STEEL BRIDGE, PAINT STEEL BRIDGE
713-B-076 R 1-04-99	Temporary Pipe TEMPORARY PIPE SPECIFIED ON PLANS IN LIEU OF TEMPORARY BRIDGE
714-R-003 R 1-22-97	Bin-Type Retaining Wall PAY ITEMS FOR RETAINING WALL BIN TYPE _____ DESIGN _____
714-R-282 R 1-06-97	Precast Reinforced Concrete 3-Sided Culvert PAY ITEMS FOR CULVERT PRECAST 3 SIDED REINFORCED CONCRETE
E 714-BCEX-02 A 7-27-99	Extension In-Kind For Box Culvert PAY ITEM: CONCRETE CULVERT EXTENSION

E 714-BCJT-01	Precast Reinforced Concrete Box Section Joint
A 5-03-99	PAY ITEM FOR PRECAST REINFORCED CONCRETE BOX
E 714-CCSP-01	Three-Sided Concrete Culvert Scour Protection
A 1-04-99	PAY ITEM: THREE-SIDED CONCRETE CULVERT
E 714-CCSP-02	Three-Sided Concrete Culvert Scour Protection
A 1-04-99	PAY ITEM: THREE-SIDED CONCRETE CULVERT
E 714-CCSP-03	Three-Sided Concrete Culvert Scour Protection
A 1-04-99	PAY ITEM: THREE-SIDED CONCRETE CULVERT
E 714-CCSP-04	Three-Sided Concrete Culvert Scour Protection
A 1-04-99	PAY ITEM: THREE-SIDED CONCRETE CULVERT
E 714-CCSP-05	Three-Sided Concrete Culvert Scour Protection
A 1-04-99	PAY ITEM: THREE-SIDED CONCRETE CULVERT
E 715-BKFL-01	Pipe Structure Backfill, Embankment Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-02	Pipe Structure Backfill, Embankment Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-03	Pipe Structure Backfill, Trench Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-04	Pipe Structure Backfill, Trench Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-05	Pipe Structure Backfill, Median Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-06	Pipe Structure Backfill, Median Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-07	Pipe Structure Backfill, Driveway Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-08	Pipe Structure Backfill, Driveway Installations
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-BKFL-09	Pipe Structure Backfill, General Notes
A 9-01-98	AS DETERMINED BY PROJECT DESIGNER
E 715-GBTO-02	Grated Box End Section Type I
A 7-27-99	PAY ITEM: GRATED BOX END SECTION TYPE I
E 715-MPCA-01	Multiple Pipe Concrete Anchor
A 7-27-99	AS DEEMED NECESSARY BY THE PROJECT DESIGNER
E 715-MPCA-02	Multiple Pipe Concrete Anchor
A 7-27-99	AS DEEMED NECESSARY BY THE PROJECT DESIGNER
E 715-MPES-03	Metal Pipe End Section Connections
A 7-27-99	PAY ITEM: PIPE END SECTION
E 715-PAHB-01	Pipe Anchor Hook Bolt Details
A 7-27-99	PAY ITEM: CONCRETE ANCHOR

E 715-PASD-01	Pipe Anchor Strap Details
A 7-27-99	PAY ITEM: CONCRETE ANCHOR
E 715-PCEX-01	Concrete Collar For Pipe Extension
A 7-27-99	PAY ITEM: PIPE EXTENSION
E 715-PIPE-01	Pipe Classification Tables
A 7-27-99	ALL CONTRACTS WITH PIPE PAY ITEMS
E 715-PIPE-02	Miscellaneous Pipe Details
A 7-27-99	ALL CONTRACTS WITH PIPE PAY ITEMS
E 715-PSLC-03	Pipe Service Life Criteria
A 7-27-99	ALL CONTACTS WITH PIPE PAY ITEMS
715-R-302	Slip Lining of Roadway Culverts With Polyethylene Culvert
R 7-13-98	Pipe Liner
	PAY ITEM: PIPE, POLYETHYLENE LINER
715-R-341	Pipe Material Selection
A 9-04-97	PROJECTS REFERRING TO PIPE BY GROUPS
715-R-342	Pipe Backfill Methods
A 9-04-97	METRIC PROJECTS REFERRING TO PIPES BY GROUPS, EXCEPT GROUP K
715-R-361	Pipe Material Abbreviations
A 9-01-98	PAY ITEMS FOR PIPE
E 715-SDLR-01	Slotted Drain Pipe
A 9-01-99	PAY ITEM: SLOTTED DRAIN PIPE
E 715-SDLR-02	Slotted Drain Pipe
A 9-01-99	PAY ITEM: SLOTTED DRAIN PIPE
E 715-SDLR-03	Slotted Vane Drain
A 9-01-99	PAY ITEM: SLOTTED VANE DRAIN
E 715-SMES-01	Safety Metal Culvert End Sections For Corrugated Pipe
A 7-27-99	CORRUGATED METAL PIPE WITH SAFETY METAL END SECTION
E 715-SMES-02	Safety Metal Culvert End Sections For Corrugated Pipe
A 7-27-99	CORRUGATED METAL PIPE WITH SAFETY METAL END SECTION
E 715-SMES-03	Safety Metal Culvert End Sections For Corrugated Pipe
A 7-27-99	CORRUGATED METAL PIPE WITH SAFETY METAL END SECTION
E 715-SMES-04	Safety Metal Culvert End Sections For Corrugated Pipe
A 7-27-99	CORRUGATED METAL PIPE WITH SAFETY METAL END SECTION
E 715-SMES-05	Safety Metal Culvert End Sections For Corrugated Pipe
A 7-27-99	CORRUGATED METAL PIPE WITH SAFETY METAL END SECTION
E 715-SMES-07	Safety Metal Culvert End Sections For Smooth Pipe
A 7-27-99	SMOOTH PIPE WITH SAFETY METAL END SECTION
E 715-SMES-08	Safety Metal Culvert End Sections For Smooth Pipe
A 7-27-99	SMOOTH PIPE WITH SAFETY METAL END SECTION

E 715-SMES-09 A 7-27-99	Safety Metal Culvert End Sections For Smooth Pipe SMOOTH PIPE WITH SAFETY METAL END SECTION
E 715-SMES-10 A 7-27-99	Safety Metal Culvert End Sections For Smooth Pipe SMOOTH PIPE WITH SAFETY METAL END SECTION
E 715-SMES-11 A 7-27-99	Safety Metal Culvert End Sections For Smooth Pipe SMOOTH PIPE WITH SAFETY METAL END SECTION
E 715-SPCA-01 A 7-27-99	Single Pipe Concrete Anchor PAY ITEM: CONCRETE ANCHOR
E 715-SPCA-02 A 7-27-99	Single Pipe Concrete Anchor PAY ITEM: CONCRETE ANCHOR
E 717-MPCA-01 A 7-27-99	Multiple Pipe Concrete Anchor AS DEEMED NECESSARY BY THE PROJECT DESIGNER
E 717-MPCA-02 A 7-27-99	Multiple Pipe Concrete Anchor AS DEEMED NECESSARY BY THE PROJECT DESIGNER
717-R-152 R 1-04-99	Alternates to Structural Plate Structures PAY ITEMS FOR PIPE STRUCTURAL PLATE
E 717-SPCA-01 A 7-27-99	Single Structural Plate Pipe Concrete Anchor AS DEEMED NECESSARY BY PROJECT DESIGNER
718-R-326 R 1-04-99	Underdrains PAY ITEM FOR GROUP K PIPE
718-R-326a A 5-09-97	Underdrains PAY ITEM FOR UNDERDRAINS
E 718-UNDR-01 A 1-03-00	Underdrain Details PAY ITEM: AGGREGATE FOR UNDERDRAINS
E 718-UNDR-02 A 1-03-00	Underdrain Details PAY ITEM: AGGREGATE FOR UNDERDRAINS
E 718-UNDR-03 A 1-03-00	Outlet Protector Type 1 PAY ITEM: OUTLET PROTECTOR TYPE 1
E 718-UNDR-04 A 1-03-00	Outlet Protector Type 2 PAY ITEM: OUTLET PROTECTOR TYPE 2
E 718-UNDR-05 A 1-03-00	Outlet Protector Type 3 PAY ITEM: OUTLET PROTECTOR TYPE 3
E 718-UNDR-06 A 1-03-00	Outlet Protector Rodent Screen PAY ITEM: AGGREGATE FOR UNDERDRAINS
E 718-UNDR-07 A 01-03-00	Underdrain Notes PAY ITEM: AGGREGATE FOR UNDERDRAINS
720-M-021 R 9-1-95	Extension of Cast Iron Floor Drains PAY ITEM: DRAIN EXTENSION CAST IRON
720-R-104 R 1-04-99	Capped Inlet PAY ITEM: 720-44296 CAP INLET

720-R-173 R 7-1-95	Proof Load for Castings PAY ITEMS FOR INLETS, CATCH BASINS, OR MANHOLES
720-T-021 R 11-1-92	Drainage Structures TRAFFIC CONTRACT - DRAINAGE STRUCTURES REQUIRED
724-B-046 R 2-20-98	Approved Expansion Joint M Devices PAY ITEM: 724-51927 EXPANSION JOINT M
724-B-086 R 12-1-94	Approved Expansion Joint SS Devices PAY ITEM: 724-51925 EXPANSION JOINT SS
724-B-131 R 1-27-98	Polymer Modified Asphalt Joint System PAY ITEM: 501-02221 EXPANSION JOINT POLYMER MODIFIED ASPHALT
724-B-131d R 7-14-97	Polymer Modified Asphalt Joint System Details ACCOMPANIES 501-R-281
726-B-044 R 1-04-99	Bearing Assemblies PAY ITEM: 707-95870 BEARING ASSEMBLY
727-B-012 R 1-04-99	Concrete Repair by Epoxy Injection PAY ITEMS FOR EPOXY INJECTION EQUIPMENT, CRACK PREPARATION, EPOXY MATERIAL
728-B-039 R 1-04-99	Masonry Coating PAY ITEMS FOR MASONRY COATING; MASONRY COATING SPECIFIED WITHOUT PAYMENT
729-B-009 R 3-28-96	Concrete for Patching Bridge Structures PAY ITEM: CONCRETE, A, PATCHING
731-R-202 R 3-27-97	Mechanically Stabilized Earth Retaining Walls DETAILS FOR PROPRIETARY MECHANICALLY STABILIZED EARTH WALL SYSTEMS INCLUDED IN PLANS
733-B-104 R 6-09-99	Microsilica Concrete Bridge Deck Overlay PAY ITEM: 722-51842 BRIDGE DECK OVERLAY; MICROSILICA ADMIXTURE SPECIFIED
801-C-157 A10-23-98	Certification for Category 1 Temporary Traffic Control Devices PAY ITEM: MAINTENANCE OF TRAFFIC
801-M-006 R 1-04-99	Maintaining Traffic for Maintenance or Resurface Work MAINTENANCE OR RESURFACE CONTRACT, PAY ITEMS FOR MAINTAINING TRAFFIC
801-R-030 R 1-04-99	Temporary U-Turns for Contractor's Vehicles AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME
801-R-253 A 1-14-93	Mobile Construction Signs PAY ITEM: 801-92448 CONSTRUCTION SIGNS, MOBILE
801-T-089 R 7-8-99	Maintaining Existing Traffic Signal Installation PAY ITEM: TEMPORARY TRAFFIC SIGNAL INSTALL AND MAINTAIN
E 801-TCDV-01 A 7-27-99	Channelizing Devices PAY ITEM: MAINTENANCE OF TRAFFIC

E 801-TCDV-02 R 9-01-99	Merging or Shifting Taper DETAILS FOR LANE CLOSURE ON MULTI-LANE ROADWAYS
E 801-TCDV-02A A 9-1-99	Two-Way Divider Delineator MAINTENANCE OF TWO-WAY CROSSED OVER TRAFFIC
E 801-TCDV-04 A 7-27-99	Type III Barricade PAY ITEM: TYPE III BARRICADE
E 801-TCDV-08 A 1-03-00	U Channel Steel Post Splice Detail PAY ITEM: MAINTENANCE OF TRAFFIC
E 801-TCDV-10 A 9-01-99	Worksite Speed Limit Sign Assembly PAY ITEM: SPEED LIMIT SIGN ASSEMBLY
E 801-TCDV-11 A 9-01-99	Worksite Speed Limit Sign Assembly PAY ITEM: SPEED LIMIT SIGN ASSEMBLY
E 801-TCFO-02 A 1-02-98	Maintenance of Traffic for Moving Operation DETAILS FOR MAINTAINING TRAFFIC FOR MOVING OPERATION ON TWO LANE ROADWAYS
E 801-TCFO-03 A 1-02-98	Maintenance of Traffic for Reflector Replacement DETAILS FOR MAINTAINING TRAFFIC FOR REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTORS
E 801-TCLC-04 A 1-03-00	Continuous Lane Closures - Left Lane Closed AS DEEMED NECESSARY BY PROJECT DESIGNER
E 801-TCLC-17 A 5-01-98	Temporary U-Turn for Contractor's Vehicles WORK ON 4-LANE DIVIDED HIGHWAY
E 801-TCSN-12 A 9-01-99	Sign Design Details ALL CONTRACTS
E 801-TCSN-13 A 9-01-99	Sign Design Details ALL CONTRACTS
E 801-TCTC-05 R 10-1-87	Traffic Control for Daytime Lane Closure DRAWING FOR MAINTENANCE CONTRACT, DAYTIME RESTRICTIONS ON 2-LANE, 2-WAY ROADWAY
E 801-TCTC-06 A 1-02-98	Maintenance of Traffic for RPM Casting Installation PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
E 801-TCTC-07 A 1-02-98	Maintenance of Traffic for RPM Casting Replacement RPM CASTING REPLACEMENT IN GORE AREAS
E 801-TCTC-08 A 1-02-98	Maintenance of Traffic for RPM Casting Replacement RPM CASTING REPLACEMENT IN GORE AREAS
E 802-SNGP-03 A 7-27-99	Sign Panel Details PAY ITEM: SIGN, PANEL
E 802-SNGP-04 A 1-03-00	Sign Details AS DEEMED NECESSARY BY PROJECT DESIGNER
E 802-SNGP-09 A 7-27-99	Panel Sign Backplate Details AS DEEMED NECESSARY BY PROJECT DESIGNER

E 802-SNGP-10	Panel Sign Backplate Table
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 802-SNGS-03	Route Marker Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 802-SNGS 04	Route Marker Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 802-SNGS-11	Sign Identification Marking
A 9-01-99	ALL CONTRACTS WITH SIGNAGE PAY ITEMS
E 802-SNPL-01	Sign Details Typical Location
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 802-SNPL-02	Horizontal and Vertical Sheet Sign Clearance
A 7-27-99	PAY ITEM: SHEET SIGN
E 803-SNFT-01	Double Arm Sign Structure Special Median Footing
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNFT-02	Double Arm Sign Structure Special Median Footing
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNIL-06	Sign Bracket With Extension Lighting Support
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNIL-07	Conduit/Lighting
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-01	Sign Structure Truss Aluminum Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-02	Sign Structure Truss Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-03	Sign Structure Truss Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-06	Aluminum Structure Bolt Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-12	End Cap
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNOH-13	Sign Structure Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWR-04	Sign Wiring Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-01	Sign Truss Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-02	Sign Truss Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-03	Sign Truss Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER

E 803-SNWW-08	Sign Walkway Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-09	Sign Walkway Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-10	Sign Walkway Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 803-SNWW-11	Sign Walkway Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 805-SGMA-07	Foundation Data & General Notes
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
805-T-035	Delay Amplifiers
R 1-04-99	CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS
805-T-036	Department Furnished Materials
R 7-01-95	CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS
805-T-038	Preformed Loop Detectors
R 1-04-99	AS DEEMED NECESSARY BY DISTRICT TRAFFIC ENGINEER
805-T-038d	Loop Tagging System
A 3-16-93	PAY ITEM: 805-01439 MICROLOOP DETECTOR
805-T-039d	Loop Testing Table
A 3-16-93	PAY ITEM: 805-01439 MICROLOOP DETECTOR
805-T-041	Miscellaneous Equipment
R 7-1-95	CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS
805-T-069	Traffic Signalization Locations
A 2-27-89	AT LEAST 2 LOCATIONS TO BE SIGNALIZED
805-T-075	Saw Cut Requirement
R 1-04-99	PAY ITEMS FOR LOOP DETECTORS
805-T-076	Solid State Controllers
R 1-04-99	PAY ITEMS FOR CONTROLLER SOLID STATE PRE-TIMED
805-T-078	Electrical Insulation Sealant
A 8-22-90	CONTRACT WITH TRAFFIC SIGNAL OR LIGHTING INSTALLATIONS
805-T-083	Traffic Signal Equipment Salvaged by the Contractor
R 1-04-99	TRAFFIC SIGNAL EQUIPMENT TO BECOME PROPERTY OF CONTRACTOR
805-T-084	Traffic Signal Equipment Salvaged by the Department
R 1-04-99	PAY ITEM: 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS
805-T-085	Signal Bulb Replacement, Aerial Inspection, and Loop Replacement
R 7-01-95	TRAFFIC MAINTENANCE CONTRACT FOR SIGNAL BULB REPLACEMENT
805-T-086	Traffic Signal Maintenance and Repair
R 7-1-95	TRAFFIC MAINTENANCE CONTRACT FOR NON-BULB SIGNAL MAINTENANCE

805-T-093	Detector Card Rack and Detector Modules
A 2-2-93	PAY ITEM: DETECTOR MODULE
805-T-095	Signal Controllers
R 1-04-99	PAY ITEMS FOR CONTROLLER AND CABINET
805-T-105	Conversion of Metric Standards
A 7-1-95	ENGLISH DESIGNED CONTRACTS; PAY ITEMS FOR TRAFFIC SIGNAL
807-T-087	Highway Illumination Maintenance and Repair
R 7-1-95	TRAFFIC MAINTENANCE CONTRACT FOR LIGHTING MAINTENANCE
E 807-LTFD-02	Light Standard Foundation Grading
A 1-03-00	PAY ITEM: LIGHTING FOUNDATION
E 807-LTFD-03	Light Standard Foundation Grading
A 7-27-99	PAY ITEM: LIGHTING FOUNDATION
E 807-LTFD-08	Tower Lighting Foundation
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTHH-01	Light Handhole Details
A 7-27-99	PAY ITEM: HANDHOLE, LIGHTING
E 807-LTHI-03	Highway Illumination Tower Details - Bottom Latch
A 1-4-99	PAY ITEM: HIGH MAST TOWER WINCH DRIVE
E 807-LTHI-03A	Highway Illumination Tower Details - Bottom Latch
A 1-4-99	PAY ITEM: HIGH MAST TOWER WINCH DRIVE
E 807-LTHI-03B	Highway Illumination Tower Details - Bottom Latch
A 1-4-99	PAY ITEM: HIGH MAST TOWER WINCH DRIVE
E 807-LTHI-06	Temporary Highway Illumination Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTHI-07	Temporary Highway Illumination Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTHM-02	High Mast Pole Perforated Aluminum Skirt
A 1-03-00	PAY ITEM: LIGHT POLE, HIGH MAST
E 807-LTHM-03	High Mast Tower Concrete Pad
A 7-27-99	PAY ITEM: LIGHT POLE, HIGH MAST
E 807-LTHM-04	High Mast Tower Concrete Pad
A 1-03-00	PAY ITEM: LIGHT POLE, HIGH MAST
E 807-LTLR-01	Lightning Rod Typical Details
A 7-27-99	ANY LIGHT POLE PAY ITEM
E 807-LTSP-02	Light Service Point Details
A 1-03-00	PAY ITEM: SERVICE POINT
E 807-LTSP-03	Light Service Point Details
A 1-03-00	PAY ITEM: SERVICE POINT
E 807-LTSP-04	Light Service Point Details
A 1-03-00	PAY ITEM: SERVICE POINT

E 807-LTUP-01	Underpass Lighting Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTUP-03	Underpass Lighting Wall Mounting Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTUP-04	Underpass Lighting Pendant Hanger Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTUP-05	Underpass Lighting Luminaire Wiring Details
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 807-LTWR-04	Lighting Wiring Details
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
808-B-114	Repainting No-Passing Zone Pavement Markings
R 1-04-99	BRIDGE CONTRACT; PAY ITEM FOR LINE SOLID YELLOW 4 IN. USED AS NO-PASSING ZONE MARKING
808-M-016	Removal of Snowplowable Markers
R 1-04-99	PAY ITEM: 202-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER REMOVE
808-M-046	Refurbished Snowplowable Raised Pavement Marker Castings
R 1-04-99	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL
E 808-MKNB-01	Traffic Control Devices @ Narrow Bridge on Two-Lane Road
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 808-MKNB-02	Traffic Control Devicesw @ One-Lane Bridge on Two-Lane Road
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 808-MKNB-03	Placement of Traffic Control Devices
A 7-27-99	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 808-MKNB-04	Placement of Traffic Control Devices
A 1-03-00	AS DEEMED NECESSARY BY PROJECT DESIGNER
E 808-MKPM-01	Transverse Markings
A 7-27-99	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-02	Transverse Markings
A 7-27-99	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-03	Transverse Markings
A 1-03-00	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-04	Transverse Markings
A 7-27-99	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-05	Transverse Markings
A 1-03-00	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-06	Transverse Markings
A 1-03-00	PAY ITEM: TRANSVERSE MARKING
E 808-MKPM-07	Transverse Markings For Railroad Crossings
A 1-03-00	AT-GRADE RAILROAD CROSSING

E 808-MKRM-03	Raised Pavement Markers Typical Locations
A 1-03-00	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
E 808-MKRM-04	Raised Pavement Markers Typical Locations
A 1-03-00	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
E 808-MKRM-05	Raised Pavement Markers Typical Locations
A 1-03-00	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
E 808-MKRM-06	Raised Pavement Markers Typical Locations
A 1-03-00	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
E 808-MKRM-11	Raised Pavement Markers Cast Metal Base, Type 2
A 1-03-00	PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER
808-T-080	Removal of Pavement Markings
A 8-22-90	TRAFFIC SIGNAL CONTRACT WHICH REQUIRES REMOVAL OF PAVEMENT MARKINGS