
Indiana Department of Transportation 
RFP No. 06-06 
5-30-06 Posting Date 
Request for Proposals Notification 
Response Due Date:   6-26-06 
 
Summary of Items Included 
 

CRAWFORDSVILLE DISTRICT 
Item No. 1. Bridge Project Development Services 
Item No. 2. Road Project Development Services 
Item No. 3. Environmental Services 
Item No. 4. Traffic Design Services 
Item No. 5. Topographic Survey Services 
Item No. 6. Preliminary Engineering Assessment Services 
Item No. 7. Landscape Architect Services 
Item No. 8. Construction Inspection Services 
Item No. 9. Construction Inspection Services 
Item No. 10. Title Research Services 

FORT WAYNE DISTRICT 
Item No. 11. Project Development Services 
Item No. 12. Environmental Services 
Item No. 13. Traffic Design Services 
Item No. 14. Topographic Survey Services 
Item No. 15. Preliminary Engineering Assessment Services 
Item No. 16. Title Research Services 

GREENFIELD DISTRICT 
Item No. 17. Bridge Project Development Services 
Item No. 18. Road Project Development Services 
Item No. 19. Environmental Services 
Item No. 20. Traffic Design Services 
Item No. 21. Topographic Survey Services 
Item No. 22. Preliminary Engineering Assessment Services 
Item No. 23. Landscape Architect Services 
Item No. 24. Right of Way Engineering Services 
Item No. 25. Title Research Services 

LAPORTE DISTRICT 
Item No. 26. I-94 Bridge Replacement over Abandoned Railroad 
Item No. 27. Bridge Project Development Services 
Item No. 28. Intersection Improvement Project Development Services 
Item No. 29. Roadway Reconstruction and Rehabilitation Project Development 
Services 
Item No. 30. Small Structure Replacement Project Development Services 
Item No. 31. Construction Inspection Services 
Item No. 32. Right of Way Engineering Services 
Item No. 33. Traffic Design Services 
Item No. 34. Topographic Survey Services 
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SEYMOUR DISTRICT 
Item No. 35. Traffic Design Services 
Item No. 36. Topographic Survey Services 
Item No. 37. Construction Inspection Services 
Item No. 38. Right of Way Engineering Services 
Item No. 39. Title Research Services 

VINCENNES DISTRICT 
Item No. 40. Bridge Project Development Services 
Item No. 41. Project Development Services 
Item No. 42. Environmental Services 
Item No. 43. Signal Design Services * 
Item No. 44. Signing and Lighting Design Services 
Item No. 45. Topographic Survey Services 
Item No. 46. Construction Inspection Services 
Item No. 47. Right of Way Engineering Services 
Item No. 48. Title Research Services 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 

Item No. 49. New Interchange Project Development on I-64 
Item No. 50. New Interchange Project Development on I-65 in Crown Point 
Item No. 51. New Road Project Development of SR 250 in Jefferson County 
Item No. 52. Interchange Modification Project Development on I-64 @ SR 62 & SR 64 
Item No. 53. Interchange Modification Project Development on I-69 @ US 20 
Item No. 54. Interchange Modification Project Development on I-65 @ SR 28 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
GEOTECHNICAL SERVICES 

Item No. 55. Statewide Geotechnical Services 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 

Item No. 56. National Environmental Policy Act Services 
Item No. 57. Archaeological Services 
Item No. 58. Asbestos Investigation Services 
Item No. 59. Historic Preservation Investigation Services 
Item No. 60. Air Quality and Noise Impact Studies 
Item No. 61. Permitting and Wetland and Waterway Studies 

CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
STRUCTURAL SERVICES 

Item No. 62. Hydraulics Analysis Services 
CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ROADWAY SERVICES 

Item No. 63. Traffic Project Development and Review Services 
CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF REAL 
ESTATE SERVICES 

Item No. 64. Utility and Railroad Coordination Services 
Item No. 65. Subsurface Utility Engineering Services 
Item No. 66. Statewide Right of Way Buying Services 
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Item No. 67. Statewide Right of Way Appraising Services 
Item No. 68. Northern Region Right of Way Appraising Services 
Item No. 69. Central Region Right of Way Appraising Services 
Item No. 70. Southern Region Right of Way Appraising Services 
Item No. 71. Statewide Right of Way Appraising Review Services 
Item No. 72. Northern Region Right of Way Appraising Review Services 
Item No. 73. Central Region Right of Way Appraising Review Services 
Item No. 74. Southern Region Right of Way Appraising Review Services 
Item No. 75. Statewide Right of Way Relocation Services 

CENTRAL OFFICE – DIVISION OF FACILITIES AND EQUIPMENT MANAGEMENT 
Item No. 76. Welcome Center and Rest Area Design Services 

CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, OFFICE OF TRANSIT 
Item No. 77. Development of Transit Systems Annual Reports 

 
 
Consultant Meetings and Communication Policy 
 
Please note the following policy concerning communication with the Department during the 
Request for Proposals (RFP) announcement and selection process: 
 

During the time period between advertisement and the announcement of final 
consultant selections for the RFP Selection Process, the Department will not 
communicate with consultants (or their agents) regarding the status of the selection 
process, or entertain any communications related to marketing, etc.   
 
Permissible communications include project administration activities for authorized 
agreements, scope and negotiation activities for projects selected but not under 
contract, training or related activities and technical or scope of services questions 
specific to services included. 

 
Questions regarding the Letter of Interest (LoI) format or requirements are also 
permissible and are to be directed to Kathy Caplinger at kcaplinger@indot.in.gov   

 
Letter of Interest Submittal Instructions
 
Firms interested in being considered for selection shall respond by sending one email for each 
item, along with the four (4) required attachments, as noted below.  All responses are to be 
emailed to Contractsrfp@indot.in.gov with each of the attachments listed below.  The subject 
line for each email and the attached file names are to match the following format with no spaces: 
RFP0606-[Firm Name or Nickname]-Item-#. 
 
Required Attachments: 

• one (1) Letter of Interest (LoI) in pdf (preferred) or tif format, named in the same format 
as identified above for the subject line with “-LOI” added to the end, and  

 Sample file name: RFP0606-myconsultingfirmornickname-item-14-LOI 
• one (1) signed Affirmative Action Certification and associated required documents, for 
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all items with DBE or MBE/WBE goals, in pdf(preferred) or tif format, named in the 
same format as identified above with “-AAC” added to the end, and 

• one (1) completed Current and Completed Projects form in pdf(preferred) or tif format,  
named in the same format as identified above with “-CCP” added to the end and 

• one (1) completed Active and Pending Contract Balances form in pdf(preferred) or Excel 
(.xls) format, named in the same format as identified above for the subject line with “-
APB” added to the end.  This form, when completed, will be the same for every item 
submitted.  The CCP form above may vary from item to item depending on type of 
services required for the item. 

 
NOTE: The Affirmative Action Certification, Current and Completed Projects form and Active 
and Pending Contract Balances forms required are available on the Department’s Website .  
 
All Letters of Interest must be received no later than 4:00 pm, Indianapolis time, on June 
26, 2006, to be considered.  A reply confirmation of receipt will be returned for each email 
submitted.  When completed, selections will be announced through the Department’s 
Website . 
 
 
Selection Procedures

 
The Department will directly select consultants for each of the items listed above and further 
described herein, based on a Letter of Interest (LoI) and other required documents.  The 
requirements for the LoI and the Consultant Selection Rating Form (Exhibit A below) that will 
be used by INDOT to evaluate and score the submittals are shown below.   
 
To be eligible for selection consideration, prime consultants and sub-consultants must be 
prequalified.  Prequalification requirements and the list of Prequalified Consultants and their 
approved categories may be found at the Department’s Website.  A prime consultant need not 
be prequalified itself for each discipline listed in the prequalification requirements paragraph 
below provided that at least one subconsultant be prequalified in each discipline and provided 
further that the LoI and the contract procured hereunder shall only contemplate or permit an 
entity to perform work for which it has been prequalified. 
 
Requirements for Letters of Interest  
 
A. General Instructions for Preparing and Submitting a Letter of Interest 
 

1. Provide the information requested in the LoI Content (Item B below), in the same 
order listed, signed by an officer of the firm.  Scanned signed documents or 
electronically applied signatures are both acceptable. Do not send additional 
forms, resumes, brochures, or other material unless otherwise noted in the item 
description. 

 
2. LoIs shall be limited to a total of twelve (12) 8½” x 11” pages.  Ten (10) pages 

for Identification and Qualifications and two (2) pages for the combined Key 
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Staff and Project Approach, unless otherwise noted in the Project Description.  
The Affirmative Action Certification, Current and Completed Projects form and 
Active and Pending Contract Balances form do not count toward the total.  

 
3. LoIs must be received by 4:00 pm, Indianapolis time on the due date.  Responses 

received after this deadline will not be considered.  Submittals will have to 
include all required attachments to be considered for selection. 

 
B. Letter of Interest Content 
 
 Identification and Qualifications 
 

1. Provide the firm name, address of the responsible office from which the work will 
be performed and the name and email address of the contact person authorized to 
negotiate for the associated work. 

 
2. List all proposed subconsultants, DBE/MBE/WBE status, and the percentage of 

work to be performed by the prime consultant and each subconsultant.  (See 
Affirmative Action Certification below.)  A listing of certified DBEs eligible to 
be considered for selection as prime consultants or sub-consultants for this RFP 
can be found at the “Prequalified Consultants” link available from the 
Department’s Website . 
 

3. Remaining space within the ten (10) pages, Section A.1 may be utilized to provide 
personnel resumes, additional information concerning qualifications, etc. 

 
 Key Staff and Project Approach 
 
 1. List the Project Manager and other key staff members, including key 

subconsultant staff.  Include project engineers for important disciplines and staff 
members that will be responsible for the work. 

 
Address the experience of the key staff members on similar projects, and the staff 
qualifications relative to the required item qualifications. 

 
2. Describe the capacity of your staff and their ability to perform the work in a 

timely manner relative to present workload and the availability of the assigned 
staff. 

 
 3. Provide a description of your Project Approach or of your approach to the 

advertised services.  For project specific items confirm that the firm has visited 
the project site.  For all items address your firm’s technical approach, 
understanding of the project or services, cost containment practices, innovative 
ideas and any other relevant information concerning your firm’s qualifications for 
the project. 

 
Requirements for Affirmative Action Certification 
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A completed Affirmative Action Certification form is required for all items that identify a DBE 
or MBE/WBE goal. The consultant must identify the DBE firms or MBE/WBE firms (whichever 
applies) with which it intends to subcontract, include the contract participation percentage of 
each DBE or MBE/WBE (whichever applies), and list what the DBE or MBE/WBE (whichever 
applies) will be subcontracted to perform on the Affirmative Action Certification Form.  Copies 
of DBE or MBE/WBE certifications, as issued by INDOT or IDOA, for each firm listed are 
to be included as additional pages after the form.  If  the consultant does not meet the DBE or 
MBE/WBE  goal (whichever applies), the consultant must provide documentation in additional 
pages after the form that evidences that it made good faith efforts to achieve the DBE  or 
MBE/WBE goal (whichever applies).  Please review the DBE program and/or MBE/WBE 
program as applicable based on any goals set and complete the DBE Affirmative Act 
Certification Form or the MBE/WBE Affirmative Action Certification Form as applicable.  What 
constitutes good faith efforts is explained in detail within the DBE or MBE/WBE  program 
information referred to above. If no goal is set then no Affirmative Action Certification Form is 
required.  INDOT’s DBE/MBE/WBE Program Information is available at Department’s 
Website. 
 
A listing of certified DBEs eligible to be considered for selection as prime consultants or sub-
consultants for this RFP can be found at the “Prequalified Consultants” link available from the 
Department’s Website . 
 
DBE/MBE/WBE subcontracting goals apply to all prime submitting consultants, regardless 
of the prime’s status of DBE/MBE/WBE. 
 
 
 
Summary of Revisions  
 
 
6-02-06, Revised Posting Date and Response Date 
6-06-06, Revised Item No. 43 - number of contracts 
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Exhibit A, this form will be used by INDOT to evaluate and score the submitted LoI’s. 
 

Category Scoring Criteria Scale Score Weight Weighted 
Score

Outstanding Agreement Disputes.
No outstanding unresolved agreement disputes > 3 mos. old. 0

Outstanding unresolved agreement disputes more than 3 mos. old. -3
Historical Performance.

Timeliness score from performance database. 15
Quality/Budget score on similar work from performance database. 15

Quality/Budget score on all INDOT work from performance database. 10
Evaluation of the team's personnel and equipment to perform the project on time.

Availability of more than adequate capacity that results in added value to INDOT. 1
Adequate capacity to meet the schedule. 0

Insufficient available capacity to meet the schedule. -3
Technical expertise: Unique Resources & Equipment that yield a relevant added 
value or efficiency to the deliverable.

Demonstrated outstanding expertise and resources identified 
 for req'd services for value added benefit. 2

Demonstrated high level of  expertise and resources identified 
 for req'd services for value added benefit. 1

Expertise and resources at appropriate level. 0
Insufficient expertise and/or resources. -3

Rating of predicted ability to manage the project,  based on: experience in size,
complexity, type, subs, documentation skills.

Demonstrated outstanding experience in similar type and complexity. 2
Demonstrated high level of experience in similar type and complexity. 1

Experience in similar type and complexity shown in resume'. 0
Experience in different type or lower complexity. -1

Insufficient experience. -3
Historical Performance of Firm's Project Management from database. 5 0

Understanding and Innovation that gives INDOT cost and/or time savings.
High level of understanding and viable inovative ideas proposed. 2

High level of understanding of the project. 1
Basic understanding of the project. 0

Lack of project understanding. -3
Location of assigned staff office relative to project.

Within 50 mi. 1
51 to 150 mi. 0

151 to 500 mi. -1
Greater than 500 mi. -2

For 100% state funded agreements, non-Indiana firms. -3
Weighted Total 0

Title:

Disputes
20 0

10 0

15 0

5 0

0

Selection Rating for RFP- No.                , Item No. ___

The scores assigned above represent my best judgement of the consultant's abilities for the rating categories. Signed:

Approach to 
Project

Past 
Performance

Location

Project Manager

Capacity of 
Team to do 
Work

Consultant Name:                                                 Services Description:

Team's 
Demonstrated 
Qualifications

20

Date:

5 0

For categories that are not relevant to the particular agreement being evaluated leave the category score as N/A.  This 
is to be as documented in the RFP.
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Consultant Selection Rating Form Notes Specific to Use on this RFP 
 
1. Historical performance ratings will not be directly inputted from the database for this 

particular advertisement due to the fact that the current data is not directly compatible 
with new process.  This applies to the Past Performance category and to the historical 
performance part of the Project Manager category.  Instead, ratings will be assigned 
between 2 and -3 based on review of available performance data, the professional 
experience of the individuals doing the scoring and based on feedback available from any 
known references.  When there is insufficient information available or when the 
information available indicates “at standard” performance a neutral rating of “0” will be 
assigned. 

 
2. Location ratings will be assigned based on the location of the indicated responsible 

consultant office relative to the center of the project or, for non-site specific contracts, the 
center of the geographical area of the region for which the services are applicable.
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CRAWFORDSVILLE DISTRICT 
 
Item No. 1. Bridge Project Development Services 
 
Work Description: One consultant will be selected to perform Bridge Replacement Design, 

New Bridge Design Small Structure Replacement Design, Bridge 
Rehabilitation Design, etc., on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $200,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Six (6) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.2 Environmental Document Preparation – CE; 5.3 Environmental Document Preparation – 
Section 4(f); 5.4 Ecological Surveys; 5.9 Archaeological Investigations; 5.10 Historical/ 
Architectural investigations; 5.11 ESA Screening, Phase I and Phase II, Remedial Design; 6.1 
Topographic Survey Data Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1 Bridge 
Design; 10.1 Traffic Signal Design; 11.1 Right of Way Plan Development. 

 
Additional Qualifications:  Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work. 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 2. Road Project Development Services 
 
Work Description: One consultant will be selected to perform Intersection Improvement 

Design, Small Structure Replacement Design, Sight Distance Correction 
Design, Drainage Improvement Design, Road Reconstruction Design, etc., 
on an as needed basis.  Depending upon the qualifications of the selected 
firms, bridge design work associated with road projects may also be 
included. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Four (4) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.2 Environmental Document Preparation – CE; 5.3 Environmental Document Preparation – 
Section 4(f); 5.4 Ecological Surveys; 5.9 Archaeological Investigations; 5.10 Historical/ 
Architectural investigations; 5.11 ESA Screening, Phase I and Phase II, Remedial Design; 6.1 
Topographic Survey Data Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1 Bridge 
Design; 10.1 Traffic Signal Design; 11.1 Right of Way Plan Development. 

 
Additional Qualifications:  Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work. 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 3. Environmental Services 
 
Work Description: Selected consulting firm to perform project environmental services for 

Crawfordsville in-house development projects and special environmental 
services for consultant development projects on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

5.1 Environmental Document Preparation – EA/EIS 
5.2 Environmental Document Preparation – CE 
5.3 Environmental Document Preparation – Section 4(f) 
5.4 Ecological Surveys 
5.9 Archaeological Investigations 
5.10 History/Architectural Investigations 
5.11 ESA Screening, Phase I ESA and Phase II ESA, ESA Remedial Design 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 4. Traffic Design Services 
 
Work Description: One consultant will be selected to perform design for traffic related 

improvements on an as needed basis.  Specific design items may include, 
but are not limited to, traffic signal design, highway lighting design, traffic 
signage design and Channelization/ pavement marking design. Consultant 
may be responsible for reviewing traffic design shop drawing and may 
responsible for reviewing traffic design plans developed by other 
designers. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $200,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographical Survey Data Collection 
8.1 Non-Complex Roadway Design 
10.1 Traffic Signal Design 
10.2 Traffic Signal System Design 
10.3 Complex Roadway Sign Design 
10.4 Lighting Design 
11.1 Right of Way Plan Development 

 

12 of 88 



CRAWFORDSVILLE DISTRICT 
 
Item No. 5. Topographic Survey Services 
 
Work Description: Two consultants will be selected to perform land survey work, as directed 

by Crawfordsville; Production, in accordance with INDOT manuals and 
procedures.  The selected firms must be capable of providing surveys in 
electronic formats directly acceptable to: Microstation, and MX Road.  
Surveys assigned to be collected in MX Road format must use INDOT 
string codes and point codes and must include each feature as continuous 
individual strings.  Projects will be assigned on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $300,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Thirty (30) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection  
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CRAWFORDSVILLE DISTRICT 
 
Item No. 6. Preliminary Engineering Assessment Services 
 
Work Description: Selected consultant will prepare the Engineer’s Reports also referred to as 

the “Scope of Work” for INDOT projects on an as needed basis.  The 
work will be carried out under the direction of the Crawfordsville 
Planning Department. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

2.1   Traffic Data Collection 
2.2   Traffic Forecasting 
3.1   Routine and Minor Analysis 
3.2   Complex or Major Analysis 
4.1   Routine and Minor Analysis 
4.2   Complex or Major Analysis 
8.1   Non-Complex Roadway Design 
8.2   Complex Roadway Design 
9.1   Level 1 Bridge Design 
9.2   Level 2 Bridge Design 
10.1   Traffic Signal Design 
11.1   Right of Way Plan Development 

 
Additional Qualifications: Scoping Manager must be a registered professional engineer in the 
state of Indiana with at least 5 years of experience in scoping projects for city and/or state 
transportation agencies.  
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CRAWFORDSVILLE DISTRICT 
 
Item No. 7. Landscape Architect Services 
 
Work Description: One (1) consultant will be selected to perform landscape architect services 

as directed by Crawfordsville District Production.  Projects will be 
assigned on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Four (4) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants):  
 
 General Prequalification Only 
 
 
Additional Qualifications: The consultant must have on staff a landscape architect with 
knowledge of INDOT’s standards and requirements needed to develop design plans, special 
provisions, cost estimates, site inspections and inspection of plant material. 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 8. Construction Inspection Services 
 
Work Description: One (1) CONSULTANT will be selected to provide supplemental 

inspection personnel for the Crawfordsville District of INDOT as needs 
arise on construction contracts. 

 
It is anticipated that approximately eight (8) inspectors will be required during the course 
of this contract.  This contract is expected to span the construction seasons of 2007 and 
2008.  Winter season work may be necessary for some personnel.  The personnel may be 
expected to work for up to twelve (12) hours per day or at night.  Inspection forces may 
be reduced during the months from December to March during the assigned construction 
contract period.  The CONSULTANT’s personnel shall work under the Project Engineers 
provided by INDOT.  The hours and staffing will be controlled by the Crawfordsville 
District. 

 
The CONSULTANT shall furnish all construction field testing equipment, including 
nuclear gauges, necessary to sample and test materials in accordance with INDOT 
procedures.  The CONSULTANT shall provide personnel local to the Crawfordsville 
District such that lodging expenses will not be incurred.  Travel time will not be 
reimbursable for less than 50 miles commute each way to the assigned location.  It is 
anticipated that the majority of these assignments will be in Hendricks, Tippecanoe, or 
Vigo Counties. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $1,200,000.00, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants):  

General Prequalification Only 
 
The following shall constitute as the minimum requirements for an individual assigned under this 
agreement: 

1. Indiana licensed professional engineer or 
2. Graduate from an accredited college with a BS in Civil Engineering or  
3. Certified under INDOT’s Certified Technician Program 

Additionally, all assigned individuals must have the ability to pass written and proficiency test 
for INDOT’s Qualified Technician Program for Construction personnel prior to such tests being 
required on the assigned projects. 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 9. Construction Inspection Services 
 
Work Description: One (1) CONSULTANT will be selected to provide supplemental 

inspection personnel for the Crawfordsville District of INDOT as needs 
arise on construction contracts. 

 
It is anticipated that approximately one (1) project engineer/supervisor and five (5) 
inspectors will be required during the course of this contract.  This contract is expected to 
span the construction seasons of 2007 and 2008.  Winter season work may be necessary 
for some personnel.  The personnel may be expected to work for up to twelve (12) hours 
per day or at night.  Inspection forces may be reduced during the months from December 
to March during the assigned construction contract period.  The CONSULTANT’s 
personnel shall work under the Area/Project Engineers provided by INDOT.  The hours 
and staffing will be controlled by the Crawfordsville District. 

 
The CONSULTANT shall furnish all construction field testing equipment, including 
nuclear gauges, necessary to sample and test materials in accordance with INDOT 
procedures.  The CONSULTANT shall provide personnel local to the Crawfordsville 
District such that lodging expenses will not be incurred.  Travel time will not be 
reimbursable for less than 50 miles commute each way to the assigned location.  It is 
anticipated that the majority of these assignments will be in Hendricks, Tippecanoe, or 
Vigo Counties. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $1,000,000.00, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants):  

General Prequalification Only 
 
The following shall constitute as the minimum requirements for an individual assigned under this 
agreement: 

4. Indiana licensed professional engineer or 
5. Graduate from an accredited college with a BS in Civil Engineering or  
6. Certified under INDOT’s Certified Technician Program 

Additionally, all assigned individuals must have the ability to pass written and proficiency test for 
INDOT’s Qualified Technician Program for Construction personnel prior to such tests being 
required on the assigned projects. 
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CRAWFORDSVILLE DISTRICT 
 
Item No. 10. Title Research Services 
 
Work Description: The selected consultants will perform title research for highway right of 

way on an as needed basis. 
 
Agreement Type:   Unit Prices 
 
Maximum Agreement Amount: Two (2) contracts @ $100,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

12.2 Right of Way Title Research 
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FORT WAYNE DISTRICT 
 
Item No. 11. Project Development Services 
 
Work Description: Selected consulting firms to perform project development services on an 

as-needed basis that may include any or all of the following services: 
Preliminary Engineering Assessment / Alternative Analysis, 
Environmental Document Preparation, Topographic Survey, Non-
Complex Roadway Design, Level 1 Bridge Design Services, Right of Way 
Plan Development and Utility Coordination Services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $1,000,000.00, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money.. 
      
Approximate No. of Projects:  10 
 
DBE Goal:    3% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design; 6.1 Topographic Survey Data 
Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1 Bridge Design; 10.1 Traffic Signal 
Design; 11.1 Right of Way Plan Development. 

 
Additional Qualifications:  Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does not 
hold the desired prequalification, INDOT may provide the services or allow the selected consultant 
to identify an additional subconsultant to perform the work. 
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FORT WAYNE DISTRICT 
 
Item No. 12. Environmental Services 
 
Work Description: Selected consulting firm to perform project environmental services for 

Fort Wayne in-house development projects and special environmental 
services for consultant development projects on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Five (5) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design 

 
Additional Qualifications: Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work.
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FORT WAYNE DISTRICT 
 
Item No. 13. Traffic Design Services 
 
Work Description: One consultant will be selected to perform design for traffic related 

improvements on an as needed basis.  Specific design items may include, 
but are not limited to, traffic signal design, highway lighting design, traffic 
signage design and Channelization/ pavement marking design. Consultant 
may be responsible for reviewing traffic design shop drawing and may 
responsible for reviewing traffic design plans developed by other 
designers. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $225,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographical Survey Data Collection 
8.1 Non-Complex Roadway Design 
10.1 Traffic Signal Design 
10.2 Traffic Signal System Design 
10.3 Complex Roadway Sign Design 
10.4 Lighting Design 
11.1 Right of Way Plan Development 
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FORT WAYNE DISTRICT 
 
Item No. 14. Topographic Survey Services 
 
Work Description: One consultant will be selected to perform land survey work, as directed, 

in accordance with INDOT manuals and procedures.  The selected firms 
must be capable of providing surveys in electronic formats directly 
acceptable to AutoCadd, Microstation, and MX Road.  Surveys assigned 
to be collected in MX Road format must use INDOT string codes and 
point codes and must include each feature as continuous individual 
strings.  Projects will be assigned on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Thirty (15) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection  

22 of 88 



FORT WAYNE DISTRICT 
 
Item No. 15. Preliminary Engineering Assessment Services 
 
Work Description: Selected consultant will prepare the Engineer’s Reports also referred to as 

the “Scope of Work” for INDOT projects on an as needed basis.  The 
work will be carried out under the direction of the Crawfordsville 
Planning Department. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

2.1   Traffic Data Collection 
2.2   Traffic Forecasting 
3.1 Routine & Minor Analysis 
3.2   Complex or Major Analysis 
4.1 Routine & Minor Analysis 
4.2   Complex or Major Analysis 
8.1 Non-complex Roadway Design 
8.2   Complex Roadway Design 
9.1   Level 1 Bridge Design 
10.1   Traffic Signal Design 
11.1   Right of Way Plan Development 

 
Additional Qualifications: Scoping Manager must be a registered professional engineer in the 
state of Indiana with at least 5 years of experience in scoping projects for city and/or state 
transportation agencies.  
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FORT WAYNE DISTRICT 
 
Item No. 16. Title Research Services 
 
Work Description: The selected consultants will perform title research for highway right of 

way on an as needed basis. 
 
Agreement Type:   Unit Prices 
 
Maximum Agreement Amount: Two (2) contracts @ $100,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

12.2 Right of Way Title Research 
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GREENFIELD DISTRICT 
 
Item No. 17. Bridge Project Development Services 
 
Work Description: One consultant will be selected to perform Bridge Replacement Design, 

New Bridge Design Small Structure Replacement Design, Bridge 
Rehabilitation Design, etc., on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Six (6) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation- EA/ EIS; 5.2 Environmental Document Preparation- 
CE; 5.3 Environmental Document Preparation- Section 4(f); 5.4 Ecological Surveys; 5.9 
Archaeological Investigations; 5.10 Historical/ Architectural Investigations; 5.11 ESA 
Screening, Phase I and Phase II Remedial Design; 6.1 Topographic Survey Data Collection; 8.1 
Non-Complex Roadway Design; 9.1 Level 1 Bridge Design; 9.2 Level 2 Bridge Design; 11.1 
Right of Way Plan Development 
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GREENFIELD DISTRICT 
 
Item No. 18. Road Project Development Services 
 
Work Description: One consultant will be selected to perform Intersection Improvement 

Design, Small Structure Replacement Design, Sight Distance Correction 
Design, Drainage Improvement Design, Road Reconstruction Design, etc., 
on an as needed basis.  Depending upon the qualifications of the selected 
firms, bridge design work associated with road projects may also be 
included. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Four (4) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation- EA/ EIS; 5.2 Environmental Document Preparation- 
CE; 5.3 Environmental Document Preparation- Section 4(f); 5.4 Ecological Surveys; 5.9 
Archaeological Investigations; 5.10 Historical/ Architectural Investigations; 5.11 ESA 
Screening, Phase I and Phase II Remedial Design; 6.1 Topographic Survey Data Collection; 8.1 
Non-Complex Roadway Design; 8.2 Complex Roadway Design; 9.1 Level 1 Bridge Design; 
11.1 Right of Way Plan Development 
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GREENFIELD DISTRICT 
 
Item No. 19. Environmental Services 
 
Work Description: Selected consulting firm to perform project environmental services for 

Greenfield in-house development projects and special environmental 
services for consultant development projects on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

5.1 Environmental Document Preparation – EA/EIS 
5.2 Environmental Document Preparation – CE 
5.3 Environmental Document Preparation – Section 4(f) 
5.4 Ecological Surveys 
5.9 Archaeological Investigations 
5.10 History/Architectural Investigations 
5.11 ESA Screening, Phase I ESA and Phase II ESA, ESA Remedial Design 
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GREENFIELD DISTRICT 
 
Item No. 20. Traffic Design Services 
 
Work Description: One consultant will be selected to perform design or review for traffic 

related improvements on an as needed basis.  Specific design or review 
items may include, but are not limited to, traffic signal design, highway 
lighting design, traffic signage design and Channelization/ pavement 
marking design. Consultant may be responsible for reviewing traffic 
design shop drawing. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $220,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographical Survey Data Collection 
8.1 Non-Complex Roadway Design 
10.1 Traffic Signal Design 
10.2 Traffic Signal System Design 
10.3 Complex Roadway Sign Design 
10.4 Lighting Design 
11.1 Right of Way Plan Development 
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GREENFIELD DISTRICT 
 
Item No. 21. Topographic Survey Services 
 
Work Description: Two consultants will be selected to perform land survey work, as directed 

by Greenfield; Production, in accordance with INDOT manuals and 
procedures.  The selected firms must be capable of providing surveys in 
electronic formats directly acceptable to: Microstration, and MX Road.  
Surveys assigned to be collected in MX Road format must use INDOT 
string codes and point codes and must include each feature as continuous 
individual strings.  Projects will be assigned on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $500,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Thirty (30) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection  
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GREENFIELD DISTRICT 
 
Item No. 22. Preliminary Engineering Assessment Services 
 
Work Description: Selected consultant will prepare the Engineer’s Reports also referred to as 

the “Scope of Work” for INDOT projects on an as needed basis.  The 
work will be carried out under the direction of the Greenfield Planning 
Department. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $100,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Existing Plans/Studies:           Chapter 5 of the Indiana Design Manual provides an overview of 

the Engineering Assessment Process. 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

2.1   Traffic Data Collection 
2.2   Traffic Forecasting 
3.1   Routine and Minor Analysis 
3.2   Complex or Major Analysis 
4.1   Routine and Minor Analysis 
4.2   Complex or Major Analysis 
8.1   Non-Complex Roadway Design 
8.2   Complex Roadway Design 
9.1   Level 1 Bridge Design 
9.2   Level 2 Bridge Design 
10.1   Traffic Signal Design 
11.1   Right of Way Plan Development 

 
Additional Qualifications: Scoping Manager must be a registered professional engineer in the 
state of Indiana with at least 5 years of experience in scoping projects for city and/or state 
transportation agencies.  
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GREENFIELD DISTRICT 
 
Item No. 23. Landscape Architect Services 
 
Work Description: One (1) consultant will be selected to perform landscape architect services 

as directed by Greenfield District Production.  Projects will be assigned on 
an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $50,000, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Four (4) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants):  
 
 General Prequalification Only 
 
 
Additional Qualifications: The consultant must have on staff a landscape architect with 
knowledge of INDOT’s standards and requirements needed to develop design plans, special 
provisions, cost estimates, site inspections and inspection of plant material. 
 

31 of 88 



GREENFIELD DISTRICT 
 
Item No. 24. Right of Way Engineering Services 
 
Work Description: The selected consultants will provide engineering services required to 

prepare right of way plans and legal descriptions. 
 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $1,000,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

11.1 Right of Way Plan Development 
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GREENFIELD DISTRICT 
 
Item No. 25. Title Research Services 
 
Work Description: The selected consultants will perform title research for highway right of 

way on an as needed basis. 
 
Agreement Type:   Unit Prices 
 
Maximum Agreement Amount: Two (2) contracts @ $100,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

12.2 Right of Way Title Research 
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LAPORTE DISTRICT 
 
Item No. 26. I-94 Bridge Replacement over Abandoned Railroad 
 
Work Description: The work includes replacement of Bridge over abandoned railroad, 5.68 

miles east of US-20 in La Porte County. Engineer’s Report is available at 
the La Porte District Office.  Des No. 0100331. 

 
Estimated Construction Cost:  $ 2,350,000 (Funds will be 80% Federal and 20% State) 
 
Agreement Type:   Cost Plus Fixed Fee 
 
DBE Goal:    10% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

8.1 Non- Complex Roadway Design 8.2 Complex Roadway Design; 9.1 Level1 Bridge 
design; 9.2 Level 2 Bridge Design; 5.5 Wetland Mitigation; 11.1 Right of Way Plan 
Development; 12.1 Project Management for Acquisition Services. 
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LAPORTE DISTRICT 
 
Item No. 27. Bridge Project Development Services 
 
Work Description: Contracted consulting firms to perform design of bridge replacement 

projects at various locations throughout LaPorte District.  Related work 
associated with these bridge replacement projects may include, but is not 
limited to, topographic survey data collection, non-complex roadway 
design, level 1 & 2 bridge design and utility coordination services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographical Survey Data Collection; 8.1 Non-Complex Roadway Design; 9.1 
Level 1 Bridge Design; 9.2 Level 2 Bridge Design; 10.1 Traffic Signal Design; 11.1 
Right of Way Plan Development;  5.5 Wetland Mitigation;  5.6  Waterway Permits. 
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LAPORTE DISTRICT 
 
Item No. 28. Intersection Improvement Project Development Services 
 
Work Description: Contracted consulting firms to perform design of intersection 

improvement projects at various locations throughout LaPorte District.  
Related work associated with these intersection improvement projects may 
include, but is not limited to, topographic survey data collection, non-
complex roadway design, level 1 bridge design, traffic signal design and 
utility coordination services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $500,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographical Survey Data Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1  
Bridge Design; 10.1 Traffic Signal Design; 11.1 Right of Way Plan Development. 
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LAPORTE DISTRICT 
 
Item No. 29. Roadway Reconstruction and Rehabilitation Project Development 

Services 
 
Work Description: Contracted consulting firms to perform design of roadway reconstruction 

and rehabilitation projects in LaPorte District.  Related work associated 
with these projects may include, but is not limited to, topographic survey 
data collection, non-complex roadway design, complex roadway design, 
level 1 bridge design, traffic signal design, roadway sign design, right of 
way plan development, and utility coordination services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $600,000.00, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Four (4) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographical Survey Data Collection; 8.1 Non-Complex Roadway Design; 8.1 Non-
Complex Roadway Design 9.1 Level Bridge Design; 10.1 Traffic Signal Design; 10.2 Traffic 
Signal System Design 11.1 Right of Way Plan Development; 11.1 Right of Way Plan 
Development; 5.5 Wetland Mitigation;  5.6 Waterway Permits. 
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LAPORTE DISTRICT 
 
Item No. 30. Small Structure Replacement Project Development Services 
 
Work Description: Contracted consulting firms to perform design of small structure projects 

at various locations throughout LaPorte District.  Related work associated 
with these small structure projects may include, but is not limited to, 
topographic survey data collection, non-complex roadway design, level 1 
bridge design and utility coordination services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $1,000,000.00, Federal funding 

involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Twenty (20) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographical Survey Data Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1  
Bridge Design; 10.1 Traffic Signal Design; 11.1 Right of Way Plan Development; 5.6 Waterway 
Permits. 
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LAPORTE DISTRICT 
 
Item No. 31. Construction Inspection Services 
 
Work Description: Contracted Consulting firms to perform Construction Inspection. 

Construction Projects may include, but not limited to Traffic 
Signal/Lighting, roadway, resurface, bridge etc. 

 
Agreement Type: Negotiated Labor Rates.  
 
Maximum agreement Amount: Two (2) contracts @ $ 675,000 each. Federal Funding may 

be involved 
 
Term of Agreement: Two years, option to renew one time for time and money. 
 
Approximate No. of Assignments: Ten (10)  
 
DBE Goal    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants) 
 
Work Group 13, Construction Inspection currently has no defined criteria. Therefore the 
following shall constitute as the minimum requirements for an individual assigned under this 
agreement. 
 

1. Indiana Licensed Professional Engineer or 
2. Graduate from an accredited college with a BS in Civil Engineering or 
3. Certified under INDOT’s Certified Technician Program 

 
Additionally all assigned individuals must have the ability to pass written and proficiency tests 
for INDOT’s Qualified Technician Program for Construction personnel prior to such tests being 
required on the assigned project. 
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LAPORTE DISTRICT 
 
Item No. 32. Right of Way Engineering Services 
 
Work Description: The selected consultants will provide engineering services required to 

prepare right of way plans and legal descriptions. 
 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $1,000,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

11.1 Right of Way Plan Development 
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LAPORTE DISTRICT 
 
Item No. 33. Traffic Design Services 
 
Work Description: Contracted consulting firms to perform design for traffic related 

improvements on an as needed basis.  Specific design items may include, 
but are not limited to, traffic signal design, highway lighting design, traffic 
signage design and pavement marking design. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $150,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographical Survey Data Collection; 8.1 Non-Complex Roadway Design; 10.1 Traffic  
Signal Design; 10.2 Traffic Signal System Design; 10.3 Complex Roadway Sign Design; 10.4 
Lighting Design; 11.1 Right of Way Plan Development. 
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LAPORTE DISTRICT 
 
Item No. 34. Topographic Survey Services 
 
Work Description: Two consultants will be selected to perform survey work, as directed by 

the LaPorte; Production, in accordance with INDOT manuals and 
procedures.  The selected firms must be capable of providing surveys in 
electronic formats directly acceptable to AutoCadd. Microstration, and 
Moss or MxRoad.  Surveys assigned to be collected in Moss or MxRoad 
format must use INDOT string codes and point codes and must include 
each feature as continuous individual strings.  Projects will be assigned on 
an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $300,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Thirty (30) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection  
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SEYMOUR DISTRICT 
 
Item No. 35. Traffic Design Services 
 
Work Description: Contracted consulting firms to perform design for traffic related 

improvements on an as needed basis.  Specific design items may include, 
but are not limited to, traffic signal design, highway lighting design, traffic 
signage design and pavement marking design. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contract @ $200,000.00, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Fifteen (15) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

10.1 Traffic Signal Design; 10.2 Traffic Signal System Design; 10.3 Complex Roadway 
Sign Design; 10.4 Lighting Design. 
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SEYMOUR DISTRICT 
 
Item No. 36. Topographic Survey Services 
 
Work Description: The selected consultants will provide land surveying functions as needed 

for the planning, design, and construction of projects within the Seymour 
District. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $500,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Fifty (50) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection  
 
Additional Qualifications:  
 

• Experience in land surveying and right of way engineering, as well as experience in 
staking right of way parcels. 

• Experience in GPS surveying and conventional surveying of at least 3 years. 
• Licensed land surveyor in the State of Indiana for at least 3 years 

Training in and ability to use INDOT software (MX Road and Microstation) so that all information 
is standardized. 
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SEYMOUR DISTRICT 
 
Item No. 37. Construction Inspection Services 
 
Work Description: The selected consultants will provide construction inspection services 

required for construction projects.  Construction Projects may include but 
not be limited to, traffic signal/lighting, roadway, resurface, and bridge 
projects. 

 
Agreement Type: Negotiated Labor Rates.  
 
Maximum agreement Amount: Two (2) contracts @ $ 1,000,000 each. Federal Funding 

may be involved 
 
Term of Agreement: Two years 
     Option to renew one time for time and money 
 
Approximate No. of Assignments: Ten (10)  
 
DBE Goal: None  
 
Required Prequalification Categories (Combination of Prime and Sub Consultants) 
 
Work Group 13, Construction Inspection currently has no defined criteria. Therefore the 
following shall constitute as the minimum requirements for an individual assigned under this 
agreement. 
 

4. Indiana Licensed Professional Engineer or 
5. Graduate from an accredited college with a BS in Civil Engineering or 
6. Certified under INDOT’s Certified Technician Program 

 
Additionally all assigned individuals must have the ability to pass written and proficiency tests 
for INDOT’s Qualified Technician Program for Construction personnel prior to such tests being 
required on the assigned project. 
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SEYMOUR DISTRICT 
 
Item No. 38. Right of Way Engineering Services 
 
Work Description: The selected consultants will provide engineering services required to 

prepare right of way plans and legal descriptions. 
 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $500,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

11.1 Right of Way Plan Development 
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SEYMOUR DISTRICT 
 
Item No. 39. Title Research Services 
 
Work Description: The selected consultants will perform title research for highway right of 

way on an as needed basis. 
 
Agreement Type:   Unit Prices 
 
Maximum Agreement Amount: Two (2) contracts @ $150,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period. 
      
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

12.2 Right of Way Title Research 
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VINCENNES DISTRICT 
 
Item No. 40. Bridge Project Development Services 
 
Work Description: Selected consulting firms to perform bridge project development services 

on an as-needed basis that may include any or all of the following 
services: Preliminary Engineering Assessment / Alternative Analysis, 
Environmental Document Preparation, Topographic Survey, Non-
Complex Roadway Design, Level 1 & 2 Bridge Design, Right of Way 
Plan Development and Utility Coordination Services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $400,000.00 each, Federal funding 

involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design; 6.1 Topographic Survey Data 
Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1 Bridge Design; 10.1 Traffic Signal 
Design; 11.1 Right of Way Plan Development. 

 
Additional Qualifications:  Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work. 
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VINCENNES DISTRICT 
 
Item No. 41. Project Development Services 
 
Work Description: Selected consulting firms to perform project development services on an 

as-needed basis that may include any or all of the following services: 
Preliminary Engineering Assessment / Alternative Analysis, 
Environmental Document Preparation, Topographic Survey, Non-
Complex Roadway Design, Level 1 Bridge Design Services, Right of Way 
Plan Development and Utility Coordination Services. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Four (4) contracts @ $500,000.00 each, Federal funding 

involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Ten (10) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design; 6.1 Topographic Survey Data 
Collection; 8.1 Non-Complex Roadway Design; 9.1 Level 1 Bridge Design; 10.1 Traffic Signal 
Design; 11.1 Right of Way Plan Development. 
 
Additional Qualifications:  Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work.
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VINCENNES DISTRICT 
 
Item No. 42. Environmental Services 
 
Work Description: Selected consulting firm to perform project environmental services for 

Vincennes in-house development projects and special environmental 
services for consultant development projects on an as needed basis. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $200,000.00, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design 

 
Additional Qualifications: Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional sub consultant to perform the work. 
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VINCENNES DISTRICT 
 
Item No. 43. Signal Design Services * 
 
Work Description: Selected consulting firms to perform signal design services which include 

the preparation of plans for intersection signalizations projects.  The 
projects will be assigned on an as-needed basis and may include any or all 
of the following services: the design of isolated actuated signals or a few 
signals requiring a time base form of coordination with some form of 
interconnecting cable; the addition of signals into an existing coordination 
system; the design of an extension to an existing typical system; design of 
a series or network of signals requiring a completely new or a major 
redesign of a coordinated system. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $200,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Six (6) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
10.1 Traffic Signal Design; 10.2 Traffic Signal System Design 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Revised: June 6, 2006 – Two (2) contracts 
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VINCENNES DISTRICT 
 
Item No. 44. Signing and Lighting Design Services 
 
Work Description: Selected consulting firms to perform signing and lighting design services 

which include the preparation of plans for signing and lighting projects.  
The projects will be assigned on an as-needed basis and may include any 
or all of the following services: complex roadway sign design projects 
involving (1) a significant length of new highway through an urban area or 
difficult terrain, (2) intricate roadway geometry, (3) the reconstruction or 
rehabilitation of a significant length of a multiple-lane highway, or (4) 
other types of projects with similar degrees of difficulty and required 
expertise in sign design.  Also, lighting design projects requiring highway 
lighting systems such as isolated intersections, interchange lighting or 
continuous highway lighting, including all associated electrical design and 
components.  Prepares plans for construction of such systems. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $200,000.00 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

time and money. 
      
Approximate No. of Projects:  Six (6) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
10.3 Complex Roadway Sign Design; 10.4 Lighting Design 
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VINCENNES DISTRICT 
 
Item No. 45. Topographic Survey Services 
 
Work Description: Selected consulting firms to perform Topographic Survey Data Collection 

services on an as-needed basis that may include any or all of the following 
services: Topographic and Right Of Way Surveys for District Design 
projects, Staking of Right Of Way for land acquisition or for Utility 
relocations, Property Surveys for excess Right Of Way Parcels etc. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $600,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Five (5) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection; 11.1 Right of Way Plan Development. 
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VINCENNES DISTRICT 
 
Item No. 46. Construction Inspection Services 
 
Work Description: The selected consultants will provide construction inspection services 

required for construction projects.  Construction Projects may include but 
not be limited to, traffic signal/lighting, roadway, resurface, and bridge 
projects. 

 
Agreement Type: Negotiated Labor Rates.  
 
Maximum agreement Amount: Two (2) contracts @ $ 750,000 each. Federal Funding may 

be involved 
 
Term of Agreement: Two years 
     Option to renew one time for time and money 
 
Approximate No. of Assignments: Ten (10)  
 
DBE Goal: None  
 
Required Prequalification Categories (Combination of Prime and Sub Consultants) 
 
Work Group 13, Construction Inspection currently has no defined criteria. Therefore the 
following shall constitute as the minimum requirements for an individual assigned under this 
agreement. 
 

7. Indiana Licensed Professional Engineer or 
8. Graduate from an accredited college with a BS in Civil Engineering or 
9. Certified under INDOT’s Certified Technician Program 

 
Additionally all assigned individuals must have the ability to pass written and proficiency tests 
for INDOT’s Qualified Technician Program for Construction personnel prior to such tests being 
required on the assigned project. 
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VINCENNES DISTRICT 
 
Item No. 47. Right of Way Engineering Services 
 
Work Description: Selected consulting firms to perform Right Of Way Engineering services 

on an as-needed basis that may include any or all of the following 
services: Abstracting, Right Of Way Engineering, Staking, Appraisal 
Problem Analysis, Appraising, Buying. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Three (3) contracts @ $800,000.00 each, Federal funding 

involved. 
 
Term of Agreement: Two year assignment period, with INDOT’s option to renew for two (2) 

additional years upon the same terms. 
      
Approximate No. of Projects: Assignments will be made on projects ranging from as small as 

one (1) parcel to as large as 200+ parcels. 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographic Survey Data Collection; 11.1 Right of Way Plan Development; 12.1 Project 
Management For Right Of Way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 
12.4 Appraisal; 12.5 Appraisal Review; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation; 12.9 
Relocation Review. 
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VINCENNES DISTRICT 
 
Item No. 48. Title Research Services 
 
Work Description: Selected consulting firms to perform Title Research services for highway 

right-of-way on an as-needed basis that may include any or all of the 
following services: adequately researching all available records and 
preparing a Title and Encumbrance Report documenting the research to 
identify all parties or entities having any ownership interest in the property 
to be acquired including an abstract of all pertinent data, legal 
descriptions, all liens (taxes, mortgages, recorded judgments, etc. ), 
assessments, taxes and any encumbrances against the property. 

 
Agreement Type: Unit Prices 
 
Maximum Agreement Amount: Two (2) contracts @ $150,000.00 each, Federal funding 

involved. 
 
Term of Agreement: Two year assignment period, with INDOT’s option to 

renew for two (2) additional years upon the same terms. 
      
Approximate No. of Projects: Assignments will be made on projects ranging from as 

small as one (1) parcel to as large as 200+ parcels. 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

12.2 Title Research 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 49. New Interchange Project Development on I-64 
 
Type of Work:  The work includes the development of Contract documents for a new 

interchange on I 64 west of SR 135 in Harrison County (Major Moves ID 
#8). Work to be assigned includes preparation of the Environmental 
document, Design Plans, Permitting, Real Estate Services, and right of 
way acquisition.  A project scope location map is available on the scope of 
services website. 

 
Estimated Construction Cost: $17,500,000  
 
Contract Type: Cost plus Fixed Fee 
 
Existing Studies:  Existing studies are available in INDOT’s Central Office, Division 

of Contract Administration 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EA; 5.4 Ecological Surveys ; 5.5 Wetland 
Mitigation ; 5.6 Waterway permits; 5.8 Noise Analysis and Abatement Design; 5.9 
Archaeological Investigations; 5.10 History/Architectural Investigations; 6.1 Topographic 
Survey Data Collection; 8.2 Experience in Complex Road Design; 9.2 Experience in Major 
Bridge Level 2; 10.1 Traffic Signal Design; 10.2 Traffic Signal System Design; 10.3 Complex 
Roadway Sign Design; 10.4 Lighting Design; 11.1 Right-of-way Plan Development; 12.1 Project 
Management for Right-of-way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 
12.4 Appraisal; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; 
Thorough understanding of Project Development Process 
 
 
Deliverables:      Date       

       
1.  Environmental Approval     12/15/2007 
2.  Final Right-of-way Plans     9/15/2008 
3.  Final Field Check      5/15/2010 
3.  Ready for Contract      8/15/2010 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 50. New Interchange Project Development on I-65 in Crown Point 
 
Work Description: The work includes the development of Contract documents for a new 

interchange at I-65 and 109th Avenue in Crown Point (Major Moves ID 
#379). Work to be assigned includes preparation of the Environmental 
document, Design Plans, Permitting, Real Estate Services, and right of 
way acquisition. 

 
Estimated Construction Cost: $13,800,000  
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies:  Existing studies are available in INDOT’s Central Office, Division 

of Contract Administration 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EA; 5.4 Ecological Surveys ; 5.5 Wetland 
Mitigation ; 5.6 Waterway permits; 5.8 Noise Analysis and Abatement Design; 5.9 
Archaeological Investigations; 5.10 History/Architectural Investigations; 6.1 Topographic 
Survey Data Collection; 8.2 Experience in Complex Road Design; 9.2 Experience in Major 
Bridge Level 2; 10.1 Traffic Signal Design; 10.2 Traffic Signal System Design; 10.3 Complex 
Roadway Sign Design; 10.4 Lighting Design; 11.1 Right-of-way Plan Development; 12.1 Project 
Management for Right-of-way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 
12.4 Appraisal; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; 
Thorough understanding of Project Development Process 
 
Deliverables:       Date     

         
1.  Environmental Approval     12/15/2007 
2.  Final Right-of-way Plans     9/15/2008 
3.  Final Field Check      5/15/2010 
3.  Ready for Contract      8/15/2010 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 51. New Road Project Development of SR 250 in Jefferson County 
 
Work Description: The work includes the development of Contract documents for new road 

construction of SR 250 from SR 7 to US 421 in Jefferson County (Major 
Moves ID #100). Work to be assigned includes preparation of the 
Environmental document, Design Plans, Permitting, Real Estate Services, 
and right of way acquisition.  A project scope location map is available on 
the scope of services website.  Des No. 0500396. 

 
Estimated Construction Cost: $10,000,000  
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies:  No existing studies are available. 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EA; 5.4 Ecological Surveys ; 5.5 Wetland 
Mitigation ; 5.6 Waterway permits; 5.8 Noise Analysis and Abatement Design; 5.9 
Archaeological Investigations; 5.10 History/Architectural Investigations; 6.1 Topographic 
Survey Data Collection; 8.2 Experience in Complex Road Design; 9.2 Experience in Major 
Bridge Level 2; 10.1 Traffic Signal Design; 10.2 Traffic Signal System Design; 10.3 Complex 
Roadway Sign Design; 10.4 Lighting Design; 11.1 Right-of-way Plan Development; 12.1 Project 
Management for Right-of-way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 
12.4 Appraisal; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; 
Thorough understanding of Project Development Process 
 
Deliverables:       Date     

         
1.  Environmental Approval     12/15/2007 
2.  Final Right-of-way Plans     9/15/2008 
3.  Final Field Check      5/15/2010 
3.  Ready for Contract      8/15/2010 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 52. Interchange Modification Project Development on I-64 @ SR 62 & SR 64 
 
Work Description: The work includes the development of Contract documents for an 

Interchange Modification at I-64 and SR 62 & SR 64 in Floyd County. 
Work to be assigned includes preparation of Design Plans, Real Estate 
Services, Right-of-way acquisition, Environmental Services, Topo survey 
data collection. 

 
Estimated Construction Cost: $14,983,000  
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies:  Access to existing studies may be obtained through INDOT’s 

Project Manager, Tim Muench, (317) 232-5245. 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EA ; 6.1 Topographic Survey Data Collection; 8.2 
Experience in Complex Road Design; 9.2 Experience in Major Bridge Level 2; 10.1 Traffic 
Signal Design; 11.1 Right-of-way Plan Development; 12.1 Project Management for Right-of-
way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 12.4 Appraisal; 12.5 
Appraisal Review ; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation; 12.9 Relocation Review 
 
Additional Qualifications: Utility Coordination; Thorough understanding of Project 
Development Process 
 
Deliverables:      Date       

       
1.  Plans 30% Complete     9/15/2007 
2.  Plans 60% Complete     3/15/2007 
3.  Environmental Document Approved   3/15/2008 . 
4.  Plans 90% Complete     4/15/2009 
5.  Tracings Submittal          7/16/2009 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 53. Interchange Modification Project Development on I-69 @ US 20 
 
Work Description: The work includes the development of Contract documents for an 

interchange modification at I 69 and US 20 in Steuben County. Work to 
be assigned includes preparation of Design Plans, Real Estate Services, 
Right-of-way acquisition, Topo survey data collection. 

 
Estimated Construction Cost: $10,035,000  
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies:  Access to existing studies may be obtained through INDOT’s 

Project Manager, Tim Muench, (317) 232-5245. 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EA ; 6.1 Topographic Survey Data Collection; 8.2 
Experience in Complex Road Design; 9.2 Experience in Major Bridge Level 2; 10.1 Traffic 
Signal Design; 11.1 Right-of-way Plan Development; 12.1 Project Management for Right-of-
way Acquisition Services; 12.2 Title Research; 12.3 Value Analysis; 12.4 Appraisal; 12.5 
Appraisal Review ; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation; 12.9 Relocation Review 
 
Additional Qualifications: Utility Coordination; Thorough understanding of Project 
Development Process 
 
Deliverables:      Date       

       
1.  Plans 30% Complete     9/15/2007 
2.  Plans 60% Complete     3/15/2007 
3.  Environmental Document Approved   3/15/2008 . 
4.  Plans 90% Complete     4/15/2009 
5.  Tracings Submittal          7/16/2009 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
PROJECT MANAGEMENT 
 
Item No. 54. Interchange Modification Project Development on I-65 @ SR 28 
 
Work Description: The work includes the development of Contract documents for an 

interchange modification at I-65 and SR 28 in Clinton County (Major 
Moves ID #14). Work to be assigned includes preparation of Design 
Plans, Real Estate Services, right of way acquisition). A project scope 
location map is available on the scope of services website.  Geotechnical 
investigation will be provided by INDOT. 

 
Estimated Construction Cost: $3,700,000  
 
Contract Type:  Cost plus Fixed Fee 
 
Existing Studies:  Existing studies are available in INDOT’s Central Office, Division 

of Contract Administration 
 
DBE Goal: 5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
6.1 Topographic Survey Data Collection; 8.2 Experience in Complex Road Design; 9.2 
Experience in Major Bridge Level 2; 10.1 Traffic Signal Design; 10.2 Traffic Signal System 
Design; 10.3 Complex Roadway Sign Design; 10.4 Lighting Design; 11.1 Right-of-way Plan 
Development; 12.1 Project Management for Right-of-way Acquisition Services; 12.2 Title 
Research; 12.3 Value Analysis; 12.4 Appraisal; 12.6 Negotiation; 12.7 Closing; 12.8 Relocation 
 
Additional Qualifications: Utility Coordination; Subsurface utility engineering services; 
Thorough understanding of Project Development Process 
 
Deliverables:       Date     

         
1.  Preliminary Field Check     10/15/2006 
2.  Final Right-of-way Plans     12/15/2006 
3.  Final Field Check      11/15/2007 
3.  Ready for Contract      12/15/2007 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
GEOTECHNICAL SERVICES 
 
Item No. 55. Statewide Geotechnical Services 
 
Work Description: One Geotechnical Consultant will be selected to perform non-destructive 

Geotechnical testing (IRS, CSL, Pile Load Test as described at attached 
link.) at various locations throughout the State.    
  

             
Contract Type:   Unit Prices 
 
Maximum Contract Amount:  One (1) contract @ $300,000.00, Federal funding involved. 
 
Term of Contract:   Two years 
     Option to renew one time for both time and money at 

INDOT’s discretion. 
 

Approximate No. of Projects:  Approximately 10 to 15 projects per year  
 
DBE Goal:    None 
 
Required Qualifications:  7.1 Geotechnical Engineering Services 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 56. National Environmental Policy Act Services 
 
Work Description:  
 

• The consultant will develop the environmental analyses by working closely with the 
engineers responsible for the development of the engineering assessment. This will entail 
the selected Consultant attending the initial field meeting to aid the engineers in 
identification of sensitive environmental concerns.  

• Based on the engineering analyses and Engineer’s Report the selected consultant will 
be responsible for all activities required to successfully complete the environmental 
documentation required by the National Environmental Policy Act and as required by 
current INDOT environmental policies and procedures.  

• The consultant will be responsible for holding any necessary public meetings, 
coordination meetings and resource agency meetings.  

• The consultant will act as INDOT’s representative at any hearings held on the assigned 
projects.  

• The consultant will complete any other work required determining impacts, minimizing 
the impacts or avoiding the impacts. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $2,000,000, Federal funding involved. 
 
Term of Agreement:   Three years, no new work to be assigned after year two. 
      
Approximate No. of Assignments: Sixty (60) 
 
DBE Goal:    5% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.9 Archaeological Investigations; 5.10 Historical/Architectural investigations; 5.11 
ESA Screening, Phase I and Phase II, Remedial Design 

 
Additional Qualifications: Environmental services from other prequalification categories may 
become necessary in the course of assigned projects.  In these cases, if the consultant team does 
not hold the desired prequalification, INDOT may provide the services or allow the selected 
consultant to identify an additional subconsultant to perform the work.
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 57. Archaeological Services 
 
Work Description: Consulting firms with this prequalification will perform some or all levels 

of investigation for archaeological resources in accordance with FHWA 
guidelines and regulations relative to archaeological analysis of 
transportation projects and the Indiana Department of Natural Resources 
(IDNR) Division of Historic Preservation and Archaeology (DHPA) 
guidelines.  Assignments to be made, as needed, throughout the State. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $600,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Seventy (70) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

 5.9 Archaeological Investigations 
 
Additional Qualifications:  

1. Demonstrated ability to meet or exceed the Code of Federal Regulations, 36 CFR 
Part 61, Appendix A in the area of Archaeology and 312 IAC 21-3-4. 

 
2. At a minimum, the firm must employ at least one (1) individual who meets the  

requirements at 36 CFR 61, Appendix A and 312 IAC 21-3-4.  With respect to 
specializing in historic or prehistoric periods, this need not be the same individual as 
long as the above condition is met for each period. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 58. Asbestos Investigation Services 
 
Work Description: Selected consultant will expeditiously undertake inspection, sampling, 

laboratory analysis, estimation of asbestos containing material (ACM), 
developing removal plan for INDOT facilities and structures within 
INDOT’s rights-of-way (including bridges) that are scheduled for 
renovation or demolition.  Assignments to be made, as needed, throughout 
the State. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contracts @ $200,000, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Four Hundred (400) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalification. 
 
Additional Qualifications:  
 

*Experience in asbestos inspections, inspector must be accredited by IDEM as per 
Indiana Rule 326 IAC 18-3 
*Ability to prepare an asbestos report including, introduction, methodology, description 
of sample locations, summary, and conclusions. 
*Ability to prepare a removal plan indicating the location, type, amount and physical 
condition of the RACM.  The report should also contain a sample information table, 
asbestos certification, analytical results, chain-of-custody, point-count method, duplicate 
samples and an estimate for the cost to remove the ACM which must be removed. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 59. Historic Preservation Investigation Services 
 
Work Description: Selected firms to perform some or all levels of the necessary work to 

comply with the Section 106, National Historic Preservation Act (NHPA) 
of 1966, as amended, and 36 CFR Part 800 (Revised January 2001), Final 
Rule on Revision of Current Regulations dated December 12, 2000, and 
incorporating amendments effective August 5, 2004 and the FHWA 
Indiana Division Section 106 Procedures.   

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $600,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Seventy (70) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
    5.10 Historical/Architectural Investigations 
 
Additional Qualifications:  

1. Demonstrated ability to meet or exceed the Code of Federal Regulations, 36 CFR 
Part 61, Appendix A in the areas of History, Architectural History, or Historic 
Architecture. 

 
2. Demonstrated ability to conduct and complete required levels of acceptable 

Section 106 documentation in accordance with INDOT and FHWA guidelines 
and regulations. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 60. Air Quality and Noise Impact Studies 
 
Work Description: Air Quality studies are required for added-capacity projects in certain areas 

as dictated by Federal Highway Policy.  Consultant will perform "hotspot" 
air quality analyses to demonstrate compliance with regulations and policy. 

   Noise impact studies are required for added-capacity projects in sensitive 
areas as dictated by Federal Highway and INDOT policies.  Consultant will 
perform noise impact analyses and make recommendations as to the 
feasibility and  reasonableness of constructing noise walls to mitigate 
impacts. 

   
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $200,000, Federal funding involved. 
 
Term of Agreement:   Three years, no new work to be assigned after year two. 
      
Approximate No. of Assignments: Twenty (20) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 
    5.7 Air Quality Analysis; 5.8 Noise Analysis and Abatement Design 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ENVIRONMENTAL SERVICES 
 
Item No. 61. Permitting and Wetland and Waterway Studies 
 
Work Description:  The selected consultant will perform the following for wetlands and 

waterways: function and value studies, water quality studies, identification, 
delineation, GIS mapping, application and negotiation of permits (including – 
IDEM 401, USACE 404, USACE Section 10, USCG Section 9, DNR 
permits, and Rule 5), engineering/design of mitigation sites and monitoring 
of mitigation sites for INDOT projects on an as needed basis throughout the 
State. The services may include right of way engineering along with the 
following services relating to mitigation sites: permitting, 
engineering/design, appraising, acquiring mitigation sites, construction, and 
weed control of mitigation sites.   

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $1,500,000 each, Federal funding involved. 
 
Term of Agreement: Two year assignment period, option to renew one time for both time and 

money. 
      
Approximate No. of Assignments: One Hundred (100) 
 
DBE Goal:    3% 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

5.5 Wetland Mitigation; 5.6 Waterway Permits. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
STRUCTURAL SERVICES 
 
Item No. 62. Hydraulics Analysis Services 
 
Work Description: One consultant will be selected to perform hydraulics for various projects. 

 The projects will be assigned on an as needed basis.  The selected firm 
must be capable of performing all types of hydrology and hydraulics for 
transportation projects.  The selected consultant will be required to 
perform scour calculations and prepare required documentation for 
permits when necessary. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $1,000,000, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Two Hundred (200) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalification. 
 
Additional Qualifications:  
 
The selected consultant must be proficient in the use of various hydrologic modeling software 
including but not limited to HEC-RAS, WSPRO, HY8, TR-20 (or equivalent), and HYDRA (or 
equivalent). 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
ROADWAY SERVICES 
 
Item No. 63. Traffic Project Development and Review Services 
 
Work Description: Selected consulting firms to perform traffic development, review services 

and training on as as-needed basis that may include any or all of the 
following services: Signing design and review, lighting design and review, 
signal design and review, shop drawing review, preparing a training 
manual and conducting training for design and review. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $300,000 each, Federal funding 

involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Thirty to Sixty (30 to 60) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

10.1 Traffic Signal Design; 10.2 Traffic Signal System Design, 10.3 Complex Roadway 
Sign Design, 10.4 Lighting Design 

 
Deliverables:  
 

Complete Design plans (Two submittals; preliminary field check and final plans/mylars). 
Plan reviews with review documentation. 
Shop drawing reviews with appropriate documentation. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 64. Utility and Railroad Coordination Services 
 
Work Description: Two consultants will be selected to perform utility and railroad 

coordination activities as directed by the Division of Production 
Management, in accordance with INDOT manuals (Chapter 10 and 11 of 
Design Manual) and utility/railroad coordination procedures.  Projects will 
be assigned on an as-needed basis and will be for projects throughout the 
State of Indiana. 

 
Agreement Type:   Negotiated Labor Rates 
 
Maximum Agreement Amount: Two (2) contracts @ $750,000 each, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: 25 to 30 projects to Ready-for-Contracts per year. 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalification. 
 
Additional Qualifications:  
 

Experience in Utility and/or Railroad Coordination following INDOT procedures.   
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 65. Subsurface Utility Engineering Services 
 
Work Description: One consultant will be selected to perform subsurface designating, 

locating, and mapping services on an as needed basis.  Work assignments 
may include entire projects or spot locations within projects.  The term 
“designate” means to indicate, by marking, the presence and approximate 
horizontal location of a subsurface utility facility using geophysical 
prospecting techniques.  The term “locate” means to obtain an accurate 
position of a subsurface utility facility (horizontally and vertically) by 
digging a small diameter test hole using a method such as vacuum 
excavation.  Projects will be assigned over a two year period and will be 
throughout the State of Indiana. 

 
Agreement Type:   Unit Price/Negotiated Labor Rates 
 
Maximum Agreement Amount: One (1) contract @ $2,000,000, Federal funding involved. 
 
Term of Agreement:   Two year assignment period, option to renew one time for 

both time and money. 
      
Approximate No. of Assignments: Ten (10) 
 
DBE Goal:    None 
 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

6.1 Topographic Survey Data Collection. 
 
Additional Qualifications: Demonstrated experience in the area of subsurface utility engineering 
and requisite modern equipment necessary to accurately locate underground utility facilities and 
to perform minimum disruption test-hole excavations. 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 66. Statewide Right of Way Buying Services 
 
Work Description:   The selected consultants will perform land acquisition negotiations for 

highway right of way on an as needed basis throughout the State.  
 

A negotiator must be able to explain the project, the taking, the impact of the 
taking to the residue, the acquisition process, the offer, and negotiate in an 
honest and competent manner with the property owner(s). The negotiator 
must document all contacts with the owner and treat all property owners 
fairly with respect and dignity. 

 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount:      Five (5) contracts @ $125,000 each, Federal funding 

involved. 
     
Term of Contract:   Two years  
 
DBE Goal:    None 
 
Required Qualifications:  12.6 Right of Way Negotiation 
 
Include as part of your statement of interest a brief discussion concerning the recent related 
experience of the persons from your firm who will be actively engaged in the proposed effort. 
Do not include your firm's experience unless persons who will work on this project participated 
in that experience.  
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 67. Statewide Right of Way Appraising Services 
 
Work Description:   The work includes appraising land and improvements upon the land on an as 

needed basis throughout the State.  The major regulations and statues 
governing these activities are, but not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce. It will be developed cooperatively by the assigned 
or contract appraiser and an agency official (review appraiser) who is 
competent to both represent the agency’s needs and respect valid appraisal 
practice.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: Six (6) contracts @ $175,000 each, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.4 Right of Way Appraisal 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 68. Northern Region Right of Way Appraising Services 
 
Work Description:   The work includes appraising land and improvements upon the land on an as 

needed basis throughout the LaPorte and Fort Wayne District regional areas. 
 The major regulations and statues governing these activities are, but not 
limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce. It will be developed cooperatively by the assigned 
or contract appraiser and an agency official (review appraiser) who is 
competent to both represent the agency’s needs and respect valid appraisal 
practice.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $175,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.4 Right of Way Appraisal 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 69. Central Region Right of Way Appraising Services 
 
Work Description:   The work includes appraising land and improvements upon the land on an as 

needed basis throughout the Crawfordsville and Greenfield District regional 
areas.  The major regulations and statues governing these activities are, but 
not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce. It will be developed cooperatively by the assigned 
or contract appraiser and an agency official (review appraiser) who is 
competent to both represent the agency’s needs and respect valid appraisal 
practice.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $175,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.4 Right of Way Appraisal 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 70. Southern Region Right of Way Appraising Services 
 
Work Description:   The work includes appraising land and improvements upon the land on an as 

needed basis throughout the Vincennes and Seymour District regional areas. 
 The major regulations and statues governing these activities are, but not 
limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce. It will be developed cooperatively by the assigned 
or contract appraiser and an agency official (review appraiser) who is 
competent to both represent the agency’s needs and respect valid appraisal 
practice.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $175,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.4 Right of Way Appraisal 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 71. Statewide Right of Way Appraising Review Services 
 
Work Description:   The work includes reviewing appraisal reports and the preparation of 

documentation for the completion of Statements of Just Compensation on an 
as needed basis throughout the State.  The major regulations and statues 
governing these activities are, but not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: Three (3) contracts @ $100,000 each, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.5 Right of Way Appraisal Review 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 72. Northern Region Right of Way Appraising Review Services 
 
Work Description:   The work includes reviewing appraisal reports and the preparation of 

documentation for the completion of Statements of Just Compensation on an 
as needed basis throughout the LaPorte and Fort Wayne District regional 
areas.  The major regulations and statues governing these activities are, but 
not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $85,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.5 Right of Way Appraisal Review 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 73. Central Region Right of Way Appraising Review Services 
 
Work Description:   The work includes reviewing appraisal reports and the preparation of 

documentation for the completion of Statements of Just Compensation on an 
as needed basis throughout the Crawfordsville and Greenfield District 
regional areas.  The major regulations and statues governing these activities 
are, but not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $85,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.5 Right of Way Appraisal Review 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 74. Southern Region Right of Way Appraising Review Services 
 
Work Description:   The work includes reviewing appraisal reports and the preparation of 

documentation for the completion of Statements of Just Compensation on an 
as needed basis throughout the Vincennes and Seymour District regional 
areas..  The major regulations and statues governing these activities are, but 
not limited to:  
• Uniform Relocation Assistance and Real Property Acquisition for 

Federal and Federally-Assisted Programs 
• Uniform Standards of Professional Appraisal Practice (USPAP) 
• INDOT Division of Land Acquisition Appraisal Policies 

 
The scope of work is a written statement agreed upon by the appraiser and 
the agency (INDOT) describing the appraisal process and report the 
appraiser is to produce.  Scope of work includes, but is not limited to:  

 
• The extent to which the property is identified 
• The extent to which tangible property is inspected 
• Type and extent of data researched 
• The type and extent of analysis applied to arrive at opinions or 

conclusions 
 
 
Contract Type: Unit Prices 
 
Maximum Contract Amount: One (1) contract @ $85,000, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.5 Right of Way Appraisal Review 
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CENTRAL OFFICE – DIVISION OF PRODUCTION MANAGEMENT, OFFICE OF 
REAL ESTATE SERVICES 
 
Item No. 75. Statewide Right of Way Relocation Services 
 
Work Description: The selected consultants will perform relocation services for highway 

projects on an as needed basis throughout the State.  
 

A relocation agent must be able to explain the provisions of relocation 
assistance to eligible persons or businesses that are displaced by highway 
improvement projects.  File all eligible claims provided by 49 CFR Part 
24.  The relocation agent must document all contacts with the owner and 
treat all property owners fairly with respect and dignity. 

 
Contract Type: Unit Prices 
 
Maximum Contract Amount: Three (3) contracts @ $100,000 each, Federal funding involved. 
     
Term of Contract: Two years  
 
DBE Goal: None 
 
Required Qualifications:  12.8 Relocation Services 
 
Include as part of your statement of interest a brief discussion concerning the recent related 
experience of the persons from your firm who will be actively engaged in the proposed effort. 
Do not include your firm's experience unless persons who will work on this project participated 
in that experience.  
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CENTRAL OFFICE – DIVISION OF FACILITIES AND EQUIPMENT MANAGEMENT 
 
Item No. 76. Welcome Center and Rest Area Design Services 
 
Type of Work:  The work includes designing the replacement of two (2) interstate 

Welcome Centers and six (6) interstate Rest Areas (three pair) with 
Engineer’s Report/scoping, surveying, preliminary design, environmental 
studies, right of way acquisition, building design, parking design, storm 
water design, drinking water design, waste water design, and all 
coordination for the utilities and for a complete bid letting. A project 
scope location is at the following Rest Areas and Welcome Centers; 
a. Pigeon Creek Welcome Center I-69 MM 145 replacement and 

expansion of truck parking, on existing site if possible 
b. Michigan City Welcome Center I-94 MM 42 replacement and 

expansion of truck parking, on existing site if possible 
c. Plainfield Rest Area I-70 MM 63 reconfigure with added truck 

parking and replacement, no new land acquisition 
d. Lebanon Rest Area I-65 MM 148 & 150 replacement and 

expansion of truck parking, on existing site if possible 
e.     Lizton Rest Area I-74 MM 56 replacement and expansion of truck 

parking, on existing site if possible 
 
Project Description: Part 1 Scoping/Engineer’s Report, preliminary design, environmental 

studies, surveying. Steps 1 thru 7 per the Project Development Process (PDP) 
for Major Projects are to be completed and on file with the Department 
within twelve (12) months from date of notice to proceed: 

 Step 1 – Professional Services 
 Step 2 – Conduct Research and Technical Studies 
 Step 3 – Identify and Evaluate Conceptual Solutions 
 Step 4 – Develop Preliminary Alternatives 
 Step 5 – Refine Feasible Alternatives 
 Step 6 – Develop Preferred Alternative (Stage 1 Design 0%-30%) 

Step 7 – Develop Stage 2 Detailed Design 30%-60% and Preliminary Right-
of-Way Plans 

 The engineering assessment stage (Stage 1) involves development and 
analysis of alternative Rest Area and Welcome Center improvement plans, 
identification of a proposal, and documentation within the Engineer’s Report, 
the “deliverable.” This process serves to ensure comprehensive consideration 
of reasonable improvement options, integrate engineering/transportation and 
environmental objectives, and affect recognition of a cost-effective, 
satisfactory course of action (alternative). The Engineer’s Report guides 
ensuing stages of project development, notably design, and assists in 
concurrent environmental assessment activities. 

  
Part 2  Final design, final environmental documents, final right-of-way 
plans, utility agreements, permit applications, and final field review (Stage 2 
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Design). Steps 8 thru 11 per the Project Development Process (PDP) for 
Major Projects are to be completed and on file with the Department within 
twenty-four (24) months from date of initial notice to proceed: 
Step 8 – Environmental Approval 
Step 9 – Prepare Final Right-of-Way Plans 
Step 10 – Begin Land Acquisition 
Step 11 – Develop Stage 3 Design (60%-90%) 
At the conclusion of each subsequent Step, INDOT will make the 
determination on whether to proceed with Consultant completing the Step or 
terminate the consultant agreement. 
 

   Part 3 Final construction cost estimate, final special provisions, final 
tracings, all permits obtained, and submit Final Plan Package to Contracts 
Division, Step 12 per the Project Development Process (PDP) for Major 
Projects (Design 90%-100%) 

 
Part 4 During construction - provide Building Construction Administration 
(Designer of Record); building construction process review, weekly site 
visits, attend monthly project progress review meetings, review and approve 
progress payment requests, review and approve shop-drawings, develop pre-
punch inspection, coordinate final punch-list for substantial completion of the 
building construction, verify corrective action of punch-list items, conduct 
nine (9) month warranty inspection, and conduct one (1) year warranty 
inspection. 

 
Agreement Type:  Cost Plus Fixed Fee, Federal funds involved. 
 
DBE Goal:   5% 
 
Required Prequalification Categories: (Combination of Prime and Sub Consultants) 
 
5.1 Environmental Document Preparation – EIS and EA; 5.2 Environmental Document 
Preparation – CE; 5.3 Environmental Document Preparation – Section 4(f); 5.4 Ecological 
Surveys; 5.5 Wetland Mitigation; 5.9 Archaeological Investigations; 5.10 Historical/ 
Architectural investigations; 5.11 ESA Screening, Phase I and Phase II, Remedial Design; 6.1 
Topographic Survey Data Collection; 8.2 Complex Roadway Design; 11.1 Right of Way Plan 
Development; 12.1 Project Management for Acquisition Services 

 
Additional Qualifications: Experience in utility coordination.  Experience in architectural 

building design including electrical, plumbing, and HVAC, as well 
as drinking water and waste water system design.  Thorough 
understanding of Project Development Process.  Environmental 
services from other prequalification categories may become 
necessary in the course of assigned projects.  In these cases, if the 
consultant team does not hold the desired prequalification, INDOT 
may provide the services or allow the selected consultant to 
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identify an additional sub-consultant to perform the work. 
 
Deliverables:   Pigeon Creek Michigan City  Plainfield    Lebanon     Lizton 

Date  Date   Date          Date     Date  
     

1. Preliminary Field Check 02/01/08 02/01/09 03/01/08       04/01/09     04/01/09  
2. Final Right-of- way  02/01/10 02/01/11 07/01/09       10/01/10     08/01/11 
3. Final Field Check  05/01/10 07/01/12 09/01/09       11/01/10     12/01/11  
4. Ready for Contract  02/01/11 02/01/13 12/01/09       04/01/10     04/01/12 
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CENTRAL OFFICE – DIVISION OF LOCAL PROGRAMS, OFFICE OF TRANSIT 
 
Item No. 77. Development of Transit Systems Annual Reports  
 
Type of Work:  The development and production of the 2006 and 2007Annual Reports of 

Indiana's Public Transit Systems.  
 
Project Description:  The consultant will be responsible for preparation of the 2006 and 2007 Indiana 
 Public Transit Annual Reports. This report summarizes key operating and 
 financial characteristics of Indiana's 50+ publicly-assisted transit systems.  It 
 provides information to public officials, planners, transit managers, and other 
 interested persons.  The data is also used to calculate the distribution of state 
 transit funds. 
 
 This annual report provides an overview of the status of Indiana public transit 
 services between January 1st and December 31st. The document provides the 
 reader with a summary of transit service and financial information, a detailed 
 report of system  characteristics, a summary of yearly federal and state  
 transportation assistance programs and awards, as well as a glossary of terms as 
 used in this report. 
  
 INDOT obtains this information from locally prepared quarterly and annual 
 reports. In all cases, INDOT double-checks the data to insure accuracy. 
 
Contract Type:  Cost Plus Fixed Fee 
 
DBE Goal:  None 
 
Existing Annual Reports: 1998 through 2004 Annual Reports are available on the INDOT Office 

of Transit’s website at http://www.in.gov/dot/modetrans/bus/tran_5.html. 
The Annual Report has been completed by a consultant since 1998.    

 
Deliverables:  Due Date   

    
1.  350 printed copies of each year’s Annual Report July of each year    
2.  350 CD-ROM’s (200 Full and 150 Short versions)  July of each year   
3.  Copies of computer files used in the data compilation  
  in Excel for Windows format and text files in Word  
  for Windows format. July of each year  

 
Required Prequalification Categories (Combination of Prime and Sub Consultants): 
 

General Prequalification. 
 
Additional Qualifications:   
 

Public transit system operational and financial expertise; 
 Database development and management knowledge; 
 Abilities in graphic design and document production. 
= = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = = 
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End of INDOT Web Page for Project Notification 
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