

## **SCHEDULE 13**

### **KEY VENDOR POSITIONS AND KEY PERSONNEL**

---

**MASTER SERVICES AGREEMENT**

**REGARDING**

**DIVISION OF FAMILY RESOURCES MODERNIZATION PROJECT**

**By and Between**

**THE STATE OF INDIANA,**

**ACTING ON BEHALF OF**

**THE FAMILY AND SOCIAL SERVICES ADMINISTRATION,**

**And**

**INTERNATIONAL BUSINESS MACHINES CORPORATION**

---

### **SCHEDULE 13**

#### **KEY VENDOR POSITIONS AND KEY PERSONNEL**

The following are a list of the Key Personnel that will be assigned to the Agreement.

1. Senior Program Executive, Peggy Anthony, Vendor
2. Deputy Program Executive (Acting), Cyndi Cornelius, Vendor (for 3 months after the Effective Date with the option to extend for an additional 3 months based upon agreement between the State and Vendor)
3. Transition Manager, Dan Denoy, Vendor (through Transition)
4. Project Manager - Applications, John Lyons, Vendor
5. Quality Assurance Manager, To be named, Vendor
6. Project Manager – Operations, Randy Pflanzner, ACS
7. Director - New Solutions, Kim Shaver, ACS (Full time through successful implementation of Pilot, part time through the remainder of Transition)
8. Director - Existing Operations, Terry Trimble, ACS (through Transition)
9. Project Manager – Self-Sufficiency, Janet Strobe, Arbor
10. Project Manager – Communications and Outreach, Ann Lathrop, Crowe-Chizek

\* \* \* \* \*

[Remainder of this page intentionally left blank]