SCHEDULE 24

DEFERRED FEES

MASTER SERVICES AGREEMENT

REGARDING

DIVISION OF FAMILY RESOURCES MODERNIZATION PROJECT

By and Between

STATE OF INDIANA

ACTING ON BEHALF OF

THE FAMILY AND SOCIAL SERVICES ADMINISTRATION

And

INTERNATIONAL BUSINESS MACHINES CORPORATION

	2007	2008	2009	2010	2011	2012	2013	2014	2015	2016	2017
months in this year:	7	12	12	12	12	12	12	12	12	12	5
calendar month:	Dec-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Jun	Jul-Nov
IBM's Deferred Fees	$ 29,962,617	$ 37,714,721	$ 45,417,259	$ 43,416,738	$ 25,964,103	$ 15,333,333	$ 12,502,564	$ 9,671,795	$ 6,841,026	$ 4,010,256	$ 1,179,487
ACS's Deferred Fees	$ 14,704,937	$ 21,189,936	$ 150,000	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -
Total Deferred Fees	***$ 44,667,554***	***$ 58,904,657***	***$ 45,567,259***	***$ 43,416,738***	***$ 25,964,103***	***$ 15,333,333***	***$ 12,502,564***	***$ 9,671,795***	***$ 6,841,026***	***$ 4,010,256***	***$ 1,179,487***