



April 20, 2015

Citizens Energy Group – Belmont AWT Odor Control Improvements Project

Indiana Department of Administration
Minority & Women's Business Enterprises Division
Indiana Government Center South
402 W. Washington St., Room W469
Indianapolis, IN 46204

To Whom It May Concern:

Thieneman Construction, Inc. is currently in the bid process Citizens Energy Group – Belmont AWT Odor Control Improvements Project.

We are actively seeking quotations for all types of work from MBE, WBE, & VBE Subcontractors and Suppliers.

The bid date for this project is Thursday, May 14, 2015 at 1:00 PM. We would request that quotations from Subcontractors and Suppliers to be delivered to our office no later than Thursday, May 14, 2015 at 12:00 PM. Quotations may also be sent to the attention of Hannah Lee via our fax line, or email hannah.lee@thienemanconstruction.com.

Plans are available for viewing on our website, www.thienemanconstruction.com via the Plan Room link, or in person at our Westfield office.

Respectfully,

Hannah Lee
Project Coordinator

INDUSTRIAL • MUNICIPAL CONTRACTOR

521 W. 84th Dr., Ste. A • Merrillville, IN 46410 • 219-947-4700 • Fax 219-947-4711
17241 Foundation Pkwy • Suite 100 • Westfield, IN 46074 • 317-867-3462 • Fax 317-867-3463

INVITATION TO BID



PROJECT NAME: BELMONT AWT ODOR CONTROL IMPROVEMENTS PROJECT

PROJECT LOCATION: Indianapolis, IN

OWNER: Citizens Energy Group

ENGINEER: CDM Smith

BID DATE: Thursday May 14, 2015

BID TIME: 1:00:00 PM CST

Furnish labor, materials, equipment, and incidentals required to install and rehabilitate areas per the plans and specifications by CDM Smith dated March 2015. The work includes, but is not limited to , the following: 1. Rehabilitation of existing Thickened Sludge Wet Well No. 1 and No. 2 in Dewatering Building. 2. Demolition and replacement of Thickened Sludge Wet Well hatches. 3. Demolition of Thickened Sludge Wet Well mixing system. 4. Installation of a new mixing system in Thickened Sludge Wet Wells and basement, including pumps, piping, nozzles, and all appurtenances required. 5. Modification of existing dome and dormer system at Gravity Thickener Facility. 6. Installation of new structural vestibules at Gravity Thickener Facility for two (2) Gravity Thickener Tanks and two (2) Thickened Sludge Equalization Tanks. Work includes new structural vestibules and relocated inlet and exhaust air systems and electrical systems.

PRE BID INFORMATION: Thursday, April 23, 2015 @ 2:00 PM EDT; Belmont AWT sign in at Admin Bldg.

Plans and Specifications are available to view in our Westfield office, or view and download on our website at WWW.THIENEMANCONSTRUCTION.COM

PLEASE COMPLETE THE INFORMATION BELOW AND FAX TO 317-867-3463

COMPANY: _____
CONTACT NAME: _____
PHONE: _____
FAX: _____
EMAIL: _____
CERTIFICATIONS: CITY STATE INDOT N/A
 MBE WBE VBE DBE

PLEASE INCLUDE A COPY OF YOUR CURRENT CERTIFICATES WITH YOUR QUOTE

BIDDING? YES NO

THIENEMAN CONSTRUCTION, INC.
17241 Foundation Parkway, Suite 100
Westfield, IN 46074
Phone: 317-867-3462
Fax: 317-867-3463



Visit our website at:

www.thienemanconstruction.com/

Click on Plan Room

(Upper Right Corner of Page)

Scroll Down to:

Plan Room

[Click here to go to the plan room](#)

Once in the Plan Room:

Open the BID PROJETS File

Open the Project File