
1.10 Legal Information 

1.10.1 Legal issues 

Identify and explain any significant anticipated federal or state legal issues relating to Proposer, 
any Equity Members and any Major Non-Equity Members that must be resolved in order to 
deliver the Project and perform its obligations under a PPA.  

Isolux Infrastructure B.V., the Proposer, Equity Member and lead firm responsible for operations 
and maintenance, does not have any ongoing, pending, or anticipated federal or state legal 
issues that will in any way affect its ability to execute the project or its obligations under a Public-
Private Partnership Agreement (“PPA”). 

Corsán Corviam Construcción SA, the lead contractor, does not have any ongoing, pending, or 
anticipated federal or state legal issues that will in any way affect its ability to execute the project 
or its obligations under a Public-Private Partnership Agreement (“PPA”). 

Neither Aztec nor Typsa, firms which form the lead engineering firm, or any of its Affiliate, do not 
have any ongoing, pending, or anticipated federal or state legal issues that will in any way affect 
its ability to execute the project or its obligations under a Public-Private Partnership Agreement 
(“PPA”). 

1.10.2 Legal Liabilities 

Provide a list and a brief description of all instances during the last five years involving 
transportation projects in North America and those projects listed pursuant to Part B, Section 1.7 
in which Proposer, any Equity Member, any Major Non-Equity Member or any Affiliate of the 
foregoing was (i) determined, pursuant to a determination in a court of law, arbitration 
proceeding or other dispute resolution proceeding, to be liable for a material breach of contract, 
or (ii) terminated for cause. For each instance, identify an owner’s representative with a current 
phone and fax number (and e-mail address if available).  

Isolux Infrastructure B.V., the Proposer, Equity Member and lead firm responsible for operations 

and maintenance, or any of its Affiliate does not have any instances during the last five years 

involving transportation projects in North America and those projects listed pursuant to Part B, 

Section 1.7 in which the company was determined to be liable for a material breach of contract or 

terminated for cause. 

Corsán Corviam Construcción SA, the lead contractor, or any of its Affiliate does not have any 

instances during the last five years involving transportation projects in North America and those 

projects listed pursuant to Part B,Section 1.7  in which the company was determined to be liable 

for a material breach of contract or terminated for cause. 

Neither Aztec nor Typsa, firms which form the lead engineering firm, or any of its Affiliate do not 

have any instances during the last five years involving transportation projects in North America 

and those projects listed pursuant to Part B,Section 1.7  in which the company was determined to 

be liable for a material breach of contract or terminated for cause. 



1.10.3 Legal Proceedings 

Provide a list and a brief description (including the resolution) of each arbitration, litigation, 
dispute review board and other formal dispute resolution proceeding occurring during the last 
five years related to a transportation project in North America and those projects listed pursuant 
to Part B, Section 1.7 involving a claim or dispute between the project owner and Proposer, any 
Equity Member, any Major Non-Equity Member or any Affiliate of the foregoing involving an 
amount in excess of the smaller of (a) 2% of the original contract value or (b) $500,000 on 
projects with a contract value in excess of $25 million. Include items that were subject to 
arbitration, litigation, dispute review board or other formal dispute resolution proceedings even if 
settled without completion of the proceeding. 

Isolux Infrastructure B.V., the Proposer, Equity Member and lead firm responsible for operations 

and maintenance, or any of its Affiliate does not have any instances of arbitration, litigation, 

dispute review board or other dispute resolution proceeding occurring during the last five years 

related to the performance of transportation project or the projects listed pursuant to Part B, 

Section 1.7 involving an amount in excess of the smaller of (a) 2% of the original contract value or 

(b) $500.000 on projects with a contract value in excess of $25 million. 

Corsán Corviam Construcción SA, the lead contractor, or any of its Affiliate does not have any 

instances of arbitration, litigation, dispute review board or other dispute resolution proceeding 

occurring during the last five years related to the performance of transportation project or the 

projects listed pursuant to Part B, Section 1.7 involving an amount in excess of the smaller of (a) 

2% of the original contract value or (b) $500.000 on projects with a contract value in excess of $25 

million. 

Neither Aztec nor Typsa, firms which form the lead engineering firm, or any of its Affiliate do not 

have any instances of arbitration, litigation, dispute review board or other dispute resolution 

proceeding occurring during the last five years related to the performance of transportation project 

or the projects listed pursuant to Part B, Section 1.7 involving an amount in excess of the smaller 

of (a) 2% of the original contract value or (b) $500.000 on projects with a contract value in excess 

of $25 million. 

Include a similar list and description for all projects included in the response to Part B, Section 
1.7 involving an amount in excess of $100,000, regardless of the contract value. For each 
instance, identify an owner’s representative with a current phone and fax number (and e-mail 
address if available). 

The list and requested information for Isolux Infrastructure B.V., the Proposer, Equity Member and 

lead firm responsible for operations and maintenance is provided in the table A 

Corsán Corviam Construcción SA, the lead contractor, or any of its Affiliate does not have any 

instances of arbitration, litigation, dispute review board or other dispute resolution proceeding 

occurring during the last five years related to the performance of transportation project or the 

projects listed pursuant to Part B, Section 1.7 involving an amount in excess of $100,000. 

Neither Aztec nor Typsa, firms which form the lead engineering firm, or any of its Affiliate do not 

have any instances of arbitration, litigation, dispute review board or other dispute resolution 



proceeding occurring during the last five years related to the performance of transportation project 

or the projects listed pursuant to Part B, Section 1.7 involving an amount in excess of $100,000. 

1.11 Prior Project Involvement 
Isolux Infrastructure B.V., the Proposer, Equity Member and lead firm responsible for operations 

and maintenance, has not performed any prior work in connection with the I-69 Section 5 Project 

during the last 5 years. Therefore, no actual or possible conflict of interests does exist for the 

equity member and the lead firm responsible for O&M. 

Corsán Corviam Construcción SA, the lead contractor, has not performed any prior work in 

connection with the I-69 Section 5 Project during the last 5 years. Therefore, no actual or possible 

conflict of interests does exist for the lead contractor 

Neither Aztec nor Typsa, firms which form the lead engineering firm, have not performed any prior 

work in connection with the I-69 Section 5 Project during the last 5 years. Therefore, no actual or 

possible conflict of interests does exist for the lead engineering firm. 



Table 1

Liability´s Nature Process Number Originator(s) Indicted Court of Justice Purpose of the Case  Liability Amount (in USD)*  Liability Amount (in R$)  Contact Details 

VIA BAHIA/Salvador/BA

Ordinary Action
0039608-

48.2011.4.01.3300
COELBA VIABAHIA e ANTT

FEDERAL COURT / 12ª Vara 
Federal

Revenue Forecast Illegality 
Declaration Request due to use 

and occupation of land areas.
$252,932.18 557,250.07R$                             

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0106520-

83.2011.8.05.0001

VERA LUCIA 
CAMACHO 

SANTOS

VIABAHIA
 Wilma Maria dos 
Santos e Inácio 

Cloves Leite

STATE COURT / 18ª Vara dos 
Feitos de Rel. de Cons. Cíveis 

e Comerciais

Indemnification request for 
material damages and death 
resulting from collision with 

ViaBahia´s winch subcontracted 
service.

$311,539.15 686,370.60R$                             

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0310574-

 11.2011.805.0001
GILMAR DE 

JESUS SANTOS
VIABAHIA

STATE COURT / 11ª Vara dos 
Feitos de Relaçao de 

Consumo Cível e Comercial

Moral and material damages 
compensation claim due to 

Viabahia´s operated mowing 
machine stones throwing which 

caused serious injury on a client´s 
face.

$104,438.06 230,093.75R$                             

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0320684-

35.2012.805.0001

JOELMA 
LARANJEIRAS 

SILVA
VIABAHIA

STATE COURT / 16ª Vara dos 
Feitos de Rel. de Cons. Cíveis 

e Comerciais

Moral and material damages 
compensation claim due to death 
caused by car accident allegedly 

motivaded by the presence of 
holes and oil on the track.

$442,888.85 975,755.00R$                             

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0382380-

72.2012.8.05.0001

PAULA CRISTINA 
DE OLIVEIRA 

ORTIZ E OUTROS
VIABAHIA 

STATE COURT / 32ª Vara 
Cível

Compensation Damages Request 
for death caused by car accident 

allegedly motivated by lack of 
signage on the highway.

$907,787.00  R$                          2,000,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action 7750-28.2013.4.01.3300

VANESSA 
CONCEIÇÃO 

VIANA SANTANA 
(2)

VIABAHIA E OUTRO
FEDERAL COURT / 12ª 

VARA FEDERAL

Moral, Material and Pension 
Compensation Request due to 

death resulting from traffic 
accident caused by the presence 
of an animal on the carriageway.

$104,105.01  R$                            229,360.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

People´s Civil Action
0008533-

42.2012.4.01.3304

FEDERAL 
PUBLIC 

PROSECUTOR
VIABAHIA e ANTT

FEDERAL COURT / 2ª Vara 
Federal

ITS Viabahia´s investment request 
and Periodical Bulletin issuance 

within 60 days
$453,893.50  R$                          1,000,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

People´s Civil Action
0006049-

88.2011.4.01.3304

FEDERAL 
PUBLIC 

PROSECUTOR
VIABAHIA e ANTT

FEDERAL COURT / 1ª Vara 
Federal

Initial Work termination of services 
request within 60 days

$453,893.50  R$                          1,000,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0038294-

46.2012.8.05.0080

KARLA MARIA 
LIMA 

FIGUEIREDO 
BENE BARBOSA 

E OUTRO

VIABAHIA STATE COURT /3ª Vara Cível

Moral and Material Compensation 
Request due to death resulting 

from pick-up truck Toll 2 running 
over.

$907,787.00  R$                          2,000,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0005256-

09.2013.8.05.0080

CARLOS 
AUGUSTO 
FERREIRA 

LARANJEIRA E 
OUTRO

VIABAHIA STATE COURT / 4ª Vara Cível

Moral and Material Compensation 
Request due to traffic jam caused 
by popular demonstration whose 

participants damaged the 
customer´s vehicle.

$158,999.80  R$                            350,302.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0008008-

22.2011.805.0274

FLAUMÍNIO 
MANUEL DOS 

SANTOS E 
OUTRA

VIABAHIA
STATE COURT / 3ª Vara dos 
Feitos de Rel. de Cons. Cíveis 

e Comerciais

Moral, Material and Pension 
Compensation Request due to 

death resulting from traffic 
accident caused by the presence 
of an animal on the carriageway.

$243,630.42  R$                            536,756.80 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0002241-

22.2011.8.05.0106

MARIA 
CONCEIÇÃO 

GOMES DA PAZ 
LOPES

VIABAHIA
STATE COURT / Juizado 
Especial Cível - IPIRÁ - 

Matutino

Moral and Material Compensation 
Request originated by a running 

over allegidely caused by the lack 
of attention of one acollaborator 

who was driving one of Viabahia´s 
owned vehicles.

$440,676.12  R$                            970,880.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0000709-

05.2011.805.0141

JANETE 
MENEZES DOS 

SANTOS E 
OUTROS

VIABAHIA STATE COURT / 3ª Vara Cível

Moral and material damages 
compensation claim due to death 
caused by car accident allegedly 

motivaded by the presence of 
holes on the track and the lack of 

signage.

$147,061.49  R$                            324,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Compensation Action
0005067-

74.2011.805.0250
JOAO TRINDADE 

DOS SANTOS

VIABAHIA e  FBS 
CONSTRUÇÃO 

CIVIL E 
PAVIMENTAÇÃO 

LTDA

STATE COURT / Vara Cível - 
Centro Social

Moral and material damages 
compensation claim due to 

Viabahia´s fence collapse which 
clogged the author/originator fish 

farming property tank.

$136,168.05  R$                            300,000.00 

Marta Berzosa Bravo
Tel: + 55 11 2595-5900

Fax: + 55 11 2595-5909 
 mberzosa@isoluxinfrastructure.com 

Litigation with 

landowner
CV25727 Mr. Scarbourough WETT

County Court at Law No. 2, 
Midland County, Texas

Appeal to the decision for 
compensation related to the use of 

land by WETT to build and/or 
operate its transmission facilities

Between $35,820 and 
$600,000, previously awarded 

$100,000

Pedro de la Sierra 
Tel +1 (512) 2797374 

Fax (512) 6101197 
psierra@isoluxinfrastrure.com

Litigation with 

landowner
48605 Ms. Hicks WETT

118 Judicial District Court of 
Howard County, Texas

Appeal to the decision for 
compensation related to the use of 

land by WETT to build and/or 
operate its transmission facilities

Between $14,000 and 
$177,000, previously awarded 

$14,000

Pedro de la Sierra 
Tel +1 (512) 2797374 

Fax (512) 6101197 
psierra@isoluxinfrastrure.com

Litigation with 

landowner
48605

Brooks Family 
Partnership

WETT
118 Judicial District Court of 

Howard County, Texas

Appeal to the decision for 
compensation related to the use of 

land by WETT to build and/or 
operate its transmission facilities

Between $27,000 and 
$115,000, jury verdict 

of$37,133.20 was returned.  
Waiting for entry of judgment

Pedro de la Sierra Tel +1 (512) 2797374 
Fax (512) 6101197 

psierra@isoluxinfrastrure.com

* Exchange rate USD$/R$ 27/06/2013: 2,20

VIA BAHIA/Feira de Santana/BA

VIA BAHIA/Vitória da Conquista/BA

VIA BAHIA/Ipirá/BA

VIA BAHIA/Jequié/BA

VIA BAHIA/Simões Filho/BA

WETT/USA
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