**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 12,000.00000 | 12,000.00 | 22,500.00000 | 22,500.00 | 17,255.38000 | 17,255.38 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 57,500.00000 | 57,500.00 | 61,000.00000 | 61,000.00 | 65,000.00000 | 65,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 30,000.00000 | 30,000.00 | 24,000.00000 | 24,000.00 | 12,743.35000 | 12,743.35 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 167.000 | 35.00000 | 5,845.00 | 55.00000 | 9,185.00 | 52.44000 | 8,757.48 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 125,000.00000 | 125,000.00 | 170,000.00000 | 170,000.00 | 271,663.55000 | 271,663.55 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 203-02000 | 140.000 | 75.00000 | 10,500.00 | 150.00000 | 21,000.00 | 93.07000 | 13,029.80 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 16,000.000 | 1.00000 | 16,000.00 | 1.00000 | 16,000.00 | 1.00000 | 16,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 4,500.00000 | 4,500.00 | 12,500.00000 | 12,500.00 | 9,800.00000 | 9,800.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 206-51235 | (1) | 5,000.00000 | 5,000.00 | 33,500.00000 | 33,500.00 | 149,157.00000 | 149,157.00 |
| COFFERDAM | LS | | | | | | |
| 0018 207-08264 | 25.000 | 55.00000 | 1,375.00 | 88.00000 | 2,200.00 | 57.69000 | 1,442.25 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0019 207-09935 | 735.000 | 50.00000 | 36,750.00 | 46.00000 | 33,810.00 | 64.70000 | 47,554.50 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-06467 | 18.000 | 250.00000 | 4,500.00 | 140.00000 | 2,520.00 | 171.70000 | 3,090.60 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0021 214-12239 | 903.000 | 6.00000 | 5,418.00 | 4.00000 | 3,612.00 | 4.34000 | 3,919.02 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12234 | 14.000 | 225.00000 | 3,150.00 | 200.00000 | 2,800.00 | 172.88000 | 2,420.32 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0023 302-06464 | 42.000 | 190.00000 | 7,980.00 | 94.00000 | 3,948.00 | 189.71000 | 7,967.82 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 92.000 | 65.00000 | 5,980.00 | 65.00000 | 5,980.00 | 116.62000 | 10,729.04 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 306-08043 | 230.000 | 20.00000 | 4,600.00 | 23.00000 | 5,290.00 | 15.74000 | 3,620.20 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0026 401-000002 | 70.000 | 295.00000 | 20,650.00 | 188.00000 | 13,160.00 | 295.00000 | 20,650.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0027 401-000038 | 86.000 | 220.00000 | 18,920.00 | 165.00000 | 14,190.00 | 220.00000 | 18,920.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0028 401-000047 | 213.000 | 160.00000 | 34,080.00 | 153.00000 | 32,589.00 | 160.00000 | 34,080.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (3) LAPORTE CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 401-10258<br>JOINT ADHESIVE, SURFACE | 293.000<br>LFT | 1.00000 | 293.00 | 0.10000 | 29.30 | 1.00000 | 293.00 |
| 0030 401-10259<br>JOINT ADHESIVE, INTERMEDIATE | 244.000<br>LFT | 1.00000 | 244.00 | 0.10000 | 24.40 | 1.00000 | 244.00 |
| 0031 406-05521<br>ASPHALT FOR TACK COAT | 1,270.000<br>SYS | 0.25000 | 317.50 | 5.00000 | 6,350.00 | 0.25000 | 317.50 |
| 0032 601-02241<br>GUARDRAIL, REMOVE | 335.000<br>LFT | 5.00000 | 1,675.00 | 5.00000 | 1,675.00 | 5.00000 | 1,675.00 |
| 0033 601-04150<br>GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING , MODIFIED | 29.000<br>LFT | 88.00000 | 2,552.00 | 88.00000 | 2,552.00 | 88.00000 | 2,552.00 |
| 0034 601-06374<br>GUARDRAIL TRANSITION, TYPE TGS-1 | 3.000<br>EACH | 1,235.00000 | 3,705.00 | 1,235.00000 | 3,705.00 | 1,235.00000 | 3,705.00 |
| 0035 601-12281<br>GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | 38.000<br>LFT | 31.00000 | 1,178.00 | 31.00000 | 1,178.00 | 31.00000 | 1,178.00 |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 601-12289 | 1.000 | 1,353.00000 | 1,353.00 | 1,353.00000 | 1,353.00 | 1,353.00000 | 1,353.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0037 | 601-94689 | 2.000 | 3,138.00000 | 6,276.00 | 3,138.00000 | 6,276.00 | 3,138.00000 | 6,276.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0038 | 609-06257 | 168.000 | 225.00000 | 37,800.00 | 185.00000 | 31,080.00 | 125.00000 | 21,000.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | | SYS | | | | | | |
| 0039 | 610-07487 | 6.000 | 400.00000 | 2,400.00 | 775.00000 | 4,650.00 | 175.00000 | 1,050.00 |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0040 | 611-08232 | 1.000 | 391.00000 | 391.00 | 391.00000 | 391.00 | 391.00000 | 391.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | | EACH | | | | | | |
| 0041 | 615-06490 | 6.000 | 169.00000 | 1,014.00 | 169.00000 | 1,014.00 | 169.00000 | 1,014.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0042 | 616-06405 | 218.000 | 160.00000 | 34,880.00 | 260.00000 | 56,680.00 | 226.99000 | 49,483.82 |
| RIPRAP, REVETMENT | | TON | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 616-12248 | 346.000 | 2.50000 | 865.00 | 9.00000 | 3,114.00 | 4.83000 | 1,671.18 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0044 621-01004 | 2.000 | 300.00000 | 600.00 | 600.00000 | 1,200.00 | 300.00000 | 600.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0045 621-06559 | 455.000 | 3.98000 | 1,810.90 | 2.00000 | 910.00 | 3.98000 | 1,810.90 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0047 702-51863 | 136.000 | 15.00000 | 2,040.00 | 24.00000 | 3,264.00 | 24.26000 | 3,299.36 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0048 703-06029 | 39,854.000 | 2.00000 | 79,708.00 | 1.45000 | 57,788.30 | 1.28000 | 51,013.12 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0049 703-97936 | 28.000 | 30.00000 | 840.00 | 60.00000 | 1,680.00 | 47.64000 | 1,333.92 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0050 704-51002 | 118.400 | 1,900.00000 | 224,960.00 | 1,450.00000 | 171,680.00 | 1,500.00000 | 177,600.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0051 706-06344 | 254.000 | 114.00000 | 28,956.00 | 150.00000 | 38,100.00 | 114.00000 | 28,956.00 |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |
| 0052 707-11443 | 491.000 | 425.00000 | 208,675.00 | 400.00000 | 196,400.00 | 362.19000 | 177,835.29 |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 17 IN. X 36 IN. | LFT | | | | | | |
| 0053 710-09158 | 60.000 | 125.00000 | 7,500.00 | 256.00000 | 15,360.00 | 256.00000 | 15,360.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0054 715-05209 | 50.000 | 45.00000 | 2,250.00 | 123.00000 | 6,150.00 | 125.75000 | 6,287.50 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0055 715-05407 | 108.000 | 13.00000 | 1,404.00 | 22.00000 | 2,376.00 | 29.22000 | 3,155.76 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0056 715-46010 | 1.000 | 1,000.00000 | 1,000.00 | 2,115.00000 | 2,115.00 | 1,098.85000 | 1,098.85 |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0057 718-12308 | 60.000 | 10.00000 | 600.00 | 22.00000 | 1,320.00 | 18.63000 | 1,117.80 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (3) LAPORTE CONSTRUCTION COMPANY INC Unit Price | (3) LAPORTE CONSTRUCTION COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0058 721-43010 AUTOMATIC DRAINAGE GATE, DIAMETER 18 IN. | 1.000 EACH | 2,500.00000 | 2,500.00 | 4,570.00000 | 4,570.00 | 2,495.00000 | 2,495.00 |
| 0059 722-12732 LONGITUDINAL GROOVING | 537.000 SYS | 11.50000 | 6,175.50 | 11.00000 | 5,907.00 | 11.99000 | 6,438.63 |
| 0060 726-92406 BEARING ASSEMBLY, ELASTOMERIC | 24.000 EACH | 1,500.00000 | 36,000.00 | 1,550.00000 | 37,200.00 | 2,307.89000 | 55,389.36 |
| 0061 801-04308 ROAD CLOSURE SIGN ASSEMBLY | 5.000 EACH | 218.00000 | 1,090.00 | 218.00000 | 1,090.00 | 218.00000 | 1,090.00 |
| 0062 801-06625 DETOUR ROUTE MARKER ASSEMBLY | 18.000 EACH | 133.00000 | 2,394.00 | 133.00000 | 2,394.00 | 133.00000 | 2,394.00 |
| 0063 801-06640 CONSTRUCTION SIGN, TYPE A | 11.000 EACH | 158.00000 | 1,738.00 | 158.00000 | 1,738.00 | 158.00000 | 1,738.00 |
| 0064 801-06775 MAINTAINING TRAFFIC | (1) LS | 15,000.00000 | 15,000.00 | 28,500.00000 | 28,500.00 | 6,199.86000 | 6,199.86 |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) LAPORTE CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 801-07118 | 48.000 | 13.55000 | 650.40 | 13.55000 | 650.40 | 13.55000 | 650.40 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0066 801-07119 | 72.000 | 13.55000 | 975.60 | 13.55000 | 975.60 | 13.55000 | 975.60 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0067 808-06713 | 950.000 | 1.05000 | 997.50 | 1.05000 | 997.50 | 1.05000 | 997.50 |
| LINE, PAINT, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0068 808-06714 | 950.000 | 1.05000 | 997.50 | 1.05000 | 997.50 | 1.05000 | 997.50 |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0069 628-09403 | 10.000 | 3,500.00000 | 35,000.00 | 3,360.00000 | 33,600.00 | 3,000.00000 | 30,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| **Section Totals:** | | | $1,168,560.90 | | $1,226,826.00 | | $1,388,845.16 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,168,560.90 | | $1,226,826.00 | | $1,388,845.16 |
| **Contract Item Totals** | | | **$1,168,560.90** | | **$1,226,826.00** | | **$1,388,845.16** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$1,168,560.90** | **$1,226,826.00** | **1,388,845.16** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 54,117.30000 | 54,117.30 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SUPERSTRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 80,000.00000 | 80,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 48,000.00000 | 48,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 167.000 | 26.00000 | 4,342.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 620,000.00000 | 620,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 203-02000 | 140.000 | 50.00000 | 7,000.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 16,000.000 | 1.00000 | 16,000.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 20,000.00000 | 20,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 206-51235 | (1) | 1.00000 | 1.00 | | | | |
| COFFERDAM | LS | | | | | | |
| 0018 207-08264 | 25.000 | 90.00000 | 2,250.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0019 207-09935 | 735.000 | 60.00000 | 44,100.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-06467 | 18.000 | 140.00000 | 2,520.00 | | | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0021 214-12239 | 903.000 | 8.00000 | 7,224.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12234 | 14.000 | 275.00000 | 3,850.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0023 302-06464 | 42.000 | 160.00000 | 6,720.00 | | | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 92.000 | 68.00000 | 6,256.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 306-08043 | 230.000 | 11.00000 | 2,530.00 | | | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0026 401-000002 | 70.000 | 295.00000 | 20,650.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0027 401-000038 | 86.000 | 220.00000 | 18,920.00 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0028 401-000047 | 213.000 | 160.00000 | 34,080.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 401-10258 | 293.000 | 1.00000 | 293.00 | | | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0030 401-10259 | 244.000 | 1.00000 | 244.00 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0031 406-05521 | 1,270.000 | 0.25000 | 317.50 | | | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0032 601-02241 | 335.000 | 5.00000 | 1,675.00 | | | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0033 601-04150 | 29.000 | 88.00000 | 2,552.00 | | | | |
| GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING , MODIFIED | LFT | | | | | | |
| 0034 601-06374 | 3.000 | 1,235.00000 | 3,705.00 | | | | |
| GUARDRAIL TRANSITION, TYPE TGS-1 | EACH | | | | | | |
| 0035 601-12281 | 38.000 | 31.00000 | 1,178.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-12289 | 1.000 | 1,353.00000 | 1,353.00 | | | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0037 601-94689 | 2.000 | 3,138.00000 | 6,276.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0038 609-06257 | 168.000 | 150.00000 | 25,200.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0039 610-07487 | 6.000 | 400.00000 | 2,400.00 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0040 611-08232 | 1.000 | 391.00000 | 391.00 | | | | |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0041 615-06490 | 6.000 | 169.00000 | 1,014.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0042 616-06405 | 218.000 | 120.00000 | 26,160.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 616-12248 | 346.000 | 13.00000 | 4,498.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0044 621-01004 | 2.000 | 600.00000 | 1,200.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0045 621-06559 | 455.000 | 2.00000 | 910.00 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0047 702-51863 | 136.000 | 35.00000 | 4,760.00 | | | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0048 703-06029 | 39,854.000 | 1.30000 | 51,810.20 | | | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0049 703-97936 | 28.000 | 48.00000 | 1,344.00 | | | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0050 704-51002 | 118.400 | 1,200.00000 | 142,080.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 706-06344 | 254.000 | 145.00000 | 36,830.00 | | | | |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |
| 0052 707-11443 | 491.000 | 300.00000 | 147,300.00 | | | | |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 17 IN. X 36 IN. | LFT | | | | | | |
| 0053 710-09158 | 60.000 | 200.00000 | 12,000.00 | | | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0054 715-05209 | 50.000 | 68.00000 | 3,400.00 | | | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0055 715-05407 | 108.000 | 18.00000 | 1,944.00 | | | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0056 715-46010 | 1.000 | 1,100.00000 | 1,100.00 | | | | |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0057 718-12308 | 60.000 | 15.00000 | 900.00 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUPERSTRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0058 721-43010 | 1.000 | 5,700.00000 | 5,700.00 | | | | |
| AUTOMATIC DRAINAGE GATE, DIAMETER 18 IN. | EACH | | | | | | |
| 0059 722-12732 | 537.000 | 15.00000 | 8,055.00 | | | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0060 726-92406 | 24.000 | 1,700.00000 | 40,800.00 | | | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0061 801-04308 | 5.000 | 218.00000 | 1,090.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0062 801-06625 | 18.000 | 133.00000 | 2,394.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0063 801-06640 | 11.000 | 158.00000 | 1,738.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0064 801-06775 | (1) | 50,000.00000 | 50,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SUPERSTRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 801-07118 | 48.000 | 13.55000 | 650.40 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0066 801-07119 | 72.000 | 13.55000 | 975.60 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0067 808-06713 | 950.000 | 1.05000 | 997.50 | | | | |
| LINE, PAINT, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0068 808-06714 | 950.000 | 1.05000 | 997.50 | | | | |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0069 628-09403 | 10.000 | 2,500.00000 | 25,000.00 | | | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| **Section Totals:** | | | $1,619,800.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,619,800.00 | | | | |
| **Contract Item Totals** | | | **$1,619,800.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |

**Contract ID:** B -42837-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 311 **Project(s):** 1902815

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUPERSTRUCTURE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$1,619,800.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 1,500.00000 | 1,500.00 | 1.00000 | 1.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 60,420.00000 | 60,420.00 | 79,776.66000 | 79,776.66 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 2,500.00000 | 2,500.00 | 10,000.00000 | 10,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 205-11626 | 2.000 | 2,000.00000 | 4,000.00 | 10,000.00000 | 20,000.00 | | |
| PUMP AROUND | EACH | | | | | | |
| 0013 205-12108 | 18,834.000 | 1.00000 | 18,834.00 | 1.00000 | 18,834.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 205-12616 | (1) | 5,940.00000 | 5,940.00 | 50,000.00000 | 50,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0015 507-12941 | 145.000 | 1.00000 | 145.00 | 5.00000 | 725.00 | | |
| RCBA CRACK FILLING, PCC SEALER/HEALER | LFT | | | | | | |
| 0016 601-06035 | 100.000 | 95.00000 | 9,500.00 | 95.00000 | 9,500.00 | | |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0017 619-12460 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, NON-HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0018 619-12460 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, NON-HAZARDOUS, BRIDGE NO. 2 | LS | | | | | | |
| 0019 619-12507 | (1) | 21,000.00000 | 21,000.00 | 21,000.00000 | 21,000.00 | | |
| CLEAN AND COAT STEEL PILING, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0020 619-12507 | (1) | 21,000.00000 | 21,000.00 | 21,000.00000 | 21,000.00 | | |
| CLEAN AND COAT STEEL PILING, BRIDGE NO. 2 | LS | | | | | | |
| 0021 621-06559 | 910.000 | 2.85000 | 2,593.50 | 2.85000 | 2,593.50 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0022 628-09403 | 4.000 | 750.00000 | 3,000.00 | 2,500.00000 | 10,000.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0023 628-11976 | 1.000 | 100.00000 | 100.00 | 180.00000 | 180.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0024 709-51821 | (1) | 2,750.00000 | 2,750.00 | 4,500.00000 | 4,500.00 | | |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0025 709-51821 | (1) | 2,750.00000 | 2,750.00 | 4,500.00000 | 4,500.00 | | |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |
| 0026 710-09158 | 200.000 | 238.65000 | 47,730.00 | 175.00000 | 35,000.00 | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0027 715-10238 | 40.000 | 123.74000 | 4,949.60 | 200.00000 | 8,000.00 | | |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0028 722-51852 | 224.000 | 2.50000 | 560.00 | 4.00000 | 896.00 | | |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0029 738-12855 | 495.000 | 83.10000 | 41,134.50 | 100.00000 | 49,500.00 | | |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0030 801-04308 | 8.000 | 198.00000 | 1,584.00 | 198.00000 | 1,584.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0031 801-06625 | 44.000 | 138.00000 | 6,072.00 | 138.00000 | 6,072.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0032 801-06640 | 20.000 | 175.00000 | 3,500.00 | 175.00000 | 3,500.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0033 801-06645 | 3.000 | 115.00000 | 345.00 | 115.00000 | 345.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0034 801-06775 | (1) | 13,090.00000 | 13,090.00 | 50,000.00000 | 50,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0035 801-07118 | 72.000 | 14.89000 | 1,072.08 | 14.89000 | 1,072.08 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0036 801-07119 | 192.000 | 14.89000 | 2,858.88 | 14.89000 | 2,858.88 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0037 802-05704 | 120.000 | 47.00000 | 5,640.00 | 47.00000 | 5,640.00 | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0038 802-09838 | 36.000 | 89.00000 | 3,204.00 | 89.00000 | 3,204.00 | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0039 808-12764 | 54.000 | 2.07000 | 111.78 | 2.07000 | 111.78 | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0040 808-75007 | 430.000 | 2.07000 | 890.10 | 2.07000 | 890.10 | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** B -43040-A **Counties:** MARSHALL

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 315 **Project(s):** 2000663, 2000670

**Contract Time:** 10/03/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 808-75996 | 3.000 | 50.00000 | 150.00 | 250.00000 | 750.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0042 621-01004 | 2.000 | 750.00000 | 1,500.00 | 375.00000 | 750.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| **Section Totals:** | | | $292,432.44 | | $424,792.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $292,432.44 | | $424,792.00 | | |
| **Contract Item Totals** | | | **$292,432.44** | | **$424,792.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$292,432.44** | | **$424,792.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 30,000.00000 | 30,000.00 | 225,000.00000 | 225,000.00 | 44,000.00000 | 44,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 182,000.00000 | 182,000.00 | 185,000.00000 | 185,000.00 | 182,247.23000 | 182,247.23 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 50,000.00000 | 50,000.00 | 76,220.00000 | 76,220.00 | 73,000.00000 | 73,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 118.000 | 56.21000 | 6,632.78 | 53.26000 | 6,284.68 | 52.00000 | 6,136.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-51328 | (1) | 270,000.00000 | 270,000.00 | 325,000.00000 | 325,000.00 | 477,780.48000 | 477,780.48 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-99187 | 146.000 | 11.00000 | 1,606.00 | 7.45000 | 1,087.70 | 20.00000 | 2,920.00 |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0015 203-02000 | 510.000 | 50.00000 | 25,500.00 | 69.13000 | 35,256.30 | 40.00000 | 20,400.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0016 203-02070 | 190.000 | 1.00000 | 190.00 | 17.02000 | 3,233.80 | 70.00000 | 13,300.00 |
| BORROW | CYS | | | | | | |
| 0017 205-12108 | 26,200.000 | 1.00000 | 26,200.00 | 1.00000 | 26,200.00 | 1.00000 | 26,200.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 5,000.00000 | 5,000.00 | 10,000.00000 | 10,000.00 | 14,000.00000 | 14,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 207-09935 | 818.000 | 55.21000 | 45,161.78 | 35.56000 | 29,088.08 | 55.00000 | 44,990.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-06467 | 20.000 | 200.00000 | 4,000.00 | 180.86000 | 3,617.20 | 90.00000 | 1,800.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 213-09269 | 4.000 | 425.00000 | 1,700.00 | 1,156.01000 | 4,624.04 | 960.00000 | 3,840.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0022 214-12239 | 676.000 | 7.00000 | 4,732.00 | 8.67000 | 5,860.92 | 4.50000 | 3,042.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0023 302-06464 | 36.000 | 165.00000 | 5,940.00 | 219.51000 | 7,902.36 | 100.00000 | 3,600.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 713.000 | 50.00000 | 35,650.00 | 33.06000 | 23,571.78 | 65.00000 | 46,345.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 303-07449 | 6.000 | 135.00000 | 810.00 | 564.04000 | 3,384.24 | 141.00000 | 846.00 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0026 304-07494 | 42.000 | 301.13000 | 12,647.46 | 205.40000 | 8,626.80 | 350.00000 | 14,700.00 |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0027 306-08043 | 235.000 | 23.00000 | 5,405.00 | 22.87000 | 5,374.45 | 22.00000 | 5,170.00 |
| MILLING, TRANSITION | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 401-000005 | 67.000 | 250.00000 | 16,750.00 | 159.35000 | 10,676.45 | 159.35000 | 10,676.45 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0029 401-000041 | 83.000 | 215.00000 | 17,845.00 | 137.35000 | 11,400.05 | 137.35000 | 11,400.05 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0030 401-000047 | 272.000 | 167.00000 | 45,424.00 | 109.30000 | 29,729.60 | 109.30000 | 29,729.60 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0031 401-10258 | 750.000 | 0.01000 | 7.50 | 1.25000 | 937.50 | 1.25000 | 937.50 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0032 401-10259 | 705.000 | 0.01000 | 7.05 | 1.50000 | 1,057.50 | 1.50000 | 1,057.50 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0033 406-05521 | 2,896.000 | 0.01000 | 28.96 | 0.85000 | 2,461.60 | 0.85000 | 2,461.60 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0034 408-12028 | 1.000 | 1,000.00000 | 1,000.00 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (3) ICC GROUP INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 503-12477 | 56.000 | 425.00000 | 23,800.00 | 359.76000 | 20,146.56 | 350.00000 | 19,600.00 |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0036 | 601-02241 | 1,849.000 | 4.00000 | 7,396.00 | 4.00000 | 7,396.00 | 4.00000 | 7,396.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0037 | 601-06035 | 230.000 | 29.00000 | 6,670.00 | 29.00000 | 6,670.00 | 29.00000 | 6,670.00 |
| GUARDRAIL, RESET | | LFT | | | | | | |
| 0038 | 601-12281 | 1,457.000 | 23.00000 | 33,511.00 | 23.00000 | 33,511.00 | 23.00000 | 33,511.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0039 | 601-12291 | 4.000 | 3,311.00000 | 13,244.00 | 3,311.00000 | 13,244.00 | 3,311.00000 | 13,244.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | | EACH | | | | | | |
| 0040 | 601-94689 | 4.000 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0041 | 602-06729 | 16.000 | 22.56000 | 360.96 | 23.65000 | 378.40 | 24.00000 | 384.00 |
| BARRIER DELINEATOR | | EACH | | | | | | |
| 0042 | 603-06040 | 146.000 | 33.00000 | 4,818.00 | 33.00000 | 4,818.00 | 33.00000 | 4,818.00 |
| FENCE, FARM FIELD, 47 IN. | | LFT | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06145 | 184.000 | 65.00000 | 11,960.00 | 102.93000 | 18,939.12 | 106.00000 | 19,504.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0044 609-06259 | 162.000 | 250.00000 | 40,500.00 | 186.51000 | 30,214.62 | 225.00000 | 36,450.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0045 616-06405 | 216.000 | 135.00000 | 29,160.00 | 107.31000 | 23,178.96 | 125.00000 | 27,000.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12248 | 316.000 | 3.00000 | 948.00 | 7.65000 | 2,417.40 | 4.50000 | 1,422.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0047 616-93772 | 4.000 | 400.00000 | 1,600.00 | 700.27000 | 2,801.08 | 750.00000 | 3,000.00 |
| INSPECTION HOLE | EACH | | | | | | |
| 0048 619-11050 | (1) | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0049 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (3) ICC GROUP INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 619-12506 | (1) | 15,000.00000 | 15,000.00 | 15,000.00000 | 15,000.00 | 15,000.00000 | 15,000.00 |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0051 619-51860 | (1) | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0052 621-01004 | 1.000 | 500.00000 | 500.00 | 400.00000 | 400.00 | 500.00000 | 500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-02770 | 1,833.000 | 1.48000 | 2,712.84 | 1.40000 | 2,566.20 | 1.48000 | 2,712.84 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0054 621-06559 | 1,833.000 | 1.05000 | 1,924.65 | 1.25000 | 2,291.25 | 1.05000 | 1,924.65 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0055 621-06567 | 1.000 | 100.00000 | 100.00 | 20.00000 | 20.00 | 100.00000 | 100.00 |
| WATER | kGAL | | | | | | |
| 0056 621-06574 | 112.000 | 17.00000 | 1,904.00 | 14.00000 | 1,568.00 | 17.00000 | 1,904.00 |
| SODDING | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 628-09403 | 18.000 | 3,100.00000 | 55,800.00 | 2,300.00000 | 41,400.00 | 2,208.33000 | 39,749.94 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0058 628-11976 | 1.000 | 450.00000 | 450.00 | 875.37000 | 875.37 | 810.00000 | 810.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0059 702-51005 | 20.800 | 2,000.00000 | 41,600.00 | 5,218.45000 | 108,543.76 | 3,000.00000 | 62,400.00 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0060 702-51863 | 24.000 | 40.00000 | 960.00 | 45.25000 | 1,086.00 | 85.00000 | 2,040.00 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0061 702-92857 | 15.000 | 2,600.00000 | 39,000.00 | 2,217.28000 | 33,259.20 | 3,200.00000 | 48,000.00 |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0062 703-06028 | 5,354.000 | 1.75000 | 9,369.50 | 1.46000 | 7,816.84 | 1.45000 | 7,763.30 |
| REINFORCING BARS | LBS | | | | | | |
| 0063 703-06029 | 74,767.000 | 1.85000 | 138,318.95 | 1.40000 | 104,673.80 | 1.50000 | 112,150.50 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (3) ICC GROUP INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 | 703-97936 | 32.000 | 55.00000 | 1,760.00 | 58.73000 | 1,879.36 | 135.00000 | 4,320.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0065 | 704-51002 | 190.500 | 1,800.00000 | 342,900.00 | 1,878.04000 | 357,766.62 | 1,650.00000 | 314,325.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0066 | 706-11600 | 41.500 | 675.00000 | 28,012.50 | 675.00000 | 28,012.50 | 675.00000 | 28,012.50 |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0067 | 706-11620 | 4.000 | 3,074.00000 | 12,296.00 | 2,500.00000 | 10,000.00 | 2,500.00000 | 10,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0068 | 709-51821 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 6,200.00000 | 6,200.00 |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0069 | 710-09158 | 200.000 | 212.00000 | 42,400.00 | 120.00000 | 24,000.00 | 120.00000 | 24,000.00 |
| PATCHING CONCRETE STRUCTURES | | SFT | | | | | | |
| 0070 | 711-04297 | 539.000 | 37.00000 | 19,943.00 | 37.00000 | 19,943.00 | 26.00000 | 14,014.00 |
| STRUCTURAL STEEL, FIELD CUT | | SQIN | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 711-51038 | (1) | 488,000.00000 | 488,000.00 | 500,000.00000 | 500,000.00 | 525,000.00000 | 525,000.00 |
| STRUCTURAL STEEL | LS | | | | | | |
| 0072 711-51820 | (1) | 25,000.00000 | 25,000.00 | 70,000.00000 | 70,000.00 | 15,000.00000 | 15,000.00 |
| TEMPORARY SUPPORT | LS | | | | | | |
| 0073 711-51864 | 564.000 | 73.00000 | 41,172.00 | 73.00000 | 41,172.00 | 75.00000 | 42,300.00 |
| DRILLED HOLE | EACH | | | | | | |
| 0074 711-51877 | (1) | 68,000.00000 | 68,000.00 | 150,000.00000 | 150,000.00 | 95,000.00000 | 95,000.00 |
| JACKING AND SUPPORTING BEAMS | LS | | | | | | |
| 0075 711-96800 | 1,584.000 | 6.89000 | 10,913.76 | 5.25000 | 8,316.00 | 5.25000 | 8,316.00 |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0076 715-05407 | 92.000 | 23.00000 | 2,116.00 | 24.57000 | 2,260.44 | 35.00000 | 3,220.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0077 718-12308 | 64.000 | 6.00000 | 384.00 | 24.30000 | 1,555.20 | 5.00000 | 320.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0078 722-12732 | 823.000 | 4.86000 | 3,999.78 | 5.86000 | 4,822.78 | 9.50000 | 7,818.50 |
| LONGITUDINAL GROOVING | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 726-11451 | 6.000 | 5,500.00000 | 33,000.00 | 4,606.13000 | 27,636.78 | 800.00000 | 4,800.00 |
| BEARING ASSEMBLY, FIXED, TYPE 1 | EACH | | | | | | |
| 0080 726-92406 | 12.000 | 3,800.00000 | 45,600.00 | 3,043.87000 | 36,526.44 | 2,750.00000 | 33,000.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0081 801-04308 | 6.000 | 274.00000 | 1,644.00 | 274.00000 | 1,644.00 | 274.00000 | 1,644.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0082 801-06206 | 47,482.000 | 0.34000 | 16,143.88 | 0.34000 | 16,143.88 | 0.34000 | 16,143.88 |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0083 801-06625 | 30.000 | 167.00000 | 5,010.00 | 167.00000 | 5,010.00 | 167.00000 | 5,010.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0084 801-06640 | 74.000 | 218.00000 | 16,132.00 | 218.00000 | 16,132.00 | 218.00000 | 16,132.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0085 801-06645 | 3.000 | 109.00000 | 327.00 | 109.00000 | 327.00 | 109.00000 | 327.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 801-06649<br>TEMPORARY RAISED PAVEMENT MARKER, GRADE 1 | 728.000<br>EACH | 9.00000 | 6,552.00 | 10.95000 | 7,971.60 | 10.95000 | 7,971.60 |
| 0087 801-06710<br>FLASHING ARROW SIGN | 390.000<br>DAY | 15.00000 | 5,850.00 | 15.00000 | 5,850.00 | 15.00000 | 5,850.00 |
| 0088 801-06775<br>MAINTAINING TRAFFIC | (1)<br>LS | 279,842.81000 | 279,842.81 | 149,940.89000 | 149,940.89 | 180,329.00000 | 180,329.00 |
| 0089 801-07024<br>ENERGY ABSORBING TERMINAL, CZ, TL-3 | 4.000<br>EACH | 8,176.00000 | 32,704.00 | 8,176.00000 | 32,704.00 | 8,176.00000 | 32,704.00 |
| 0090 801-07118<br>BARRICADE, TYPE III-A | 96.000<br>LFT | 15.29000 | 1,467.84 | 15.29000 | 1,467.84 | 15.29000 | 1,467.84 |
| 0091 801-07119<br>BARRICADE, TYPE III-B | 48.000<br>LFT | 15.29000 | 733.92 | 15.29000 | 733.92 | 15.29000 | 733.92 |
| 0092 801-08401<br>TEMPORARY TRAFFIC BARRIER, TYPE 2 | 1,030.000<br>LFT | 67.00000 | 69,010.00 | 40.52000 | 41,735.60 | 48.00000 | 49,440.00 |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (3) ICC GROUP INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 | 801-08403 | 800.000 | 1.00000 | 800.00 | 1.00000 | 800.00 | 260.00000 | 208,000.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 4 | | LFT | | | | | | |
| 0094 | 801-08508 | 1,280.000 | 78.00000 | 99,840.00 | 37.80000 | 48,384.00 | 48.00000 | 61,440.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | | LFT | | | | | | |
| 0095 | 801-11642 | 36.000 | 5,481.00000 | 197,316.00 | 5,481.00000 | 197,316.00 | 5,481.00000 | 197,316.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EACH | | | | | | |
| 0096 | 801-11880 | 8.000 | 1,619.31000 | 12,954.48 | 2,500.00000 | 20,000.00 | 800.00000 | 6,400.00 |
| VEHICLES FOR ADVANCED SLOWDOWN | | DAY | | | | | | |
| 0097 | 801-12042 | 24.000 | 680.00000 | 16,320.00 | 121.00000 | 2,904.00 | 121.00000 | 2,904.00 |
| TRUCK MOUNTED ATTENUATOR | | DAY | | | | | | |
| 0098 | 801-12544 | 8.000 | 4,138.00000 | 33,104.00 | 4,138.00000 | 33,104.00 | 4,138.00000 | 33,104.00 |
| AUTOMATED WORK ZONE INFORMATION SYSTEM | | EACH | | | | | | |
| 0099 | 801-12652 | 56.000 | 1,695.00000 | 94,920.00 | 984.26000 | 55,118.56 | 92.00000 | 5,152.00 |
| QUEUE TRUCK | | DAY | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (3) ICC GROUP INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0100 | 801-12883 | 8.000 | 1,246.00000 | 9,968.00 | 1,246.00000 | 9,968.00 | 1,246.00000 | 9,968.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | | EACH | | | | | | |
| 0101 | 801-97643 | 10,368.000 | 18.95000 | 196,473.60 | 18.95000 | 196,473.60 | 19.59000 | 203,109.12 |
| TEMPORARY BUZZ STRIPS | | LFT | | | | | | |
| 0102 | 802-91122 | 2.000 | 208.00000 | 416.00 | 208.00000 | 416.00 | 208.00000 | 416.00 |
| SIGN, GROUND MOUNTED, RESET | | EACH | | | | | | |
| 0103 | 808-06713 | 1,040.000 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 |
| LINE, PAINT, SOLID, WHITE, 4 IN. | | LFT | | | | | | |
| 0104 | 808-06714 | 1,040.000 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | | LFT | | | | | | |
| 0105 | 808-06716 | 25,500.000 | 0.56000 | 14,280.00 | 0.56000 | 14,280.00 | 0.56000 | 14,280.00 |
| LINE, REMOVE | | LFT | | | | | | |
| 0106 | 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0107 808-10049 | 10,200.000 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0108 808-10057 | 10,200.000 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0109 808-10071 | 5,100.000 | 1.04000 | 5,304.00 | 1.04000 | 5,304.00 | 1.04000 | 5,304.00 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0110 808-12032 | 25,500.000 | 0.66000 | 16,830.00 | 0.66000 | 16,830.00 | 0.66000 | 16,830.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0111 808-75996 | 128.000 | 19.85000 | 2,540.80 | 19.85000 | 2,540.80 | 19.85000 | 2,540.80 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0112 808-75998 | 128.000 | 44.00000 | 5,632.00 | 44.00000 | 5,632.00 | 44.00000 | 5,632.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (3) ICC GROUP INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $3,645,530.00 | | $3,761,004.62 | | $3,797,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,645,530.00 | | $3,761,004.62 | | $3,797,000.00 |
| **Contract Item Totals** | | | **$3,645,530.00** | | **$3,761,004.62** | | **$3,797,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$3,645,530.00** | | **$3,761,004.62** | | **3,797,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 60,000.00000 | 60,000.00 | 43,619.52000 | 43,619.52 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 190,000.00000 | 190,000.00 | 192,000.00000 | 192,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 76,000.00000 | 76,000.00 | 76,800.00000 | 76,800.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 118.000 | 95.00000 | 11,210.00 | 30.00000 | 3,540.00 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-51328 | (1) | 513,000.00000 | 513,000.00 | 600,000.00000 | 600,000.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description | | | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) SUPERIOR CONSTRUCTION CO INC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 202-99187 | 146.000 | 22.00000 | 3,212.00 | 8.00000 | 1,168.00 | | |
| FENCE, FARM FIELD, REMOVE | | LFT | | | | | | |
| 0015 | 203-02000 | 510.000 | 105.00000 | 53,550.00 | 50.00000 | 25,500.00 | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0016 | 203-02070 | 190.000 | 20.65000 | 3,923.50 | 0.01000 | 1.90 | | |
| BORROW | | CYS | | | | | | |
| 0017 | 205-12108 | 26,200.000 | 1.00000 | 26,200.00 | 1.00000 | 26,200.00 | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0018 | 205-12616 | (1) | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0019 | 207-09935 | 818.000 | 50.00000 | 40,900.00 | 48.00000 | 39,264.00 | | |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0020 | 211-06467 | 20.000 | 240.00000 | 4,800.00 | 200.00000 | 4,000.00 | | |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 213-09269 | 4.000 | 215.00000 | 860.00 | 1,200.00000 | 4,800.00 | | |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0022 214-12239 | 676.000 | 9.00000 | 6,084.00 | 8.00000 | 5,408.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0023 302-06464 | 36.000 | 85.00000 | 3,060.00 | 145.00000 | 5,220.00 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 713.000 | 50.00000 | 35,650.00 | 42.00000 | 29,946.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 303-07449 | 6.000 | 100.00000 | 600.00 | 330.00000 | 1,980.00 | | |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0026 304-07494 | 42.000 | 205.40000 | 8,626.80 | 256.90000 | 10,789.80 | | |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0027 306-08043 | 235.000 | 43.95000 | 10,328.25 | 18.00000 | 4,230.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 401-000005 | 67.000 | 159.35000 | 10,676.45 | 159.35000 | 10,676.45 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0029 401-000041 | 83.000 | 137.35000 | 11,400.05 | 137.35000 | 11,400.05 | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0030 401-000047 | 272.000 | 109.30000 | 29,729.60 | 109.30000 | 29,729.60 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0031 401-10258 | 750.000 | 1.25000 | 937.50 | 1.25000 | 937.50 | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0032 401-10259 | 705.000 | 1.50000 | 1,057.50 | 1.50000 | 1,057.50 | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0033 406-05521 | 2,896.000 | 0.85000 | 2,461.60 | 0.85000 | 2,461.60 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0034 408-12028 | 1.000 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC Unit Price | (5) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 503-12477 | 56.000 | 405.00000 | 22,680.00 | 410.00000 | 22,960.00 | | |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0036 | 601-02241 | 1,849.000 | 4.00000 | 7,396.00 | 4.00000 | 7,396.00 | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0037 | 601-06035 | 230.000 | 29.00000 | 6,670.00 | 29.00000 | 6,670.00 | | |
| GUARDRAIL, RESET | | LFT | | | | | | |
| 0038 | 601-12281 | 1,457.000 | 23.00000 | 33,511.00 | 23.00000 | 33,511.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0039 | 601-12291 | 4.000 | 3,311.00000 | 13,244.00 | 3,311.00000 | 13,244.00 | | |
| GUARDRAIL TRANSITION, MGS WITH CURB | | EACH | | | | | | |
| 0040 | 601-94689 | 4.000 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0041 | 602-06729 | 16.000 | 25.00000 | 400.00 | 22.56000 | 360.96 | | |
| BARRIER DELINEATOR | | EACH | | | | | | |
| 0042 | 603-06040 | 146.000 | 33.00000 | 4,818.00 | 33.00000 | 4,818.00 | | |
| FENCE, FARM FIELD, 47 IN. | | LFT | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06145 | 184.000 | 130.00000 | 23,920.00 | 90.00000 | 16,560.00 | | |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0044 609-06259 | 162.000 | 185.00000 | 29,970.00 | 168.00000 | 27,216.00 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0045 616-06405 | 216.000 | 140.00000 | 30,240.00 | 80.00000 | 17,280.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12248 | 316.000 | 6.00000 | 1,896.00 | 10.00000 | 3,160.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0047 616-93772 | 4.000 | 244.00000 | 976.00 | 1,000.00000 | 4,000.00 | | |
| INSPECTION HOLE | EACH | | | | | | |
| 0048 619-11050 | (1) | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 | | |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0049 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 619-12506 | (1) | 15,000.00000 | 15,000.00 | 15,000.00000 | 15,000.00 | | |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0051 619-51860 | (1) | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | | |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0052 621-01004 | 1.000 | 475.00000 | 475.00 | 500.00000 | 500.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-02770 | 1,833.000 | 2.22000 | 4,069.26 | 1.48000 | 2,712.84 | | |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0054 621-06559 | 1,833.000 | 1.45000 | 2,657.85 | 1.05000 | 1,924.65 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0055 621-06567 | 1.000 | 10.00000 | 10.00 | 100.00000 | 100.00 | | |
| WATER | kGAL | | | | | | |
| 0056 621-06574 | 112.000 | 22.25000 | 2,492.00 | 17.00000 | 1,904.00 | | |
| SODDING | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 628-09403 | 18.000 | 3,100.00000 | 55,800.00 | 2,000.00000 | 36,000.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0058 628-11976 | 1.000 | 800.00000 | 800.00 | 500.00000 | 500.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0059 702-51005 | 20.800 | 2,725.00000 | 56,680.00 | 2,000.00000 | 41,600.00 | | |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0060 702-51863 | 24.000 | 24.00000 | 576.00 | 100.00000 | 2,400.00 | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0061 702-92857 | 15.000 | 2,100.00000 | 31,500.00 | 1,400.00000 | 21,000.00 | | |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0062 703-06028 | 5,354.000 | 2.10000 | 11,243.40 | 1.35000 | 7,227.90 | | |
| REINFORCING BARS | LBS | | | | | | |
| 0063 703-06029 | 74,767.000 | 2.00000 | 149,534.00 | 1.45000 | 108,412.15 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC Unit Price | (5) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 | 703-97936 | 32.000 | 75.00000 | 2,400.00 | 50.00000 | 1,600.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0065 | 704-51002 | 190.500 | 1,500.00000 | 285,750.00 | 1,300.00000 | 247,650.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0066 | 706-11600 | 41.500 | 675.00000 | 28,012.50 | 675.00000 | 28,012.50 | | |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0067 | 706-11620 | 4.000 | 2,500.00000 | 10,000.00 | 2,500.00000 | 10,000.00 | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0068 | 709-51821 | (1) | 6,200.00000 | 6,200.00 | 1.00000 | 1.00 | | |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0069 | 710-09158 | 200.000 | 140.00000 | 28,000.00 | 120.00000 | 24,000.00 | | |
| PATCHING CONCRETE STRUCTURES | | SFT | | | | | | |
| 0070 | 711-04297 | 539.000 | 44.00000 | 23,716.00 | 35.00000 | 18,865.00 | | |
| STRUCTURAL STEEL, FIELD CUT | | SQIN | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 711-51038 | (1) | 415,260.00000 | 415,260.00 | 420,000.00000 | 420,000.00 | | |
| STRUCTURAL STEEL | LS | | | | | | |
| 0072 711-51820 | (1) | 31,500.00000 | 31,500.00 | 80,000.00000 | 80,000.00 | | |
| TEMPORARY SUPPORT | LS | | | | | | |
| 0073 711-51864 | 564.000 | 40.00000 | 22,560.00 | 40.00000 | 22,560.00 | | |
| DRILLED HOLE | EACH | | | | | | |
| 0074 711-51877 | (1) | 8,000.00000 | 8,000.00 | 320,000.00000 | 320,000.00 | | |
| JACKING AND SUPPORTING BEAMS | LS | | | | | | |
| 0075 711-96800 | 1,584.000 | 7.00000 | 11,088.00 | 5.25000 | 8,316.00 | | |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0076 715-05407 | 92.000 | 21.00000 | 1,932.00 | 12.00000 | 1,104.00 | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0077 718-12308 | 64.000 | 30.00000 | 1,920.00 | 28.00000 | 1,792.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0078 722-12732 | 823.000 | 8.00000 | 6,584.00 | 8.00000 | 6,584.00 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 726-11451 | 6.000 | 4,400.00000 | 26,400.00 | 4,500.00000 | 27,000.00 | | |
| BEARING ASSEMBLY, FIXED, TYPE 1 | EACH | | | | | | |
| 0080 726-92406 | 12.000 | 3,100.00000 | 37,200.00 | 4,000.00000 | 48,000.00 | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0081 801-04308 | 6.000 | 274.00000 | 1,644.00 | 274.00000 | 1,644.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0082 801-06206 | 47,482.000 | 0.34000 | 16,143.88 | 0.01000 | 474.82 | | |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0083 801-06625 | 30.000 | 167.00000 | 5,010.00 | 167.00000 | 5,010.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0084 801-06640 | 74.000 | 218.00000 | 16,132.00 | 218.00000 | 16,132.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0085 801-06645 | 3.000 | 109.00000 | 327.00 | 109.00000 | 327.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 801-06649 | 728.000 | 9.88000 | 7,192.64 | 0.01000 | 7.28 | | |
| TEMPORARY RAISED PAVEMENT MARKER, GRADE 1 | EACH | | | | | | |
| 0087 801-06710 | 390.000 | 15.00000 | 5,850.00 | 15.00000 | 5,850.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0088 801-06775 | (1) | 520,000.00000 | 520,000.00 | 780,000.00000 | 780,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0089 801-07024 | 4.000 | 7,100.00000 | 28,400.00 | 8,176.00000 | 32,704.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0090 801-07118 | 96.000 | 15.29000 | 1,467.84 | 15.29000 | 1,467.84 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0091 801-07119 | 48.000 | 15.29000 | 733.92 | 15.29000 | 733.92 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0092 801-08401 | 1,030.000 | 38.00000 | 39,140.00 | 0.01000 | 10.30 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 801-08403 | 800.000 | 0.01000 | 8.00 | 0.01000 | 8.00 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 4 | LFT | | | | | | |
| 0094 801-08508 | 1,280.000 | 38.00000 | 48,640.00 | 0.01000 | 12.80 | | |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0095 801-11642 | 36.000 | 5,481.00000 | 197,316.00 | 0.01000 | 0.36 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0096 801-11880 | 8.000 | 4,418.00000 | 35,344.00 | 3,200.00000 | 25,600.00 | | |
| VEHICLES FOR ADVANCED SLOWDOWN | DAY | | | | | | |
| 0097 801-12042 | 24.000 | 500.00000 | 12,000.00 | 700.00000 | 16,800.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0098 801-12544 | 8.000 | 4,138.00000 | 33,104.00 | 0.01000 | 0.08 | | |
| AUTOMATED WORK ZONE INFORMATION SYSTEM | EACH | | | | | | |
| 0099 801-12652 | 56.000 | 500.00000 | 28,000.00 | 1,300.00000 | 72,800.00 | | |
| QUEUE TRUCK | DAY | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC Unit Price | (5) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0100 | 801-12883 | 8.000 | 1,246.00000 | 9,968.00 | 1,246.00000 | 9,968.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | | EACH | | | | | | |
| 0101 | 801-97643 | 10,368.000 | 18.95000 | 196,473.60 | 0.01000 | 103.68 | | |
| TEMPORARY BUZZ STRIPS | | LFT | | | | | | |
| 0102 | 802-91122 | 2.000 | 208.00000 | 416.00 | 208.00000 | 416.00 | | |
| SIGN, GROUND MOUNTED, RESET | | EACH | | | | | | |
| 0103 | 808-06713 | 1,040.000 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 | | |
| LINE, PAINT, SOLID, WHITE, 4 IN. | | LFT | | | | | | |
| 0104 | 808-06714 | 1,040.000 | 1.34000 | 1,393.60 | 1.34000 | 1,393.60 | | |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | | LFT | | | | | | |
| 0105 | 808-06716 | 25,500.000 | 0.56000 | 14,280.00 | 0.56000 | 14,280.00 | | |
| LINE, REMOVE | | LFT | | | | | | |
| 0106 | 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | | |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 REPLACE SUPERSTRUCTURE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0107 808-10049 | 10,200.000 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0108 808-10057 | 10,200.000 | 0.94000 | 9,588.00 | 0.94000 | 9,588.00 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0109 808-10071 | 5,100.000 | 1.04000 | 5,304.00 | 1.04000 | 5,304.00 | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0110 808-12032 | 25,500.000 | 0.66000 | 16,830.00 | 0.66000 | 16,830.00 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0111 808-75996 | 128.000 | 19.85000 | 2,540.80 | 19.85000 | 2,540.80 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0112 808-75998 | 128.000 | 44.00000 | 5,632.00 | 44.00000 | 5,632.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** B -43364-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 331 **Project(s):** 2002346

**Contract Time:** 06/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $3,882,817.14 | | $3,889,900.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,882,817.14 | | $3,889,900.00 | | |
| **Contract Item Totals** | | | **$3,882,817.14** | | **$3,889,900.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$3,882,817.14** | | **$3,889,900.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 57,310.00000 | 57,310.00 | 27,000.00000 | 27,000.00 | 45,201.35000 | 45,201.35 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 344,000.00000 | 344,000.00 | 371,250.00000 | 371,250.00 | 326,500.00000 | 326,500.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 16,510.00000 | 16,510.00 | 148,500.00000 | 148,500.00 | 100,000.00000 | 100,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 461.000 | 26.00000 | 11,986.00 | 42.00000 | 19,362.00 | 39.00000 | 17,979.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-51330 | (1) | 171,590.00000 | 171,590.00 | 210,000.00000 | 210,000.00 | 215,000.00000 | 215,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0015 202-51330 | (1) | 157,670.00000 | 157,670.00 | 190,000.00000 | 190,000.00 | 211,000.00000 | 211,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 2 | LS | | | | | | |
| 0016 202-99187 | 159.000 | 5.20000 | 826.80 | 5.00000 | 795.00 | 11.75000 | 1,868.25 |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0017 203-02000 | 7,500.000 | 32.00000 | 240,000.00 | 31.00000 | 232,500.00 | 38.00000 | 285,000.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 205-12108 | 63,947.000 | 1.00000 | 63,947.00 | 1.00000 | 63,947.00 | 1.00000 | 63,947.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0019 205-12616 | (1) | 8,447.00000 | 8,447.00 | 8,000.00000 | 8,000.00 | 16,000.00000 | 16,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0020 205-12618 | (1) | 2,336.00000 | 2,336.00 | 2,250.00000 | 2,250.00 | 3,375.00000 | 3,375.00 |
| SWQCP PREPARATION | LS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-08264 | 178.000 | 40.00000 | 7,120.00 | 40.50000 | 7,209.00 | 42.25000 | 7,520.50 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0022 207-09935 | 5,350.000 | 38.00000 | 203,300.00 | 39.50000 | 211,325.00 | 33.50000 | 179,225.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0023 211-02050 | 8,610.000 | 55.00000 | 473,550.00 | 78.00000 | 671,580.00 | 66.00000 | 568,260.00 |
| B BORROW | CYS | | | | | | |
| 0024 211-09266 | 5,620.000 | 61.00000 | 342,820.00 | 78.00000 | 438,360.00 | 68.30000 | 383,846.00 |
| STRUCTURE BACKFILL, TYPE 3 | CYS | | | | | | |
| 0025 214-12239 | 5,382.000 | 3.50000 | 18,837.00 | 4.00000 | 21,528.00 | 4.40000 | 23,680.80 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12234 | 148.000 | 83.00000 | 12,284.00 | 90.00000 | 13,320.00 | 125.00000 | 18,500.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-06464 | 128.000 | 125.00000 | 16,000.00 | 205.00000 | 26,240.00 | 110.00000 | 14,080.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 530.000<br>TON | 43.00000 | 22,790.00 | 39.00000 | 20,670.00 | 52.00000 | 27,560.00 |
| 0029 304-07493<br>WIDENING WITH HMA, TYPE B | 55.000<br>TON | 177.00000 | 9,735.00 | 200.00000 | 11,000.00 | 240.00000 | 13,200.00 |
| 0030 306-08034<br>MILLING, ASPHALT, 1 1/2 IN. | 653.000<br>SYS | 11.00000 | 7,183.00 | 11.20000 | 7,313.60 | 15.00000 | 9,795.00 |
| 0031 306-08043<br>MILLING, TRANSITION | 95.000<br>SYS | 14.00000 | 1,330.00 | 25.00000 | 2,375.00 | 27.00000 | 2,565.00 |
| 0032 401-000002<br>QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | 410.000<br>TON | 137.00000 | 56,170.00 | 132.00000 | 54,120.00 | 132.00000 | 54,120.00 |
| 0033 401-000038<br>QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | 593.000<br>TON | 107.00000 | 63,451.00 | 103.15000 | 61,167.95 | 104.00000 | 61,672.00 |
| 0034 401-000047<br>QC/QA-HMA, 3, 58S, BASE, 25.0 mm | 1,573.000<br>TON | 100.00000 | 157,300.00 | 96.75000 | 152,187.75 | 97.00000 | 152,581.00 |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 401-10258 | 4,019.000 | 0.60000 | 2,411.40 | 0.60000 | 2,411.40 | 0.60000 | 2,411.40 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0036 401-10259 | 3,634.000 | 0.85000 | 3,088.90 | 0.80000 | 2,907.20 | 0.80000 | 2,907.20 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0037 406-05520 | 4.000 | 519.00000 | 2,076.00 | 500.00000 | 2,000.00 | 500.00000 | 2,000.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0038 408-12028 | 0.100 | 1,038.00000 | 103.80 | 1,000.00000 | 100.00 | 1,000.00000 | 100.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0039 503-12477 | 132.000 | 490.00000 | 64,680.00 | 425.00000 | 56,100.00 | 425.00000 | 56,100.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0040 601-02241 | 1,430.000 | 4.20000 | 6,006.00 | 4.00000 | 5,720.00 | 0.40000 | 572.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0041 601-06855 | 4.000 | 1,298.00000 | 5,192.00 | 1,250.00000 | 5,000.00 | 1,400.00000 | 5,600.00 |
| GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 601-12281 | 1,329.000 | 20.00000 | 26,580.00 | 19.00000 | 25,251.00 | 19.00000 | 25,251.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0043 601-12289 | 4.000 | 1,090.00000 | 4,360.00 | 1,050.00000 | 4,200.00 | 825.00000 | 3,300.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0044 601-12291 | 4.000 | 3,452.00000 | 13,808.00 | 3,325.00000 | 13,300.00 | 2,800.00000 | 11,200.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0045 601-12292 | 4.000 | 3,348.00000 | 13,392.00 | 3,225.00000 | 12,900.00 | 2,700.00000 | 10,800.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0046 601-94689 | 4.000 | 3,011.00000 | 12,044.00 | 2,900.00000 | 11,600.00 | 2,910.00000 | 11,640.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0047 602-06729 | 30.000 | 30.00000 | 900.00 | 56.18000 | 1,685.40 | 30.00000 | 900.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0048 603-06040 | 194.000 | 23.00000 | 4,462.00 | 22.00000 | 4,268.00 | 35.00000 | 6,790.00 |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 605-05523 | 747.000 | 12.00000 | 8,964.00 | 11.20000 | 8,366.40 | 11.25000 | 8,403.75 |
| CURB, HMA | LFT | | | | | | |
| 0050 605-06145 | 150.000 | 78.00000 | 11,700.00 | 55.00000 | 8,250.00 | 100.00000 | 15,000.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0051 609-06259 | 556.000 | 171.00000 | 95,076.00 | 205.00000 | 113,980.00 | 210.00000 | 116,760.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0052 610-07487 | 35.000 | 168.00000 | 5,880.00 | 162.00000 | 5,670.00 | 162.00000 | 5,670.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0053 615-06505 | 2.000 | 1,064.00000 | 2,128.00 | 1,025.00000 | 2,050.00 | 1,500.00000 | 3,000.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0054 616-06405 | 208.000 | 51.00000 | 10,608.00 | 66.91000 | 13,917.28 | 80.00000 | 16,640.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0055 616-12246 | 385.000 | 5.10000 | 1,963.50 | 2.70000 | 1,039.50 | 5.00000 | 1,925.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 621-01004 | 1.000 | 831.00000 | 831.00 | 800.00000 | 800.00 | 800.00000 | 800.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0057 621-03909 | 5.000 | 1,855.00000 | 9,275.00 | 1,787.00000 | 8,935.00 | 1,800.00000 | 9,000.00 |
| SEED MIXTURE, NATIVE | LBS | | | | | | |
| 0058 621-06545 | 1.000 | 942.00000 | 942.00 | 907.00000 | 907.00 | 910.00000 | 910.00 |
| FERTILIZER , FOR PERMANENT SEEDING | TON | | | | | | |
| 0059 621-06553 | 496.000 | 9.90000 | 4,910.40 | 9.49000 | 4,707.04 | 9.50000 | 4,712.00 |
| SEED MIXTURE, TYPE R | LBS | | | | | | |
| 0060 621-06565 | 5.000 | 497.00000 | 2,485.00 | 479.00000 | 2,395.00 | 500.00000 | 2,500.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0061 621-06574 | 124.000 | 36.00000 | 4,464.00 | 39.49000 | 4,896.76 | 35.00000 | 4,340.00 |
| SODDING | SYS | | | | | | |
| 0062 628-09403 | 12.000 | 2,907.00000 | 34,884.00 | 3,500.00000 | 42,000.00 | 2,850.00000 | 34,200.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0063 629-12029 | 11,836.000 | 7.40000 | 87,586.40 | 2.87000 | 33,969.32 | 7.25000 | 85,811.00 |
| PLANT GROWTH LAYER | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 | 701-06011 | 4.000 | 4,390.00000 | 17,560.00 | 4,000.00000 | 16,000.00 | 3,100.00000 | 12,400.00 |
| DYNAMIC PILE LOAD TEST | | EACH | | | | | | |
| 0065 | 701-08122 | 896.000 | 102.00000 | 91,392.00 | 132.00000 | 118,272.00 | 115.00000 | 103,040.00 |
| PILE, STEEL PIPE, 0.375 IN., DIAMETER 14 IN. | | LFT | | | | | | |
| 0066 | 701-09557 | 203.000 | 126.00000 | 25,578.00 | 54.00000 | 10,962.00 | 115.00000 | 23,345.00 |
| TEST PILE, DYNAMIC, PRODUCTION | | LFT | | | | | | |
| 0067 | 701-09559 | 4.000 | 1,756.00000 | 7,024.00 | 3,700.00000 | 14,800.00 | 3,000.00000 | 12,000.00 |
| TEST PILE, DYNAMIC, RESTRIKE | | EACH | | | | | | |
| 0068 | 701-11714 | 423.000 | 82.00000 | 34,686.00 | 62.00000 | 26,226.00 | 70.00000 | 29,610.00 |
| PREBORED HOLE, DIAMETER 12 IN. | | LFT | | | | | | |
| 0069 | 702-12076 | 4.000 | 3,028.00000 | 12,112.00 | 2,200.00000 | 8,800.00 | 1,675.00000 | 6,700.00 |
| GRATES, BASINS, AND FITTINGS, CAST IRON | | EACH | | | | | | |
| 0070 | 702-92857 | 106.800 | 1,094.00000 | 116,839.20 | 1,250.00000 | 133,500.00 | 1,100.00000 | 117,480.00 |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 | 703-06029 | 169,904.000 | 1.40000 | 237,865.60 | 1.60000 | 271,846.40 | 1.50000 | 254,856.00 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0072 | 703-97936 | 104.000 | 43.00000 | 4,472.00 | 42.28000 | 4,397.12 | 48.50000 | 5,044.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0073 | 704-51002 | 439.200 | 1,270.00000 | 557,784.00 | 1,263.55000 | 554,951.16 | 1,350.00000 | 592,920.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0074 | 706-11600 | 60.000 | 882.00000 | 52,920.00 | 850.00000 | 51,000.00 | 1,075.00000 | 64,500.00 |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0075 | 706-11620 | 8.000 | 3,115.00000 | 24,920.00 | 3,000.00000 | 24,000.00 | 1,850.00000 | 14,800.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0076 | 709-51821 | (1) | 1.00000 | 1.00 | 500.00000 | 500.00 | 1.00000 | 1.00 |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0077 | 709-51821 | (1) | 1.00000 | 1.00 | 500.00000 | 500.00 | 1.00000 | 1.00 |
| SURFACE SEAL , BRIDGE NO. 2 | | LS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 711-51038 | (1) | 786,300.00000 | 786,300.00 | 883,099.39000 | 883,099.39 | 925,000.00000 | 925,000.00 |
| STRUCTURAL STEEL , BRIDGE NO. 1 | LS | | | | | | |
| 0079 711-51038 | (1) | 602,000.00000 | 602,000.00 | 662,200.00000 | 662,200.00 | 700,000.00000 | 700,000.00 |
| STRUCTURAL STEEL , BRIDGE NO. 2 | LS | | | | | | |
| 0080 715-05048 | 658.000 | 17.00000 | 11,186.00 | 5.45000 | 3,586.10 | 17.50000 | 11,515.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0081 715-09938 | (1) | 23,240.00000 | 23,240.00 | 30,495.40000 | 30,495.40 | 42,125.00000 | 42,125.00 |
| PIPE, BRIDGE DECK DRAIN SYSTEM | LS | | | | | | |
| 0082 718-12308 | 514.000 | 6.80000 | 3,495.20 | 2.16000 | 1,110.24 | 3.25000 | 1,670.50 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0083 718-52610 | 56.000 | 64.00000 | 3,584.00 | 114.11000 | 6,390.16 | 72.00000 | 4,032.00 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0084 720-12797 | 2.000 | 765.00000 | 1,530.00 | 496.57000 | 993.14 | 2,000.00000 | 4,000.00 |
| CASTING, INLET, ADJUST TO GRADE | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 722-12732 | 1,665.000 | 5.60000 | 9,324.00 | 3.49000 | 5,810.85 | 4.65000 | 7,742.25 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0086 724-12773 | 3.000 | 176.00000 | 528.00 | 209.40000 | 628.20 | 190.00000 | 570.00 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0087 731-93945 | 11,415.000 | 43.00000 | 490,845.00 | 48.22000 | 550,431.30 | 45.00000 | 513,675.00 |
| FACE PANELS, CONCRETE | SFT | | | | | | |
| 0088 731-93946 | 11,415.000 | 23.00000 | 262,545.00 | 23.96000 | 273,503.40 | 27.00000 | 308,205.00 |
| WALL ERECTION | SFT | | | | | | |
| 0089 731-93947 | 630.000 | 54.00000 | 34,020.00 | 50.35000 | 31,720.50 | 73.00000 | 45,990.00 |
| LEVELING PAD, CONCRETE | LFT | | | | | | |
| 0090 801-04308 | 20.000 | 327.00000 | 6,540.00 | 315.00000 | 6,300.00 | 275.00000 | 5,500.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0091 801-06625 | 35.000 | 130.00000 | 4,550.00 | 125.00000 | 4,375.00 | 160.00000 | 5,600.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 801-06640 | 58.000 | 187.00000 | 10,846.00 | 180.00000 | 10,440.00 | 212.00000 | 12,296.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0093 801-06645 | 8.000 | 104.00000 | 832.00 | 100.00000 | 800.00 | 110.00000 | 880.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0094 801-06775 | (1) | 245,000.00000 | 245,000.00 | 106,826.24000 | 106,826.24 | 239,000.00000 | 239,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0095 801-07024 | 2.000 | 7,735.00000 | 15,470.00 | 7,450.00000 | 14,900.00 | 10,200.00000 | 20,400.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0096 801-07118 | 240.000 | 17.00000 | 4,080.00 | 16.00000 | 3,840.00 | 15.50000 | 3,720.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0097 801-07119 | 132.000 | 17.00000 | 2,244.00 | 16.00000 | 2,112.00 | 15.50000 | 2,046.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0098 801-08401 | 2,060.000 | 61.00000 | 125,660.00 | 43.35000 | 89,301.00 | 65.00000 | 133,900.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 801-11642 | 2.000 | 4,374.00000 | 8,748.00 | 4,213.00000 | 8,426.00 | 2,060.00000 | 4,120.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0100 801-12324 | 480.000 | 60.00000 | 28,800.00 | 60.00000 | 28,800.00 | 60.00000 | 28,800.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0101 802-04893 | 2.000 | 363.00000 | 726.00 | 350.00000 | 700.00 | 250.00000 | 500.00 |
| REFERENCE POST | EACH | | | | | | |
| 0102 802-07057 | 28.000 | 52.00000 | 1,456.00 | 160.00000 | 4,480.00 | 100.00000 | 2,800.00 |
| SIGN, PANEL, WITH LEGEND | SFT | | | | | | |
| 0103 802-76160 | 2.000 | 10,380.00000 | 20,760.00 | 21,750.00000 | 43,500.00 | 3,000.00000 | 6,000.00 |
| OVERHEAD SIGN STRUCTURE, BRIDGE BRACKET ASSEMBLY | EACH | | | | | | |
| 0104 808-75007 | 3,420.000 | 0.35000 | 1,197.00 | 0.32000 | 1,094.40 | 0.90000 | 3,078.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0105 808-75047 | 3,420.000 | 0.35000 | 1,197.00 | 0.32000 | 1,094.40 | 0.90000 | 3,078.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) MILESTONE CONTRACTORS LP | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 808-75998 | 42.000 | 52.00000 | 2,184.00 | 50.00000 | 2,100.00 | 46.00000 | 1,932.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $6,799,345.20 | | $7,386,148.00 | | $7,526,600.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $6,799,345.20 | | $7,386,148.00 | | $7,526,600.00 |
| **Contract Item Totals** | | | **$6,799,345.20** | | **$7,386,148.00** | | **$7,526,600.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$6,799,345.20** | | **$7,386,148.00** | | **7,526,600.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | | (1) | 125,000.00000 | 125,000.00 | | | | |
| CONSTRUCTION ENGINEERING | | LS | | | | | | |
| 0002 109-08359 | | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | | DOL | | | | | | |
| 0003 109-08360 | | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | | DOL | | | | | | |
| 0004 109-08440 | | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | | DOL | | | | | | |
| 0005 109-08443 | | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | | DOL | | | | | | |
| 0006 109-08444 | | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | | DOL | | | | | | |
| 0007 109-08463 | | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | | DOL | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 390,000.00000 | 390,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 155,000.00000 | 155,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 461.000 | 40.00000 | 18,440.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 202-51330 | (1) | 265,000.00000 | 265,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | | LS | | | | | | |
| 0015 | 202-51330 | (1) | 225,000.00000 | 225,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 2 | | LS | | | | | | |
| 0016 | 202-99187 | 159.000 | 13.00000 | 2,067.00 | | | | |
| FENCE, FARM FIELD, REMOVE | | LFT | | | | | | |
| 0017 | 203-02000 | 7,500.000 | 40.00000 | 300,000.00 | | | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0018 | 205-12108 | 63,947.000 | 1.00000 | 63,947.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0019 | 205-12616 | (1) | 12,000.00000 | 12,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0020 | 205-12618 | (1) | 2,250.00000 | 2,250.00 | | | | |
| SWQCP PREPARATION | | LS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 207-08264 | 178.000 | 38.00000 | 6,764.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0022 | 207-09935 | 5,350.000 | 42.00000 | 224,700.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0023 | 211-02050 | 8,610.000 | 65.00000 | 559,650.00 | | | | |
| B BORROW | | CYS | | | | | | |
| 0024 | 211-09266 | 5,620.000 | 80.00000 | 449,600.00 | | | | |
| STRUCTURE BACKFILL, TYPE 3 | | CYS | | | | | | |
| 0025 | 214-12239 | 5,382.000 | 3.70000 | 19,913.40 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0026 | 301-12234 | 148.000 | 115.00000 | 17,020.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |
| 0027 | 302-06464 | 128.000 | 125.00000 | 16,000.00 | | | | |
| SUBBASE FOR PCCP | | CYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 303-01180 | | 530.000 | 55.00000 | 29,150.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0029 304-07493 | | 55.000 | 160.00000 | 8,800.00 | | | | |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0030 306-08034 | | 653.000 | 6.00000 | 3,918.00 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0031 306-08043 | | 95.000 | 8.00000 | 760.00 | | | | |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0032 401-000002 | | 410.000 | 132.00000 | 54,120.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0033 401-000038 | | 593.000 | 103.15000 | 61,167.95 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0034 401-000047 | | 1,573.000 | 96.75000 | 152,187.75 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 401-10258 | 4,019.000 | 0.60000 | 2,411.40 | | | | |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |
| 0036 | 401-10259 | 3,634.000 | 0.80000 | 2,907.20 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0037 | 406-05520 | 4.000 | 500.00000 | 2,000.00 | | | | |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0038 | 408-12028 | 0.100 | 1,000.00000 | 100.00 | | | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | | TON | | | | | | |
| 0039 | 503-12477 | 132.000 | 375.00000 | 49,500.00 | | | | |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0040 | 601-02241 | 1,430.000 | 4.00000 | 5,720.00 | | | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0041 | 601-06855 | 4.000 | 1,250.00000 | 5,000.00 | | | | |
| GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR | | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 601-12281 | | 1,329.000 | 19.00000 | 25,251.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0043 601-12289 | | 4.000 | 1,050.00000 | 4,200.00 | | | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0044 601-12291 | | 4.000 | 3,325.00000 | 13,300.00 | | | | |
| GUARDRAIL TRANSITION, MGS WITH CURB | | EACH | | | | | | |
| 0045 601-12292 | | 4.000 | 3,225.00000 | 12,900.00 | | | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | | EACH | | | | | | |
| 0046 601-94689 | | 4.000 | 2,900.00000 | 11,600.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0047 602-06729 | | 30.000 | 15.00000 | 450.00 | | | | |
| BARRIER DELINEATOR | | EACH | | | | | | |
| 0048 603-06040 | | 194.000 | 22.00000 | 4,268.00 | | | | |
| FENCE, FARM FIELD, 47 IN. | | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 605-05523 | | 747.000 | 11.20000 | 8,366.40 | | | | |
| CURB, HMA | | LFT | | | | | | |
| 0050 605-06145 | | 150.000 | 70.00000 | 10,500.00 | | | | |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | | LFT | | | | | | |
| 0051 609-06259 | | 556.000 | 200.00000 | 111,200.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | | SYS | | | | | | |
| 0052 610-07487 | | 35.000 | 162.00000 | 5,670.00 | | | | |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0053 615-06505 | | 2.000 | 1,025.00000 | 2,050.00 | | | | |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0054 616-06405 | | 208.000 | 105.00000 | 21,840.00 | | | | |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0055 616-12246 | | 385.000 | 3.55000 | 1,366.75 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 621-01004 | | 1.000 | 800.00000 | 800.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0057 621-03909 | | 5.000 | 1,787.00000 | 8,935.00 | | | | |
| SEED MIXTURE, NATIVE | | LBS | | | | | | |
| 0058 621-06545 | | 1.000 | 907.00000 | 907.00 | | | | |
| FERTILIZER , FOR PERMANENT SEEDING | | TON | | | | | | |
| 0059 621-06553 | | 496.000 | 9.49000 | 4,707.04 | | | | |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0060 621-06565 | | 5.000 | 479.00000 | 2,395.00 | | | | |
| MULCHING MATERIAL | | TON | | | | | | |
| 0061 621-06574 | | 124.000 | 35.15000 | 4,358.60 | | | | |
| SODDING | | SYS | | | | | | |
| 0062 628-09403 | | 12.000 | 2,800.00000 | 33,600.00 | | | | |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 629-12029 | | 11,836.000 | 6.00000 | 71,016.00 | | | | |
| PLANT GROWTH LAYER | | SYS | | | | | | |
| 0064 701-06011 | | 4.000 | 8,000.00000 | 32,000.00 | | | | |
| DYNAMIC PILE LOAD TEST | | EACH | | | | | | |
| 0065 701-08122 | | 896.000 | 140.00000 | 125,440.00 | | | | |
| PILE, STEEL PIPE, 0.375 IN., DIAMETER 14 IN. | | LFT | | | | | | |
| 0066 701-09557 | | 203.000 | 160.00000 | 32,480.00 | | | | |
| TEST PILE, DYNAMIC, PRODUCTION | | LFT | | | | | | |
| 0067 701-09559 | | 4.000 | 3,000.00000 | 12,000.00 | | | | |
| TEST PILE, DYNAMIC, RESTRIKE | | EACH | | | | | | |
| 0068 701-11714 | | 423.000 | 135.00000 | 57,105.00 | | | | |
| PREBORED HOLE, DIAMETER 12 IN. | | LFT | | | | | | |
| 0069 702-12076 | | 4.000 | 3,200.00000 | 12,800.00 | | | | |
| GRATES, BASINS, AND FITTINGS, CAST IRON | | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 702-92857 | | 106.800 | 1,150.00000 | 122,820.00 | | | | |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0071 703-06029 | | 169,904.000 | 2.00000 | 339,808.00 | | | | |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0072 703-97936 | | 104.000 | 46.00000 | 4,784.00 | | | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0073 704-51002 | | 439.200 | 1,325.00000 | 581,940.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0074 706-11600 | | 60.000 | 894.00000 | 53,640.00 | | | | |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0075 706-11620 | | 8.000 | 1,005.00000 | 8,040.00 | | | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0076 709-51821 | | (1) | 3,120.00000 | 3,120.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 709-51821 | | (1) | 3,120.00000 | 3,120.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 2 | | LS | | | | | | |
| 0078 711-51038 | | (1) | 845,000.00000 | 845,000.00 | | | | |
| STRUCTURAL STEEL , BRIDGE NO. 1 | | LS | | | | | | |
| 0079 711-51038 | | (1) | 585,000.00000 | 585,000.00 | | | | |
| STRUCTURAL STEEL , BRIDGE NO. 2 | | LS | | | | | | |
| 0080 715-05048 | | 658.000 | 22.00000 | 14,476.00 | | | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | | LFT | | | | | | |
| 0081 715-09938 | | (1) | 25,000.00000 | 25,000.00 | | | | |
| PIPE, BRIDGE DECK DRAIN SYSTEM | | LS | | | | | | |
| 0082 718-12308 | | 514.000 | 8.01000 | 4,117.14 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | | SYS | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 718-52610 | | 56.000 | 100.00000 | 5,600.00 | | | | |
| AGGREGATE FOR UNDERDRAINS | | CYS | | | | | | |
| 0084 720-12797 | | 2.000 | 1,100.00000 | 2,200.00 | | | | |
| CASTING, INLET, ADJUST TO GRADE | | EACH | | | | | | |
| 0085 722-12732 | | 1,665.000 | 5.50000 | 9,157.50 | | | | |
| LONGITUDINAL GROOVING | | SYS | | | | | | |
| 0086 724-12773 | | 3.000 | 100.00000 | 300.00 | | | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | | LFT | | | | | | |
| 0087 731-93945 | | 11,415.000 | 50.00000 | 570,750.00 | | | | |
| FACE PANELS, CONCRETE | | SFT | | | | | | |
| 0088 731-93946 | | 11,415.000 | 22.00000 | 251,130.00 | | | | |
| WALL ERECTION | | SFT | | | | | | |
| 0089 731-93947 | | 630.000 | 79.00000 | 49,770.00 | | | | |
| LEVELING PAD, CONCRETE | | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 801-04308 | | 20.000 | 315.00000 | 6,300.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0091 801-06625 | | 35.000 | 125.00000 | 4,375.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0092 801-06640 | | 58.000 | 180.00000 | 10,440.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0093 801-06645 | | 8.000 | 100.00000 | 800.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0094 801-06775 | | (1) | 258,567.07000 | 258,567.07 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0095 801-07024 | | 2.000 | 7,450.00000 | 14,900.00 | | | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | | EACH | | | | | | |
| 0096 801-07118 | | 240.000 | 16.00000 | 3,840.00 | | | | |
| BARRICADE, TYPE III-A | | LFT | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0097 801-07119 | | 132.000 | 16.00000 | 2,112.00 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0098 801-08401 | | 2,060.000 | 52.00000 | 107,120.00 | | | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0099 801-11642 | | 2.000 | 4,213.00000 | 8,426.00 | | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EACH | | | | | | |
| 0100 801-12324 | | 480.000 | 60.00000 | 28,800.00 | | | | |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0101 802-04893 | | 2.000 | 995.00000 | 1,990.00 | | | | |
| REFERENCE POST | | EACH | | | | | | |
| 0102 802-07057 | | 28.000 | 95.00000 | 2,660.00 | | | | |
| SIGN, PANEL, WITH LEGEND | | SFT | | | | | | |
| 0103 802-76160 | | 2.000 | 16,000.00000 | 32,000.00 | | | | |
| OVERHEAD SIGN STRUCTURE, BRIDGE BRACKET ASSEMBLY | | EACH | | | | | | |

**Contract ID:** B -43423-A **Counties:** CLAY

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 341 **Project(s):** 2002030, 2002031

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0104 | 808-75007 | 3,420.000 | 0.32000 | 1,094.40 | | | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0105 | 808-75047 | 3,420.000 | 0.32000 | 1,094.40 | | | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0106 | 808-75998 | 42.000 | 50.00000 | 2,100.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| **Section Totals:** | | | | $7,828,000.00 | | | | |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $7,828,000.00 | | | | |
| **Contract Item Totals** | | | | **$7,828,000.00** | | | | |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | | **$7,828,000.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. | | (2) YARBERRY COMPANIES INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SCOUR PROTECTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 | 105-06845 | (1) | 25,000.00000 | 25,000.00 | 40,000.00000 | 40,000.00 | | |
| CONSTRUCTION ENGINEERING | | LS | | | | | | |
| 0002 | 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | | DOL | | | | | | |
| 0003 | 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | | DOL | | | | | | |
| 0004 | 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | | DOL | | | | | | |
| 0005 | 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | | DOL | | | | | | |
| 0006 | 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | | DOL | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (2) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SCOUR PROTECTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0008 110-01001 | (1) | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0009 201-52370 | (1) | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0010 201-90788 | (1) | 50,000.00000 | 50,000.00 | 10,000.00000 | 10,000.00 | | |
| DEBRIS, REMOVE, STRUCTURE NO. 3 | LS | | | | | | |
| 0011 201-90788 | (1) | 20,000.00000 | 20,000.00 | 10,000.00000 | 10,000.00 | | |
| DEBRIS, REMOVE, STRUCTURE NO. 4 | LS | | | | | | |
| 0012 201-90788 | (1) | 25,000.00000 | 25,000.00 | 10,000.00000 | 10,000.00 | | |
| DEBRIS, REMOVE, STRUCTURE NO. 5 | LS | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) YARBERRY COMPANIES INC Unit Price | (2) YARBERRY COMPANIES INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SCOUR PROTECTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0013 | 203-02000 | 139.000 | 50.00000 | 6,950.00 | 150.00000 | 20,850.00 | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0014 | 203-02070 | 130.000 | 50.00000 | 6,500.00 | 100.00000 | 13,000.00 | | |
| BORROW | | CYS | | | | | | |
| 0015 | 203-51223 | 335.000 | 90.00000 | 30,150.00 | 150.00000 | 50,250.00 | | |
| EXCAVATION, WATERWAY | | CYS | | | | | | |
| 0016 | 205-11626 | 3.000 | 20,000.00000 | 60,000.00 | 15,000.00000 | 45,000.00 | | |
| PUMP AROUND | | EACH | | | | | | |
| 0017 | 205-12108 | 100,390.000 | 1.00000 | 100,390.00 | 1.00000 | 100,390.00 | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0018 | 205-12616 | (1) | 10,000.00000 | 10,000.00 | 500.00000 | 500.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0019 | 206-51235 | (1) | 40,000.00000 | 40,000.00 | 25,000.00000 | 25,000.00 | | |
| COFFERDAM | | LS | | | | | | |
| 0020 | 601-06035 | 48.000 | 182.00000 | 8,736.00 | 80.00000 | 3,840.00 | | |
| GUARDRAIL, RESET | | LFT | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. | | (2) YARBERRY COMPANIES INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SCOUR PROTECTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 603-06060 | 50.000 | 151.00000 | 7,550.00 | 40.00000 | 2,000.00 | | |
| FENCE, FARM FIELD, RESET | | LFT | | | | | | |
| 0022 | 616-05688 | 1,551.000 | 120.00000 | 186,120.00 | 140.00000 | 217,140.00 | | |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0023 | 616-05689 | 771.000 | 120.00000 | 92,520.00 | 140.00000 | 107,940.00 | | |
| RIPRAP, CLASS 2 | | TON | | | | | | |
| 0024 | 616-06405 | 297.000 | 120.00000 | 35,640.00 | 130.00000 | 38,610.00 | | |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0025 | 616-12246 | 3,310.200 | 3.00000 | 9,930.60 | 12.00000 | 39,722.40 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0026 | 621-01004 | 5.000 | 875.00000 | 4,375.00 | 750.00000 | 3,750.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0027 | 621-06559 | 366.000 | 45.00000 | 16,470.00 | 3.00000 | 1,098.00 | | |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0028 | 621-06565 | 1.830 | 690.00000 | 1,262.70 | 850.00000 | 1,555.50 | | |
| MULCHING MATERIAL | | TON | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) YARBERRY COMPANIES INC Unit Price | (2) YARBERRY COMPANIES INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SCOUR PROTECTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 621-06737 | 1.000 | 1,944.50000 | 1,944.50 | 1,500.00000 | 1,500.00 | | |
| SEED MIXTURE, EMERGENT WETLAND | LBS | | | | | | |
| 0030 621-12612 | 58.500 | 272.62000 | 15,948.27 | 2.00000 | 117.00 | | |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0031 621-52448 | 15.000 | 95.00000 | 1,425.00 | 50.00000 | 750.00 | | |
| SIGN, "DO NOT SPRAY" | EACH | | | | | | |
| 0032 622-52436 | 3.000 | 95.00000 | 285.00 | 50.00000 | 150.00 | | |
| SIGN, "DO NOT MOW OR SPRAY" | EACH | | | | | | |
| 0033 628-09403 | 9.000 | 3,250.00000 | 29,250.00 | 4,500.00000 | 40,500.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0034 628-11976 | 1.000 | 1,200.00000 | 1,200.00 | 2,000.00000 | 2,000.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0035 715-01662 | 120.000 | 65.00000 | 7,800.00 | 300.00000 | 36,000.00 | | |
| PIPE CLEANING, DIAMETER 12 IN. TO 48 IN. | LFT | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. | | (2) YARBERRY COMPANIES INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SCOUR PROTECTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 720-96995 | 2.000 | 850.00000 | 1,700.00 | 1,500.00000 | 3,000.00 | | |
| CLEAN INLET | EACH | | | | | | |
| 0037 801-06209 | 4,600.000 | 1.65000 | 7,590.00 | 2.50000 | 11,500.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0038 801-06640 | 68.000 | 190.00000 | 12,920.00 | 200.00000 | 13,600.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0039 801-06645 | 4.000 | 190.00000 | 760.00 | 110.00000 | 440.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0040 801-06710 | 60.000 | 15.00000 | 900.00 | 45.00000 | 2,700.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0041 801-06775 | (1) | 55,225.93000 | 55,225.93 | 63,000.00000 | 63,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0042 801-11642 | 3.000 | 3,513.00000 | 10,539.00 | 3.40000 | 10.20 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |

**Contract ID:** B -43429-A **Counties:** FOUNTAIN, PARKE, VERMILLION

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 351 **Project(s):** 2002047, 2002056, 2002057, 2002058, 2002083

**Contract Time:** 11/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SCOUR PROTECTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) YARBERRY COMPANIES INC Unit Price | (2) YARBERRY COMPANIES INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SCOUR PROTECTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 801-12883 | 8.000 | 600.00000 | 4,800.00 | 500.00000 | 4,000.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| **Section Totals:** | | | $988,888.00 | | $1,019,919.10 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $988,888.00 | | $1,019,919.10 | | |
| **Contract Item Totals** | | | **$988,888.00** | | **$1,019,919.10** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$988,888.00** | | **$1,019,919.10** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845<br>CONSTRUCTION ENGINEERING | (1)<br>LS | 26,738.17000 | 26,738.17 | 27,440.00000 | 27,440.00 | 35,000.00000 | 35,000.00 |
| 0002 109-08359<br>LIQUIDATED DAMAGES | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| 0003 109-08360<br>CONTRACT LIENS | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| 0004 109-08440<br>QUALITY ADJUSTMENTS, HMA | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| 0005 109-08443<br>QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| 0006 109-08444<br>QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| 0007 109-09489<br>PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 154,079.45000 | 154,079.45 | 218,000.00000 | 218,000.00 | 219,000.00000 | 219,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 32,688.03000 | 32,688.03 | 34,320.00000 | 34,320.00 | 55,500.00000 | 55,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 164.000 | 165.50000 | 27,142.00 | 38.00000 | 6,232.00 | 45.00000 | 7,380.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51330 | (1) | 212,262.76000 | 212,262.76 | 177,380.00000 | 177,380.00 | 350,746.60000 | 350,746.60 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 203-02000 | 1,640.000 | 24.54000 | 40,245.60 | 42.00000 | 68,880.00 | 45.00000 | 73,800.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 203-51223 | 4,840.000 | 28.47000 | 137,794.80 | 36.00000 | 174,240.00 | 26.00000 | 125,840.00 |
| EXCAVATION, WATERWAY | CYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-11626 | 1.000 | 66,978.11000 | 66,978.11 | 12,150.00000 | 12,150.00 | 31,000.00000 | 31,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0016 205-12108 | 40,920.000 | 1.00000 | 40,920.00 | 1.00000 | 40,920.00 | 1.00000 | 40,920.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 117,699.80000 | 117,699.80 | 13,130.00000 | 13,130.00 | 12,500.00000 | 12,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 205-12618 | (1) | 16,370.30000 | 16,370.30 | 3,635.00000 | 3,635.00 | 4,100.00000 | 4,100.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0019 206-51225 | 110.000 | 138.34000 | 15,217.40 | 95.00000 | 10,450.00 | 68.00000 | 7,480.00 |
| EXCAVATION, DRY | CYS | | | | | | |
| 0020 207-09935 | 2,200.000 | 30.76000 | 67,672.00 | 42.00000 | 92,400.00 | 43.00000 | 94,600.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0021 211-06467 | 42.000 | 117.16000 | 4,920.72 | 130.00000 | 5,460.00 | 182.00000 | 7,644.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 214-12239 | 2,200.000 | 5.74000 | 12,628.00 | 5.70000 | 12,540.00 | 6.50000 | 14,300.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0023 301-12234 | 314.000 | 87.22000 | 27,387.08 | 109.00000 | 34,226.00 | 45.00000 | 14,130.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0024 302-06464 | 68.000 | 132.84000 | 9,033.12 | 134.00000 | 9,112.00 | 116.00000 | 7,888.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0025 303-01180 | 378.000 | 47.25000 | 17,860.50 | 50.00000 | 18,900.00 | 55.00000 | 20,790.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0026 304-12624 | 100.000 | 229.18000 | 22,918.00 | 297.00000 | 29,700.00 | 365.00000 | 36,500.00 |
| HMA PATCHING, PARTIAL DEPTH, TYPE B | TON | | | | | | |
| 0027 306-08043 | 660.000 | 37.23000 | 24,571.80 | 9.70000 | 6,402.00 | 9.00000 | 5,940.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0028 401-000002 | 197.000 | 141.88000 | 27,950.36 | 135.00000 | 26,595.00 | 176.00000 | 34,672.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 401-000038 | 237.000 | 127.69000 | 30,262.53 | 122.00000 | 28,914.00 | 165.00000 | 39,105.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0030 | 401-000047 | 1,050.000 | 125.51000 | 131,785.50 | 119.00000 | 124,950.00 | 137.00000 | 143,850.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0031 | 401-10258 | 1,663.000 | 0.65000 | 1,080.95 | 0.60000 | 997.80 | 2.00000 | 3,326.00 |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |
| 0032 | 401-10259 | 1,123.000 | 0.65000 | 729.95 | 0.60000 | 673.80 | 2.00000 | 2,246.00 |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0033 | 406-05520 | 2.000 | 3,132.19000 | 6,264.38 | 2,981.00000 | 5,962.00 | 1,200.00000 | 2,400.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0034 | 408-07478 | 1.000 | 6,220.71000 | 6,220.71 | 5,920.00000 | 5,920.00 | 1,200.00000 | 1,200.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | | TON | | | | | | |
| 0035 | 503-12477 | 79.000 | 647.42000 | 51,146.18 | 419.00000 | 33,101.00 | 325.00000 | 25,675.00 |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-02241 | 512.000 | 4.37000 | 2,237.44 | 7.30000 | 3,737.60 | 7.10000 | 3,635.20 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0037 601-12292 | 4.000 | 3,819.74000 | 15,278.96 | 3,531.00000 | 14,124.00 | 3,450.00000 | 13,800.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 4.000 | 3,274.06000 | 13,096.24 | 3,427.00000 | 13,708.00 | 3,325.00000 | 13,300.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 602-06729 | 16.000 | 24.89000 | 398.24 | 24.00000 | 384.00 | 35.00000 | 560.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0040 606-12400 | 1,564.000 | 12.74000 | 19,925.36 | 1.50000 | 2,346.00 | 3.00000 | 4,692.00 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0041 609-06259 | 270.000 | 253.39000 | 68,415.30 | 187.00000 | 50,490.00 | 185.00000 | 49,950.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0042 615-06490 | 10.000 | 174.62000 | 1,746.20 | 192.00000 | 1,920.00 | 188.00000 | 1,880.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 4.000 | 1,200.49000 | 4,801.96 | 1,091.00000 | 4,364.00 | 1,070.00000 | 4,280.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 615-06510 | 1.000 | 709.38000 | 709.38 | 1,007.00000 | 1,007.00 | 990.00000 | 990.00 |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0045 615-06515 | 1.000 | 141.88000 | 141.88 | 258.00000 | 258.00 | 250.00000 | 250.00 |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0046 616-05688 | 1,044.000 | 70.10000 | 73,184.40 | 80.00000 | 83,520.00 | 65.00000 | 67,860.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0047 616-06405 | 29.000 | 230.76000 | 6,692.04 | 72.00000 | 2,088.00 | 75.00000 | 2,175.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0048 616-12246 | 106.000 | 14.95000 | 1,584.70 | 10.00000 | 1,060.00 | 5.50000 | 583.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0049 616-12251 | 1,108.000 | 8.89000 | 9,850.12 | 4.90000 | 5,429.20 | 6.50000 | 7,202.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 3 | SYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-01004 | 1.000 | 873.09000 | 873.09 | 1,558.00000 | 1,558.00 | 810.00000 | 810.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0051 621-02770 | 7,066.000 | 1.79000 | 12,648.14 | 2.10000 | 14,838.60 | 1.35000 | 9,539.10 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0052 621-06559 | 2,656.000 | 1.77000 | 4,701.12 | 2.80000 | 7,436.80 | 0.90000 | 2,390.40 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0053 621-06565 | 3.000 | 862.79000 | 2,588.37 | 701.00000 | 2,103.00 | 460.00000 | 1,380.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0054 621-06574 | 1,541.000 | 8.87000 | 13,668.67 | 11.00000 | 16,951.00 | 8.25000 | 12,713.25 |
| SODDING | SYS | | | | | | |
| 0055 621-12612 | 80.000 | 62.21000 | 4,976.80 | 218.00000 | 17,440.00 | 58.00000 | 4,640.00 |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0056 621-52448 | 4.000 | 84.04000 | 336.16 | 114.00000 | 456.00 | 78.00000 | 312.00 |
| SIGN, "DO NOT SPRAY" | EACH | | | | | | |
| 0057 628-09403 | 12.000 | 3,356.95000 | 40,283.40 | 2,908.00000 | 34,896.00 | 3,000.00000 | 36,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 628-11976 | 1.000 | 726.31000 | 726.31 | 831.00000 | 831.00 | 500.00000 | 500.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0059 628-11977 | 1.000 | 2,553.77000 | 2,553.77 | 1,039.00000 | 1,039.00 | 500.00000 | 500.00 |
| COMPUTER SYSTEM | EACH | | | | | | |
| 0060 629-12029 | 11,245.000 | 3.96000 | 44,530.20 | 9.30000 | 104,578.50 | 3.70000 | 41,606.50 |
| PLANT GROWTH LAYER | SYS | | | | | | |
| 0061 701-06011 | 2.000 | 7,914.49000 | 15,828.98 | 5,512.00000 | 11,024.00 | 8,400.00000 | 16,800.00 |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0062 701-09557 | 112.000 | 63.20000 | 7,078.40 | 106.00000 | 11,872.00 | 145.00000 | 16,240.00 |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |
| 0063 701-09559 | 2.000 | 7,368.81000 | 14,737.62 | 2,067.00000 | 4,134.00 | 6,000.00000 | 12,000.00 |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |
| 0064 701-09683 | 12.000 | 208.48000 | 2,501.76 | 152.00000 | 1,824.00 | 175.00000 | 2,100.00 |
| PILE SHOE, HP 12 X 74 | EACH | | | | | | |
| 0065 701-95780 | 460.000 | 147.59000 | 67,891.40 | 131.00000 | 60,260.00 | 210.00000 | 96,600.00 |
| PILE, STEEL H, HP 12 X 74 | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 | 702-92857 | 163.000 | 995.86000 | 162,325.18 | 1,459.00000 | 237,817.00 | 1,500.00000 | 244,500.00 |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0067 | 703-06028 | 23,769.000 | 1.58000 | 37,555.02 | 1.60000 | 38,030.40 | 1.60000 | 38,030.40 |
| REINFORCING BARS | | LBS | | | | | | |
| 0068 | 703-06029 | 162,171.000 | 1.33000 | 215,687.43 | 1.40000 | 227,039.40 | 1.55000 | 251,365.05 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0069 | 703-97936 | 42.000 | 122.42000 | 5,141.64 | 60.00000 | 2,520.00 | 75.00000 | 3,150.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0070 | 704-51002 | 402.000 | 1,064.51000 | 427,933.02 | 1,070.00000 | 430,140.00 | 1,100.00000 | 442,200.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0071 | 706-11600 | 51.000 | 763.95000 | 38,961.45 | 727.00000 | 37,077.00 | 700.00000 | 35,700.00 |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0072 | 706-11620 | 4.000 | 2,728.39000 | 10,913.56 | 2,596.00000 | 10,384.00 | 2,700.00000 | 10,800.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 707-08158 | 1,303.000 | 669.45000 | 872,293.35 | 582.00000 | 758,346.00 | 540.00000 | 703,620.00 |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN. | LFT | | | | | | |
| 0074 709-51821 | (1) | 6,142.14000 | 6,142.14 | 1.00000 | 1.00 | 200.00000 | 200.00 |
| SURFACE SEAL | LS | | | | | | |
| 0075 715-05169 | 65.000 | 153.70000 | 9,990.50 | 64.00000 | 4,160.00 | 110.00000 | 7,150.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0076 715-05407 | 114.000 | 16.87000 | 1,923.18 | 30.00000 | 3,420.00 | 33.00000 | 3,762.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0077 715-46005 | 2.000 | 3,266.97000 | 6,533.94 | 1,255.00000 | 2,510.00 | 560.00000 | 1,120.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0078 722-12732 | 1,416.000 | 3.81000 | 5,394.96 | 6.00000 | 8,496.00 | 3.50000 | 4,956.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0079 726-92406 | 20.000 | 4,081.46000 | 81,629.20 | 3,515.00000 | 70,300.00 | 3,900.00000 | 78,000.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 728-11672 | 498.000 | 110.76000 | 55,158.48 | 99.00000 | 49,302.00 | 210.00000 | 104,580.00 |
| DRILLED SHAFT EXPLORATORY CORE | LFT | | | | | | |
| 0081 728-11673 | 366.000 | 502.12000 | 183,775.92 | 498.00000 | 182,268.00 | 490.00000 | 179,340.00 |
| DRILLED SHAFT PERMANENT CASING | LFT | | | | | | |
| 0082 728-11789 | 366.000 | 693.15000 | 253,692.90 | 568.00000 | 207,888.00 | 990.00000 | 362,340.00 |
| DRILLED SHAFT, DIAMETER 42 IN. | LFT | | | | | | |
| 0083 801-04308 | 7.000 | 272.84000 | 1,909.88 | 364.00000 | 2,548.00 | 356.00000 | 2,492.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0084 801-06625 | 41.000 | 92.76000 | 3,803.16 | 99.00000 | 4,059.00 | 96.00000 | 3,936.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0085 801-06640 | 18.000 | 272.84000 | 4,911.12 | 192.00000 | 3,456.00 | 188.00000 | 3,384.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0086 801-06775 | (1) | 5,456.77000 | 5,456.77 | 324,200.00000 | 324,200.00 | 3,550.00000 | 3,550.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 801-07118 | 144.000 | 21.83000 | 3,143.52 | 13.00000 | 1,872.00 | 12.55000 | 1,807.20 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0088 801-07119 | 96.000 | 21.83000 | 2,095.68 | 13.00000 | 1,248.00 | 12.55000 | 1,204.80 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0089 802-05701 | 86.000 | 24.01000 | 2,064.86 | 44.00000 | 3,784.00 | 42.50000 | 3,655.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0090 802-07059 | 6.000 | 54.57000 | 327.42 | 113.00000 | 678.00 | 110.00000 | 660.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0091 802-09838 | 24.000 | 43.65000 | 1,047.60 | 86.00000 | 2,064.00 | 84.00000 | 2,016.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0092 802-91122 | 5.000 | 136.42000 | 682.10 | 225.00000 | 1,125.00 | 220.00000 | 1,100.00 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0093 808-06726 | 40.000 | 5.46000 | 218.40 | 21.00000 | 840.00 | 20.50000 | 820.00 |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HIS CONSTRUCTORS INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 808-75007 | 1,650.000 | 1.09000 | 1,798.50 | 1.30000 | 2,145.00 | 1.25000 | 2,062.50 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0095 808-75047 | 1,760.000 | 1.09000 | 1,918.40 | 1.30000 | 2,288.00 | 1.25000 | 2,200.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0096 808-75996 | 10.000 | 163.70000 | 1,637.00 | 78.00000 | 780.00 | 75.00000 | 750.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0097 808-75998 | 10.000 | 163.70000 | 1,637.00 | 379.00000 | 3,790.00 | 365.00000 | 3,650.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0098 728-11713 | 42.000 | 1,483.33000 | 62,299.86 | 1,091.00000 | 45,822.00 | 1,100.00000 | 46,200.00 |
| DRILLED SHAFT, DIAMETER 36 IN. | LFT | | | | | | |
| **Section Totals:** | | | $4,254,564.75 | | $4,368,713.10 | | $4,393,129.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $4,254,564.75 | | $4,368,713.10 | | $4,393,129.00 |
| **Contract Item Totals** | | | **$4,254,564.75** | | **$4,368,713.10** | | **$4,393,129.00** |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$4,254,564.75** | **$4,368,713.10** | **4,393,129.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 45,000.00000 | 45,000.00 | 50,000.00000 | 50,000.00 | 26,418.00000 | 26,418.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 240,000.00000 | 240,000.00 | 260,000.00000 | 260,000.00 | 540,200.00000 | 540,200.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 45,000.00000 | 45,000.00 | 100,000.00000 | 100,000.00 | 28,500.00000 | 28,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 164.000 | 35.00000 | 5,740.00 | 50.00000 | 8,200.00 | 50.00000 | 8,200.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51330 | (1) | 275,000.00000 | 275,000.00 | 302,000.00000 | 302,000.00 | 327,440.00000 | 327,440.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 203-02000 | 1,640.000 | 30.00000 | 49,200.00 | 65.00000 | 106,600.00 | 80.00000 | 131,200.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 203-51223 | 4,840.000 | 30.00000 | 145,200.00 | 30.00000 | 145,200.00 | 84.00000 | 406,560.00 |
| EXCAVATION, WATERWAY | CYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description | | | (4) DUNCAN ROBERTSON INC | | (5) BEATY CONSTRUCTION INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 205-11626 | 1.000 | 15,000.00000 | 15,000.00 | 25,000.00000 | 25,000.00 | 40,785.00000 | 40,785.00 |
| PUMP AROUND | | EACH | | | | | | |
| 0016 | 205-12108 | 40,920.000 | 1.00000 | 40,920.00 | 1.00000 | 40,920.00 | 1.00000 | 40,920.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0017 | 205-12616 | (1) | 45,000.00000 | 45,000.00 | 72,000.00000 | 72,000.00 | 15,000.00000 | 15,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0018 | 205-12618 | (1) | 3,500.00000 | 3,500.00 | 3,000.00000 | 3,000.00 | 1,900.00000 | 1,900.00 |
| SWQCP PREPARATION | | LS | | | | | | |
| 0019 | 206-51225 | 110.000 | 20.00000 | 2,200.00 | 58.00000 | 6,380.00 | 90.00000 | 9,900.00 |
| EXCAVATION, DRY | | CYS | | | | | | |
| 0020 | 207-09935 | 2,200.000 | 65.00000 | 143,000.00 | 35.00000 | 77,000.00 | 66.00000 | 145,200.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0021 | 211-06467 | 42.000 | 125.00000 | 5,250.00 | 200.00000 | 8,400.00 | 180.00000 | 7,560.00 |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 214-12239 | 2,200.000 | 6.00000 | 13,200.00 | 6.00000 | 13,200.00 | 4.50000 | 9,900.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0023 301-12234 | 314.000 | 125.00000 | 39,250.00 | 165.00000 | 51,810.00 | 130.00000 | 40,820.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0024 302-06464 | 68.000 | 150.00000 | 10,200.00 | 220.00000 | 14,960.00 | 160.00000 | 10,880.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0025 303-01180 | 378.000 | 75.00000 | 28,350.00 | 65.00000 | 24,570.00 | 70.00000 | 26,460.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0026 304-12624 | 100.000 | 230.00000 | 23,000.00 | 210.00000 | 21,000.00 | 230.00000 | 23,000.00 |
| HMA PATCHING, PARTIAL DEPTH, TYPE B | TON | | | | | | |
| 0027 306-08043 | 660.000 | 10.00000 | 6,600.00 | 11.50000 | 7,590.00 | 11.00000 | 7,260.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0028 401-000002 | 197.000 | 143.00000 | 28,171.00 | 130.00000 | 25,610.00 | 190.00000 | 37,430.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DUNCAN ROBERTSON INC | | (5) BEATY CONSTRUCTION INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 401-000038 | 237.000 | 128.00000 | 30,336.00 | 117.00000 | 27,729.00 | 155.00000 | 36,735.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0030 | 401-000047 | 1,050.000 | 126.00000 | 132,300.00 | 115.00000 | 120,750.00 | 135.00000 | 141,750.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0031 | 401-10258 | 1,663.000 | 0.66000 | 1,097.58 | 0.60000 | 997.80 | 0.60000 | 997.80 |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |
| 0032 | 401-10259 | 1,123.000 | 0.66000 | 741.18 | 0.60000 | 673.80 | 0.85000 | 954.55 |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0033 | 406-05520 | 2.000 | 3,155.00000 | 6,310.00 | 2,870.00000 | 5,740.00 | 1,100.00000 | 2,200.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0034 | 408-07478 | 1.000 | 6,200.00000 | 6,200.00 | 5,700.00000 | 5,700.00 | 6,000.00000 | 6,000.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | | TON | | | | | | |
| 0035 | 503-12477 | 79.000 | 250.00000 | 19,750.00 | 627.88000 | 49,602.52 | 415.00000 | 32,785.00 |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-02241 | 512.000 | 7.70000 | 3,942.40 | 10.00000 | 5,120.00 | 7.00000 | 3,584.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0037 601-12292 | 4.000 | 3,740.00000 | 14,960.00 | 3,050.00000 | 12,200.00 | 3,400.00000 | 13,600.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 4.000 | 3,630.00000 | 14,520.00 | 3,000.00000 | 12,000.00 | 3,300.00000 | 13,200.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 602-06729 | 16.000 | 25.00000 | 400.00 | 25.00000 | 400.00 | 50.00000 | 800.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0040 606-12400 | 1,564.000 | 3.00000 | 4,692.00 | 5.00000 | 7,820.00 | 4.61000 | 7,210.04 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0041 609-06259 | 270.000 | 235.00000 | 63,450.00 | 263.00000 | 71,010.00 | 235.00000 | 63,450.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0042 615-06490 | 10.000 | 203.00000 | 2,030.00 | 200.00000 | 2,000.00 | 185.00000 | 1,850.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 4.000 | 1,155.00000 | 4,620.00 | 1,350.00000 | 5,400.00 | 1,050.00000 | 4,200.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 615-06510 | 1.000 | 1,065.00000 | 1,065.00 | 2,000.00000 | 2,000.00 | 970.00000 | 970.00 |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0045 615-06515 | 1.000 | 270.00000 | 270.00 | 160.00000 | 160.00 | 248.00000 | 248.00 |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0046 616-05688 | 1,044.000 | 75.00000 | 78,300.00 | 48.00000 | 50,112.00 | 96.00000 | 100,224.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0047 616-06405 | 29.000 | 75.00000 | 2,175.00 | 112.00000 | 3,248.00 | 99.00000 | 2,871.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0048 616-12246 | 106.000 | 5.00000 | 530.00 | 5.00000 | 530.00 | 5.50000 | 583.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0049 616-12251 | 1,108.000 | 6.00000 | 6,648.00 | 5.00000 | 5,540.00 | 3.50000 | 3,878.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 3 | SYS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC | | (5) BEATY CONSTRUCTION INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-01004 | 1.000 | 1,650.00000 | 1,650.00 | 802.36000 | 802.36 | 1,500.00000 | 1,500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0051 621-02770 | 7,066.000 | 2.20000 | 15,545.20 | 1.33000 | 9,397.78 | 2.00000 | 14,132.00 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0052 621-06559 | 2,656.000 | 3.00000 | 7,968.00 | 0.87000 | 2,310.72 | 2.70000 | 7,171.20 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0053 621-06565 | 3.000 | 740.00000 | 2,220.00 | 458.35000 | 1,375.05 | 675.00000 | 2,025.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0054 621-06574 | 1,541.000 | 12.00000 | 18,492.00 | 8.15000 | 12,559.15 | 11.00000 | 16,951.00 |
| SODDING | SYS | | | | | | |
| 0055 621-12612 | 80.000 | 230.00000 | 18,400.00 | 57.17000 | 4,573.60 | 210.00000 | 16,800.00 |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0056 621-52448 | 4.000 | 120.00000 | 480.00 | 77.23000 | 308.92 | 110.00000 | 440.00 |
| SIGN, "DO NOT SPRAY" | EACH | | | | | | |
| 0057 628-09403 | 12.000 | 2,500.00000 | 30,000.00 | 3,900.00000 | 46,800.00 | 3,800.00000 | 45,600.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 628-11976 | 1.000 | 1,000.00000 | 1,000.00 | 1,200.00000 | 1,200.00 | 1,100.00000 | 1,100.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0059 628-11977 | 1.000 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 | 790.00000 | 790.00 |
| COMPUTER SYSTEM | EACH | | | | | | |
| 0060 629-12029 | 11,245.000 | 4.50000 | 50,602.50 | 3.64000 | 40,931.80 | 10.20000 | 114,699.00 |
| PLANT GROWTH LAYER | SYS | | | | | | |
| 0061 701-06011 | 2.000 | 1,500.00000 | 3,000.00 | 3,700.00000 | 7,400.00 | 2,250.00000 | 4,500.00 |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0062 701-09557 | 112.000 | 100.00000 | 11,200.00 | 46.00000 | 5,152.00 | 245.00000 | 27,440.00 |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |
| 0063 701-09559 | 2.000 | 1,500.00000 | 3,000.00 | 1,900.00000 | 3,800.00 | 3,500.00000 | 7,000.00 |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |
| 0064 701-09683 | 12.000 | 350.00000 | 4,200.00 | 1,500.00000 | 18,000.00 | 400.00000 | 4,800.00 |
| PILE SHOE, HP 12 X 74 | EACH | | | | | | |
| 0065 701-95780 | 460.000 | 125.00000 | 57,500.00 | 70.00000 | 32,200.00 | 115.00000 | 52,900.00 |
| PILE, STEEL H, HP 12 X 74 | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DUNCAN ROBERTSON INC | | (5) BEATY CONSTRUCTION INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 | 702-92857 | 163.000 | 1,250.00000 | 203,750.00 | 3,000.00000 | 489,000.00 | 2,995.00000 | 488,185.00 |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0067 | 703-06028 | 23,769.000 | 2.00000 | 47,538.00 | 1.25000 | 29,711.25 | 0.98000 | 23,293.62 |
| REINFORCING BARS | | LBS | | | | | | |
| 0068 | 703-06029 | 162,171.000 | 2.00000 | 324,342.00 | 1.25000 | 202,713.75 | 1.08000 | 175,144.68 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0069 | 703-97936 | 42.000 | 65.00000 | 2,730.00 | 50.00000 | 2,100.00 | 90.00000 | 3,780.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0070 | 704-51002 | 402.000 | 1,250.00000 | 502,500.00 | 1,200.00000 | 482,400.00 | 1,095.00000 | 440,190.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0071 | 706-11600 | 51.000 | 770.00000 | 39,270.00 | 745.00000 | 37,995.00 | 700.00000 | 35,700.00 |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0072 | 706-11620 | 4.000 | 2,750.00000 | 11,000.00 | 2,000.00000 | 8,000.00 | 2,500.00000 | 10,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 707-08158 | 1,303.000 | 850.00000 | 1,107,550.00 | 650.00000 | 846,950.00 | 720.00000 | 938,160.00 |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN. | LFT | | | | | | |
| 0074 709-51821 | (1) | 5,000.00000 | 5,000.00 | 1.00000 | 1.00 | 5,628.00000 | 5,628.00 |
| SURFACE SEAL | LS | | | | | | |
| 0075 715-05169 | 65.000 | 65.00000 | 4,225.00 | 65.00000 | 4,225.00 | 140.00000 | 9,100.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0076 715-05407 | 114.000 | 25.00000 | 2,850.00 | 18.00000 | 2,052.00 | 85.00000 | 9,690.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0077 715-46005 | 2.000 | 1,000.00000 | 2,000.00 | 880.00000 | 1,760.00 | 900.00000 | 1,800.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0078 722-12732 | 1,416.000 | 5.00000 | 7,080.00 | 3.40000 | 4,814.40 | 3.50000 | 4,956.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0079 726-92406 | 20.000 | 3,500.00000 | 70,000.00 | 1,250.00000 | 25,000.00 | 3,210.00000 | 64,200.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 728-11672 | 498.000 | 100.00000 | 49,800.00 | 72.00000 | 35,856.00 | 77.40000 | 38,545.20 |
| DRILLED SHAFT EXPLORATORY CORE | LFT | | | | | | |
| 0081 728-11673 | 366.000 | 600.00000 | 219,600.00 | 380.00000 | 139,080.00 | 295.00000 | 107,970.00 |
| DRILLED SHAFT PERMANENT CASING | LFT | | | | | | |
| 0082 728-11789 | 366.000 | 675.00000 | 247,050.00 | 1,200.00000 | 439,200.00 | 1,080.00000 | 395,280.00 |
| DRILLED SHAFT, DIAMETER 42 IN. | LFT | | | | | | |
| 0083 801-04308 | 7.000 | 275.00000 | 1,925.00 | 350.00000 | 2,450.00 | 350.00000 | 2,450.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0084 801-06625 | 41.000 | 93.00000 | 3,813.00 | 95.00000 | 3,895.00 | 95.00000 | 3,895.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0085 801-06640 | 18.000 | 275.00000 | 4,950.00 | 185.00000 | 3,330.00 | 185.00000 | 3,330.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0086 801-06775 | (1) | 80,000.00000 | 80,000.00 | 140,000.00000 | 140,000.00 | 55,285.00000 | 55,285.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description | | | (4) DUNCAN ROBERTSON INC | | (5) BEATY CONSTRUCTION INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 | 801-07118 | 144.000 | 22.00000 | 3,168.00 | 12.50000 | 1,800.00 | 12.50000 | 1,800.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0088 | 801-07119 | 96.000 | 22.00000 | 2,112.00 | 12.50000 | 1,200.00 | 12.50000 | 1,200.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0089 | 802-05701 | 86.000 | 46.00000 | 3,956.00 | 27.00000 | 2,322.00 | 42.00000 | 3,612.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | | LFT | | | | | | |
| 0090 | 802-07059 | 6.000 | 120.00000 | 720.00 | 58.00000 | 348.00 | 109.00000 | 654.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | | EACH | | | | | | |
| 0091 | 802-09838 | 24.000 | 91.00000 | 2,184.00 | 53.00000 | 1,272.00 | 83.00000 | 1,992.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| 0092 | 802-91122 | 5.000 | 240.00000 | 1,200.00 | 325.00000 | 1,625.00 | 217.00000 | 1,085.00 |
| SIGN, GROUND MOUNTED, RESET | | EACH | | | | | | |
| 0093 | 808-06726 | 40.000 | 5.50000 | 220.00 | 20.00000 | 800.00 | 20.00000 | 800.00 |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 808-75007 | 1,650.000 | 1.10000 | 1,815.00 | 1.25000 | 2,062.50 | 1.25000 | 2,062.50 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0095 808-75047 | 1,760.000 | 1.10000 | 1,936.00 | 1.25000 | 2,200.00 | 1.25000 | 2,200.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0096 808-75996 | 10.000 | 20.00000 | 200.00 | 75.00000 | 750.00 | 75.00000 | 750.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0097 808-75998 | 10.000 | 165.00000 | 1,650.00 | 365.00000 | 3,650.00 | 365.00000 | 3,650.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0098 728-11713 | 42.000 | 1,250.00000 | 52,500.00 | 2,000.00000 | 84,000.00 | 795.00000 | 33,390.00 |
| DRILLED SHAFT, DIAMETER 36 IN. | LFT | | | | | | |
| **Section Totals:** | | | $4,838,016.86 | | $4,943,554.40 | | $5,511,256.59 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $4,838,016.86 | | $4,943,554.40 | | $5,511,256.59 |
| **Contract Item Totals** | | | **$4,838,016.86** | | **$4,943,554.40** | | **$5,511,256.59** |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** B -43545-A **Counties:** RUSH

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 361 **Project(s):** 2002071

**Contract Time:** 06/01/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$4,838,016.86** | **$4,943,554.40** | **5,511,256.59** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 | 105-06845 | (1) | 100.00000 | 100.00 | 15,000.00000 | 15,000.00 | 7,500.00000 | 7,500.00 |
| CONSTRUCTION ENGINEERING | | LS | | | | | | |
| 0002 | 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | | DOL | | | | | | |
| 0003 | 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | | DOL | | | | | | |
| 0004 | 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | | DOL | | | | | | |
| 0005 | 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | | DOL | | | | | | |
| 0006 | 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | | DOL | | | | | | |
| 0007 | 110-01001 | (1) | 100,000.00000 | 100,000.00 | 120,000.00000 | 120,000.00 | 267,600.00000 | 267,600.00 |
| MOBILIZATION AND DEMOBILIZATION | | LS | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 202-01845 | 745.000 | 16.33000 | 12,165.85 | 16.33000 | 12,165.85 | 16.33000 | 12,165.85 |
| CONDUIT, REMOVE | LFT | | | | | | |
| 0009 202-51328 | (1) | 290,000.00000 | 290,000.00 | 602,500.00000 | 602,500.00 | 655,590.00000 | 655,590.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0010 202-62420 | 20.000 | 53.00000 | 1,060.00 | 50.00000 | 1,000.00 | 53.00000 | 1,060.00 |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0011 503-12480 | 113.000 | 176.00000 | 19,888.00 | 202.00000 | 22,826.00 | 176.00000 | 19,888.00 |
| TERMINAL JOINT, RETROFIT POLYMER MODIFIED ASPHALT | SFT | | | | | | |
| 0012 619-11052 | (1) | 1,170,655.00000 | 1,170,655.00 | 650,000.00000 | 650,000.00 | 650,000.00000 | 650,000.00 |
| CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0013 619-12459 | (1) | 500.00000 | 500.00 | 20,000.00000 | 20,000.00 | 20,000.00000 | 20,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0014 619-51859 | (1) | 275,000.00000 | 275,000.00 | 210,000.00000 | 210,000.00 | 210,000.00000 | 210,000.00 |
| COAT STEEL BRIDGE, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 619-95315 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| CLEAN AND COAT BEARING ASSEMBLIES, BRIDGE NO. 1 | LS | | | | | | |
| 0016 619-98427 | 36.000 | 1.00000 | 36.00 | 800.00000 | 28,800.00 | 100.00000 | 3,600.00 |
| CLEAN DRAINS | EACH | | | | | | |
| 0017 628-09403 | 6.000 | 100.00000 | 600.00 | 5,000.00000 | 30,000.00 | 1,000.00000 | 6,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0018 628-11976 | 2.000 | 50.00000 | 100.00 | 288.90000 | 577.80 | 100.00000 | 200.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0019 706-11418 | 20.000 | 280.00000 | 5,600.00 | 281.00000 | 5,620.00 | 280.00000 | 5,600.00 |
| RAILING, STEEL TYPE PS-1 | LFT | | | | | | |
| 0020 709-51821 | (1) | 25,000.00000 | 25,000.00 | 44,000.00000 | 44,000.00 | 44,000.00000 | 44,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0021 710-09158 | 25.000 | 222.00000 | 5,550.00 | 222.00000 | 5,550.00 | 75.00000 | 1,875.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 722-51852 | 2,454.000 | 4.00000 | 9,816.00 | 3.80000 | 9,325.20 | 2.00000 | 4,908.00 |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0023 724-12773 | 77.000 | 151.00000 | 11,627.00 | 138.00000 | 10,626.00 | 137.60000 | 10,595.20 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0024 738-12855 | 5,422.000 | 36.78000 | 199,421.16 | 55.09000 | 298,697.98 | 41.00000 | 222,302.00 |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0025 801-04308 | 6.000 | 264.00000 | 1,584.00 | 264.00000 | 1,584.00 | 335.00000 | 2,010.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0026 801-06209 | 10,880.000 | 1.68000 | 18,278.40 | 1.68000 | 18,278.40 | 1.45000 | 15,776.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0027 801-06211 | 22.000 | 168.00000 | 3,696.00 | 168.00000 | 3,696.00 | 175.00000 | 3,850.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | EACH | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 801-06212 | 6.000 | 188.00000 | 1,128.00 | 188.00000 | 1,128.00 | 195.00000 | 1,170.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) | EACH | | | | | | |
| 0029 801-06640 | 12.000 | 218.00000 | 2,616.00 | 218.00000 | 2,616.00 | 195.00000 | 2,340.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0030 801-06645 | 37.000 | 104.00000 | 3,848.00 | 104.00000 | 3,848.00 | 130.00000 | 4,810.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0031 801-06775 | (1) | 56,018.00000 | 56,018.00 | 95,000.00000 | 95,000.00 | 161,222.60000 | 161,222.60 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0032 801-07023 | 1.000 | 12,497.00000 | 12,497.00 | 12,000.00000 | 12,000.00 | 12,497.00000 | 12,497.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 , TEMPORARY | EACH | | | | | | |
| 0033 801-07118 | 136.000 | 15.08000 | 2,050.88 | 15.08000 | 2,050.88 | 15.95000 | 2,169.20 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0034 801-07119 | 36.000 | 15.08000 | 542.88 | 15.08000 | 542.88 | 15.95000 | 574.20 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 801-08401 | 1,275.000 | 43.00000 | 54,825.00 | 71.00000 | 90,525.00 | 43.00000 | 54,825.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0036 | 801-12862 | 150.000 | 31.24000 | 4,686.00 | 31.24000 | 4,686.00 | 38.55000 | 5,782.50 |
| TEMPORARY PEDESTRIAN CHANNELIZER | | LFT | | | | | | |
| 0037 | 807-06592 | 745.000 | 50.05000 | 37,287.25 | 50.05000 | 37,287.25 | 50.05000 | 37,287.25 |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | | LFT | | | | | | |
| 0038 | 808-06716 | 4,610.000 | 0.51000 | 2,351.10 | 0.51000 | 2,351.10 | 0.65000 | 2,996.50 |
| LINE, REMOVE | | LFT | | | | | | |
| 0039 | 808-12567 | 1,792.000 | 8.29000 | 14,855.68 | 8.29000 | 14,855.68 | 8.44000 | 15,124.48 |
| LINE, PREFORMED PLASTIC, SOLID, WHITE WITH BLACK TRIM, 6 IN. | | LFT | | | | | | |
| 0040 | 808-12568 | 1,792.000 | 8.29000 | 14,855.68 | 8.29000 | 14,855.68 | 9.00000 | 16,128.00 |
| LINE, PREFORMED PLASTIC, SOLID, YELLOW WITH BLACK TRIM, 6 IN. | | LFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CIVIL COATINGS AND CONSTRUCTION INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 808-12783 | 448.000 | 6.51000 | 2,916.48 | 6.51000 | 2,916.48 | 5.95000 | 2,665.60 |
| LINE, PREFORMED PLASTIC, BROKEN, BLACK, 6 IN. | LFT | | | | | | |
| 0042 808-75055 | 448.000 | 6.39000 | 2,862.72 | 6.39000 | 2,862.72 | 5.95000 | 2,665.60 |
| LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0043 808-75998 | 18.000 | 64.55000 | 1,161.90 | 64.55000 | 1,161.90 | 98.00000 | 1,764.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $2,365,684.98 | | $2,399,939.80 | | $2,489,546.98 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,365,684.98 | | $2,399,939.80 | | $2,489,546.98 |
| **Contract Item Totals** | | | **$2,365,684.98** | | **$2,399,939.80** | | **$2,489,546.98** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,365,684.98** | | **$2,399,939.80** | | **2,489,546.98** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) ELLAS CONSTRUCTION COMPANY INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 | 105-06845 | (1) | 10,000.00000 | 10,000.00 | | | | |
| CONSTRUCTION ENGINEERING | | LS | | | | | | |
| 0002 | 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | | DOL | | | | | | |
| 0003 | 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | | DOL | | | | | | |
| 0004 | 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | | DOL | | | | | | |
| 0005 | 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | | DOL | | | | | | |
| 0006 | 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | | DOL | | | | | | |
| 0007 | 110-01001 | (1) | 125,000.00000 | 125,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | | LS | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID<br>Item Description | | | (4) ELLAS CONSTRUCTION COMPANY INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 | 202-01845 | 745.000 | 16.33000 | 12,165.85 | | | | |
| CONDUIT, REMOVE | | LFT | | | | | | |
| 0009 | 202-51328 | (1) | 1,052,250.00000 | 1,052,250.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | | LS | | | | | | |
| 0010 | 202-62420 | 20.000 | 53.00000 | 1,060.00 | | | | |
| BRIDGE RAILING, REMOVE | | LFT | | | | | | |
| 0011 | 503-12480 | 113.000 | 131.00000 | 14,803.00 | | | | |
| TERMINAL JOINT, RETROFIT POLYMER MODIFIED ASPHALT | | SFT | | | | | | |
| 0012 | 619-11052 | (1) | 650,000.00000 | 650,000.00 | | | | |
| CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1 | | LS | | | | | | |
| 0013 | 619-12459 | (1) | 20,000.00000 | 20,000.00 | | | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | | LS | | | | | | |
| 0014 | 619-51859 | (1) | 210,000.00000 | 210,000.00 | | | | |
| COAT STEEL BRIDGE, BRIDGE NO. 1 | | LS | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID<br>Item Description | | (4) ELLAS CONSTRUCTION COMPANY INC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 619-95315 | (1) | 1,000.00000 | 1,000.00 | | | | |
| CLEAN AND COAT BEARING ASSEMBLIES, BRIDGE NO. 1 | LS | | | | | | |
| 0016 619-98427 | 36.000 | 419.00000 | 15,084.00 | | | | |
| CLEAN DRAINS | EACH | | | | | | |
| 0017 628-09403 | 6.000 | 3,150.00000 | 18,900.00 | | | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0018 628-11976 | 2.000 | 600.00000 | 1,200.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0019 706-11418 | 20.000 | 280.00000 | 5,600.00 | | | | |
| RAILING, STEEL TYPE PS-1 | LFT | | | | | | |
| 0020 709-51821 | (1) | 44,000.00000 | 44,000.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0021 710-09158 | 25.000 | 90.00000 | 2,250.00 | | | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) ELLAS CONSTRUCTION COMPANY INC Unit Price | (4) ELLAS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE PAINTING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 722-51852 | 2,454.000 | 4.00000 | 9,816.00 | | | | |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | | SFT | | | | | | |
| 0023 | 724-12773 | 77.000 | 166.00000 | 12,782.00 | | | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | | LFT | | | | | | |
| 0024 | 738-12855 | 5,422.000 | 37.25000 | 201,969.50 | | | | |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | | SYS | | | | | | |
| 0025 | 801-04308 | 6.000 | 264.00000 | 1,584.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0026 | 801-06209 | 10,880.000 | 1.68000 | 18,278.40 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | | LFT | | | | | | |
| 0027 | 801-06211 | 22.000 | 168.00000 | 3,696.00 | | | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | | EACH | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) ELLAS CONSTRUCTION COMPANY INC Unit Price | (4) ELLAS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE PAINTING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 | 801-06212 | 6.000 | 188.00000 | 1,128.00 | | | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) | | EACH | | | | | | |
| 0029 | 801-06640 | 12.000 | 218.00000 | 2,616.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0030 | 801-06645 | 37.000 | 104.00000 | 3,848.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0031 | 801-06775 | (1) | 25,000.00000 | 25,000.00 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0032 | 801-07023 | 1.000 | 12,497.00000 | 12,497.00 | | | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 , TEMPORARY | | EACH | | | | | | |
| 0033 | 801-07118 | 136.000 | 15.08000 | 2,050.88 | | | | |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0034 | 801-07119 | 36.000 | 15.08000 | 542.88 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) ELLAS CONSTRUCTION COMPANY INC Unit Price | (4) ELLAS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 801-08401 | 1,275.000 | 31.00000 | 39,525.00 | | | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0036 801-12862 | 150.000 | 31.24000 | 4,686.00 | | | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0037 807-06592 | 745.000 | 50.05000 | 37,287.25 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0038 808-06716 | 4,610.000 | 0.51000 | 2,351.10 | | | | |
| LINE, REMOVE | LFT | | | | | | |
| 0039 808-12567 | 1,792.000 | 8.29000 | 14,855.68 | | | | |
| LINE, PREFORMED PLASTIC, SOLID, WHITE WITH BLACK TRIM, 6 IN. | LFT | | | | | | |
| 0040 808-12568 | 1,792.000 | 8.29000 | 14,855.68 | | | | |
| LINE, PREFORMED PLASTIC, SOLID, YELLOW WITH BLACK TRIM, 6 IN. | LFT | | | | | | |

**Contract ID:** B -43913-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 371 **Project(s):** 1800622, 2100621

**Contract Time:** 10/10/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY AND BRIDGE PAINTING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) ELLAS CONSTRUCTION COMPANY INC Unit Price | (4) ELLAS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE PAINTING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 808-12783 | 448.000 | 6.51000 | 2,916.48 | | | | |
| LINE, PREFORMED PLASTIC, BROKEN, BLACK, 6 IN. | LFT | | | | | | |
| 0042 808-75055 | 448.000 | 6.39000 | 2,862.72 | | | | |
| LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0043 808-75998 | 18.000 | 64.55000 | 1,161.90 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $2,599,628.32 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,599,628.32 | | | | |
| **Contract Item Totals** | | | **$2,599,628.32** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$2,599,628.32** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 110-01001 | (1) | 92,500.00000 | 92,500.00 | 96,300.00000 | 96,300.00 | 97,473.19000 | 97,473.19 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0009 201-52370 | (1) | 9,000.00000 | 9,000.00 | 9,664.00000 | 9,664.00 | 9,747.31000 | 9,747.31 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0010 202-02240 | 254.000 | 52.00000 | 13,208.00 | 70.00000 | 17,780.00 | 60.00000 | 15,240.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0011 202-51328 | (1) | 155,000.00000 | 155,000.00 | 250,000.00000 | 250,000.00 | 160,000.00000 | 160,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 202-51368 | 5.000 | 450.00000 | 2,250.00 | 450.00000 | 2,250.00 | 650.00000 | 3,250.00 |
| SLOPEWALL, REMOVE | SYS | | | | | | |
| 0013 202-74035 | 1.000 | 85.00000 | 85.00 | 85.00000 | 85.00 | 85.00000 | 85.00 |
| SIGN, REMOVE | EACH | | | | | | |
| 0014 203-02000 | 320.000 | 75.00000 | 24,000.00 | 55.00000 | 17,600.00 | 130.00000 | 41,600.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 203-08607 | 600.000 | 18.00000 | 10,800.00 | 8.00000 | 4,800.00 | 15.00000 | 9,000.00 |
| LINEAR GRADING | LFT | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0016 207-09935 | 690.000 | 55.00000 | 37,950.00 | 40.00000 | 27,600.00 | 70.00000 | 48,300.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0017 211-09264 | 4.000 | 250.00000 | 1,000.00 | 400.00000 | 1,600.00 | 900.00000 | 3,600.00 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0018 213-08068 | 2.000 | 200.00000 | 400.00 | 214.00000 | 428.00 | 500.00000 | 1,000.00 |
| DRILLED HOLE FOR FLOWABLE BACKFILL | EACH | | | | | | |
| 0019 213-09269 | 2.000 | 1,050.00000 | 2,100.00 | 1,800.00000 | 3,600.00 | 600.00000 | 1,200.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0020 214-11796 | 690.000 | 3.00000 | 2,070.00 | 2.75000 | 1,897.50 | 3.00000 | 2,070.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0021 214-12239 | 690.000 | 5.50000 | 3,795.00 | 5.00000 | 3,450.00 | 6.00000 | 4,140.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0022 301-12234 | 50.000 | 100.00000 | 5,000.00 | 98.00000 | 4,900.00 | 100.00000 | 5,000.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 302-06464 | 78.000 | 100.00000 | 7,800.00 | 190.00000 | 14,820.00 | 105.00000 | 8,190.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 160.000 | 50.00000 | 8,000.00 | 70.00000 | 11,200.00 | 55.00000 | 8,800.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 306-08034 | 596.000 | 16.00000 | 9,536.00 | 16.00000 | 9,536.00 | 15.00000 | 8,940.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0026 401-000009 | 74.000 | 375.00000 | 27,750.00 | 375.00000 | 27,750.00 | 375.00000 | 27,750.00 |
| QC/QA-HMA, 4, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0027 401-000045 | 41.000 | 206.00000 | 8,446.00 | 206.00000 | 8,446.00 | 206.00000 | 8,446.00 |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0028 401-000048 | 181.000 | 206.00000 | 37,286.00 | 206.00000 | 37,286.00 | 206.00000 | 37,286.00 |
| QC/QA-HMA, 4, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0029 401-10258 | 540.000 | 0.01000 | 5.40 | 0.01000 | 5.40 | 0.01000 | 5.40 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 401-10259 | 180.000 | 0.01000 | 1.80 | 0.01000 | 1.80 | 0.01000 | 1.80 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0031 406-05521 | 1,192.000 | 0.01000 | 11.92 | 0.01000 | 11.92 | 0.01000 | 11.92 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0032 503-12477 | 88.000 | 521.49000 | 45,891.12 | 430.00000 | 37,840.00 | 450.00000 | 39,600.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0033 601-02241 | 600.000 | 6.00000 | 3,600.00 | 6.00000 | 3,600.00 | 6.00000 | 3,600.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0034 601-12292 | 4.000 | 3,125.00000 | 12,500.00 | 3,125.00000 | 12,500.00 | 3,125.00000 | 12,500.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0035 601-94689 | 4.000 | 2,765.00000 | 11,060.00 | 2,765.00000 | 11,060.00 | 2,765.00000 | 11,060.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0036 602-06729 | 14.000 | 20.00000 | 280.00 | 25.00000 | 350.00 | 50.00000 | 700.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0037 607-06335 | 58.000 | 100.00000 | 5,800.00 | 155.00000 | 8,990.00 | 220.00000 | 12,760.00 |
| PAVED SIDE DITCH, TYPE A | LFT | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0038 609-06259 | 342.000 | 250.00000 | 85,500.00 | 275.00000 | 94,050.00 | 270.00000 | 92,340.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0039 616-06455 | 5.000 | 375.00000 | 1,875.00 | 330.00000 | 1,650.00 | 850.00000 | 4,250.00 |
| SLOPEWALL | SYS | | | | | | |
| 0040 616-93772 | 2.000 | 400.00000 | 800.00 | 214.00000 | 428.00 | 600.00000 | 1,200.00 |
| INSPECTION HOLE | EACH | | | | | | |
| 0041 619-11050 | (1) | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0042 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0043 619-12506 | (1) | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0044 619-51860 | (1) | 27,000.00000 | 27,000.00 | 27,000.00000 | 27,000.00 | 27,000.00000 | 27,000.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0045 621-01004<br>MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.000<br>EACH | 1,050.00000 | 1,050.00 | 1,050.00000 | 1,050.00 | 1,050.00000 | 1,050.00 |
| 0046 621-06559<br>MULCHED SEEDING, TYPE R | 1,081.000<br>SYS | 4.04000 | 4,367.24 | 4.04000 | 4,367.24 | 4.04000 | 4,367.24 |
| 0047 628-11976<br>COMPUTER SYSTEM EQUIPMENT | 2.000<br>EACH | 1,000.00000 | 2,000.00 | 250.00000 | 500.00 | 800.00000 | 1,600.00 |
| 0048 628-12683<br>FIELD OFFICE, TYPE D | 12.000<br>MOS | 2,750.00000 | 33,000.00 | 3,250.00000 | 39,000.00 | 6,500.00000 | 78,000.00 |
| 0049 702-12076<br>GRATES, BASINS, AND FITTINGS, CAST IRON | 2.000<br>EACH | 1,750.00000 | 3,500.00 | 2,000.00000 | 4,000.00 | 1,800.00000 | 3,600.00 |
| 0050 702-51863<br>FIELD DRILLED HOLE IN CONCRETE | 54.000<br>EACH | 24.00000 | 1,296.00 | 25.00000 | 1,350.00 | 35.00000 | 1,890.00 |
| 0051 703-06028<br>REINFORCING BARS | 73.000<br>LBS | 5.00000 | 365.00 | 5.00000 | 365.00 | 9.00000 | 657.00 |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 703-06029 | 39,231.000 | 1.75000 | 68,654.25 | 1.75000 | 68,654.25 | 1.80000 | 70,615.80 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0053 703-97936 | 351.000 | 65.00000 | 22,815.00 | 30.00000 | 10,530.00 | 50.00000 | 17,550.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0054 704-51002 | 48.600 | 3,400.00000 | 165,240.00 | 3,400.00000 | 165,240.00 | 2,530.00000 | 122,958.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0055 706-11600 | 7.600 | 2,700.00000 | 20,520.00 | 2,850.00000 | 21,660.00 | 1,700.00000 | 12,920.00 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0056 706-11620 | 4.000 | 5,825.00000 | 23,300.00 | 5,000.00000 | 20,000.00 | 2,500.00000 | 10,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0057 709-04647 | (1) | 35,000.00000 | 35,000.00 | 35,000.00000 | 35,000.00 | 35,000.00000 | 35,000.00 |
| FIBER WRAP CONCRETE CASING SYSTEM | LS | | | | | | |
| 0058 709-51821 | (1) | 7,997.00000 | 7,997.00 | 6,997.00000 | 6,997.00 | 11,000.00000 | 11,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. Unit Price | (1) RAGLE, INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC Unit Price | (3) AMERICAN CONTRACTING & SERVICES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 710-09158 | 122.000 | 185.00000 | 22,570.00 | 185.00000 | 22,570.00 | 185.00000 | 22,570.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0060 711-51877 | (1) | 75,000.00000 | 75,000.00 | 50,000.00000 | 50,000.00 | 40,000.00000 | 40,000.00 |
| JACKING AND SUPPORTING BEAMS , BRIDGE NO. 1 | LS | | | | | | |
| 0061 715-10238 | 2.000 | 2,000.00000 | 4,000.00 | 750.00000 | 1,500.00 | 600.00000 | 1,200.00 |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0062 722-01066 | 1,159.000 | 80.00000 | 92,720.00 | 80.00000 | 92,720.00 | 105.00000 | 121,695.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0063 722-12380 | 22,960.000 | 1.00000 | 22,960.00 | 1.00000 | 22,960.00 | 1.00000 | 22,960.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0064 722-12463 | 1,159.000 | 16.00000 | 18,544.00 | 11.00000 | 12,749.00 | 17.00000 | 19,703.00 |
| BRIDGE DECK, REMOVE EXISTING CONCRETE OVERLAY | SYS | | | | | | |
| 0065 722-12732 | 1,706.000 | 6.00000 | 10,236.00 | 5.00000 | 8,530.00 | 10.00000 | 17,060.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 722-51401<br>BRIDGE DECK PATCHING, FULL DEPTH | 150.000 SFT | 60.00000 | 9,000.00 | 60.00000 | 9,000.00 | 65.00000 | 9,750.00 |
| 0067 722-51874<br>OVERLAY DAM | 104.000 SFT | 20.00000 | 2,080.00 | 25.00000 | 2,600.00 | 80.00000 | 8,320.00 |
| 0068 726-92406<br>BEARING ASSEMBLY, ELASTOMERIC | 18.000 EACH | 2,250.00000 | 40,500.00 | 2,500.00000 | 45,000.00 | 2,850.00000 | 51,300.00 |
| 0069 801-06209<br>TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | 2,863.000 LFT | 1.67000 | 4,781.21 | 6.00000 | 17,178.00 | 6.00000 | 17,178.00 |
| 0070 801-06218<br>TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | 63.000 LFT | 11.81000 | 744.03 | 28.00000 | 1,764.00 | 28.00000 | 1,764.00 |
| 0071 801-06640<br>CONSTRUCTION SIGN, TYPE A | 66.000 EACH | 224.00000 | 14,784.00 | 145.00000 | 9,570.00 | 200.00000 | 13,200.00 |
| 0072 801-06645<br>CONSTRUCTION SIGN, TYPE B | 8.000 EACH | 112.00000 | 896.00 | 89.00000 | 712.00 | 100.00000 | 800.00 |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. | | (2) E & B PAVING LLC | | (3) AMERICAN CONTRACTING & SERVICES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06710 | 180.000 | 15.00000 | 2,700.00 | 10.00000 | 1,800.00 | 25.00000 | 4,500.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0074 801-06775 | (1) | 50,000.00000 | 50,000.00 | 81,000.00000 | 81,000.00 | 79,000.00000 | 79,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0075 801-07023 | 2.000 | 6,325.00000 | 12,650.00 | 6,325.00000 | 12,650.00 | 10,000.00000 | 20,000.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0076 801-08401 | 155.000 | 100.00000 | 15,500.00 | 60.00000 | 9,300.00 | 85.00000 | 13,175.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0077 801-08508 | 406.000 | 115.00000 | 46,690.00 | 35.00000 | 14,210.00 | 90.00000 | 36,540.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0078 801-12042 | 180.000 | 150.00000 | 27,000.00 | 300.00000 | 54,000.00 | 100.00000 | 18,000.00 |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0079 801-12081 | (1) | 75,000.00000 | 75,000.00 | 62,000.00000 | 62,000.00 | 29,000.00000 | 29,000.00 |
| PORTABLE SIGNAL | LS | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. Unit Price | (1) RAGLE, INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC Unit Price | (3) AMERICAN CONTRACTING & SERVICES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 801-12390 | 2,059.000 | 3.88000 | 7,988.92 | 6.50000 | 13,383.50 | 6.50000 | 13,383.50 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 7 IN. | LFT | | | | | | |
| 0081 801-12392 | 87.000 | 16.55000 | 1,439.85 | 32.00000 | 2,784.00 | 32.00000 | 2,784.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 28 IN. | LFT | | | | | | |
| 0082 801-12930 | 8.000 | 1,291.00000 | 10,328.00 | 800.00000 | 6,400.00 | 1,500.00000 | 12,000.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | EACH | | | | | | |
| 0083 802-04893 | 1.000 | 300.00000 | 300.00 | 300.00000 | 300.00 | 300.00000 | 300.00 |
| REFERENCE POST | EACH | | | | | | |
| 0084 808-10049 | 1,254.000 | 1.29000 | 1,617.66 | 1.05000 | 1,316.70 | 3.35000 | 4,200.90 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0085 808-10057 | 1,254.000 | 1.29000 | 1,617.66 | 1.05000 | 1,316.70 | 3.35000 | 4,200.90 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0086 808-12032 | 1,123.000 | 2.62000 | 2,942.26 | 0.65000 | 729.95 | 3.00000 | 3,369.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. Unit Price | (1) RAGLE, INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC Unit Price | (3) AMERICAN CONTRACTING & SERVICES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 808-75996 | 17.000 | 16.38000 | 278.46 | 52.72000 | 896.24 | 50.00000 | 850.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0088 808-75998 | 17.000 | 41.55000 | 706.35 | 135.00000 | 2,295.00 | 150.00000 | 2,550.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $1,734,986.13 | | $1,811,434.20 | | $1,781,713.96 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,734,986.13 | | $1,811,434.20 | | $1,781,713.96 |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 2 | BRIDGE DECK OVERLAY, LATEX MODIFIED | **Cat Alt Set:** OP | | **Cat Alt Member:** 1 | | **LCC:** | |
| 0089 722-51842 | 1,342.000 | | | | | 125.00000 | 167,750.00 |
| BRIDGE DECK OVERLAY, LATEX MODIFIED | SYS | | | | | | |
| **Section Totals:** | | | | | | | $167,750.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | | | | | $167,750.00 |

**Contract ID:** B -43976-A **Counties:** CRAWFORD

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 381 **Project(s):** 2100746

**Contract Time:** 11/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) RAGLE, INC. Unit Price | (1) RAGLE, INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) AMERICAN CONTRACTING & SERVICES INC Unit Price | (3) AMERICAN CONTRACTING & SERVICES INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 3 | BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | **Cat Alt Set:** OP | | | **Cat Alt Member:** 2 | | **LCC:** | |
| 0090 722-01061 | | 1,342.000 | 105.00000 | 140,910.00 | 80.00000 | 107,360.00 | | |
| BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | | SYS | | | | | | |
| **Section Totals:** | | | | $140,910.00 | | $107,360.00 | | |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $140,910.00 | | $107,360.00 | | |
| **Contract Item Totals** | | | | **$1,875,896.13** | | **$1,918,794.20** | | **$1,949,463.96** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$1,875,896.13** | | **$1,918,794.20** | | **1,949,463.96** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 23,901.38000 | 23,901.38 | 41,520.00000 | 41,520.00 | 200,000.00000 | 200,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 109-12573 | 10,000.000 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 | 1.00000 | 10,000.00 |
| SPECIAL MAINTENANCE , POTHOLE PATCHING | DOL | | | | | | |
| 0011 110-01001 | (1) | 287,569.55000 | 287,569.55 | 332,369.23000 | 332,369.23 | 384,000.00000 | 384,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 23,400.00000 | 23,400.00 | 67,000.00000 | 67,000.00 | 75,000.00000 | 75,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 144.000 | 20.00000 | 2,880.00 | 88.52000 | 12,746.88 | 15.00000 | 2,160.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0014 202-02279 | 1,727.000 | 8.36000 | 14,437.72 | 16.57000 | 28,616.39 | 7.99000 | 13,798.73 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51330 | (1) | 399,440.79000 | 399,440.79 | 249,512.00000 | 249,512.00 | 1,077,841.73000 | 1,077,841.73 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-74080 | 2.000 | 4,832.09000 | 9,664.18 | 4,260.00000 | 8,520.00 | 4,261.00000 | 8,522.00 |
| OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE | EACH | | | | | | |
| 0017 202-74095 | 2.000 | 473.00000 | 946.00 | 473.00000 | 946.00 | 473.00000 | 946.00 |
| BRIDGE BRACKET ASSEMBLY, REMOVE | EACH | | | | | | |
| 0018 202-91385 | 4.000 | 758.58000 | 3,034.32 | 649.43000 | 2,597.72 | 800.00000 | 3,200.00 |
| INLET, REMOVE | EACH | | | | | | |
| 0019 202-93741 | 4.000 | 160.00000 | 640.00 | 160.00000 | 640.00 | 160.00000 | 640.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0020 202-94954 | 105.000 | 40.00000 | 4,200.00 | 248.04000 | 26,044.20 | 100.00000 | 10,500.00 |
| BARRIER WALL, CONCRETE, REMOVE | LFT | | | | | | |
| 0021 202-96531 | 244.000 | 6.00000 | 1,464.00 | 6.00000 | 1,464.00 | 6.00000 | 1,464.00 |
| FENCE RIGHT-OF-WAY, REMOVE | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 203-02000 | 9,025.000 | 38.95000 | 351,523.75 | 35.00000 | 315,875.00 | 34.00000 | 306,850.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0023 205-12108 | 56,630.000 | 1.00000 | 56,630.00 | 1.00000 | 56,630.00 | 1.00000 | 56,630.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0024 205-12616 | (1) | 5,669.83000 | 5,669.83 | 12,502.00000 | 12,502.00 | 13,000.00000 | 13,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0025 205-12618 | (1) | 11,290.00000 | 11,290.00 | 3,500.00000 | 3,500.00 | 2,250.00000 | 2,250.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0026 206-51230 | 151.000 | 176.44000 | 26,642.44 | 67.75000 | 10,230.25 | 110.00000 | 16,610.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0027 207-09935 | 4,206.000 | 33.70000 | 141,742.20 | 27.71000 | 116,548.26 | 36.00000 | 151,416.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0028 211-02050 | 3,752.000 | 74.12000 | 278,098.24 | 102.00000 | 382,704.00 | 120.00000 | 450,240.00 |
| B BORROW | CYS | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 211-09265<br>STRUCTURE BACKFILL, TYPE 2 | 252.000 CYS | 59.13000 | 14,900.76 | 126.63000 | 31,910.76 | 100.00000 | 25,200.00 |
| 0030 211-09266<br>STRUCTURE BACKFILL, TYPE 3 | 2,791.000 CYS | 70.16000 | 195,816.56 | 102.00000 | 284,682.00 | 120.00000 | 334,920.00 |
| 0031 211-09268<br>STRUCTURE BACKFILL, TYPE 5 | 5.000 CYS | 173.41000 | 867.05 | 310.41000 | 1,552.05 | 200.00000 | 1,000.00 |
| 0033 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 4,206.000 SYS | 3.37000 | 14,174.22 | 5.30000 | 22,291.80 | 4.50000 | 18,927.00 |
| 0034 301-12233<br>COMPACTED AGGREGATE, NO. 8 | 1,365.000 CYS | 77.50000 | 105,787.50 | 114.01000 | 155,623.65 | 75.00000 | 102,375.00 |
| 0035 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 42.000 CYS | 86.34000 | 3,626.28 | 202.26000 | 8,494.92 | 140.00000 | 5,880.00 |
| 0036 302-06464<br>SUBBASE FOR PCCP | 46.000 CYS | 132.85000 | 6,111.10 | 260.75000 | 11,994.50 | 108.00000 | 4,968.00 |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 401-000002 | 211.000 | 130.44000 | 27,522.84 | 150.00000 | 31,650.00 | 145.00000 | 30,595.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0038 401-000038 | 351.000 | 109.53000 | 38,445.03 | 115.00000 | 40,365.00 | 122.00000 | 42,822.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0039 401-000047 | 1,231.000 | 85.17000 | 104,844.27 | 115.00000 | 141,565.00 | 102.00000 | 125,562.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0040 401-10258 | 957.000 | 0.30000 | 287.10 | 1.50000 | 1,435.50 | 1.00000 | 957.00 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0041 401-10259 | 957.000 | 0.35000 | 334.95 | 1.50000 | 1,435.50 | 1.00000 | 957.00 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0042 402-10087 | 318.000 | 156.20000 | 49,671.60 | 150.00000 | 47,700.00 | 175.00000 | 55,650.00 |
| HMA FOR TEMPORARY PAVEMENT, TYPE D | TON | | | | | | |
| 0043 406-05520 | 3.000 | 0.01000 | 0.03 | 565.00000 | 1,695.00 | 0.01000 | 0.03 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 | 503-12477 | 90.000 | 175.17000 | 15,765.30 | 550.06000 | 49,505.40 | 380.00000 | 34,200.00 |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0045 | 601-02241 | 1,641.000 | 2.00000 | 3,282.00 | 2.00000 | 3,282.00 | 2.00000 | 3,282.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0046 | 601-12281 | 125.000 | 18.00000 | 2,250.00 | 18.00000 | 2,250.00 | 18.00000 | 2,250.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0047 | 601-12289 | 3.000 | 875.00000 | 2,625.00 | 875.00000 | 2,625.00 | 875.00000 | 2,625.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0048 | 601-12291 | 1.000 | 3,150.00000 | 3,150.00 | 3,150.00000 | 3,150.00 | 3,150.00000 | 3,150.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | | EACH | | | | | | |
| 0049 | 601-12294 | 1.000 | 1,300.00000 | 1,300.00 | 1,300.00000 | 1,300.00 | 1,300.00000 | 1,300.00 |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | | EACH | | | | | | |
| 0050 | 601-94689 | 1.000 | 2,800.00000 | 2,800.00 | 2,800.00000 | 2,800.00 | 2,800.00000 | 2,800.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 602-01064 | 45.000 | 408.29000 | 18,373.05 | 425.46000 | 19,145.70 | 700.00000 | 31,500.00 |
| CONCRETE BARRIER | LFT | | | | | | |
| 0052 602-06729 | 9.000 | 25.45000 | 229.05 | 22.00000 | 198.00 | 22.51000 | 202.59 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0053 602-11938 | 8.000 | 1,987.30000 | 15,898.40 | 1,552.74000 | 12,421.92 | 1,200.00000 | 9,600.00 |
| CONCRETE BARRIER, MODIFIED SECTION | CYS | | | | | | |
| 0054 603-06045 | 225.000 | 37.00000 | 8,325.00 | 37.00000 | 8,325.00 | 37.00000 | 8,325.00 |
| FENCE, CHAIN LINK, 48 IN. | LFT | | | | | | |
| 0055 604-95344 | 315.000 | 212.00000 | 66,780.00 | 212.00000 | 66,780.00 | 212.00000 | 66,780.00 |
| HANDRAIL, PEDESTRIAN | LFT | | | | | | |
| 0056 605-06140 | 917.000 | 30.59000 | 28,051.03 | 35.23000 | 32,305.91 | 34.00000 | 31,178.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0057 605-06150 | 907.000 | 32.15000 | 29,160.05 | 42.36000 | 38,420.52 | 36.00000 | 32,652.00 |
| CURB AND GUTTER, CONCRETE, TYPE C | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 609-06259 | 218.000 | 184.16000 | 40,146.88 | 231.52000 | 50,471.36 | 163.00000 | 35,534.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0059 616-05688 | 17.000 | 141.58000 | 2,406.86 | 204.60000 | 3,478.20 | 140.00000 | 2,380.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0060 616-06405 | 3,078.000 | 72.84000 | 224,201.52 | 85.00000 | 261,630.00 | 60.00000 | 184,680.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0061 616-12246 | 176.000 | 5.68000 | 999.68 | 6.15000 | 1,082.40 | 7.00000 | 1,232.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0062 616-12248 | 7,352.000 | 4.35000 | 31,981.20 | 4.89000 | 35,951.28 | 4.00000 | 29,408.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0063 621-01004 | 1.000 | 400.00000 | 400.00 | 500.00000 | 500.00 | 400.00000 | 400.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0064 621-06545 | 4.000 | 900.00000 | 3,600.00 | 800.00000 | 3,200.00 | 900.00000 | 3,600.00 |
| FERTILIZER , FOR PERMANENT SEEDING | TON | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 621-06554 | 350.000 | 8.10000 | 2,835.00 | 9.00000 | 3,150.00 | 8.10000 | 2,835.00 |
| SEED MIXTURE, TYPE U | LBS | | | | | | |
| 0066 621-06565 | 4.000 | 630.00000 | 2,520.00 | 510.00000 | 2,040.00 | 630.00000 | 2,520.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0067 621-06574 | 197.000 | 11.85000 | 2,334.45 | 10.00000 | 1,970.00 | 11.85000 | 2,334.45 |
| SODDING | SYS | | | | | | |
| 0068 628-09403 | 18.000 | 4,670.86000 | 84,075.48 | 2,800.00000 | 50,400.00 | 2,700.00000 | 48,600.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0069 629-12029 | 8,610.000 | 7.70000 | 66,297.00 | 2.50000 | 21,525.00 | 7.50000 | 64,575.00 |
| PLANT GROWTH LAYER | SYS | | | | | | |
| 0070 701-06011 | 3.000 | 4,430.81000 | 13,292.43 | 4,997.65000 | 14,992.95 | 3,300.00000 | 9,900.00 |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0071 701-08253 | 12.000 | 1,909.23000 | 22,910.76 | 1,809.92000 | 21,719.04 | 1,200.00000 | 14,400.00 |
| PILE, SLEEVES , MSE | EACH | | | | | | |
| 0072 701-09557 | 225.000 | 52.86000 | 11,893.50 | 53.50000 | 12,037.50 | 125.00000 | 28,125.00 |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 701-09559 | 3.000 | 1,882.04000 | 5,646.12 | 3,000.00000 | 9,000.00 | 2,200.00000 | 6,600.00 |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |
| 0074 701-09683 | 34.000 | 164.54000 | 5,594.36 | 188.98000 | 6,425.32 | 146.00000 | 4,964.00 |
| PILE SHOE, HP 12 X 74 | EACH | | | | | | |
| 0075 701-95780 | 1,855.000 | 82.80000 | 153,594.00 | 86.00000 | 159,530.00 | 77.00000 | 142,835.00 |
| PILE, STEEL H, HP 12 X 74 | LFT | | | | | | |
| 0076 702-04325 | (1) | 1.00000 | 1.00 | 19,451.08000 | 19,451.08 | 50,000.00000 | 50,000.00 |
| TEMPORARY SHORING | LS | | | | | | |
| 0077 702-51005 | 111.200 | 1,025.69000 | 114,056.73 | 800.00000 | 88,960.00 | 1,050.00000 | 116,760.00 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0078 702-51015 | 57.900 | 629.36000 | 36,439.94 | 700.00000 | 40,530.00 | 750.00000 | 43,425.00 |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0079 702-92857 | 45.700 | 1,394.21000 | 63,715.40 | 1,300.00000 | 59,410.00 | 1,500.00000 | 68,550.00 |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0080 703-06028 | 23,542.000 | 1.28000 | 30,133.76 | 1.50000 | 35,313.00 | 1.20000 | 28,250.40 |
| REINFORCING BARS | LBS | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 | 703-06029 | 141,675.000 | 1.28000 | 181,344.00 | 1.50000 | 212,512.50 | 1.30000 | 184,177.50 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0082 | 703-97936 | 50.000 | 55.15000 | 2,757.50 | 51.37000 | 2,568.50 | 50.00000 | 2,500.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0083 | 704-51002 | 480.500 | 860.36000 | 413,402.98 | 880.00000 | 422,840.00 | 900.00000 | 432,450.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0084 | 706-06351 | 2.000 | 3,184.06000 | 6,368.12 | 9,000.00000 | 18,000.00 | 9,000.00000 | 18,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TPF-1 | | EACH | | | | | | |
| 0085 | 706-06353 | 2.000 | 3,184.06000 | 6,368.12 | 9,000.00000 | 18,000.00 | 9,500.00000 | 19,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TPS-1 | | EACH | | | | | | |
| 0086 | 706-11404 | 234.000 | 75.00000 | 17,550.00 | 75.00000 | 17,550.00 | 75.00000 | 17,550.00 |
| RAILING, STEEL TYPE PF-1 | | LFT | | | | | | |
| 0087 | 706-11418 | 234.000 | 75.00000 | 17,550.00 | 75.00000 | 17,550.00 | 75.00000 | 17,550.00 |
| RAILING, STEEL TYPE PS-1 | | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0088 706-11602 | 13.900 | 2,840.18000 | 39,478.50 | 1,843.88000 | 25,629.93 | 2,000.00000 | 27,800.00 |
| RAILING, CONCRETE TYPE PF-1 | CYS | | | | | | |
| 0089 706-11604 | 21.600 | 2,580.24000 | 55,733.18 | 1,283.97000 | 27,733.75 | 1,800.00000 | 38,880.00 |
| RAILING, CONCRETE TYPE PS-1 | CYS | | | | | | |
| 0090 707-09634 | 1,120.000 | 616.10000 | 690,032.00 | 745.00000 | 834,400.00 | 700.00000 | 784,000.00 |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 48 IN. X 49 IN. | LFT | | | | | | |
| 0091 709-51821 | (1) | 1.06000 | 1.06 | 3,500.00000 | 3,500.00 | 11,500.00000 | 11,500.00 |
| SURFACE SEAL | LS | | | | | | |
| 0092 715-05048 | 558.000 | 3.66000 | 2,042.28 | 24.97000 | 13,933.26 | 26.00000 | 14,508.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0093 715-05053 | 32.000 | 54.05000 | 1,729.60 | 50.00000 | 1,600.00 | 90.00000 | 2,880.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0094 715-05115 | 35.000 | 39.95000 | 1,398.25 | 46.19000 | 1,616.65 | 68.00000 | 2,380.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0095 715-05119 | 27.000 | 82.23000 | 2,220.21 | 72.76000 | 1,964.52 | 120.00000 | 3,240.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0096 715-05149 | 522.000 | 68.25000 | 35,626.50 | 100.50000 | 52,461.00 | 75.00000 | 39,150.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0097 715-05151 | 66.000 | 73.55000 | 4,854.30 | 183.70000 | 12,124.20 | 100.00000 | 6,600.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0098 715-09064 | 650.000 | 3.85000 | 2,502.50 | 3.00000 | 1,950.00 | 3.00000 | 1,950.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0099 715-46000 | 3.000 | 796.18000 | 2,388.54 | 1,029.21000 | 3,087.63 | 1,050.00000 | 3,150.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0100 715-46005 | 1.000 | 828.05000 | 828.05 | 1,111.66000 | 1,111.66 | 1,100.00000 | 1,100.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0101 718-06528 | 4.000 | 1,243.76000 | 4,975.04 | 1,800.63000 | 7,202.52 | 2,584.04000 | 10,336.16 |
| OUTLET PROTECTOR, TYPE 1 | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0102 718-06531 | 2.000 | 1,331.16000 | 2,662.32 | 1,518.06000 | 3,036.12 | 2,195.03000 | 4,390.06 |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |
| 0103 718-08308 | 340.000 | 31.56000 | 10,730.40 | 28.78000 | 9,785.20 | 41.65000 | 14,161.00 |
| UNDERDRAIN, PATCHING | LFT | | | | | | |
| 0104 718-12308 | 434.000 | 3.88000 | 1,683.92 | 1.94000 | 841.96 | 11.42000 | 4,956.28 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0105 718-52610 | 43.000 | 62.80000 | 2,700.40 | 104.76000 | 4,504.68 | 75.35000 | 3,240.05 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0106 720-03757 | 1.000 | 4,855.73000 | 4,855.73 | 4,554.05000 | 4,554.05 | 3,500.00000 | 3,500.00 |
| MANHOLE, TYPE C15 | EACH | | | | | | |
| 0107 720-93409 | 1.000 | 4,149.87000 | 4,149.87 | 4,009.26000 | 4,009.26 | 3,500.00000 | 3,500.00 |
| INLET, TYPE B15, MODIFIED | EACH | | | | | | |
| 0108 720-93411 | 4.000 | 4,340.42000 | 17,361.68 | 3,836.48000 | 15,345.92 | 3,500.00000 | 14,000.00 |
| INLET, TYPE C15, MODIFIED | EACH | | | | | | |
| 0109 720-98174 | 4.000 | 3,373.86000 | 13,495.44 | 3,811.40000 | 15,245.60 | 4,200.00000 | 16,800.00 |
| INLET, TYPE B15 | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 720-98555 | 2.000 | 5,985.83000 | 11,971.66 | 3,815.56000 | 7,631.12 | 4,200.00000 | 8,400.00 |
| INLET, TYPE C15 | EACH | | | | | | |
| 0111 722-12732 | 960.000 | 3.74000 | 3,590.40 | 3.39000 | 3,254.40 | 3.49000 | 3,350.40 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0112 726-92406 | 10.000 | 1,712.46000 | 17,124.60 | 1,953.83000 | 19,538.30 | 2,000.00000 | 20,000.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0113 731-93945 | 9,460.000 | 46.58000 | 440,646.80 | 60.26000 | 570,059.60 | 43.63000 | 412,739.80 |
| FACE PANELS, CONCRETE | SFT | | | | | | |
| 0114 731-93946 | 9,460.000 | 27.28000 | 258,068.80 | 20.00000 | 189,200.00 | 22.37000 | 211,620.20 |
| WALL ERECTION | SFT | | | | | | |
| 0115 731-93947 | 558.000 | 54.73000 | 30,539.34 | 88.37000 | 49,310.46 | 55.00000 | 30,690.00 |
| LEVELING PAD, CONCRETE | LFT | | | | | | |
| 0116 801-03290 | 2.000 | 245.00000 | 490.00 | 392.00000 | 784.00 | 245.00000 | 490.00 |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0117 801-04308 | 5.000 | 295.00000 | 1,475.00 | 372.00000 | 1,860.00 | 295.00000 | 1,475.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0118 801-06203 | 5,640.000 | 0.25000 | 1,410.00 | 0.66000 | 3,722.40 | 0.25000 | 1,410.00 |
| TEMPORARY PAVEMENT MARKING, 4 IN. | LFT | | | | | | |
| 0119 801-06204 | 718.000 | 0.28000 | 201.04 | 1.54000 | 1,105.72 | 0.28000 | 201.04 |
| TEMPORARY PAVEMENT MARKING, 5 IN. | LFT | | | | | | |
| 0120 801-06469 | 2,720.000 | 3.95000 | 10,744.00 | 4.79000 | 13,028.80 | 3.95000 | 10,744.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | LFT | | | | | | |
| 0121 801-06625 | 30.000 | 98.00000 | 2,940.00 | 217.00000 | 6,510.00 | 98.00000 | 2,940.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0122 801-06640 | 54.000 | 165.00000 | 8,910.00 | 296.00000 | 15,984.00 | 165.00000 | 8,910.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0123 801-06645 | 4.000 | 89.00000 | 356.00 | 99.00000 | 396.00 | 89.00000 | 356.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0124 801-06649 | 332.000 | 7.95000 | 2,639.40 | 31.00000 | 10,292.00 | 7.95000 | 2,639.40 |
| TEMPORARY RAISED PAVEMENT MARKER, GRADE 1 | EACH | | | | | | |
| 0125 801-06775 | (1) | 195,925.00000 | 195,925.00 | 175,000.00000 | 175,000.00 | 400,000.00000 | 400,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0126 801-07024 | 4.000 | 6,050.00000 | 24,200.00 | 6,050.00000 | 24,200.00 | 6,050.00000 | 24,200.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0127 801-07118 | 48.000 | 14.00000 | 672.00 | 17.00000 | 816.00 | 14.00000 | 672.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0128 801-07119 | 36.000 | 14.00000 | 504.00 | 20.00000 | 720.00 | 14.00000 | 504.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0129 801-08401 | 2,280.000 | 32.77000 | 74,715.60 | 40.54000 | 92,431.20 | 21.00000 | 47,880.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0130 801-12324 | 100.000 | 60.00000 | 6,000.00 | 60.00000 | 6,000.00 | 60.00000 | 6,000.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0131 802-01946 | 126.000 | 94.10000 | 11,856.60 | 94.10000 | 11,856.60 | 94.20000 | 11,869.20 |
| SIGN POST, TIMBER, 6 IN. X 8 IN. | LFT | | | | | | |
| 0132 802-03776 | 66.000 | 84.90000 | 5,603.40 | 84.90000 | 5,603.40 | 84.90000 | 5,603.40 |
| SIGN POST, TIMBER, 6 IN. X 6 IN. | LFT | | | | | | |
| 0133 802-05701 | 51.000 | 36.50000 | 1,861.50 | 36.50000 | 1,861.50 | 36.50000 | 1,861.50 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0134 802-07057 | 320.000 | 61.40000 | 19,648.00 | 61.40000 | 19,648.00 | 61.40000 | 19,648.00 |
| SIGN, PANEL, WITH LEGEND | SFT | | | | | | |
| 0135 802-07059 | 9.000 | 186.00000 | 1,674.00 | 186.00000 | 1,674.00 | 186.00000 | 1,674.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0136 802-09838 | 24.000 | 38.50000 | 924.00 | 38.50000 | 924.00 | 38.50000 | 924.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0137 802-74050 | 4.000 | 1,484.00000 | 5,936.00 | 1,484.00000 | 5,936.00 | 1,484.00000 | 5,936.00 |
| SIGN, OVERHEAD, REMOVE | EACH | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) SUPERIOR CONSTRUCTION CO INC Unit Price | (3) SUPERIOR CONSTRUCTION CO INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0138 804-06770 | 4.000 | 70.00000 | 280.00 | 260.00000 | 1,040.00 | 85.00000 | 340.00 |
| DELINEATOR POST | EACH | | | | | | |
| 0139 808-06716 | 6,988.000 | 0.65000 | 4,542.20 | 0.59000 | 4,122.92 | 0.65000 | 4,542.20 |
| LINE, REMOVE | LFT | | | | | | |
| 0140 808-09381 | (1) | 3,500.00000 | 3,500.00 | 5,960.00000 | 5,960.00 | 3,500.00000 | 3,500.00 |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0141 808-75052 | 5,221.000 | 5.95000 | 31,064.95 | 5.99000 | 31,273.79 | 5.95000 | 31,064.95 |
| LINE, PREFORMED PLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0142 808-75055 | 1,438.000 | 6.14000 | 8,829.32 | 7.33000 | 10,540.54 | 6.15000 | 8,843.70 |
| LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0143 808-75057 | 5,221.000 | 5.95000 | 31,064.95 | 5.99000 | 31,273.79 | 5.95000 | 31,064.95 |
| LINE, PREFORMED PLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0144 808-12032 | 10,812.000 | 0.44000 | 4,757.28 | 1.03000 | 11,136.36 | 0.44000 | 4,757.28 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |

**Contract ID:** B -44999-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 401 **Project(s):** 1701347

**Contract Time:** 06/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) SUPERIOR CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $6,104,092.97 | | $6,697,000.00 | | $7,686,742.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $6,104,092.97 | | $6,697,000.00 | | $7,686,742.00 |
| **Contract Item Totals** | | | **$6,104,092.97** | | **$6,697,000.00** | | **$7,686,742.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$6,104,092.97** | | **$6,697,000.00** | | **7,686,742.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REHAB, PAVED INVERT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 25,000.00000 | 25,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 4.000 | 450.00000 | 1,800.00 | 1,100.00000 | 4,400.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHAB, PAVED INVERT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 42,000.00000 | 42,000.00 | 83,000.00000 | 83,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 12,000.00000 | 12,000.00 | 8,300.00000 | 8,300.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-96531 | 100.000 | 15.00000 | 1,500.00 | 5.00000 | 500.00 | | |
| FENCE RIGHT-OF-WAY, REMOVE | LFT | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHAB, PAVED INVERT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02070 | 70.000 | 71.00000 | 4,970.00 | 85.00000 | 5,950.00 | | |
| BORROW | CYS | | | | | | |
| 0015 205-11626 | 2.000 | 20,000.00000 | 40,000.00 | 75,000.00000 | 150,000.00 | | |
| PUMP AROUND | EACH | | | | | | |
| 0016 205-12108 | 70,686.000 | 1.00000 | 70,686.00 | 1.00000 | 70,686.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 4,500.00000 | 4,500.00 | 12,000.00000 | 12,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 206-51230 | 5.000 | 500.00000 | 2,500.00 | 185.00000 | 925.00 | | |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0019 211-09268 | 33.000 | 300.00000 | 9,900.00 | 720.00000 | 23,760.00 | | |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0020 301-12234 | 135.000 | 190.00000 | 25,650.00 | 95.00000 | 12,825.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REHAB, PAVED INVERT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 306-08036 | 1,340.000 | 10.00000 | 13,400.00 | 5.00000 | 6,700.00 | | |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0022 401-000006 | 150.000 | 564.00000 | 84,600.00 | 300.00000 | 45,000.00 | | |
| QC/QA-HMA, 4, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0023 401-10258 | 1,200.000 | 0.65000 | 780.00 | 0.40000 | 480.00 | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0024 406-05521 | 1,340.000 | 0.50000 | 670.00 | 0.40000 | 536.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0025 408-12028 | 2.000 | 1,000.00000 | 2,000.00 | 2,000.00000 | 4,000.00 | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0026 601-02241 | 100.000 | 5.00000 | 500.00 | 2.00000 | 200.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0027 601-06035 | 1,050.000 | 17.00000 | 17,850.00 | 8.00000 | 8,400.00 | | |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0028 601-94689 | 2.000 | 3,376.00000 | 6,752.00 | 2,950.00000 | 5,900.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHAB, PAVED INVERT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 603-06045 | 200.000 | 32.00000 | 6,400.00 | 45.00000 | 9,000.00 | | |
| FENCE, CHAIN LINK, 48 IN. | LFT | | | | | | |
| 0030 616-05688 | 405.000 | 250.00000 | 101,250.00 | 127.50000 | 51,637.50 | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0031 616-12248 | 507.000 | 8.00000 | 4,056.00 | 3.85000 | 1,951.95 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0032 619-04981 | (1) | 35,000.00000 | 35,000.00 | 12,500.00000 | 12,500.00 | | |
| CLEAN AND COAT , STRUCTURE NO. 1 | LS | | | | | | |
| 0033 619-04981 | (1) | 35,000.00000 | 35,000.00 | 12,500.00000 | 12,500.00 | | |
| CLEAN AND COAT , STRUCTURE NO. 2 | LS | | | | | | |
| 0034 621-01004 | 2.000 | 500.00000 | 1,000.00 | 500.00000 | 1,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0035 621-06559 | 4,683.000 | 10.00000 | 46,830.00 | 0.83000 | 3,886.89 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REHAB, PAVED INVERT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 621-06565 | 2.000 | 539.00000 | 1,078.00 | 539.00000 | 1,078.00 | | |
| MULCHING MATERIAL | | TON | | | | | | |
| 0037 | 621-12612 | 39.000 | 150.00000 | 5,850.00 | 49.77000 | 1,941.03 | | |
| SEED MIXTURE, FLOODPLAIN | | LBS | | | | | | |
| 0038 | 621-52448 | 8.000 | 72.00000 | 576.00 | 72.00000 | 576.00 | | |
| SIGN, "DO NOT SPRAY" | | EACH | | | | | | |
| 0039 | 702-51005 | 11.300 | 2,500.00000 | 28,250.00 | 2,500.00000 | 28,250.00 | | |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |
| 0040 | 702-51863 | 64.000 | 20.00000 | 1,280.00 | 12.00000 | 768.00 | | |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0041 | 703-06028 | 569.000 | 1.50000 | 853.50 | 1.45000 | 825.05 | | |
| REINFORCING BARS | | LBS | | | | | | |
| 0042 | 710-09158 | 300.000 | 45.00000 | 13,500.00 | 116.00000 | 34,800.00 | | |
| PATCHING CONCRETE STRUCTURES | | SFT | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHAB, PAVED INVERT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 715-05128 | 234.000 | 1.00000 | 234.00 | 0.01000 | 2.34 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 48 IN. | LFT | | | | | | |
| 0044 715-06004 | 2.000 | 12,000.00000 | 24,000.00 | 20,000.00000 | 40,000.00 | | |
| CONCRETE ANCHOR, DIAMETER 48 IN. | EACH | | | | | | |
| 0045 715-95325 | 1,428.000 | 200.00000 | 285,600.00 | 300.00000 | 428,400.00 | | |
| INVERT, CONCRETE PAVED | LFT | | | | | | |
| 0046 716-07637 | 234.000 | 1,550.00000 | 362,700.00 | 1,800.00000 | 421,200.00 | | |
| PIPE INSTALLATION, TRENCHLESS, 48 IN. | LFT | | | | | | |
| 0047 801-06640 | 40.000 | 200.00000 | 8,000.00 | 200.00000 | 8,000.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0048 801-06645 | 5.000 | 91.00000 | 455.00 | 100.00000 | 500.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0049 801-06775 | (1) | 89,841.50000 | 89,841.50 | 71,870.44000 | 71,870.44 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REHAB, PAVED INVERT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 801-07024 | 4.000 | 7,732.00000 | 30,928.00 | 5,925.00000 | 23,700.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0051 801-08401 | 1,820.000 | 50.00000 | 91,000.00 | 16.64000 | 30,284.80 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0052 801-11642 | 2.000 | 2,550.00000 | 5,100.00 | 4,000.00000 | 8,000.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0053 801-12042 | 4.000 | 1,250.00000 | 5,000.00 | 500.00000 | 2,000.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0054 801-12324 | 40.000 | 60.00000 | 2,400.00 | 60.00000 | 2,400.00 | | |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0055 802-91122 | 4.000 | 150.00000 | 600.00 | 200.00000 | 800.00 | | |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |

**Contract ID:** B -45363-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 411 **Project(s):** 2301564, 2301567

**Contract Time:** 07/02/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHAB, PAVED INVERT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC Unit Price | (2) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHAB, PAVED INVERT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 801-12883 | 4.000 | 288.00000 | 1,152.00 | 400.00000 | 1,600.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| **Section Totals:** | | | $1,540,000.00 | | $1,668,042.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,540,000.00 | | $1,668,042.00 | | |
| **Contract Item Totals** | | | **$1,540,000.00** | | **$1,668,042.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$1,540,000.00** | | **$1,668,042.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) R L MCCOY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 50,000.00000 | 50,000.00 | 20,000.00000 | 20,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 115,000.00000 | 115,000.00 | 128,148.10000 | 128,148.10 | 129,000.00000 | 129,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 19,840.51000 | 19,840.51 | 25,629.60000 | 25,629.60 | 25,800.00000 | 25,800.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 440.000 | 30.00000 | 13,200.00 | 75.00000 | 33,000.00 | 57.00000 | 25,080.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-02273 | 870.000 | 10.00000 | 8,700.00 | 45.00000 | 39,150.00 | 45.00000 | 39,150.00 |
| CENTER CURB, CONCRETE, REMOVE | SYS | | | | | | |
| 0013 202-02772 | 2.000 | 500.00000 | 1,000.00 | 550.00000 | 1,100.00 | 600.00000 | 1,200.00 |
| CASTING, REMOVE | EACH | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-51328 | (1) | 145,000.00000 | 145,000.00 | 281,362.87000 | 281,362.87 | 375,000.00000 | 375,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0015 202-96133 | 180.000 | 15.00000 | 2,700.00 | 8.50000 | 1,530.00 | 25.00000 | 4,500.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0016 203-02000 | 510.000 | 50.00000 | 25,500.00 | 75.00000 | 38,250.00 | 120.00000 | 61,200.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0017 203-08607 | 400.000 | 10.00000 | 4,000.00 | 6.00000 | 2,400.00 | 12.00000 | 4,800.00 |
| LINEAR GRADING | LFT | | | | | | |
| 0018 205-12108 | 6,400.000 | 1.00000 | 6,400.00 | 1.00000 | 6,400.00 | 1.00000 | 6,400.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0019 205-12616 | (1) | 5,000.00000 | 5,000.00 | 3,344.69000 | 3,344.69 | 5,000.00000 | 5,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0020 206-51230 | 195.000 | 50.00000 | 9,750.00 | 80.00000 | 15,600.00 | 100.00000 | 19,500.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 207-08264 | 1,276.000 | 21.00000 | 26,796.00 | 28.00000 | 35,728.00 | 42.00000 | 53,592.00 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0022 | 207-09935 | 915.000 | 40.00000 | 36,600.00 | 53.00000 | 48,495.00 | 54.00000 | 49,410.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0023 | 211-06467 | 111.000 | 120.00000 | 13,320.00 | 130.00000 | 14,430.00 | 162.00000 | 17,982.00 |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |
| 0024 | 211-09268 | 5.000 | 250.00000 | 1,250.00 | 840.00000 | 4,200.00 | 850.00000 | 4,250.00 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |
| 0025 | 214-11796 | 1,276.000 | 3.00000 | 3,828.00 | 4.00000 | 5,104.00 | 5.00000 | 6,380.00 |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0026 | 214-12239 | 1,095.000 | 5.00000 | 5,475.00 | 5.00000 | 5,475.00 | 6.00000 | 6,570.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0027 | 301-12234 | 71.000 | 85.00000 | 6,035.00 | 85.00000 | 6,035.00 | 130.00000 | 9,230.00 |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 302-06464 | 95.000 | 100.00000 | 9,500.00 | 206.00000 | 19,570.00 | 170.00000 | 16,150.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0029 303-01180 | 190.000 | 95.00000 | 18,050.00 | 51.00000 | 9,690.00 | 74.00000 | 14,060.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0030 304-12625 | 622.000 | 200.00000 | 124,400.00 | 130.00000 | 80,860.00 | 160.00000 | 99,520.00 |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |
| 0031 306-08041 | 106.000 | 13.69000 | 1,451.14 | 78.00000 | 8,268.00 | 16.00000 | 1,696.00 |
| MILLING, PCCP , 1 1/2 INCH | SYS | | | | | | |
| 0032 306-08043 | 1,468.000 | 5.00000 | 7,340.00 | 6.50000 | 9,542.00 | 6.00000 | 8,808.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0033 401-000005 | 184.000 | 160.00000 | 29,440.00 | 160.00000 | 29,440.00 | 160.00000 | 29,440.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-000041 | 106.000 | 180.00000 | 19,080.00 | 180.00000 | 19,080.00 | 180.00000 | 19,080.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 401-000047 | 474.000 | 125.00000 | 59,250.00 | 125.00000 | 59,250.00 | 125.00000 | 59,250.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0036 | 401-10258 | 3,456.000 | 0.25000 | 864.00 | 0.25000 | 864.00 | 0.25000 | 864.00 |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |
| 0037 | 401-10259 | 2,456.000 | 0.25000 | 614.00 | 0.25000 | 614.00 | 0.25000 | 614.00 |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0038 | 406-05520 | 2.000 | 1.00000 | 2.00 | 1.00000 | 2.00 | 1.00000 | 2.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0039 | 408-07478 | 1.000 | 7,500.00000 | 7,500.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | | TON | | | | | | |
| 0040 | 503-12477 | 122.000 | 300.00000 | 36,600.00 | 370.00000 | 45,140.00 | 540.00000 | 65,880.00 |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0041 | 601-02241 | 381.000 | 3.00000 | 1,143.00 | 3.00000 | 1,143.00 | 3.00000 | 1,143.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) R L MCCOY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 601-06035 | 25.000 | 14.00000 | 350.00 | 14.00000 | 350.00 | 14.00000 | 350.00 |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0043 601-12281 | 25.000 | 22.00000 | 550.00 | 22.00000 | 550.00 | 22.00000 | 550.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0044 601-12292 | 2.000 | 3,400.00000 | 6,800.00 | 3,400.00000 | 6,800.00 | 3,400.00000 | 6,800.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0045 601-94689 | 2.000 | 3,100.00000 | 6,200.00 | 3,100.00000 | 6,200.00 | 3,100.00000 | 6,200.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0046 609-06259 | 432.000 | 200.00000 | 86,400.00 | 210.00000 | 90,720.00 | 235.00000 | 101,520.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0047 616-06405 | 275.000 | 105.00000 | 28,875.00 | 88.00000 | 24,200.00 | 80.00000 | 22,000.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0048 616-12246 | 366.000 | 5.00000 | 1,830.00 | 4.00000 | 1,464.00 | 4.00000 | 1,464.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) R L MCCOY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 619-11050 | (1) | 63,000.00000 | 63,000.00 | 57,000.00000 | 57,000.00 | 57,000.00000 | 57,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0050 619-12459 | (1) | 2,000.00000 | 2,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0051 619-51860 | (1) | 20,000.00000 | 20,000.00 | 15,920.00000 | 15,920.00 | 15,920.00000 | 15,920.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0052 621-01004 | 2.000 | 400.00000 | 800.00 | 400.00000 | 800.00 | 400.00000 | 800.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-06559 | 875.000 | 3.40000 | 2,975.00 | 3.40000 | 2,975.00 | 3.40000 | 2,975.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0054 621-06574 | 207.000 | 12.35000 | 2,556.45 | 12.35000 | 2,556.45 | 12.35000 | 2,556.45 |
| SODDING | SYS | | | | | | |
| 0055 628-09403 | 12.000 | 3,250.00000 | 39,000.00 | 3,900.00000 | 46,800.00 | 3,250.00000 | 39,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 628-11976 | 1.000 | 500.00000 | 500.00 | 1,500.00000 | 1,500.00 | 540.00000 | 540.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0057 702-51863 | 168.000 | 25.00000 | 4,200.00 | 15.00000 | 2,520.00 | 28.00000 | 4,704.00 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0058 703-06029 | 45,490.000 | 1.20000 | 54,588.00 | 2.00000 | 90,980.00 | 1.60000 | 72,784.00 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0059 703-97936 | 227.000 | 35.00000 | 7,945.00 | 50.00000 | 11,350.00 | 50.00000 | 11,350.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0060 704-51002 | 145.800 | 850.00000 | 123,930.00 | 2,300.00000 | 335,340.00 | 1,400.00000 | 204,120.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0061 706-11600 | 3.400 | 1,000.00000 | 3,400.00 | 4,500.00000 | 15,300.00 | 2,600.00000 | 8,840.00 |
| RAILING, CONCRETE TYPE FC , MODIFIED | CYS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 706-11620 | 4.000 | 5,000.00000 | 20,000.00 | 3,500.00000 | 14,000.00 | 3,200.00000 | 12,800.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC , MODIFIED | EACH | | | | | | |
| 0063 709-04647 | (1) | 40,000.00000 | 40,000.00 | 40,000.00000 | 40,000.00 | 40,000.00000 | 40,000.00 |
| FIBER WRAP CONCRETE CASING SYSTEM | LS | | | | | | |
| 0064 709-51821 | (1) | 8,000.00000 | 8,000.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0065 710-09158 | 20.000 | 250.00000 | 5,000.00 | 250.00000 | 5,000.00 | 250.00000 | 5,000.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0066 711-51864 | 90.000 | 120.00000 | 10,800.00 | 35.00000 | 3,150.00 | 56.00000 | 5,040.00 |
| DRILLED HOLE | EACH | | | | | | |
| 0067 711-90114 | (1) | 50,000.00000 | 50,000.00 | 75,000.00000 | 75,000.00 | 92,000.00000 | 92,000.00 |
| JACKING AND SUPPORTING SUPERSTRUCTURE , BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0068 715-05407 | 185.000 | 30.00000 | 5,550.00 | 24.00000 | 4,440.00 | 30.00000 | 5,550.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0069 722-01066 | 1,537.000 | 100.00000 | 153,700.00 | 65.00000 | 99,905.00 | 87.00000 | 133,719.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0070 722-12380 | 25,400.000 | 1.00000 | 25,400.00 | 1.00000 | 25,400.00 | 1.00000 | 25,400.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0071 722-12464 | 1,537.000 | 10.00000 | 15,370.00 | 10.00000 | 15,370.00 | 10.00000 | 15,370.00 |
| BRIDGE DECK, REMOVE EXISTING CONCRETE SURFACE | SYS | | | | | | |
| 0072 722-12732 | 2,069.000 | 5.00000 | 10,345.00 | 5.00000 | 10,345.00 | 7.00000 | 14,483.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0073 722-51401 | 70.000 | 20.00000 | 1,400.00 | 70.00000 | 4,900.00 | 15.00000 | 1,050.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0074 726-92406 | 18.000 | 5,000.00000 | 90,000.00 | 2,500.00000 | 45,000.00 | 2,600.00000 | 46,800.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) R L MCCOY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 801-02595 | 5.000 | 350.00000 | 1,750.00 | 350.00000 | 1,750.00 | 350.00000 | 1,750.00 |
| CONTROLLER, RESET TIMING | EACH | | | | | | |
| 0076 801-06196 | 2.000 | 176.00000 | 352.00 | 176.00000 | 352.00 | 176.00000 | 352.00 |
| DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES | EACH | | | | | | |
| 0077 801-06209 | 20,937.000 | 1.81000 | 37,895.97 | 1.81000 | 37,895.97 | 1.81000 | 37,895.97 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0078 801-06218 | 39.000 | 10.48000 | 408.72 | 10.48000 | 408.72 | 10.48000 | 408.72 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0079 801-06469 | 2,752.000 | 3.09000 | 8,503.68 | 3.09000 | 8,503.68 | 3.09000 | 8,503.68 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | LFT | | | | | | |
| 0080 801-06640 | 106.000 | 209.00000 | 22,154.00 | 209.00000 | 22,154.00 | 209.00000 | 22,154.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 | 801-06645 | 4.000 | 105.00000 | 420.00 | 105.00000 | 420.00 | 105.00000 | 420.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0082 | 801-06710 | 30.000 | 15.00000 | 450.00 | 15.00000 | 450.00 | 15.00000 | 450.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0083 | 801-06775 | (1) | 300,000.00000 | 300,000.00 | 75,000.00000 | 75,000.00 | 42,000.00000 | 42,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0084 | 801-07023 | 2.000 | 4,000.00000 | 8,000.00 | 5,650.00000 | 11,300.00 | 5,650.00000 | 11,300.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | | EACH | | | | | | |
| 0085 | 801-07024 | 2.000 | 4,500.00000 | 9,000.00 | 6,950.00000 | 13,900.00 | 6,950.00000 | 13,900.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | | EACH | | | | | | |
| 0086 | 801-07118 | 64.000 | 15.40000 | 985.60 | 15.40000 | 985.60 | 15.40000 | 985.60 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0087 | 801-07119 | 333.000 | 15.40000 | 5,128.20 | 15.40000 | 5,128.20 | 15.40000 | 5,128.20 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0088 801-08401 | 600.000 | 15.00000 | 9,000.00 | 55.00000 | 33,000.00 | 41.00000 | 24,600.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0089 801-08508 | 380.000 | 20.00000 | 7,600.00 | 75.00000 | 28,500.00 | 100.00000 | 38,000.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0090 801-11642 | 2.000 | 4,734.00000 | 9,468.00 | 4,734.00000 | 9,468.00 | 4,734.00000 | 9,468.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0091 801-12042 | 30.000 | 250.00000 | 7,500.00 | 338.67000 | 10,160.10 | 430.00000 | 12,900.00 |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0092 801-12324 | 300.000 | 60.00000 | 18,000.00 | 60.00000 | 18,000.00 | 60.00000 | 18,000.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0093 801-12389 | 2.000 | 13.34000 | 26.68 | 13.34000 | 26.68 | 13.34000 | 26.68 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 25 IN. | LFT | | | | | | |
| 0094 801-94295 | 8.000 | 475.00000 | 3,800.00 | 475.00000 | 3,800.00 | 475.00000 | 3,800.00 |
| SIGNAL HEAD RELOCATE | EACH | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0095 802-91122 | 1.000 | 500.00000 | 500.00 | 175.00000 | 175.00 | 175.00000 | 175.00 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0096 805-10107 | 7.000 | 1,750.00000 | 12,250.00 | 1,750.00000 | 12,250.00 | 1,750.00000 | 12,250.00 |
| WIRELESS MAGNETOMETER DETECTOR , REMOVE AND RESET | EACH | | | | | | |
| 0097 807-06592 | 10.000 | 100.00000 | 1,000.00 | 100.00000 | 1,000.00 | 100.00000 | 1,000.00 |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0098 808-05866 | 18.000 | 31.68000 | 570.24 | 31.68000 | 570.24 | 31.68000 | 570.24 |
| PAVEMENT MESSAGE MARKING, REMOVE | SYS | | | | | | |
| 0099 808-06716 | 3,197.000 | 0.78000 | 2,493.66 | 0.78000 | 2,493.66 | 0.78000 | 2,493.66 |
| LINE, REMOVE | LFT | | | | | | |
| 0100 808-10049 | 2,292.000 | 1.18000 | 2,704.56 | 1.18000 | 2,704.56 | 1.18000 | 2,704.56 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0101 808-10057 | 2,353.000 | 1.18000 | 2,776.54 | 1.18000 | 2,776.54 | 1.18000 | 2,776.54 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0102 808-10071 | 144.000 | 1.73000 | 249.12 | 1.73000 | 249.12 | 1.73000 | 249.12 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0103 808-12032 | 3,293.000 | 0.85000 | 2,799.05 | 0.85000 | 2,799.05 | 1.50000 | 4,939.50 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0104 808-75071 | 10.000 | 419.00000 | 4,190.00 | 419.00000 | 4,190.00 | 419.00000 | 4,190.00 |
| PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0105 808-75297 | 24.000 | 16.62000 | 398.88 | 16.62000 | 398.88 | 16.62000 | 398.88 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| **Section Totals:** | | | $2,146,475.00 | | $2,406,497.71 | | $2,432,033.80 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,146,475.00 | | $2,406,497.71 | | $2,432,033.80 |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description | | | (1) E & B PAVING LLC | | (2) MILESTONE CONTRACTORS LP | | (3) R L MCCOY INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 2 | BRIDGE DECK OVERLAY, LATEX MODIFIED CONCRETE | | **Cat Alt Set:** OP | | **Cat Alt Member:** 1 | | **LCC:** | |
| 0106 722-51842 | 1,647.000 | | | | | | | |
| BRIDGE DECK OVERLAY, LATEX MODIFIED | SYS | | | | | | | |
| **Section Totals:** | | | | | | | | |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | | | | | |

**Contract ID:** B -45634-A **Counties:** ALLEN

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 421 **Project(s):** 2100721

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC Unit Price | (1) E & B PAVING LLC Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) R L MCCOY INC Unit Price | (3) R L MCCOY INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 3 | BRIDGE DECK OVERLAY, SILICA FUME MODIFIED CONCRETE | **Cat Alt Set:** OP | | | **Cat Alt Member:** 2 | | **LCC:** | |
| 0107 722-01061 BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | | 1,647.000 SYS | 75.00000 | 123,525.00 | 95.00000 | 156,465.00 | 90.00000 | 148,230.00 |
| **Section Totals:** | | | | $123,525.00 | | $156,465.00 | | $148,230.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $123,525.00 | | $156,465.00 | | $148,230.00 |
| **Contract Item Totals** | | | | **$2,270,000.00** | | **$2,562,962.71** | | **$2,580,263.80** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$2,270,000.00** | | **$2,562,962.71** | | **2,580,263.80** |

**( ) indicates item is bid as Lump Sum**

**Indiana Department of Transportation**

July 08, 2025 | **Tabulation of Bids** | Page 1 of 1

**Contract ID:** M -45651-A
**Counties:** VARIOUS
**Letting Date:** March 12, 2025
**District(s):** LaPorte
**Call Order:** 451
**Project(s):** 2400668
**Contract Time:** 12/01/25 COMPLETION DATE
**Min:**
**Max:**
**Contract Description:** MOWING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LINKEL COMPANY LLC | | (2) OLCO INC | | (3) WHITES GENERAL CONTRACTING | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | MOWING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 623-04884 | 1.000 | 121,050.00000 | 121,050.00 | 160,000.00000 | 160,000.00 | 250,000.00000 | 250,000.00 |
| MOWING, CYCLE NO. 1 | CYCL | | | | | | |
| 0004 623-04885 | 1.000 | 121,000.00000 | 121,000.00 | 100,000.00000 | 100,000.00 | 175,000.00000 | 175,000.00 |
| MOWING, CYCLE NO. 2 | CYCL | | | | | | |
| **Section Totals:** | | | $242,052.00 | | $260,002.00 | | $425,002.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $242,052.00 | | $260,002.00 | | $425,002.00 |
| **Contract Item Totals** | | | **$242,052.00** | | **$260,002.00** | | **$425,002.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$242,052.00** | | **$260,002.00** | | **425,002.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** M -45685-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 461 **Project(s):** 2400766

**Contract Time:** 12/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MOWING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) J & B ROADSIDE MAINTENANCE | | (2) WHITES GENERAL CONTRACTING | | (3) OLCO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 MOWING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 623-04884 | 1.000 | 200,000.00000 | 200,000.00 | 225,000.00000 | 225,000.00 | 270,000.00000 | 270,000.00 |
| MOWING, CYCLE NO. 1 | CYCL | | | | | | |
| 0004 623-04885 | 1.000 | 200,000.00000 | 200,000.00 | 200,000.00000 | 200,000.00 | 225,000.00000 | 225,000.00 |
| MOWING, CYCLE NO. 2 | CYCL | | | | | | |
| **Section Totals:** | | | $400,002.00 | | $425,002.00 | | $495,002.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $400,002.00 | | $425,002.00 | | $495,002.00 |
| **Contract Item Totals** | | | **$400,002.00** | | **$425,002.00** | | **$495,002.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$400,002.00** | | **$425,002.00** | | **495,002.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** M -45685-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 461 **Project(s):** 2400766

**Contract Time:** 12/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MOWING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) LINKEL COMPANY LLC Unit Price | (4) LINKEL COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | MOWING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 623-04884 | 1.000 | 289,220.00000 | 289,220.00 | | | | |
| MOWING, CYCLE NO. 1 | CYCL | | | | | | |
| 0004 623-04885 | 1.000 | 289,000.00000 | 289,000.00 | | | | |
| MOWING, CYCLE NO. 2 | CYCL | | | | | | |
| **Section Totals:** | | | $578,222.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $578,222.00 | | | | |
| **Contract Item Totals** | | | **$578,222.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$578,222.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** M -45725-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 471 **Project(s):** 2400847

**Contract Time:** 12/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MOWING AND LITTER REMOVAL

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LINKEL COMPANY LLC<br>Unit Price | <br>Ext Amount | (2) WHITES GENERAL CONTRACTING<br>Unit Price | <br>Ext Amount | (3) OLCO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | MOWING AND LITTER REMOVAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 202-04486 | 58.260 | 600.00000 | 34,956.00 | 1,500.00000 | 87,390.00 | 900.00000 | 52,434.00 |
| LITTER, REMOVE , CYCLE 1 | MILE | | | | | | |
| 0004 202-04486 | 58.260 | 600.00000 | 34,956.00 | 1,500.00000 | 87,390.00 | 900.00000 | 52,434.00 |
| LITTER, REMOVE , CYCLE 2 | MILE | | | | | | |
| 0005 202-04486 | 58.260 | 600.00000 | 34,956.00 | 1,250.00000 | 72,825.00 | 900.00000 | 52,434.00 |
| LITTER, REMOVE , CYCLE 3 | MILE | | | | | | |
| 0006 202-04486 | 58.260 | 600.00000 | 34,956.00 | 1,250.00000 | 72,825.00 | 900.00000 | 52,434.00 |
| LITTER, REMOVE , CYCLE 4 | MILE | | | | | | |
| 0007 202-04486 | 58.260 | 600.00000 | 34,956.00 | 1,000.00000 | 58,260.00 | 900.00000 | 52,434.00 |
| LITTER, REMOVE , CYCLE 5 | MILE | | | | | | |
| 0008 623-04884 | 1.000 | 100,000.00000 | 100,000.00 | 58,000.00000 | 58,000.00 | 160,000.00000 | 160,000.00 |
| MOWING, CYCLE NO. 1 | CYCL | | | | | | |

**Contract ID:** M -45725-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 471 **Project(s):** 2400847

**Contract Time:** 12/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MOWING AND LITTER REMOVAL

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LINKEL COMPANY LLC | | (2) WHITES GENERAL CONTRACTING | | (3) OLCO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | MOWING AND LITTER REMOVAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0009 623-04885 | 1.000 | 100,000.00000 | 100,000.00 | 58,000.00000 | 58,000.00 | 120,000.00000 | 120,000.00 |
| MOWING, CYCLE NO. 2 | CYCL | | | | | | |
| 0010 623-04886 | 1.000 | 100,000.00000 | 100,000.00 | 58,000.00000 | 58,000.00 | 140,000.00000 | 140,000.00 |
| MOWING, CYCLE NO. 3 | CYCL | | | | | | |
| **Section Totals:** | | | $474,782.00 | | $552,692.00 | | $682,172.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $474,782.00 | | $552,692.00 | | $682,172.00 |
| **Contract Item Totals** | | | **$474,782.00** | | **$552,692.00** | | **$682,172.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$474,782.00** | | **$552,692.00** | | **682,172.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** M -45738-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 481 **Project(s):** 2400866

**Contract Time:** 12/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** MOWING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) WHITES GENERAL CONTRACTING | | (2) LINKEL COMPANY LLC | | (3) OLCO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ,ROADSIDE MAINTENANCE MOWING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 623-04884 | 1.000 | 250,000.00000 | 250,000.00 | 238,000.00000 | 238,000.00 | 260,000.00000 | 260,000.00 |
| MOWING, CYCLE NO. 1 | CYCL | | | | | | |
| 0004 623-04885 | 1.000 | 200,000.00000 | 200,000.00 | 230,220.00000 | 230,220.00 | 220,000.00000 | 220,000.00 |
| MOWING, CYCLE NO. 2 | CYCL | | | | | | |
| **Section Totals:** | | | $450,002.00 | | $468,222.00 | | $480,002.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $450,002.00 | | $468,222.00 | | $480,002.00 |
| **Contract Item Totals** | | | **$450,002.00** | | **$468,222.00** | | **$480,002.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$450,002.00** | | **$468,222.00** | | **480,002.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 290,000.00000 | 290,000.00 | 325,863.00000 | 325,863.00 | 3,183,558.00000 | 3,183,558.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 500.000 | 440.00000 | 220,000.00 | 463.00000 | 231,500.00 | 786.11000 | 393,055.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 215.000 | 310.00000 | 66,650.00 | 327.00000 | 70,305.00 | 393.06000 | 84,507.90 |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0010 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0011 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0012 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0013 110-01001 | (1) | 1,650,000.00000 | 1,650,000.00 | 1,724,553.85000 | 1,724,553.85 | 1,800,000.00000 | 1,800,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) CRIDER & CRIDER INC<br>Unit Price | <br>Ext Amount | (3) E & B PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 201-52370 | (1) | 660,000.00000 | 660,000.00 | 700,000.00000 | 700,000.00 | 650,000.00000 | 650,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0015 202-02240 | 129,140.000 | 11.05000 | 1,426,997.00 | 13.00000 | 1,678,820.00 | 10.17000 | 1,313,353.80 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0016 202-02272 | 120.000 | 8.50000 | 1,020.00 | 18.00000 | 2,160.00 | 10.93000 | 1,311.60 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0017 202-05571 | 6.000 | 7,000.00000 | 42,000.00 | 2,399.00000 | 14,394.00 | 2,800.00000 | 16,800.00 |
| TESTING FOR WASTES, TYPE Z | EACH | | | | | | |
| 0018 202-11979 | (1) | 52,100.00000 | 52,100.00 | 103,619.00000 | 103,619.00 | 90,191.63000 | 90,191.63 |
| WATER SYSTEM, ABANDON | LS | | | | | | |
| 0019 202-74055 | 2.000 | 20,000.00000 | 40,000.00 | 21,243.00000 | 42,486.00 | 16,750.00000 | 33,500.00 |
| OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE | EACH | | | | | | |
| 0020 202-74080 | 1.000 | 5,125.00000 | 5,125.00 | 3,529.00000 | 3,529.00 | 2,405.00000 | 2,405.00 |
| OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 202-91385 | 97.000 | 371.00000 | 35,987.00 | 856.00000 | 83,032.00 | 456.49000 | 44,279.53 |
| INLET, REMOVE | EACH | | | | | | |
| 0022 202-93047 | 23.000 | 828.00000 | 19,044.00 | 995.00000 | 22,885.00 | 463.69000 | 10,664.87 |
| MANHOLE, REMOVE | EACH | | | | | | |
| 0023 202-96133 | 6,700.000 | 21.50000 | 144,050.00 | 70.00000 | 469,000.00 | 12.65000 | 84,755.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0024 202-99626 | 5.000 | 2,550.00000 | 12,750.00 | 5,016.00000 | 25,080.00 | 2,592.01000 | 12,960.05 |
| FOUNDATION FOR SIGNING, REMOVE | EACH | | | | | | |
| 0025 203-02000 | 42,352.000 | 35.00000 | 1,482,320.00 | 30.00000 | 1,270,560.00 | 41.66000 | 1,764,384.32 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0026 203-02070 | 4,042.000 | 10.00000 | 40,420.00 | 0.01000 | 40.42 | 0.01000 | 40.42 |
| BORROW | CYS | | | | | | |
| 0027 205-11626 | 1.000 | 23,500.00000 | 23,500.00 | 25,000.00000 | 25,000.00 | 11,020.01000 | 11,020.01 |
| PUMP AROUND | EACH | | | | | | |
| 0028 205-12108 | 168,000.000 | 1.00000 | 168,000.00 | 1.00000 | 168,000.00 | 1.00000 | 168,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 205-12616 | (1) | 32,000.00000 | 32,000.00 | 119,666.00000 | 119,666.00 | 111,452.20000 | 111,452.20 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0030 205-12618 | (1) | 2,600.00000 | 2,600.00 | 5,452.00000 | 5,452.00 | 6,400.00000 | 6,400.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0031 207-08264 | 11,232.000 | 26.25000 | 294,840.00 | 22.00000 | 247,104.00 | 14.25000 | 160,056.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0032 207-12635 | 136,537.000 | 10.70000 | 1,460,945.90 | 13.00000 | 1,774,981.00 | 14.14000 | 1,930,633.18 |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |
| 0033 211-09264 | 120.000 | 61.50000 | 7,380.00 | 78.00000 | 9,360.00 | 34.08000 | 4,089.60 |
| STRUCTURE BACKFILL, TYPE 1 , SEWER | CYS | | | | | | |
| 0034 211-09264 | 1,900.000 | 55.00000 | 104,500.00 | 72.00000 | 136,800.00 | 34.08000 | 64,752.00 |
| STRUCTURE BACKFILL, TYPE 1 , WATER | CYS | | | | | | |
| 0035 211-09265 | 11,522.000 | 66.00000 | 760,452.00 | 66.00000 | 760,452.00 | 42.08000 | 484,845.76 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 211-09268 | 1,572.000 | 165.00000 | 259,380.00 | 174.00000 | 273,528.00 | 160.50000 | 252,306.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0037 214-11609 | 107.000 | 68.00000 | 7,276.00 | 59.00000 | 6,313.00 | 33.58000 | 3,593.06 |
| GEOCELL CONFINEMENT SYSTEM , MODIFIED | SYS | | | | | | |
| 0038 214-11796 | 9,016.000 | 4.15000 | 37,416.40 | 3.00000 | 27,048.00 | 2.71000 | 24,433.36 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0039 301-12232 | 298.000 | 120.25000 | 35,834.50 | 122.00000 | 36,356.00 | 61.21000 | 18,240.58 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0040 302-07455 | 1,922.000 | 95.00000 | 182,590.00 | 82.00000 | 157,604.00 | 47.87000 | 92,006.14 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0041 303-01180 | 36,648.000 | 31.00000 | 1,136,088.00 | 31.00000 | 1,136,088.00 | 26.73000 | 979,601.04 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0042 303-08210 | 800.000 | 147.00000 | 117,600.00 | 65.00000 | 52,000.00 | 39.47000 | 31,576.00 |
| COMPACTED AGGREGATE, NO. 53, TEMPORARY FOR DRIVEWAYS | TON | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 304-12625 | 460.000 | 280.00000 | 128,800.00 | 150.00000 | 69,000.00 | 160.00000 | 73,600.00 |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |
| 0044 306-08034 | 855.000 | 13.00000 | 11,115.00 | 13.00000 | 11,115.00 | 18.00000 | 15,390.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0045 401-000014 | 10,516.000 | 110.00000 | 1,156,760.00 | 118.00000 | 1,240,888.00 | 110.00000 | 1,156,760.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 12.5 mm | TON | | | | | | |
| 0046 401-000041 | 13,145.000 | 95.00000 | 1,248,775.00 | 102.00000 | 1,340,790.00 | 96.00000 | 1,261,920.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0047 401-000053 | 30,850.000 | 93.00000 | 2,869,050.00 | 94.00000 | 2,899,900.00 | 90.00000 | 2,776,500.00 |
| QC/QA-HMA, 3, 58S, BASE, 19.0 mm | TON | | | | | | |
| 0048 401-000067 | 18,608.000 | 92.00000 | 1,711,936.00 | 88.00000 | 1,637,504.00 | 65.00000 | 1,209,520.00 |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, OG, 19.0 mm | TON | | | | | | |
| 0049 401-10258 | 56,953.000 | 0.75000 | 42,714.75 | 1.00000 | 56,953.00 | 0.55000 | 31,324.15 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 401-10259 | 56,320.000 | 1.00000 | 56,320.00 | 1.00000 | 56,320.00 | 0.55000 | 30,976.00 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0051 401-12169 | (1) | 3,500.00000 | 3,500.00 | 1,560.00000 | 1,560.00 | 23,000.00000 | 23,000.00 |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0052 406-05520 | 143.000 | 740.00000 | 105,820.00 | 0.01000 | 1.43 | 0.01000 | 1.43 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0053 503-03489 | 90.000 | 272.00000 | 24,480.00 | 16.00000 | 1,440.00 | 85.00000 | 7,650.00 |
| RETROFITTED TIE BARS | EACH | | | | | | |
| 0054 503-05240 | 180.000 | 33.00000 | 5,940.00 | 20.00000 | 3,600.00 | 16.00000 | 2,880.00 |
| D-1 CONTRACTION JOINT | LFT | | | | | | |
| 0055 506-06333 | 433.000 | 272.00000 | 117,776.00 | 85.00000 | 36,805.00 | 90.00000 | 38,970.00 |
| PCCP PATCHING, FULL DEPTH | SYS | | | | | | |
| 0056 601-02241 | 125.000 | 5.00000 | 625.00 | 24.00000 | 3,000.00 | 20.00000 | 2,500.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0057 604-06070 | 11,902.000 | 97.50000 | 1,160,445.00 | 52.00000 | 618,904.00 | 58.00000 | 690,316.00 |
| SIDEWALK, CONCRETE | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 604-08086 | 885.000 | 243.00000 | 215,055.00 | 199.00000 | 176,115.00 | 135.00000 | 119,475.00 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0059 604-12083 | 173.000 | 260.00000 | 44,980.00 | 398.00000 | 68,854.00 | 215.00000 | 37,195.00 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0060 605-02493 | 6,707.000 | 44.75000 | 300,138.25 | 41.00000 | 274,987.00 | 54.00000 | 362,178.00 |
| CURB, ISLAND CONCRETE | SYS | | | | | | |
| 0061 605-06090 | 1,005.000 | 38.00000 | 38,190.00 | 32.00000 | 32,160.00 | 34.00000 | 34,170.00 |
| CURB, INTEGRAL CONCRETE | LFT | | | | | | |
| 0062 605-06120 | 8,578.000 | 27.00000 | 231,606.00 | 27.00000 | 231,606.00 | 24.00000 | 205,872.00 |
| CURB, CONCRETE | LFT | | | | | | |
| 0063 605-06140 | 21,000.000 | 30.00000 | 630,000.00 | 33.00000 | 693,000.00 | 26.00000 | 546,000.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0064 605-06255 | 1,520.000 | 161.00000 | 244,720.00 | 167.00000 | 253,840.00 | 120.00000 | 182,400.00 |
| CENTER CURB, CONCRETE, TYPE D | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 610-07488<br>HMA FOR APPROACHES, TYPE C | 2,135.000<br>TON | 150.00000 | 320,250.00 | 140.00000 | 298,900.00 | 145.00000 | 309,575.00 |
| 0066 610-07788<br>HMA FOR APPROACHES, TYPE D | 253.000<br>TON | 145.00000 | 36,685.00 | 140.00000 | 35,420.00 | 130.00000 | 32,890.00 |
| 0067 610-08446<br>PCCP FOR APPROACHES, 6 IN. | 2,216.000<br>SYS | 108.00000 | 239,328.00 | 75.00000 | 166,200.00 | 115.00000 | 254,840.00 |
| 0068 610-09108<br>PCCP FOR APPROACHES, 9 IN. | 9,016.000<br>SYS | 125.00000 | 1,127,000.00 | 92.00000 | 829,472.00 | 100.00000 | 901,600.00 |
| 0069 611-06497<br>MAILBOX ASSEMBLY, SINGLE | 24.000<br>EACH | 280.00000 | 6,720.00 | 300.00000 | 7,200.00 | 309.00000 | 7,416.00 |
| 0070 611-06498<br>MAILBOX ASSEMBLY, DOUBLE | 1.000<br>EACH | 408.00000 | 408.00 | 436.00000 | 436.00 | 618.00000 | 618.00 |
| 0071 615-06490<br>RIGHT-OF-WAY MARKER | 5.000<br>EACH | 204.00000 | 1,020.00 | 218.00000 | 1,090.00 | 150.00000 | 750.00 |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 615-06505 | 13.000 | 1,100.00000 | 14,300.00 | 1,200.00000 | 15,600.00 | 999.00000 | 12,987.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0073 615-06510 | 1.000 | 2,150.00000 | 2,150.00 | 2,345.00000 | 2,345.00 | 942.00000 | 942.00 |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0074 615-06515 | 1.000 | 215.00000 | 215.00 | 234.00000 | 234.00 | 241.00000 | 241.00 |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0075 615-06527 | 3.000 | 1,372.00000 | 4,116.00 | 1,467.00000 | 4,401.00 | 1,251.00000 | 3,753.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0076 616-05688 | 110.000 | 143.00000 | 15,730.00 | 111.00000 | 12,210.00 | 97.04000 | 10,674.40 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0077 616-05689 | 210.000 | 146.00000 | 30,660.00 | 107.00000 | 22,470.00 | 97.56000 | 20,487.60 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0078 616-06405 | 389.000 | 72.00000 | 28,008.00 | 59.00000 | 22,951.00 | 62.01000 | 24,121.89 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0079 616-12246 | 1,213.000 | 6.00000 | 7,278.00 | 3.00000 | 3,639.00 | 2.54000 | 3,081.02 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 | 621-06570 | 3,740.000 | 36.00000 | 134,640.00 | 43.00000 | 160,820.00 | 115.00000 | 430,100.00 |
| TOPSOIL | | CYS | | | | | | |
| 0081 | 621-06575 | 33,651.000 | 4.40000 | 148,064.40 | 5.00000 | 168,255.00 | 6.91000 | 232,528.41 |
| SODDING, NURSERY | | SYS | | | | | | |
| 0082 | 628-11976 | 1.000 | 500.00000 | 500.00 | 2,726.00000 | 2,726.00 | 1,620.00000 | 1,620.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0083 | 628-11977 | 1.000 | 500.00000 | 500.00 | 2,726.00000 | 2,726.00 | 7,020.00000 | 7,020.00 |
| COMPUTER SYSTEM | | EACH | | | | | | |
| 0084 | 628-12683 | 36.000 | 4,300.00000 | 154,800.00 | 3,271.00000 | 117,756.00 | 5,000.00000 | 180,000.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0085 | 702-51863 | 30.000 | 500.00000 | 15,000.00 | 647.00000 | 19,410.00 | 1,550.13000 | 46,503.90 |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0086 | 715-01354 | 100.000 | 11.25000 | 1,125.00 | 12.00000 | 1,200.00 | 5.33000 | 533.00 |
| CLEAN EXISTING PIPE | | LFT | | | | | | |
| 0087 | 715-01902 | 9.000 | 127.00000 | 1,143.00 | 544.00000 | 4,896.00 | 77.57000 | 698.13 |
| WATER SERVICE LINE, 2 IN. , OPEN-CUT | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0088 715-01902 | 540.000 | 92.00000 | 49,680.00 | 90.00000 | 48,600.00 | 208.55000 | 112,617.00 |
| WATER SERVICE LINE, 2 IN. , TRENCHLESS | LFT | | | | | | |
| 0089 715-02388 | 4.000 | 28,700.00000 | 114,800.00 | 15,932.00000 | 63,728.00 | 14,483.78000 | 57,935.12 |
| WATER MAIN , DEFLECTION, HORIZONTAL, 12 INCH | EACH | | | | | | |
| 0090 715-02388 | 1.000 | 14,000.00000 | 14,000.00 | 10,505.00000 | 10,505.00 | 7,206.04000 | 7,206.04 |
| WATER MAIN , DEFLECTION, HORIZONTAL, 6 INCH | EACH | | | | | | |
| 0091 715-02388 | 4.000 | 22,165.00000 | 88,660.00 | 20,708.00000 | 82,832.00 | 14,483.78000 | 57,935.12 |
| WATER MAIN , DEFLECTION, VERTICAL, 12 INCH | EACH | | | | | | |
| 0092 715-02388 | 1.000 | 19,550.00000 | 19,550.00 | 10,034.00000 | 10,034.00 | 7,206.04000 | 7,206.04 |
| WATER MAIN , DEFLECTION, VERTICAL, 6 INCH | EACH | | | | | | |
| 0093 715-02574 | 10.000 | 3,400.00000 | 34,000.00 | 973.00000 | 9,730.00 | 2,802.14000 | 28,021.40 |
| WATER SERVICE CONNECTION, 2 IN. | EACH | | | | | | |
| 0094 715-02744 | 3.000 | 3,400.00000 | 10,200.00 | 2,798.00000 | 8,394.00 | 2,656.26000 | 7,968.78 |
| GATE VALVE WITH VALVE BOX, 6 IN. , AND RISER | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0095 715-03053 | 33.000 | 2,100.00000 | 69,300.00 | 900.00000 | 29,700.00 | 1,227.15000 | 40,495.95 |
| METER PIT , WATER | EACH | | | | | | |
| 0096 715-04965 | 40.000 | 272.00000 | 10,880.00 | 202.00000 | 8,080.00 | 90.52000 | 3,620.80 |
| WATER SERVICE LINE , 3 INCH, OPEN-CUT | LFT | | | | | | |
| 0097 715-04965 | 100.000 | 156.00000 | 15,600.00 | 150.00000 | 15,000.00 | 361.61000 | 36,161.00 |
| WATER SERVICE LINE , 3 INCH, TRENCHLESS | LFT | | | | | | |
| 0098 715-04995 | 18.000 | 13,090.00000 | 235,620.00 | 12,341.00000 | 222,138.00 | 10,729.21000 | 193,125.78 |
| LINE STOP , 12 INCH | EACH | | | | | | |
| 0099 715-04995 | 10.000 | 9,500.00000 | 95,000.00 | 8,931.00000 | 89,310.00 | 7,979.21000 | 79,792.10 |
| LINE STOP , 6 INCH | EACH | | | | | | |
| 0100 715-04995 | 2.000 | 9,800.00000 | 19,600.00 | 8,700.00000 | 17,400.00 | 7,979.20000 | 15,958.40 |
| LINE STOP , 8 INCH | EACH | | | | | | |
| 0101 715-05019 | 115.000 | 209.00000 | 24,035.00 | 181.00000 | 20,815.00 | 114.21000 | 13,134.15 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0102 715-05024 | 2,486.000 | 181.00000 | 449,966.00 | 181.00000 | 449,966.00 | 113.14000 | 281,266.04 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |
| 0103 715-05032 | 2,630.000 | 92.00000 | 241,960.00 | 97.00000 | 255,110.00 | 44.61000 | 117,324.30 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0104 715-05048 | 27,562.000 | 12.00000 | 330,744.00 | 9.00000 | 248,058.00 | 8.25000 | 227,386.50 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0105 715-05053 | 271.000 | 30.00000 | 8,130.00 | 40.00000 | 10,840.00 | 32.40000 | 8,780.40 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0106 715-05141 | 169.000 | 1,050.00000 | 177,450.00 | 992.00000 | 167,648.00 | 810.93000 | 137,047.17 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 84 IN. | LFT | | | | | | |
| 0107 715-05146 | 158.000 | 52.00000 | 8,216.00 | 74.00000 | 11,692.00 | 31.19000 | 4,928.02 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0108 715-05147 | 106.000 | 74.00000 | 7,844.00 | 63.00000 | 6,678.00 | 34.40000 | 3,646.40 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 8 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0109 715-05148 | 100.000 | 69.00000 | 6,900.00 | 72.00000 | 7,200.00 | 37.42000 | 3,742.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0110 715-05149 | 13,245.000 | 81.00000 | 1,072,845.00 | 75.00000 | 993,375.00 | 39.30000 | 520,528.50 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0111 715-05152 | 2,578.000 | 94.00000 | 242,332.00 | 90.00000 | 232,020.00 | 55.56000 | 143,233.68 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0112 715-05153 | 807.000 | 108.00000 | 87,156.00 | 105.00000 | 84,735.00 | 57.68000 | 46,547.76 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 21 IN. | LFT | | | | | | |
| 0113 715-05154 | 1,264.000 | 140.00000 | 176,960.00 | 110.00000 | 139,040.00 | 66.21000 | 83,689.44 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0114 715-05155 | 6.000 | 209.00000 | 1,254.00 | 276.00000 | 1,656.00 | 77.93000 | 467.58 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 27 IN. | LFT | | | | | | |
| 0115 715-05156 | 943.000 | 150.00000 | 141,450.00 | 138.00000 | 130,134.00 | 110.37000 | 104,078.91 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 30 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0116 715-05415 | 48.000 | 415.00000 | 19,920.00 | 387.00000 | 18,576.00 | 243.20000 | 11,673.60 |
| PIPE, SANITARY SEWER, DIAMETER 24 IN. | LFT | | | | | | |
| 0117 715-06039 | 5.000 | 12,900.00000 | 64,500.00 | 13,168.00000 | 65,840.00 | 12,740.66000 | 63,703.30 |
| INSERTION VALVE, 6 IN. , WITH BOX AND RISER | EACH | | | | | | |
| 0118 715-06050 | 2.000 | 1,760.00000 | 3,520.00 | 1,979.00000 | 3,958.00 | 1,115.64000 | 2,231.28 |
| CAP , MANHOLE | EACH | | | | | | |
| 0119 715-07150 | 2.000 | 7,500.00000 | 15,000.00 | 12,912.00000 | 25,824.00 | 10,441.13000 | 20,882.26 |
| CONCRETE ANCHOR, DIAMETER 84 IN. | EACH | | | | | | |
| 0120 715-07794 | 10.000 | 3,850.00000 | 38,500.00 | 2,471.00000 | 24,710.00 | 3,903.23000 | 39,032.30 |
| WATER MAIN CONNECTIONS , 12 INCH | EACH | | | | | | |
| 0121 715-07794 | 6.000 | 3,250.00000 | 19,500.00 | 1,950.00000 | 11,700.00 | 2,108.15000 | 12,648.90 |
| WATER MAIN CONNECTIONS , 6 INCH | EACH | | | | | | |
| 0122 715-07794 | 1.000 | 3,700.00000 | 3,700.00 | 1,953.00000 | 1,953.00 | 2,521.22000 | 2,521.22 |
| WATER MAIN CONNECTIONS , 8 INCH | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0123 715-08306 | 1,596.000 | 50.00000 | 79,800.00 | 125.00000 | 199,500.00 | 200.00000 | 319,200.00 |
| HMA FOR STRUCTURE INSTALLATION, TYPE C | TON | | | | | | |
| 0124 715-09064 | 24,806.000 | 1.40000 | 34,728.40 | 2.00000 | 49,612.00 | 2.00000 | 49,612.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0125 715-09843 | (1) | 27,000.00000 | 27,000.00 | 29,904.00000 | 29,904.00 | 18,365.00000 | 18,365.00 |
| BYPASS PUMPING | LS | | | | | | |
| 0126 715-11360 | 11.000 | 21,100.00000 | 232,100.00 | 25,477.00000 | 280,247.00 | 22,264.21000 | 244,906.31 |
| INSERTION VALVE 12 IN. , WITH BOX AND RISER | EACH | | | | | | |
| 0127 715-11879 | 300.000 | 138.00000 | 41,400.00 | 111.00000 | 33,300.00 | 122.57000 | 36,771.00 |
| SEWER, SANITARY LATERAL, CONNECTIONS | LFT | | | | | | |
| 0128 715-11896 | 20.000 | 2,130.00000 | 42,600.00 | 1,828.00000 | 36,560.00 | 1,241.70000 | 24,834.00 |
| WATER SERVICE CONNECTION , 1 INCH | EACH | | | | | | |
| 0129 715-11896 | 4.000 | 6,875.00000 | 27,500.00 | 1,078.00000 | 4,312.00 | 3,079.21000 | 12,316.84 |
| WATER SERVICE CONNECTION , 3 INCH | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0130 715-12674 | 6.000 | 6,750.00000 | 40,500.00 | 6,837.00000 | 41,022.00 | 6,042.43000 | 36,254.58 |
| GATE VALVE AND VALVE BOX, 12 IN. , AND RISER | EACH | | | | | | |
| 0131 715-12871 | 1,347.000 | 5.40000 | 7,273.80 | 5.00000 | 6,735.00 | 2.76000 | 3,717.72 |
| GEOTEXTILE FOR PIPE, TYPE 2A | SYS | | | | | | |
| 0132 715-12909 | (1) | 25,000.00000 | 25,000.00 | 28,513.00000 | 28,513.00 | 54,132.86000 | 54,132.86 |
| WATER SUPPLY, TEMPORARY | LS | | | | | | |
| 0133 715-46000 | 22.000 | 460.00000 | 10,120.00 | 1,080.00000 | 23,760.00 | 1,516.35000 | 33,359.70 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0134 715-46005 | 7.000 | 485.00000 | 3,395.00 | 1,109.00000 | 7,763.00 | 1,580.05000 | 11,060.35 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0135 715-46010 | 5.000 | 525.00000 | 2,625.00 | 1,307.00000 | 6,535.00 | 1,674.03000 | 8,370.15 |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0136 715-46020 | 2.000 | 840.00000 | 1,680.00 | 1,484.00000 | 2,968.00 | 2,105.21000 | 4,210.42 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0137 715-46030 | 1.000 | 1,070.00000 | 1,070.00 | 1,789.00000 | 1,789.00 | 2,327.92000 | 2,327.92 |
| PIPE END SECTION, DIAMETER 30 IN. | EACH | | | | | | |
| 0138 715-46040 | 5.000 | 1,664.00000 | 8,320.00 | 2,382.00000 | 11,910.00 | 2,612.18000 | 13,060.90 |
| PIPE END SECTION, DIAMETER 36 IN. | EACH | | | | | | |
| 0139 715-90853 | 2.000 | 11,350.00000 | 22,700.00 | 12,378.00000 | 24,756.00 | 10,488.55000 | 20,977.10 |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 12 INCH X 10 INCH | EACH | | | | | | |
| 0140 715-90853 | 2.000 | 13,500.00000 | 27,000.00 | 12,303.00000 | 24,606.00 | 11,202.12000 | 22,404.24 |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 12 INCH X 12 INCH | EACH | | | | | | |
| 0141 715-90853 | 2.000 | 7,250.00000 | 14,500.00 | 6,426.00000 | 12,852.00 | 6,358.13000 | 12,716.26 |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 6 INCH X 6 INCH | EACH | | | | | | |
| 0142 715-90853 | 1.000 | 8,675.00000 | 8,675.00 | 6,657.00000 | 6,657.00 | 7,501.71000 | 7,501.71 |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 8 INCH X 8 INCH | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0143 715-92874 | 108.000 | 295.00000 | 31,860.00 | 234.00000 | 25,272.00 | 360.13000 | 38,894.04 |
| PIPE ENCASEMENT , DIAMETER 36 INCH | LFT | | | | | | |
| 0144 715-93912 | 1,314.000 | 64.00000 | 84,096.00 | 93.00000 | 122,202.00 | 92.41000 | 121,426.74 |
| WATER MAIN, 6 IN. | LFT | | | | | | |
| 0145 715-93919 | 1,232.000 | 145.00000 | 178,640.00 | 163.00000 | 200,816.00 | 119.97000 | 147,803.04 |
| WATER MAIN, 14 IN. | LFT | | | | | | |
| 0146 715-96629 | 116.000 | 206.00000 | 23,896.00 | 230.00000 | 26,680.00 | 73.18000 | 8,488.88 |
| WATER SERVICE LINE, 1 IN. , OPEN-CUT | LFT | | | | | | |
| 0147 715-96629 | 1,164.000 | 65.00000 | 75,660.00 | 74.00000 | 86,136.00 | 147.88000 | 172,132.32 |
| WATER SERVICE LINE, 1 IN. , TRENCHLESS | LFT | | | | | | |
| 0148 715-98165 | 484.000 | 136.00000 | 65,824.00 | 208.00000 | 100,672.00 | 177.89000 | 86,098.76 |
| WATER MAIN, 12 IN. | LFT | | | | | | |
| 0149 716-09129 | 83.000 | 257.00000 | 21,331.00 | 324.00000 | 26,892.00 | 273.32000 | 22,685.56 |
| PIPE INSTALLATION, TRENCHLESS, 8 IN. , HDPE | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0150 716-09139 | 233.000 | 265.00000 | 61,745.00 | 283.00000 | 65,939.00 | 238.78000 | 55,635.74 |
| PIPE INSTALLATION, TRENCHLESS, 10 IN. , HDPE | LFT | | | | | | |
| 0151 716-11630 | 393.000 | 284.00000 | 111,612.00 | 297.00000 | 116,721.00 | 277.46000 | 109,041.78 |
| PIPE INSTALLATION, TRENCHLESS, 14 IN. , HDPE | LFT | | | | | | |
| 0152 718-06532 | 3,000.000 | 1.40000 | 4,200.00 | 2.00000 | 6,000.00 | 1.00000 | 3,000.00 |
| VIDEO INSPECTION FOR UNDERDRAIN | LFT | | | | | | |
| 0153 718-12306 | 27,869.000 | 3.75000 | 104,508.75 | 4.00000 | 111,476.00 | 10.95000 | 305,165.55 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1B | SYS | | | | | | |
| 0154 718-52610 | 2,349.000 | 65.00000 | 152,685.00 | 80.00000 | 187,920.00 | 68.00000 | 159,732.00 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0155 720-02442 | 71.000 | 1,460.00000 | 103,660.00 | 265.00000 | 18,815.00 | 1,246.73000 | 88,517.83 |
| PIPE, PLUG EXISTING | EACH | | | | | | |
| 0156 720-07309 | 356.000 | 602.00000 | 214,312.00 | 573.00000 | 203,988.00 | 477.83000 | 170,107.48 |
| TRENCH DRAIN | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0157 720-12798 | 15.000 | 920.00000 | 13,800.00 | 959.00000 | 14,385.00 | 863.63000 | 12,954.45 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0158 720-44025 | 3.000 | 1,312.00000 | 3,936.00 | 1,353.00000 | 4,059.00 | 1,213.63000 | 3,640.89 |
| CASTING, TYPE 4, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0159 720-44296 | 2.000 | 1,675.00000 | 3,350.00 | 1,412.00000 | 2,824.00 | 1,115.64000 | 2,231.28 |
| INLET, CAP | EACH | | | | | | |
| 0160 720-45030 | 10.000 | 2,250.00000 | 22,500.00 | 3,548.00000 | 35,480.00 | 2,326.34000 | 23,263.40 |
| INLET, TYPE E7 | EACH | | | | | | |
| 0161 720-45045 | 1.000 | 3,200.00000 | 3,200.00 | 3,978.00000 | 3,978.00 | 2,326.32000 | 2,326.32 |
| INLET, TYPE J10 | EACH | | | | | | |
| 0162 720-45055 | 2.000 | 3,375.00000 | 6,750.00 | 3,881.00000 | 7,762.00 | 2,326.35000 | 4,652.70 |
| INLET, TYPE M10 | EACH | | | | | | |
| 0163 720-45410 | 40.000 | 4,375.00000 | 175,000.00 | 4,642.00000 | 185,680.00 | 3,490.26000 | 139,610.40 |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0164 720-45410 | 1.000 | 9,100.00000 | 9,100.00 | 11,639.00000 | 11,639.00 | 13,598.64000 | 13,598.64 |
| MANHOLE, TYPE C4 , MODIFIED, DOGHOUSE | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0165 720-95422 | 33.000 | 5,775.00000 | 190,575.00 | 5,715.00000 | 188,595.00 | 5,004.51000 | 165,148.83 |
| MANHOLE, TYPE J4 | EACH | | | | | | |
| 0166 720-96995 | 8.000 | 275.00000 | 2,200.00 | 300.00000 | 2,400.00 | 199.58000 | 1,596.64 |
| CLEAN INLET | EACH | | | | | | |
| 0167 720-96999 | 3.000 | 9,100.00000 | 27,300.00 | 11,030.00000 | 33,090.00 | 6,357.86000 | 19,073.58 |
| FIRE HYDRANT ASSEMBLY | EACH | | | | | | |
| 0168 720-98174 | 106.000 | 3,690.00000 | 391,140.00 | 4,584.00000 | 485,904.00 | 2,416.73000 | 256,173.38 |
| INLET, TYPE B15 | EACH | | | | | | |
| 0169 720-98555 | 163.000 | 3,725.00000 | 607,175.00 | 4,602.00000 | 750,126.00 | 2,388.58000 | 389,338.54 |
| INLET, TYPE C15 | EACH | | | | | | |
| 0170 725-08292 | 109.000 | 735.00000 | 80,115.00 | 785.00000 | 85,565.00 | 711.15000 | 77,515.35 |
| PIPE LINER, CURED-IN-PLACE, 30 IN. | LFT | | | | | | |
| 0171 801-01504 | 87.000 | 90.00000 | 7,830.00 | 97.00000 | 8,439.00 | 89.00000 | 7,743.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0172 801-04308 | 14.000 | 505.00000 | 7,070.00 | 540.00000 | 7,560.00 | 495.00000 | 6,930.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0173 801-06203 | 158,523.000 | 0.21000 | 33,289.83 | 0.20000 | 31,704.60 | 0.20000 | 31,704.60 |
| TEMPORARY PAVEMENT MARKING, 4 IN. | LFT | | | | | | |
| 0174 801-06214 | 600.000 | 2.00000 | 1,200.00 | 1.95000 | 1,170.00 | 1.95000 | 1,170.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0175 801-06216 | 3,675.000 | 3.60000 | 13,230.00 | 3.50000 | 12,862.50 | 3.50000 | 12,862.50 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | LFT | | | | | | |
| 0176 801-06586 | 900.000 | 1.00000 | 900.00 | 1.00000 | 900.00 | 0.98000 | 882.00 |
| TEMPORARY PAVEMENT MARKING, 8 IN. | LFT | | | | | | |
| 0177 801-06640 | 72.000 | 250.00000 | 18,000.00 | 267.00000 | 19,224.00 | 245.00000 | 17,640.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0178 801-06645 | 60.000 | 148.00000 | 8,880.00 | 158.00000 | 9,480.00 | 145.00000 | 8,700.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0179 801-06710 | 480.000 | 10.25000 | 4,920.00 | 11.00000 | 5,280.00 | 10.00000 | 4,800.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0180 801-06775 | (1) | 484,801.09000 | 484,801.09 | 810,000.00000 | 810,000.00 | 2,693,133.00000 | 2,693,133.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0181 801-07023 | 12.000 | 10,865.00000 | 130,380.00 | 14,464.00000 | 173,568.00 | 6,695.00000 | 80,340.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0182 801-07119 | 2,062.000 | 16.30000 | 33,610.60 | 17.00000 | 35,054.00 | 16.00000 | 32,992.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0183 801-08401 | 1,885.000 | 64.00000 | 120,640.00 | 76.00000 | 143,260.00 | 95.00000 | 179,075.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0184 801-11642 | 6.000 | 8,675.00000 | 52,050.00 | 9,269.00000 | 55,614.00 | 8,500.00000 | 51,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0185 801-11661 | 400.000 | 1.00000 | 400.00 | 1.00000 | 400.00 | 0.98000 | 392.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 8 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0186 801-12324 | 1,280.000 | 60.00000 | 76,800.00 | 60.00000 | 76,800.00 | 60.00000 | 76,800.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0187 801-94295 | 138.000 | 556.00000 | 76,728.00 | 594.00000 | 81,972.00 | 545.00000 | 75,210.00 |
| SIGNAL HEAD RELOCATE | EACH | | | | | | |
| 0188 802-03126 | 41.000 | 503.00000 | 20,623.00 | 538.00000 | 22,058.00 | 493.00000 | 20,213.00 |
| SIGN, OVERHEAD, RELOCATE | EACH | | | | | | |
| 0189 802-05701 | 1,303.500 | 45.00000 | 58,657.50 | 49.00000 | 63,871.50 | 44.50000 | 58,005.75 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0190 802-07059 | 38.000 | 93.00000 | 3,534.00 | 99.00000 | 3,762.00 | 91.00000 | 3,458.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0191 802-07060 | 8.000 | 220.00000 | 1,760.00 | 236.00000 | 1,888.00 | 216.00000 | 1,728.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0192 802-09838 | 314.500 | 54.00000 | 16,983.00 | 58.00000 | 18,241.00 | 53.00000 | 16,668.50 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0193 | 802-09840 | 551.250 | 56.50000 | 31,145.63 | 61.00000 | 33,626.25 | 55.50000 | 30,594.38 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | | SFT | | | | | | |
| 0194 | 802-74050 | 1.000 | 1,230.00000 | 1,230.00 | 1,314.00000 | 1,314.00 | 1,205.00000 | 1,205.00 |
| SIGN, OVERHEAD, REMOVE | | EACH | | | | | | |
| 0195 | 805-01300 | 7.000 | 8,100.00000 | 56,700.00 | 6,074.00000 | 42,518.00 | 5,570.00000 | 38,990.00 |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | | EACH | | | | | | |
| 0196 | 805-01579 | (1) | 3,700.00000 | 3,700.00 | 3,964.00000 | 3,964.00 | 3,635.00000 | 3,635.00 |
| MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS | | LS | | | | | | |
| 0197 | 805-01828 | 32.000 | 556.00000 | 17,792.00 | 594.00000 | 19,008.00 | 545.00000 | 17,440.00 |
| TRAFFIC SIGNAL HEAD, REALIGN | | EACH | | | | | | |
| 0198 | 805-01842 | 27.000 | 2,388.00000 | 64,476.00 | 2,552.00000 | 68,904.00 | 2,340.00000 | 63,180.00 |
| HANDHOLE, SIGNAL, TYPE 1 | | EACH | | | | | | |
| 0199 | 805-01843 | 8.000 | 898.00000 | 7,184.00 | 960.00000 | 7,680.00 | 880.00000 | 7,040.00 |
| HANDHOLE, SIGNAL, ADJUST TO GRADE | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0200 | 805-02087 | (1) | 2,454.00000 | 2,454.00 | 2,623.00000 | 2,623.00 | 2,405.00000 | 2,405.00 |
| TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | | LS | | | | | | |
| 0201 | 805-02150 | 44.000 | 1,061.00000 | 46,684.00 | 1,134.00000 | 49,896.00 | 1,040.00000 | 45,760.00 |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | | EACH | | | | | | |
| 0202 | 805-02445 | 7.000 | 29,500.00000 | 206,500.00 | 31,526.00000 | 220,682.00 | 28,910.00000 | 202,370.00 |
| CONTROLLER AND CABINET, TYPE P1 | | EACH | | | | | | |
| 0203 | 805-02645 | 43.000 | 1,944.00000 | 83,592.00 | 2,077.00000 | 89,311.00 | 1,905.00000 | 81,915.00 |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | | EACH | | | | | | |
| 0204 | 805-04133 | 43.000 | 1,347.00000 | 57,921.00 | 1,439.00000 | 61,877.00 | 1,320.00000 | 56,760.00 |
| SIGNAL POLE, PEDESTAL, 12 FT | | EACH | | | | | | |
| 0205 | 805-09539 | 37.000 | 645.00000 | 23,865.00 | 689.00000 | 25,493.00 | 632.00000 | 23,384.00 |
| LOOP DETECTOR DELAY AMPLIFIER, COUNTING, NO. 2 CHANNEL | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0206 805-11815 | 7,294.000 | 38.00000 | 277,172.00 | 41.00000 | 299,054.00 | 37.50000 | 273,525.00 |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0207 805-11817 | 44.000 | 1,230.00000 | 54,120.00 | 1,314.00000 | 57,816.00 | 1,205.00000 | 53,020.00 |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0208 805-78225 | 4.000 | 1,929.00000 | 7,716.00 | 2,061.00000 | 8,244.00 | 1,890.00000 | 7,560.00 |
| TRAFFIC SIGNAL HEAD, NO. 4 SECTION, 12 IN. | EACH | | | | | | |
| 0209 805-78445 | 7.000 | 3,230.00000 | 22,610.00 | 3,451.00000 | 24,157.00 | 3,165.00000 | 22,155.00 |
| SIGNAL SERVICE | EACH | | | | | | |
| 0210 805-78470 | 18,400.000 | 1.15000 | 21,160.00 | 1.10000 | 20,240.00 | 1.10000 | 20,240.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0211 805-78490 | 20,504.000 | 3.50000 | 71,764.00 | 4.00000 | 82,016.00 | 3.40000 | 69,713.60 |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | LFT | | | | | | |
| 0212 805-78495 | 6,286.000 | 3.90000 | 24,515.40 | 3.80000 | 23,886.80 | 3.80000 | 23,886.80 |
| SIGNAL CABLE, CONTROL, COPPER, 9C/14 GAUGE | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0213 805-78510 | 18,343.000 | 1.95000 | 35,768.85 | 1.90000 | 34,851.70 | 1.90000 | 34,851.70 |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0214 805-78785 | 31.000 | 2,090.00000 | 64,790.00 | 2,214.00000 | 68,634.00 | 2,030.00000 | 62,930.00 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0215 805-78795 | 6,120.000 | 13.75000 | 84,150.00 | 15.00000 | 91,800.00 | 13.50000 | 82,620.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0216 805-78925 | 7.000 | 3,690.00000 | 25,830.00 | 3,942.00000 | 27,594.00 | 3,615.00000 | 25,305.00 |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | EACH | | | | | | |
| 0217 805-92504 | 37.000 | 470.00000 | 17,390.00 | 503.00000 | 18,611.00 | 461.00000 | 17,057.00 |
| LOOP DETECTOR DELAY AMPLIFIER, NONCOUNTING 2 CHANNEL | EACH | | | | | | |
| 0218 808-03439 | 1,656.000 | 4.00000 | 6,624.00 | 4.00000 | 6,624.00 | 3.95000 | 6,541.20 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0219 | 808-06368 | 450.000 | 4.00000 | 1,800.00 | 4.00000 | 1,800.00 | 3.90000 | 1,755.00 |
| TRANSVERSE MARKING, REMOVE | | LFT | | | | | | |
| 0220 | 808-06716 | 76,893.000 | 0.50000 | 38,446.50 | 0.45000 | 34,601.85 | 0.45000 | 34,601.85 |
| LINE, REMOVE | | LFT | | | | | | |
| 0221 | 808-06723 | 5.000 | 97.00000 | 485.00 | 104.00000 | 520.00 | 95.00000 | 475.00 |
| PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW | | EACH | | | | | | |
| 0222 | 808-06724 | 3.000 | 122.00000 | 366.00 | 131.00000 | 393.00 | 120.00000 | 360.00 |
| PAVEMENT MESSAGE MARKING, PAINT, ONLY | | EACH | | | | | | |
| 0223 | 808-06726 | 125.000 | 3.60000 | 450.00 | 4.00000 | 500.00 | 3.50000 | 437.50 |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0224 | 808-09381 | (1) | 5,600.00000 | 5,600.00 | 5,998.00000 | 5,998.00 | 5,500.00000 | 5,500.00 |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0225 808-10049 | 6,321.000 | 1.00000 | 6,321.00 | 1.00000 | 6,321.00 | 0.98000 | 6,194.58 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0226 808-10057 | 28,879.000 | 1.00000 | 28,879.00 | 1.00000 | 28,879.00 | 0.98000 | 28,301.42 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0227 808-10071 | 7,300.000 | 1.15000 | 8,395.00 | 1.15000 | 8,395.00 | 1.15000 | 8,395.00 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0228 808-11960 | 1,144.000 | 3.60000 | 4,118.40 | 3.50000 | 4,004.00 | 3.50000 | 4,004.00 |
| TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0229 808-12032 | 44,887.000 | 0.45000 | 20,199.15 | 0.40000 | 17,954.80 | 0.40000 | 17,954.80 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0230 808-12667 | 367.000 | 2.50000 | 917.50 | 2.45000 | 899.15 | 2.45000 | 899.15 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 10 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0231 | 808-12841 | 2,300.000 | 1.20000 | 2,760.00 | 1.15000 | 2,645.00 | 1.15000 | 2,645.00 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0232 | 808-75100 | 425.000 | 1.50000 | 637.50 | 1.45000 | 616.25 | 1.45000 | 616.25 |
| TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |
| 0233 | 808-75260 | 106.000 | 3.00000 | 318.00 | 2.95000 | 312.70 | 2.95000 | 312.70 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN. | | LFT | | | | | | |
| 0234 | 808-75297 | 950.000 | 4.00000 | 3,800.00 | 3.95000 | 3,752.50 | 3.95000 | 3,752.50 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0235 | 808-75300 | 1,106.000 | 2.00000 | 2,212.00 | 1.95000 | 2,156.70 | 1.95000 | 2,156.70 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) CRIDER & CRIDER INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0236 808-75320 | 57.000 | 122.00000 | 6,954.00 | 120.00000 | 6,840.00 | 120.00000 | 6,840.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0237 808-75325 | 3.000 | 179.00000 | 537.00 | 175.00000 | 525.00 | 175.00000 | 525.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, "ONLY" | EACH | | | | | | |
| 0238 808-75994 | 423.000 | 15.30000 | 6,471.90 | 15.00000 | 6,345.00 | 15.00000 | 6,345.00 |
| PRISMATIC REFLECTOR | EACH | | | | | | |
| 0239 808-75998 | 26.000 | 200.00000 | 5,200.00 | 200.00000 | 5,200.00 | 195.00000 | 5,070.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0240 808-95638 | 600.000 | 3.00000 | 1,800.00 | 3.00000 | 1,800.00 | 2.95000 | 1,770.00 |
| CENTER CURB PAINTING | SFT | | | | | | |
| 0241 113-01614 | (1) | 30,000.00000 | 30,000.00 | 61,150.00000 | 61,150.00 | 15,000.00000 | 15,000.00 |
| PARTNERING OVERHEAD | LS | | | | | | |
| **Section Totals:** | | | $33,470,000.00 | | $33,958,726.00 | | $35,962,291.88 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $33,470,000.00 | | $33,958,726.00 | | $35,962,291.88 |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Item Totals** | **$33,470,000.00** | **$33,958,726.00** | **$35,962,291.88** |
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$33,470,000.00** | **$33,958,726.00** | **35,962,291.88** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | | (1) | 975,000.00000 | 975,000.00 | | | | |
| CONSTRUCTION ENGINEERING | | LS | | | | | | |
| 0002 107-09358 | | 500.000 | 600.00000 | 300,000.00 | | | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | | EACH | | | | | | |
| 0003 107-09367 | | 215.000 | 500.00000 | 107,500.00 | | | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | | EACH | | | | | | |
| 0004 109-08359 | | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | | DOL | | | | | | |
| 0005 109-08360 | | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | | DOL | | | | | | |
| 0006 109-08440 | | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | | DOL | | | | | | |
| 0007 109-08443 | | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | | DOL | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0010 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0011 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0012 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0013 110-01001 | (1) | 1,820,000.00000 | 1,820,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 201-52370 | (1) | 728,000.00000 | 728,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | | LS | | | | | | |
| 0015 | 202-02240 | 129,140.000 | 20.00000 | 2,582,800.00 | | | | |
| PAVEMENT REMOVAL | | SYS | | | | | | |
| 0016 | 202-02272 | 120.000 | 40.00000 | 4,800.00 | | | | |
| PAVED SIDE DITCH, REMOVE | | LFT | | | | | | |
| 0017 | 202-05571 | 6.000 | 1,500.00000 | 9,000.00 | | | | |
| TESTING FOR WASTES, TYPE Z | | EACH | | | | | | |
| 0018 | 202-11979 | (1) | 25,000.00000 | 25,000.00 | | | | |
| WATER SYSTEM, ABANDON | | LS | | | | | | |
| 0019 | 202-74055 | 2.000 | 16,750.00000 | 33,500.00 | | | | |
| OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE | | EACH | | | | | | |
| 0020 | 202-74080 | 1.000 | 2,405.00000 | 2,405.00 | | | | |
| OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 202-91385 | 97.000 | 725.00000 | 70,325.00 | | | | |
| INLET, REMOVE | EACH | | | | | | |
| 0022 202-93047 | 23.000 | 1,000.00000 | 23,000.00 | | | | |
| MANHOLE, REMOVE | EACH | | | | | | |
| 0023 202-96133 | 6,700.000 | 20.00000 | 134,000.00 | | | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0024 202-99626 | 5.000 | 1,000.00000 | 5,000.00 | | | | |
| FOUNDATION FOR SIGNING, REMOVE | EACH | | | | | | |
| 0025 203-02000 | 42,352.000 | 30.00000 | 1,270,560.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0026 203-02070 | 4,042.000 | 0.01000 | 40.42 | | | | |
| BORROW | CYS | | | | | | |
| 0027 205-11626 | 1.000 | 30,000.00000 | 30,000.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0028 205-12108 | 168,000.000 | 1.00000 | 168,000.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 205-12616 | | (1) | 80,000.00000 | 80,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0030 205-12618 | | (1) | 3,000.00000 | 3,000.00 | | | | |
| SWQCP PREPARATION | | LS | | | | | | |
| 0031 207-08264 | | 11,232.000 | 25.00000 | 280,800.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0032 207-12635 | | 136,537.000 | 9.85000 | 1,344,889.45 | | | | |
| SUBGRADE TREATMENT, TYPE IBC | | SYS | | | | | | |
| 0033 211-09264 | | 120.000 | 40.00000 | 4,800.00 | | | | |
| STRUCTURE BACKFILL, TYPE 1 , SEWER | | CYS | | | | | | |
| 0034 211-09264 | | 1,900.000 | 40.00000 | 76,000.00 | | | | |
| STRUCTURE BACKFILL, TYPE 1 , WATER | | CYS | | | | | | |
| 0035 211-09265 | | 11,522.000 | 50.00000 | 576,100.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 211-09268 | | 1,572.000 | 200.00000 | 314,400.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |
| 0037 214-11609 | | 107.000 | 75.00000 | 8,025.00 | | | | |
| GEOCELL CONFINEMENT SYSTEM , MODIFIED | | SYS | | | | | | |
| 0038 214-11796 | | 9,016.000 | 2.25000 | 20,286.00 | | | | |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0039 301-12232 | | 298.000 | 175.00000 | 52,150.00 | | | | |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0040 302-07455 | | 1,922.000 | 125.00000 | 240,250.00 | | | | |
| DENSE GRADED SUBBASE | | CYS | | | | | | |
| 0041 303-01180 | | 36,648.000 | 35.00000 | 1,282,680.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0042 303-08210 | | 800.000 | 80.00000 | 64,000.00 | | | | |
| COMPACTED AGGREGATE, NO. 53, TEMPORARY FOR DRIVEWAYS | | TON | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 304-12625 | | 460.000 | 235.00000 | 108,100.00 | | | | |
| HMA PATCHING, FULL DEPTH, TYPE C | | TON | | | | | | |
| 0044 306-08034 | | 855.000 | 20.00000 | 17,100.00 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0045 401-000014 | | 10,516.000 | 117.25000 | 1,233,001.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 12.5 mm | | TON | | | | | | |
| 0046 401-000041 | | 13,145.000 | 101.75000 | 1,337,503.75 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0047 401-000053 | | 30,850.000 | 92.86000 | 2,864,731.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 19.0 mm | | TON | | | | | | |
| 0048 401-000067 | | 18,608.000 | 86.27000 | 1,605,312.16 | | | | |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, OG, 19.0 mm | | TON | | | | | | |
| 0049 401-10258 | | 56,953.000 | 0.50000 | 28,476.50 | | | | |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 401-10259 | | 56,320.000 | 0.57000 | 32,102.40 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0051 401-12169 | | (1) | 1,556.77000 | 1,556.77 | | | | |
| INERTIAL PROFILER, HMA | | LS | | | | | | |
| 0052 406-05520 | | 143.000 | 0.01000 | 1.43 | | | | |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0053 503-03489 | | 90.000 | 15.44000 | 1,389.60 | | | | |
| RETROFITTED TIE BARS | | EACH | | | | | | |
| 0054 503-05240 | | 180.000 | 19.11000 | 3,439.80 | | | | |
| D-1 CONTRACTION JOINT | | LFT | | | | | | |
| 0055 506-06333 | | 433.000 | 150.00000 | 64,950.00 | | | | |
| PCCP PATCHING, FULL DEPTH | | SYS | | | | | | |
| 0056 601-02241 | | 125.000 | 20.00000 | 2,500.00 | | | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0057 604-06070 | | 11,902.000 | 51.88000 | 617,475.76 | | | | |
| SIDEWALK, CONCRETE | | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 604-08086 | | 885.000 | 182.70000 | 161,689.50 | | | | |
| CURB RAMP, CONCRETE | | SYS | | | | | | |
| 0059 604-12083 | | 173.000 | 364.77000 | 63,105.21 | | | | |
| DETECTABLE WARNING SURFACES | | SYS | | | | | | |
| 0060 605-02493 | | 6,707.000 | 37.66000 | 252,585.62 | | | | |
| CURB, ISLAND CONCRETE | | SYS | | | | | | |
| 0061 605-06090 | | 1,005.000 | 29.58000 | 29,727.90 | | | | |
| CURB, INTEGRAL CONCRETE | | LFT | | | | | | |
| 0062 605-06120 | | 8,578.000 | 24.42000 | 209,474.76 | | | | |
| CURB, CONCRETE | | LFT | | | | | | |
| 0063 605-06140 | | 21,000.000 | 30.63000 | 643,230.00 | | | | |
| CURB AND GUTTER, CONCRETE | | LFT | | | | | | |
| 0064 605-06255 | | 1,520.000 | 126.53000 | 192,325.60 | | | | |
| CENTER CURB, CONCRETE, TYPE D | | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 610-07488 | | 2,135.000 | 136.89000 | 292,260.15 | | | | |
| HMA FOR APPROACHES, TYPE C | | TON | | | | | | |
| 0066 610-07788 | | 253.000 | 136.24000 | 34,468.72 | | | | |
| HMA FOR APPROACHES, TYPE D | | TON | | | | | | |
| 0067 610-08446 | | 2,216.000 | 68.92000 | 152,726.72 | | | | |
| PCCP FOR APPROACHES, 6 IN. | | SYS | | | | | | |
| 0068 610-09108 | | 9,016.000 | 91.05000 | 820,906.80 | | | | |
| PCCP FOR APPROACHES, 9 IN. | | SYS | | | | | | |
| 0069 611-06497 | | 24.000 | 309.00000 | 7,416.00 | | | | |
| MAILBOX ASSEMBLY, SINGLE | | EACH | | | | | | |
| 0070 611-06498 | | 1.000 | 618.00000 | 618.00 | | | | |
| MAILBOX ASSEMBLY, DOUBLE | | EACH | | | | | | |
| 0071 615-06490 | | 5.000 | 150.00000 | 750.00 | | | | |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 615-06505 | 13.000 | 999.00000 | 12,987.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0073 615-06510 | 1.000 | 942.00000 | 942.00 | | | | |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0074 615-06515 | 1.000 | 241.00000 | 241.00 | | | | |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0075 615-06527 | 3.000 | 1,251.00000 | 3,753.00 | | | | |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0076 616-05688 | 110.000 | 165.00000 | 18,150.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0077 616-05689 | 210.000 | 160.00000 | 33,600.00 | | | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0078 616-06405 | 389.000 | 100.00000 | 38,900.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0079 616-12246 | 1,213.000 | 3.00000 | 3,639.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 | 621-06570 | 3,740.000 | 40.00000 | 149,600.00 | | | | |
| TOPSOIL | | CYS | | | | | | |
| 0081 | 621-06575 | 33,651.000 | 4.34000 | 146,045.34 | | | | |
| SODDING, NURSERY | | SYS | | | | | | |
| 0082 | 628-11976 | 1.000 | 1,000.00000 | 1,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0083 | 628-11977 | 1.000 | 2,000.00000 | 2,000.00 | | | | |
| COMPUTER SYSTEM | | EACH | | | | | | |
| 0084 | 628-12683 | 36.000 | 3,500.00000 | 126,000.00 | | | | |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0085 | 702-51863 | 30.000 | 40.00000 | 1,200.00 | | | | |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0086 | 715-01354 | 100.000 | 35.00000 | 3,500.00 | | | | |
| CLEAN EXISTING PIPE | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 715-01902 | | 9.000 | 350.00000 | 3,150.00 | | | | |
| WATER SERVICE LINE, 2 IN. , OPEN-CUT | | LFT | | | | | | |
| 0088 715-01902 | | 540.000 | 80.00000 | 43,200.00 | | | | |
| WATER SERVICE LINE, 2 IN. , TRENCHLESS | | LFT | | | | | | |
| 0089 715-02388 | | 4.000 | 12,000.00000 | 48,000.00 | | | | |
| WATER MAIN , DEFLECTION, HORIZONTAL, 12 INCH | | EACH | | | | | | |
| 0090 715-02388 | | 1.000 | 5,000.00000 | 5,000.00 | | | | |
| WATER MAIN , DEFLECTION, HORIZONTAL, 6 INCH | | EACH | | | | | | |
| 0091 715-02388 | | 4.000 | 12,500.00000 | 50,000.00 | | | | |
| WATER MAIN , DEFLECTION, VERTICAL, 12 INCH | | EACH | | | | | | |
| 0092 715-02388 | | 1.000 | 6,000.00000 | 6,000.00 | | | | |
| WATER MAIN , DEFLECTION, VERTICAL, 6 INCH | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 715-02574 | 10.000 | 1,500.00000 | 15,000.00 | | | | |
| WATER SERVICE CONNECTION, 2 IN. | EACH | | | | | | |
| 0094 715-02744 | 3.000 | 3,500.00000 | 10,500.00 | | | | |
| GATE VALVE WITH VALVE BOX, 6 IN. , AND RISER | EACH | | | | | | |
| 0095 715-03053 | 33.000 | 3,000.00000 | 99,000.00 | | | | |
| METER PIT , WATER | EACH | | | | | | |
| 0096 715-04965 | 40.000 | 100.00000 | 4,000.00 | | | | |
| WATER SERVICE LINE , 3 INCH, OPEN-CUT | LFT | | | | | | |
| 0097 715-04965 | 100.000 | 125.00000 | 12,500.00 | | | | |
| WATER SERVICE LINE , 3 INCH, TRENCHLESS | LFT | | | | | | |
| 0098 715-04995 | 18.000 | 9,500.00000 | 171,000.00 | | | | |
| LINE STOP , 12 INCH | EACH | | | | | | |
| 0099 715-04995 | 10.000 | 6,000.00000 | 60,000.00 | | | | |
| LINE STOP , 6 INCH | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0100 715-04995 | 2.000 | 7,000.00000 | 14,000.00 | | | | |
| LINE STOP , 8 INCH | EACH | | | | | | |
| 0101 715-05019 | 115.000 | 175.00000 | 20,125.00 | | | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |
| 0102 715-05024 | 2,486.000 | 190.00000 | 472,340.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |
| 0103 715-05032 | 2,630.000 | 80.00000 | 210,400.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0104 715-05048 | 27,562.000 | 11.85000 | 326,609.70 | | | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0105 715-05053 | 271.000 | 30.00000 | 8,130.00 | | | | |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0106 715-05141 | 169.000 | 700.00000 | 118,300.00 | | | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 84 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0107 715-05146 | 158.000 | 40.00000 | 6,320.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0108 715-05147 | 106.000 | 45.00000 | 4,770.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 8 IN. | LFT | | | | | | |
| 0109 715-05148 | 100.000 | 45.00000 | 4,500.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0110 715-05149 | 13,245.000 | 60.00000 | 794,700.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0111 715-05152 | 2,578.000 | 85.00000 | 219,130.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0112 715-05153 | 807.000 | 95.00000 | 76,665.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 21 IN. | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 715-05154 | | 1,264.000 | 100.00000 | 126,400.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | | LFT | | | | | | |
| 0114 715-05155 | | 6.000 | 200.00000 | 1,200.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 27 IN. | | LFT | | | | | | |
| 0115 715-05156 | | 943.000 | 150.00000 | 141,450.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 30 IN. | | LFT | | | | | | |
| 0116 715-05415 | | 48.000 | 275.00000 | 13,200.00 | | | | |
| PIPE, SANITARY SEWER, DIAMETER 24 IN. | | LFT | | | | | | |
| 0117 715-06039 | | 5.000 | 9,500.00000 | 47,500.00 | | | | |
| INSERTION VALVE, 6 IN. , WITH BOX AND RISER | | EACH | | | | | | |
| 0118 715-06050 | | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| CAP , MANHOLE | | EACH | | | | | | |
| 0119 715-07150 | | 2.000 | 15,000.00000 | 30,000.00 | | | | |
| CONCRETE ANCHOR, DIAMETER 84 IN. | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0120 | 715-07794 | 10.000 | 3,500.00000 | 35,000.00 | | | | |
| WATER MAIN CONNECTIONS , 12 INCH | | EACH | | | | | | |
| 0121 | 715-07794 | 6.000 | 2,200.00000 | 13,200.00 | | | | |
| WATER MAIN CONNECTIONS , 6 INCH | | EACH | | | | | | |
| 0122 | 715-07794 | 1.000 | 2,500.00000 | 2,500.00 | | | | |
| WATER MAIN CONNECTIONS , 8 INCH | | EACH | | | | | | |
| 0123 | 715-08306 | 1,596.000 | 150.00000 | 239,400.00 | | | | |
| HMA FOR STRUCTURE INSTALLATION, TYPE C | | TON | | | | | | |
| 0124 | 715-09064 | 24,806.000 | 1.35000 | 33,488.10 | | | | |
| VIDEO INSPECTION FOR PIPE | | LFT | | | | | | |
| 0125 | 715-09843 | (1) | 8,000.00000 | 8,000.00 | | | | |
| BYPASS PUMPING | | LS | | | | | | |
| 0126 | 715-11360 | 11.000 | 18,000.00000 | 198,000.00 | | | | |
| INSERTION VALVE 12 IN. , WITH BOX AND RISER | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0127 715-11879 | | 300.000 | 150.00000 | 45,000.00 | | | | |
| SEWER, SANITARY LATERAL, CONNECTIONS | | LFT | | | | | | |
| 0128 715-11896 | | 20.000 | 1,000.00000 | 20,000.00 | | | | |
| WATER SERVICE CONNECTION , 1 INCH | | EACH | | | | | | |
| 0129 715-11896 | | 4.000 | 1,500.00000 | 6,000.00 | | | | |
| WATER SERVICE CONNECTION , 3 INCH | | EACH | | | | | | |
| 0130 715-12674 | | 6.000 | 8,000.00000 | 48,000.00 | | | | |
| GATE VALVE AND VALVE BOX, 12 IN. , AND RISER | | EACH | | | | | | |
| 0131 715-12871 | | 1,347.000 | 5.00000 | 6,735.00 | | | | |
| GEOTEXTILE FOR PIPE, TYPE 2A | | SYS | | | | | | |
| 0132 715-12909 | | (1) | 32,000.00000 | 32,000.00 | | | | |
| WATER SUPPLY, TEMPORARY | | LS | | | | | | |
| 0133 715-46000 | | 22.000 | 1,200.00000 | 26,400.00 | | | | |
| PIPE END SECTION, DIAMETER 12 IN. | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0134 715-46005 | | 7.000 | 1,300.00000 | 9,100.00 | | | | |
| PIPE END SECTION, DIAMETER 15 IN. | | EACH | | | | | | |
| 0135 715-46010 | | 5.000 | 1,400.00000 | 7,000.00 | | | | |
| PIPE END SECTION, DIAMETER 18 IN. | | EACH | | | | | | |
| 0136 715-46020 | | 2.000 | 1,800.00000 | 3,600.00 | | | | |
| PIPE END SECTION, DIAMETER 24 IN. | | EACH | | | | | | |
| 0137 715-46030 | | 1.000 | 2,400.00000 | 2,400.00 | | | | |
| PIPE END SECTION, DIAMETER 30 IN. | | EACH | | | | | | |
| 0138 715-46040 | | 5.000 | 2,750.00000 | 13,750.00 | | | | |
| PIPE END SECTION, DIAMETER 36 IN. | | EACH | | | | | | |
| 0139 715-90853 | | 2.000 | 16,000.00000 | 32,000.00 | | | | |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 12 INCH X 10 INCH | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0140 | 715-90853 | 2.000 | 20,000.00000 | 40,000.00 | | | | |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 12 INCH X 12 INCH | | EACH | | | | | | |
| 0141 | 715-90853 | 2.000 | 9,500.00000 | 19,000.00 | | | | |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 6 INCH X 6 INCH | | EACH | | | | | | |
| 0142 | 715-90853 | 1.000 | 12,000.00000 | 12,000.00 | | | | |
| TAPPING SLEEVE WITH VALVE , BOX AND RISER, 8 INCH X 8 INCH | | EACH | | | | | | |
| 0143 | 715-92874 | 108.000 | 150.00000 | 16,200.00 | | | | |
| PIPE ENCASEMENT , DIAMETER 36 INCH | | LFT | | | | | | |
| 0144 | 715-93912 | 1,314.000 | 70.00000 | 91,980.00 | | | | |
| WATER MAIN, 6 IN. | | LFT | | | | | | |
| 0145 | 715-93919 | 1,232.000 | 160.00000 | 197,120.00 | | | | |
| WATER MAIN, 14 IN. | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0146 715-96629 | | 116.000 | 50.00000 | 5,800.00 | | | | |
| WATER SERVICE LINE, 1 IN. , OPEN-CUT | | LFT | | | | | | |
| 0147 715-96629 | | 1,164.000 | 35.00000 | 40,740.00 | | | | |
| WATER SERVICE LINE, 1 IN. , TRENCHLESS | | LFT | | | | | | |
| 0148 715-98165 | | 484.000 | 160.00000 | 77,440.00 | | | | |
| WATER MAIN, 12 IN. | | LFT | | | | | | |
| 0149 716-09129 | | 83.000 | 230.00000 | 19,090.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 8 IN. , HDPE | | LFT | | | | | | |
| 0150 716-09139 | | 233.000 | 200.00000 | 46,600.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 10 IN. , HDPE | | LFT | | | | | | |
| 0151 716-11630 | | 393.000 | 250.00000 | 98,250.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 14 IN. , HDPE | | LFT | | | | | | |
| 0152 718-06532 | | 3,000.000 | 1.15000 | 3,450.00 | | | | |
| VIDEO INSPECTION FOR UNDERDRAIN | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0153 718-12306 | | 27,869.000 | 3.75000 | 104,508.75 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1B | | SYS | | | | | | |
| 0154 718-52610 | | 2,349.000 | 80.00000 | 187,920.00 | | | | |
| AGGREGATE FOR UNDERDRAINS | | CYS | | | | | | |
| 0155 720-02442 | | 71.000 | 750.00000 | 53,250.00 | | | | |
| PIPE, PLUG EXISTING | | EACH | | | | | | |
| 0156 720-07309 | | 356.000 | 650.00000 | 231,400.00 | | | | |
| TRENCH DRAIN | | LFT | | | | | | |
| 0157 720-12798 | | 15.000 | 1,000.00000 | 15,000.00 | | | | |
| CASTING, MANHOLE, ADJUST TO GRADE | | EACH | | | | | | |
| 0158 720-44025 | | 3.000 | 1,500.00000 | 4,500.00 | | | | |
| CASTING, TYPE 4, FURNISH AND ADJUST TO GRADE | | EACH | | | | | | |
| 0159 720-44296 | | 2.000 | 750.00000 | 1,500.00 | | | | |
| INLET, CAP | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 720-45030 | 10.000 | 2,750.00000 | 27,500.00 | | | | |
| INLET, TYPE E7 | EACH | | | | | | |
| 0161 720-45045 | 1.000 | 3,500.00000 | 3,500.00 | | | | |
| INLET, TYPE J10 | EACH | | | | | | |
| 0162 720-45055 | 2.000 | 3,750.00000 | 7,500.00 | | | | |
| INLET, TYPE M10 | EACH | | | | | | |
| 0163 720-45410 | 40.000 | 5,250.00000 | 210,000.00 | | | | |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0164 720-45410 | 1.000 | 20,000.00000 | 20,000.00 | | | | |
| MANHOLE, TYPE C4 , MODIFIED, DOGHOUSE | EACH | | | | | | |
| 0165 720-95422 | 33.000 | 7,000.00000 | 231,000.00 | | | | |
| MANHOLE, TYPE J4 | EACH | | | | | | |
| 0166 720-96995 | 8.000 | 1,000.00000 | 8,000.00 | | | | |
| CLEAN INLET | EACH | | | | | | |
| 0167 720-96999 | 3.000 | 12,500.00000 | 37,500.00 | | | | |
| FIRE HYDRANT ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0168 720-98174 | | 106.000 | 4,500.00000 | 477,000.00 | | | | |
| INLET, TYPE B15 | | EACH | | | | | | |
| 0169 720-98555 | | 163.000 | 4,500.00000 | 733,500.00 | | | | |
| INLET, TYPE C15 | | EACH | | | | | | |
| 0170 725-08292 | | 109.000 | 800.00000 | 87,200.00 | | | | |
| PIPE LINER, CURED-IN-PLACE, 30 IN. | | LFT | | | | | | |
| 0171 801-01504 | | 87.000 | 89.00000 | 7,743.00 | | | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | | EACH | | | | | | |
| 0172 801-04308 | | 14.000 | 495.00000 | 6,930.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0173 801-06203 | | 158,523.000 | 0.20000 | 31,704.60 | | | | |
| TEMPORARY PAVEMENT MARKING, 4 IN. | | LFT | | | | | | |
| 0174 801-06214 | | 600.000 | 1.95000 | 1,170.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0175 | 801-06216 | 3,675.000 | 3.50000 | 12,862.50 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | | LFT | | | | | | |
| 0176 | 801-06586 | 900.000 | 0.98000 | 882.00 | | | | |
| TEMPORARY PAVEMENT MARKING, 8 IN. | | LFT | | | | | | |
| 0177 | 801-06640 | 72.000 | 245.00000 | 17,640.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0178 | 801-06645 | 60.000 | 145.00000 | 8,700.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0179 | 801-06710 | 480.000 | 10.00000 | 4,800.00 | | | | |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0180 | 801-06775 | (1) | 3,289,556.61000 | 3,289,556.61 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0181 | 801-07023 | 12.000 | 6,695.00000 | 80,340.00 | | | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID<br>Item Description | | | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0182 | 801-07119 | 2,062.000 | 16.00000 | 32,992.00 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0183 | 801-08401 | 1,885.000 | 67.00000 | 126,295.00 | | | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0184 | 801-11642 | 6.000 | 8,500.00000 | 51,000.00 | | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EACH | | | | | | |
| 0185 | 801-11661 | 400.000 | 0.98000 | 392.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 8 IN. | | LFT | | | | | | |
| 0186 | 801-12324 | 1,280.000 | 60.00000 | 76,800.00 | | | | |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0187 | 801-94295 | 138.000 | 545.00000 | 75,210.00 | | | | |
| SIGNAL HEAD RELOCATE | | EACH | | | | | | |
| 0188 | 802-03126 | 41.000 | 493.00000 | 20,213.00 | | | | |
| SIGN, OVERHEAD, RELOCATE | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0189 | 802-05701 | 1,303.500 | 44.50000 | 58,005.75 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | | LFT | | | | | | |
| 0190 | 802-07059 | 38.000 | 91.00000 | 3,458.00 | | | | |
| SIGN, SHEET, AND SUPPORTS, REMOVE | | EACH | | | | | | |
| 0191 | 802-07060 | 8.000 | 216.00000 | 1,728.00 | | | | |
| SIGN, SHEET, RELOCATE | | EACH | | | | | | |
| 0192 | 802-09838 | 314.500 | 53.00000 | 16,668.50 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| 0193 | 802-09840 | 551.250 | 55.50000 | 30,594.38 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | | SFT | | | | | | |
| 0194 | 802-74050 | 1.000 | 1,205.00000 | 1,205.00 | | | | |
| SIGN, OVERHEAD, REMOVE | | EACH | | | | | | |
| 0195 | 805-01300 | 7.000 | 5,570.00000 | 38,990.00 | | | | |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0196 | 805-01579 | (1) | 3,635.00000 | 3,635.00 | | | | |
| MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS | | LS | | | | | | |
| 0197 | 805-01828 | 32.000 | 545.00000 | 17,440.00 | | | | |
| TRAFFIC SIGNAL HEAD, REALIGN | | EACH | | | | | | |
| 0198 | 805-01842 | 27.000 | 2,340.00000 | 63,180.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 | | EACH | | | | | | |
| 0199 | 805-01843 | 8.000 | 880.00000 | 7,040.00 | | | | |
| HANDHOLE, SIGNAL, ADJUST TO GRADE | | EACH | | | | | | |
| 0200 | 805-02087 | (1) | 2,405.00000 | 2,405.00 | | | | |
| TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | | LS | | | | | | |
| 0201 | 805-02150 | 44.000 | 1,040.00000 | 45,760.00 | | | | |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0202 805-02445 | | 7.000 | 28,910.00000 | 202,370.00 | | | | |
| CONTROLLER AND CABINET, TYPE P1 | | EACH | | | | | | |
| 0203 805-02645 | | 43.000 | 1,905.00000 | 81,915.00 | | | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | | EACH | | | | | | |
| 0204 805-04133 | | 43.000 | 1,320.00000 | 56,760.00 | | | | |
| SIGNAL POLE, PEDESTAL, 12 FT | | EACH | | | | | | |
| 0205 805-09539 | | 37.000 | 632.00000 | 23,384.00 | | | | |
| LOOP DETECTOR DELAY AMPLIFIER, COUNTING, NO. 2 CHANNEL | | EACH | | | | | | |
| 0206 805-11815 | | 7,294.000 | 37.50000 | 273,525.00 | | | | |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | | LFT | | | | | | |
| 0207 805-11817 | | 44.000 | 1,205.00000 | 53,020.00 | | | | |
| PEDESTRIAN PUSH BUTTON, APS | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0208 | 805-78225 | 4.000 | 1,890.00000 | 7,560.00 | | | | |
| TRAFFIC SIGNAL HEAD, NO. 4 SECTION, 12 IN. | | EACH | | | | | | |
| 0209 | 805-78445 | 7.000 | 3,165.00000 | 22,155.00 | | | | |
| SIGNAL SERVICE | | EACH | | | | | | |
| 0210 | 805-78470 | 18,400.000 | 1.10000 | 20,240.00 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | | LFT | | | | | | |
| 0211 | 805-78490 | 20,504.000 | 3.40000 | 69,713.60 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | | LFT | | | | | | |
| 0212 | 805-78495 | 6,286.000 | 3.80000 | 23,886.80 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 9C/14 GAUGE | | LFT | | | | | | |
| 0213 | 805-78510 | 18,343.000 | 1.90000 | 34,851.70 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | | LFT | | | | | | |
| 0214 | 805-78785 | 31.000 | 2,030.00000 | 62,930.00 | | | | |
| SIGNAL DETECTOR HOUSING | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0215 | 805-78795 | 6,120.000 | 13.50000 | 82,620.00 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | | LFT | | | | | | |
| 0216 | 805-78925 | 7.000 | 3,615.00000 | 25,305.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | | EACH | | | | | | |
| 0217 | 805-92504 | 37.000 | 461.00000 | 17,057.00 | | | | |
| LOOP DETECTOR DELAY AMPLIFIER, NONCOUNTING 2 CHANNEL | | EACH | | | | | | |
| 0218 | 808-03439 | 1,656.000 | 3.95000 | 6,541.20 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0219 | 808-06368 | 450.000 | 3.90000 | 1,755.00 | | | | |
| TRANSVERSE MARKING, REMOVE | | LFT | | | | | | |
| 0220 | 808-06716 | 76,893.000 | 0.45000 | 34,601.85 | | | | |
| LINE, REMOVE | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0221 808-06723 | | 5.000 | 95.00000 | 475.00 | | | | |
| PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW | | EACH | | | | | | |
| 0222 808-06724 | | 3.000 | 120.00000 | 360.00 | | | | |
| PAVEMENT MESSAGE MARKING, PAINT, ONLY | | EACH | | | | | | |
| 0223 808-06726 | | 125.000 | 3.50000 | 437.50 | | | | |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0224 808-09381 | | (1) | 5,500.00000 | 5,500.00 | | | | |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |
| 0225 808-10049 | | 6,321.000 | 0.98000 | 6,194.58 | | | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0226 808-10057 | | 28,879.000 | 0.98000 | 28,301.42 | | | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0227 | 808-10071 | 7,300.000 | 1.15000 | 8,395.00 | | | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | | LFT | | | | | | |
| 0228 | 808-11960 | 1,144.000 | 3.50000 | 4,004.00 | | | | |
| TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0229 | 808-12032 | 44,887.000 | 0.40000 | 17,954.80 | | | | |
| GROOVING FOR PAVEMENT MARKINGS | | LFT | | | | | | |
| 0230 | 808-12667 | 367.000 | 2.45000 | 899.15 | | | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 10 IN. | | LFT | | | | | | |
| 0231 | 808-12841 | 2,300.000 | 1.15000 | 2,645.00 | | | | |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0232 | 808-75100 | 425.000 | 1.45000 | 616.25 | | | | |
| TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ROAD RECONSTRUCTION | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0233 | 808-75260 | 106.000 | 2.95000 | 312.70 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN. | | LFT | | | | | | |
| 0234 | 808-75297 | 950.000 | 3.95000 | 3,752.50 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0235 | 808-75300 | 1,106.000 | 1.95000 | 2,156.70 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |
| 0236 | 808-75320 | 57.000 | 120.00000 | 6,840.00 | | | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0237 | 808-75325 | 3.000 | 175.00000 | 525.00 | | | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, "ONLY" | | EACH | | | | | | |

**Contract ID:** R -39270-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 121 **Project(s):** 1593230, 2003091, 2401704

**Contract Time:** 06/01/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ROAD RECONSTRUCTION, MEDIAN CONSTR AND SMALL STR REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (4) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ROAD RECONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0238 | 808-75994 | 423.000 | 15.00000 | 6,345.00 | | | | |
| PRISMATIC REFLECTOR | | EACH | | | | | | |
| 0239 | 808-75998 | 26.000 | 195.00000 | 5,070.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| 0240 | 808-95638 | 600.000 | 2.95000 | 1,770.00 | | | | |
| CENTER CURB PAINTING | | SFT | | | | | | |
| 0241 | 113-01614 | (1) | 50,000.00000 | 50,000.00 | | | | |
| PARTNERING OVERHEAD | | LS | | | | | | |
| **Section Totals:** | | | | $36,400,000.00 | | | | |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $36,400,000.00 | | | | |
| **Contract Item Totals** | | | | **$36,400,000.00** | | | | |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | | **$36,400,000.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 35,000.00000 | 35,000.00 | 112,744.09000 | 112,744.09 | 40,000.00000 | 40,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 208,250.10000 | 208,250.10 | 275,000.00000 | 275,000.00 | 324,000.00000 | 324,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-02260 | 1.000 | 5,000.00000 | 5,000.00 | 3,050.00000 | 3,050.00 | 2,100.00000 | 2,100.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0011 201-02265 | 2.000 | 5,000.00000 | 10,000.00 | 3,800.00000 | 7,600.00 | 2,500.00000 | 5,000.00 |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 171,000.00000 | 171,000.00 | 110,000.00000 | 110,000.00 | 129,000.00000 | 129,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0014 202-02240 | 190.000 | 25.00000 | 4,750.00 | 85.00000 | 16,150.00 | 25.00000 | 4,750.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51328 | (1) | 126,740.00000 | 126,740.00 | 140,000.00000 | 140,000.00 | 274,000.00000 | 274,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-51330 | (1) | 9,000.00000 | 9,000.00 | 75,000.00000 | 75,000.00 | 62,000.00000 | 62,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 062-074-25.37 | LS | | | | | | |
| 0017 202-51330 | (1) | 11,000.00000 | 11,000.00 | 90,000.00000 | 90,000.00 | 60,000.00000 | 60,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 261-087-3.70 | LS | | | | | | |
| 0018 202-96133 | 153.000 | 42.00000 | 6,426.00 | 13.07000 | 1,999.71 | 65.00000 | 9,945.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0019 202-99187 | 180.000 | 12.00000 | 2,160.00 | 15.93000 | 2,867.40 | 5.00000 | 900.00 |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0020 203-02000 | 4,582.000 | 32.00000 | 146,624.00 | 55.78000 | 255,583.96 | 40.00000 | 183,280.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0021 203-02070 | 1,389.000 | 10.00000 | 13,890.00 | 3.00000 | 4,167.00 | 30.00000 | 41,670.00 |
| BORROW | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 205-11626 | 22.000 | 4,000.00000 | 88,000.00 | 3,780.22000 | 83,164.84 | 8,500.00000 | 187,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0023 205-12108 | 53,809.600 | 1.00000 | 53,809.60 | 1.00000 | 53,809.60 | 1.00000 | 53,809.60 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0024 205-12616 | (1) | 15,000.00000 | 15,000.00 | 44,565.98000 | 44,565.98 | 50,000.00000 | 50,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0025 206-51230 | 20.000 | 115.00000 | 2,300.00 | 184.00000 | 3,680.00 | 55.00000 | 1,100.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0026 206-51235 | (1) | 33,930.00000 | 33,930.00 | 65,000.00000 | 65,000.00 | 20,000.00000 | 20,000.00 |
| COFFERDAM | LS | | | | | | |
| 0027 207-08264 | 729.000 | 34.00000 | 24,786.00 | 28.49000 | 20,769.21 | 26.50000 | 19,318.50 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0028 207-09935 | 4,504.000 | 49.00000 | 220,696.00 | 37.73000 | 169,935.92 | 53.25000 | 239,838.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 211-02050<br>B BORROW | 130.100<br>CYS | 170.00000 | 22,117.00 | 133.36000 | 17,350.14 | 93.50000 | 12,164.35 |
| 0030 211-06467<br>AGGREGATE FOR END BENT BACKFILL | 32.000<br>CYS | 148.00000 | 4,736.00 | 302.00000 | 9,664.00 | 150.00000 | 4,800.00 |
| 0031 211-09194<br>B BORROW | 10.000<br>TON | 125.00000 | 1,250.00 | 245.04000 | 2,450.40 | 60.00000 | 600.00 |
| 0032 211-09264<br>STRUCTURE BACKFILL, TYPE 1 | 7.000<br>CYS | 109.00000 | 763.00 | 65.00000 | 455.00 | 65.00000 | 455.00 |
| 0033 211-09265<br>STRUCTURE BACKFILL, TYPE 2 | 863.800<br>CYS | 80.00000 | 69,104.00 | 75.00000 | 64,785.00 | 95.00000 | 82,061.00 |
| 0034 211-09268<br>STRUCTURE BACKFILL, TYPE 5 | 904.000<br>CYS | 225.00000 | 203,400.00 | 250.00000 | 226,000.00 | 330.00000 | 298,320.00 |
| 0035 214-11796<br>GEOGRID, TYPE IB | 2,268.000<br>SYS | 2.50000 | 5,670.00 | 1.50000 | 3,402.00 | 6.25000 | 14,175.00 |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 214-12239 | 919.000 | 5.00000 | 4,595.00 | 4.60000 | 4,227.40 | 7.65000 | 7,030.35 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0037 301-12232 | 441.000 | 80.00000 | 35,280.00 | 170.00000 | 74,970.00 | 82.50000 | 36,382.50 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0038 301-12233 | 56.000 | 125.00000 | 7,000.00 | 171.00000 | 9,576.00 | 82.00000 | 4,592.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0039 301-12234 | 170.000 | 180.00000 | 30,600.00 | 120.00000 | 20,400.00 | 100.00000 | 17,000.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0040 302-06464 | 46.000 | 142.00000 | 6,532.00 | 312.00000 | 14,352.00 | 150.00000 | 6,900.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0041 303-01180 | 1,238.000 | 70.00000 | 86,660.00 | 46.11000 | 57,084.18 | 130.00000 | 160,940.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0042 304-07493 | 248.000 | 150.00000 | 37,200.00 | 150.00000 | 37,200.00 | 150.00000 | 37,200.00 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 304-07494 | 801.000 | 150.00000 | 120,150.00 | 150.00000 | 120,150.00 | 150.00000 | 120,150.00 |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0044 306-08034 | 2,670.000 | 8.00000 | 21,360.00 | 5.08000 | 13,563.60 | 6.00000 | 16,020.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0045 306-08043 | 1,414.000 | 10.00000 | 14,140.00 | 4.64000 | 6,560.96 | 8.00000 | 11,312.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0046 306-08159 | 1,245.000 | 6.00000 | 7,470.00 | 5.04000 | 6,274.80 | 4.75000 | 5,913.75 |
| MILLING, ASPHALT , 2.5 INCH | SYS | | | | | | |
| 0047 306-08159 | 1,126.000 | 6.00000 | 6,756.00 | 5.75000 | 6,474.50 | 5.00000 | 5,630.00 |
| MILLING, ASPHALT , 3 INCH | SYS | | | | | | |
| 0048 401-000002 | 582.000 | 150.25000 | 87,445.50 | 150.25000 | 87,445.50 | 150.25000 | 87,445.50 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0049 401-000005 | 210.000 | 150.25000 | 31,552.50 | 150.25000 | 31,552.50 | 150.25000 | 31,552.50 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 401-000038 | 354.000 | 145.00000 | 51,330.00 | 145.00000 | 51,330.00 | 145.00000 | 51,330.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0051 401-000041 | 322.000 | 145.00000 | 46,690.00 | 145.00000 | 46,690.00 | 145.00000 | 46,690.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0052 401-000047 | 391.000 | 137.50000 | 53,762.50 | 137.50000 | 53,762.50 | 137.50000 | 53,762.50 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0053 401-10258 | 5,179.000 | 0.40000 | 2,071.60 | 0.40000 | 2,071.60 | 0.40000 | 2,071.60 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0054 401-10259 | 5,783.000 | 0.40000 | 2,313.20 | 0.40000 | 2,313.20 | 0.40000 | 2,313.20 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0055 402-07452 | 77.000 | 121.50000 | 9,355.50 | 121.50000 | 9,355.50 | 121.50000 | 9,355.50 |
| HMA WEDGE AND LEVEL, TYPE C | TON | | | | | | |
| 0056 406-05520 | 6.400 | 600.00000 | 3,840.00 | 600.00000 | 3,840.00 | 600.00000 | 3,840.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 408-12028<br>CRACKS IN ASPHALT PAVEMENT, FILL | 1.000<br>TON | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 |
| 0058 601-01701<br>GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 2 | 1.000<br>EACH | 3,400.00000 | 3,400.00 | 3,400.00000 | 3,400.00 | 3,400.00000 | 3,400.00 |
| 0059 601-01846<br>GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 3 | 2.000<br>EACH | 3,150.00000 | 6,300.00 | 3,150.00000 | 6,300.00 | 3,150.00000 | 6,300.00 |
| 0060 601-02241<br>GUARDRAIL, REMOVE | 2,741.000<br>LFT | 6.00000 | 16,446.00 | 6.00000 | 16,446.00 | 6.00000 | 16,446.00 |
| 0061 601-07050<br>GUARDRAIL END TREATMENT, TYPE OS, RESET | 3.000<br>EACH | 1,950.00000 | 5,850.00 | 1,950.00000 | 5,850.00 | 1,950.00000 | 5,850.00 |
| 0062 601-09238<br>HAND DIG GUARDRAIL POST HOLES | 4.000<br>EACH | 175.00000 | 700.00 | 175.00000 | 700.00 | 175.00000 | 700.00 |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0063 601-12281 | 2,251.500 | 22.00000 | 49,533.00 | 22.00000 | 49,533.00 | 22.00000 | 49,533.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0064 601-12287 | 2.000 | 1,700.00000 | 3,400.00 | 1,700.00000 | 3,400.00 | 1,700.00000 | 3,400.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | EACH | | | | | | |
| 0065 601-12288 | 2.000 | 1,750.00000 | 3,500.00 | 1,750.00000 | 3,500.00 | 1,750.00000 | 3,500.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |
| 0066 601-12289 | 3.000 | 900.00000 | 2,700.00 | 900.00000 | 2,700.00 | 900.00000 | 2,700.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0067 601-12292 | 4.000 | 3,650.00000 | 14,600.00 | 3,650.00000 | 14,600.00 | 3,650.00000 | 14,600.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0068 601-12293 | 11.000 | 475.00000 | 5,225.00 | 475.00000 | 5,225.00 | 475.00000 | 5,225.00 |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POST | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0069 601-94689 | 20.000 | 3,400.00000 | 68,000.00 | 3,400.00000 | 68,000.00 | 3,400.00000 | 68,000.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0070 602-06729 | 10.000 | 42.00000 | 420.00 | 24.00000 | 240.00 | 12.00000 | 120.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0071 603-06040 | 275.000 | 16.00000 | 4,400.00 | 16.00000 | 4,400.00 | 16.00000 | 4,400.00 |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |
| 0072 606-12400 | 600.000 | 11.00000 | 6,600.00 | 2.80000 | 1,680.00 | 3.00000 | 1,800.00 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0073 609-06257 | 184.000 | 199.00000 | 36,616.00 | 290.00000 | 53,360.00 | 200.00000 | 36,800.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0074 610-07487 | 219.000 | 206.00000 | 45,114.00 | 206.00000 | 45,114.00 | 206.00000 | 45,114.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0075 611-02825 | 1.000 | 750.00000 | 750.00 | 750.00000 | 750.00 | 750.00000 | 750.00 |
| MAILBOX ASSEMBLY, TRIPLE | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0076 611-06497 | 5.000 | 250.00000 | 1,250.00 | 250.00000 | 1,250.00 | 250.00000 | 1,250.00 |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |
| 0077 611-08232 | 1.000 | 225.00000 | 225.00 | 225.00000 | 225.00 | 225.00000 | 225.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0079 616-05688 | 423.000 | 80.00000 | 33,840.00 | 125.00000 | 52,875.00 | 91.50000 | 38,704.50 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0080 616-05689 | 60.000 | 70.00000 | 4,200.00 | 95.00000 | 5,700.00 | 78.00000 | 4,680.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0081 616-06405 | 3,206.000 | 57.00000 | 182,742.00 | 110.00000 | 352,660.00 | 67.50000 | 216,405.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0082 616-06451 | 32.000 | 90.00000 | 2,880.00 | 110.00000 | 3,520.00 | 86.50000 | 2,768.00 |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0083 616-12246 | 1,188.000 | 6.00000 | 7,128.00 | 1.20000 | 1,425.60 | 4.25000 | 5,049.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 616-12247<br>GEOTEXTILE FOR RIPRAP, TYPE 1B | 4,872.000 SYS | 3.00000 | 14,616.00 | 1.68000 | 8,184.96 | 5.25000 | 25,578.00 |
| 0085 616-12248<br>GEOTEXTILE FOR RIPRAP, TYPE 2A | 1,103.000 SYS | 5.00000 | 5,515.00 | 1.04000 | 1,147.12 | 1.00000 | 1,103.00 |
| 0086 616-12249<br>GEOTEXTILE FOR RIPRAP, TYPE 2B | 1,233.000 SYS | 7.00000 | 8,631.00 | 2.14000 | 2,638.62 | 5.50000 | 6,781.50 |
| 0087 618-12950<br>PRECAST UNIT | 16.000 EACH | 3,978.00000 | 63,648.00 | 1,650.00000 | 26,400.00 | 2,000.00000 | 32,000.00 |
| 0088 621-01004<br>MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 9.000 EACH | 1,050.00000 | 9,450.00 | 1,000.00000 | 9,000.00 | 1,050.00000 | 9,450.00 |
| 0089 621-06545<br>FERTILIZER , FOR PERMANENT SEEDING | 0.570 TON | 984.00000 | 560.88 | 800.00000 | 456.00 | 984.00000 | 560.88 |
| 0090 621-06553<br>SEED MIXTURE, TYPE R | 283.000 LBS | 39.24000 | 11,104.92 | 4.25000 | 1,202.75 | 39.24000 | 11,104.92 |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0091 | 621-06559 | 4,557.000 | 2.55000 | 11,620.35 | 0.45000 | 2,050.65 | 2.55000 | 11,620.35 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0092 | 621-06574 | 680.000 | 14.20000 | 9,656.00 | 9.00000 | 6,120.00 | 17.50000 | 11,900.00 |
| SODDING | | SYS | | | | | | |
| 0093 | 621-06575 | 406.000 | 14.20000 | 5,765.20 | 9.00000 | 3,654.00 | 17.50000 | 7,105.00 |
| SODDING, NURSERY | | SYS | | | | | | |
| 0094 | 628-11976 | 2.000 | 1,000.00000 | 2,000.00 | 700.00000 | 1,400.00 | 750.00000 | 1,500.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0095 | 628-12683 | 24.000 | 2,400.00000 | 57,600.00 | 2,918.54000 | 70,044.96 | 3,000.00000 | 72,000.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0096 | 702-12076 | 2.000 | 2,689.00000 | 5,378.00 | 3,500.00000 | 7,000.00 | 2,300.00000 | 4,600.00 |
| GRATES, BASINS, AND FITTINGS, CAST IRON | | EACH | | | | | | |
| 0097 | 702-51005 | 24.600 | 2,431.00000 | 59,802.60 | 2,050.00000 | 50,430.00 | 2,700.00000 | 66,420.00 |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0098 | 702-51863 | 48.000 | 35.00000 | 1,680.00 | 40.00000 | 1,920.00 | 23.50000 | 1,128.00 |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0099 | 702-92857 | 35.400 | 1,607.00000 | 56,887.80 | 1,750.00000 | 61,950.00 | 1,675.00000 | 59,295.00 |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0100 | 703-06028 | 5,076.000 | 1.40000 | 7,106.40 | 1.40000 | 7,106.40 | 1.95000 | 9,898.20 |
| REINFORCING BARS | | LBS | | | | | | |
| 0101 | 703-06029 | 69,646.000 | 1.10000 | 76,610.60 | 1.50000 | 104,469.00 | 1.95000 | 135,809.70 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0102 | 703-96512 | 252.000 | 51.00000 | 12,852.00 | 65.00000 | 16,380.00 | 58.00000 | 14,616.00 |
| BAR SPLICE | | EACH | | | | | | |
| 0103 | 703-97936 | 72.000 | 36.00000 | 2,592.00 | 42.00000 | 3,024.00 | 60.00000 | 4,320.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0104 | 704-51002 | 170.300 | 1,335.00000 | 227,350.50 | 1,700.00000 | 289,510.00 | 1,400.00000 | 238,420.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0105 706-11600 | 30.000 | 500.00000 | 15,000.00 | 500.00000 | 15,000.00 | 586.00000 | 17,580.00 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0106 706-11620 | 4.000 | 2,000.00000 | 8,000.00 | 2,000.00000 | 8,000.00 | 1,100.00000 | 4,400.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0107 707-07776 | 765.000 | 380.09000 | 290,768.85 | 394.00000 | 301,410.00 | 450.00000 | 344,250.00 |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 36 IN. | LFT | | | | | | |
| 0108 709-51821 | (1) | 4,928.26000 | 4,928.26 | 1.00000 | 1.00 | 500.00000 | 500.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0109 710-09158 | 16.000 | 180.00000 | 2,880.00 | 162.00000 | 2,592.00 | 115.00000 | 1,840.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0110 714-000086 | 17,421.000 | 3.50000 | 60,973.50 | 2.61000 | 45,468.81 | 3.00000 | 52,263.00 |
| WATERPROOFING MEMBRANE TYPE 2 | SFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0111 714-11076 | 83.000 | 1,400.00000 | 116,200.00 | 1,181.14000 | 98,034.62 | 1,850.00000 | 153,550.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 8 FT | LFT | | | | | | |
| 0112 714-11093 | 59.000 | 2,900.00000 | 171,100.00 | 2,175.31000 | 128,343.29 | 3,500.00000 | 206,500.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 14 FT X 8 FT | LFT | | | | | | |
| 0113 714-11094 | 142.000 | 945.00000 | 134,190.00 | 907.00000 | 128,794.00 | 1,500.00000 | 213,000.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 4 FT | LFT | | | | | | |
| 0114 714-11177 | 86.000 | 850.00000 | 73,100.00 | 753.81000 | 64,827.66 | 1,120.00000 | 96,320.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 4 FT | LFT | | | | | | |
| 0115 714-11180 | 54.000 | 2,340.00000 | 126,360.00 | 1,526.75000 | 82,444.50 | 2,325.00000 | 125,550.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0116 714-11304 | 125.000 | 720.00000 | 90,000.00 | 773.95000 | 96,743.75 | 900.00000 | 112,500.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 7 FT X 4 FT | LFT | | | | | | |
| 0117 714-11561 | 92.000 | 3,215.00000 | 295,780.00 | 2,554.77000 | 235,038.84 | 3,235.00000 | 297,620.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 20 FT X 5 FT | LFT | | | | | | |
| 0118 715-03476 | 3.000 | 2,275.00000 | 6,825.00 | 3,328.02000 | 9,984.06 | 3,750.00000 | 11,250.00 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 24 IN. | EACH | | | | | | |
| 0119 715-03584 | 1.000 | 1,400.00000 | 1,400.00 | 3,328.02000 | 3,328.02 | 2,400.00000 | 2,400.00 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 18 IN. | EACH | | | | | | |
| 0121 715-05154 | 42.000 | 110.00000 | 4,620.00 | 169.77000 | 7,130.34 | 165.00000 | 6,930.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0122 715-05168 | 50.000 | 99.00000 | 4,950.00 | 108.05000 | 5,402.50 | 78.50000 | 3,925.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0123 715-05171<br>PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | 101.000<br>LFT | 108.00000 | 10,908.00 | 101.81000 | 10,282.81 | 132.50000 | 13,382.50 |
| 0124 715-05173<br>PIPE, TYPE 3, CIRCULAR, DIAMETER 24 IN. | 129.000<br>LFT | 160.00000 | 20,640.00 | 131.02000 | 16,901.58 | 120.00000 | 15,480.00 |
| 0125 715-05203<br>PIPE, TYPE 4, CIRCULAR, DIAMETER 4 IN. | 8.000<br>LFT | 230.00000 | 1,840.00 | 81.98000 | 655.84 | 48.50000 | 388.00 |
| 0126 715-05407<br>PIPE, END BENT DRAIN, DIAMETER 6 IN. | 92.000<br>LFT | 28.00000 | 2,576.00 | 11.50000 | 1,058.00 | 45.00000 | 4,140.00 |
| 0127 715-06561<br>PIPE EXTENSION, CIRCULAR, DIAMETER 4 IN. , PVC | 8.000<br>LFT | 120.00000 | 960.00 | 98.73000 | 789.84 | 56.50000 | 452.00 |
| 0128 715-09064<br>VIDEO INSPECTION FOR PIPE | 247.000<br>LFT | 12.00000 | 2,964.00 | 10.15000 | 2,507.05 | 11.00000 | 2,717.00 |
| 0129 715-46000<br>PIPE END SECTION, DIAMETER 12 IN. | 4.000<br>EACH | 400.00000 | 1,600.00 | 996.78000 | 3,987.12 | 850.00000 | 3,400.00 |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0130 715-46010 | 3.000 | 700.00000 | 2,100.00 | 783.90000 | 2,351.70 | 900.00000 | 2,700.00 |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0131 715-46020 | 1.000 | 1,300.00000 | 1,300.00 | 1,476.79000 | 1,476.79 | 1,400.00000 | 1,400.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0132 718-06528 | 2.000 | 2,666.00000 | 5,332.00 | 3,450.00000 | 6,900.00 | 1,250.00000 | 2,500.00 |
| OUTLET PROTECTOR, TYPE 1 | EACH | | | | | | |
| 0133 718-12308 | 96.000 | 13.00000 | 1,248.00 | 10.00000 | 960.00 | 4.50000 | 432.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0134 722-12732 | 722.000 | 5.20000 | 3,754.40 | 13.00000 | 9,386.00 | 6.00000 | 4,332.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0135 801-04308 | 35.000 | 256.00000 | 8,960.00 | 256.00000 | 8,960.00 | 345.00000 | 12,075.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0136 801-06625 | 280.000 | 153.00000 | 42,840.00 | 153.00000 | 42,840.00 | 135.00000 | 37,800.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0137 801-06640 | 90.000 | 205.00000 | 18,450.00 | 205.00000 | 18,450.00 | 195.00000 | 17,550.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0138 801-06775 | (1) | 275,000.00000 | 275,000.00 | 51,003.75000 | 51,003.75 | 245,000.00000 | 245,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0139 801-07118 | 276.000 | 15.30000 | 4,222.80 | 15.30000 | 4,222.80 | 16.00000 | 4,416.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0140 801-07119 | 456.000 | 15.30000 | 6,976.80 | 15.30000 | 6,976.80 | 16.00000 | 7,296.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0141 802-04089 | 1.000 | 100.00000 | 100.00 | 100.00000 | 100.00 | 100.00000 | 100.00 |
| SIGN, SHEET, REMOVE | EACH | | | | | | |
| 0142 802-04893 | 1.000 | 350.00000 | 350.00 | 350.00000 | 350.00 | 350.00000 | 350.00 |
| REFERENCE POST | EACH | | | | | | |
| 0143 802-05701 | 72.800 | 20.00000 | 1,456.00 | 20.00000 | 1,456.00 | 20.00000 | 1,456.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0144 802-07059 | 7.000 | 100.00000 | 700.00 | 100.00000 | 700.00 | 100.00000 | 700.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0145 802-07060 | 1.000 | 375.00000 | 375.00 | 375.00000 | 375.00 | 375.00000 | 375.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0146 802-09838 | 29.600 | 17.50000 | 518.00 | 17.50000 | 518.00 | 17.50000 | 518.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0147 802-09840 | 17.000 | 18.00000 | 306.00 | 18.00000 | 306.00 | 18.00000 | 306.00 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0148 808-12032 | 4,560.000 | 0.88000 | 4,012.80 | 0.88000 | 4,012.80 | 0.98000 | 4,468.80 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0149 808-12764 | 140.000 | 0.96000 | 134.40 | 0.96000 | 134.40 | 0.81000 | 113.40 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0150 808-75007 | 2,445.000 | 0.64000 | 1,564.80 | 0.64000 | 1,564.80 | 0.98000 | 2,396.10 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC. Unit Price | (1) LUTGRING BROTHERS INC. Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) RAGLE, INC. Unit Price | (3) RAGLE, INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0151 808-75043 | 3,804.000 | 0.96000 | 3,651.84 | 0.96000 | 3,651.84 | 1.45000 | 5,515.80 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0152 808-75247 | 3,086.000 | 0.96000 | 2,962.56 | 0.96000 | 2,962.56 | 1.45000 | 4,474.70 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0153 808-75297 | 25.000 | 14.24000 | 356.00 | 14.24000 | 356.00 | 10.95000 | 273.75 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0154 808-75996 | 37.000 | 34.00000 | 1,258.00 | 6.92000 | 256.04 | 12.50000 | 462.50 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0155 808-75998 | 31.000 | 58.00000 | 1,798.00 | 58.00000 | 1,798.00 | 195.00000 | 6,045.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0156 808-96078 | 296.000 | 1.44000 | 426.24 | 1.44000 | 426.24 | 1.95000 | 577.20 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RAGLE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0157 202-51328 | (1) | 3,500.00000 | 3,500.00 | 8,189.65000 | 8,189.65 | 57,500.00000 | 57,500.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 161-087-10.46 | LS | | | | | | |
| 0158 202-51328 | (1) | 7,000.00000 | 7,000.00 | 11,136.87000 | 11,136.87 | 60,000.00000 | 60,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-52.74 | LS | | | | | | |
| 0159 202-51328 | (1) | 11,000.00000 | 11,000.00 | 26,621.64000 | 26,621.64 | 72,500.00000 | 72,500.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-48.79 | LS | | | | | | |
| 0160 202-51328 | (1) | 9,000.00000 | 9,000.00 | 14,066.87000 | 14,066.87 | 68,000.00000 | 68,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-53.01 | LS | | | | | | |
| 0161 718-06531 | 3.000 | 800.00000 | 2,400.00 | 2,492.09000 | 7,476.27 | 1,000.00000 | 3,000.00 |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description | | Quantity and Units | (1) LUTGRING BROTHERS INC. | | (2) E & B PAVING LLC | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0162 | 622-10003 | 1,956.000 | 54.00000 | 105,624.00 | 12.50000 | 24,450.00 | 35.60000 | 69,633.60 |
| LIVE PLANT STAKING | | EACH | | | | | | |
| **Section Totals:** | | | | $5,296,500.00 | | $5,430,000.00 | | $6,486,759.25 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $5,296,500.00 | | $5,430,000.00 | | $6,486,759.25 |
| **Contract Item Totals** | | | | **$5,296,500.00** | | **$5,430,000.00** | | **$6,486,759.25** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$5,296,500.00** | | **$5,430,000.00** | | **6,486,759.25** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 125,000.00000 | 125,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 335,000.00000 | 335,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-02260 | 1.000 | 3,050.00000 | 3,050.00 | | | | |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0011 201-02265 | 2.000 | 3,800.00000 | 7,600.00 | | | | |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 500,000.00000 | 500,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0014 202-02240 | 190.000 | 40.00000 | 7,600.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51328 | (1) | 290,000.00000 | 290,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-51330 | (1) | 70,000.00000 | 70,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 062-074-25.37 | LS | | | | | | |
| 0017 202-51330 | (1) | 60,000.00000 | 60,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 261-087-3.70 | LS | | | | | | |
| 0018 202-96133 | 153.000 | 20.00000 | 3,060.00 | | | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0019 202-99187 | 180.000 | 10.00000 | 1,800.00 | | | | |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0020 203-02000 | 4,582.000 | 48.00000 | 219,936.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0021 203-02070 | 1,389.000 | 113.00000 | 156,957.00 | | | | |
| BORROW | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 205-11626 | 22.000 | 6,500.00000 | 143,000.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0023 205-12108 | 53,809.600 | 1.00000 | 53,809.60 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0024 205-12616 | (1) | 200,000.00000 | 200,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0025 206-51230 | 20.000 | 325.00000 | 6,500.00 | | | | |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0026 206-51235 | (1) | 134,257.82000 | 134,257.82 | | | | |
| COFFERDAM | LS | | | | | | |
| 0027 207-08264 | 729.000 | 42.00000 | 30,618.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0028 207-09935 | 4,504.000 | 60.50000 | 272,492.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 211-02050 | 130.100 | 117.00000 | 15,221.70 | | | | |
| B BORROW | CYS | | | | | | |
| 0030 211-06467 | 32.000 | 160.00000 | 5,120.00 | | | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0031 211-09194 | 10.000 | 150.00000 | 1,500.00 | | | | |
| B BORROW | TON | | | | | | |
| 0032 211-09264 | 7.000 | 300.00000 | 2,100.00 | | | | |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0033 211-09265 | 863.800 | 75.00000 | 64,785.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0034 211-09268 | 904.000 | 225.00000 | 203,400.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0035 214-11796 | 2,268.000 | 4.00000 | 9,072.00 | | | | |
| GEOGRID, TYPE IB | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 214-12239 | 919.000 | 6.00000 | 5,514.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0037 301-12232 | 441.000 | 156.00000 | 68,796.00 | | | | |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0038 301-12233 | 56.000 | 300.00000 | 16,800.00 | | | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0039 301-12234 | 170.000 | 125.00000 | 21,250.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0040 302-06464 | 46.000 | 125.00000 | 5,750.00 | | | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0041 303-01180 | 1,238.000 | 60.00000 | 74,280.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0042 304-07493 | 248.000 | 157.88000 | 39,154.24 | | | | |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 304-07494 | 801.000 | 157.88000 | 126,461.88 | | | | |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0044 306-08034 | 2,670.000 | 5.00000 | 13,350.00 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0045 306-08043 | 1,414.000 | 6.00000 | 8,484.00 | | | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0046 306-08159 | 1,245.000 | 7.00000 | 8,715.00 | | | | |
| MILLING, ASPHALT , 2.5 INCH | SYS | | | | | | |
| 0047 306-08159 | 1,126.000 | 8.00000 | 9,008.00 | | | | |
| MILLING, ASPHALT , 3 INCH | SYS | | | | | | |
| 0048 401-000002 | 582.000 | 158.15000 | 92,043.30 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0049 401-000005 | 210.000 | 158.15000 | 33,211.50 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 401-000038 | 354.000 | 152.62000 | 54,027.48 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0051 401-000041 | 322.000 | 152.62000 | 49,143.64 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0052 401-000047 | 391.000 | 144.73000 | 56,589.43 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0053 401-10258 | 5,179.000 | 0.42000 | 2,175.18 | | | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0054 401-10259 | 5,783.000 | 0.42000 | 2,428.86 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0055 402-07452 | 77.000 | 127.89000 | 9,847.53 | | | | |
| HMA WEDGE AND LEVEL, TYPE C | TON | | | | | | |
| 0056 406-05520 | 6.400 | 631.53000 | 4,041.79 | | | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 408-12028 | 1.000 | 1,578.84000 | 1,578.84 | | | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0058 601-01701 | 1.000 | 2,850.00000 | 2,850.00 | | | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 2 | EACH | | | | | | |
| 0059 601-01846 | 2.000 | 2,850.00000 | 5,700.00 | | | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 3 | EACH | | | | | | |
| 0060 601-02241 | 2,741.000 | 9.50000 | 26,039.50 | | | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0061 601-07050 | 3.000 | 2,150.00000 | 6,450.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS, RESET | EACH | | | | | | |
| 0062 601-09238 | 4.000 | 100.00000 | 400.00 | | | | |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0063 601-12281 | 2,251.500 | 20.00000 | 45,030.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0064 601-12287 | 2.000 | 1,800.00000 | 3,600.00 | | | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | EACH | | | | | | |
| 0065 601-12288 | 2.000 | 1,800.00000 | 3,600.00 | | | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |
| 0066 601-12289 | 3.000 | 875.00000 | 2,625.00 | | | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0067 601-12292 | 4.000 | 3,300.00000 | 13,200.00 | | | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0068 601-12293 | 11.000 | 625.00000 | 6,875.00 | | | | |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POST | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0069 601-94689 | 20.000 | 3,275.00000 | 65,500.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0070 602-06729 | 10.000 | 24.00000 | 240.00 | | | | |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0071 603-06040 | 275.000 | 28.00000 | 7,700.00 | | | | |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |
| 0072 606-12400 | 600.000 | 14.00000 | 8,400.00 | | | | |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0073 609-06257 | 184.000 | 350.00000 | 64,400.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0074 610-07487 | 219.000 | 216.83000 | 47,485.77 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0075 611-02825 | 1.000 | 651.00000 | 651.00 | | | | |
| MAILBOX ASSEMBLY, TRIPLE | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0076 611-06497 | 5.000 | 295.00000 | 1,475.00 | | | | |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |
| 0077 611-08232 | 1.000 | 275.00000 | 275.00 | | | | |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0079 616-05688 | 423.000 | 112.00000 | 47,376.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0080 616-05689 | 60.000 | 150.00000 | 9,000.00 | | | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0081 616-06405 | 3,206.000 | 68.00000 | 218,008.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0082 616-06451 | 32.000 | 85.00000 | 2,720.00 | | | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0083 616-12246 | 1,188.000 | 2.00000 | 2,376.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 616-12247 | 4,872.000 | 3.00000 | 14,616.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1B | SYS | | | | | | |
| 0085 616-12248 | 1,103.000 | 2.00000 | 2,206.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0086 616-12249 | 1,233.000 | 3.00000 | 3,699.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0087 618-12950 | 16.000 | 2,000.00000 | 32,000.00 | | | | |
| PRECAST UNIT | EACH | | | | | | |
| 0088 621-01004 | 9.000 | 1,050.00000 | 9,450.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0089 621-06545 | 0.570 | 984.00000 | 560.88 | | | | |
| FERTILIZER , FOR PERMANENT SEEDING | TON | | | | | | |
| 0090 621-06553 | 283.000 | 39.24000 | 11,104.92 | | | | |
| SEED MIXTURE, TYPE R | LBS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0091 621-06559 | 4,557.000 | 2.55000 | 11,620.35 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0092 621-06574 | 680.000 | 14.20000 | 9,656.00 | | | | |
| SODDING | SYS | | | | | | |
| 0093 621-06575 | 406.000 | 14.20000 | 5,765.20 | | | | |
| SODDING, NURSERY | SYS | | | | | | |
| 0094 628-11976 | 2.000 | 656.00000 | 1,312.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0095 628-12683 | 24.000 | 4,500.00000 | 108,000.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0096 702-12076 | 2.000 | 2,500.00000 | 5,000.00 | | | | |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |
| 0097 702-51005 | 24.600 | 4,125.00000 | 101,475.00 | | | | |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0098 702-51863 | 48.000 | 50.00000 | 2,400.00 | | | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0099 702-92857 | 35.400 | 2,900.00000 | 102,660.00 | | | | |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0100 703-06028 | 5,076.000 | 1.75000 | 8,883.00 | | | | |
| REINFORCING BARS | LBS | | | | | | |
| 0101 703-06029 | 69,646.000 | 1.90000 | 132,327.40 | | | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0102 703-96512 | 252.000 | 55.00000 | 13,860.00 | | | | |
| BAR SPLICE | EACH | | | | | | |
| 0103 703-97936 | 72.000 | 65.00000 | 4,680.00 | | | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0104 704-51002 | 170.300 | 1,700.00000 | 289,510.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description | | | (4) MAC CONSTRUCTION & EXCAVATING INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0105 | 706-11600 | 30.000 | 586.00000 | 17,580.00 | | | | |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0106 | 706-11620 | 4.000 | 1,100.00000 | 4,400.00 | | | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0107 | 707-07776 | 765.000 | 458.00000 | 350,370.00 | | | | |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 36 IN. | | LFT | | | | | | |
| 0108 | 709-51821 | (1) | 12,000.00000 | 12,000.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0109 | 710-09158 | 16.000 | 361.07000 | 5,777.12 | | | | |
| PATCHING CONCRETE STRUCTURES | | SFT | | | | | | |
| 0110 | 714-000086 | 17,421.000 | 3.85000 | 67,070.85 | | | | |
| WATERPROOFING MEMBRANE TYPE 2 | | SFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0111 714-11076 | 83.000 | 1,500.00000 | 124,500.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 8 FT | LFT | | | | | | |
| 0112 714-11093 | 59.000 | 2,700.00000 | 159,300.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 14 FT X 8 FT | LFT | | | | | | |
| 0113 714-11094 | 142.000 | 1,100.00000 | 156,200.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 4 FT | LFT | | | | | | |
| 0114 714-11177 | 86.000 | 1,000.00000 | 86,000.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 4 FT | LFT | | | | | | |
| 0115 714-11180 | 54.000 | 1,600.00000 | 86,400.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0116 714-11304 | 125.000 | 1,100.00000 | 137,500.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 7 FT X 4 FT | LFT | | | | | | |
| 0117 714-11561 | 92.000 | 3,000.00000 | 276,000.00 | | | | |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 20 FT X 5 FT | LFT | | | | | | |
| 0118 715-03476 | 3.000 | 2,300.00000 | 6,900.00 | | | | |
| SAFETY METAL END SECTION, 4:1, DIAMETER 24 IN. | EACH | | | | | | |
| 0119 715-03584 | 1.000 | 1,800.00000 | 1,800.00 | | | | |
| SAFETY METAL END SECTION, 4:1, DIAMETER 18 IN. | EACH | | | | | | |
| 0121 715-05154 | 42.000 | 126.00000 | 5,292.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0122 715-05168 | 50.000 | 120.00000 | 6,000.00 | | | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0123 715-05171 | 101.000 | 93.00000 | 9,393.00 | | | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0124 715-05173 | 129.000 | 98.00000 | 12,642.00 | | | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0125 715-05203 | 8.000 | 325.00000 | 2,600.00 | | | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 4 IN. | LFT | | | | | | |
| 0126 715-05407 | 92.000 | 31.00000 | 2,852.00 | | | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0127 715-06561 | 8.000 | 200.00000 | 1,600.00 | | | | |
| PIPE EXTENSION, CIRCULAR, DIAMETER 4 IN. , PVC | LFT | | | | | | |
| 0128 715-09064 | 247.000 | 10.15000 | 2,507.05 | | | | |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0129 715-46000 | 4.000 | 800.00000 | 3,200.00 | | | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0130 715-46010 | 3.000 | 1,200.00000 | 3,600.00 | | | | |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0131 715-46020 | 1.000 | 1,500.00000 | 1,500.00 | | | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0132 718-06528 | 2.000 | 2,500.00000 | 5,000.00 | | | | |
| OUTLET PROTECTOR, TYPE 1 | EACH | | | | | | |
| 0133 718-12308 | 96.000 | 10.00000 | 960.00 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0134 722-12732 | 722.000 | 8.04000 | 5,804.88 | | | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0135 801-04308 | 35.000 | 150.00000 | 5,250.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0136 801-06625 | 280.000 | 75.00000 | 21,000.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description | | | (4) MAC CONSTRUCTION & EXCAVATING INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0137 | 801-06640 | 90.000 | 200.00000 | 18,000.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0138 | 801-06775 | (1) | 200,000.00000 | 200,000.00 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0139 | 801-07118 | 276.000 | 13.00000 | 3,588.00 | | | | |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0140 | 801-07119 | 456.000 | 13.00000 | 5,928.00 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0141 | 802-04089 | 1.000 | 100.00000 | 100.00 | | | | |
| SIGN, SHEET, REMOVE | | EACH | | | | | | |
| 0142 | 802-04893 | 1.000 | 350.00000 | 350.00 | | | | |
| REFERENCE POST | | EACH | | | | | | |
| 0143 | 802-05701 | 72.800 | 20.00000 | 1,456.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description | | (4) MAC CONSTRUCTION & EXCAVATING INC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0144 802-07059 | 7.000 | 100.00000 | 700.00 | | | | |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0145 802-07060 | 1.000 | 375.00000 | 375.00 | | | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0146 802-09838 | 29.600 | 17.50000 | 518.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0147 802-09840 | 17.000 | 18.00000 | 306.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0148 808-12032 | 4,560.000 | 3.00000 | 13,680.00 | | | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0149 808-12764 | 140.000 | 1.50000 | 210.00 | | | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0150 808-75007 | 2,445.000 | 1.00000 | 2,445.00 | | | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0151 808-75043 | 3,804.000 | 2.50000 | 9,510.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0152 808-75247 | 3,086.000 | 2.00000 | 6,172.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0153 808-75297 | 25.000 | 20.00000 | 500.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0154 808-75996 | 37.000 | 17.37000 | 642.69 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0155 808-75998 | 31.000 | 100.00000 | 3,100.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0156 808-96078 | 296.000 | 3.00000 | 888.00 | | | | |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC Unit Price | (4) MAC CONSTRUCTION & EXCAVATING INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0157 202-51328 | (1) | 70,000.00000 | 70,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 161-087-10.46 | LS | | | | | | |
| 0158 202-51328 | (1) | 50,000.00000 | 50,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-52.74 | LS | | | | | | |
| 0159 202-51328 | (1) | 120,000.00000 | 120,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-48.79 | LS | | | | | | |
| 0160 202-51328 | (1) | 70,000.00000 | 70,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. CV 062-087-53.01 | LS | | | | | | |
| 0161 718-06531 | 3.000 | 3,500.00000 | 10,500.00 | | | | |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |

**Contract ID:** R -40551-A **Counties:** SPENCER, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 123 **Project(s):** 1700170, 1701058, 1702071, 1702072, 1900115, 2001938, 2001942

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND REPLACE SUPERSTRUCTURE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MAC CONSTRUCTION & EXCAVATING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0162 622-10003 | 1,956.000 | 35.60000 | 69,633.60 | | | | |
| LIVE PLANT STAKING | EACH | | | | | | |
| **Section Totals:** | | | $7,326,900.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $7,326,900.00 | | | | |
| **Contract Item Totals** | | | **$7,326,900.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$7,326,900.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 501,675.00000 | 501,675.00 | 510,000.00000 | 510,000.00 | 1,500,000.00000 | 1,500,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 15.000 | 900.00000 | 13,500.00 | 2,100.00000 | 31,500.00 | 2,298.65000 | 34,479.75 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 15.000 | 650.00000 | 9,750.00 | 1,400.00000 | 21,000.00 | 1,777.18000 | 26,657.70 |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0010 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0011 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0012 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0013 110-01001 | (1) | 157,705.00000 | 157,705.00 | 1,790,000.00000 | 1,790,000.00 | 1,844,000.00000 | 1,844,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0014 201-52370 | (1) | 75,915.00000 | 75,915.00 | 710,000.00000 | 710,000.00 | 600,000.00000 | 600,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0015 202-02240 | 26,173.000 | 20.00000 | 523,460.00 | 24.00000 | 628,152.00 | 30.99000 | 811,101.27 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0016 202-02272 | 691.000 | 12.00000 | 8,292.00 | 12.00000 | 8,292.00 | 13.92000 | 9,618.72 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0017 202-02637 | 1,118.000 | 38.00000 | 42,484.00 | 131.00000 | 146,458.00 | 31.90000 | 35,664.20 |
| PIPE ABANDON AND GROUT FILL | LFT | | | | | | |
| 0018 202-06580 | 878.000 | 31.00000 | 27,218.00 | 195.00000 | 171,210.00 | 127.72000 | 112,138.16 |
| CONTAMINATED SOIL, REMOVE | CYS | | | | | | |
| 0019 202-93741 | 10.000 | 525.00000 | 5,250.00 | 525.00000 | 5,250.00 | 525.00000 | 5,250.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0020 202-96133 | 97.000 | 98.00000 | 9,506.00 | 36.00000 | 3,492.00 | 59.40000 | 5,761.80 |
| PIPE, REMOVE | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0021 203-02000 | 123,970.000 | 31.00000 | 3,843,070.00 | 36.00000 | 4,462,920.00 | 30.17000 | 3,740,174.90 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0022 203-02070 | 7,150.000 | 28.00000 | 200,200.00 | 53.00000 | 378,950.00 | 18.60000 | 132,990.00 |
| BORROW | CYS | | | | | | |
| 0023 205-11626 | 5.000 | 19,530.00000 | 97,650.00 | 2,000.00000 | 10,000.00 | 70,000.00000 | 350,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0024 205-12108 | 660,227.000 | 1.00000 | 660,227.00 | 1.00000 | 660,227.00 | 1.00000 | 660,227.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0025 205-12616 | (1) | 75,175.00000 | 75,175.00 | 118,000.00000 | 118,000.00 | 15,000.00000 | 15,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0026 205-12618 | (1) | 10,000.00000 | 10,000.00 | 4,800.00000 | 4,800.00 | 7,500.00000 | 7,500.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0027 207-08264 | 13,033.000 | 26.50000 | 345,374.50 | 39.00000 | 508,287.00 | 32.67000 | 425,788.11 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0028 207-09935 | 4,192.000 | 41.50000 | 173,968.00 | 61.15000 | 256,340.80 | 46.45000 | 194,718.40 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0029 207-12635 | 117,241.000 | 12.00000 | 1,406,892.00 | 14.40000 | 1,688,270.40 | 12.02000 | 1,409,236.82 |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |
| 0030 211-09264 | 704.000 | 70.00000 | 49,280.00 | 77.00000 | 54,208.00 | 1,668.46000 | 1,174,595.84 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0031 211-09268 | 1,013.000 | 142.50000 | 144,352.50 | 150.00000 | 151,950.00 | 383.77000 | 388,759.01 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0032 214-11796 | 1,284.000 | 0.75000 | 963.00 | 2.00000 | 2,568.00 | 3.81000 | 4,892.04 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0033 214-12238 | 2,572.000 | 1.50000 | 3,858.00 | 2.60000 | 6,687.20 | 5.28000 | 13,580.16 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |
| 0034 301-12232 | 397.000 | 130.00000 | 51,610.00 | 170.00000 | 67,490.00 | 104.77000 | 41,593.69 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0035 301-12233 | 19.000 | 578.00000 | 10,982.00 | 238.00000 | 4,522.00 | 227.44000 | 4,321.36 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0036 301-12234 | 8,843.000 | 73.25000 | 647,749.75 | 84.00000 | 742,812.00 | 79.61000 | 703,991.23 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0037 302-07455 | 45.000 | 175.00000 | 7,875.00 | 315.00000 | 14,175.00 | 242.09000 | 10,894.05 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0038 303-01180 | 308.000 | 105.00000 | 32,340.00 | 88.00000 | 27,104.00 | 84.37000 | 25,985.96 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0039 303-07449 | 12,062.000 | 31.50000 | 379,953.00 | 35.00000 | 422,170.00 | 41.18000 | 496,713.16 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0040 304-07789 | 18,969.000 | 73.00000 | 1,384,737.00 | 86.00000 | 1,631,334.00 | 93.71000 | 1,777,584.99 |
| WIDENING WITH HMA, TYPE D | TON | | | | | | |
| 0041 304-12623 | 11.000 | 330.00000 | 3,630.00 | 370.00000 | 4,070.00 | 549.64000 | 6,046.04 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0042 304-12627 | 2,523.000 | 114.00000 | 287,622.00 | 204.40000 | 515,701.20 | 183.40000 | 462,718.20 |
| HMA PATCHING, FULL DEPTH, TYPE D | TON | | | | | | |
| 0043 304-12628 | 521.000 | 97.00000 | 50,537.00 | 114.30000 | 59,550.30 | 180.46000 | 94,019.66 |
| HMA PATCHING, PARTIAL DEPTH, TYPE D | TON | | | | | | |
| 0044 306-08034 | 271.000 | 18.00000 | 4,878.00 | 24.00000 | 6,504.00 | 1.64000 | 444.44 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0045 306-08036 | 154,202.000 | 1.35000 | 208,172.70 | 2.40000 | 370,084.80 | 1.65000 | 254,433.30 |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0046 306-08432 | 1,598.000 | 6.00000 | 9,588.00 | 10.00000 | 15,980.00 | 2.86000 | 4,570.28 |
| MILLING, APPROACH | SYS | | | | | | |
| 0047 306-10113 | 2,107.000 | 7.00000 | 14,749.00 | 16.70000 | 35,186.90 | 9.30000 | 19,595.10 |
| MILLING, ASPHALT, 4 1/2 IN. | SYS | | | | | | |
| 0048 306-11872 | 36,870.000 | 1.50000 | 55,305.00 | 5.30000 | 195,411.00 | 1.89000 | 69,684.30 |
| MILLING, PROFILE | SYS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0049 | 401-000002 | 5,053.000 | 76.49000 | 386,503.97 | 98.00000 | 495,194.00 | 79.83000 | 403,380.99 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0050 | 401-000009 | 27,918.000 | 84.00000 | 2,345,112.00 | 108.00000 | 3,015,144.00 | 87.50000 | 2,442,825.00 |
| QC/QA-HMA, 4, 58E, SURFACE, 9.5 mm | | TON | | | | | | |
| 0051 | 401-000038 | 8,985.000 | 76.50000 | 687,352.50 | 92.00000 | 826,620.00 | 79.83000 | 717,272.55 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0052 | 401-000045 | 12,094.000 | 81.00000 | 979,614.00 | 92.00000 | 1,112,648.00 | 84.43000 | 1,021,096.42 |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0053 | 401-000048 | 35,917.000 | 72.50000 | 2,603,982.50 | 86.00000 | 3,088,862.00 | 75.48000 | 2,711,015.16 |
| QC/QA-HMA, 4, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0054 | 401-000052 | 213.000 | 85.75000 | 18,264.75 | 120.00000 | 25,560.00 | 89.29000 | 19,018.77 |
| QC/QA-HMA, 2, 58S, BASE, 19.0 mm | | TON | | | | | | |
| 0055 | 401-10259 | 133,837.000 | 0.50000 | 66,918.50 | 0.10000 | 13,383.70 | 0.53000 | 70,933.61 |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 | 401-12169 | (1) | 2,100.00000 | 2,100.00 | 18,000.00000 | 18,000.00 | 9,210.88000 | 9,210.88 |
| INERTIAL PROFILER, HMA | | LS | | | | | | |
| 0057 | 401-12439 | 239,817.000 | 2.70000 | 647,505.90 | 2.28000 | 546,782.76 | 2.28000 | 546,782.76 |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | | LFT | | | | | | |
| 0058 | 406-05520 | 199.000 | 665.00000 | 132,335.00 | 675.00000 | 134,325.00 | 690.82000 | 137,473.18 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0059 | 408-12028 | 13.000 | 1,500.00000 | 19,500.00 | 780.00000 | 10,140.00 | 3,709.94000 | 48,229.22 |
| CRACKS IN ASPHALT PAVEMENT, FILL | | TON | | | | | | |
| 0060 | 601-01626 | 1.000 | 2,401.00000 | 2,401.00 | 2,401.00000 | 2,401.00 | 2,401.00000 | 2,401.00 |
| GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, TYPE 2 | | EACH | | | | | | |
| 0061 | 601-01839 | 1.000 | 3,692.00000 | 3,692.00 | 3,692.00000 | 3,692.00 | 3,692.00000 | 3,692.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 6 | | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 | 601-01846 | 22.000 | 2,882.00000 | 63,404.00 | 2,882.00000 | 63,404.00 | 2,882.00000 | 63,404.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 3 | | EACH | | | | | | |
| 0063 | 601-02241 | 2,287.500 | 2.00000 | 4,575.00 | 2.00000 | 4,575.00 | 2.00000 | 4,575.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0064 | 601-06035 | 1,175.000 | 15.00000 | 17,625.00 | 15.00000 | 17,625.00 | 15.00000 | 17,625.00 |
| GUARDRAIL, RESET | | LFT | | | | | | |
| 0065 | 601-09238 | 10.000 | 105.00000 | 1,050.00 | 105.00000 | 1,050.00 | 105.00000 | 1,050.00 |
| HAND DIG GUARDRAIL POST HOLES | | EACH | | | | | | |
| 0066 | 601-12281 | 10,217.250 | 24.00000 | 245,214.00 | 24.00000 | 245,214.00 | 24.00000 | 245,214.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0067 | 601-12289 | 25.000 | 1,321.00000 | 33,025.00 | 1,321.00000 | 33,025.00 | 1,321.00000 | 33,025.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0068 | 601-12291 | 4.000 | 3,343.00000 | 13,372.00 | 3,343.00000 | 13,372.00 | 3,343.00000 | 13,372.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 601-94689 | 25.000 | 3,229.00000 | 80,725.00 | 3,229.00000 | 80,725.00 | 3,229.00000 | 80,725.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0070 601-99105 | 68.750 | 40.00000 | 2,750.00 | 40.00000 | 2,750.00 | 40.00000 | 2,750.00 |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0071 603-03829 | 267.000 | 194.00000 | 51,798.00 | 133.00000 | 35,511.00 | 102.04000 | 27,244.68 |
| FENCE , FARM FIELD, MODIFIED | LFT | | | | | | |
| 0072 603-06040 | 20.000 | 57.00000 | 1,140.00 | 57.00000 | 1,140.00 | 57.00000 | 1,140.00 |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |
| 0073 603-06042 | 157.000 | 39.00000 | 6,123.00 | 39.00000 | 6,123.00 | 39.00000 | 6,123.00 |
| FENCE, FARM FIELD, BARBED WIRE , 5 FOOT | LFT | | | | | | |
| 0074 605-06120 | 221.000 | 74.00000 | 16,354.00 | 65.50000 | 14,475.50 | 61.73000 | 13,642.33 |
| CURB, CONCRETE | LFT | | | | | | |
| 0075 605-06121 | 1,033.000 | 65.00000 | 67,145.00 | 38.40000 | 39,667.20 | 54.93000 | 56,742.69 |
| CURB, CONCRETE, TYPE B | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 605-06145 | 926.000 | 61.50000 | 56,949.00 | 33.40000 | 30,928.40 | 52.04000 | 48,189.04 |
| CURB AND GUTTER, CONCRETE, TYPE B | LFT | | | | | | |
| 0077 605-06215 | 745.000 | 70.25000 | 52,336.25 | 117.40000 | 87,463.00 | 96.82000 | 72,130.90 |
| CENTER CURB, CONCRETE, TYPE D | LFT | | | | | | |
| 0078 606-12400 | 117,527.000 | 0.65000 | 76,392.55 | 0.50000 | 58,763.50 | 0.51000 | 59,938.77 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0079 610-07487 | 4,756.000 | 104.00000 | 494,624.00 | 156.00000 | 741,936.00 | 153.09000 | 728,096.04 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0080 610-08446 | 243.000 | 215.00000 | 52,245.00 | 210.00000 | 51,030.00 | 350.00000 | 85,050.00 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0081 610-09108 | 21.000 | 560.00000 | 11,760.00 | 340.00000 | 7,140.00 | 550.00000 | 11,550.00 |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0082 611-06497 | 60.000 | 308.00000 | 18,480.00 | 308.00000 | 18,480.00 | 308.00000 | 18,480.00 |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 | 611-06498 | 4.000 | 615.00000 | 2,460.00 | 615.00000 | 2,460.00 | 615.00000 | 2,460.00 |
| MAILBOX ASSEMBLY, DOUBLE | | EACH | | | | | | |
| 0084 | 611-08232 | 1.000 | 308.00000 | 308.00 | 308.00000 | 308.00 | 308.00000 | 308.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | | EACH | | | | | | |
| 0085 | 615-06490 | 155.000 | 150.00000 | 23,250.00 | 150.00000 | 23,250.00 | 150.00000 | 23,250.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0086 | 615-06500 | 63.000 | 1,082.00000 | 68,166.00 | 1,082.00000 | 68,166.00 | 1,082.00000 | 68,166.00 |
| MONUMENT, TYPE A | | EACH | | | | | | |
| 0087 | 615-06505 | 4.000 | 1,173.00000 | 4,692.00 | 1,173.00000 | 4,692.00 | 1,173.00000 | 4,692.00 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0088 | 615-06510 | 5.000 | 1,338.00000 | 6,690.00 | 1,338.00000 | 6,690.00 | 1,338.00000 | 6,690.00 |
| MONUMENT, TYPE C | | EACH | | | | | | |
| 0089 | 615-06527 | 1.000 | 1,246.00000 | 1,246.00 | 1,249.00000 | 1,249.00 | 1,246.00000 | 1,246.00 |
| MONUMENT, SECTION CORNER | | EACH | | | | | | |
| 0090 | 616-05688 | 1,037.000 | 152.00000 | 157,624.00 | 142.00000 | 147,254.00 | 98.14000 | 101,771.18 |
| RIPRAP, CLASS 1 | | TON | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0091 | 616-05689 | 81.000 | 316.00000 | 25,596.00 | 164.00000 | 13,284.00 | 143.22000 | 11,600.82 |
| RIPRAP, CLASS 2 | | TON | | | | | | |
| 0092 | 616-06405 | 1,237.000 | 89.00000 | 110,093.00 | 88.00000 | 108,856.00 | 75.02000 | 92,799.74 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0093 | 616-12246 | 4,041.000 | 0.95000 | 3,838.95 | 2.00000 | 8,082.00 | 4.02000 | 16,244.82 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0094 | 616-12249 | 213.000 | 1.70000 | 362.10 | 8.00000 | 1,704.00 | 7.62000 | 1,623.06 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |
| 0095 | 616-93019 | 938.000 | 160.00000 | 150,080.00 | 170.00000 | 159,460.00 | 121.53000 | 113,995.14 |
| RIPRAP, GROUTED, 18 IN. | | SYS | | | | | | |
| 0096 | 621-01004 | 12.000 | 300.00000 | 3,600.00 | 300.00000 | 3,600.00 | 485.00000 | 5,820.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0097 | 621-02770 | 43,120.000 | 1.80000 | 77,616.00 | 1.80000 | 77,616.00 | 1.49000 | 64,248.80 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0098 | 621-03909 | 484.000 | 64.00000 | 30,976.00 | 64.00000 | 30,976.00 | 40.00000 | 19,360.00 |
| SEED MIXTURE, NATIVE | | LBS | | | | | | |
| 0099 | 621-04258 | 227.000 | 197.00000 | 44,719.00 | 197.00000 | 44,719.00 | 172.00000 | 39,044.00 |
| SEED MIXTURE , WETLAND | | LBS | | | | | | |
| 0100 | 621-06545 | 13.000 | 990.00000 | 12,870.00 | 990.00000 | 12,870.00 | 1,050.00000 | 13,650.00 |
| FERTILIZER , FOR PERMANENT SEEDING | | TON | | | | | | |
| 0101 | 621-06553 | 5,598.000 | 4.36000 | 24,407.28 | 4.36000 | 24,407.28 | 5.90000 | 33,028.20 |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0102 | 621-06565 | 44.000 | 795.00000 | 34,980.00 | 795.00000 | 34,980.00 | 522.00000 | 22,968.00 |
| MULCHING MATERIAL | | TON | | | | | | |
| 0103 | 621-06567 | 48.000 | 5.00000 | 240.00 | 5.00000 | 240.00 | 100.00000 | 4,800.00 |
| WATER | | kGAL | | | | | | |
| 0104 | 621-06574 | 11,734.000 | 4.65000 | 54,563.10 | 4.65000 | 54,563.10 | 7.80000 | 91,525.20 |
| SODDING | | SYS | | | | | | |
| 0105 | 621-07657 | 5,069.000 | 4.38000 | 22,202.22 | 4.38000 | 22,202.22 | 3.34000 | 16,930.46 |
| FIBER MAT, COCONUT | | SYS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0106 621-07657 | 3,288.000 | 3.56000 | 11,705.28 | 3.56000 | 11,705.28 | 2.22000 | 7,299.36 |
| FIBER MAT, COCONUT , WITH STRAW | SYS | | | | | | |
| 0107 622-05641 | 8.000 | 225.00000 | 1,800.00 | 225.00000 | 1,800.00 | 125.00000 | 1,000.00 |
| PLANT, DECIDUOUS SHRUB, 36 IN. TO 48 IN. | EACH | | | | | | |
| 0108 628-11976 | 2.000 | 1,350.00000 | 2,700.00 | 1,350.00000 | 2,700.00 | 1,464.73000 | 2,929.46 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0109 628-12683 | 30.000 | 2,875.00000 | 86,250.00 | 3,500.00000 | 105,000.00 | 3,750.00000 | 112,500.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0110 702-04325 | (1) | 10,000.00000 | 10,000.00 | 86,000.00000 | 86,000.00 | 250,000.00000 | 250,000.00 |
| TEMPORARY SHORING | LS | | | | | | |
| 0111 702-90915 | 3.000 | 360.00000 | 1,080.00 | 2,900.00000 | 8,700.00 | 3,086.70000 | 9,260.10 |
| CONCRETE, A | CYS | | | | | | |
| 0112 703-08247 | 61.000 | 42.00000 | 2,562.00 | 50.00000 | 3,050.00 | 50.64000 | 3,089.04 |
| EMBEDDED GALVANIC ANODE | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 710-09158 | 180.000 | 210.00000 | 37,800.00 | 150.00000 | 27,000.00 | 193.66000 | 34,858.80 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0114 714-000086 | 3,715.000 | 4.00000 | 14,860.00 | 7.60000 | 28,234.00 | 4.51000 | 16,754.65 |
| WATERPROOFING MEMBRANE TYPE 2 | SFT | | | | | | |
| 0115 714-12489 | 23.000 | 5,640.00000 | 129,720.00 | 3,600.00000 | 82,800.00 | 1,800.00000 | 41,400.00 |
| STRUCTURE EXTENSION, REINFORCED CONCRETE, BOX SECTIONS, 5 FT X 3 FT | LFT | | | | | | |
| 0116 714-12886 | 34.000 | 850.00000 | 28,900.00 | 1,900.00000 | 64,600.00 | 750.00000 | 25,500.00 |
| STRUCTURE EXTENSION, REINFORCED CONCRETE, BOX SECTIONS, 4 FT X 2 FT | LFT | | | | | | |
| 0117 714-12926 | 43.000 | 6,245.00000 | 268,535.00 | 4,400.00000 | 189,200.00 | 1,875.00000 | 80,625.00 |
| STRUCTURE EXTENSION, REINFORCED CONCRETE, BOX SECTIONS, 7 FT X 6 FT | LFT | | | | | | |
| 0118 715-01354 | 1,410.000 | 80.00000 | 112,800.00 | 30.00000 | 42,300.00 | 47.21000 | 66,566.10 |
| CLEAN EXISTING PIPE | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0119 715-02397 | 2.000 | 5,455.00000 | 10,910.00 | 4,200.00000 | 8,400.00 | 5,158.44000 | 10,316.88 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 36 IN. | EACH | | | | | | |
| 0120 715-03475 | 23.000 | 2,110.00000 | 48,530.00 | 940.00000 | 21,620.00 | 1,608.40000 | 36,993.20 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 15 IN. | EACH | | | | | | |
| 0121 715-03584 | 2.000 | 2,340.00000 | 4,680.00 | 1,200.00000 | 2,400.00 | 1,827.59000 | 3,655.18 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 18 IN. | EACH | | | | | | |
| 0122 715-05119 | 72.000 | 66.00000 | 4,752.00 | 63.00000 | 4,536.00 | 95.46000 | 6,873.12 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0123 715-05151 | 108.000 | 132.00000 | 14,256.00 | 61.00000 | 6,588.00 | 101.03000 | 10,911.24 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0124 715-05152 | 331.000 | 88.00000 | 29,128.00 | 65.00000 | 21,515.00 | 98.72000 | 32,676.32 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0125 715-05154 | 233.000 | 126.00000 | 29,358.00 | 79.00000 | 18,407.00 | 129.26000 | 30,117.58 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0126 715-05169 | 2,862.000 | 67.00000 | 191,754.00 | 61.00000 | 174,582.00 | 95.90000 | 274,465.80 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0127 715-05171 | 348.000 | 62.00000 | 21,576.00 | 66.00000 | 22,968.00 | 99.90000 | 34,765.20 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0128 715-05597 | 47.000 | 210.00000 | 9,870.00 | 260.00000 | 12,220.00 | 267.38000 | 12,566.86 |
| PIPE EXTENSION, CIRCULAR, DIAMETER 24 IN. , VCP | LFT | | | | | | |
| 0129 715-05889 | 15.000 | 385.00000 | 5,775.00 | 780.00000 | 11,700.00 | 235.68000 | 3,535.20 |
| PIPE EXTENSION, CIRCULAR, DIAMETER 30 IN. , RCP | LFT | | | | | | |
| 0130 715-12906 | 6.000 | 6,905.00000 | 41,430.00 | 5,530.00000 | 33,180.00 | 6,258.41000 | 37,550.46 |
| SAFETY METAL END SECTION, 3:1, DIAMETER 36 IN. | EACH | | | | | | |
| 0131 715-46005 | 99.000 | 992.00000 | 98,208.00 | 575.00000 | 56,925.00 | 2,123.75000 | 210,251.25 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0132 715-46010 | 11.000 | 1,030.00000 | 11,330.00 | 700.00000 | 7,700.00 | 2,330.74000 | 25,638.14 |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0133 715-46020<br>PIPE END SECTION, DIAMETER 24 IN. | 3.000<br>EACH | 1,325.00000 | 3,975.00 | 1,400.00000 | 4,200.00 | 3,306.12000 | 9,918.36 |
| 0134 715-46030<br>PIPE END SECTION, DIAMETER 30 IN. | 1.000<br>EACH | 2,340.00000 | 2,340.00 | 1,600.00000 | 1,600.00 | 4,023.11000 | 4,023.11 |
| 0135 715-46040<br>PIPE END SECTION, DIAMETER 36 IN. | 9.000<br>EACH | 2,900.00000 | 26,100.00 | 2,200.00000 | 19,800.00 | 4,823.12000 | 43,408.08 |
| 0136 716-07635<br>PIPE INSTALLATION, TRENCHLESS, 36 IN. | 995.000<br>LFT | 965.00000 | 960,175.00 | 954.00000 | 949,230.00 | 968.74000 | 963,896.30 |
| 0137 716-07636<br>PIPE INSTALLATION, TRENCHLESS, 42 IN. | 123.000<br>LFT | 1,020.00000 | 125,460.00 | 1,011.00000 | 124,353.00 | 1,140.44000 | 140,274.12 |
| 0138 720-45030<br>INLET, TYPE E7 | 3.000<br>EACH | 2,710.00000 | 8,130.00 | 4,200.00000 | 12,600.00 | 3,297.49000 | 9,892.47 |
| 0139 720-45041<br>INLET, TYPE H5 | 6.000<br>EACH | 5,115.00000 | 30,690.00 | 4,600.00000 | 27,600.00 | 6,263.52000 | 37,581.12 |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0140 720-45070 | 1.000 | 6,125.00000 | 6,125.00 | 7,100.00000 | 7,100.00 | 5,033.98000 | 5,033.98 |
| INLET, TYPE P12A | EACH | | | | | | |
| 0141 720-45410 | 4.000 | 6,560.00000 | 26,240.00 | 5,000.00000 | 20,000.00 | 4,904.80000 | 19,619.20 |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0142 723-12895 | 24.000 | 57,105.00000 | 1,370,520.00 | 43,300.00000 | 1,039,200.00 | 21,500.00000 | 516,000.00 |
| STRUCTURE EXTENSION, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 240 IN. X 120 IN. | LFT | | | | | | |
| 0143 801-06198 | 600.000 | 1.00000 | 600.00 | 1,100.00000 | 660,000.00 | 1,585.71000 | 951,426.00 |
| PATROLLER | DAY | | | | | | |
| 0144 801-06206 | 41,012.000 | 0.38000 | 15,584.56 | 0.45000 | 18,455.40 | 0.38000 | 15,584.56 |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0145 801-06209 | 376,082.000 | 1.51000 | 567,883.82 | 1.65000 | 620,535.30 | 1.51000 | 567,883.82 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0146 | 801-06211 | 101.000 | 188.00000 | 18,988.00 | 190.00000 | 19,190.00 | 188.00000 | 18,988.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | | EACH | | | | | | |
| 0147 | 801-06218 | 1,253.000 | 10.37000 | 12,993.61 | 9.00000 | 11,277.00 | 10.37000 | 12,993.61 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | | LFT | | | | | | |
| 0148 | 801-06539 | (1) | 7,520.89000 | 7,520.89 | 7,520.89000 | 7,520.89 | 7,520.89000 | 7,520.89 |
| TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN | | LS | | | | | | |
| 0149 | 801-06640 | 115.000 | 231.00000 | 26,565.00 | 240.00000 | 27,600.00 | 231.00000 | 26,565.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0150 | 801-06645 | 106.000 | 114.00000 | 12,084.00 | 200.00000 | 21,200.00 | 114.00000 | 12,084.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0151 | 801-06710 | 3,150.000 | 14.00000 | 44,100.00 | 18.00000 | 56,700.00 | 14.00000 | 44,100.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) MILESTONE CONTRACTORS LP | | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0152 801-06775 | (1) | 1,107,867.01000 | 1,107,867.01 | 535,834.73000 | 535,834.73 | 1,923,565.75000 | 1,923,565.75 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0153 801-07023 | 38.000 | 6,592.00000 | 250,496.00 | 6,592.00000 | 250,496.00 | 6,592.00000 | 250,496.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0154 801-07119 | 912.000 | 15.24000 | 13,898.88 | 17.00000 | 15,504.00 | 15.24000 | 13,898.88 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0155 801-08401 | 13,384.000 | 45.00000 | 602,280.00 | 45.00000 | 602,280.00 | 45.00000 | 602,280.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0156 801-11642 | 6.000 | 5,081.00000 | 30,486.00 | 12,000.00000 | 72,000.00 | 5,081.00000 | 30,486.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0157 801-12042 | 600.000 | 1.00000 | 600.00 | 450.00000 | 270,000.00 | 117.00000 | 70,200.00 |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0158 801-12324 | 2,400.000 | 60.00000 | 144,000.00 | 60.00000 | 144,000.00 | 60.00000 | 144,000.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0159 801-12883 | 20.000 | 1,195.00000 | 23,900.00 | 350.00000 | 7,000.00 | 1,195.00000 | 23,900.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0160 801-94295 | 6.000 | 626.74000 | 3,760.44 | 626.74000 | 3,760.44 | 626.74000 | 3,760.44 |
| SIGNAL HEAD RELOCATE | EACH | | | | | | |
| 0161 802-05701 | 1,871.000 | 33.05000 | 61,836.55 | 33.05000 | 61,836.55 | 33.05000 | 61,836.55 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0162 802-05702 | 333.000 | 30.31000 | 10,093.23 | 30.31000 | 10,093.23 | 30.31000 | 10,093.23 |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0163 802-05706 | 47.000 | 38.29000 | 1,799.63 | 38.29000 | 1,799.63 | 38.29000 | 1,799.63 |
| SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0164 802-09838 | 845.000 | 30.79000 | 26,017.55 | 30.79000 | 26,017.55 | 30.79000 | 26,017.55 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0165 802-09840 | 532.000 | 31.79000 | 16,912.28 | 31.79000 | 16,912.28 | 31.79000 | 16,912.28 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0166 802-09842 | 78.000 | 34.27000 | 2,673.06 | 34.27000 | 2,673.06 | 34.27000 | 2,673.06 |
| SIGN, SHEET, WITH LEGEND, 0.125 IN. THICKNESS | SFT | | | | | | |
| 0167 802-91122 | 21.000 | 223.86000 | 4,701.06 | 223.86000 | 4,701.06 | 223.86000 | 4,701.06 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0168 805-78470 | 440.000 | 1.01000 | 444.40 | 1.01000 | 444.40 | 1.01000 | 444.40 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0169 805-78795 | 80.000 | 26.92000 | 2,153.60 | 26.92000 | 2,153.60 | 26.92000 | 2,153.60 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0170 805-92951 | 2.000 | 413.27000 | 826.54 | 413.27000 | 826.54 | 413.27000 | 826.54 |
| SIGNAL DETECTOR HOUSING ADJUST TO GRADE | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0171 | 807-12907 | 3.000 | 1,093.20000 | 3,279.60 | 1,093.20000 | 3,279.60 | 1,093.20000 | 3,279.60 |
| GROUND MOUNTED ELECTRICAL UNIT, RELOCATE | | EACH | | | | | | |
| 0172 | 808-05866 | 11.000 | 38.15000 | 419.65 | 50.00000 | 550.00 | 38.15000 | 419.65 |
| PAVEMENT MESSAGE MARKING, REMOVE | | SYS | | | | | | |
| 0173 | 808-06716 | 14,201.000 | 0.55000 | 7,810.55 | 0.60000 | 8,520.60 | 0.55000 | 7,810.55 |
| LINE, REMOVE | | LFT | | | | | | |
| 0174 | 808-09381 | (1) | 4,500.00000 | 4,500.00 | 2,500.00000 | 2,500.00 | 4,500.00000 | 4,500.00 |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |
| 0175 | 808-10049 | 59,970.000 | 0.81000 | 48,575.70 | 1.00000 | 59,970.00 | 0.81000 | 48,575.70 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0176 | 808-10057 | 15,329.000 | 0.81000 | 12,416.49 | 1.00000 | 15,329.00 | 0.81000 | 12,416.49 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0177 | 808-12032 | 160,262.000 | 0.61000 | 97,759.82 | 0.50000 | 80,131.00 | 0.61000 | 97,759.82 |
| GROOVING FOR PAVEMENT MARKINGS | | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 AUXILIARY LANES, TWO-WAY LEFT TURN LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0178 808-12845 | 12,761.000 | 6.34000 | 80,904.74 | 7.40000 | 94,431.40 | 6.34000 | 80,904.74 |
| LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0179 808-75052 | 4,440.000 | 6.09000 | 27,039.60 | 6.90000 | 30,636.00 | 6.09000 | 27,039.60 |
| LINE, PREFORMED PLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0180 808-75055 | 16,713.000 | 6.34000 | 105,960.42 | 7.40000 | 123,676.20 | 6.34000 | 105,960.42 |
| LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0181 808-75057 | 51,049.000 | 6.09000 | 310,888.41 | 6.90000 | 352,238.10 | 6.09000 | 310,888.41 |
| LINE, PREFORMED PLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0182 808-75278 | 213.000 | 5.88000 | 1,252.44 | 10.00000 | 2,130.00 | 5.88000 | 1,252.44 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | LFT | | | | | | |
| 0183 808-75297 | 485.000 | 13.88000 | 6,731.80 | 15.00000 | 7,275.00 | 13.88000 | 6,731.80 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0184 | 808-75320 | 156.000 | 214.00000 | 33,384.00 | 175.00000 | 27,300.00 | 214.00000 | 33,384.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0185 | 808-75996 | 590.000 | 19.11000 | 11,274.90 | 30.31000 | 17,882.90 | 19.11000 | 11,274.90 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | EACH | | | | | | |
| 0186 | 808-75998 | 590.000 | 31.80000 | 18,762.00 | 45.00000 | 26,550.00 | 31.80000 | 18,762.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| 0187 | 808-97323 | 288.000 | 19.80000 | 5,702.40 | 10.00000 | 2,880.00 | 19.80000 | 5,702.40 |
| LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. | | LFT | | | | | | |
| 0188 | 202-07603 | 2.000 | 500.00000 | 1,000.00 | 4,320.00000 | 8,640.00 | 7,363.39000 | 14,726.78 |
| TESTING FOR WASTES, TYPE C | | EACH | | | | | | |
| 0189 | 801-04308 | 8.000 | 254.00000 | 2,032.00 | 350.00000 | 2,800.00 | 254.00000 | 2,032.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |

**Contract ID:** R -41437-A **Counties:** LAPORTE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 141 **Project(s):** 1702992, 1702993, 1900049

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** AUXILIARY LANES AND TWO-WAY LEFT TURN LANES

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) Ext Amount | (3) F H PASCHEN S N NIELSEN & ASSOCIATES LLC Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | AUXILIARY LANES, TWO-WAY LEFT TURN LANES | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0190 | 402-10087 | 729.000 TON | 113.00000 | 82,377.00 | 190.00000 | 138,510.00 | 166.54000 | 121,407.66 |
| HMA FOR TEMPORARY PAVEMENT, TYPE D | | | | | | | | |
| **Section Totals:** | | | | $29,321,612.93 | | $35,877,000.00 | | $36,848,124.54 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $29,321,612.93 | | $35,877,000.00 | | $36,848,124.54 |
| **Contract Item Totals** | | | | **$29,321,612.93** | | **$35,877,000.00** | | **$36,848,124.54** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$29,321,612.93** | | **$35,877,000.00** | | **36,848,124.54** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 25,960.00000 | 25,960.00 | 45,814.36000 | 45,814.36 | 46,480.00000 | 46,480.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 140,519.43000 | 140,519.43 | 397,700.70000 | 397,700.70 | 132,140.00000 | 132,140.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 30,000.00000 | 30,000.00 | 25,112.59000 | 25,112.59 | 48,745.00000 | 48,745.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 130,000.00000 | 130,000.00 | 128,413.89000 | 128,413.89 | 31,285.00000 | 31,285.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 003-040-40.10 | LS | | | | | | |
| 0013 202-51330 | (1) | 40,000.00000 | 40,000.00 | 16,277.65000 | 16,277.65 | 41,020.00000 | 41,020.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 007-039-03.75 | LS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-51330 | (1) | 40,000.00000 | 40,000.00 | 16,560.95000 | 16,560.95 | 46,840.00000 | 46,840.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 007-039-04.85 | LS | | | | | | |
| 0015 202-96035 | 40.000 | 100.00000 | 4,000.00 | 161.50000 | 6,460.00 | 140.00000 | 5,600.00 |
| CONCRETE WALL, REMOVE | LFT | | | | | | |
| 0016 202-96133 | 99.000 | 50.00000 | 4,950.00 | 38.50000 | 3,811.50 | 60.00000 | 5,940.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0017 203-02000 | 954.000 | 80.00000 | 76,320.00 | 94.88000 | 90,515.52 | 36.00000 | 34,344.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 203-02010 | 187.000 | 170.00000 | 31,790.00 | 77.83000 | 14,554.21 | 150.00000 | 28,050.00 |
| EXCAVATION, ROCK | CYS | | | | | | |
| 0019 203-02070 | 4,158.000 | 15.00000 | 62,370.00 | 37.58000 | 156,257.64 | 78.00000 | 324,324.00 |
| BORROW | CYS | | | | | | |
| 0020 205-11626 | 3.000 | 52,000.00000 | 156,000.00 | 13,001.81000 | 39,005.43 | 30,550.00000 | 91,650.00 |
| PUMP AROUND | EACH | | | | | | |
| 0021 205-12108 | 75,028.000 | 1.00000 | 75,028.00 | 1.00000 | 75,028.00 | 1.00000 | 75,028.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 205-12616 | (1) | 41,000.00000 | 41,000.00 | 9,927.39000 | 9,927.39 | 3,500.00000 | 3,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0023 206-51215 | 76.000 | 170.00000 | 12,920.00 | 157.96000 | 12,004.96 | 102.00000 | 7,752.00 |
| EXCAVATION, X | CYS | | | | | | |
| 0024 206-51230 | 641.000 | 45.00000 | 28,845.00 | 47.23000 | 30,274.43 | 55.00000 | 35,255.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0025 207-08264 | 197.000 | 25.00000 | 4,925.00 | 36.58000 | 7,206.26 | 44.00000 | 8,668.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0026 207-09935 | 2,951.000 | 45.00000 | 132,795.00 | 41.48000 | 122,407.48 | 40.00000 | 118,040.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0027 211-06467 | 407.000 | 80.00000 | 32,560.00 | 93.36000 | 37,997.52 | 74.00000 | 30,118.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0028 211-09265 | 1,729.000 | 170.00000 | 293,930.00 | 97.46000 | 168,508.34 | 68.00000 | 117,572.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 214-11796 | 1,047.000 | 2.00000 | 2,094.00 | 4.19000 | 4,386.93 | 3.50000 | 3,664.50 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0030 214-12239 | 382.000 | 4.00000 | 1,528.00 | 6.60000 | 2,521.20 | 5.50000 | 2,101.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0031 301-12232 | 32.000 | 100.00000 | 3,200.00 | 122.85000 | 3,931.20 | 120.00000 | 3,840.00 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0032 302-06464 | 95.800 | 120.00000 | 11,496.00 | 121.02000 | 11,593.72 | 130.00000 | 12,454.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0033 303-01180 | 757.000 | 40.00000 | 30,280.00 | 45.35000 | 34,329.95 | 50.00000 | 37,850.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0034 304-07493 | 142.000 | 170.00000 | 24,140.00 | 233.02000 | 33,088.84 | 148.00000 | 21,016.00 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |
| 0035 304-07494 | 634.000 | 170.00000 | 107,780.00 | 143.83000 | 91,188.22 | 115.00000 | 72,910.00 |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0036 306-08034 | 2,007.000 | 7.00000 | 14,049.00 | 6.52000 | 13,085.64 | 3.80000 | 7,626.60 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0037 306-08043 | 1,669.000 | 7.00000 | 11,683.00 | 7.60000 | 12,684.40 | 4.00000 | 6,676.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0038 401-000005 | 511.000 | 170.00000 | 86,870.00 | 211.81000 | 108,234.91 | 160.00000 | 81,760.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0039 401-000041 | 227.000 | 170.00000 | 38,590.00 | 137.68000 | 31,253.36 | 155.00000 | 35,185.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0040 401-000047 | 404.000 | 170.00000 | 68,680.00 | 111.20000 | 44,924.80 | 145.00000 | 58,580.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0041 401-10258 | 4,749.000 | 0.50000 | 2,374.50 | 0.01000 | 47.49 | 3.00000 | 14,247.00 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0042 401-10259 | 2,278.000 | 0.50000 | 1,139.00 | 0.01000 | 22.78 | 4.25000 | 9,681.50 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0043 406-05521 | 5,845.000 | 0.50000 | 2,922.50 | 0.37000 | 2,162.65 | 0.50000 | 2,922.50 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0044 408-12028 | 1.000 | 2,500.00000 | 2,500.00 | 1,059.05000 | 1,059.05 | 13,500.00000 | 13,500.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0045 601-01839 | 2.000 | 3,000.00000 | 6,000.00 | 3,065.94000 | 6,131.88 | 3,000.00000 | 6,000.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 6 | EACH | | | | | | |
| 0046 601-01846 | 1.000 | 2,700.00000 | 2,700.00 | 3,065.94000 | 3,065.94 | 2,700.00000 | 2,700.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 3 | EACH | | | | | | |
| 0047 601-02241 | 743.000 | 11.00000 | 8,173.00 | 6.35000 | 4,718.05 | 11.00000 | 8,173.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0048 601-05071 | 1.000 | 3,500.00000 | 3,500.00 | 3,150.66000 | 3,150.66 | 3,500.00000 | 3,500.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 7 | EACH | | | | | | |
| 0049 601-12281 | 1,125.000 | 20.00000 | 22,500.00 | 21.18000 | 23,827.50 | 20.00000 | 22,500.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 601-12288 | 4.000 | 1,700.00000 | 6,800.00 | 1,694.48000 | 6,777.92 | 1,700.00000 | 6,800.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |
| 0051 601-12289 | 4.000 | 850.00000 | 3,400.00 | 953.14000 | 3,812.56 | 850.00000 | 3,400.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0052 601-94689 | 8.000 | 3,000.00000 | 24,000.00 | 3,309.52000 | 26,476.16 | 3,000.00000 | 24,000.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0053 606-12400 | 2,367.000 | 1.06000 | 2,509.02 | 1.19000 | 2,816.73 | 3.44000 | 8,142.48 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0054 609-06259 | 347.000 | 200.00000 | 69,400.00 | 210.22000 | 72,946.34 | 174.00000 | 60,378.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0055 610-07487 | 42.000 | 170.00000 | 7,140.00 | 222.40000 | 9,340.80 | 220.00000 | 9,240.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0056 611-02825 | 1.000 | 400.00000 | 400.00 | 953.14000 | 953.14 | 400.00000 | 400.00 |
| MAILBOX ASSEMBLY, TRIPLE | EACH | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 611-08232 | 3.000 | 250.00000 | 750.00 | 317.71000 | 953.13 | 250.00000 | 750.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | | EACH | | | | | | |
| 0058 | 615-06490 | 25.000 | 180.00000 | 4,500.00 | 185.33000 | 4,633.25 | 180.00000 | 4,500.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0059 | 615-06505 | 8.000 | 1,025.00000 | 8,200.00 | 1,053.75000 | 8,430.00 | 1,025.00000 | 8,200.00 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0060 | 616-05688 | 456.000 | 80.00000 | 36,480.00 | 80.98000 | 36,926.88 | 96.00000 | 43,776.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0061 | 616-06405 | 175.000 | 60.00000 | 10,500.00 | 63.65000 | 11,138.75 | 65.00000 | 11,375.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0062 | 616-06451 | 198.000 | 70.00000 | 13,860.00 | 60.75000 | 12,028.50 | 130.00000 | 25,740.00 |
| RIPRAP, UNIFORM | | TON | | | | | | |
| 0063 | 616-12246 | 312.000 | 2.50000 | 780.00 | 5.94000 | 1,853.28 | 7.00000 | 2,184.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0064 | 616-12249 | 1,055.000 | 3.25000 | 3,428.75 | 5.54000 | 5,844.70 | 6.00000 | 6,330.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0065 621-01004 | 3.000 | 500.00000 | 1,500.00 | 529.52000 | 1,588.56 | 500.00000 | 1,500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0066 621-02770 | 2,722.000 | 1.75000 | 4,763.50 | 1.85000 | 5,035.70 | 1.75000 | 4,763.50 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0067 621-06559 | 1,725.000 | 3.00000 | 5,175.00 | 3.18000 | 5,485.50 | 3.00000 | 5,175.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0068 621-06560 | 2,954.000 | 1.50000 | 4,431.00 | 1.59000 | 4,696.86 | 1.50000 | 4,431.00 |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0069 621-06574 | 801.000 | 9.00000 | 7,209.00 | 9.53000 | 7,633.53 | 9.00000 | 7,209.00 |
| SODDING | SYS | | | | | | |
| 0070 628-11976 | 3.000 | 900.00000 | 2,700.00 | 847.24000 | 2,541.72 | 915.00000 | 2,745.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0071 628-12683 | 18.000 | 2,400.00000 | 43,200.00 | 4,024.38000 | 72,438.84 | 3,300.00000 | 59,400.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) FORCE CONSTRUCTION CO INC | | (3) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 | 702-51010 | 193.400 | 1,000.00000 | 193,400.00 | 1,071.10000 | 207,150.74 | 770.00000 | 148,918.00 |
| CONCRETE, B, ABOVE FOOTINGS | | CYS | | | | | | |
| 0073 | 702-51015 | 115.200 | 600.00000 | 69,120.00 | 335.83000 | 38,687.62 | 915.00000 | 105,408.00 |
| CONCRETE, B, FOOTINGS | | CYS | | | | | | |
| 0074 | 702-93722 | 1.900 | 1,100.00000 | 2,090.00 | 1,906.28000 | 3,621.93 | 2,340.00000 | 4,446.00 |
| CONCRETE, C , CONCRETE CAP FOR WATER AND FORCE MAIN | | CYS | | | | | | |
| 0075 | 703-06028 | 23,784.000 | 1.50000 | 35,676.00 | 1.52000 | 36,151.68 | 1.36000 | 32,346.24 |
| REINFORCING BARS | | LBS | | | | | | |
| 0076 | 703-06029 | 32,679.000 | 1.70000 | 55,554.30 | 1.88000 | 61,436.52 | 1.49000 | 48,691.71 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0077 | 704-51002 | 80.800 | 1,800.00000 | 145,440.00 | 2,037.22000 | 164,607.38 | 2,935.00000 | 237,148.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0078 | 709-51821 | (1) | 5,000.00000 | 5,000.00 | 1.06000 | 1.06 | 5,777.17000 | 5,777.17 |
| SURFACE SEAL , CV 007-039-03.75 | | LS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0079 709-51821 | (1) | 5,000.00000 | 5,000.00 | 1.06000 | 1.06 | 5,777.17000 | 5,777.17 |
| SURFACE SEAL , CV 007-039-04.85 | LS | | | | | | |
| 0080 714-11168 | 133.000 | 1,400.00000 | 186,200.00 | 1,033.47000 | 137,451.51 | 1,785.00000 | 237,405.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 7 FT X 7 FT | LFT | | | | | | |
| 0081 715-05151 | 69.000 | 60.00000 | 4,140.00 | 117.06000 | 8,077.14 | 130.00000 | 8,970.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0082 715-05171 | 44.000 | 60.00000 | 2,640.00 | 130.28000 | 5,732.32 | 230.00000 | 10,120.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0083 715-05407 | 338.000 | 27.00000 | 9,126.00 | 16.57000 | 5,600.66 | 35.00000 | 11,830.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0084 715-07794 | 2.000 | 8,000.00000 | 16,000.00 | 2,329.91000 | 4,659.82 | 9,500.00000 | 19,000.00 |
| WATER MAIN CONNECTIONS | EACH | | | | | | |
| 0085 715-98165 | 79.000 | 120.00000 | 9,480.00 | 794.29000 | 62,748.91 | 400.00000 | 31,600.00 |
| WATER MAIN, 12 IN. | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0086 715-98961<br>FORCE MAIN , 6 INCH | 91.000<br>LFT | 240.00000 | 21,840.00 | 264.76000 | 24,093.16 | 450.00000 | 40,950.00 |
| 0087 718-12306<br>GEOTEXTILE FOR UNDERDRAINS, TYPE 1B | 684.000<br>SYS | 3.00000 | 2,052.00 | 5.56000 | 3,803.04 | 6.00000 | 4,104.00 |
| 0088 720-45035<br>INLET, TYPE F7 | 1.000<br>EACH | 2,500.00000 | 2,500.00 | 3,236.50000 | 3,236.50 | 6,400.00000 | 6,400.00 |
| 0089 801-04308<br>ROAD CLOSURE SIGN ASSEMBLY | 21.000<br>EACH | 190.00000 | 3,990.00 | 276.41000 | 5,804.61 | 250.00000 | 5,250.00 |
| 0090 801-06625<br>DETOUR ROUTE MARKER ASSEMBLY | 103.000<br>EACH | 115.00000 | 11,845.00 | 181.10000 | 18,653.30 | 75.00000 | 7,725.00 |
| 0091 801-06640<br>CONSTRUCTION SIGN, TYPE A | 48.000<br>EACH | 150.00000 | 7,200.00 | 247.82000 | 11,895.36 | 120.00000 | 5,760.00 |
| 0092 801-06775<br>MAINTAINING TRAFFIC | (1)<br>LS | 30,000.00000 | 30,000.00 | 3,115.32000 | 3,115.32 | 29,740.00000 | 29,740.00 |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) PAUL H ROHE COMPANY INC Unit Price | (3) PAUL H ROHE COMPANY INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0093 801-07118 | 247.000 | 10.00000 | 2,470.00 | 16.85000 | 4,161.95 | 12.00000 | 2,964.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0094 801-07119 | 463.000 | 12.00000 | 5,556.00 | 16.85000 | 7,801.55 | 12.00000 | 5,556.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0095 802-05701 | 14.000 | 37.00000 | 518.00 | 26.48000 | 370.72 | 37.00000 | 518.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0096 802-09838 | 10.000 | 32.00000 | 320.00 | 21.18000 | 211.80 | 32.00000 | 320.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0097 808-12764 | 146.000 | 2.50000 | 365.00 | 1.57000 | 229.22 | 2.25000 | 328.50 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0098 808-75007 | 3,282.000 | 1.00000 | 3,282.00 | 0.92000 | 3,019.44 | 2.25000 | 7,384.50 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0099 808-75047 | 1,950.000 | 1.00000 | 1,950.00 | 0.92000 | 1,794.00 | 2.25000 | 4,387.50 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $2,910,000.00 | | $2,967,727.16 | | $2,988,509.87 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,910,000.00 | | $2,967,727.16 | | $2,988,509.87 |
| **Contract Item Totals** | | | **$2,910,000.00** | | **$2,967,727.16** | | **$2,988,509.87** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,910,000.00** | | **$2,967,727.16** | | **2,988,509.87** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 100,000.00000 | 100,000.00 | 37,212.00000 | 37,212.00 | 55,824.52000 | 55,824.52 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 190,000.00000 | 190,000.00 | 193,000.00000 | 193,000.00 | 120,570.78000 | 120,570.78 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 103,852.33000 | 103,852.33 | 141,250.00000 | 141,250.00 | 46,708.47000 | 46,708.47 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 85,000.00000 | 85,000.00 | 80,000.00000 | 80,000.00 | 55,641.83000 | 55,641.83 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 003-040-40.10 | LS | | | | | | |
| 0013 202-51330 | (1) | 155,000.00000 | 155,000.00 | 273,000.00000 | 273,000.00 | 45,264.86000 | 45,264.86 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 007-039-03.75 | LS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-51330 | (1) | 155,000.00000 | 155,000.00 | 80,000.00000 | 80,000.00 | 42,882.64000 | 42,882.64 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 007-039-04.85 | LS | | | | | | |
| 0015 202-96035 | 40.000 | 110.00000 | 4,400.00 | 129.00000 | 5,160.00 | 94.69000 | 3,787.60 |
| CONCRETE WALL, REMOVE | LFT | | | | | | |
| 0016 202-96133 | 99.000 | 25.00000 | 2,475.00 | 46.90000 | 4,643.10 | 56.93000 | 5,636.07 |
| PIPE, REMOVE | LFT | | | | | | |
| 0017 203-02000 | 954.000 | 69.00000 | 65,826.00 | 120.00000 | 114,480.00 | 31.80000 | 30,337.20 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 203-02010 | 187.000 | 205.00000 | 38,335.00 | 608.00000 | 113,696.00 | 242.78000 | 45,399.86 |
| EXCAVATION, ROCK | CYS | | | | | | |
| 0019 203-02070 | 4,158.000 | 50.00000 | 207,900.00 | 6.00000 | 24,948.00 | 71.55000 | 297,504.90 |
| BORROW | CYS | | | | | | |
| 0020 205-11626 | 3.000 | 9,000.00000 | 27,000.00 | 27,023.00000 | 81,069.00 | 23,905.10000 | 71,715.30 |
| PUMP AROUND | EACH | | | | | | |
| 0021 205-12108 | 75,028.000 | 1.00000 | 75,028.00 | 1.00000 | 75,028.00 | 1.00000 | 75,028.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (6) SUNESIS CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 205-12616 | (1) | 43,000.00000 | 43,000.00 | 16,809.00000 | 16,809.00 | 12,190.52000 | 12,190.52 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0023 206-51215 | 76.000 | 410.00000 | 31,160.00 | 255.00000 | 19,380.00 | 184.31000 | 14,007.56 |
| EXCAVATION, X | CYS | | | | | | |
| 0024 206-51230 | 641.000 | 65.00000 | 41,665.00 | 51.80000 | 33,203.80 | 56.26000 | 36,062.66 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0025 207-08264 | 197.000 | 45.00000 | 8,865.00 | 38.10000 | 7,505.70 | 56.09000 | 11,049.73 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0026 207-09935 | 2,951.000 | 60.00000 | 177,060.00 | 48.20000 | 142,238.20 | 81.37000 | 240,122.87 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0027 211-06467 | 407.000 | 80.00000 | 32,560.00 | 120.00000 | 48,840.00 | 229.29000 | 93,321.03 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0028 211-09265 | 1,729.000 | 45.00000 | 77,805.00 | 213.00000 | 368,277.00 | 140.28000 | 242,544.12 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 214-11796 | 1,047.000 | 2.00000 | 2,094.00 | 2.85000 | 2,983.95 | 4.66000 | 4,879.02 |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0030 | 214-12239 | 382.000 | 4.00000 | 1,528.00 | 15.20000 | 5,806.40 | 7.67000 | 2,929.94 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0031 | 301-12232 | 32.000 | 170.00000 | 5,440.00 | 241.00000 | 7,712.00 | 213.60000 | 6,835.20 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0032 | 302-06464 | 95.800 | 130.00000 | 12,454.00 | 236.00000 | 22,608.80 | 218.53000 | 20,935.17 |
| SUBBASE FOR PCCP | | CYS | | | | | | |
| 0033 | 303-01180 | 757.000 | 70.00000 | 52,990.00 | 61.30000 | 46,404.10 | 95.79000 | 72,513.03 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0034 | 304-07493 | 142.000 | 160.00000 | 22,720.00 | 272.00000 | 38,624.00 | 191.42000 | 27,181.64 |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0035 | 304-07494 | 634.000 | 112.00000 | 71,008.00 | 163.00000 | 103,342.00 | 161.20000 | 102,200.80 |
| WIDENING WITH HMA, TYPE C | | TON | | | | | | |
| 0036 | 306-08034 | 2,007.000 | 10.00000 | 20,070.00 | 11.60000 | 23,281.20 | 5.45000 | 10,938.15 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0037 306-08043 | 1,669.000 | 10.00000 | 16,690.00 | 7.95000 | 13,268.55 | 5.85000 | 9,763.65 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0038 401-000005 | 511.000 | 200.00000 | 102,200.00 | 193.00000 | 98,623.00 | 209.56000 | 107,085.16 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0039 401-000041 | 227.000 | 130.00000 | 29,510.00 | 207.50000 | 47,102.50 | 206.53000 | 46,882.31 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0040 401-000047 | 404.000 | 105.00000 | 42,420.00 | 150.00000 | 60,600.00 | 203.51000 | 82,218.04 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0041 401-10258 | 4,749.000 | 0.01000 | 47.49 | 1.25000 | 5,936.25 | 0.55000 | 2,611.95 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0042 401-10259 | 2,278.000 | 0.01000 | 22.78 | 1.75000 | 3,986.50 | 0.91000 | 2,072.98 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0043 406-05521 | 5,845.000 | 0.35000 | 2,045.75 | 0.25000 | 1,461.25 | 0.52000 | 3,039.40 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0044 408-12028 | 1.000 | 1,000.00000 | 1,000.00 | 6,050.00000 | 6,050.00 | 5,541.15000 | 5,541.15 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0045 601-01839 | 2.000 | 3,500.00000 | 7,000.00 | 3,000.00000 | 6,000.00 | 3,526.19000 | 7,052.38 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 6 | EACH | | | | | | |
| 0046 601-01846 | 1.000 | 3,200.00000 | 3,200.00 | 2,700.00000 | 2,700.00 | 3,223.94000 | 3,223.94 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 3 | EACH | | | | | | |
| 0047 601-02241 | 743.000 | 8.00000 | 5,944.00 | 11.00000 | 8,173.00 | 8.06000 | 5,988.58 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0048 601-05071 | 1.000 | 3,600.00000 | 3,600.00 | 3,500.00000 | 3,500.00 | 3,626.93000 | 3,626.93 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 7 | EACH | | | | | | |
| 0049 601-12281 | 1,125.000 | 25.00000 | 28,125.00 | 20.00000 | 22,500.00 | 25.19000 | 28,338.75 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 601-12288 | 4.000 | 2,574.00000 | 10,296.00 | 1,700.00000 | 6,800.00 | 2,593.26000 | 10,373.04 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |
| 0051 601-12289 | 4.000 | 1,414.00000 | 5,656.00 | 850.00000 | 3,400.00 | 1,424.58000 | 5,698.32 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0052 601-94689 | 8.000 | 3,495.00000 | 27,960.00 | 3,000.00000 | 24,000.00 | 3,521.15000 | 28,169.20 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0053 606-12400 | 2,367.000 | 2.49000 | 5,893.83 | 8.70000 | 20,592.90 | 5.11000 | 12,095.37 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0054 609-06259 | 347.000 | 265.00000 | 91,955.00 | 208.00000 | 72,176.00 | 282.66000 | 98,083.02 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0055 610-07487 | 42.000 | 210.00000 | 8,820.00 | 262.00000 | 11,004.00 | 292.17000 | 12,271.14 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0056 611-02825 | 1.000 | 946.00000 | 946.00 | 400.00000 | 400.00 | 953.08000 | 953.08 |
| MAILBOX ASSEMBLY, TRIPLE | EACH | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 611-08232 | 3.000 | 315.00000 | 945.00 | 250.00000 | 750.00 | 317.36000 | 952.08 |
| MAILBOX ASSEMBLY, RESET, SINGLE | | EACH | | | | | | |
| 0058 | 615-06490 | 25.000 | 184.00000 | 4,600.00 | 180.00000 | 4,500.00 | 185.38000 | 4,634.50 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0059 | 615-06505 | 8.000 | 1,037.00000 | 8,296.00 | 1,025.00000 | 8,200.00 | 1,044.76000 | 8,358.08 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0060 | 616-05688 | 456.000 | 65.00000 | 29,640.00 | 89.60000 | 40,857.60 | 140.91000 | 64,254.96 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0061 | 616-06405 | 175.000 | 60.00000 | 10,500.00 | 88.00000 | 15,400.00 | 81.05000 | 14,183.75 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0062 | 616-06451 | 198.000 | 60.00000 | 11,880.00 | 85.70000 | 16,968.60 | 95.54000 | 18,916.92 |
| RIPRAP, UNIFORM | | TON | | | | | | |
| 0063 | 616-12246 | 312.000 | 2.00000 | 624.00 | 3.05000 | 951.60 | 5.72000 | 1,784.64 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0064 | 616-12249 | 1,055.000 | 3.00000 | 3,165.00 | 5.95000 | 6,277.25 | 6.22000 | 6,562.10 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 | 621-01004 | 3.000 | 1,000.00000 | 3,000.00 | 500.00000 | 1,500.00 | 503.74000 | 1,511.22 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0066 | 621-02770 | 2,722.000 | 2.25000 | 6,124.50 | 1.75000 | 4,763.50 | 5.02000 | 13,664.44 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0067 | 621-06559 | 1,725.000 | 0.75000 | 1,293.75 | 3.00000 | 5,175.00 | 6.24000 | 10,764.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0068 | 621-06560 | 2,954.000 | 0.50000 | 1,477.00 | 1.50000 | 4,431.00 | 3.47000 | 10,250.38 |
| MULCHED SEEDING, TYPE U | | SYS | | | | | | |
| 0069 | 621-06574 | 801.000 | 7.00000 | 5,607.00 | 9.00000 | 7,209.00 | 12.04000 | 9,644.04 |
| SODDING | | SYS | | | | | | |
| 0070 | 628-11976 | 3.000 | 700.00000 | 2,100.00 | 622.00000 | 1,866.00 | 3,154.33000 | 9,462.99 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0071 | 628-12683 | 18.000 | 3,800.00000 | 68,400.00 | 3,732.00000 | 67,176.00 | 7,378.89000 | 132,820.02 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 | 702-51010 | 193.400 | 1,400.00000 | 270,760.00 | 1,500.00000 | 290,100.00 | 1,325.62000 | 256,374.91 |
| CONCRETE, B, ABOVE FOOTINGS | | CYS | | | | | | |
| 0073 | 702-51015 | 115.200 | 850.00000 | 97,920.00 | 880.00000 | 101,376.00 | 823.51000 | 94,868.35 |
| CONCRETE, B, FOOTINGS | | CYS | | | | | | |
| 0074 | 702-93722 | 1.900 | 1,239.28000 | 2,354.63 | 3,100.00000 | 5,890.00 | 533.79000 | 1,014.20 |
| CONCRETE, C , CONCRETE CAP FOR WATER AND FORCE MAIN | | CYS | | | | | | |
| 0075 | 703-06028 | 23,784.000 | 2.00000 | 47,568.00 | 1.80000 | 42,811.20 | 1.75000 | 41,622.00 |
| REINFORCING BARS | | LBS | | | | | | |
| 0076 | 703-06029 | 32,679.000 | 1.80000 | 58,822.20 | 1.95000 | 63,724.05 | 2.01000 | 65,684.79 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0077 | 704-51002 | 80.800 | 1,280.00000 | 103,424.00 | 2,200.00000 | 177,760.00 | 2,495.21000 | 201,612.97 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0078 | 709-51821 | (1) | 1.00000 | 1.00 | 0.01000 | 0.01 | 1.01000 | 1.01 |
| SURFACE SEAL , CV 007-039-03.75 | | LS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0079 709-51821 | (1) | 1.00000 | 1.00 | 0.01000 | 0.01 | 1.01000 | 1.01 |
| SURFACE SEAL , CV 007-039-04.85 | LS | | | | | | |
| 0080 714-11168 | 133.000 | 4,562.70000 | 606,839.10 | 1,780.00000 | 236,740.00 | 6,957.37000 | 925,330.21 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 7 FT X 7 FT | LFT | | | | | | |
| 0081 715-05151 | 69.000 | 120.00000 | 8,280.00 | 170.00000 | 11,730.00 | 74.97000 | 5,172.93 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0082 715-05171 | 44.000 | 140.00000 | 6,160.00 | 176.00000 | 7,744.00 | 140.61000 | 6,186.84 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0083 715-05407 | 338.000 | 8.00000 | 2,704.00 | 29.50000 | 9,971.00 | 12.51000 | 4,228.38 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0084 715-07794 | 2.000 | 2,663.93000 | 5,327.86 | 9,875.00000 | 19,750.00 | 5,695.85000 | 11,391.70 |
| WATER MAIN CONNECTIONS | EACH | | | | | | |
| 0085 715-98165 | 79.000 | 652.76000 | 51,568.04 | 377.00000 | 29,783.00 | 924.27000 | 73,017.33 |
| WATER MAIN, 12 IN. | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (6) SUNESIS CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 715-98961 | 91.000 | 755.64000 | 68,763.24 | 593.00000 | 53,963.00 | 503.56000 | 45,823.96 |
| FORCE MAIN , 6 INCH | LFT | | | | | | |
| 0087 718-12306 | 684.000 | 3.00000 | 2,052.00 | 3.75000 | 2,565.00 | 7.53000 | 5,150.52 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1B | SYS | | | | | | |
| 0088 720-45035 | 1.000 | 5,500.00000 | 5,500.00 | 5,002.00000 | 5,002.00 | 4,288.16000 | 4,288.16 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0089 801-04308 | 21.000 | 250.00000 | 5,250.00 | 250.00000 | 5,250.00 | 226.68000 | 4,760.28 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0090 801-06625 | 103.000 | 75.00000 | 7,725.00 | 75.00000 | 7,725.00 | 95.71000 | 9,858.13 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0091 801-06640 | 48.000 | 120.00000 | 5,760.00 | 120.00000 | 5,760.00 | 176.31000 | 8,462.88 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0092 801-06775 | (1) | 100,000.00000 | 100,000.00 | 41,987.48000 | 41,987.48 | 22,470.89000 | 22,470.89 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) SUNESIS CONSTRUCTION COMPANY Unit Price | (6) SUNESIS CONSTRUCTION COMPANY Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0093 801-07118 | 247.000 | 12.00000 | 2,964.00 | 12.00000 | 2,964.00 | 16.12000 | 3,981.64 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0094 801-07119 | 463.000 | 12.00000 | 5,556.00 | 12.00000 | 5,556.00 | 17.13000 | 7,931.19 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0095 802-05701 | 14.000 | 63.00000 | 882.00 | 37.00000 | 518.00 | 35.26000 | 493.64 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0096 802-09838 | 10.000 | 49.00000 | 490.00 | 32.00000 | 320.00 | 25.19000 | 251.90 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0097 808-12764 | 146.000 | 2.25000 | 328.50 | 2.25000 | 328.50 | 1.26000 | 183.96 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0098 808-75007 | 3,282.000 | 2.25000 | 7,384.50 | 2.25000 | 7,384.50 | 1.11000 | 3,643.02 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0099 808-75047 | 1,950.000 | 2.25000 | 4,387.50 | 2.25000 | 4,387.50 | 1.11000 | 2,164.50 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -41447-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** March 12, 2025 **District(s):** Seymour

**Call Order:** 151 **Project(s):** 1800994, 1800996, 1800997

**Contract Time:** 07/31/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | (5) MILESTONE CONTRACTORS LP | | (6) SUNESIS CONSTRUCTION COMPANY | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $3,840,000.00 | | $3,855,900.00 | | $4,382,845.28 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,840,000.00 | | $3,855,900.00 | | $4,382,845.28 |
| **Contract Item Totals** | | | **$3,840,000.00** | | **$3,855,900.00** | | **$4,382,845.28** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$3,840,000.00** | | **$3,855,900.00** | | **4,382,845.28** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 12,000.00000 | 12,000.00 | 65,000.00000 | 65,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08441 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 135,000.00000 | 135,000.00 | 174,000.00000 | 174,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 35,001.34000 | 35,001.34 | 104,000.00000 | 104,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-96133 | 120.000 | 20.00000 | 2,400.00 | 69.20000 | 8,304.00 | | |
| PIPE, REMOVE | LFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02000 | 9,420.000 | 54.00000 | 508,680.00 | 37.00000 | 348,540.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 203-02000 | 540.000 | 54.00000 | 29,160.00 | 44.25000 | 23,895.00 | | |
| EXCAVATION, COMMON , FOUNDATION IMPROVEMENT | CYS | | | | | | |
| 0016 203-02070 | 2,300.000 | 38.00000 | 87,400.00 | 45.00000 | 103,500.00 | | |
| BORROW | CYS | | | | | | |
| 0017 205-12108 | 20,700.000 | 1.00000 | 20,700.00 | 1.00000 | 20,700.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 4,826.47000 | 4,826.47 | 55,000.00000 | 55,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 205-12618 | (1) | 1,900.00000 | 1,900.00 | 2,450.00000 | 2,450.00 | | |
| SWQCP PREPARATION | LS | | | | | | |
| 0020 207-08264 | 108.000 | 53.00000 | 5,724.00 | 35.00000 | 3,780.00 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-12635 | 16,174.000 | 11.00000 | 177,914.00 | 16.50000 | 266,871.00 | | |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |
| 0022 211-09265 | 208.000 | 1.00000 | 208.00 | 52.65000 | 10,951.20 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 214-12238 | 3,640.000 | 2.50000 | 9,100.00 | 2.00000 | 7,280.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |
| 0024 301-12232 | 270.000 | 85.00000 | 22,950.00 | 31.00000 | 8,370.00 | | |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0025 301-12234 | 661.000 | 88.00000 | 58,168.00 | 99.00000 | 65,439.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0026 303-07449 | 301.000 | 65.00000 | 19,565.00 | 60.00000 | 18,060.00 | | |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0027 306-08036 | 519.000 | 6.00000 | 3,114.00 | 6.50000 | 3,373.50 | | |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 306-08432 | 11.000 | 40.00000 | 440.00 | 6.50000 | 71.50 | | |
| MILLING, APPROACH | SYS | | | | | | |
| 0029 306-10113 | 2,004.000 | 6.00000 | 12,024.00 | 6.50000 | 13,026.00 | | |
| MILLING, ASPHALT, 4 1/2 IN. | SYS | | | | | | |
| 0030 401-000008 | 1,619.000 | 108.00000 | 174,852.00 | 125.00000 | 202,375.00 | | |
| QC/QA-HMA, 3, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000044 | 1,965.000 | 97.00000 | 190,605.00 | 110.00000 | 216,150.00 | | |
| QC/QA-HMA, 3, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000053 | 6,990.000 | 90.00000 | 629,100.00 | 105.00000 | 733,950.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 19.0 mm | TON | | | | | | |
| 0033 401-10258 | 5,065.000 | 0.50000 | 2,532.50 | 1.70000 | 8,610.50 | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0034 401-10259 | 4,890.000 | 0.75000 | 3,667.50 | 2.00000 | 9,780.00 | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 406-05520 | 19.900 | 1,200.00000 | 23,880.00 | 1,500.00000 | 29,850.00 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0036 502-06327 | 31.000 | 130.00000 | 4,030.00 | 125.00000 | 3,875.00 | | |
| PCCP, 10 IN. | SYS | | | | | | |
| 0037 502-06999 | 1,232.000 | 115.00000 | 141,680.00 | 125.00000 | 154,000.00 | | |
| PCCP, 8 IN. , COLORED | SYS | | | | | | |
| 0038 503-05240 | 290.000 | 25.00000 | 7,250.00 | 32.00000 | 9,280.00 | | |
| D-1 CONTRACTION JOINT | LFT | | | | | | |
| 0039 605-06090 | 504.000 | 40.00000 | 20,160.00 | 50.00000 | 25,200.00 | | |
| CURB, INTEGRAL CONCRETE | LFT | | | | | | |
| 0040 605-06140 | 2,250.000 | 33.00000 | 74,250.00 | 26.00000 | 58,500.00 | | |
| CURB AND GUTTER, CONCRETE , COMBINED | LFT | | | | | | |
| 0041 605-06140 | 174.000 | 31.00000 | 5,394.00 | 50.00000 | 8,700.00 | | |
| CURB AND GUTTER, CONCRETE , MODIFIED | LFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 605-06140<br>CURB AND GUTTER, CONCRETE , MODIFIED, INVERTED | 1,814.000<br>LFT | 33.00000 | 59,862.00 | 26.00000 | 47,164.00 | | |
| 0043 605-06140<br>CURB AND GUTTER, CONCRETE , TURNOUT | 63.000<br>LFT | 145.00000 | 9,135.00 | 175.00000 | 11,025.00 | | |
| 0044 605-97937<br>CURB AND GUTTER, ROLLED CURB | 456.000<br>LFT | 31.00000 | 14,136.00 | 50.00000 | 22,800.00 | | |
| 0045 610-07487<br>HMA FOR APPROACHES, TYPE B | 4.000<br>TON | 200.00000 | 800.00 | 125.00000 | 500.00 | | |
| 0046 615-06505<br>MONUMENT, TYPE B | 14.000<br>EACH | 1,150.00000 | 16,100.00 | 1,150.00000 | 16,100.00 | | |
| 0047 615-06510<br>MONUMENT, TYPE C | 4.000<br>EACH | 750.00000 | 3,000.00 | 750.00000 | 3,000.00 | | |
| 0048 615-06515<br>MONUMENT, TYPE D | 5.000<br>EACH | 350.00000 | 1,750.00 | 350.00000 | 1,750.00 | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 615-06527 | 1.000 | 1,050.00000 | 1,050.00 | 1,050.00000 | 1,050.00 | | |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0050 616-06405 | 94.000 | 125.00000 | 11,750.00 | 88.45000 | 8,314.30 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0051 616-12248 | 236.000 | 5.00000 | 1,180.00 | 5.40000 | 1,274.40 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0052 621-01004 | 4.000 | 475.00000 | 1,900.00 | 500.00000 | 2,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-04258 | 3.000 | 682.00000 | 2,046.00 | 200.00000 | 600.00 | | |
| SEED MIXTURE , WETLAND | LBS | | | | | | |
| 0054 621-06545 | 1.500 | 1,530.00000 | 2,295.00 | 1,055.00000 | 1,582.50 | | |
| FERTILIZER , FOR PERMANENT SEEDING | TON | | | | | | |
| 0055 621-06554 | 697.000 | 7.65000 | 5,332.05 | 6.11000 | 4,258.67 | | |
| SEED MIXTURE, TYPE U | LBS | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 621-06565 | 7.900 | 720.00000 | 5,688.00 | 550.00000 | 4,345.00 | | |
| MULCHING MATERIAL | TON | | | | | | |
| 0057 621-06567 | 10.100 | 1.00000 | 10.10 | 120.00000 | 1,212.00 | | |
| WATER | kGAL | | | | | | |
| 0058 621-06574 | 2,509.000 | 6.25000 | 15,681.25 | 8.10000 | 20,322.90 | | |
| SODDING | SYS | | | | | | |
| 0059 628-11976 | 5.000 | 1,250.00000 | 6,250.00 | 250.00000 | 1,250.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0060 628-12683 | 12.000 | 3,250.00000 | 39,000.00 | 3,000.00000 | 36,000.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0061 715-05149 | 177.000 | 110.00000 | 19,470.00 | 121.50000 | 21,505.50 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0062 715-05151 | 13.000 | 120.00000 | 1,560.00 | 134.30000 | 1,745.90 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 715-05154 | 307.000 | 125.00000 | 38,375.00 | 160.60000 | 49,304.20 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0064 715-05169 | 43.000 | 100.00000 | 4,300.00 | 122.35000 | 5,261.05 | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0065 715-07806 | 200.000 | 300.00000 | 60,000.00 | 236.75000 | 47,350.00 | | |
| PIPE, STEEL CASING , 24 IN. | LFT | | | | | | |
| 0066 715-08306 | 42.000 | 200.00000 | 8,400.00 | 125.00000 | 5,250.00 | | |
| HMA FOR STRUCTURE INSTALLATION, TYPE C | TON | | | | | | |
| 0067 715-46000 | 12.000 | 2,500.00000 | 30,000.00 | 1,294.25000 | 15,531.00 | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0068 715-46005 | 3.000 | 2,700.00000 | 8,100.00 | 1,401.25000 | 4,203.75 | | |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0069 715-46005 | 1.000 | 4,000.00000 | 4,000.00 | 2,241.70000 | 2,241.70 | | |
| PIPE END SECTION, DIAMETER 15 IN. , MODIFIED | EACH | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 715-46020 | 3.000 | 4,500.00000 | 13,500.00 | 2,041.00000 | 6,123.00 | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0071 715-46020 | 3.000 | 6,000.00000 | 18,000.00 | 3,177.00000 | 9,531.00 | | |
| PIPE END SECTION, DIAMETER 24 IN. , MODIFIED | EACH | | | | | | |
| 0072 720-45510 | 4.000 | 8,000.00000 | 32,000.00 | 5,552.00000 | 22,208.00 | | |
| MANHOLE, TYPE C4, MODIFIED | EACH | | | | | | |
| 0073 720-98174 | 12.000 | 5,000.00000 | 60,000.00 | 4,036.00000 | 48,432.00 | | |
| INLET, TYPE B15 | EACH | | | | | | |
| 0074 801-04308 | 4.000 | 286.00000 | 1,144.00 | 286.00000 | 1,144.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0075 801-06625 | 65.000 | 169.00000 | 10,985.00 | 169.00000 | 10,985.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0076 801-06640 | 18.000 | 249.00000 | 4,482.00 | 249.00000 | 4,482.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 801-06645 | 20.000 | 105.00000 | 2,100.00 | 105.00000 | 2,100.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0078 801-06775 | (1) | 14,000.00000 | 14,000.00 | 65,500.00000 | 65,500.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0079 801-07119 | 264.000 | 15.30000 | 4,039.20 | 15.30000 | 4,039.20 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0080 802-05701 | 244.000 | 34.39000 | 8,391.16 | 34.39000 | 8,391.16 | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0081 802-05702 | 80.000 | 31.33000 | 2,506.40 | 31.33000 | 2,506.40 | | |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0082 802-09838 | 37.000 | 36.18000 | 1,338.66 | 36.18000 | 1,338.66 | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0083 802-09840 | 164.000 | 37.20000 | 6,100.80 | 37.20000 | 6,100.80 | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0084 805-01300 | 1.000 | 4,697.65000 | 4,697.65 | 4,697.65000 | 4,697.65 | | |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | EACH | | | | | | |
| 0085 805-02087 | (1) | 1,000.86000 | 1,000.86 | 1,000.86000 | 1,000.86 | | |
| TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | LS | | | | | | |
| 0086 805-08214 | 285.000 | 15.39000 | 4,386.15 | 15.39000 | 4,386.15 | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 40 | LFT | | | | | | |
| 0087 807-02191 | 6.000 | 2,031.67000 | 12,190.02 | 2,031.67000 | 12,190.02 | | |
| HANDHOLE, LIGHTING | EACH | | | | | | |
| 0088 807-03758 | 17.000 | 1,475.04000 | 25,075.68 | 1,475.04000 | 25,075.68 | | |
| LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 24 IN. X 24 IN. X 96 IN. | EACH | | | | | | |
| 0089 807-04654 | 3.000 | 2,118.63000 | 6,355.89 | 2,118.63000 | 6,355.89 | | |
| LIGHT POLE , 25 FT E.M.H., 10 FT MAST ARM, ANCHOR B | EACH | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 807-04654 | 14.000 | 2,599.17000 | 36,388.38 | 2,599.17000 | 36,388.38 | | |
| LIGHT POLE , 25 FT E.M.H., 10 FT MAST ARM, BREAKAWA | EACH | | | | | | |
| 0091 807-07580 | 2,310.000 | 15.06000 | 34,788.60 | 15.06000 | 34,788.60 | | |
| WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C | LFT | | | | | | |
| 0092 807-12202 | 17.000 | 775.10000 | 13,176.70 | 775.10000 | 13,176.70 | | |
| LUMINAIRE, LOW LUMEN ROADWAY | EACH | | | | | | |
| 0093 807-86810 | 1.000 | 6,719.30000 | 6,719.30 | 6,719.30000 | 6,719.30 | | |
| SERVICE POINT, TYPE II | EACH | | | | | | |
| 0094 807-86889 | 850.000 | 2.74000 | 2,329.00 | 2.74000 | 2,329.00 | | |
| CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C | LFT | | | | | | |
| 0095 807-86910 | 18.000 | 46.45000 | 836.10 | 46.45000 | 836.10 | | |
| CONNECTOR KIT, UNFUSED | EACH | | | | | | |
| 0096 807-86915 | 18.000 | 46.45000 | 836.10 | 46.45000 | 836.10 | | |
| CONNECTOR KIT, FUSED | EACH | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0097 807-86920<br>MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED | 18.000<br>EACH | 29.57000 | 532.26 | 29.57000 | 532.26 | | |
| 0098 807-86925<br>MULTIPLE COMPRESSION FITTING, WATERPROOFED | 42.000<br>EACH | 38.81000 | 1,630.02 | 38.81000 | 1,630.02 | | |
| 0099 807-86930<br>INSULATION LINK, NON-WATERPROOFED | 12.000<br>EACH | 26.49000 | 317.88 | 26.49000 | 317.88 | | |
| 0100 807-86935<br>INSULATION LINK, WATERPROOFED | 51.000<br>EACH | 34.70000 | 1,769.70 | 34.70000 | 1,769.70 | | |
| 0101 807-97237<br>WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C | 285.000<br>LFT | 16.50000 | 4,702.50 | 16.50000 | 4,702.50 | | |
| 0102 808-06705<br>LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. | 93.000<br>LFT | 2.24000 | 208.32 | 2.24000 | 208.32 | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0103 808-09381 | (1) | 3,500.00000 | 3,500.00 | 3,500.00000 | 3,500.00 | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0104 808-11650 | 172.000 | 1.42000 | 244.24 | 1.42000 | 244.24 | | |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. | LFT | | | | | | |
| 0105 808-11691 | 229.000 | 2.84000 | 650.36 | 2.84000 | 650.36 | | |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. | LFT | | | | | | |
| 0106 808-11698 | 96.000 | 19.87000 | 1,907.52 | 19.87000 | 1,907.52 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. | LFT | | | | | | |
| 0107 808-12032 | 11,267.000 | 0.88000 | 9,914.96 | 0.88000 | 9,914.96 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0108 808-75043 | 4,364.000 | 0.96000 | 4,189.44 | 0.96000 | 4,189.44 | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -42251-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 161 **Project(s):** 1700022

**Contract Time:** 06/04/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0109 808-75247 | 6,254.000 | 0.96000 | 6,003.84 | 0.96000 | 6,003.84 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0110 808-75320 | 34.000 | 219.00000 | 7,446.00 | 219.00000 | 7,446.00 | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0111 808-96075 | 155.000 | 1.42000 | 220.10 | 1.42000 | 220.10 | | |
| LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $3,165,460.00 | | $3,484,731.36 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,165,460.00 | | $3,484,731.36 | | |
| **Contract Item Totals** | | | **$3,165,460.00** | | **$3,484,731.36** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$3,165,460.00** | | **$3,484,731.36** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 26,869.90000 | 26,869.90 | 13,500.00000 | 13,500.00 | 6,000.00000 | 6,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 94,762.94000 | 94,762.94 | 65,000.00000 | 65,000.00 | 117,000.00000 | 117,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 10,000.00000 | 10,000.00 | 2,260.00000 | 2,260.00 | 25,000.00000 | 25,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-96133 | 130.000 | 30.00000 | 3,900.00 | 65.00000 | 8,450.00 | 20.00000 | 2,600.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0013 205-12108 | 2,470.000 | 1.00000 | 2,470.00 | 1.00000 | 2,470.00 | 1.00000 | 2,470.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 205-12616 | (1) | 6,525.72000 | 6,525.72 | 7,800.00000 | 7,800.00 | 11,000.00000 | 11,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0015 207-09935 | 1,388.000 | 8.50000 | 11,798.00 | 65.60000 | 91,052.80 | 40.00000 | 55,520.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0016 211-09265 | 41.000 | 71.00000 | 2,911.00 | 1.00000 | 41.00 | 1.00000 | 41.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0017 214-11796 | 1,388.000 | 3.00000 | 4,164.00 | 2.35000 | 3,261.80 | 2.50000 | 3,470.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0018 303-07449 | 3,298.000 | 25.00000 | 82,450.00 | 20.00000 | 65,960.00 | 33.00000 | 108,834.00 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0019 304-12625 | 1,030.000 | 195.00000 | 200,850.00 | 131.00000 | 134,930.00 | 190.00000 | 195,700.00 |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |
| 0020 306-08432 | 2,362.000 | 5.00000 | 11,810.00 | 3.75000 | 8,857.50 | 6.50000 | 15,353.00 |
| MILLING, APPROACH | SYS | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 306-11872 | 37,760.000 | 5.00000 | 188,800.00 | 4.00000 | 151,040.00 | 6.54000 | 246,950.40 |
| MILLING, PROFILE | SYS | | | | | | |
| 0022 401-000005 | 3,116.000 | 99.25000 | 309,263.00 | 100.50000 | 313,158.00 | 117.00000 | 364,572.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0023 401-000041 | 7,269.000 | 85.00000 | 617,865.00 | 92.50000 | 672,382.50 | 101.00000 | 734,169.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0024 401-10258 | 13,897.000 | 0.25000 | 3,474.25 | 0.30000 | 4,169.10 | 0.85000 | 11,812.45 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0025 401-10259 | 13,897.000 | 0.25000 | 3,474.25 | 0.55000 | 7,643.35 | 0.80000 | 11,117.60 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0026 401-12169 | (1) | 4,500.00000 | 4,500.00 | 1,550.00000 | 1,550.00 | 7,200.00000 | 7,200.00 |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0027 406-05520 | 27.000 | 650.00000 | 17,550.00 | 1,050.25000 | 28,356.75 | 1,100.00000 | 29,700.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 408-12028 | 4.000 | 1,500.00000 | 6,000.00 | 1,500.00000 | 6,000.00 | 1,000.00000 | 4,000.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0030 610-07487 | 278.000 | 185.00000 | 51,430.00 | 164.00000 | 45,592.00 | 230.00000 | 63,940.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0031 615-06490 | 14.000 | 150.00000 | 2,100.00 | 275.00000 | 3,850.00 | 375.00000 | 5,250.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0032 615-06505 | 12.000 | 999.00000 | 11,988.00 | 1,000.00000 | 12,000.00 | 1,200.00000 | 14,400.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0033 615-06527 | 3.000 | 1,200.00000 | 3,600.00 | 825.00000 | 2,475.00 | 1,200.00000 | 3,600.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0034 616-05688 | 8.000 | 131.40000 | 1,051.20 | 200.00000 | 1,600.00 | 200.00000 | 1,600.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0035 616-06405 | 3.000 | 210.46000 | 631.38 | 200.00000 | 600.00 | 200.00000 | 600.00 |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 616-12251 | 10.000 | 78.67000 | 786.70 | 25.00000 | 250.00 | 25.00000 | 250.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 3 | SYS | | | | | | |
| 0037 621-01004 | 2.000 | 350.00000 | 700.00 | 500.00000 | 1,000.00 | 350.00000 | 700.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0038 621-06559 | 739.000 | 2.76000 | 2,039.64 | 2.00000 | 1,478.00 | 2.76000 | 2,039.64 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0039 628-09403 | 8.000 | 4,500.00000 | 36,000.00 | 3,670.00000 | 29,360.00 | 2,200.00000 | 17,600.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0040 628-11976 | 4.000 | 360.00000 | 1,440.00 | 386.43000 | 1,545.72 | 300.00000 | 1,200.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0041 715-05032 | 10.000 | 85.00000 | 850.00 | 100.00000 | 1,000.00 | 100.00000 | 1,000.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0042 715-05119 | 46.000 | 75.00000 | 3,450.00 | 200.00000 | 9,200.00 | 200.00000 | 9,200.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 715-05123 | 51.000 | 95.00000 | 4,845.00 | 200.00000 | 10,200.00 | 200.00000 | 10,200.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0044 715-05154 | 31.000 | 95.00000 | 2,945.00 | 200.00000 | 6,200.00 | 200.00000 | 6,200.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0045 715-09064 | 138.000 | 16.00000 | 2,208.00 | 10.00000 | 1,380.00 | 10.00000 | 1,380.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0046 715-46005 | 4.000 | 950.00000 | 3,800.00 | 3,500.00000 | 14,000.00 | 3,500.00000 | 14,000.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0047 715-46020 | 2.000 | 1,700.00000 | 3,400.00 | 4,500.00000 | 9,000.00 | 4,500.00000 | 9,000.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0048 720-90984 | 1.000 | 7,500.00000 | 7,500.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| MANHOLE, TYPE C2 | EACH | | | | | | |
| 0049 801-01504 | 12.000 | 125.00000 | 1,500.00 | 125.00000 | 1,500.00 | 125.00000 | 1,500.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | EACH | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 801-03290 | 5.000 | 500.00000 | 2,500.00 | 500.00000 | 2,500.00 | 500.00000 | 2,500.00 |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0051 801-04308 | 5.000 | 300.00000 | 1,500.00 | 300.00000 | 1,500.00 | 300.00000 | 1,500.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0052 801-06203 | 44,010.000 | 0.30000 | 13,203.00 | 0.30000 | 13,203.00 | 0.30000 | 13,203.00 |
| TEMPORARY PAVEMENT MARKING, 4 IN. | LFT | | | | | | |
| 0053 801-06207 | 24,656.000 | 0.25000 | 6,164.00 | 1.25000 | 30,820.00 | 0.50000 | 12,328.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | LFT | | | | | | |
| 0054 801-06211 | 7.000 | 150.00000 | 1,050.00 | 150.00000 | 1,050.00 | 150.00000 | 1,050.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | EACH | | | | | | |
| 0055 801-06216 | 174.000 | 5.00000 | 870.00 | 5.00000 | 870.00 | 5.00000 | 870.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | LFT | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 801-06218 | 108.000 | 8.00000 | 864.00 | 8.00000 | 864.00 | 8.00000 | 864.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0057 801-06625 | 72.000 | 120.00000 | 8,640.00 | 120.00000 | 8,640.00 | 120.00000 | 8,640.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0058 801-06640 | 25.000 | 190.00000 | 4,750.00 | 190.00000 | 4,750.00 | 190.00000 | 4,750.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0059 801-06645 | 5.000 | 190.00000 | 950.00 | 190.00000 | 950.00 | 190.00000 | 950.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0060 801-06775 | (1) | 30,000.00000 | 30,000.00 | 65,000.00000 | 65,000.00 | 82,000.00000 | 82,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0061 801-07118 | 68.000 | 15.00000 | 1,020.00 | 15.00000 | 1,020.00 | 15.00000 | 1,020.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0062 801-07119 | 72.000 | 15.00000 | 1,080.00 | 15.00000 | 1,080.00 | 15.00000 | 1,080.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 804-06770 | 4.000 | 50.00000 | 200.00 | 50.00000 | 200.00 | 50.00000 | 200.00 |
| DELINEATOR POST | EACH | | | | | | |
| 0064 804-11353 | 75.000 | 100.00000 | 7,500.00 | 100.00000 | 7,500.00 | 100.00000 | 7,500.00 |
| LANE SEPARATOR , REMOVE AND RESET | LFT | | | | | | |
| 0065 808-09381 | (1) | 3,500.00000 | 3,500.00 | 3,500.00000 | 3,500.00 | 3,500.00000 | 3,500.00 |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0066 808-10047 | 50.000 | 6.00000 | 300.00 | 6.00000 | 300.00 | 6.00000 | 300.00 |
| TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, WHITE, 12 IN. | LFT | | | | | | |
| 0067 808-10049 | 24,654.000 | 1.00000 | 24,654.00 | 1.00000 | 24,654.00 | 1.00000 | 24,654.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0068 808-10051 | 108.000 | 14.00000 | 1,512.00 | 14.00000 | 1,512.00 | 14.00000 | 1,512.00 |
| TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 808-10057 | 3,539.000 | 1.00000 | 3,539.00 | 1.00000 | 3,539.00 | 1.00000 | 3,539.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0070 808-10077 | 7.000 | 160.00000 | 1,120.00 | 160.00000 | 1,120.00 | 160.00000 | 1,120.00 |
| PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, LANE INDICATION ARROW | EACH | | | | | | |
| 0071 808-12032 | 2,018.000 | 0.50000 | 1,009.00 | 0.50000 | 1,009.00 | 0.50000 | 1,009.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0072 808-12841 | 2,608.000 | 1.25000 | 3,260.00 | 1.25000 | 3,260.00 | 1.25000 | 3,260.00 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0073 808-75996 | 217.000 | 15.00000 | 3,255.00 | 15.00000 | 3,255.00 | 15.00000 | 3,255.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0074 808-75998 | 217.000 | 42.00000 | 9,114.00 | 42.00000 | 9,114.00 | 42.00000 | 9,114.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) TOWN & COUNTRY CONSTRUCTION INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 808-97323 | 144.000 | 20.00000 | 2,880.00 | 47.34000 | 6,816.96 | 20.00000 | 2,880.00 |
| LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. | LFT | | | | | | |
| 0076 203-02000 | 22.000 | 37.00000 | 814.00 | 165.00000 | 3,630.00 | 170.00000 | 3,740.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0077 203-02070 | 6.000 | 5.00000 | 30.00 | 455.00000 | 2,730.00 | 200.00000 | 1,200.00 |
| BORROW | CYS | | | | | | |
| 0078 606-12400 | 29,319.000 | 0.58000 | 17,005.02 | 0.58000 | 17,005.02 | 0.72000 | 21,109.68 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0079 802-91122 | 1.000 | 214.00000 | 214.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| **Section Totals:** | | | $1,904,208.00 | | $1,967,013.50 | | $2,340,324.77 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,904,208.00 | | $1,967,013.50 | | $2,340,324.77 |
| **Contract Item Totals** | | | **$1,904,208.00** | | **$1,967,013.50** | | **$2,340,324.77** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** R -42456-A **Counties:** PULASKI

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 171 **Project(s):** 1900065

**Contract Time:** 08/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$1,904,208.00** | **$1,967,013.50** | **2,340,324.77** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 60,500.00000 | 60,500.00 | 27,500.00000 | 27,500.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 8.000 | 850.00000 | 6,800.00 | 743.54000 | 5,948.32 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463<br>PROJECT ESTIMATE ADJUSTMENT | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0009 109-09377<br>QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0010 109-09489<br>PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0011 109-11362<br>QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0012 110-01001<br>MOBILIZATION AND DEMOBILIZATION | (1)<br>LS | 435,000.00000 | 435,000.00 | 456,127.98000 | 456,127.98 | | |
| 0013 201-52370<br>CLEARING RIGHT-OF-WAY | (1)<br>LS | 87,000.00000 | 87,000.00 | 9,035.64000 | 9,035.64 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-02240<br>PAVEMENT REMOVAL | 948.000<br>SYS | 20.00000 | 18,960.00 | 61.39000 | 58,197.72 | | |
| 0015 202-02274<br>CURB, CONCRETE INTEGRAL, REMOVE | 830.000<br>LFT | 8.50000 | 7,055.00 | 27.88000 | 23,140.40 | | |
| 0016 202-02278<br>CURB, CONCRETE, REMOVE | 573.000<br>LFT | 17.50000 | 10,027.50 | 28.70000 | 16,445.10 | | |
| 0017 202-02279<br>CURB AND GUTTER, REMOVE | 327.000<br>LFT | 23.50000 | 7,684.50 | 31.58000 | 10,326.66 | | |
| 0018 202-52710<br>SIDEWALK CONCRETE, REMOVE | 802.000<br>SYS | 17.00000 | 13,634.00 | 53.56000 | 42,955.12 | | |
| 0019 202-90277<br>DETECTOR HOUSING, REMOVE | 4.000<br>EACH | 56.00000 | 224.00 | 50.00000 | 200.00 | | |
| 0020 203-02000<br>EXCAVATION, COMMON | 55.000<br>CYS | 195.00000 | 10,725.00 | 102.18000 | 5,619.90 | | |
| 0021 203-08607<br>LINEAR GRADING | 142.000<br>LFT | 10.00000 | 1,420.00 | 8.45000 | 1,199.90 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 203-08607 | 9,085.000 | 14.50000 | 131,732.50 | 4.00000 | 36,340.00 | | |
| LINEAR GRADING , REMOVAL | LFT | | | | | | |
| 0023 205-12108 | 17,895.800 | 1.00000 | 17,895.80 | 1.00000 | 17,895.80 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0024 205-12616 | (1) | 12,500.00000 | 12,500.00 | 36,474.70000 | 36,474.70 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0025 207-08264 | 5,415.000 | 12.50000 | 67,687.50 | 40.18000 | 217,574.70 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0026 214-11796 | 5,415.000 | 5.00000 | 27,075.00 | 2.80000 | 15,162.00 | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0027 301-12234 | 61.000 | 225.00000 | 13,725.00 | 232.26000 | 14,167.86 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0028 303-07449 | 3,510.000 | 32.00000 | 112,320.00 | 46.42000 | 162,934.20 | | |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 304-12623<br>HMA PATCHING, FULL DEPTH, TYPE B | 3,317.000<br>TON | 250.00000 | 829,250.00 | 281.18000 | 932,674.06 | | |
| 0030 304-12624<br>HMA PATCHING, PARTIAL DEPTH, TYPE B | 5,120.000<br>TON | 200.00000 | 1,024,000.00 | 194.27000 | 994,662.40 | | |
| 0031 304-12627<br>HMA PATCHING, FULL DEPTH, TYPE D | 448.000<br>TON | 250.00000 | 112,000.00 | 268.61000 | 120,337.28 | | |
| 0032 304-12628<br>HMA PATCHING, PARTIAL DEPTH, TYPE D | 7.000<br>TON | 425.00000 | 2,975.00 | 923.72000 | 6,466.04 | | |
| 0033 306-08036<br>MILLING, ASPHALT, 2 IN. | 256,328.000<br>SYS | 1.75000 | 448,574.00 | 4.98000 | 1,276,513.44 | | |
| 0034 306-08039<br>MILLING, ASPHALT REMOVAL | 7,340.000<br>SYS | 7.00000 | 51,380.00 | 6.87000 | 50,425.80 | | |
| 0035 306-08432<br>MILLING, APPROACH | 18,376.000<br>SYS | 4.00000 | 73,504.00 | 5.59000 | 102,721.84 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 401-000002 | 24,243.000 | 93.00000 | 2,254,599.00 | 116.46000 | 2,823,339.78 | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0037 401-000009 | 4,761.000 | 110.00000 | 523,710.00 | 133.96000 | 637,783.56 | | |
| QC/QA-HMA, 4, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0039 401-12169 | (1) | 10,500.00000 | 10,500.00 | 3,309.26000 | 3,309.26 | | |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0040 406-05520 | 96.000 | 900.00000 | 86,400.00 | 0.01000 | 0.96 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0041 408-12028 | 11.000 | 2,800.00000 | 30,800.00 | 5,441.97000 | 59,861.67 | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0042 601-06035 | 100.000 | 90.00000 | 9,000.00 | 90.00000 | 9,000.00 | | |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0043 604-06070 | 381.000 | 59.00000 | 22,479.00 | 83.42000 | 31,783.02 | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0044 604-08086 | 612.000 | 115.00000 | 70,380.00 | 188.70000 | 115,484.40 | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0045 604-12083<br>DETECTABLE WARNING SURFACES | 85.000<br>SYS | 250.00000 | 21,250.00 | 304.92000 | 25,918.20 | | |
| 0046 605-06120<br>CURB, CONCRETE | 389.000<br>LFT | 58.00000 | 22,562.00 | 43.69000 | 16,995.41 | | |
| 0047 605-06140<br>CURB AND GUTTER, CONCRETE | 1,534.000<br>LFT | 44.00000 | 67,496.00 | 41.70000 | 63,967.80 | | |
| 0048 606-12400<br>MILLED HMA CORRUGATIONS, SINUSOIDAL | 46,243.000<br>LFT | 0.75000 | 34,682.25 | 1.28000 | 59,191.04 | | |
| 0049 610-07487<br>HMA FOR APPROACHES, TYPE B | 1,689.000<br>TON | 190.00000 | 320,910.00 | 193.17000 | 326,264.13 | | |
| 0050 610-07788<br>HMA FOR APPROACHES, TYPE D | 333.000<br>TON | 200.00000 | 66,600.00 | 230.45000 | 76,739.85 | | |
| 0051 611-08232<br>MAILBOX ASSEMBLY, RESET, SINGLE | 10.000<br>EACH | 315.00000 | 3,150.00 | 315.00000 | 3,150.00 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 611-08233<br>MAILBOX ASSEMBLY, RESET, DOUBLE | 3.000<br>EACH | 440.00000 | 1,320.00 | 440.00000 | 1,320.00 | | |
| 0053 615-06525<br>CASTING ADJUST TO GRADE, MONUMENT | 11.000<br>EACH | 1,100.00000 | 12,100.00 | 1,100.00000 | 12,100.00 | | |
| 0054 616-06451<br>RIPRAP, UNIFORM | 69.000<br>TON | 69.50000 | 4,795.50 | 136.34000 | 9,407.46 | | |
| 0055 616-12246<br>GEOTEXTILE FOR RIPRAP, TYPE 1A | 169.000<br>SYS | 4.25000 | 718.25 | 5.95000 | 1,005.55 | | |
| 0056 616-95754<br>PAVED SIDE DITCH, BREAK | 156.000<br>LFT | 30.00000 | 4,680.00 | 39.65000 | 6,185.40 | | |
| 0057 621-01004<br>MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.000<br>EACH | 100.00000 | 200.00 | 975.00000 | 1,950.00 | | |
| 0058 621-06559<br>MULCHED SEEDING, TYPE R | 133.000<br>SYS | 50.00000 | 6,650.00 | 5.10000 | 678.30 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 | 621-06567 | 1.000 | 0.10000 | 0.10 | 25.00000 | 25.00 | | |
| WATER | | kGAL | | | | | | |
| 0060 | 621-06570 | 39.000 | 200.00000 | 7,800.00 | 84.18000 | 3,283.02 | | |
| TOPSOIL | | CYS | | | | | | |
| 0061 | 621-06575 | 459.000 | 39.30000 | 18,038.70 | 42.50000 | 19,507.50 | | |
| SODDING, NURSERY | | SYS | | | | | | |
| 0062 | 628-11976 | 1.000 | 1,400.00000 | 1,400.00 | 1,062.19000 | 1,062.19 | | |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0063 | 628-12683 | 10.000 | 2,500.00000 | 25,000.00 | 4,992.31000 | 49,923.10 | | |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0064 | 720-12797 | 15.000 | 1,100.00000 | 16,500.00 | 591.75000 | 8,876.25 | | |
| CASTING, INLET, ADJUST TO GRADE | | EACH | | | | | | |
| 0065 | 720-12798 | 1.000 | 1,100.00000 | 1,100.00 | 591.76000 | 591.76 | | |
| CASTING, MANHOLE, ADJUST TO GRADE | | EACH | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 720-44045 | 4.000 | 2,500.00000 | 10,000.00 | 1,527.09000 | 6,108.36 | | |
| CASTING, TYPE 8, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0067 720-45610 | 3.000 | 1,500.00000 | 4,500.00 | 600.17000 | 1,800.51 | | |
| STRUCTURE, CATCH BASIN, RECONSTRUCTED | LFT | | | | | | |
| 0068 720-45615 | 6.000 | 750.00000 | 4,500.00 | 600.17000 | 3,601.02 | | |
| STRUCTURE, INLET, RECONSTRUCTED | LFT | | | | | | |
| 0069 720-96995 | 1.000 | 400.00000 | 400.00 | 1,433.96000 | 1,433.96 | | |
| CLEAN INLET | EACH | | | | | | |
| 0070 801-03290 | 78.000 | 200.00000 | 15,600.00 | 200.00000 | 15,600.00 | | |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0071 801-04308 | 8.000 | 225.00000 | 1,800.00 | 225.00000 | 1,800.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0072 801-06206 | 236,635.000 | 0.10000 | 23,663.50 | 2.16000 | 511,131.60 | | |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06209 | 236,635.000 | 0.10000 | 23,663.50 | 2.16000 | 511,131.60 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0074 801-06217 | 1,324.000 | 0.10000 | 132.40 | 2.32000 | 3,071.68 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0075 801-06218 | 1,253.000 | 0.10000 | 125.30 | 7.58000 | 9,497.74 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0076 801-06625 | 45.000 | 120.00000 | 5,400.00 | 120.00000 | 5,400.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0077 801-06640 | 182.000 | 165.00000 | 30,030.00 | 165.00000 | 30,030.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0078 801-06645 | 45.000 | 93.00000 | 4,185.00 | 93.00000 | 4,185.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 801-06710 | 200.000 | 15.25000 | 3,050.00 | 15.25000 | 3,050.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0080 801-06775 | (1) | 367,500.00000 | 367,500.00 | 48,301.25000 | 48,301.25 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0081 801-06775 | (1) | 12,000.00000 | 12,000.00 | 3,088.32000 | 3,088.32 | | |
| MAINTAINING TRAFFIC , PED MOT | LS | | | | | | |
| 0082 801-07118 | 456.000 | 14.00000 | 6,384.00 | 14.00000 | 6,384.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0083 801-07119 | 80.000 | 14.00000 | 1,120.00 | 14.00000 | 1,120.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0084 801-12862 | 364.000 | 45.00000 | 16,380.00 | 42.94000 | 15,630.16 | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0085 802-05705 | 96.000 | 55.00000 | 5,280.00 | 55.00000 | 5,280.00 | | |
| SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 802-07058 | 1.000 | 250.00000 | 250.00 | 250.00000 | 250.00 | | |
| SIGN, SHEET ASSEMBLY, RELOCATE | EACH | | | | | | |
| 0087 802-07060 | 12.000 | 100.00000 | 1,200.00 | 100.00000 | 1,200.00 | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0088 802-09838 | 23.000 | 45.00000 | 1,035.00 | 45.00000 | 1,035.00 | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0089 805-02645 | 10.000 | 4,500.00000 | 45,000.00 | 4,500.00000 | 45,000.00 | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | EACH | | | | | | |
| 0090 805-06595 | 200.000 | 55.00000 | 11,000.00 | 55.00000 | 11,000.00 | | |
| CONDUIT, PVC, 2 IN. | LFT | | | | | | |
| 0091 805-11817 | 16.000 | 2,200.00000 | 35,200.00 | 2,200.00000 | 35,200.00 | | |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0092 805-12650 | 10.000 | 1,800.00000 | 18,000.00 | 1,800.00000 | 18,000.00 | | |
| SIGNAL POLE, PEDESTAL, 5 FT | EACH | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ASPHALT RESURFACE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 805-78470 | 2,400.000 | 3.00000 | 7,200.00 | 3.00000 | 7,200.00 | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0094 805-78480 | 2,400.000 | 7.00000 | 16,800.00 | 7.00000 | 16,800.00 | | |
| SIGNAL CABLE, CONTROL, COPPER, 3C/14 GAUGE | LFT | | | | | | |
| 0095 805-78510 | 1,200.000 | 5.00000 | 6,000.00 | 5.00000 | 6,000.00 | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0096 805-78785 | 4.000 | 4,500.00000 | 18,000.00 | 4,500.00000 | 18,000.00 | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0097 805-78795 | 800.000 | 25.00000 | 20,000.00 | 25.00000 | 20,000.00 | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0098 808-02066 | 60.000 | 6.00000 | 360.00 | 6.00000 | 360.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 808-06716 | 2,076.000 | 0.50000 | 1,038.00 | 0.50000 | 1,038.00 | | |
| LINE, REMOVE | LFT | | | | | | |
| 0100 808-09381 | (1) | 4,755.00000 | 4,755.00 | 4,755.00000 | 4,755.00 | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0101 808-10049 | 130,763.000 | 0.80000 | 104,610.40 | 0.76000 | 99,379.88 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0102 808-10053 | 1.000 | 1,100.00000 | 1,100.00 | 1,100.00000 | 1,100.00 | | |
| PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, RXR | EACH | | | | | | |
| 0103 808-10071 | 870.000 | 0.95000 | 826.50 | 0.92000 | 800.40 | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0104 808-12032 | 161,396.000 | 0.55000 | 88,767.80 | 0.53000 | 85,539.88 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0105 808-12764 | 10,320.000 | 0.40000 | 4,128.00 | 0.40000 | 4,128.00 | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 808-75043<br>LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | 10,896.000<br>LFT | 1.10000 | 11,985.60 | 1.10000 | 11,985.60 | | |
| 0107 808-75047<br>LINE, PAINT, SOLID, YELLOW, 6 IN. | 64,919.000<br>LFT | 0.40000 | 25,967.60 | 0.40000 | 25,967.60 | | |
| 0108 808-75247<br>LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | 15,764.000<br>LFT | 1.10000 | 17,340.40 | 1.10000 | 17,340.40 | | |
| 0109 808-75297<br>TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | 1,253.000<br>LFT | 9.90000 | 12,404.70 | 9.90000 | 12,404.70 | | |
| 0110 808-75300<br>TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 1,805.000<br>LFT | 3.00000 | 5,415.00 | 3.00000 | 5,415.00 | | |
| 0111 808-75340<br>PAVEMENT MESSAGE MARKING, THERMOPLASTIC, RXR | 1.000<br>EACH | 795.00000 | 795.00 | 795.00000 | 795.00 | | |

**Contract ID:** R -42999-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 181 **Project(s):** 2000876, 2000886

**Contract Time:** 10/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ASPHALT RESURFACE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (2) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ASPHALT RESURFACE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0112 808-75996 | 1,602.000 | 7.95000 | 12,735.90 | 10.62000 | 17,013.24 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0113 808-75998 | 1,489.000 | 38.00000 | 56,582.00 | 38.00000 | 56,582.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0114 808-96075 | 3,159.000 | 1.35000 | 4,264.65 | 1.35000 | 4,264.65 | | |
| LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0115 401-12439 | 107,886.000 | 4.00000 | 431,544.00 | 3.00000 | 323,658.00 | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| **Section Totals:** | | | $8,728,497.85 | | $11,049,618.02 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $8,728,497.85 | | $11,049,618.02 | | |
| **Contract Item Totals** | | | **$8,728,497.85** | | **$11,049,618.02** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$8,728,497.85** | | **$11,049,618.02** | | |

**Contract ID:** R -42999-A
**Letting Date:** March 12, 2025
**Call Order:** 181
**Contract Time:** 10/31/25 COMPLETION DATE
**Contract Description:** ASPHALT RESURFACE

**Counties:** VIGO
**District(s):** Crawfordsville
**Project(s):** 2000876, 2000886
**Min:** **Max:**

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) SELGE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 27,295.14000 | 27,295.14 | 17,500.00000 | 17,500.00 | 98,500.00000 | 98,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) SELGE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0007 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0008 110-01001 | (1) | 75,000.00000 | 75,000.00 | 89,500.00000 | 89,500.00 | 328,705.74000 | 328,705.74 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0009 201-02250 | 4.000 | 750.00000 | 3,000.00 | 525.00000 | 2,100.00 | 500.00000 | 2,000.00 |
| TREE, 10 IN., REMOVE | EACH | | | | | | |
| 0010 201-02255 | 1.000 | 1,300.00000 | 1,300.00 | 1,040.00000 | 1,040.00 | 1,000.00000 | 1,000.00 |
| TREE, 18 IN., REMOVE | EACH | | | | | | |
| 0011 201-02260 | 9.000 | 2,000.00000 | 18,000.00 | 1,650.00000 | 14,850.00 | 1,600.00000 | 14,400.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0012 201-02265 | 17.000 | 2,300.00000 | 39,100.00 | 2,075.00000 | 35,275.00 | 2,000.00000 | 34,000.00 |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0013 201-02270 | 1.000 | 3,200.00000 | 3,200.00 | 2,600.00000 | 2,600.00 | 2,500.00000 | 2,500.00 |
| TREE, 60 IN., REMOVE | EACH | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) SELGE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0014 201-52370 | (1) | 56,000.00000 | 56,000.00 | 229,100.00000 | 229,100.00 | 9,164.63000 | 9,164.63 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0015 202-02278 | 1,045.000 | 20.00000 | 20,900.00 | 37.00000 | 38,665.00 | 31.44000 | 32,854.80 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0016 202-52710 | 5,176.000 | 45.00000 | 232,920.00 | 39.25000 | 203,158.00 | 26.19000 | 135,559.44 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0017 202-91922 | 2.000 | 200.00000 | 400.00 | 250.00000 | 500.00 | 200.00000 | 400.00 |
| STUMP, REMOVE | EACH | | | | | | |
| 0018 205-12108 | 16,120.000 | 1.00000 | 16,120.00 | 1.00000 | 16,120.00 | 1.00000 | 16,120.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0019 205-12616 | (1) | 2,674.26000 | 2,674.26 | 30,000.00000 | 30,000.00 | 70,932.48000 | 70,932.48 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0020 205-12618 | (1) | 2,150.00000 | 2,150.00 | 2,500.00000 | 2,500.00 | 1,600.00000 | 1,600.00 |
| SWQCP PREPARATION | LS | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) SELGE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-08264 | 220.000 | 90.00000 | 19,800.00 | 118.25000 | 26,015.00 | 109.54000 | 24,098.80 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0022 207-08266 | 6,649.000 | 18.00000 | 119,682.00 | 1.50000 | 9,973.50 | 3.28000 | 21,808.72 |
| SUBGRADE TREATMENT, TYPE III | SYS | | | | | | |
| 0023 302-07455 | 56.000 | 225.00000 | 12,600.00 | 185.00000 | 10,360.00 | 293.08000 | 16,412.48 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0024 304-12623 | 99.000 | 300.00000 | 29,700.00 | 470.00000 | 46,530.00 | 867.67000 | 85,899.33 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0025 406-05520 | 0.200 | 500.00000 | 100.00 | 1,000.00000 | 200.00 | 1.00000 | 0.20 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0026 506-06333 | 33.000 | 300.00000 | 9,900.00 | 210.00000 | 6,930.00 | 361.30000 | 11,922.90 |
| PCCP PATCHING, FULL DEPTH | SYS | | | | | | |
| 0027 604-03643 | 9.000 | 1,200.00000 | 10,800.00 | 800.00000 | 7,200.00 | 400.00000 | 3,600.00 |
| BRICK PAVERS | SYS | | | | | | |
| 0028 604-06070 | 5,104.000 | 68.00000 | 347,072.00 | 73.45000 | 374,888.80 | 81.36000 | 415,261.44 |
| SIDEWALK, CONCRETE | SYS | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) SELGE CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 604-08086 | 423.000 | 200.00000 | 84,600.00 | 236.35000 | 99,976.05 | 392.74000 | 166,129.02 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0030 604-12083 | 85.000 | 175.00000 | 14,875.00 | 305.00000 | 25,925.00 | 266.09000 | 22,617.65 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0031 605-06120 | 1,045.000 | 60.00000 | 62,700.00 | 79.35000 | 82,920.75 | 56.12000 | 58,645.40 |
| CURB, CONCRETE | LFT | | | | | | |
| 0032 610-08446 | 1,545.000 | 90.00000 | 139,050.00 | 98.75000 | 152,568.75 | 132.68000 | 204,990.60 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0033 616-09395 | 203.000 | 80.00000 | 16,240.00 | 125.00000 | 25,375.00 | 55.37000 | 11,240.11 |
| GEOMEMBRANE | SYS | | | | | | |
| 0034 621-06570 | 841.000 | 74.00000 | 62,234.00 | 0.01000 | 8.41 | 177.45000 | 149,235.45 |
| TOPSOIL | CYS | | | | | | |
| 0035 621-06574 | 7,566.000 | 8.10000 | 61,284.60 | 8.10000 | 61,284.60 | 8.10000 | 61,284.60 |
| SODDING | SYS | | | | | | |
| 0036 621-07643 | 42.000 | 225.00000 | 9,450.00 | 155.00000 | 6,510.00 | 533.95000 | 22,425.90 |
| TREE PROTECTION | EACH | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) SELGE CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BIKE AND PEDESTRIAN FACILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 | 622-03672 | (1) | 25,000.00000 | 25,000.00 | 5,000.00000 | 5,000.00 | 4,000.00000 | 4,000.00 |
| TREE PROTECTION AND TRIMMING | | LS | | | | | | |
| 0038 | 622-05651 | 12.000 | 775.00000 | 9,300.00 | 775.00000 | 9,300.00 | 775.00000 | 9,300.00 |
| PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 IN. TO 3.5 IN. | | EACH | | | | | | |
| 0039 | 628-09403 | 12.000 | 3,600.00000 | 43,200.00 | 5,300.00000 | 63,600.00 | 900.00000 | 10,800.00 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0040 | 801-06209 | 2,520.000 | 2.10000 | 5,292.00 | 2.10000 | 5,292.00 | 7.39000 | 18,622.80 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | | LFT | | | | | | |
| 0041 | 801-06640 | 51.000 | 264.00000 | 13,464.00 | 264.00000 | 13,464.00 | 264.00000 | 13,464.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0042 | 801-06645 | 24.000 | 209.00000 | 5,016.00 | 209.00000 | 5,016.00 | 209.00000 | 5,016.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0043 | 801-06775 | (1) | 23,500.00000 | 23,500.00 | 18,000.00000 | 18,000.00 | 4,300.00000 | 4,300.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) SELGE CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BIKE AND PEDESTRIAN FACILITIES **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0044 801-11990 | 16.000 | 500.00000 | 8,000.00 | 3,200.00000 | 51,200.00 | 100.00000 | 1,600.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0045 801-12641 | 45.000 | 100.00000 | 4,500.00 | 215.00000 | 9,675.00 | 10.00000 | 450.00 |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0046 801-12862 | 160.000 | 40.00000 | 6,400.00 | 105.00000 | 16,800.00 | 55.00000 | 8,800.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0047 802-91122 | 2.000 | 250.00000 | 500.00 | 250.00000 | 500.00 | 750.00000 | 1,500.00 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0048 807-98690 | 1.000 | 1,500.00000 | 1,500.00 | 500.00000 | 500.00 | 1,453.07000 | 1,453.07 |
| HANDHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0049 808-03439 | 883.000 | 15.00000 | 13,245.00 | 15.00000 | 13,245.00 | 15.00000 | 13,245.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -43174-A **Counties:** ST. JOSEPH

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 191 **Project(s):** 1900447

**Contract Time:** 12/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BIKE AND PEDESTRIAN FACILITIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) SELGE CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BIKE AND PEDESTRIAN FACILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 808-10056 | 566.000 | 5.00000 | 2,830.00 | 5.00000 | 2,830.00 | 5.00000 | 2,830.00 |
| TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $1,659,900.00 | | $1,834,001.86 | | $2,118,696.56 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,659,900.00 | | $1,834,001.86 | | $2,118,696.56 |
| **Contract Item Totals** | | | **$1,659,900.00** | | **$1,834,001.86** | | **$2,118,696.56** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,659,900.00** | | **$1,834,001.86** | | **2,118,696.56** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 104,800.00000 | 104,800.00 | 95,540.00000 | 95,540.00 | 117,210.90000 | 117,210.90 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08441 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 201-52370 | (1) | 39,150.06000 | 39,150.06 | 186,502.00000 | 186,502.00 | 186,100.00000 | 186,100.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 2,885.000 | 23.00000 | 66,355.00 | 17.45000 | 50,343.25 | 14.50000 | 41,832.50 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-02278 | 5,936.000 | 7.50000 | 44,520.00 | 6.11000 | 36,268.96 | 10.00000 | 59,360.00 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0014 202-02279 | 64.000 | 11.00000 | 704.00 | 7.28000 | 465.92 | 13.00000 | 832.00 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 202-06542 | 1.000 | 2,497.32000 | 2,497.32 | 2,497.32000 | 2,497.32 | 1,800.00000 | 1,800.00 |
| RELOCATE , PEDESTRIAN TRAFFIC SIGNAL EQUIPMENT | | EACH | | | | | | |
| 0016 | 202-52710 | 1,198.000 | 54.00000 | 64,692.00 | 10.00000 | 11,980.00 | 29.00000 | 34,742.00 |
| SIDEWALK CONCRETE, REMOVE | | SYS | | | | | | |
| 0017 | 203-02000 | 19,692.000 | 18.90000 | 372,178.80 | 24.00000 | 472,608.00 | 30.00000 | 590,760.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0018 | 205-12108 | 60,292.000 | 1.00000 | 60,292.00 | 1.00000 | 60,292.00 | 1.00000 | 60,292.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0019 | 205-12616 | (1) | 15,600.31000 | 15,600.31 | 25,000.00000 | 25,000.00 | 26,000.00000 | 26,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0020 | 205-12618 | (1) | 1,900.00000 | 1,900.00 | 1,900.00000 | 1,900.00 | 7,500.00000 | 7,500.00 |
| SWQCP PREPARATION | | LS | | | | | | |
| 0021 | 207-08264 | 1,028.000 | 24.00000 | 24,672.00 | 39.39000 | 40,492.92 | 50.00000 | 51,400.00 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) ATLAS EXCAVATING INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-02050 | 5,873.000 | 0.01000 | 58.73 | 44.30000 | 260,173.90 | 50.00000 | 293,650.00 |
| B BORROW | CYS | | | | | | |
| 0023 211-09264 | 62.000 | 96.00000 | 5,952.00 | 43.00000 | 2,666.00 | 65.00000 | 4,030.00 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0024 211-09265 | 4,212.000 | 64.00000 | 269,568.00 | 43.00000 | 181,116.00 | 105.00000 | 442,260.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 211-09268 | 8.000 | 128.00000 | 1,024.00 | 332.00000 | 2,656.00 | 275.00000 | 2,200.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0026 214-11796 | 415.000 | 1.00000 | 415.00 | 2.72000 | 1,128.80 | 1.75000 | 726.25 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0027 302-07455 | 212.000 | 116.00000 | 24,592.00 | 161.55000 | 34,248.60 | 60.00000 | 12,720.00 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0028 303-01180 | 322.000 | 68.00000 | 21,896.00 | 72.29000 | 23,277.38 | 73.00000 | 23,506.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 303-07449 | 22.000 | 55.00000 | 1,210.00 | 95.80000 | 2,107.60 | 65.00000 | 1,430.00 |
| COMPACTED AGGREGATE, NO. 73 | | TON | | | | | | |
| 0030 | 303-08210 | 362.000 | 38.00000 | 13,756.00 | 43.38000 | 15,703.56 | 30.00000 | 10,860.00 |
| COMPACTED AGGREGATE, NO. 53, TEMPORARY FOR DRIVEWAYS | | TON | | | | | | |
| 0031 | 304-07494 | 6.000 | 550.00000 | 3,300.00 | 550.00000 | 3,300.00 | 300.00000 | 1,800.00 |
| WIDENING WITH HMA, TYPE C | | TON | | | | | | |
| 0032 | 306-08034 | 883.000 | 28.50000 | 25,165.50 | 15.21000 | 13,430.43 | 15.00000 | 13,245.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0033 | 601-02241 | 382.000 | 5.00000 | 1,910.00 | 5.00000 | 1,910.00 | 8.00000 | 3,056.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0034 | 601-05586 | 1.000 | 3,575.00000 | 3,575.00 | 3,575.00000 | 3,575.00 | 4,025.00000 | 4,025.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM CURVED, TYPE 9 | | EACH | | | | | | |
| 0035 | 601-12281 | 307.000 | 20.00000 | 6,140.00 | 20.00000 | 6,140.00 | 22.00000 | 6,754.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-12289 | 1.000 | 1,015.00000 | 1,015.00 | 1,015.00000 | 1,015.00 | 1,600.00000 | 1,600.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0037 601-12292 | 2.000 | 3,425.00000 | 6,850.00 | 3,425.00000 | 6,850.00 | 3,000.00000 | 6,000.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 1.000 | 3,125.00000 | 3,125.00 | 3,125.00000 | 3,125.00 | 3,225.00000 | 3,225.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 604-06070 | 715.000 | 85.00000 | 60,775.00 | 109.34000 | 78,178.10 | 125.00000 | 89,375.00 |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0040 604-08086 | 581.000 | 170.00000 | 98,770.00 | 217.21000 | 126,199.01 | 220.00000 | 127,820.00 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0041 604-12083 | 74.000 | 280.00000 | 20,720.00 | 280.00000 | 20,720.00 | 375.00000 | 27,750.00 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0042 605-06120 | 287.000 | 60.00000 | 17,220.00 | 64.91000 | 18,629.17 | 23.00000 | 6,601.00 |
| CURB, CONCRETE | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06140 | 8,421.000 | 23.75000 | 199,998.75 | 28.66000 | 241,345.86 | 31.00000 | 261,051.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0044 605-97937 | 261.000 | 54.00000 | 14,094.00 | 58.91000 | 15,375.51 | 36.00000 | 9,396.00 |
| CURB AND GUTTER, ROLLED CURB | LFT | | | | | | |
| 0045 610-07487 | 32.000 | 240.00000 | 7,680.00 | 240.00000 | 7,680.00 | 195.00000 | 6,240.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0046 610-08446 | 781.000 | 80.00000 | 62,480.00 | 80.00000 | 62,480.00 | 145.00000 | 113,245.00 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0047 610-09108 | 511.000 | 94.80000 | 48,442.80 | 94.80000 | 48,442.80 | 155.00000 | 79,205.00 |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0048 611-06497 | 9.000 | 210.00000 | 1,890.00 | 210.00000 | 1,890.00 | 300.00000 | 2,700.00 |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |
| 0049 611-06498 | 4.000 | 395.00000 | 1,580.00 | 395.00000 | 1,580.00 | 400.00000 | 1,600.00 |
| MAILBOX ASSEMBLY, DOUBLE | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) ATLAS EXCAVATING INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 615-06490 | 5.000 | 208.00000 | 1,040.00 | 208.00000 | 1,040.00 | 200.00000 | 1,000.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0051 615-06527 | 1.000 | 900.00000 | 900.00 | 900.00000 | 900.00 | 2,000.00000 | 2,000.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0052 616-06405 | 288.000 | 110.00000 | 31,680.00 | 70.75000 | 20,376.00 | 50.00000 | 14,400.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0053 616-12246 | 453.000 | 0.80000 | 362.40 | 3.28000 | 1,485.84 | 1.50000 | 679.50 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0054 621-06567 | 32.000 | 5.00000 | 160.00 | 5.00000 | 160.00 | 5.00000 | 160.00 |
| WATER | kGAL | | | | | | |
| 0055 621-06575 | 8,056.000 | 3.98000 | 32,062.88 | 4.96000 | 39,957.76 | 5.00000 | 40,280.00 |
| SODDING, NURSERY | SYS | | | | | | |
| 0056 628-09409 | 24.000 | 202.00000 | 4,848.00 | 200.00000 | 4,800.00 | 50.00000 | 1,200.00 |
| MOBILE INTERNET SERVICE 1 | MOS | | | | | | |
| 0057 628-11976 | 2.000 | 215.00000 | 430.00 | 600.00000 | 1,200.00 | 2,000.00000 | 4,000.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) ATLAS EXCAVATING INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 628-11977 | 1.000 | 160.00000 | 160.00 | 600.00000 | 600.00 | 500.00000 | 500.00 |
| COMPUTER SYSTEM | EACH | | | | | | |
| 0059 628-12683 | 24.000 | 4,230.00000 | 101,520.00 | 5,000.00000 | 120,000.00 | 4,500.00000 | 108,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0060 715-03475 | 6.000 | 2,082.00000 | 12,492.00 | 1,800.00000 | 10,800.00 | 1,500.00000 | 9,000.00 |
| SAFETY METAL END SECTION, 4:1, DIAMETER 15 IN. | EACH | | | | | | |
| 0061 715-05048 | 7,297.000 | 8.25000 | 60,200.25 | 10.39000 | 75,815.83 | 12.00000 | 87,564.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0062 715-05053 | 932.000 | 32.50000 | 30,290.00 | 23.00000 | 21,436.00 | 35.00000 | 32,620.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0063 715-05119 | 122.000 | 115.00000 | 14,030.00 | 78.00000 | 9,516.00 | 100.00000 | 12,200.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0064 715-05147 | 5.000 | 95.00000 | 475.00 | 88.00000 | 440.00 | 185.00000 | 925.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 8 IN. | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) ATLAS EXCAVATING INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05148 | 3.000 | 160.00000 | 480.00 | 88.00000 | 264.00 | 295.00000 | 885.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0066 715-05149 | 3,167.000 | 63.00000 | 199,521.00 | 88.00000 | 278,696.00 | 98.00000 | 310,366.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0067 715-05151 | 184.000 | 90.00000 | 16,560.00 | 102.00000 | 18,768.00 | 100.00000 | 18,400.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0068 715-05152 | 45.000 | 102.50000 | 4,612.50 | 138.02000 | 6,210.90 | 260.00000 | 11,700.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0069 715-05154 | 736.000 | 102.50000 | 75,440.00 | 240.00000 | 176,640.00 | 188.00000 | 138,368.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0070 715-05156 | 1,249.000 | 125.00000 | 156,125.00 | 240.00000 | 299,760.00 | 197.00000 | 246,053.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 30 IN. | LFT | | | | | | |
| 0071 715-05161 | 801.000 | 260.00000 | 208,260.00 | 550.00000 | 440,550.00 | 385.00000 | 308,385.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 48 IN. | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 715-05162 | 1,121.000 | 331.00000 | 371,051.00 | 850.00000 | 952,850.00 | 500.00000 | 560,500.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 54 IN. | LFT | | | | | | |
| 0073 715-05169 | 47.000 | 73.00000 | 3,431.00 | 78.00000 | 3,666.00 | 100.00000 | 4,700.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0074 715-09064 | 7,308.000 | 1.25000 | 9,135.00 | 1.38000 | 10,085.04 | 1.50000 | 10,962.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0075 715-96881 | 1.000 | 8,500.00000 | 8,500.00 | 8,216.56000 | 8,216.56 | 7,500.00000 | 7,500.00 |
| PIPE END SECTION, DIAMETER 54 IN. | EACH | | | | | | |
| 0076 718-06531 | 2.000 | 3,500.00000 | 7,000.00 | 1,105.13000 | 2,210.26 | 3,750.00000 | 7,500.00 |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |
| 0077 718-12305 | 822.000 | 3.10000 | 2,548.20 | 2.00000 | 1,644.00 | 3.50000 | 2,877.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1A | SYS | | | | | | |
| 0078 718-12307 | 7,182.000 | 5.90000 | 42,373.80 | 2.00000 | 14,364.00 | 6.00000 | 43,092.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) ATLAS EXCAVATING INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 718-52610 | 566.000 | 68.00000 | 38,488.00 | 75.00000 | 42,450.00 | 68.00000 | 38,488.00 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0080 720-08241 | 2.000 | 6,400.00000 | 12,800.00 | 11,600.00000 | 23,200.00 | 8,000.00000 | 16,000.00 |
| MANHOLE, TYPE K15, MODIFIED | EACH | | | | | | |
| 0081 720-45030 | 5.000 | 2,340.00000 | 11,700.00 | 3,850.00000 | 19,250.00 | 4,500.00000 | 22,500.00 |
| INLET, TYPE E7 | EACH | | | | | | |
| 0082 720-45035 | 1.000 | 2,600.00000 | 2,600.00 | 4,615.00000 | 4,615.00 | 4,500.00000 | 4,500.00 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0083 720-45042 | 2.000 | 3,010.00000 | 6,020.00 | 4,182.00000 | 8,364.00 | 4,500.00000 | 9,000.00 |
| INLET, TYPE HA5 | EACH | | | | | | |
| 0084 720-45410 | 3.000 | 3,210.00000 | 9,630.00 | 6,515.00000 | 19,545.00 | 4,600.00000 | 13,800.00 |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0085 720-91110 | 1.000 | 12,750.00000 | 12,750.00 | 23,935.00000 | 23,935.00 | 26,000.00000 | 26,000.00 |
| MANHOLE, TYPE N4 | EACH | | | | | | |
| 0086 720-93501 | 9.000 | 11,750.00000 | 105,750.00 | 24,613.00000 | 221,517.00 | 18,000.00000 | 162,000.00 |
| MANHOLE, TYPE L4 | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. | | (2) ATLAS EXCAVATING INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 720-94612 | 11.000 | 5,520.00000 | 60,720.00 | 11,730.00000 | 129,030.00 | 8,700.00000 | 95,700.00 |
| MANHOLE, TYPE K4 | EACH | | | | | | |
| 0088 720-95422 | 8.000 | 4,300.00000 | 34,400.00 | 9,836.00000 | 78,688.00 | 6,000.00000 | 48,000.00 |
| MANHOLE, TYPE J4 | EACH | | | | | | |
| 0089 720-96851 | 5.000 | 3,250.00000 | 16,250.00 | 5,591.00000 | 27,955.00 | 4,500.00000 | 22,500.00 |
| INLET, TYPE J13 | EACH | | | | | | |
| 0090 720-98174 | 44.000 | 3,105.00000 | 136,620.00 | 5,129.00000 | 225,676.00 | 4,500.00000 | 198,000.00 |
| INLET, TYPE B15 | EACH | | | | | | |
| 0091 720-98555 | 41.000 | 3,250.00000 | 133,250.00 | 5,544.00000 | 227,304.00 | 4,500.00000 | 184,500.00 |
| INLET, TYPE C15 | EACH | | | | | | |
| 0092 801-04308 | 22.000 | 325.00000 | 7,150.00 | 309.00000 | 6,798.00 | 325.00000 | 7,150.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0093 801-06196 | 12.000 | 270.00000 | 3,240.00 | 188.00000 | 2,256.00 | 270.00000 | 3,240.00 |
| DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 801-06209 | 2,432.000 | 4.29000 | 10,433.28 | 1.78000 | 4,328.96 | 2.00000 | 4,864.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0095 801-06625 | 62.000 | 135.00000 | 8,370.00 | 179.00000 | 11,098.00 | 135.00000 | 8,370.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0096 801-06640 | 16.000 | 180.00000 | 2,880.00 | 236.00000 | 3,776.00 | 180.00000 | 2,880.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0097 801-06645 | 16.000 | 100.00000 | 1,600.00 | 118.00000 | 1,888.00 | 100.00000 | 1,600.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0098 801-06775 | (1) | 60,000.00000 | 60,000.00 | 63,840.99000 | 63,840.99 | 279,000.00000 | 279,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0099 801-07119 | 672.000 | 16.00000 | 10,752.00 | 15.09000 | 10,140.48 | 16.00000 | 10,752.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0100 801-11990 | 16.000 | 373.48000 | 5,975.68 | 3,600.00000 | 57,600.00 | 1,800.00000 | 28,800.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0101 801-12641 | 296.000 | 18.44000 | 5,458.24 | 63.00000 | 18,648.00 | 70.00000 | 20,720.00 |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0102 801-12862 | 350.000 | 21.45000 | 7,507.50 | 34.25000 | 11,987.50 | 6.00000 | 2,100.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0103 802-04893 | 2.000 | 185.00000 | 370.00 | 347.91000 | 695.82 | 250.00000 | 500.00 |
| REFERENCE POST | EACH | | | | | | |
| 0104 802-05701 | 693.000 | 39.24000 | 27,193.32 | 39.24000 | 27,193.32 | 30.00000 | 20,790.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0105 802-07060 | 54.000 | 130.55000 | 7,049.70 | 130.55000 | 7,049.70 | 250.00000 | 13,500.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0106 802-09838 | 57.000 | 35.62000 | 2,030.34 | 35.62000 | 2,030.34 | 30.00000 | 1,710.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0107 802-09840 | 65.000 | 36.65000 | 2,382.25 | 36.65000 | 2,382.25 | 32.00000 | 2,080.00 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0108 805-01300 | 2.000 EACH | 4,611.63000 | 9,223.26 | 4,611.63000 | 9,223.26 | 5,000.00000 | 10,000.00 |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | | | | | | | |
| 0109 805-01815 | 1.000 EACH | 7,140.22000 | 7,140.22 | 7,140.22000 | 7,140.22 | 6,000.00000 | 6,000.00 |
| SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. | | | | | | | |
| 0110 805-02150 | 2.000 EACH | 1,235.25000 | 2,470.50 | 1,235.25000 | 2,470.50 | 1,000.00000 | 2,000.00 |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | | | | | | | |
| 0111 805-02645 | 3.000 EACH | 1,083.09000 | 3,249.27 | 1,083.09000 | 3,249.27 | 2,500.00000 | 7,500.00 |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | | | | | | | |
| 0112 805-04148 | 1.000 EACH | 1,082.90000 | 1,082.90 | 1,082.90000 | 1,082.90 | 2,300.00000 | 2,300.00 |
| STRAIN POLE, RELOCATE | | | | | | | |
| 0113 805-09539 | 1.000 EACH | 476.89000 | 476.89 | 476.89000 | 476.89 | 700.00000 | 700.00 |
| LOOP DETECTOR DELAY AMPLIFIER, COUNTING, NO. 2 CHANNEL | | | | | | | |
| 0114 805-09540 | 1.000 EACH | 1,087.76000 | 1,087.76 | 1,087.76000 | 1,087.76 | 1,500.00000 | 1,500.00 |
| LOOP DETECTOR RACK | | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0115 805-11744 | 7.000 | 1,578.27000 | 11,047.89 | 1,578.27000 | 11,047.89 | 1,500.00000 | 10,500.00 |
| HANDHOLE, SIGNAL, TYPE 2 | EACH | | | | | | |
| 0116 805-11771 | 2.000 | 1,959.49000 | 3,918.98 | 1,959.49000 | 3,918.98 | 1,600.00000 | 3,200.00 |
| SIGNAL POLE, PEDESTAL, 16 FT | EACH | | | | | | |
| 0117 805-11799 | 2.000 | 5,990.30000 | 11,980.60 | 5,990.30000 | 11,980.60 | 8,600.00000 | 17,200.00 |
| RECTANGULAR RAPID FLASHING BEACON | EACH | | | | | | |
| 0118 805-11813 | 376.000 | 26.50000 | 9,964.00 | 26.50000 | 9,964.00 | 40.00000 | 15,040.00 |
| CONDUIT, PVC, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0119 805-11817 | 4.000 | 1,294.41000 | 5,177.64 | 1,294.41000 | 5,177.64 | 1,400.00000 | 5,600.00 |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0120 805-78205 | 8.000 | 1,475.24000 | 11,801.92 | 1,475.24000 | 11,801.92 | 1,100.00000 | 8,800.00 |
| TRAFFIC SIGNAL HEAD, NO. 3 SECTION, 12 IN. | EACH | | | | | | |
| 0121 805-78415 | 4.000 | 4,129.11000 | 16,516.44 | 4,129.11000 | 16,516.44 | 3,500.00000 | 14,000.00 |
| SPAN, CATENARY, AND TETHER | EACH | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0122 805-78420 | 4.000 | 752.71000 | 3,010.84 | 752.71000 | 3,010.84 | 600.00000 | 2,400.00 |
| DISCONNECT HANGER | EACH | | | | | | |
| 0123 805-78445 | 1.000 | 4,934.58000 | 4,934.58 | 4,934.58000 | 4,934.58 | 3,000.00000 | 3,000.00 |
| SIGNAL SERVICE | EACH | | | | | | |
| 0124 805-78467 | 23.000 | 5.81000 | 133.63 | 5.81000 | 133.63 | 6.00000 | 138.00 |
| SIGNAL CABLE, SERVICE, COPPER, 3C/8 GAUGE | LFT | | | | | | |
| 0125 805-78470 | 1,074.000 | 1.15000 | 1,235.10 | 1.15000 | 1,235.10 | 1.50000 | 1,611.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0126 805-78485 | 968.000 | 6.12000 | 5,924.16 | 6.12000 | 5,924.16 | 5.00000 | 4,840.00 |
| SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE | LFT | | | | | | |
| 0127 805-78490 | 565.000 | 6.43000 | 3,632.95 | 6.43000 | 3,632.95 | 6.00000 | 3,390.00 |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | LFT | | | | | | |
| 0128 805-78510 | 316.000 | 2.25000 | 711.00 | 2.25000 | 711.00 | 2.00000 | 632.00 |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 PAVEMENT REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0129 805-78785 | 3.000 | 1,463.87000 | 4,391.61 | 1,463.87000 | 4,391.61 | 2,500.00000 | 7,500.00 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0130 805-78795 | 390.000 | 20.76000 | 8,096.40 | 20.76000 | 8,096.40 | 15.00000 | 5,850.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0131 808-12032 | 12,020.000 | 0.55000 | 6,611.00 | 0.98000 | 11,779.60 | 0.55000 | 6,611.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0132 808-75998 | 4.000 | 50.00000 | 200.00 | 164.00000 | 656.00 | 50.00000 | 200.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $3,993,651.15 | | $6,114,181.78 | | $6,109,281.15 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,993,651.15 | | $6,114,181.78 | | $6,109,281.15 |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) ATLAS EXCAVATING INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 2 | PAVEMENT REPLACEMENT, HMA | **Cat Alt Set:** AP | | **Cat Alt Member:** 1 | | **LCC:** | $486,250.09 |
| 0133 110-01001<br>MOBILIZATION AND DEMOBILIZATION | (1)<br>LS | 245,000.00000 | 245,000.00 | 466,255.00000 | 466,255.00 | 469,000.00000 | 469,000.00 |
| 0134 207-09935<br>SUBGRADE TREATMENT, TYPE IC | 23,634.000<br>SYS | 23.50000 | 555,399.00 | 30.00000 | 709,020.00 | 36.00000 | 850,824.00 |
| 0135 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 3,717.000<br>CYS | 54.00000 | 200,718.00 | 99.50000 | 369,841.50 | 77.00000 | 286,209.00 |
| 0136 401-000005<br>QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | 1,633.000<br>TON | 143.00000 | 233,519.00 | 143.00000 | 233,519.00 | 145.00000 | 236,785.00 |
| 0137 401-000041<br>QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | 2,604.000<br>TON | 105.00000 | 273,420.00 | 105.00000 | 273,420.00 | 115.00000 | 299,460.00 |
| 0138 401-000053<br>QC/QA-HMA, 3, 58S, BASE, 19.0 mm | 7,774.000<br>TON | 95.00000 | 738,530.00 | 95.00000 | 738,530.00 | 105.00000 | 816,270.00 |
| 0139 401-000067<br>QC/QA-HMA, 4, 58E, INTERMEDIATE, OG, 19.0 mm | 3,318.000<br>TON | 102.50000 | 340,095.00 | 102.50000 | 340,095.00 | 110.00000 | 364,980.00 |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 2 PAVEMENT REPLACEMENT, HMA **Cat Alt Set:** AP | | | | **Cat Alt Member:** 1 | | **LCC:** | $486,250.09 |
| 0140 401-10258 | 12,889.000 | 1.50000 | 19,333.50 | 1.50000 | 19,333.50 | 0.50000 | 6,444.50 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0141 401-10259 | 12,324.000 | 1.50000 | 18,486.00 | 1.50000 | 18,486.00 | 0.50000 | 6,162.00 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0142 406-05520 | 17.000 | 600.00000 | 10,200.00 | 600.00000 | 10,200.00 | 100.00000 | 1,700.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0143 615-06505 | 6.000 | 1,025.00000 | 6,150.00 | 1,025.00000 | 6,150.00 | 1,000.00000 | 6,000.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0144 808-03439 | 368.000 | 14.00000 | 5,152.00 | 13.24000 | 4,872.32 | 14.00000 | 5,152.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0145 808-05929 | 1,475.000 | 4.50000 | 6,637.50 | 3.69000 | 5,442.75 | 4.50000 | 6,637.50 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 8 IN. | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 2 | PAVEMENT REPLACEMENT, HMA **Cat Alt Set:** AP | | | **Cat Alt Member:** 1 | | **LCC:** | $486,250.09 |
| 0146 808-12273 | 64.000 LFT | 4.50000 | 288.00 | 2.19000 | 140.16 | 4.50000 | 288.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, PARKING LINE, WHITE, 4 IN. | | | | | | | |
| 0147 808-75043 | 1,919.000 LFT | 1.35000 | 2,590.65 | 1.04000 | 1,995.76 | 1.35000 | 2,590.65 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | | | | | | |
| 0148 808-75247 | 7,742.000 LFT | 1.35000 | 10,451.70 | 1.04000 | 8,051.68 | 1.35000 | 10,451.70 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | | | | | | | |
| 0149 808-75256 | 225.000 LFT | 4.50000 | 1,012.50 | 4.67000 | 1,050.75 | 4.50000 | 1,012.50 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 8 IN. | | | | | | | |
| 0150 808-75274 | 44.000 LFT | 4.50000 | 198.00 | 4.67000 | 205.48 | 4.50000 | 198.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 8 IN. | | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 2 PAVEMENT REPLACEMENT, HMA **Cat Alt Set:** AP | | | | **Cat Alt Member:** 1 | | **LCC:** | $486,250.09 |
| 0151 808-75297 | 323.000 | 14.00000 | 4,522.00 | 13.24000 | 4,276.52 | 14.00000 | 4,522.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0152 808-96078 | 20.000 | 1.60000 | 32.00 | 2.44000 | 48.80 | 1.60000 | 32.00 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $2,671,734.85 | | $3,210,934.22 | | $3,374,718.85 |
| **Life Cycle Costs:** | | | $486,250.09 | | $486,250.09 | | $486,250.09 |
| **Section Total with LCC:** | | | $3,157,984.94 | | $3,697,184.31 | | $3,860,968.94 |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 3 | PAVEMENT REPLACEMENT, PCCP **Cat Alt Set:** AP | | | **Cat Alt Member:** 2 | | **LCC:** | $476,835.69 |
| 0153 110-01001 | (1) | 255,000.00000 | 255,000.00 | 682,457.00000 | 682,457.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0154 207-09935 | 24,297.000 | 25.50000 | 619,573.50 | 31.00000 | 753,207.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0155 301-12234 | 4,314.000 | 66.00000 | 284,724.00 | 102.00000 | 440,028.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0156 401-000005 | 73.000 | 380.00000 | 27,740.00 | 143.00000 | 10,439.00 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0157 401-000067 | 3,082.000 | 112.00000 | 345,184.00 | 103.00000 | 317,446.00 | | |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, OG, 19.0 mm | TON | | | | | | |
| 0158 401-10258 | 689.000 | 1.50000 | 1,033.50 | 2.00000 | 1,378.00 | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0159 401-10259 | 124.000 | 1.50000 | 186.00 | 2.00000 | 248.00 | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 3 | PAVEMENT REPLACEMENT, PCCP | **Cat Alt Set:** AP | | **Cat Alt Member:** 2 | | **LCC:** | $476,835.69 |
| 0160 406-05520 | 2.000 | 600.00000 | 1,200.00 | 600.00000 | 1,200.00 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0161 501-09749 | 19,084.000 | 81.00000 | 1,545,804.00 | 103.00000 | 1,965,652.00 | | |
| QC/QA-PCCP, 9.5 IN. | SYS | | | | | | |
| 0162 503-05240 | 11,225.000 | 12.00000 | 134,700.00 | 30.00000 | 336,750.00 | | |
| D-1 CONTRACTION JOINT | LFT | | | | | | |
| 0163 615-06515 | 6.000 | 150.00000 | 900.00 | 1,025.00000 | 6,150.00 | | |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0164 808-10049 | 1,919.000 | 1.10000 | 2,110.90 | 1.50000 | 2,878.50 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0165 808-10051 | 323.000 | 14.00000 | 4,522.00 | 10.00000 | 3,230.00 | | |
| TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0166 808-10057 | 7,742.000 | 1.10000 | 8,516.20 | 1.50000 | 11,613.00 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 3 | PAVEMENT REPLACEMENT, PCCP **Cat Alt Set:** AP | | | **Cat Alt Member:** 2 | | **LCC:** | $476,835.69 |
| 0167 808-10074<br>TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 8 IN. | 1,475.000 LFT | 4.50000 | 6,637.50 | 6.00000 | 8,850.00 | | |
| 0168 808-10099<br>TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 24 IN. | 368.000 LFT | 14.00000 | 5,152.00 | 10.00000 | 3,680.00 | | |
| 0169 808-10101<br>TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, WHITE, 8 IN. | 225.000 LFT | 4.50000 | 1,012.50 | 6.00000 | 1,350.00 | | |
| 0170 808-10102<br>TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW, 8 IN. | 44.000 LFT | 4.50000 | 198.00 | 8.00000 | 352.00 | | |
| 0171 808-12753<br>TRANSVERSE MARKING, MULTI-COMPONENT, PARKING LINE, WHITE, 4 IN. | 84.000 LFT | 4.50000 | 378.00 | 8.00000 | 672.00 | | |

**Contract ID:** R -43449-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, LaPorte

**Call Order:** 211 **Project(s):** 2001828, 2001829, 2301273

**Contract Time:** 11/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** PAVEMENT REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (1) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (2) ATLAS EXCAVATING INC Unit Price | (2) ATLAS EXCAVATING INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $3,244,572.10 | | $4,547,580.50 | | |
| **Life Cycle Costs:** | | | $476,835.69 | | $476,835.69 | | |
| **Section Total with LCC:** | | | $3,721,407.79 | | $5,024,416.19 | | |
| **Contract Item Totals** | | | **$6,665,386.00** | | **$9,325,116.00** | | **$9,484,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$486,250.09** | | **$486,250.09** | | **$486,250.09** |
| **Contract Grand Totals** | | | **$7,151,636.09** | | **$9,811,366.09** | | **9,970,250.09** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 26,283.71000 | 26,283.71 | 20,078.34000 | 20,078.34 | 28,583.00000 | 28,583.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08441 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 84,000.00000 | 84,000.00 | 107,535.41000 | 107,535.41 | 94,160.00000 | 94,160.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 5,000.00000 | 5,000.00 | 35,000.00000 | 35,000.00 | 36,812.00000 | 36,812.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02272 | 60.000 | 30.81000 | 1,848.60 | 44.35000 | 2,661.00 | 26.62000 | 1,597.20 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0013 202-74035 | 4.000 | 72.90000 | 291.60 | 76.64000 | 306.56 | 72.90000 | 291.60 |
| SIGN, REMOVE | EACH | | | | | | |
| 0014 202-93047 | 1.000 | 1,074.19000 | 1,074.19 | 2,661.14000 | 2,661.14 | 2,278.00000 | 2,278.00 |
| MANHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-96133 | 222.000 | 35.74000 | 7,934.28 | 11.99000 | 2,661.78 | 38.98000 | 8,653.56 |
| PIPE, REMOVE | LFT | | | | | | |
| 0016 203-02000 | 3,354.000 | 40.00000 | 134,160.00 | 42.89000 | 143,853.06 | 44.90000 | 150,594.60 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0017 205-12108 | 54,195.000 | 1.00000 | 54,195.00 | 1.00000 | 54,195.00 | 1.00000 | 54,195.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 23,750.00000 | 23,750.00 | 11,100.97000 | 11,100.97 | 16,957.00000 | 16,957.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 205-12618 | (1) | 2,800.00000 | 2,800.00 | 2,312.69000 | 2,312.69 | 2,200.00000 | 2,200.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0020 207-08264 | 147.000 | 45.00000 | 6,615.00 | 44.49000 | 6,540.03 | 43.48000 | 6,391.56 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0021 207-12635 | 7,723.000 | 12.00000 | 92,676.00 | 13.05000 | 100,785.15 | 11.80000 | 91,131.40 |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09264 | 98.000 | 52.00000 | 5,096.00 | 94.09000 | 9,220.82 | 74.69000 | 7,319.62 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0023 214-12239 | 1,099.000 | 3.25000 | 3,571.75 | 5.42000 | 5,956.58 | 4.80000 | 5,275.20 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0024 301-12231 | 1.000 | 47.00000 | 47.00 | 497.17000 | 497.17 | 123.22000 | 123.22 |
| COMPACTED AGGREGATE, NO. 2 | CYS | | | | | | |
| 0025 301-12233 | 149.000 | 35.00000 | 5,215.00 | 85.35000 | 12,717.15 | 87.60000 | 13,052.40 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0026 301-12234 | 1,545.000 | 55.00000 | 84,975.00 | 69.71000 | 107,701.95 | 68.85000 | 106,373.25 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-07455 | 25.000 | 110.00000 | 2,750.00 | 147.46000 | 3,686.50 | 135.29000 | 3,382.25 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0028 303-01180 | 120.000 | 75.00000 | 9,000.00 | 60.84000 | 7,300.80 | 55.00000 | 6,600.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 306-08036 | 434.000 | 15.00000 | 6,510.00 | 20.22000 | 8,775.48 | 15.00000 | 6,510.00 |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0030 401-000008 | 650.000 | 100.00000 | 65,000.00 | 110.38000 | 71,747.00 | 105.00000 | 68,250.00 |
| QC/QA-HMA, 3, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000044 | 753.000 | 95.00000 | 71,535.00 | 99.87000 | 75,202.11 | 95.00000 | 71,535.00 |
| QC/QA-HMA, 3, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 2,338.000 | 85.00000 | 198,730.00 | 89.35000 | 208,900.30 | 85.00000 | 198,730.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-10258 | 3,032.000 | 0.50000 | 1,516.00 | 0.21000 | 636.72 | 0.20000 | 606.40 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0034 401-10259 | 3,032.000 | 0.50000 | 1,516.00 | 0.32000 | 970.24 | 0.30000 | 909.60 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0035 406-05520 | 6.000 | 1.00000 | 6.00 | 0.01000 | 0.06 | 0.01000 | 0.06 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 502-06999 | 1,494.000 | 80.00000 | 119,520.00 | 96.71000 | 144,484.74 | 100.00000 | 149,400.00 |
| PCCP, 8 IN. | SYS | | | | | | |
| 0037 601-03467 | 1.000 | 300.00000 | 300.00 | 315.37000 | 315.37 | 300.00000 | 300.00 |
| ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S | EACH | | | | | | |
| 0038 601-12289 | 1.000 | 1,200.00000 | 1,200.00 | 1,261.47000 | 1,261.47 | 1,200.00000 | 1,200.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0039 601-94689 | 1.000 | 3,355.00000 | 3,355.00 | 3,526.85000 | 3,526.85 | 3,355.00000 | 3,355.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0040 605-06090 | 235.000 | 38.00000 | 8,930.00 | 33.64000 | 7,905.40 | 40.00000 | 9,400.00 |
| CURB, INTEGRAL CONCRETE | LFT | | | | | | |
| 0041 605-06140 | 1,344.000 | 38.00000 | 51,072.00 | 34.69000 | 46,623.36 | 49.00000 | 65,856.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0042 605-06145 | 722.000 | 38.00000 | 27,436.00 | 35.74000 | 25,804.28 | 35.00000 | 25,270.00 |
| CURB AND GUTTER, CONCRETE, TYPE B | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06145 | 315.000 | 30.00000 | 9,450.00 | 35.74000 | 11,258.10 | 37.00000 | 11,655.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0044 605-06145 | 1,788.000 | 30.00000 | 53,640.00 | 35.74000 | 63,903.12 | 37.00000 | 66,156.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED, 2 INCH REVEAL | LFT | | | | | | |
| 0045 610-08446 | 147.000 | 100.00000 | 14,700.00 | 94.61000 | 13,907.67 | 95.00000 | 13,965.00 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0046 611-08232 | 2.000 | 225.00000 | 450.00 | 236.53000 | 473.06 | 225.00000 | 450.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0047 615-06490 | 23.000 | 175.00000 | 4,025.00 | 183.96000 | 4,231.08 | 175.00000 | 4,025.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0048 615-06505 | 11.000 | 975.00000 | 10,725.00 | 1,024.94000 | 11,274.34 | 975.00000 | 10,725.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0049 615-06510 | 1.000 | 675.00000 | 675.00 | 709.57000 | 709.57 | 675.00000 | 675.00 |
| MONUMENT, TYPE C | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 615-06515 | 21.000 | 170.00000 | 3,570.00 | 178.71000 | 3,752.91 | 170.00000 | 3,570.00 |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0051 615-06535 | 1.000 | 950.00000 | 950.00 | 998.66000 | 998.66 | 950.00000 | 950.00 |
| BENCHMARK POST, RESET | EACH | | | | | | |
| 0052 616-06405 | 528.000 | 50.00000 | 26,400.00 | 79.88000 | 42,176.64 | 61.70000 | 32,577.60 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0053 616-12246 | 347.000 | 2.00000 | 694.00 | 3.99000 | 1,384.53 | 3.49000 | 1,211.03 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0054 621-01004 | 2.000 | 950.00000 | 1,900.00 | 998.66000 | 1,997.32 | 950.00000 | 1,900.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0055 621-06545 | 1.000 | 7.67000 | 7.67 | 8.06000 | 8.06 | 7.67000 | 7.67 |
| FERTILIZER , FOR PERMANENT SEED | TON | | | | | | |
| 0056 621-06553 | 249.000 | 8.07000 | 2,009.43 | 10.13000 | 2,522.37 | 8.07000 | 2,009.43 |
| SEED MIXTURE, TYPE R | LBS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 621-06565 | 3.000 | 409.00000 | 1,227.00 | 429.95000 | 1,289.85 | 409.00000 | 1,227.00 |
| MULCHING MATERIAL | | TON | | | | | | |
| 0058 | 621-06567 | 5.000 | 5.00000 | 25.00 | 5.26000 | 26.30 | 5.00000 | 25.00 |
| WATER | | kGAL | | | | | | |
| 0059 | 621-06574 | 1,460.000 | 7.53000 | 10,993.80 | 7.92000 | 11,563.20 | 7.53000 | 10,993.80 |
| SODDING | | SYS | | | | | | |
| 0060 | 628-09403 | 18.000 | 3,350.00000 | 60,300.00 | 1,500.00000 | 27,000.00 | 3,200.00000 | 57,600.00 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0061 | 628-11976 | 1.000 | 800.00000 | 800.00 | 917.63000 | 917.63 | 810.00000 | 810.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0062 | 715-05123 | 184.000 | 85.00000 | 15,640.00 | 118.99000 | 21,894.16 | 121.98000 | 22,444.32 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | | LFT | | | | | | |
| 0064 | 715-05149 | 121.000 | 60.00000 | 7,260.00 | 78.94000 | 9,551.74 | 64.64000 | 7,821.44 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05169 | 90.000 | 80.00000 | 7,200.00 | 102.08000 | 9,187.20 | 101.15000 | 9,103.50 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0066 715-46000 | 4.000 | 850.00000 | 3,400.00 | 1,644.81000 | 6,579.24 | 1,255.00000 | 5,020.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0067 715-46005 | 6.000 | 880.00000 | 5,280.00 | 1,711.65000 | 10,269.90 | 1,368.00000 | 8,208.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0068 715-46020 | 4.000 | 1,200.00000 | 4,800.00 | 1,998.27000 | 7,993.08 | 1,890.00000 | 7,560.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0070 720-45045 | 4.000 | 2,600.00000 | 10,400.00 | 2,862.11000 | 11,448.44 | 4,847.00000 | 19,388.00 |
| INLET, TYPE J10 | EACH | | | | | | |
| 0071 801-04308 | 12.000 | 268.00000 | 3,216.00 | 240.73000 | 2,888.76 | 229.00000 | 2,748.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0072 801-06625 | 65.000 | 162.00000 | 10,530.00 | 186.07000 | 12,094.55 | 177.00000 | 11,505.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 | 801-06640 | 13.000 | 214.00000 | 2,782.00 | 312.21000 | 4,058.73 | 297.00000 | 3,861.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0074 | 801-06645 | 6.000 | 107.00000 | 642.00 | 74.64000 | 447.84 | 71.00000 | 426.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0075 | 801-06775 | (1) | 80,000.00000 | 80,000.00 | 25,734.78000 | 25,734.78 | 94,160.00000 | 94,160.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0076 | 801-07118 | 264.000 | 15.64000 | 4,128.96 | 12.61000 | 3,329.04 | 12.00000 | 3,168.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0077 | 801-07119 | 60.000 | 15.64000 | 938.40 | 13.67000 | 820.20 | 13.00000 | 780.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0078 | 802-02475 | 7.000 | 957.00000 | 6,699.00 | 1,006.02000 | 7,042.14 | 957.00000 | 6,699.00 |
| SIGN, PANEL, RELOCATE | | EACH | | | | | | |
| 0079 | 802-05704 | 401.000 | 35.00000 | 14,035.00 | 36.79000 | 14,752.79 | 35.00000 | 14,035.00 |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 802-09838 | 183.000 | 32.00000 | 5,856.00 | 33.64000 | 6,156.12 | 32.00000 | 5,856.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0081 802-09840 | 76.000 | 35.20000 | 2,675.20 | 37.00000 | 2,812.00 | 35.20000 | 2,675.20 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0082 805-01300 | 1.000 | 7,375.00000 | 7,375.00 | 7,752.76000 | 7,752.76 | 7,375.00000 | 7,375.00 |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | EACH | | | | | | |
| 0083 805-90267 | 941.000 | 44.80000 | 42,156.80 | 47.09000 | 44,311.69 | 44.80000 | 42,156.80 |
| CONDUIT, STEEL, GALVANIZED, 3 IN. | LFT | | | | | | |
| 0084 807-02191 | 6.000 | 1,612.00000 | 9,672.00 | 1,694.57000 | 10,167.42 | 1,612.00000 | 9,672.00 |
| HANDHOLE, LIGHTING | EACH | | | | | | |
| 0085 807-07580 | 941.000 | 18.90000 | 17,784.90 | 19.87000 | 18,697.67 | 18.90000 | 17,784.90 |
| WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 807-12791 | 9.000 | 2,260.00000 | 20,340.00 | 2,375.76000 | 21,381.84 | 2,260.00000 | 20,340.00 |
| LIGHTING FOUNDATION, CONVENTIONAL POLE, CONCRETE, WITH GROUNDING | EACH | | | | | | |
| 0087 807-85502 | 9.000 | 4,115.00000 | 37,035.00 | 4,325.78000 | 38,932.02 | 4,115.00000 | 37,035.00 |
| LIGHT POLE, 30 FT E.M.H., 15 FT MAST ARM, BREAKAWAY BASE | EACH | | | | | | |
| 0088 807-86805 | 1.000 | 12,060.00000 | 12,060.00 | 12,677.74000 | 12,677.74 | 12,060.00000 | 12,060.00 |
| SERVICE POINT, TYPE I | EACH | | | | | | |
| 0089 808-11691 | 163.000 | 8.01000 | 1,305.63 | 8.46000 | 1,378.98 | 8.05000 | 1,312.15 |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. | LFT | | | | | | |
| 0090 808-11698 | 163.000 | 18.67000 | 3,043.21 | 17.57000 | 2,863.91 | 16.71000 | 2,723.73 |
| TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. | LFT | | | | | | |
| 0091 808-12032 | 3,695.000 | 0.88000 | 3,251.60 | 2.28000 | 8,424.60 | 2.17000 | 8,018.15 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 808-75043 | 790.000 | 1.23000 | 971.70 | 1.96000 | 1,548.40 | 1.86000 | 1,469.40 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0093 808-75247 | 1,170.000 | 1.23000 | 1,439.10 | 1.96000 | 2,293.20 | 1.86000 | 2,176.20 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0094 808-75278 | 271.000 | 8.42000 | 2,281.82 | 3.90000 | 1,056.90 | 3.71000 | 1,005.41 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | LFT | | | | | | |
| 0095 808-75320 | 4.000 | 212.00000 | 848.00 | 155.58000 | 622.32 | 148.00000 | 592.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0096 808-92027 | 1,138.000 | 2.45000 | 2,788.10 | 2.60000 | 2,958.80 | 2.47000 | 2,810.86 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | LFT | | | | | | |
| 0097 601-02241 | 73.000 | 14.00000 | 1,022.00 | 14.72000 | 1,074.56 | 14.00000 | 1,022.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0098 621-06570 | 98.000 | 85.00000 | 8,330.00 | 90.67000 | 8,885.66 | 78.80000 | 7,722.40 |
| TOPSOIL | CYS | | | | | | |
| 0099 715-05048 | 452.000 | 19.19000 | 8,673.88 | 18.40000 | 8,316.80 | 18.93000 | 8,556.36 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0100 715-05053 | 60.000 | 29.34000 | 1,760.40 | 47.31000 | 2,838.60 | 46.88000 | 2,812.80 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0101 718-06531 | 1.000 | 90.00000 | 90.00 | 5,256.11000 | 5,256.11 | 2,500.00000 | 2,500.00 |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |
| 0102 718-12307 | 386.000 | 1.36000 | 524.96 | 11.30000 | 4,361.80 | 2.70000 | 1,042.20 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0103 718-52610 | 40.000 | 50.30000 | 2,012.00 | 78.84000 | 3,153.60 | 81.50000 | 3,260.00 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0104 807-12202 | 9.000 | 718.00000 | 6,462.00 | 754.78000 | 6,793.02 | 718.00000 | 6,462.00 |
| LUMINAIRE, LOW LUMEN ROADWAY | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) HIS CONSTRUCTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $1,687,169.69 | | $1,805,137.00 | | $1,883,201.27 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,687,169.69 | | $1,805,137.00 | | $1,883,201.27 |
| **Contract Item Totals** | | | **$1,687,169.69** | | **$1,805,137.00** | | **$1,883,201.27** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,687,169.69** | | **$1,805,137.00** | | **1,883,201.27** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description | | | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | | 20,000.00000 | 20,000.00 | 39,500.00000 | 39,500.00 | 50,000.00000 | 50,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | | |
| 0002 109-08359 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | | |
| 0003 109-08360 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | | |
| 0004 109-08440 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | | |
| 0005 109-08441 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | | |
| 0006 109-08443 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | | |
| 0007 109-08444 | 1.000 | | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 99,900.00000 | 99,900.00 | 100,000.00000 | 100,000.00 | 110,000.00000 | 110,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 39,960.00000 | 39,960.00 | 38,979.55000 | 38,979.55 | 25,000.00000 | 25,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02272 | 60.000 | 80.00000 | 4,800.00 | 13.80000 | 828.00 | 50.00000 | 3,000.00 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0013 202-74035 | 4.000 | 100.00000 | 400.00 | 265.00000 | 1,060.00 | 150.00000 | 600.00 |
| SIGN, REMOVE | EACH | | | | | | |
| 0014 202-93047 | 1.000 | 1,000.00000 | 1,000.00 | 840.00000 | 840.00 | 700.00000 | 700.00 |
| MANHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-96133 | 222.000 | 20.00000 | 4,440.00 | 66.50000 | 14,763.00 | 25.00000 | 5,550.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0016 203-02000 | 3,354.000 | 30.00000 | 100,620.00 | 26.00000 | 87,204.00 | 80.00000 | 268,320.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0017 205-12108 | 54,195.000 | 1.00000 | 54,195.00 | 1.00000 | 54,195.00 | 1.00000 | 54,195.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 5,000.00000 | 5,000.00 | 7,300.00000 | 7,300.00 | 24,000.00000 | 24,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 205-12618 | (1) | 2,100.00000 | 2,100.00 | 3,700.00000 | 3,700.00 | 8,000.00000 | 8,000.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0020 207-08264 | 147.000 | 35.00000 | 5,145.00 | 59.00000 | 8,673.00 | 35.00000 | 5,145.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0021 207-12635 | 7,723.000 | 12.00000 | 92,676.00 | 12.00000 | 92,676.00 | 13.00000 | 100,399.00 |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) YARBERRY COMPANIES INC Unit Price | (6) YARBERRY COMPANIES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09264 | 98.000 | 100.00000 | 9,800.00 | 70.00000 | 6,860.00 | 140.00000 | 13,720.00 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0023 214-12239 | 1,099.000 | 5.00000 | 5,495.00 | 5.30000 | 5,824.70 | 10.00000 | 10,990.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0024 301-12231 | 1.000 | 150.00000 | 150.00 | 120.00000 | 120.00 | 400.00000 | 400.00 |
| COMPACTED AGGREGATE, NO. 2 | CYS | | | | | | |
| 0025 301-12233 | 149.000 | 100.00000 | 14,900.00 | 110.00000 | 16,390.00 | 65.00000 | 9,685.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0026 301-12234 | 1,545.000 | 100.00000 | 154,500.00 | 66.00000 | 101,970.00 | 52.00000 | 80,340.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-07455 | 25.000 | 18.00000 | 450.00 | 112.00000 | 2,800.00 | 175.00000 | 4,375.00 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0028 303-01180 | 120.000 | 100.00000 | 12,000.00 | 64.00000 | 7,680.00 | 45.00000 | 5,400.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 306-08036 | 434.000 | 15.00000 | 6,510.00 | 28.00000 | 12,152.00 | 17.00000 | 7,378.00 |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0030 401-000008 | 650.000 | 105.00000 | 68,250.00 | 155.00000 | 100,750.00 | 125.00000 | 81,250.00 |
| QC/QA-HMA, 3, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000044 | 753.000 | 95.00000 | 71,535.00 | 142.00000 | 106,926.00 | 115.00000 | 86,595.00 |
| QC/QA-HMA, 3, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 2,338.000 | 85.00000 | 198,730.00 | 119.00000 | 278,222.00 | 95.00000 | 222,110.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-10258 | 3,032.000 | 0.20000 | 606.40 | 2.50000 | 7,580.00 | 0.50000 | 1,516.00 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0034 401-10259 | 3,032.000 | 0.30000 | 909.60 | 2.50000 | 7,580.00 | 0.50000 | 1,516.00 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0035 406-05520 | 6.000 | 0.01000 | 0.06 | 910.00000 | 5,460.00 | 1.00000 | 6.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description | | | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 502-06999 | 1,494.000 | 120.00000 | 179,280.00 | 119.00000 | 177,786.00 | 100.00000 | 149,400.00 |
| PCCP, 8 IN. | | SYS | | | | | | |
| 0037 | 601-03467 | 1.000 | 300.00000 | 300.00 | 316.00000 | 316.00 | 550.00000 | 550.00 |
| ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S | | EACH | | | | | | |
| 0038 | 601-12289 | 1.000 | 1,300.00000 | 1,300.00 | 1,380.00000 | 1,380.00 | 2,600.00000 | 2,600.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0039 | 601-94689 | 1.000 | 4,550.00000 | 4,550.00 | 4,350.00000 | 4,350.00 | 6,050.00000 | 6,050.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0040 | 605-06090 | 235.000 | 32.00000 | 7,520.00 | 55.00000 | 12,925.00 | 45.00000 | 10,575.00 |
| CURB, INTEGRAL CONCRETE | | LFT | | | | | | |
| 0041 | 605-06140 | 1,344.000 | 50.00000 | 67,200.00 | 33.00000 | 44,352.00 | 47.00000 | 63,168.00 |
| CURB AND GUTTER, CONCRETE | | LFT | | | | | | |
| 0042 | 605-06145 | 722.000 | 50.00000 | 36,100.00 | 31.00000 | 22,382.00 | 35.00000 | 25,270.00 |
| CURB AND GUTTER, CONCRETE, TYPE B | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06145 | 315.000 | 50.00000 | 15,750.00 | 61.00000 | 19,215.00 | 37.00000 | 11,655.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0044 605-06145 | 1,788.000 | 50.00000 | 89,400.00 | 38.00000 | 67,944.00 | 37.00000 | 66,156.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED, 2 INCH REVEAL | LFT | | | | | | |
| 0045 610-08446 | 147.000 | 120.00000 | 17,640.00 | 136.00000 | 19,992.00 | 100.00000 | 14,700.00 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0046 611-08232 | 2.000 | 270.00000 | 540.00 | 285.00000 | 570.00 | 660.00000 | 1,320.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0047 615-06490 | 23.000 | 200.00000 | 4,600.00 | 211.00000 | 4,853.00 | 330.00000 | 7,590.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0048 615-06505 | 11.000 | 1,100.00000 | 12,100.00 | 1,160.00000 | 12,760.00 | 1,260.00000 | 13,860.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0049 615-06510 | 1.000 | 2,000.00000 | 2,000.00 | 2,110.00000 | 2,110.00 | 660.00000 | 660.00 |
| MONUMENT, TYPE C | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) YARBERRY COMPANIES INC Unit Price | (6) YARBERRY COMPANIES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 615-06515 | 21.000 | 130.00000 | 2,730.00 | 138.00000 | 2,898.00 | 225.00000 | 4,725.00 |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0051 615-06535 | 1.000 | 250.00000 | 250.00 | 2,640.00000 | 2,640.00 | 1,100.00000 | 1,100.00 |
| BENCHMARK POST, RESET | EACH | | | | | | |
| 0052 616-06405 | 528.000 | 150.00000 | 79,200.00 | 75.00000 | 39,600.00 | 120.00000 | 63,360.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0053 616-12246 | 347.000 | 3.00000 | 1,041.00 | 5.10000 | 1,769.70 | 15.00000 | 5,205.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0054 621-01004 | 2.000 | 950.00000 | 1,900.00 | 212.00000 | 424.00 | 750.00000 | 1,500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0055 621-06545 | 1.000 | 767.00000 | 767.00 | 10.60000 | 10.60 | 1,500.00000 | 1,500.00 |
| FERTILIZER , FOR PERMANENT SEED | TON | | | | | | |
| 0056 621-06553 | 249.000 | 20.00000 | 4,980.00 | 21.10000 | 5,253.90 | 25.00000 | 6,225.00 |
| SEED MIXTURE, TYPE R | LBS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 621-06565 | 3.000 | 409.00000 | 1,227.00 | 690.00000 | 2,070.00 | 900.00000 | 2,700.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0058 621-06567 | 5.000 | 5.00000 | 25.00 | 10.60000 | 53.00 | 1.00000 | 5.00 |
| WATER | kGAL | | | | | | |
| 0059 621-06574 | 1,460.000 | 15.00000 | 21,900.00 | 6.90000 | 10,074.00 | 11.00000 | 16,060.00 |
| SODDING | SYS | | | | | | |
| 0060 628-09403 | 18.000 | 2,000.00000 | 36,000.00 | 5,000.00000 | 90,000.00 | 3,500.00000 | 63,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0061 628-11976 | 1.000 | 500.00000 | 500.00 | 600.00000 | 600.00 | 2,000.00000 | 2,000.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0062 715-05123 | 184.000 | 100.00000 | 18,400.00 | 165.00000 | 30,360.00 | 150.00000 | 27,600.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0064 715-05149 | 121.000 | 85.00000 | 10,285.00 | 156.00000 | 18,876.00 | 110.00000 | 13,310.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05169 | 90.000 | 100.00000 | 9,000.00 | 142.00000 | 12,780.00 | 140.00000 | 12,600.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0066 715-46000 | 4.000 | 2,000.00000 | 8,000.00 | 555.00000 | 2,220.00 | 2,000.00000 | 8,000.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0067 715-46005 | 6.000 | 2,200.00000 | 13,200.00 | 600.00000 | 3,600.00 | 2,500.00000 | 15,000.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0068 715-46020 | 4.000 | 3,000.00000 | 12,000.00 | 1,080.00000 | 4,320.00 | 3,500.00000 | 14,000.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0070 720-45045 | 4.000 | 5,000.00000 | 20,000.00 | 4,130.00000 | 16,520.00 | 5,500.00000 | 22,000.00 |
| INLET, TYPE J10 | EACH | | | | | | |
| 0071 801-04308 | 12.000 | 229.00000 | 2,748.00 | 242.00000 | 2,904.00 | 192.00000 | 2,304.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0072 801-06625 | 65.000 | 177.00000 | 11,505.00 | 188.00000 | 12,220.00 | 94.00000 | 6,110.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06640 | 13.000 | 297.00000 | 3,861.00 | 315.00000 | 4,095.00 | 220.00000 | 2,860.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06645 | 6.000 | 71.00000 | 426.00 | 75.00000 | 450.00 | 110.00000 | 660.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0075 801-06775 | (1) | 16,560.94000 | 16,560.94 | 17,000.00000 | 17,000.00 | 85,000.00000 | 85,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0076 801-07118 | 264.000 | 12.00000 | 3,168.00 | 12.70000 | 3,352.80 | 18.00000 | 4,752.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0077 801-07119 | 60.000 | 13.00000 | 780.00 | 13.80000 | 828.00 | 18.00000 | 1,080.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0078 802-02475 | 7.000 | 100.00000 | 700.00 | 1,050.00000 | 7,350.00 | 550.00000 | 3,850.00 |
| SIGN, PANEL, RELOCATE | EACH | | | | | | |
| 0079 802-05704 | 401.000 | 18.00000 | 7,218.00 | 34.00000 | 13,634.00 | 50.00000 | 20,050.00 |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description | | | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 | 802-09838 | 183.000 | 31.00000 | 5,673.00 | 34.00000 | 6,222.00 | 50.00000 | 9,150.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| 0081 | 802-09840 | 76.000 | 20.00000 | 1,520.00 | 35.00000 | 2,660.00 | 55.00000 | 4,180.00 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | | SFT | | | | | | |
| 0082 | 805-01300 | 1.000 | 1,000.00000 | 1,000.00 | 7,400.00000 | 7,400.00 | 8,800.00000 | 8,800.00 |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | | EACH | | | | | | |
| 0083 | 805-90267 | 941.000 | 60.00000 | 56,460.00 | 58.00000 | 54,578.00 | 90.00000 | 84,690.00 |
| CONDUIT, STEEL, GALVANIZED, 3 IN. | | LFT | | | | | | |
| 0084 | 807-02191 | 6.000 | 3,500.00000 | 21,000.00 | 1,590.00000 | 9,540.00 | 3,080.00000 | 18,480.00 |
| HANDHOLE, LIGHTING | | EACH | | | | | | |
| 0085 | 807-07580 | 941.000 | 47.00000 | 44,227.00 | 23.30000 | 21,925.30 | 28.00000 | 26,348.00 |
| WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) YARBERRY COMPANIES INC Unit Price | (6) YARBERRY COMPANIES INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 | 807-12791 | 9.000 | 4,000.00000 | 36,000.00 | 3,400.00000 | 30,600.00 | 3,300.00000 | 29,700.00 |
| LIGHTING FOUNDATION, CONVENTIONAL POLE, CONCRETE, WITH GROUNDING | | EACH | | | | | | |
| 0087 | 807-85502 | 9.000 | 5,800.00000 | 52,200.00 | 3,700.00000 | 33,300.00 | 5,000.00000 | 45,000.00 |
| LIGHT POLE, 30 FT E.M.H., 15 FT MAST ARM, BREAKAWAY BASE | | EACH | | | | | | |
| 0088 | 807-86805 | 1.000 | 11,500.00000 | 11,500.00 | 10,600.00000 | 10,600.00 | 13,200.00000 | 13,200.00 |
| SERVICE POINT, TYPE I | | EACH | | | | | | |
| 0089 | 808-11691 | 163.000 | 9.00000 | 1,467.00 | 8.50000 | 1,385.50 | 9.00000 | 1,467.00 |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. | | LFT | | | | | | |
| 0090 | 808-11698 | 163.000 | 17.00000 | 2,771.00 | 17.70000 | 2,885.10 | 33.00000 | 5,379.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. | | LFT | | | | | | |
| 0091 | 808-12032 | 3,695.000 | 3.00000 | 11,085.00 | 2.28000 | 8,424.60 | 3.00000 | 11,085.00 |
| GROOVING FOR PAVEMENT MARKINGS | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) YARBERRY COMPANIES INC Unit Price | (6) YARBERRY COMPANIES INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 | 808-75043 | 790.000 | 2.00000 | 1,580.00 | 1.95000 | 1,540.50 | 4.00000 | 3,160.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0093 | 808-75247 | 1,170.000 | 2.00000 | 2,340.00 | 1.95000 | 2,281.50 | 4.00000 | 4,680.00 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0094 | 808-75278 | 271.000 | 4.00000 | 1,084.00 | 3.90000 | 1,056.90 | 11.00000 | 2,981.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | | LFT | | | | | | |
| 0095 | 808-75320 | 4.000 | 148.00000 | 592.00 | 156.00000 | 624.00 | 330.00000 | 1,320.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0096 | 808-92027 | 1,138.000 | 3.00000 | 3,414.00 | 2.60000 | 2,958.80 | 5.00000 | 5,690.00 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | | LFT | | | | | | |
| 0097 | 601-02241 | 73.000 | 1.00000 | 73.00 | 6.35000 | 463.55 | 14.00000 | 1,022.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description | | | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0098 | 621-06570 | 98.000 | 50.00000 | 4,900.00 | 110.00000 | 10,780.00 | 100.00000 | 9,800.00 |
| TOPSOIL | | CYS | | | | | | |
| 0099 | 715-05048 | 452.000 | 18.00000 | 8,136.00 | 15.00000 | 6,780.00 | 15.00000 | 6,780.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | | LFT | | | | | | |
| 0100 | 715-05053 | 60.000 | 45.00000 | 2,700.00 | 81.00000 | 4,860.00 | 40.00000 | 2,400.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | | LFT | | | | | | |
| 0101 | 718-06531 | 1.000 | 5,000.00000 | 5,000.00 | 3,900.00000 | 3,900.00 | 1,000.00000 | 1,000.00 |
| OUTLET PROTECTOR, TYPE 3 | | EACH | | | | | | |
| 0102 | 718-12307 | 386.000 | 11.00000 | 4,246.00 | 2.50000 | 965.00 | 12.00000 | 4,632.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | | SYS | | | | | | |
| 0103 | 718-52610 | 40.000 | 75.00000 | 3,000.00 | 180.00000 | 7,200.00 | 80.00000 | 3,200.00 |
| AGGREGATE FOR UNDERDRAINS | | CYS | | | | | | |
| 0104 | 807-12202 | 9.000 | 1,700.00000 | 15,300.00 | 740.00000 | 6,660.00 | 660.00000 | 5,940.00 |
| LUMINAIRE, LOW LUMEN ROADWAY | | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $1,998,000.00 | | $2,046,470.00 | | $2,270,392.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,998,000.00 | | $2,046,470.00 | | $2,270,392.00 |
| **Contract Item Totals** | | | **$1,998,000.00** | | **$2,046,470.00** | | **$2,270,392.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,998,000.00** | | **$2,046,470.00** | | **2,270,392.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 24,200.00000 | 24,200.00 | 54,200.00000 | 54,200.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08441 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 103,763.00000 | 103,763.00 | 57,947.00000 | 57,947.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 23,000.00000 | 23,000.00 | 35,194.00000 | 35,194.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02272 | 60.000 | 47.00000 | 2,820.00 | 35.65000 | 2,139.00 | | |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0013 202-74035 | 4.000 | 73.00000 | 292.00 | 267.81000 | 1,071.24 | | |
| SIGN, REMOVE | EACH | | | | | | |
| 0014 202-93047 | 1.000 | 1,400.00000 | 1,400.00 | 1,342.44000 | 1,342.44 | | |
| MANHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-96133 | 222.000 | 36.00000 | 7,992.00 | 16.78000 | 3,725.16 | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0016 203-02000 | 3,354.000 | 31.50000 | 105,651.00 | 46.54000 | 156,095.16 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0017 205-12108 | 54,195.000 | 1.00000 | 54,195.00 | 1.00000 | 54,195.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 52,000.00000 | 52,000.00 | 6,000.00000 | 6,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 205-12618 | (1) | 5,000.00000 | 5,000.00 | 3,500.00000 | 3,500.00 | | |
| SWQCP PREPARATION | LS | | | | | | |
| 0020 207-08264 | 147.000 | 26.50000 | 3,895.50 | 34.96000 | 5,139.12 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0021 207-12635 | 7,723.000 | 53.00000 | 409,319.00 | 12.45000 | 96,151.35 | | |
| SUBGRADE TREATMENT, TYPE IBC | SYS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09264<br>STRUCTURE BACKFILL, TYPE 1 | 98.000<br>CYS | 58.00000 | 5,684.00 | 85.29000 | 8,358.42 | | |
| 0023 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 1,099.000<br>SYS | 6.00000 | 6,594.00 | 6.81000 | 7,484.19 | | |
| 0024 301-12231<br>COMPACTED AGGREGATE, NO. 2 | 1.000<br>CYS | 408.00000 | 408.00 | 511.62000 | 511.62 | | |
| 0025 301-12233<br>COMPACTED AGGREGATE, NO. 8 | 149.000<br>CYS | 105.00000 | 15,645.00 | 99.28000 | 14,792.72 | | |
| 0026 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 1,545.000<br>CYS | 69.00000 | 106,605.00 | 93.92000 | 145,106.40 | | |
| 0027 302-07455<br>DENSE GRADED SUBBASE | 25.000<br>CYS | 200.00000 | 5,000.00 | 96.69000 | 2,417.25 | | |
| 0028 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 120.000<br>TON | 42.00000 | 5,040.00 | 74.91000 | 8,989.20 | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 306-08036 | 434.000 | 31.00000 | 13,454.00 | 12.07000 | 5,238.38 | | |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0030 401-000008 | 650.000 | 135.00000 | 87,750.00 | 206.64000 | 134,316.00 | | |
| QC/QA-HMA, 3, 58E, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000044 | 753.000 | 125.00000 | 94,125.00 | 186.17000 | 140,186.01 | | |
| QC/QA-HMA, 3, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 2,338.000 | 108.00000 | 252,504.00 | 161.79000 | 378,265.02 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-10258 | 3,032.000 | 1.00000 | 3,032.00 | 1.70000 | 5,154.40 | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0034 401-10259 | 3,032.000 | 1.00000 | 3,032.00 | 1.70000 | 5,154.40 | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0035 406-05520 | 6.000 | 2,500.00000 | 15,000.00 | 1,857.69000 | 11,146.14 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description | | | (7) CALUMET CIVIL CONTRACTORS INC | | (8) OLCO INC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 502-06999 | 1,494.000 | 162.00000 | 242,028.00 | 194.88000 | 291,150.72 | | |
| PCCP, 8 IN. | | SYS | | | | | | |
| 0037 | 601-03467 | 1.000 | 500.00000 | 500.00 | 300.00000 | 300.00 | | |
| ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S | | EACH | | | | | | |
| 0038 | 601-12289 | 1.000 | 2,350.00000 | 2,350.00 | 1,200.00000 | 1,200.00 | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0039 | 601-94689 | 1.000 | 5,500.00000 | 5,500.00 | 3,355.00000 | 3,355.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0040 | 605-06090 | 235.000 | 49.00000 | 11,515.00 | 51.62000 | 12,130.70 | | |
| CURB, INTEGRAL CONCRETE | | LFT | | | | | | |
| 0041 | 605-06140 | 1,344.000 | 55.00000 | 73,920.00 | 61.14000 | 82,172.16 | | |
| CURB AND GUTTER, CONCRETE | | LFT | | | | | | |
| 0042 | 605-06145 | 722.000 | 65.00000 | 46,930.00 | 61.49000 | 44,395.78 | | |
| CURB AND GUTTER, CONCRETE, TYPE B | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 605-06145 | 315.000 | 50.00000 | 15,750.00 | 63.64000 | 20,046.60 | | |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0044 605-06145 | 1,788.000 | 56.00000 | 100,128.00 | 58.47000 | 104,544.36 | | |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED, 2 INCH REVEAL | LFT | | | | | | |
| 0045 610-08446 | 147.000 | 114.00000 | 16,758.00 | 146.98000 | 21,606.06 | | |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0046 611-08232 | 2.000 | 600.00000 | 1,200.00 | 225.00000 | 450.00 | | |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0047 615-06490 | 23.000 | 300.00000 | 6,900.00 | 175.00000 | 4,025.00 | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0048 615-06505 | 11.000 | 1,150.00000 | 12,650.00 | 975.00000 | 10,725.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0049 615-06510 | 1.000 | 600.00000 | 600.00 | 675.00000 | 675.00 | | |
| MONUMENT, TYPE C | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 615-06515 | 21.000 | 200.00000 | 4,200.00 | 170.00000 | 3,570.00 | | |
| MONUMENT, TYPE D | EACH | | | | | | |
| 0051 615-06535 | 1.000 | 975.00000 | 975.00 | 950.00000 | 950.00 | | |
| BENCHMARK POST, RESET | EACH | | | | | | |
| 0052 616-06405 | 528.000 | 85.00000 | 44,880.00 | 54.39000 | 28,717.92 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0053 616-12246 | 347.000 | 7.50000 | 2,602.50 | 3.84000 | 1,332.48 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0054 621-01004 | 2.000 | 1,100.00000 | 2,200.00 | 326.19000 | 652.38 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0055 621-06545 | 1.000 | 7.67000 | 7.67 | 3,225.92000 | 3,225.92 | | |
| FERTILIZER , FOR PERMANENT SEED | TON | | | | | | |
| 0056 621-06553 | 249.000 | 8.07000 | 2,009.43 | 16.27000 | 4,051.23 | | |
| SEED MIXTURE, TYPE R | LBS | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 621-06565 | 3.000 | 409.00000 | 1,227.00 | 2,722.41000 | 8,167.23 | | |
| MULCHING MATERIAL | TON | | | | | | |
| 0058 621-06567 | 5.000 | 5.00000 | 25.00 | 405.66000 | 2,028.30 | | |
| WATER | kGAL | | | | | | |
| 0059 621-06574 | 1,460.000 | 15.00000 | 21,900.00 | 14.92000 | 21,783.20 | | |
| SODDING | SYS | | | | | | |
| 0060 628-09403 | 18.000 | 3,200.00000 | 57,600.00 | 1,337.66000 | 24,077.88 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0061 628-11976 | 1.000 | 1,500.00000 | 1,500.00 | 870.43000 | 870.43 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0062 715-05123 | 184.000 | 157.00000 | 28,888.00 | 176.86000 | 32,542.24 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0064 715-05149 | 121.000 | 88.00000 | 10,648.00 | 101.10000 | 12,233.10 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05169 | 90.000 | 106.00000 | 9,540.00 | 122.90000 | 11,061.00 | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0066 715-46000 | 4.000 | 1,910.00000 | 7,640.00 | 1,294.04000 | 5,176.16 | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0067 715-46005 | 6.000 | 1,900.00000 | 11,400.00 | 1,391.83000 | 8,350.98 | | |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0068 715-46020 | 4.000 | 2,600.00000 | 10,400.00 | 1,811.17000 | 7,244.68 | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0070 720-45045 | 4.000 | 3,500.00000 | 14,000.00 | 4,167.91000 | 16,671.64 | | |
| INLET, TYPE J10 | EACH | | | | | | |
| 0071 801-04308 | 12.000 | 229.00000 | 2,748.00 | 385.00000 | 4,620.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0072 801-06625 | 65.000 | 177.00000 | 11,505.00 | 115.00000 | 7,475.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06640 | 13.000 | 297.00000 | 3,861.00 | 200.00000 | 2,600.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06645 | 6.000 | 71.00000 | 426.00 | 100.00000 | 600.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0075 801-06775 | (1) | 56,827.60000 | 56,827.60 | 48,235.00000 | 48,235.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0076 801-07118 | 264.000 | 12.00000 | 3,168.00 | 15.00000 | 3,960.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0077 801-07119 | 60.000 | 13.00000 | 780.00 | 15.00000 | 900.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0078 802-02475 | 7.000 | 957.00000 | 6,699.00 | 500.00000 | 3,500.00 | | |
| SIGN, PANEL, RELOCATE | EACH | | | | | | |
| 0079 802-05704 | 401.000 | 35.00000 | 14,035.00 | 44.00000 | 17,644.00 | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 802-09838<br>SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | 183.000<br>SFT | 32.00000 | 5,856.00 | 44.00000 | 8,052.00 | | |
| 0081 802-09840<br>SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | 76.000<br>SFT | 35.20000 | 2,675.20 | 50.00000 | 3,800.00 | | |
| 0082 805-01300<br>TRAFFIC SIGNAL EQUIPMENT, REMOVE | 1.000<br>EACH | 7,375.00000 | 7,375.00 | 8,000.00000 | 8,000.00 | | |
| 0083 805-90267<br>CONDUIT, STEEL, GALVANIZED, 3 IN. | 941.000<br>LFT | 44.80000 | 42,156.80 | 80.00000 | 75,280.00 | | |
| 0084 807-02191<br>HANDHOLE, LIGHTING | 6.000<br>EACH | 1,612.00000 | 9,672.00 | 2,800.00000 | 16,800.00 | | |
| 0085 807-07580<br>WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C | 941.000<br>LFT | 18.90000 | 17,784.90 | 23.00000 | 21,643.00 | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC | | (8) OLCO INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 | 807-12791 | 9.000 | 2,260.00000 | 20,340.00 | 3,000.00000 | 27,000.00 | | |
| LIGHTING FOUNDATION, CONVENTIONAL POLE, CONCRETE, WITH GROUNDING | | EACH | | | | | | |
| 0087 | 807-85502 | 9.000 | 4,115.00000 | 37,035.00 | 4,500.00000 | 40,500.00 | | |
| LIGHT POLE, 30 FT E.M.H., 15 FT MAST ARM, BREAKAWAY BASE | | EACH | | | | | | |
| 0088 | 807-86805 | 1.000 | 12,060.00000 | 12,060.00 | 12,000.00000 | 12,000.00 | | |
| SERVICE POINT, TYPE I | | EACH | | | | | | |
| 0089 | 808-11691 | 163.000 | 8.05000 | 1,312.15 | 4.75000 | 774.25 | | |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. | | LFT | | | | | | |
| 0090 | 808-11698 | 163.000 | 16.71000 | 2,723.73 | 9.50000 | 1,548.50 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. | | LFT | | | | | | |
| 0091 | 808-12032 | 3,695.000 | 2.17000 | 8,018.15 | 2.25000 | 8,313.75 | | |
| GROOVING FOR PAVEMENT MARKINGS | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC | | (8) OLCO INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 | 808-75043 | 790.000 | 1.86000 | 1,469.40 | 1.15000 | 908.50 | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0093 | 808-75247 | 1,170.000 | 1.86000 | 2,176.20 | 1.15000 | 1,345.50 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0094 | 808-75278 | 271.000 | 3.71000 | 1,005.41 | 4.75000 | 1,287.25 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | | LFT | | | | | | |
| 0095 | 808-75320 | 4.000 | 148.00000 | 592.00 | 300.00000 | 1,200.00 | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0096 | 808-92027 | 1,138.000 | 2.47000 | 2,810.86 | 3.75000 | 4,267.50 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | | LFT | | | | | | |
| 0097 | 601-02241 | 73.000 | 14.00000 | 1,022.00 | 14.00000 | 1,022.00 | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (8) OLCO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT ROUNDABOUT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0098 621-06570 | 98.000 | 97.00000 | 9,506.00 | 100.67000 | 9,865.66 | | |
| TOPSOIL | CYS | | | | | | |
| 0099 715-05048 | 452.000 | 18.75000 | 8,475.00 | 32.25000 | 14,577.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0100 715-05053 | 60.000 | 58.00000 | 3,480.00 | 34.69000 | 2,081.40 | | |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0101 718-06531 | 1.000 | 1,400.00000 | 1,400.00 | 1,312.95000 | 1,312.95 | | |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |
| 0102 718-12307 | 386.000 | 1.25000 | 482.50 | 3.91000 | 1,509.26 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0103 718-52610 | 40.000 | 57.00000 | 2,280.00 | 74.88000 | 2,995.20 | | |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0104 807-12202 | 9.000 | 718.00000 | 6,462.00 | 600.00000 | 5,400.00 | | |
| LUMINAIRE, LOW LUMEN ROADWAY | EACH | | | | | | |

**Contract ID:** R -43507-A **Counties:** HENRY

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 221 **Project(s):** 2000152

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) CALUMET CIVIL CONTRACTORS INC Unit Price | (7) CALUMET CIVIL CONTRACTORS INC Ext Amount | (8) OLCO INC Unit Price | (8) OLCO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $2,484,000.00 | | $2,494,328.49 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,484,000.00 | | $2,494,328.49 | | |
| **Contract Item Totals** | | | **$2,484,000.00** | | **$2,494,328.49** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$2,484,000.00** | | **$2,494,328.49** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 35,000.00000 | 35,000.00 | 45,000.00000 | 45,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08441 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 147,650.00000 | 147,650.00 | 161,000.00000 | 161,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 50,000.00000 | 50,000.00 | 5,350.00000 | 5,350.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 1,812.000 | 26.50000 | 48,018.00 | 39.60000 | 71,755.20 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-02271 | 3.000 | 1,000.00000 | 3,000.00 | 1,000.00000 | 3,000.00 | | |
| HEADWALL, REMOVE | EACH | | | | | | |
| 0015 202-02637 | 139.000 | 50.00000 | 6,950.00 | 50.00000 | 6,950.00 | | |
| PIPE ABANDON AND GROUT FILL | LFT | | | | | | |
| 0016 202-02928 | 2.000 | 1,000.00000 | 2,000.00 | 1,000.00000 | 2,000.00 | | |
| CATCH BASIN, REMOVE | EACH | | | | | | |
| 0017 203-02000 | 1,890.000 | 45.00000 | 85,050.00 | 48.35000 | 91,381.50 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 203-02070 | 1,583.000 | 55.00000 | 87,065.00 | 61.60000 | 97,512.80 | | |
| BORROW | CYS | | | | | | |
| 0019 205-12108 | 30,613.000 | 1.00000 | 30,613.00 | 1.00000 | 30,613.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 5,000.00000 | 5,000.00 | 3,500.00000 | 3,500.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 205-12618 | (1) | 2,200.00000 | 2,200.00 | 43,039.00000 | 43,039.00 | | |
| SWQCP PREPARATION | LS | | | | | | |
| 0022 207-08264 | 616.000 | 15.00000 | 9,240.00 | 23.20000 | 14,291.20 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0023 207-09935 | 9,865.000 | 37.50000 | 369,937.50 | 35.25000 | 347,741.25 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0024 211-09264 | 15.000 | 1.00000 | 15.00 | 1.00000 | 15.00 | | |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0025 211-09265 | 45.000 | 1.00000 | 45.00 | 1.00000 | 45.00 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0026 214-11796 | 9,865.000 | 2.10000 | 20,716.50 | 1.50000 | 14,797.50 | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0027 214-12238 | 4,495.000 | 3.25000 | 14,608.75 | 2.70000 | 12,136.50 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A , FOR FOUNDATION IMPROVEMENTS | SYS | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 301-12233<br>COMPACTED AGGREGATE, NO. 8 , FOR FOUNDATION IMPROVEMENTS | 2,997.000<br>CYS | 40.00000 | 119,880.00 | 66.50000 | 199,300.50 | | |
| 0029 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 31.000<br>CYS | 200.00000 | 6,200.00 | 173.00000 | 5,363.00 | | |
| 0030 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 1,720.000<br>TON | 38.00000 | 65,360.00 | 35.90000 | 61,748.00 | | |
| 0031 304-12627<br>HMA PATCHING, FULL DEPTH, TYPE D | 89.000<br>TON | 255.00000 | 22,695.00 | 201.40000 | 17,924.60 | | |
| 0032 306-08034<br>MILLING, ASPHALT, 1 1/2 IN. | 11,278.000<br>SYS | 2.80000 | 31,578.40 | 2.65000 | 29,886.70 | | |
| 0033 401-000005<br>QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | 44.000<br>TON | 175.00000 | 7,700.00 | 237.35000 | 10,443.40 | | |
| 0034 401-000009<br>QC/QA-HMA, 4, 58E, SURFACE, 9.5 mm | 1,576.000<br>TON | 110.00000 | 173,360.00 | 139.60000 | 220,009.60 | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 401-000045 | 1,088.000 | 98.00000 | 106,624.00 | 130.60000 | 142,092.80 | | |
| QC/QA-HMA, 4, 58E, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0036 401-000056 | 4,311.000 | 88.00000 | 379,368.00 | 113.00000 | 487,143.00 | | |
| QC/QA-HMA, 4, 58S, BASE, 19.0 mm | TON | | | | | | |
| 0037 401-10259 | 550.000 | 0.50000 | 275.00 | 4.00000 | 2,200.00 | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0038 401-12439 | 7,808.000 | 3.50000 | 27,328.00 | 3.00000 | 23,424.00 | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0039 402-10087 | 282.000 | 175.00000 | 49,350.00 | 277.50000 | 78,255.00 | | |
| HMA FOR TEMPORARY PAVEMENT, TYPE D | TON | | | | | | |
| 0040 406-05520 | 13.000 | 500.00000 | 6,500.00 | 1,288.00000 | 16,744.00 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0041 502-11564 | 89.000 | 185.00000 | 16,465.00 | 203.00000 | 18,067.00 | | |
| PCCP, 7 IN. | SYS | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 503-05240 | 33.000 | 45.00000 | 1,485.00 | 54.00000 | 1,782.00 | | |
| D-1 CONTRACTION JOINT | LFT | | | | | | |
| 0043 603-06060 | 131.000 | 79.00000 | 10,349.00 | 59.00000 | 7,729.00 | | |
| FENCE, FARM FIELD, RESET | LFT | | | | | | |
| 0044 605-06145 | 240.000 | 45.00000 | 10,800.00 | 137.00000 | 32,880.00 | | |
| CURB AND GUTTER, CONCRETE, TYPE B | LFT | | | | | | |
| 0045 606-12399 | 5,911.000 | 1.30000 | 7,684.30 | 1.52000 | 8,984.72 | | |
| MILLED HMA CORRUGATIONS, CONVENTIONAL | LFT | | | | | | |
| 0046 615-06510 | 1.000 | 993.00000 | 993.00 | 750.00000 | 750.00 | | |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0047 615-06520 | 1.000 | 1,520.00000 | 1,520.00 | 1,400.00000 | 1,400.00 | | |
| MONUMENT, RE-ESTABLISH | EACH | | | | | | |
| 0048 616-06405 | 17.000 | 150.00000 | 2,550.00 | 1.00000 | 17.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0049 616-12246 GEOTEXTILE FOR RIPRAP, TYPE 1A | 45.000 SYS | 10.00000 | 450.00 | 10.00000 | 450.00 | | |
| 0050 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 4.000 EACH | 500.00000 | 2,000.00 | 500.00000 | 2,000.00 | | |
| 0051 621-06545 FERTILIZER , FOR PERMANENT SEEDING | 2.000 TON | 1,050.00000 | 2,100.00 | 1,405.00000 | 2,810.00 | | |
| 0052 621-06553 SEED MIXTURE, TYPE R | 627.000 LBS | 6.10000 | 3,824.70 | 9.04000 | 5,668.08 | | |
| 0053 621-06565 MULCHING MATERIAL | 7.000 TON | 510.00000 | 3,570.00 | 970.00000 | 6,790.00 | | |
| 0054 628-09403 FIELD OFFICE, TYPE C | 12.000 MOS | 3,650.00000 | 43,800.00 | 29,905.00000 | 358,860.00 | | |
| 0055 628-11976 COMPUTER SYSTEM EQUIPMENT | 2.000 EACH | 810.41000 | 1,620.82 | 540.00000 | 1,080.00 | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 715-05149 | 343.000 | 150.00000 | 51,450.00 | 204.00000 | 69,972.00 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0057 715-05151 | 68.000 | 160.00000 | 10,880.00 | 251.00000 | 17,068.00 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0058 715-05171 | 62.000 | 170.00000 | 10,540.00 | 215.00000 | 13,330.00 | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0059 715-09064 | 411.000 | 5.00000 | 2,055.00 | 5.00000 | 2,055.00 | | |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0060 715-46000 | 4.000 | 3,500.00000 | 14,000.00 | 4,365.00000 | 17,460.00 | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0061 715-46005 | 1.000 | 3,500.00000 | 3,500.00 | 5,235.00000 | 5,235.00 | | |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0062 715-46010 | 2.000 | 4,500.00000 | 9,000.00 | 6,000.00000 | 12,000.00 | | |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 720-45070 | 5.000 | 6,500.00000 | 32,500.00 | 8,232.00000 | 41,160.00 | | |
| INLET, TYPE P12A | EACH | | | | | | |
| 0064 720-98174 | 2.000 | 5,000.00000 | 10,000.00 | 7,598.00000 | 15,196.00 | | |
| INLET, TYPE B15 | EACH | | | | | | |
| 0065 801-06209 | 35,370.000 | 1.25000 | 44,212.50 | 1.25000 | 44,212.50 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0066 801-06577 | 64.000 | 9.50000 | 608.00 | 9.50000 | 608.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0067 801-06625 | 10.000 | 122.00000 | 1,220.00 | 122.00000 | 1,220.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0068 801-06640 | 59.000 | 175.00000 | 10,325.00 | 175.00000 | 10,325.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0069 801-06710 | 314.000 | 14.00000 | 4,396.00 | 14.00000 | 4,396.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 801-06775 | (1) | 190,000.00000 | 190,000.00 | 47,073.00000 | 47,073.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0071 801-07024 | 4.000 | 8,960.00000 | 35,840.00 | 8,960.00000 | 35,840.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0072 801-07118 | 288.000 | 16.00000 | 4,608.00 | 16.00000 | 4,608.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0073 801-08401 | 3,250.000 | 50.00000 | 162,500.00 | 40.00000 | 130,000.00 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0074 801-11642 | 2.000 | 4,555.00000 | 9,110.00 | 4,555.00000 | 9,110.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0075 801-12042 | 7.000 | 490.00000 | 3,430.00 | 430.00000 | 3,010.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0076 801-12390 | 4,208.000 | 2.19000 | 9,215.52 | 2.20000 | 9,257.60 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 7 IN. | LFT | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 801-12883 | 8.000 | 555.00000 | 4,440.00 | 555.00000 | 4,440.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0078 802-05704 | 494.000 | 31.85000 | 15,733.90 | 31.85000 | 15,733.90 | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0079 802-05705 | 32.000 | 30.85000 | 987.20 | 30.85000 | 987.20 | | |
| SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0080 802-05706 | 21.000 | 34.85000 | 731.85 | 34.85000 | 731.85 | | |
| SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0081 802-07057 | 522.000 | 34.45000 | 17,982.90 | 34.45000 | 17,982.90 | | |
| SIGN, PANEL, WITH LEGEND | SFT | | | | | | |
| 0082 802-07059 | 26.000 | 159.66000 | 4,151.16 | 159.66000 | 4,151.16 | | |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0083 802-07060<br>SIGN, SHEET, RELOCATE | 34.000<br>EACH | 122.09000 | 4,151.06 | 122.09000 | 4,151.06 | | |
| 0084 802-09838<br>SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | 149.000<br>SFT | 35.18000 | 5,241.82 | 35.18000 | 5,241.82 | | |
| 0085 802-09840<br>SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | 170.000<br>SFT | 36.18000 | 6,150.60 | 36.18000 | 6,150.60 | | |
| 0086 802-09842<br>SIGN, SHEET, WITH LEGEND, 0.125 IN. THICKNESS | 18.000<br>SFT | 38.66000 | 695.88 | 38.66000 | 695.88 | | |
| 0087 802-12223<br>WIDE FLANGE SIGN POST SUPPORT FOUNDATION, TYPE B | 8.000<br>EACH | 2,364.47000 | 18,915.76 | 2,364.47000 | 18,915.76 | | |
| 0088 802-76095<br>STRUCTURAL STEEL, BREAKAWAY | 2,891.000<br>LBS | 6.87000 | 19,861.17 | 6.87000 | 19,861.17 | | |
| 0089 804-11920<br>DELINEATOR POST, FLEXIBLE, TYPE I | 42.000<br>EACH | 66.71000 | 2,801.82 | 75.00000 | 3,150.00 | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 804-11921<br>DELINEATOR POST, FLEXIBLE, TYPE II | 6.000<br>EACH | 84.01000 | 504.06 | 175.00000 | 1,050.00 | | |
| 0091 805-01300<br>TRAFFIC SIGNAL EQUIPMENT, REMOVE | 1.000<br>EACH | 5,360.20000 | 5,360.20 | 5,360.20000 | 5,360.20 | | |
| 0092 805-11815<br>CONDUIT, HDPE, 2 IN. SCHEDULE 80 | 375.000<br>LFT | 30.03000 | 11,261.25 | 30.03000 | 11,261.25 | | |
| 0093 807-02191<br>HANDHOLE, LIGHTING | 5.000<br>EACH | 2,251.58000 | 11,257.90 | 2,251.58000 | 11,257.90 | | |
| 0094 807-03758<br>LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 24 IN. X 24 IN. X 96 IN. | 10.000<br>EACH | 1,637.78000 | 16,377.80 | 1,637.78000 | 16,377.80 | | |
| 0095 807-12202<br>LUMINAIRE, LOW LUMEN ROADWAY | 10.000<br>EACH | 709.19000 | 7,091.90 | 709.19000 | 7,091.90 | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0096 807-86805 | 1.000 | 6,079.82000 | 6,079.82 | 6,079.82000 | 6,079.82 | | |
| SERVICE POINT, TYPE I | EACH | | | | | | |
| 0097 807-86843 | 375.000 | 3.95000 | 1,481.25 | 3.95000 | 1,481.25 | | |
| WIRE, NO. 4 COPPER, 1/C | LFT | | | | | | |
| 0098 807-86889 | 1,200.000 | 1.90000 | 2,280.00 | 1.90000 | 2,280.00 | | |
| CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C | LFT | | | | | | |
| 0099 807-86910 | 10.000 | 49.20000 | 492.00 | 49.20000 | 492.00 | | |
| CONNECTOR KIT, UNFUSED | EACH | | | | | | |
| 0100 807-86915 | 10.000 | 49.20000 | 492.00 | 49.20000 | 492.00 | | |
| CONNECTOR KIT, FUSED | EACH | | | | | | |
| 0101 807-86920 | 15.000 | 28.70000 | 430.50 | 28.70000 | 430.50 | | |
| MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED | EACH | | | | | | |
| 0102 807-86925 | 12.000 | 37.70000 | 452.40 | 37.70000 | 452.40 | | |
| MULTIPLE COMPRESSION FITTING, WATERPROOFED | EACH | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0103 807-86930 | 20.000 | 25.75000 | 515.00 | 25.75000 | 515.00 | | |
| INSULATION LINK, NON-WATERPROOFED | EACH | | | | | | |
| 0104 807-86935 | 24.000 | 33.75000 | 810.00 | 33.75000 | 810.00 | | |
| INSULATION LINK, WATERPROOFED | EACH | | | | | | |
| 0105 807-86955 | 14.000 | 380.32000 | 5,324.48 | 380.32000 | 5,324.48 | | |
| CABLE-DUCT MARKER | EACH | | | | | | |
| 0106 807-97237 | 3,192.000 | 15.95000 | 50,912.40 | 15.95000 | 50,912.40 | | |
| WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C | LFT | | | | | | |
| 0107 808-06368 | 435.000 | 5.00000 | 2,175.00 | 5.00000 | 2,175.00 | | |
| TRANSVERSE MARKING, REMOVE | LFT | | | | | | |
| 0108 808-06716 | 22,782.000 | 0.50000 | 11,391.00 | 0.50000 | 11,391.00 | | |
| LINE, REMOVE | LFT | | | | | | |
| 0109 808-09381 | (1) | 3,700.00000 | 3,700.00 | 3,700.00000 | 3,700.00 | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 808-11650 | 358.000 | 3.85000 | 1,378.30 | 3.85000 | 1,378.30 | | |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. | LFT | | | | | | |
| 0111 808-11776 | 32.000 | 25.55000 | 817.60 | 25.55000 | 817.60 | | |
| TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0112 808-12032 | 12,084.000 | 0.52000 | 6,283.68 | 0.52000 | 6,283.68 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0113 808-12858 | 540.000 | 3.00000 | 1,620.00 | 3.00000 | 1,620.00 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 10 IN. | LFT | | | | | | |
| 0114 808-75043 | 6,539.000 | 1.10000 | 7,192.90 | 1.10000 | 7,192.90 | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0115 808-75247 | 3,869.000 | 1.10000 | 4,255.90 | 1.10000 | 4,255.90 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS LP | | (2) TOWN & COUNTRY CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0116 | 808-75272 | 32.000 | 9.75000 | 312.00 | 9.75000 | 312.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0117 | 808-75290 | 146.000 | 9.75000 | 1,423.50 | 9.75000 | 1,423.50 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 24 IN. | | LFT | | | | | | |
| 0118 | 808-75297 | 26.000 | 9.95000 | 258.70 | 9.95000 | 258.70 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0119 | 808-75320 | 15.000 | 195.00000 | 2,925.00 | 195.00000 | 2,925.00 | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0120 | 808-75325 | 2.000 | 255.00000 | 510.00 | 255.00000 | 510.00 | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, "ONLY" | | EACH | | | | | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | (2) TOWN & COUNTRY CONSTRUCTION INC Unit Price | (2) TOWN & COUNTRY CONSTRUCTION INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ,INTERSECTION IMPROVEMENT MEDIAN U-TURN | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0121 808-75996<br>SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 30.000<br>EACH | 25.55000 | 766.50 | 25.55000 | 766.50 | | |
| 0122 808-75998<br>SNOWPLOWABLE RAISED PAVEMENT MARKER | 97.000<br>EACH | 40.00000 | 3,880.00 | 40.00000 | 3,880.00 | | |
| 0123 808-96075<br>LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. | 948.000<br>LFT | 1.55000 | 1,469.40 | 1.55000 | 1,469.40 | | |
| 0124 807-85762<br>LIGHT POLE, 40 FT E.M.H., 15 FT MAST ARM, BREAKAWAY BASE | 10.000<br>EACH | 3,987.36000 | 39,873.60 | 3,987.36000 | 39,873.60 | | |
| **Section Totals:** | | | $2,955,139.15 | | $3,501,170.73 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,955,139.15 | | $3,501,170.73 | | |
| **Contract Item Totals** | | | **$2,955,139.15** | | **$3,501,170.73** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |

**Contract ID:** R -44647-A **Counties:** NEWTON

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 241 **Project(s):** 2200047

**Contract Time:** 03/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INTERSECTION IMPROVEMENT, MEDIAN U-TURN

| | | |
|---|---|---|
| **Contract Grand Totals** | **$2,955,139.15** | **$3,501,170.73** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 75,000.00000 | 75,000.00 | 100,000.00000 | 100,000.00 | 45,000.00000 | 45,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 215,000.00000 | 215,000.00 | 250,000.00000 | 250,000.00 | 265,000.00000 | 265,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 193,934.32000 | 193,934.32 | 310,000.00000 | 310,000.00 | 130,000.00000 | 130,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02272 | 120.000 | 25.00000 | 3,000.00 | 22.00000 | 2,640.00 | 12.00000 | 1,440.00 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0013 202-02859 | 2.000 | 2,600.00000 | 5,200.00 | 3,150.00000 | 6,300.00 | 1,800.00000 | 3,600.00 |
| GRATED BOX END SECTION, REMOVE | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-06541 | 1.000 | 1,950.00000 | 1,950.00 | 6,740.00000 | 6,740.00 | 4,000.00000 | 4,000.00 |
| REMOVE , CONCRETE ANCHOR, 48 IN | EACH | | | | | | |
| 0016 202-91385 | 2.000 | 1,950.00000 | 3,900.00 | 1,130.00000 | 2,260.00 | 1,200.00000 | 2,400.00 |
| INLET, REMOVE | EACH | | | | | | |
| 0017 202-96133 | 12.000 | 165.00000 | 1,980.00 | 180.00000 | 2,160.00 | 190.00000 | 2,280.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0018 202-98488 | 9.000 | 365.00000 | 3,285.00 | 850.00000 | 7,650.00 | 90.00000 | 810.00 |
| PIPE END SECTION, REMOVE | EACH | | | | | | |
| 0019 202-99187 | 40.000 | 25.00000 | 1,000.00 | 33.00000 | 1,320.00 | 35.00000 | 1,400.00 |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0020 203-02000 | 250.000 | 175.00000 | 43,750.00 | 84.00000 | 21,000.00 | 125.00000 | 31,250.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0021 203-02020 | 57.000 | 200.00000 | 11,400.00 | 81.00000 | 4,617.00 | 175.00000 | 9,975.00 |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0022 203-02070 | 57.000 | 94.00000 | 5,358.00 | 127.00000 | 7,239.00 | 30.00000 | 1,710.00 |
| BORROW | CYS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 205-11626 | 5.000 | 14,100.00000 | 70,500.00 | 12,400.00000 | 62,000.00 | 15,000.00000 | 75,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0024 205-12108 | 73,308.000 | 1.00000 | 73,308.00 | 1.00000 | 73,308.00 | 1.00000 | 73,308.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0025 205-12616 | (1) | 40,910.00000 | 40,910.00 | 140,000.00000 | 140,000.00 | 30,000.00000 | 30,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0026 206-51235 | (1) | 35,000.00000 | 35,000.00 | 110,000.00000 | 110,000.00 | 130,000.00000 | 130,000.00 |
| COFFERDAM | LS | | | | | | |
| 0027 207-09935 | 479.000 | 55.00000 | 26,345.00 | 83.00000 | 39,757.00 | 50.00000 | 23,950.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0028 211-09265 | 15.000 | 110.00000 | 1,650.00 | 81.00000 | 1,215.00 | 40.00000 | 600.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0029 211-09268 | 501.000 | 350.00000 | 175,350.00 | 525.00000 | 263,025.00 | 250.00000 | 125,250.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 | 214-12239 | 479.000 | 6.00000 | 2,874.00 | 8.00000 | 3,832.00 | 8.00000 | 3,832.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0031 | 301-12232 | 3.000 | 230.00000 | 690.00 | 1,195.00000 | 3,585.00 | 850.00000 | 2,550.00 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0032 | 301-12233 | 27.000 | 415.00000 | 11,205.00 | 240.00000 | 6,480.00 | 100.00000 | 2,700.00 |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0033 | 303-01180 | 104.000 | 150.00000 | 15,600.00 | 87.00000 | 9,048.00 | 60.00000 | 6,240.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0034 | 304-07493 | 5.000 | 425.00000 | 2,125.00 | 1,100.00000 | 5,500.00 | 260.00000 | 1,300.00 |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0035 | 306-08043 | 779.000 | 14.00000 | 10,906.00 | 55.00000 | 42,845.00 | 4.95000 | 3,856.05 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0036 | 401-000002 | 107.000 | 315.00000 | 33,705.00 | 365.00000 | 39,055.00 | 297.00000 | 31,779.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 401-000038 | 64.000 | 375.00000 | 24,000.00 | 355.00000 | 22,720.00 | 290.00000 | 18,560.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0038 401-000047 | 153.000 | 200.00000 | 30,600.00 | 320.00000 | 48,960.00 | 260.00000 | 39,780.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0039 401-10258 | 450.000 | 0.70000 | 315.00 | 0.30000 | 135.00 | 0.22000 | 99.00 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0040 401-10259 | 150.000 | 0.70000 | 105.00 | 0.50000 | 75.00 | 0.36000 | 54.00 |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0041 406-05521 | 2,046.000 | 0.01000 | 20.46 | 0.50000 | 1,023.00 | 0.16000 | 327.36 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0042 408-07478 | 1.000 | 3,400.00000 | 3,400.00 | 795.00000 | 795.00 | 650.00000 | 650.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | TON | | | | | | |
| 0043 601-06035 | 25.000 | 80.00000 | 2,000.00 | 90.00000 | 2,250.00 | 80.00000 | 2,000.00 |
| GUARDRAIL, RESET | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 | 603-06040 | 40.000 | 25.00000 | 1,000.00 | 28.00000 | 1,120.00 | 25.00000 | 1,000.00 |
| FENCE, FARM FIELD, 47 IN. | | LFT | | | | | | |
| 0045 | 606-12400 | 450.000 | 19.92000 | 8,964.00 | 19.00000 | 8,550.00 | 11.00000 | 4,950.00 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | | LFT | | | | | | |
| 0046 | 607-06335 | 32.000 | 240.00000 | 7,680.00 | 78.00000 | 2,496.00 | 210.00000 | 6,720.00 |
| PAVED SIDE DITCH, TYPE A | | LFT | | | | | | |
| 0047 | 607-06340 | 29.000 | 275.00000 | 7,975.00 | 98.00000 | 2,842.00 | 235.00000 | 6,815.00 |
| PAVED SIDE DITCH, TYPE B | | LFT | | | | | | |
| 0048 | 607-06360 | 45.000 | 290.00000 | 13,050.00 | 136.00000 | 6,120.00 | 260.00000 | 11,700.00 |
| PAVED SIDE DITCH, TYPE F | | LFT | | | | | | |
| 0049 | 615-06490 | 4.000 | 200.00000 | 800.00 | 223.00000 | 892.00 | 200.00000 | 800.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0050 | 615-06505 | 6.000 | 1,600.00000 | 9,600.00 | 1,785.00000 | 10,710.00 | 1,600.00000 | 9,600.00 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0051 | 616-05688 | 331.000 | 125.00000 | 41,375.00 | 100.00000 | 33,100.00 | 160.00000 | 52,960.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 616-05689 | 192.000 | 135.00000 | 25,920.00 | 98.00000 | 18,816.00 | 140.00000 | 26,880.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0053 616-06401 | 3.000 | 375.00000 | 1,125.00 | 333.00000 | 999.00 | 400.00000 | 1,200.00 |
| RIPRAP, DUMPED , CLASS I | TON | | | | | | |
| 0054 616-06405 | 449.000 | 200.00000 | 89,800.00 | 98.00000 | 44,002.00 | 140.00000 | 62,860.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0055 616-06451 | 7.000 | 300.00000 | 2,100.00 | 289.00000 | 2,023.00 | 200.00000 | 1,400.00 |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0056 616-12246 | 1,297.000 | 6.00000 | 7,782.00 | 8.00000 | 10,376.00 | 5.00000 | 6,485.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0057 621-01004 | 14.000 | 1,050.00000 | 14,700.00 | 1,171.00000 | 16,394.00 | 1,050.00000 | 14,700.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0058 621-02770 | 4,549.000 | 1.78000 | 8,097.22 | 2.00000 | 9,098.00 | 1.78000 | 8,097.22 |
| EROSION CONTROL BLANKET | SYS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 | 621-06545 | 1.000 | 1,032.00000 | 1,032.00 | 1,160.00000 | 1,160.00 | 1,032.00000 | 1,032.00 |
| FERTILIZER , FOR PERMANENT SEEDING | | TON | | | | | | |
| 0060 | 621-06553 | 202.000 | 77.72000 | 15,699.44 | 87.00000 | 17,574.00 | 77.72000 | 15,699.44 |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0061 | 621-06559 | 2,011.000 | 7.76000 | 15,605.36 | 9.00000 | 18,099.00 | 7.76000 | 15,605.36 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0062 | 621-06565 | 2.000 | 2,254.00000 | 4,508.00 | 2,600.00000 | 5,200.00 | 2,254.00000 | 4,508.00 |
| MULCHING MATERIAL | | TON | | | | | | |
| 0063 | 621-06567 | 1.000 | 2.00000 | 2.00 | 2.00000 | 2.00 | 2.00000 | 2.00 |
| WATER | | kGAL | | | | | | |
| 0064 | 621-06574 | 30.000 | 86.69000 | 2,600.70 | 97.00000 | 2,910.00 | 90.00000 | 2,700.00 |
| SODDING | | SYS | | | | | | |
| 0065 | 621-12612 | 6.000 | 406.00000 | 2,436.00 | 453.00000 | 2,718.00 | 406.00000 | 2,436.00 |
| SEED MIXTURE, FLOODPLAIN | | LBS | | | | | | |
| 0066 | 628-11976 | 2.000 | 656.00000 | 1,312.00 | 2,230.00000 | 4,460.00 | 1,000.00000 | 2,000.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0067 628-12683 | 14.000 | 4,500.00000 | 63,000.00 | 2,500.00000 | 35,000.00 | 3,000.00000 | 42,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0068 714-000086 | 930.000 | 10.00000 | 9,300.00 | 5.00000 | 4,650.00 | 4.00000 | 3,720.00 |
| WATERPROOFING MEMBRANE TYPE 2 | SFT | | | | | | |
| 0069 714-12438 | 62.000 | 1,100.00000 | 68,200.00 | 1,335.00000 | 82,770.00 | 1,500.00000 | 93,000.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 4 FT X 4 FT | LFT | | | | | | |
| 0070 715-04855 | 2.000 | 4,500.00000 | 9,000.00 | 4,655.00000 | 9,310.00 | 4,600.00000 | 9,200.00 |
| PIPE END SECTION, DIAMETER 42 IN. | EACH | | | | | | |
| 0071 715-05123 | 136.000 | 450.00000 | 61,200.00 | 530.00000 | 72,080.00 | 225.00000 | 30,600.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0072 715-05151 | 12.000 | 425.00000 | 5,100.00 | 214.00000 | 2,568.00 | 115.00000 | 1,380.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 715-05842 | 2.000 | 7,520.00000 | 15,040.00 | 7,250.00000 | 14,500.00 | 2,800.00000 | 5,600.00 |
| CONCRETE ANCHOR, DIAMETER 42 IN. | EACH | | | | | | |
| 0074 715-06004 | 3.000 | 7,575.00000 | 22,725.00 | 7,805.00000 | 23,415.00 | 3,700.00000 | 11,100.00 |
| CONCRETE ANCHOR, DIAMETER 48 IN. | EACH | | | | | | |
| 0075 715-06337 | 12.000 | 500.00000 | 6,000.00 | 685.00000 | 8,220.00 | 1,000.00000 | 12,000.00 |
| PIPE EXTENSION, CIRCULAR, DIAMETER 48 IN. , CMP | LFT | | | | | | |
| 0076 715-06566 | 6.000 | 350.00000 | 2,100.00 | 466.00000 | 2,796.00 | 75.00000 | 450.00 |
| PIPE EXTENSION, CIRCULAR, DIAMETER 6 IN. , PVC | LFT | | | | | | |
| 0077 715-12872 | 20.000 | 75.00000 | 1,500.00 | 55.00000 | 1,100.00 | 50.00000 | 1,000.00 |
| GEOTEXTILE FOR PIPE, TYPE 2B | SYS | | | | | | |
| 0078 715-46020 | 2.000 | 3,000.00000 | 6,000.00 | 2,700.00000 | 5,400.00 | 1,800.00000 | 3,600.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 715-46040 | 2.000 | 3,900.00000 | 7,800.00 | 4,235.00000 | 8,470.00 | 3,000.00000 | 6,000.00 |
| PIPE END SECTION, DIAMETER 36 IN. | EACH | | | | | | |
| 0080 715-97692 | 2.000 | 28,500.00000 | 57,000.00 | 16,100.00000 | 32,200.00 | 25,000.00000 | 50,000.00 |
| GRATED BOX END SECTION, TYPE I, 4:1, DIAMETER 36 IN. | EACH | | | | | | |
| 0081 716-07631 | 290.000 | 640.00000 | 185,600.00 | 1,125.00000 | 326,250.00 | 1,500.00000 | 435,000.00 |
| PIPE INSTALLATION, TRENCHLESS, 15 IN. | LFT | | | | | | |
| 0082 716-07635 | 344.000 | 1,290.00000 | 443,760.00 | 1,245.00000 | 428,280.00 | 2,000.00000 | 688,000.00 |
| PIPE INSTALLATION, TRENCHLESS, 36 IN. | LFT | | | | | | |
| 0083 716-07636 | 499.000 | 1,200.00000 | 598,800.00 | 1,270.00000 | 633,730.00 | 2,000.00000 | 998,000.00 |
| PIPE INSTALLATION, TRENCHLESS, 42 IN. | LFT | | | | | | |
| 0084 716-07637 | 367.000 | 1,470.00000 | 539,490.00 | 1,425.00000 | 522,975.00 | 2,050.00000 | 752,350.00 |
| PIPE INSTALLATION, TRENCHLESS, 48 IN. | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 718-12307 | 204.000 | 18.00000 | 3,672.00 | 6.00000 | 1,224.00 | 7.50000 | 1,530.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0086 720-45065 | 4.000 | 13,000.00000 | 52,000.00 | 8,600.00000 | 34,400.00 | 7,500.00000 | 30,000.00 |
| INLET, TYPE N12 | EACH | | | | | | |
| 0087 725-08296 | 150.000 | 1,075.00000 | 161,250.00 | 1,122.00000 | 168,300.00 | 1,250.00000 | 187,500.00 |
| PIPE LINER, CURED-IN-PLACE, 48 IN. | LFT | | | | | | |
| 0088 725-12358 | 80.000 | 2,110.00000 | 168,800.00 | 2,575.00000 | 206,000.00 | 2,250.00000 | 180,000.00 |
| PIPE LINER, CURED-IN-PLACE, MIN. AREA 34.2 SFT | LFT | | | | | | |
| 0089 801-04308 | 14.000 | 125.00000 | 1,750.00 | 340.00000 | 4,760.00 | 295.00000 | 4,130.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0090 801-06209 | 6,144.000 | 2.00000 | 12,288.00 | 3.50000 | 21,504.00 | 2.95000 | 18,124.80 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0091 801-06577 | 26.000 | 12.00000 | 312.00 | 17.50000 | 455.00 | 14.95000 | 388.70 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 | 801-06625 | 61.000 | 85.00000 | 5,185.00 | 133.00000 | 8,113.00 | 115.00000 | 7,015.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0093 | 801-06640 | 256.000 | 200.00000 | 51,200.00 | 191.00000 | 48,896.00 | 165.00000 | 42,240.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0094 | 801-06645 | 24.000 | 75.00000 | 1,800.00 | 113.00000 | 2,712.00 | 98.00000 | 2,352.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0095 | 801-06710 | 14.000 | 30.00000 | 420.00 | 18.00000 | 252.00 | 15.00000 | 210.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0096 | 801-06775 | (1) | 200,000.00000 | 200,000.00 | 315,000.00000 | 315,000.00 | 225,000.00000 | 225,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0097 | 801-07024 | 14.000 | 5,100.00000 | 71,400.00 | 5,700.00000 | 79,800.00 | 5,100.00000 | 71,400.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | | EACH | | | | | | |
| 0098 | 801-07118 | 144.000 | 8.00000 | 1,152.00 | 17.00000 | 2,448.00 | 14.00000 | 2,016.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 | 801-07119 | 192.000 | 8.00000 | 1,536.00 | 17.00000 | 3,264.00 | 14.00000 | 2,688.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0100 | 801-08401 | 4,400.000 | 76.85000 | 338,140.00 | 56.00000 | 246,400.00 | 1.00000 | 4,400.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0101 | 801-12042 | 14.000 | 250.00000 | 3,500.00 | 289.00000 | 4,046.00 | 225.00000 | 3,150.00 |
| TRUCK MOUNTED ATTENUATOR | | DAY | | | | | | |
| 0102 | 801-12081 | (1) | 10,000.00000 | 10,000.00 | 12,500.00000 | 12,500.00 | 75,000.00000 | 75,000.00 |
| PORTABLE SIGNAL | | LS | | | | | | |
| 0103 | 801-12324 | 112.000 | 60.00000 | 6,720.00 | 60.00000 | 6,720.00 | 60.00000 | 6,720.00 |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0104 | 801-12930 | 8.000 | 1,000.00000 | 8,000.00 | 1,390.00000 | 11,120.00 | 1,200.00000 | 9,600.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | | EACH | | | | | | |
| 0105 | 808-12764 | 115.000 | 1.50000 | 172.50 | 3.00000 | 345.00 | 1.98000 | 227.70 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MAC CONSTRUCTION & EXCAVATING INC | | (2) DEIG BROTHERS LUMBER & CONSTR | | (3) RAGLE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 808-75007 | 900.000 | 1.00000 | 900.00 | 1.20000 | 1,080.00 | 0.98000 | 882.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0107 808-75047 | 150.000 | 1.00000 | 150.00 | 1.20000 | 180.00 | 0.98000 | 147.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0108 808-75996 | 6.000 | 125.00000 | 750.00 | 280.00000 | 1,680.00 | 250.00000 | 1,500.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0109 808-75998 | 6.000 | 125.00000 | 750.00 | 460.00000 | 2,760.00 | 395.00000 | 2,370.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $4,612,000.00 | | $5,214,876.00 | | $5,352,449.63 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $4,612,000.00 | | $5,214,876.00 | | $5,352,449.63 |
| **Contract Item Totals** | | | **$4,612,000.00** | | **$5,214,876.00** | | **$5,352,449.63** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** R -44695-A

**Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025

**District(s):** Vincennes

**Call Order:** 251

**Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$4,612,000.00** | **$5,214,876.00** | **5,352,449.63** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 140,500.00000 | 140,500.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 270,811.31000 | 270,811.31 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 110,000.00000 | 110,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02272 | 120.000 | 125.00000 | 15,000.00 | | | | |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0013 202-02859 | 2.000 | 2,200.00000 | 4,400.00 | | | | |
| GRATED BOX END SECTION, REMOVE | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-06541 | 1.000 | 3,250.00000 | 3,250.00 | | | | |
| REMOVE , CONCRETE ANCHOR, 48 IN | EACH | | | | | | |
| 0016 202-91385 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| INLET, REMOVE | EACH | | | | | | |
| 0017 202-96133 | 12.000 | 140.00000 | 1,680.00 | | | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0018 202-98488 | 9.000 | 650.00000 | 5,850.00 | | | | |
| PIPE END SECTION, REMOVE | EACH | | | | | | |
| 0019 202-99187 | 40.000 | 60.00000 | 2,400.00 | | | | |
| FENCE, FARM FIELD, REMOVE | LFT | | | | | | |
| 0020 203-02000 | 250.000 | 350.00000 | 87,500.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0021 203-02020 | 57.000 | 110.00000 | 6,270.00 | | | | |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0022 203-02070 | 57.000 | 45.00000 | 2,565.00 | | | | |
| BORROW | CYS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 | 205-11626 | 5.000 | 12,000.00000 | 60,000.00 | | | | |
| PUMP AROUND | | EACH | | | | | | |
| 0024 | 205-12108 | 73,308.000 | 1.00000 | 73,308.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0025 | 205-12616 | (1) | 320,000.00000 | 320,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0026 | 206-51235 | (1) | 130,000.00000 | 130,000.00 | | | | |
| COFFERDAM | | LS | | | | | | |
| 0027 | 207-09935 | 479.000 | 75.00000 | 35,925.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0028 | 211-09265 | 15.000 | 185.18000 | 2,777.70 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |
| 0029 | 211-09268 | 501.000 | 437.29000 | 219,082.29 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 | 214-12239 | 479.000 | 3.58000 | 1,714.82 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0031 | 301-12232 | 3.000 | 522.62000 | 1,567.86 | | | | |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0032 | 301-12233 | 27.000 | 283.98000 | 7,667.46 | | | | |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0033 | 303-01180 | 104.000 | 262.81000 | 27,332.24 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0034 | 304-07493 | 5.000 | 617.00000 | 3,085.00 | | | | |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0035 | 306-08043 | 779.000 | 20.00000 | 15,580.00 | | | | |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0036 | 401-000002 | 107.000 | 302.00000 | 32,314.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 | 401-000038 | 64.000 | 330.00000 | 21,120.00 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0038 | 401-000047 | 153.000 | 288.00000 | 44,064.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0039 | 401-10258 | 450.000 | 0.50000 | 225.00 | | | | |
| JOINT ADHESIVE, SURFACE | | LFT | | | | | | |
| 0040 | 401-10259 | 150.000 | 0.50000 | 75.00 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | | LFT | | | | | | |
| 0041 | 406-05521 | 2,046.000 | 0.10000 | 204.60 | | | | |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0042 | 408-07478 | 1.000 | 3,500.00000 | 3,500.00 | | | | |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | | TON | | | | | | |
| 0043 | 601-06035 | 25.000 | 80.00000 | 2,000.00 | | | | |
| GUARDRAIL, RESET | | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 | 603-06040 | 40.000 | 25.00000 | 1,000.00 | | | | |
| FENCE, FARM FIELD, 47 IN. | | LFT | | | | | | |
| 0045 | 606-12400 | 450.000 | 22.21000 | 9,994.50 | | | | |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | | LFT | | | | | | |
| 0046 | 607-06335 | 32.000 | 200.00000 | 6,400.00 | | | | |
| PAVED SIDE DITCH, TYPE A | | LFT | | | | | | |
| 0047 | 607-06340 | 29.000 | 225.00000 | 6,525.00 | | | | |
| PAVED SIDE DITCH, TYPE B | | LFT | | | | | | |
| 0048 | 607-06360 | 45.000 | 250.00000 | 11,250.00 | | | | |
| PAVED SIDE DITCH, TYPE F | | LFT | | | | | | |
| 0049 | 615-06490 | 4.000 | 200.00000 | 800.00 | | | | |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0050 | 615-06505 | 6.000 | 1,600.00000 | 9,600.00 | | | | |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0051 | 616-05688 | 331.000 | 214.00000 | 70,834.00 | | | | |
| RIPRAP, CLASS 1 | | TON | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 616-05689 | 192.000 TON | 200.00000 | 38,400.00 | | | | |
| RIPRAP, CLASS 2 | | | | | | | |
| 0053 616-06401 | 3.000 TON | 300.00000 | 900.00 | | | | |
| RIPRAP, DUMPED , CLASS I | | | | | | | |
| 0054 616-06405 | 449.000 TON | 195.00000 | 87,555.00 | | | | |
| RIPRAP, REVETMENT | | | | | | | |
| 0055 616-06451 | 7.000 TON | 200.00000 | 1,400.00 | | | | |
| RIPRAP, UNIFORM | | | | | | | |
| 0056 616-12246 | 1,297.000 SYS | 3.50000 | 4,539.50 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | | | | | | |
| 0057 621-01004 | 14.000 EACH | 1,050.00000 | 14,700.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | | | | | | |
| 0058 621-02770 | 4,549.000 SYS | 1.78000 | 8,097.22 | | | | |
| EROSION CONTROL BLANKET | | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 | 621-06545 | 1.000 | 1,032.00000 | 1,032.00 | | | | |
| FERTILIZER , FOR PERMANENT SEEDING | | TON | | | | | | |
| 0060 | 621-06553 | 202.000 | 77.72000 | 15,699.44 | | | | |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0061 | 621-06559 | 2,011.000 | 7.76000 | 15,605.36 | | | | |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0062 | 621-06565 | 2.000 | 2,254.00000 | 4,508.00 | | | | |
| MULCHING MATERIAL | | TON | | | | | | |
| 0063 | 621-06567 | 1.000 | 2.00000 | 2.00 | | | | |
| WATER | | kGAL | | | | | | |
| 0064 | 621-06574 | 30.000 | 86.69000 | 2,600.70 | | | | |
| SODDING | | SYS | | | | | | |
| 0065 | 621-12612 | 6.000 | 406.00000 | 2,436.00 | | | | |
| SEED MIXTURE, FLOODPLAIN | | LBS | | | | | | |
| 0066 | 628-11976 | 2.000 | 750.00000 | 1,500.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0067 628-12683 | 14.000 | 3,700.00000 | 51,800.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0068 714-000086 | 930.000 | 3.50000 | 3,255.00 | | | | |
| WATERPROOFING MEMBRANE TYPE 2 | SFT | | | | | | |
| 0069 714-12438 | 62.000 | 1,200.00000 | 74,400.00 | | | | |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 4 FT X 4 FT | LFT | | | | | | |
| 0070 715-04855 | 2.000 | 3,500.00000 | 7,000.00 | | | | |
| PIPE END SECTION, DIAMETER 42 IN. | EACH | | | | | | |
| 0071 715-05123 | 136.000 | 500.00000 | 68,000.00 | | | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0072 715-05151 | 12.000 | 210.00000 | 2,520.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0073 715-05842 | 2.000 | 10,000.00000 | 20,000.00 | | | | |
| CONCRETE ANCHOR, DIAMETER 42 IN. | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0074 715-06004 | 3.000 | 10,500.00000 | 31,500.00 | | | | |
| CONCRETE ANCHOR, DIAMETER 48 IN. | EACH | | | | | | |
| 0075 715-06337 | 12.000 | 325.00000 | 3,900.00 | | | | |
| PIPE EXTENSION, CIRCULAR, DIAMETER 48 IN. , CMP | LFT | | | | | | |
| 0076 715-06566 | 6.000 | 500.00000 | 3,000.00 | | | | |
| PIPE EXTENSION, CIRCULAR, DIAMETER 6 IN. , PVC | LFT | | | | | | |
| 0077 715-12872 | 20.000 | 45.00000 | 900.00 | | | | |
| GEOTEXTILE FOR PIPE, TYPE 2B | SYS | | | | | | |
| 0078 715-46020 | 2.000 | 2,500.00000 | 5,000.00 | | | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0079 715-46040 | 2.000 | 3,200.00000 | 6,400.00 | | | | |
| PIPE END SECTION, DIAMETER 36 IN. | EACH | | | | | | |
| 0080 715-97692 | 2.000 | 30,000.00000 | 60,000.00 | | | | |
| GRATED BOX END SECTION, TYPE I, 4:1, DIAMETER 36 IN. | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 | 716-07631 | 290.000 | 720.00000 | 208,800.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 15 IN. | | LFT | | | | | | |
| 0082 | 716-07635 | 344.000 | 1,105.00000 | 380,120.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 36 IN. | | LFT | | | | | | |
| 0083 | 716-07636 | 499.000 | 1,250.00000 | 623,750.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 42 IN. | | LFT | | | | | | |
| 0084 | 716-07637 | 367.000 | 1,375.00000 | 504,625.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 48 IN. | | LFT | | | | | | |
| 0085 | 718-12307 | 204.000 | 4.00000 | 816.00 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | | SYS | | | | | | |
| 0086 | 720-45065 | 4.000 | 9,000.00000 | 36,000.00 | | | | |
| INLET, TYPE N12 | | EACH | | | | | | |
| 0087 | 725-08296 | 150.000 | 1,600.00000 | 240,000.00 | | | | |
| PIPE LINER, CURED-IN-PLACE, 48 IN. | | LFT | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0088 725-12358 | 80.000 | 3,000.00000 | 240,000.00 | | | | |
| PIPE LINER, CURED-IN-PLACE, MIN. AREA 34.2 SFT | LFT | | | | | | |
| 0089 801-04308 | 14.000 | 222.00000 | 3,108.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0090 801-06209 | 6,144.000 | 2.26000 | 13,885.44 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0091 801-06577 | 26.000 | 13.46000 | 349.96 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0092 801-06625 | 61.000 | 157.00000 | 9,577.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0093 801-06640 | 256.000 | 214.00000 | 54,784.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0094 801-06645 | 24.000 | 69.00000 | 1,656.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0095 | 801-06710 | 14.000 | 368.50000 | 5,159.00 | | | | |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0096 | 801-06775 | (1) | 305,000.00000 | 305,000.00 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0097 | 801-07024 | 14.000 | 11,900.00000 | 166,600.00 | | | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | | EACH | | | | | | |
| 0098 | 801-07118 | 144.000 | 10.00000 | 1,440.00 | | | | |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0099 | 801-07119 | 192.000 | 11.00000 | 2,112.00 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0100 | 801-08401 | 4,400.000 | 85.00000 | 374,000.00 | | | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0101 | 801-12042 | 14.000 | 1,900.00000 | 26,600.00 | | | | |
| TRUCK MOUNTED ATTENUATOR | | DAY | | | | | | |
| 0102 | 801-12081 | (1) | 6,026.00000 | 6,026.00 | | | | |
| PORTABLE SIGNAL | | LS | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0103 | 801-12324 | 112.000 | 60.00000 | 6,720.00 | | | | |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0104 | 801-12930 | 8.000 | 1,994.00000 | 15,952.00 | | | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | | EACH | | | | | | |
| 0105 | 808-12764 | 115.000 | 5.34000 | 614.10 | | | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0106 | 808-75007 | 900.000 | 2.78000 | 2,502.00 | | | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0107 | 808-75047 | 150.000 | 16.15000 | 2,422.50 | | | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0108 | 808-75996 | 6.000 | 50.00000 | 300.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | EACH | | | | | | |

**Contract ID:** R -44695-A **Counties:** CRAWFORD, DUBOIS, GIBSON, PERRY, POSEY, SPENCER, VANDERBURGH, WARRICK

**Letting Date:** March 12, 2025 **District(s):** Vincennes

**Call Order:** 251 **Project(s):** 2000737, 2000742, 2001796, 2201132

**Contract Time:** 06/05/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURES AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) E & B PAVING LLC Unit Price | (4) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0109 808-75998 | 6.000 | 125.00000 | 750.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $5,542,500.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $5,542,500.00 | | | | |
| **Contract Item Totals** | | | **$5,542,500.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$5,542,500.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -44876-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 261 **Project(s):** 2300285

**Contract Time:** 06/23/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INSTITUTION AND PARK ROAD MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CALUMET CIVIL CONTRACTORS INC | | (2) E & B PAVING LLC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | INSTITUTION & PARK ROAD MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 5,000.00000 | 5,000.00 | 9,730.00000 | 9,730.00 | 2,500.00000 | 2,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0007 110-01001 | (1) | 20,977.64000 | 20,977.64 | 15,000.00000 | 15,000.00 | 25,185.14000 | 25,185.14 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -44876-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 261 **Project(s):** 2300285

**Contract Time:** 06/23/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INSTITUTION AND PARK ROAD MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | INSTITUTION & PARK ROAD MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 207-08264 | 62.000 | 53.00000 | 3,286.00 | 36.24000 | 2,246.88 | 12.00000 | 744.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0009 214-11796 | 62.000 | 30.00000 | 1,860.00 | 12.98000 | 804.76 | 5.00000 | 310.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0010 304-12623 | 17.000 | 350.00000 | 5,950.00 | 524.87000 | 8,922.79 | 1,500.00000 | 25,500.00 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0011 306-08034 | 7,344.000 | 2.75000 | 20,196.00 | 2.44000 | 17,919.36 | 6.00000 | 44,064.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0012 401-000002 | 606.000 | 115.00000 | 69,690.00 | 147.00000 | 89,082.00 | 200.00000 | 121,200.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0013 401-10258 | 550.000 | 1.00000 | 550.00 | 0.33000 | 181.50 | 2.00000 | 1,100.00 |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0014 406-05520 | 2.500 | 1,300.00000 | 3,250.00 | 1.00000 | 2.50 | 1.00000 | 2.50 |
| ASPHALT FOR TACK COAT | TON | | | | | | |

**Contract ID:** R -44876-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 261 **Project(s):** 2300285

**Contract Time:** 06/23/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INSTITUTION AND PARK ROAD MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CALUMET CIVIL CONTRACTORS INC | | (2) E & B PAVING LLC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | INSTITUTION & PARK ROAD MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 408-12028 | 1.000 | 6,000.00000 | 6,000.00 | 10,857.00000 | 10,857.00 | 8,500.00000 | 8,500.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0016 720-12797 | 1.000 | 1,000.00000 | 1,000.00 | 719.97000 | 719.97 | 3,000.00000 | 3,000.00 |
| CASTING, INLET, ADJUST TO GRADE | EACH | | | | | | |
| 0017 805-78470 | 100.000 | 3.50000 | 350.00 | 3.50000 | 350.00 | 3.50000 | 350.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0018 805-78795 | 25.000 | 26.00000 | 650.00 | 26.00000 | 650.00 | 26.00000 | 650.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0019 808-06713 | 2,790.000 | 0.83000 | 2,315.70 | 0.83000 | 2,315.70 | 0.83000 | 2,315.70 |
| LINE, PAINT, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0020 808-06714 | 450.000 | 0.83000 | 373.50 | 0.83000 | 373.50 | 0.83000 | 373.50 |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |

**Contract ID:** R -44876-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 261 **Project(s):** 2300285

**Contract Time:** 06/23/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INSTITUTION AND PARK ROAD MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CALUMET CIVIL CONTRACTORS INC | | (2) E & B PAVING LLC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | INSTITUTION & PARK ROAD MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 808-06726 | 12.000 | 7.18000 | 86.16 | 7.18000 | 86.16 | 7.18000 | 86.16 |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0022 808-09314 | 230.000 | 5.00000 | 1,150.00 | 5.00000 | 1,150.00 | 5.00000 | 1,150.00 |
| LINE, PAINT, SOLID, BLUE, 4 IN. | LFT | | | | | | |
| 0023 808-97222 | 2.000 | 282.00000 | 564.00 | 282.00000 | 564.00 | 282.00000 | 564.00 |
| PAVEMENT MESSAGE MARKING, PAINT, ADA ACCESSIBLE SYMBOL | EACH | | | | | | |
| 0024 205-06933 | 6.000 | 541.00000 | 3,246.00 | 225.56000 | 1,353.36 | 400.00000 | 2,400.00 |
| TEMPORARY INLET PROTECTION | EACH | | | | | | |
| **Section Totals:** | | | $146,500.00 | | $162,314.48 | | $240,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $146,500.00 | | $162,314.48 | | $240,000.00 |
| **Contract Item Totals** | | | **$146,500.00** | | **$162,314.48** | | **$240,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** R -44876-A **Counties:** MARION

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 261 **Project(s):** 2300285

**Contract Time:** 06/23/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** INSTITUTION AND PARK ROAD MAINTENANCE

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$146,500.00** | **$162,314.48** | **240,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -45674-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 281 **Project(s):** 2400751

**Contract Time:** 03/12/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** IDIQ PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | IDIQ PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0004 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0005 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0006 109-12726 | 400,000.000 | 1.25000 | 500,000.00 | 2.01000 | 804,000.00 | | |
| IDIQ, LABOR | DOL | | | | | | |
| 0007 109-12727 | 300,000.000 | 1.17000 | 351,000.00 | 1.15000 | 345,000.00 | | |
| IDIQ, MATERIALS | DOL | | | | | | |

**Contract ID:** R -45674-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 281 **Project(s):** 2400751

**Contract Time:** 03/12/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** IDIQ PAVEMENT REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | IDIQ PAVEMENT REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-12728 | 300,000.000 | 1.17000 | 351,000.00 | 1.15000 | 345,000.00 | | |
| IDIQ, EQUIPMENT | DOL | | | | | | |
| 0009 109-12801 | 1.000 | 1.07000 | 1.07 | 1.00000 | 1.00 | | |
| IDIQ, SUBCONTRACTING | DOL | | | | | | |
| **Section Totals:** | | | $1,202,006.07 | | $1,494,006.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,202,006.07 | | $1,494,006.00 | | |
| **Contract Item Totals** | | | **$1,202,006.07** | | **$1,494,006.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$1,202,006.07** | | **$1,494,006.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 15.000 | 500.00000 | 7,500.00 | | | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 31.000 | 300.00000 | 9,300.00 | | | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0010 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0011 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0012 110-01001 | (1) | 110,000.00000 | 110,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0013 201-52370 | (1) | 5,000.00000 | 5,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-02278 | 139.000 | 40.00000 | 5,560.00 | | | | |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0015 202-02279 | 34.000 | 65.00000 | 2,210.00 | | | | |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |
| 0016 202-52710 | 147.000 | 50.00000 | 7,350.00 | | | | |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0017 202-86946 | 2.000 | 650.00000 | 1,300.00 | | | | |
| HANDHOLE, REMOVE | EACH | | | | | | |
| 0018 205-12108 | 3,910.000 | 1.00000 | 3,910.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0019 205-12616 | (1) | 2,500.00000 | 2,500.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0020 207-09935 | 22.000 | 120.00000 | 2,640.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 214-11796 | 22.000 | 30.00000 | 660.00 | | | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0023 604-06070 | 45.000 | 170.00000 | 7,650.00 | | | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0024 604-08086 | 106.000 | 400.00000 | 42,400.00 | | | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0025 604-12083 | 16.000 | 440.00000 | 7,040.00 | | | | |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0026 605-06120 | 106.000 | 95.00000 | 10,070.00 | | | | |
| CURB, CONCRETE | LFT | | | | | | |
| 0027 605-06140 | 67.000 | 125.00000 | 8,375.00 | | | | |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0028 621-06575 | 20.000 | 140.00000 | 2,800.00 | | | | |
| SODDING, NURSERY | SYS | | | | | | |
| 0029 628-09403 | 12.000 | 5,000.00000 | 60,000.00 | | | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | **Cat Alt Member:** | | | **LCC:** | |
| 0030 720-12797 | 1.000 | 1,250.00000 | 1,250.00 | | | | |
| CASTING, INLET, ADJUST TO GRADE | EACH | | | | | | |
| 0031 720-12798 | 1.000 | 1,250.00000 | 1,250.00 | | | | |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0032 801-06217 | 1,080.000 | 2.00000 | 2,160.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0033 801-06218 | 140.000 | 12.00000 | 1,680.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0034 801-06539 | (1) | 175.00000 | 175.00 | | | | |
| TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN | LS | | | | | | |
| 0035 801-06640 | 95.000 | 125.00000 | 11,875.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 801-06645 | 132.000 | 50.00000 | 6,600.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0037 | 801-06710 | 60.000 | 25.00000 | 1,500.00 | | | | |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0038 | 801-06775 | (1) | 120,000.00000 | 120,000.00 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0039 | 801-11990 | 14.000 | 4,000.00000 | 56,000.00 | | | | |
| TEMPORARY CURB RAMP | | EACH | | | | | | |
| 0040 | 801-12641 | 27.000 | 330.00000 | 8,910.00 | | | | |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | | SYS | | | | | | |
| 0041 | 801-12862 | 200.000 | 30.00000 | 6,000.00 | | | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | | LFT | | | | | | |
| 0042 | 802-04089 | 19.000 | 25.00000 | 475.00 | | | | |
| SIGN, SHEET, REMOVE | | EACH | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 802-05704 | 60.000 | 50.00000 | 3,000.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0044 802-07060 | 5.000 | 75.00000 | 375.00 | | | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0045 802-09838 | 139.000 | 36.00000 | 5,004.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0046 802-09840 | 99.000 | 38.00000 | 3,762.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0047 802-09842 | 111.000 | 40.00000 | 4,440.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.125 IN. THICKNESS | SFT | | | | | | |
| 0048 802-74050 | 21.000 | 100.00000 | 2,100.00 | | | | |
| SIGN, OVERHEAD, REMOVE | EACH | | | | | | |
| 0049 805-01300 | 7.000 | 2,000.00000 | 14,000.00 | | | | |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | EACH | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 805-01579 | (1) | 10,000.00000 | 10,000.00 | | | | |
| MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS | LS | | | | | | |
| 0051 805-01842 | 19.000 | 3,500.00000 | 66,500.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 | EACH | | | | | | |
| 0052 805-02087 | (1) | 1,500.00000 | 1,500.00 | | | | |
| TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT | LS | | | | | | |
| 0053 805-02150 | 49.000 | 2,000.00000 | 98,000.00 | | | | |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | EACH | | | | | | |
| 0054 805-02445 | 1.000 | 23,000.00000 | 23,000.00 | | | | |
| CONTROLLER AND CABINET, TYPE P1 | EACH | | | | | | |
| 0055 805-02645 | 28.000 | 3,500.00000 | 98,000.00 | | | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | EACH | | | | | | |
| 0056 805-04133 | 27.000 | 1,000.00000 | 27,000.00 | | | | |
| SIGNAL POLE, PEDESTAL, 12 FT | EACH | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 805-05405 | 3.000 | 800.00000 | 2,400.00 | | | | |
| SIGNAL POLE, PEDESTAL, 4 FT | EACH | | | | | | |
| 0058 805-08214 | 132.000 | 42.00000 | 5,544.00 | | | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 40 | LFT | | | | | | |
| 0059 805-08244 | 1.000 | 2,500.00000 | 2,500.00 | | | | |
| CELLULAR MODEM KIT | EACH | | | | | | |
| 0060 805-09539 | 13.000 | 500.00000 | 6,500.00 | | | | |
| LOOP DETECTOR DELAY AMPLIFIER, COUNTING, NO. 2 CHANNEL | EACH | | | | | | |
| 0061 805-11375 | 1.000 | 20,000.00000 | 20,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT | EACH | | | | | | |
| 0062 805-11376 | 4.000 | 21,000.00000 | 84,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT | EACH | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0063 805-11377<br>SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT | 2.000<br>EACH | 22,000.00000 | 44,000.00 | | | | |
| 0064 805-11378<br>SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT | 1.000<br>EACH | 31,000.00000 | 31,000.00 | | | | |
| 0065 805-11380<br>SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT | 1.000<br>EACH | 34,000.00000 | 34,000.00 | | | | |
| 0066 805-11383<br>SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, TYPE A | 7.000<br>EACH | 6,500.00000 | 45,500.00 | | | | |
| 0067 805-11384<br>SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, TYPE B | 2.000<br>EACH | 8,500.00000 | 17,000.00 | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0068 805-11385 | 4.000 | 10,000.00000 | 40,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, TYPE E | EACH | | | | | | |
| 0069 805-11392 | 1.000 | 32,000.00000 | 32,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DUAL ARM 30 FT , 30 FT | EACH | | | | | | |
| 0070 805-11392 | 1.000 | 33,000.00000 | 33,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DUAL ARM 30 FT , 35 FT | EACH | | | | | | |
| 0071 805-11393 | 1.000 | 31,000.00000 | 31,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT , 25 FT | EACH | | | | | | |
| 0072 805-11393 | 1.000 | 34,000.00000 | 34,000.00 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT , 35 FT | EACH | | | | | | |
| 0073 805-11815 | 2,237.000 | 45.00000 | 100,665.00 | | | | |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | LFT | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0074 805-11817 | 50.000 | 2,000.00000 | 100,000.00 | | | | |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0075 805-78205 | 35.000 | 1,500.00000 | 52,500.00 | | | | |
| TRAFFIC SIGNAL HEAD, NO. 3 SECTION, 12 IN. | EACH | | | | | | |
| 0076 805-78445 | 7.000 | 4,500.00000 | 31,500.00 | | | | |
| SIGNAL SERVICE | EACH | | | | | | |
| 0077 805-78467 | 121.000 | 10.00000 | 1,210.00 | | | | |
| SIGNAL CABLE, SERVICE, COPPER, 3C/8 GAUGE | LFT | | | | | | |
| 0078 805-78470 | 8,501.000 | 2.00000 | 17,002.00 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0079 805-78480 | 4,517.000 | 6.00000 | 27,102.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 3C/14 GAUGE | LFT | | | | | | |
| 0080 805-78485 | 5,683.000 | 7.00000 | 39,781.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE | LFT | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 805-78490 | 1,634.000 | 8.00000 | 13,072.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | LFT | | | | | | |
| 0082 805-78510 | 1,889.000 | 5.00000 | 9,445.00 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0083 805-78785 | 19.000 | 3,500.00000 | 66,500.00 | | | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0084 805-78795 | 2,807.000 | 15.00000 | 42,105.00 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0085 805-78925 | 1.000 | 3,500.00000 | 3,500.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | EACH | | | | | | |
| 0086 808-75297 | 4.000 | 50.00000 | 200.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** T -43135-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 501 **Project(s):** 2001733, 2400453

**Contract Time:** 09/19/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION AND ADA SIDEWALK RAMPS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 808-75300 | 17.000 | 20.00000 | 340.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| 0088 304-12625 | 15.000 | 425.00000 | 6,375.00 | | | | |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |
| **Section Totals:** | | | $1,864,570.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,864,570.00 | | | | |
| **Contract Item Totals** | | | **$1,864,570.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$1,864,570.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -43136-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 521 **Project(s):** 2001734

**Contract Time:** 10/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC Unit Price | (1) A & A SAFETY INC Ext Amount | (2) GRIDLOCK TRAFFIC SYSTEMS INC Unit Price | (2) GRIDLOCK TRAFFIC SYSTEMS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0004 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0005 110-01001 | (1) | 50,000.00000 | 50,000.00 | 75,000.00000 | 75,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0006 801-06710 | 150.000 | 25.00000 | 3,750.00 | 5.00000 | 750.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0007 801-06775 | (1) | 200,000.00000 | 200,000.00 | 400,000.00000 | 400,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** T -43136-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 521 **Project(s):** 2001734

**Contract Time:** 10/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC | | (2) GRIDLOCK TRAFFIC SYSTEMS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 801-12042 | 150.000 | 150.00000 | 22,500.00 | 3,000.00000 | 450,000.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0009 801-12324 | 150.000 | 60.00000 | 9,000.00 | 60.00000 | 9,000.00 | | |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0010 801-92448 | 450.000 | 1.00000 | 450.00 | 5.00000 | 2,250.00 | | |
| CONSTRUCTION SIGNS MOBILE | DAY | | | | | | |
| 0011 808-75994 | 55,739.000 | 6.75000 | 376,238.25 | 8.75000 | 487,716.25 | | |
| PRISMATIC REFLECTOR | EACH | | | | | | |
| 0012 808-75996 | 5,239.000 | 12.00000 | 62,868.00 | 25.00000 | 130,975.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0013 808-75998 | 5,206.000 | 30.00000 | 156,180.00 | 35.00000 | 182,210.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** T -43136-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Fort Wayne

**Call Order:** 521 **Project(s):** 2001734

**Contract Time:** 10/01/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC<br>Unit Price | <br>Ext Amount | (2) GRIDLOCK TRAFFIC SYSTEMS INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 808-75998<br>SNOWPLOWABLE RAISED PAVEMENT MARKER , GUIDE LITE | 33.000<br>EACH | 360.75000 | 11,904.75 | 100.00000 | 3,300.00 | | |
| **Section Totals:** | | | $892,895.00 | | $1,741,205.25 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $892,895.00 | | $1,741,205.25 | | |
| **Contract Item Totals** | | | **$892,895.00** | | **$1,741,205.25** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$892,895.00** | | **$1,741,205.25** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 4.000 | 500.00000 | 2,000.00 | | | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 4.000 | 300.00000 | 1,200.00 | | | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 110-01001 | (1) | 150,000.00000 | 150,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 175.000 | 15.00000 | 2,625.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-02278 | 460.000 | 30.00000 | 13,800.00 | | | | |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0013 202-02772 | 1.000 | 550.00000 | 550.00 | | | | |
| CASTING, REMOVE | EACH | | | | | | |
| 0014 202-52710 | 315.000 | 50.00000 | 15,750.00 | | | | |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 203-02000 | 233.000 | 60.00000 | 13,980.00 | | | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0016 | 207-09935 | 305.000 | 60.00000 | 18,300.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0017 | 211-09265 | 12.000 | 70.00000 | 840.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |
| 0018 | 214-11796 | 24.000 | 30.00000 | 720.00 | | | | |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0019 | 301-12234 | 4.000 | 120.00000 | 480.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |
| 0020 | 302-07455 | 4.000 | 120.00000 | 480.00 | | | | |
| DENSE GRADED SUBBASE | | CYS | | | | | | |
| 0021 | 401-000005 | 26.000 | 450.00000 | 11,700.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 401-000041 | 42.000 | 350.00000 | 14,700.00 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0023 401-000047 | 184.000 | 300.00000 | 55,200.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0024 401-10258 | 498.000 | 2.50000 | 1,245.00 | | | | |
| JOINT ADHESIVE, SURFACE | LFT | | | | | | |
| 0025 401-10259 | 498.000 | 2.50000 | 1,245.00 | | | | |
| JOINT ADHESIVE, INTERMEDIATE | LFT | | | | | | |
| 0026 406-05521 | 609.000 | 1.00000 | 609.00 | | | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0027 604-06070 | 112.000 | 100.00000 | 11,200.00 | | | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0028 604-08086 | 106.000 | 275.00000 | 29,150.00 | | | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 604-12083 | 10.000 | 350.00000 | 3,500.00 | | | | |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0030 605-06120 | 378.000 | 60.00000 | 22,680.00 | | | | |
| CURB, CONCRETE | LFT | | | | | | |
| 0031 610-09108 | 24.000 | 120.00000 | 2,880.00 | | | | |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0032 628-09403 | 6.000 | 4,000.00000 | 24,000.00 | | | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0033 628-11976 | 1.000 | 1,000.00000 | 1,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0034 715-05149 | 23.000 | 60.00000 | 1,380.00 | | | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0035 720-44025 | 1.000 | 550.00000 | 550.00 | | | | |
| CASTING, TYPE 4, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 720-98174 | 1.000 | 1,300.00000 | 1,300.00 | | | | |
| INLET, TYPE B15 | EACH | | | | | | |
| 0037 801-04308 | 2.000 | 350.00000 | 700.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0038 801-06209 | 1,832.000 | 2.00000 | 3,664.00 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0039 801-06218 | 83.000 | 12.00000 | 996.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0040 801-06469 | 261.000 | 4.00000 | 1,044.00 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | LFT | | | | | | |
| 0041 801-06640 | 11.000 | 300.00000 | 3,300.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0042 801-06645 | 2.000 | 200.00000 | 400.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 801-06710 | 31.000 | 25.00000 | 775.00 | | | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0044 801-06775 | (1) | 150,000.00000 | 150,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0045 801-07118 | 120.000 | 20.00000 | 2,400.00 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0046 801-07119 | 24.000 | 20.00000 | 480.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0047 801-12883 | 1.000 | 650.00000 | 650.00 | | | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0048 802-09838 | 61.500 | 40.00000 | 2,460.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0049 805-01300 | 1.000 | 6,000.00000 | 6,000.00 | | | | |
| TRAFFIC SIGNAL EQUIPMENT, REMOVE | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 805-01815 | 4.000 | 6,500.00000 | 26,000.00 | | | | |
| SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. | EACH | | | | | | |
| 0051 805-01842 | 1.000 | 4,500.00000 | 4,500.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 | EACH | | | | | | |
| 0052 805-02150 | 8.000 | 1,500.00000 | 12,000.00 | | | | |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | EACH | | | | | | |
| 0053 805-02445 | 1.000 | 23,125.00000 | 23,125.00 | | | | |
| CONTROLLER AND CABINET, TYPE P1 | EACH | | | | | | |
| 0054 805-02645 | 3.000 | 4,500.00000 | 13,500.00 | | | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | EACH | | | | | | |
| 0055 805-04133 | 3.000 | 1,500.00000 | 4,500.00 | | | | |
| SIGNAL POLE, PEDESTAL, 12 FT | EACH | | | | | | |
| 0056 805-09540 | 1.000 | 2,000.00000 | 2,000.00 | | | | |
| LOOP DETECTOR RACK | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 805-11744 | 8.000 | 3,000.00000 | 24,000.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 2 | EACH | | | | | | |
| 0058 805-11813 | 1,288.000 | 50.00000 | 64,400.00 | | | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0059 805-11817 | 8.000 | 2,000.00000 | 16,000.00 | | | | |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0060 805-78205 | 8.000 | 1,500.00000 | 12,000.00 | | | | |
| TRAFFIC SIGNAL HEAD, NO. 3 SECTION, 12 IN. | EACH | | | | | | |
| 0061 805-78225 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| TRAFFIC SIGNAL HEAD, NO. 4 SECTION, 12 IN. | EACH | | | | | | |
| 0062 805-78415 | 4.000 | 4,500.00000 | 18,000.00 | | | | |
| SPAN, CATENARY, AND TETHER | EACH | | | | | | |
| 0063 805-78420 | 4.000 | 1,000.00000 | 4,000.00 | | | | |
| DISCONNECT HANGER | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0064 805-78445 | 1.000 | 4,500.00000 | 4,500.00 | | | | |
| SIGNAL SERVICE | EACH | | | | | | |
| 0065 805-78467 | 28.000 | 20.00000 | 560.00 | | | | |
| SIGNAL CABLE, SERVICE, COPPER, 3C/8 GAUGE | LFT | | | | | | |
| 0066 805-78470 | 1,766.000 | 3.00000 | 5,298.00 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0067 805-78480 | 1,069.000 | 6.00000 | 6,414.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 3C/14 GAUGE | LFT | | | | | | |
| 0068 805-78485 | 1,488.000 | 7.00000 | 10,416.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE | LFT | | | | | | |
| 0069 805-78490 | 780.000 | 8.00000 | 6,240.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | LFT | | | | | | |
| 0070 805-78495 | 325.000 | 9.00000 | 2,925.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 9C/14 GAUGE | LFT | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0071 805-78510 | 2,481.000 | 5.00000 | 12,405.00 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0072 805-78785 | 6.000 | 4,500.00000 | 27,000.00 | | | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0073 805-78795 | 626.000 | 25.00000 | 15,650.00 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0074 805-78925 | 1.000 | 4,500.00000 | 4,500.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | EACH | | | | | | |
| 0075 805-81060 | 4.000 | 12,500.00000 | 50,000.00 | | | | |
| SIGNAL POLE, STEEL STRAIN, 36 FT | EACH | | | | | | |
| 0076 807-02783 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| LUMINAIRE, MAST ARM, 15 FT | EACH | | | | | | |
| 0077 807-12202 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| LUMINAIRE, LOW LUMEN ROADWAY | EACH | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 807-95889 | 990.000 | 2.50000 | 2,475.00 | | | | |
| WIRE, NO. 10 COPPER, 1/C | LFT | | | | | | |
| 0079 808-05866 | 4.000 | 70.00000 | 280.00 | | | | |
| PAVEMENT MESSAGE MARKING, REMOVE | SYS | | | | | | |
| 0080 808-06716 | 4,412.000 | 1.00000 | 4,412.00 | | | | |
| LINE, REMOVE | LFT | | | | | | |
| 0081 808-12032 | 4,476.000 | 1.00000 | 4,476.00 | | | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0082 808-12953 | 186.000 | 3.00000 | 558.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 10 IN. | LFT | | | | | | |
| 0083 808-75247 | 3,243.000 | 2.00000 | 6,486.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0084 808-75297 | 110.000 | 15.00000 | 1,650.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** T -43931-A **Counties:** VIGO

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville

**Call Order:** 531 **Project(s):** 2101159

**Contract Time:** 11/07/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MORPHEY CONSTRUCTION INC. Unit Price | (1) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0085 808-75300 | 502.000 | 5.00000 | 2,510.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| 0086 808-75320 | 2.000 | 200.00000 | 400.00 | | | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0087 808-96075 | 435.000 | 2.00000 | 870.00 | | | | |
| LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $999,989.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $999,989.00 | | | | |
| **Contract Item Totals** | | | **$999,989.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$999,989.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 17,000.00000 | 17,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08441 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PCCP | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 48,000.00000 | 48,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 10,000.00000 | 10,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02279 | 65.000 | 50.00000 | 3,250.00 | | | | |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |
| 0012 202-05555 | 14.000 | 800.00000 | 11,200.00 | | | | |
| REGULATED MATERIALS, TRANSPORT, TYPE C | CYS | | | | | | |
| 0013 202-06580 | 14.000 | 750.00000 | 10,500.00 | | | | |
| CONTAMINATED SOIL, REMOVE | CYS | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-52710<br>SIDEWALK CONCRETE, REMOVE | 67.000<br>SYS | 50.00000 | 3,350.00 | | | | |
| 0015 202-92222<br>TESTING FOR CONTAMINATED MATERIAL , DRY CLEANER SOLVENTS | 3.000<br>EACH | 700.00000 | 2,100.00 | | | | |
| 0016 203-02000<br>EXCAVATION, COMMON | 83.000<br>CYS | 100.00000 | 8,300.00 | | | | |
| 0017 205-12108<br>STORMWATER MANAGEMENT BUDGET | 4,900.000<br>DOL | 1.00000 | 4,900.00 | | | | |
| 0018 205-12616<br>STORMWATER MANAGEMENT IMPLEMENTATION | (1)<br>LS | 4,300.00000 | 4,300.00 | | | | |
| 0019 207-08264<br>SUBGRADE TREATMENT, TYPE II | 65.000<br>SYS | 60.00000 | 3,900.00 | | | | |
| 0020 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 30.000<br>TON | 90.00000 | 2,700.00 | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 304-12626 | 1.500 | 750.00000 | 1,125.00 | | | | |
| HMA PATCHING, PARTIAL DEPTH, TYPE C | TON | | | | | | |
| 0022 506-06334 | 17.300 | 155.00000 | 2,681.50 | | | | |
| PCCP PATCHING, PARTIAL DEPTH | SYS | | | | | | |
| 0023 603-02736 | 18.000 | 566.00000 | 10,188.00 | | | | |
| FENCE, WOOD, RESET | LFT | | | | | | |
| 0024 604-05528 | 8.700 | 375.00000 | 3,262.50 | | | | |
| HMA FOR SIDEWALK | TON | | | | | | |
| 0025 604-06070 | 13.500 | 150.00000 | 2,025.00 | | | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0026 604-08086 | 43.200 | 225.00000 | 9,720.00 | | | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0027 604-10013 | 144.000 | 200.00000 | 28,800.00 | | | | |
| PERMEABLE UNIT PAVERS | SFT | | | | | | |
| 0028 604-12083 | 6.400 | 200.00000 | 1,280.00 | | | | |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 605-06140 | 78.000 | 75.00000 | 5,850.00 | | | | |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0030 616-06451 | 16.000 | 125.00000 | 2,000.00 | | | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0031 621-01004 | 2.000 | 185.00000 | 370.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0032 621-06560 | 250.000 | 30.00000 | 7,500.00 | | | | |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0033 621-06570 | 28.000 | 72.00000 | 2,016.00 | | | | |
| TOPSOIL | CYS | | | | | | |
| 0034 621-07762 | 75.000 | 316.00000 | 23,700.00 | | | | |
| COMPOST AMENDED SOIL | CYS | | | | | | |
| 0035 621-08538 | 2.000 | 120.00000 | 240.00 | | | | |
| MULCH | CYS | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 622-05641 | 2.000 | 98.00000 | 196.00 | | | | |
| PLANT, DECIDUOUS SHRUB, 36 IN. TO 48 IN. | EACH | | | | | | |
| 0037 622-05653 | 77.000 | 28.00000 | 2,156.00 | | | | |
| PLANT, GROUND COVER | EACH | | | | | | |
| 0038 622-05654 | 74.000 | 26.00000 | 1,924.00 | | | | |
| PLANT, PERENNIAL | EACH | | | | | | |
| 0039 801-03290 | 8.000 | 250.00000 | 2,000.00 | | | | |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0040 801-06217 | 400.000 | 1.85000 | 740.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0041 801-06218 | 160.000 | 5.85000 | 936.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0042 801-06640 | 4.000 | 200.00000 | 800.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 801-06645 | 8.000 | 175.00000 | 1,400.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0044 801-06710 | 30.000 | 15.00000 | 450.00 | | | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0045 801-06775 | (1) | 42,000.00000 | 42,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0046 801-07119 | 24.000 | 15.00000 | 360.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0047 801-11990 | 4.000 | 2,000.00000 | 8,000.00 | | | | |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0048 801-12641 | 80.000 | 50.00000 | 4,000.00 | | | | |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0049 801-12862 | 100.000 | 85.00000 | 8,500.00 | | | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 802-05701 | 56.500 | 43.22000 | 2,441.93 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0051 802-09838 | 48.750 | 39.55000 | 1,928.06 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0052 802-09840 | 36.000 | 40.60000 | 1,461.60 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0053 805-01842 | 2.000 | 3,032.16000 | 6,064.32 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 | EACH | | | | | | |
| 0054 805-01844 | 170.000 | 46.88000 | 7,969.60 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0055 805-02150 | 2.000 | 1,362.54000 | 2,725.08 | | | | |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | EACH | | | | | | |
| 0056 805-02445 | 1.000 | 28,548.53000 | 28,548.53 | | | | |
| CONTROLLER AND CABINET, TYPE P1 | EACH | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 805-02658 | 50.000 | 8.96000 | 448.00 | | | | |
| CABLE COAXIAL | | LFT | | | | | | |
| 0058 | 805-03979 | 1.000 | 6,991.01000 | 6,991.01 | | | | |
| EMERGENCY VEHICLE PREEMPTION DETECTOR, TWO CHANNEL, TWO DIRECTION | | EACH | | | | | | |
| 0059 | 805-03980 | 1.000 | 792.99000 | 792.99 | | | | |
| EMERGENCY VEHICLE CONFIRMATION LIGHT KIT | | EACH | | | | | | |
| 0060 | 805-08464 | 1.000 | 3,454.57000 | 3,454.57 | | | | |
| RADIO, INTERCONNECT | | EACH | | | | | | |
| 0061 | 805-08493 | (1) | 1,500.00000 | 1,500.00 | | | | |
| RADIO, INTERCONNECTION SYSTEM TESTING | | LS | | | | | | |
| 0062 | 805-11376 | 2.000 | 18,175.63000 | 36,351.26 | | | | |
| SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT | | EACH | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 | 805-11383 | 2.000 | 16,244.67000 | 32,489.34 | | | | |
| SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, TYPE A | | EACH | | | | | | |
| 0064 | 805-11569 | 1.000 | 946.22000 | 946.22 | | | | |
| RADIO SPLITTER | | EACH | | | | | | |
| 0065 | 805-11570 | 1.000 | 1,034.38000 | 1,034.38 | | | | |
| RADIO ANTENNA | | EACH | | | | | | |
| 0066 | 805-11817 | 2.000 | 1,608.67000 | 3,217.34 | | | | |
| PEDESTRIAN PUSH BUTTON, APS | | EACH | | | | | | |
| 0067 | 805-12016 | 1.000 | 10,763.44000 | 10,763.44 | | | | |
| UNINTERRUPTIBLE POWER SUPPLY | | EACH | | | | | | |
| 0068 | 805-78205 | 4.000 | 1,722.33000 | 6,889.32 | | | | |
| TRAFFIC SIGNAL HEAD, NO. 3 SECTION, 12 IN. | | EACH | | | | | | |
| 0069 | 805-78445 | 1.000 | 5,596.97000 | 5,596.97 | | | | |
| SIGNAL SERVICE | | EACH | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS, NEW OR MODERNIZED | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 805-78467 | 100.000 | 4.68000 | 468.00 | | | | |
| SIGNAL CABLE, SERVICE, COPPER, 3C/8 GAUGE | LFT | | | | | | |
| 0071 805-78485 | 290.000 | 7.05000 | 2,044.50 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE | LFT | | | | | | |
| 0072 805-78490 | 300.000 | 7.32000 | 2,196.00 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 7C/14 GAUGE | LFT | | | | | | |
| 0073 805-78495 | 150.000 | 7.65000 | 1,147.50 | | | | |
| SIGNAL CABLE, CONTROL, COPPER, 9C/14 GAUGE | LFT | | | | | | |
| 0074 805-78925 | 1.000 | 3,048.28000 | 3,048.28 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | EACH | | | | | | |
| 0075 807-02191 | 2.000 | 3,556.92000 | 7,113.84 | | | | |
| HANDHOLE, LIGHTING | EACH | | | | | | |
| 0076 807-02426 | 50.000 | 58.11000 | 2,905.50 | | | | |
| WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C | LFT | | | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC Unit Price | (1) HAWK ENTERPRISES INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS, NEW OR MODERNIZED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 807-86935 | 8.000 | 29.86000 | 238.88 | | | | |
| INSULATION LINK, WATERPROOFED | EACH | | | | | | |
| 0078 808-03439 | 192.000 | 7.50000 | 1,440.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0079 808-75297 | 50.000 | 6.50000 | 325.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0080 805-03983 | 1.000 | 4,765.03000 | 4,765.03 | | | | |
| PHASE SELECTORS | EACH | | | | | | |
| **Section Totals:** | | | $491,033.49 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $491,033.49 | | | | |
| **Contract Item Totals** | | | **$491,033.49** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |

**Contract ID:** T -44111-A **Counties:** LAKE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 541 **Project(s):** 2002582

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS, NEW OR MODERNIZED

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$491,033.49** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ITS DEVICE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0004 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0005 110-12655 | 1,190.000 | 1.00000 | 1,190.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION, IDIQ , FIBER SPLICE | DOL | | | | | | |
| 0006 110-12655 | 900.000 | 1.00000 | 900.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION, IDIQ , ITS AND SIGNAL | DOL | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 202-06541 | 2.000 | 7,600.00000 | 15,200.00 | | | | |
| REMOVE , HARRIS DISH FROM TOWER | EACH | | | | | | |
| 0008 202-86946 | 2.000 | 1,200.00000 | 2,400.00 | | | | |
| HANDHOLE, REMOVE | EACH | | | | | | |
| 0009 202-90277 | 2.000 | 700.00000 | 1,400.00 | | | | |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0010 202-95579 | 2.000 | 600.00000 | 1,200.00 | | | | |
| SERVICE POINT, REMOVE | EACH | | | | | | |
| 0011 301-12231 | 2.000 | 550.00000 | 1,100.00 | | | | |
| COMPACTED AGGREGATE, NO. 2 | CYS | | | | | | |
| 0012 702-90915 | 2.000 | 750.00000 | 1,500.00 | | | | |
| CONCRETE, A | CYS | | | | | | |
| 0013 801-06640 | 2.000 | 400.00000 | 800.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 801-06710 | 2.000 | 45.00000 | 90.00 | | | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0015 801-06775 | (1) | 35,000.00000 | 35,000.00 | | | | |
| MAINTAINING TRAFFIC , ITS AND SIGNAL | LS | | | | | | |
| 0016 802-03821 | 2.000 | 400.00000 | 800.00 | | | | |
| SIGN, SHEET, WITH LEGEND | EACH | | | | | | |
| 0017 805-01439 | 2.000 | 7,600.00000 | 15,200.00 | | | | |
| MICROWAVE DETECTOR | EACH | | | | | | |
| 0018 805-01479 | 1.000 | 3,200.00000 | 3,200.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1, MODIFIED | EACH | | | | | | |
| 0019 805-01479 | 1.000 | 3,200.00000 | 3,200.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1, MODIFIED , PERMANENT SIGNAL INSTALLATION | EACH | | | | | | |
| 0020 805-01842 | 1.000 | 2,200.00000 | 2,200.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 805-01842 | 1.000 | 2,200.00000 | 2,200.00 | | | | |
| HANDHOLE, SIGNAL, TYPE 1 , PERMANENT SIGNAL INSTALLATION | EACH | | | | | | |
| 0022 805-01843 | 2.000 | 800.00000 | 1,600.00 | | | | |
| HANDHOLE, SIGNAL, ADJUST TO GRADE | EACH | | | | | | |
| 0023 805-01844 | 2.000 | 65.00000 | 130.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. , PUSH | LFT | | | | | | |
| 0024 805-01844 | 2.000 | 65.00000 | 130.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. , TRENCH | LFT | | | | | | |
| 0025 805-02202 | 2.000 | 2,900.00000 | 5,800.00 | | | | |
| SIGNAL DETECTOR HOUSING, DOUBLE | EACH | | | | | | |
| 0026 805-02658 | 2.000 | 15.00000 | 30.00 | | | | |
| CABLE COAXIAL | LFT | | | | | | |
| 0027 805-04973 | 2.000 | 5.50000 | 11.00 | | | | |
| CONDUIT , PULLED TAPE | LFT | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 805-06997 | 2.000 | 6,500.00000 | 13,000.00 | | | | |
| CAMERA | EACH | | | | | | |
| 0029 805-07212 | 2.000 | 80.00000 | 160.00 | | | | |
| SPLICE KIT | EACH | | | | | | |
| 0030 805-08214 | 2.000 | 40.00000 | 80.00 | | | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 40 | LFT | | | | | | |
| 0031 805-09089 | 2.000 | 1,400.00000 | 2,800.00 | | | | |
| RADIO, YAGI ANTENNA | EACH | | | | | | |
| 0032 805-09539 | 2.000 | 650.00000 | 1,300.00 | | | | |
| LOOP DETECTOR DELAY AMPLIFIER, COUNTING, NO. 2 CHANNEL | EACH | | | | | | |
| 0033 805-09540 | 2.000 | 2,500.00000 | 5,000.00 | | | | |
| LOOP DETECTOR RACK | EACH | | | | | | |
| 0034 805-09845 | 2.000 | 9,500.00000 | 19,000.00 | | | | |
| CONTACT CLOSURE CARD | EACH | | | | | | |
| 0035 805-09846 | 2.000 | 1,600.00000 | 3,200.00 | | | | |
| RECEIVER PROCESSOR | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 805-10107 | 2.000 | 1,300.00000 | 2,600.00 | | | | |
| WIRELESS MAGNETOMETER DETECTOR | EACH | | | | | | |
| 0037 805-10108 | 2.000 | 2,700.00000 | 5,400.00 | | | | |
| WIRELESS REPEATER | EACH | | | | | | |
| 0038 805-11539 | 2.000 | 2,100.00000 | 4,200.00 | | | | |
| AUXILIARY BIU PANEL | EACH | | | | | | |
| 0039 805-11540 | 2.000 | 4,400.00000 | 8,800.00 | | | | |
| MICROLOOP DETECTOR PROBE | EACH | | | | | | |
| 0040 805-11569 | 2.000 | 750.00000 | 1,500.00 | | | | |
| RADIO SPLITTER | EACH | | | | | | |
| 0041 805-11813 | 2.000 | 44.00000 | 88.00 | | | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0042 805-11814 | 2.000 | 34.00000 | 68.00 | | | | |
| CONDUIT, HDPE, 2 IN. SCHEDULE 40 | LFT | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 805-11815 | 2.000 | 36.00000 | 72.00 | | | | |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0044 805-11817 | 2.000 | 1,400.00000 | 2,800.00 | | | | |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0045 805-78470 | 2.000 | 7.50000 | 15.00 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0046 805-78510 | 2.000 | 8.50000 | 17.00 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0047 805-78785 | 2.000 | 2,700.00000 | 5,400.00 | | | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0048 805-78795 | 2.000 | 25.00000 | 50.00 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0049 805-91706 | 2.000 | 550.00000 | 1,100.00 | | | | |
| ANCHOR BOLT REPAIR | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 805-92951 | 2.000 | 900.00000 | 1,800.00 | | | | |
| SIGNAL DETECTOR HOUSING ADJUST TO GRADE | EACH | | | | | | |
| 0051 805-93067 | 2.000 | 22,000.00000 | 44,000.00 | | | | |
| CONTROLLER CABINET, TYPE P | EACH | | | | | | |
| 0052 807-01617 | 2.000 | 650.00000 | 1,300.00 | | | | |
| HANDHOLE, COVER AND RING | EACH | | | | | | |
| 0053 807-02618 | 2.000 | 26.00000 | 52.00 | | | | |
| WIRE, NO. 2 COPPER, 3 1/C | LFT | | | | | | |
| 0054 807-04651 | 2.000 | 17.00000 | 34.00 | | | | |
| WIRE , 1 T/C NO. 6, COPPER GREEN JACKET | LFT | | | | | | |
| 0055 807-04651 | 6.000 | 35.00000 | 210.00 | | | | |
| WIRE , 1/0 COPPER, 31/C | LFT | | | | | | |
| 0056 807-04651 | 2.000 | 35.00000 | 70.00 | | | | |
| WIRE , CONTROLLER CABINET P | LFT | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 807-04651 | 2.000 | 22.00000 | 44.00 | | | | |
| WIRE , COPPER, 2 I/C | LFT | | | | | | |
| 0058 807-04651 | 2.000 | 17.00000 | 34.00 | | | | |
| WIRE , NO 6 COPPER, 1 I/C, GREEN JACKET | LFT | | | | | | |
| 0059 807-78590 | 2.000 | 2,200.00000 | 4,400.00 | | | | |
| HANDHOLE , ITS | EACH | | | | | | |
| 0060 807-87085 | 2.000 | 475.00000 | 950.00 | | | | |
| ELECTRICIAN | HRS | | | | | | |
| 0061 809-000113 | 2.000 | 13,200.00000 | 26,400.00 | | | | |
| ITS VAULT | EACH | | | | | | |
| 0062 809-000113 | 2.000 | 2,700.00000 | 5,400.00 | | | | |
| ITS VAULT , COVER AND RING | EACH | | | | | | |
| 0063 809-04652 | 2.000 | 8,000.00000 | 16,000.00 | | | | |
| SERVICE POINT , ATMS | EACH | | | | | | |
| 0064 809-04652 | 2.000 | 8,000.00000 | 16,000.00 | | | | |
| SERVICE POINT , ATMS, 120/240V, OVERHEAD | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 809-04652 | 2.000 | 8,000.00000 | 16,000.00 | | | | |
| SERVICE POINT , ATMS, 120/240V, UNDERGROUND | EACH | | | | | | |
| 0066 809-04652 | 2.000 | 9,300.00000 | 18,600.00 | | | | |
| SERVICE POINT , ATMS, 480V, OVERHEAD | EACH | | | | | | |
| 0067 809-04652 | 2.000 | 9,300.00000 | 18,600.00 | | | | |
| SERVICE POINT , ATMS, 480V, UNDERGROUND | EACH | | | | | | |
| 0068 809-04652 | 2.000 | 3,900.00000 | 7,800.00 | | | | |
| SERVICE POINT , ATMS, DISCONNECT ONLY | EACH | | | | | | |
| 0069 809-04652 | 2.000 | 3,900.00000 | 7,800.00 | | | | |
| SERVICE POINT , ATMS, SUBPANEL | EACH | | | | | | |
| 0070 809-04652 | 2.000 | 5,000.00000 | 10,000.00 | | | | |
| SERVICE POINT , TRANSFORMER, 25KVA, POST MOUNTED | EACH | | | | | | |
| 0071 809-04956 | 4.000 | 600.00000 | 2,400.00 | | | | |
| PATCH PANEL, 12 PORT, 1U | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 809-04982 | 2.000 | 21.00000 | 42.00 | | | | |
| CABLE , COMPOSITE MICROWAVE DETECTOR | LFT | | | | | | |
| 0073 809-04982 | 2.000 | 17.00000 | 34.00 | | | | |
| CABLE , ETHERNET CAT 6, OUTDOOR RATED | LFT | | | | | | |
| 0074 809-06114 | 2.000 | 1,600.00000 | 3,200.00 | | | | |
| ITS ANTENNA | EACH | | | | | | |
| 0075 809-06128 | 2.000 | 15,750.00000 | 31,500.00 | | | | |
| CCTV ASSEMBLY | EACH | | | | | | |
| 0076 809-08398 | 2.000 | 13,500.00000 | 27,000.00 | | | | |
| ITS CONTROLLER CABINET | EACH | | | | | | |
| 0077 809-08398 | 2.000 | 13,500.00000 | 27,000.00 | | | | |
| ITS CONTROLLER CABINET , MODIFIED TYPE 1 | EACH | | | | | | |
| 0078 809-08398 | 2.000 | 13,500.00000 | 27,000.00 | | | | |
| ITS CONTROLLER CABINET , MODIFIED TYPE 2 | EACH | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ITS DEVICE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 809-08399 | 2.000 EACH | 2,700.00000 | 5,400.00 | | | | |
| ITS CONTROLLER CABINET FOUNDATION | | | | | | | |
| 0080 809-09343 | 2.000 EACH | 15,750.00000 | 31,500.00 | | | | |
| ITS , CAMERA LOWERING ARM AND WINCH ONLY | | | | | | | |
| 0081 809-09343 | 2.000 EACH | 1,300.00000 | 2,600.00 | | | | |
| ITS , CAMERA LOWERING SYSTEM, REMOVE | | | | | | | |
| 0082 809-09343 | 2.000 EACH | 17,500.00000 | 35,000.00 | | | | |
| ITS , CAMERA LOWERING SYSTEM, REPLACEMENT | | | | | | | |
| 0083 809-09343 | 2.000 EACH | 13,500.00000 | 27,000.00 | | | | |
| ITS , LPR CAMERA | | | | | | | |
| 0084 809-09343 | 2.000 EACH | 650.00000 | 1,300.00 | | | | |
| ITS , REMOTE POWER SWITCH | | | | | | | |
| 0085 809-09343 | 2.000 EACH | 6,900.00000 | 13,800.00 | | | | |
| ITS , REPLACEMENT CAMERA LOWERING WINCH | | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 809-09343 | 2.000 | 12,075.00000 | 24,150.00 | | | | |
| ITS , TPIMS INFORMATION PANEL | EACH | | | | | | |
| 0087 809-11707 | 2.000 | 3,400.00000 | 6,800.00 | | | | |
| ITS FIELD SWITCH , 3524DT-PWR | EACH | | | | | | |
| 0088 809-11707 | 2.000 | 3,400.00000 | 6,800.00 | | | | |
| ITS FIELD SWITCH , 482GT-PWR | EACH | | | | | | |
| 0089 809-11707 | 2.000 | 550.00000 | 1,100.00 | | | | |
| ITS FIELD SWITCH , SINGLE RACK MOUNT KIT | EACH | | | | | | |
| 0090 809-12711 | 26,280.000 | 1.00000 | 26,280.00 | | | | |
| ROADWAY WEATHER INFORMATION SYSTEM | DOL | | | | | | |
| 0091 809-12723 | 5,000.000 | 1.00000 | 5,000.00 | | | | |
| SERVICE POINT, ATMS, CONNECTION ALLOWANCE | DOL | | | | | | |
| 0092 809-94971 | 2.000 | 14.00000 | 28.00 | | | | |
| FIBER OPTIC CABLE , FIBER COUNT 192 | LFT | | | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 ITS DEVICE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 809-94971 | 2.000 | 14.00000 | 28.00 | | | | |
| FIBER OPTIC CABLE , FIBER COUNT 96 | LFT | | | | | | |
| 0102 809-000108 | 2.000 | 110.00000 | 220.00 | | | | |
| FUSION SPLICE , SM AND MM | EACH | | | | | | |
| 0104 809-000142 | 2.000 | 2,350.00000 | 4,700.00 | | | | |
| PATCH PANEL ASSEMBLY, 96 PORT , 96 PORT | EACH | | | | | | |
| 0105 809-04969 | 2.000 | 1,600.00000 | 3,200.00 | | | | |
| SPLICE ENCLOSURE , ITS | EACH | | | | | | |
| 0106 809-000117 | 2.000 | 250.00000 | 500.00 | | | | |
| PATCH CORD, SM, LC-SC, 3 FT , 6 FT | EACH | | | | | | |
| **Section Totals:** | | | $681,011.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $681,011.00 | | | | |
| **Contract Item Totals** | | | **$681,011.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |

**Contract ID:** T -44568-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Crawfordsville, Greenfield

**Call Order:** 543 **Project(s):** 2201135, 2201136

**Contract Time:** 11/30/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS DEVICE MAINTENANCE

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | | **$681,011.00** | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | (2) MICHIANA CONTRACTING INC | | (3) MIDWESTERN ELECTRIC LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TRAFFIC SIGNALS | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 1,500.00000 | 1,500.00 | 1,001.00000 | 1,001.00 | 2,500.00000 | 2,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 110-01001 | (1) | 4,200.00000 | 4,200.00 | 14,000.00000 | 14,000.00 | 16,000.00000 | 16,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0007 801-06640 | 84.000 | 100.00000 | 8,400.00 | 100.00000 | 8,400.00 | 200.00000 | 16,800.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HAWK ENTERPRISES INC | | (2) MICHIANA CONTRACTING INC | | (3) MIDWESTERN ELECTRIC LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 801-06645 | 28.000 | 100.00000 | 2,800.00 | 100.00000 | 2,800.00 | 150.00000 | 4,200.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0009 801-06775 | (1) | 27,310.82000 | 27,310.82 | 14,500.00000 | 14,500.00 | 45,000.00000 | 45,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0010 802-07060 | 4.000 | 169.47000 | 677.88 | 503.00000 | 2,012.00 | 250.00000 | 1,000.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0011 805-08487 | 27.000 | 706.31000 | 19,070.37 | 493.00000 | 13,311.00 | 1,200.00000 | 32,400.00 |
| BACKPLATE, SIGNAL , 3-SECTION SIGNAL HEAD | EACH | | | | | | |
| 0012 805-08487 | 6.000 | 1,140.81000 | 6,844.86 | 1,100.00000 | 6,600.00 | 2,000.00000 | 12,000.00 |
| BACKPLATE, SIGNAL , 5-SECTION SIGNAL HEAD | EACH | | | | | | |
| 0013 805-12016 | 7.000 | 9,550.68000 | 66,854.76 | 11,000.00000 | 77,000.00 | 8,500.00000 | 59,500.00 |
| UNINTERRUPTIBLE POWER SUPPLY | EACH | | | | | | |
| **Section Totals:** | | | $137,662.69 | | $139,628.00 | | $189,404.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $137,662.69 | | $139,628.00 | | $189,404.00 |
| **Contract Item Totals** | | | **$137,662.69** | | **$139,628.00** | | **$189,404.00** |

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| | | | | |
|---|---|---|---|---|
| **Contract Time Totals** | | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** | |
| **Contract Grand Totals** | **$137,662.69** | **$139,628.00** | **189,404.00** | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 3,000.00000 | 3,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 110-01001 | (1) | 35,000.00000 | 35,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0007 801-06640 | 84.000 | 200.00000 | 16,800.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 801-06645 | 28.000 | 200.00000 | 5,600.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0009 801-06775 | (1) | 35,000.00000 | 35,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0010 802-07060 | 4.000 | 250.00000 | 1,000.00 | | | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0011 805-08487 | 27.000 | 1,300.00000 | 35,100.00 | | | | |
| BACKPLATE, SIGNAL , 3-SECTION SIGNAL HEAD | EACH | | | | | | |
| 0012 805-08487 | 6.000 | 2,000.00000 | 12,000.00 | | | | |
| BACKPLATE, SIGNAL , 5-SECTION SIGNAL HEAD | EACH | | | | | | |
| 0013 805-12016 | 7.000 | 12,000.00000 | 84,000.00 | | | | |
| UNINTERRUPTIBLE POWER SUPPLY | EACH | | | | | | |
| **Section Totals:** | | | $227,504.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $227,504.00 | | | | |
| **Contract Item Totals** | | | **$227,504.00** | | | | |

**Contract ID:** T -44870-A **Counties:** WHITE

**Letting Date:** March 12, 2025 **District(s):** LaPorte

**Call Order:** 545 **Project(s):** 2201672

**Contract Time:** 09/26/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS

| | | | |
|---|---|---|---|
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | | **$0.00** | |
| **Contract Grand Totals** | | **$227,504.00** | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -45255-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 551 **Project(s):** 2301312

**Contract Time:** 08/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC | | (2) GRIDLOCK TRAFFIC SYSTEMS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 1,000.00000 | 1,000.00 | 2,500.00000 | 2,500.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 110-01001 | (1) | 35,000.00000 | 35,000.00 | 25,000.00000 | 25,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0007 801-06640 | 8.000 | 150.00000 | 1,200.00 | 200.00000 | 1,600.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -45255-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 551 **Project(s):** 2301312

**Contract Time:** 08/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC<br>Unit Price | <br>Ext Amount | (2) GRIDLOCK TRAFFIC SYSTEMS INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 801-06710 | 30.000 | 25.00000 | 750.00 | 10.00000 | 300.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0009 801-06775 | (1) | 150,000.00000 | 150,000.00 | 100,000.00000 | 100,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0010 801-12042 | 30.000 | 150.00000 | 4,500.00 | 3,500.00000 | 105,000.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0011 808-75994 | 7,058.000 | 6.50000 | 45,877.00 | 8.75000 | 61,757.50 | | |
| PRISMATIC REFLECTOR , AMBER | EACH | | | | | | |
| 0012 808-75994 | 105.000 | 6.50000 | 682.50 | 8.75000 | 918.75 | | |
| PRISMATIC REFLECTOR , BLUE | EACH | | | | | | |
| 0013 808-75994 | 3,597.000 | 6.50000 | 23,380.50 | 8.75000 | 31,473.75 | | |
| PRISMATIC REFLECTOR , WHITE | EACH | | | | | | |
| 0014 808-75996 | 3,128.000 | 7.50000 | 23,460.00 | 15.00000 | 46,920.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |

**Contract ID:** T -45255-A **Counties:** VARIOUS

**Letting Date:** March 12, 2025 **District(s):** Greenfield

**Call Order:** 551 **Project(s):** 2301312

**Contract Time:** 08/15/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** RAISED PAVEMENT MARKINGS, REFURBISHED

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) A & A SAFETY INC Unit Price | (1) A & A SAFETY INC Ext Amount | (2) GRIDLOCK TRAFFIC SYSTEMS INC Unit Price | (2) GRIDLOCK TRAFFIC SYSTEMS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ,RAISED PAVEMENT MARKINGS REFURBISHED | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 808-75998<br>SNOWPLOWABLE RAISED PAVEMENT MARKER , AMBER | 2,891.000<br>EACH | 40.00000 | 115,640.00 | 30.00000 | 86,730.00 | | |
| 0016 808-75998<br>SNOWPLOWABLE RAISED PAVEMENT MARKER , BLUE | 29.000<br>EACH | 40.00000 | 1,160.00 | 30.00000 | 870.00 | | |
| 0017 808-75998<br>SNOWPLOWABLE RAISED PAVEMENT MARKER , WHITE | 786.000<br>EACH | 40.00000 | 31,440.00 | 30.00000 | 23,580.00 | | |
| **Section Totals:** | | | $434,094.00 | | $486,654.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $434,094.00 | | $486,654.00 | | |
| **Contract Item Totals** | | | **$434,094.00** | | **$486,654.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$434,094.00** | | **$486,654.00** | | |

**( ) indicates item is bid as Lump Sum**