PRESCRIBED CONTRACT FOR COMPUTER SOFTWARE, SERVICES,
AND EQUIPMENT

State Form 55931 {11-15)

This Contract is eniered into by and between

X-Soft, Ine. {"Contractor,”
which ierm shail include the Contractor's principals), the Clinton County
Assessor and the Board of County Commissioners of ___ Clinten  County,

Indiana {hereinafter joinily and severally the “County,” which term shall aiso mean Clinton County,
Indiana), and the Department of Local Government Finance ("Department’), a party solely for the limited
purposes of approving the employment of the Confractor and exercising statutory oversight pursuant fo IC 6-
1.1-31.6-2(c).

RECITALS

A. The County has determined it is in the County’s best interest to employ the Contractor as an information
technology provider pursuant to the provisions of IC 6-1.1-31.5-2 for the purpose of providing computer
software, services, andfor equipment as required by |C 6-1.1-31.5-2 and 50 1AC 26,

B. The County and the Contractor have complled with IC 5-22 in obtaining bids, proposals, or a special
procurement, and the purchase of the Contractor's sofiware, services, andfor equipment is in compliance
with Indiana law;

C. The Contractor's software, services, and/or equipment are certified by the Department pursuant to 50
IAC 28-18,

D. The County is awarding the Cantract to the Contractor after compliance with IC 5-22, and the Contractor
is willing to cantract with the County subject to the terms and conditions of this Contradt;

E. This Contract is subject to the provisions of IC 6-1.1-31.5 and 50 1AC 26 and the Gontractor will cormply
with the provisions of 1C 8-1.1-31.5 and 50 IAC 26 in connection with this Contract; and

F. The Depariment has final approval authority for the employment of the Contractor pursuant to this
Contract, and, as a signatory fo the Contract, has the right to exercise its statutory right of oversight of
the performance of the Contractor as conterplated by IC 6-1.1-31.5-2.

AGREEMENT

In consideration of the promises, mutual covenants, and obfigations of the parlies, the County, the
Depariment, and the Contracior agree as follows:

1. Incorporation of Recltals. The foregoing recitals are adopted by the parties as being true and accurate
statements and are hereby incorporated as binding representations of this Contract.

2. Products and Services Provided by Contractor. The Contracior agrees to provide to the County certain
hardware, software, and/or services, inciuding but not limited to consulting, project management, training,
configuration or installation (collectively the “System Package™), all as more particularly described on a Work
Plan that must be attached to this Coniract as "Exhibit A”. From time to time, the Contractor and the County
may agree upon addifional hardware, software, and/or services to be provided by the Contraclor (the
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“Additional Products and Services™), which shall be designated on additional Work Plan(s) and attached as
Addenda to this Contract and executed by the Parties pursuant to the same formalities as the execution of
this Contract. The System Package, Work Plan, and Additional Products and Services shail be governed by
the terms of this Contract, and to the extent the terms of this Contract and the Work Plan contradict, the
terms and provisions of this Contract shall contral.

3. Contractor's Product Compiiancé with Indiana Law. if the Contractor’s dufies pursuant to this Confract
are to provide either a component of or a complete property tax management system, the Coniractor agrees
as follows in compliance with 50 IAC 26-19-1(b)(3) and (5) and 50 IAC 26-19-2(b)(2):

A. The Contractor guaraniees and warrants that the products covered by this Contract meef the provisions
of 50 1AC 26-19, and if any party subsequently discovers a failure by the Contractor's producis to meet
the provisions of 50 IAC 26-19, the failure will be corrected at the Contractor’s expense.

B. The Contractor will make any product or service change that is required as a consequence of a change
in any law, rule, or state policy relating to the System Package (and components thereof), provided that
Contractor is compensated equitably, based on common industry rates, as are reasonably agreed to by
the parties. The Conlractor understands that even if the Contractor claims that it is not being equitably
compensated and refuses to make a product or service change, 50 IAC 26 authorizes the Department to
decertify the Coniractor's System Package (and components thereof) if it does not comply with
applicable laws. Such decertification could result in the System Package (and components thereof) being
ineligible for operation in Indiana. Decertification by the Department shall not be considered a breach of
this Coniract by the Department. A decision by the Depariment to decertify the System Package or any
component thereof shall not be attributed to the County and shall not give rise to a cause of action
against the Department.

C. The Contractor wil provide assistance to the County as may be required to modify the property tax
management system (or component thereof) to comply with changes in stated law, Department rules,
Department policy statements, or 50 IAC 26-19 within the time period prescribed by the law, rule, or
Department.

4. Contractor to Provide Maintenance Agreement. The Contractor agrees, in compliance with 50 1AC 26-
19-2(b)(1) and (4) and 50 IAC 26-19-3, that If it is a vendor of assessment software or tax and hilfing
software, it will provide (i) a software maintenance agreement that meets the standards prescribed in 50 IAC
26-19; (ii} the Contractor will reimburse the County for all costs incurred as a result of the Contractor’s fallure
to continue to support the assessment software or tax and hilling sofiware during the life of the maintenance
agreement; and (iii) the Confractor must offer a maintenance contract for ongoing maintenance services of
the property tax management system that includes (1) telephone support, (2) problem diagnostic support for
the Contracior's personnel by any necessary combination of remote and on-site services, (3) system
modification initiated by the Contractor, and (4) services to correct defects in software that are provided at
the Contractor's expense.

5. Contract Representative. The County Assessor shalt be the Contract Rapresentative
to serve as the primary contact person under the Contract.

6. Confractor Employees: Project Manager. The Contractor assigns
Brian Bucher as the project manager, with whom the County and the Depariment
shall discuss all issues refated to the Contract, and the contact information for the project manager is:
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Address (number and street, city, state, and ZIP code;
21691 Anchor Bay Dr,

Mablesville, IN 46062
Work telephone: (317)753:8716 | Home telephone: (__) Same Cell number: (___)Same
E-mail address: brlanb@xsofiin.com —_—

7. Work Plan. Attached hereto, and incorporated fully herein as Exhibit A, is the Work Plan developed and
approved by the Contractor and the County setting forth the schedule for the completion of work under this
Contract. The Contractor and the County warrant and represent that the Wark Plan ensures that all
information technology requirements necessary to fully comply with the obligations of 50 IAC 26 have been
met. The Department will not approve this Contract if a Work Plan complying with the provisions of
paragraph 2 is not attached.

8. Performance Bond. if the County requires surety and performance bonds, the Contractor must purchase
a performance bond or bonds from a surety licensed to do business in the State of Indiana. The performance
bond(s) must be in the same amount as the price of this contract and must entitle the County to ¢all upen the
surety fo complete the contract in one of three ways: 1) the surety completes the contract by hiring a
completion contractor, 2) the surety and the County choose a new contractor to complete the contract and
the surety pays the costs; or 3) the County alone chooses a new contractor and the surety pays the costs. if
the surety chooses to complete the contract by hiring a compietion contractor, the surety assumes the same
risk as the original Contractor. A requirement that the Coniractor provide surety and performence bonds may
be aftached to this Contract as an addendum to be signed by al! parties. Allematively, the Contractor and
County may agree fo a performance retainer and attach an addendum signed by all parties to this Conlract
to provide for such a retainer.

9, Disaster Recovery. The Contractor [_] shall/[¢] shall not provide a Continuity Plan. The Continuity Plan is
hereby incorporated by reference and shall provide, at minimum, the following:

A. provigion of an alternate power soures for uninterrupted services;

B. designation of one or more facilities (each a “Disaster Recovery Sile”) or separate computer resources to
which the Coniractor shall move the affected portion of any Services upon the occurrence of a Force
Majeure event requiring such a relocation (including a Force Majeure event at a Disaster Recovery Site)
which Disaster Recovery Sites for this Agreement shall be NA ;

C. equipment of each Disaster Recovery Site with data processing resourcea sufficient to provide all
Services in reasonable compliance with the terms and conditions of the Contract, based on the
circumstances of the Force Majeure event; and

D. specification of all procedures for the determination or dectaration of a Force Majeure event, which
determination or declaration may not be unreascnably withheld or delayed by either party. In the event of
a Force Majeure event, the Contractor shail use commercially reasonable efforts to resume delivery of
the services (including via electronic access) utilizing the Disaster Recovery Site in the timeframe
provided in the Continuity Plan. To the extent one or more Force Majeure events materially and
adversely affects or prevents perfermance of the Continuity Plan, the Coniractor shall provide the
Depariment with a plan to resume delivery of the Services ne later than seven business days thereafter
at all Service Locations other than those at which the Force Majeure event has rendered impractical the
delivery of the Services at such Service Locations. The Depariment shall not unreasonably deny
approval of the naw plan.
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E. This section supplements Section 36 of this Confract.

10. Office Space; Computer Support. The County [/] shall/_] shall not provide the Coritractor with office
space and [v] shall/f_] shall not provide the Contractar with computer support in connection with the
performance of this Canfract. The County and Contractor shall be aware of and exclusively responsible for
all legal implications of the County providing the Confractor with office space and/or computer support in
connection with the performance of this Contract.

11. Continuity of System Operations. If for any reason the County changes the assessment or tax and
billing software or any other part of the computer system at (i) the end of the Contract term, (i) Contract
termination, (iii) decertification, or {iv) failure of recertification, the Contractor shall in no way impede or delay
the smooth, orderly, and timely transfer of the County's data from the current database 1o the new database.

12. Source Code Escrow. The Contractor agrees to maintain an Escrow Agreement for the Software
source code and related documentation for the benefit of the County and the Depariment during the term of
the Contract. Contractor further guarantees that it will include the Department as a third party beneficiary to
the Escrow Agreement at no charge to the Department. Additional terms and conditions include:

NIA

13. Consideration. The County shail pay the Contractor a fee of $_136.000 {ficenses, inslaliation, conversion, and
training) and $23,000 (annual supportmaintenance)

select desired arnount in full payment for the complete performance of all duties, responsibiiities, and
activities set out in this Contract-and on the Work Plan mutually agreed to under paragraph 7 of this Contract
and attached as Exhibit A. The fee shall be paid in the manner set forth in paragraph 16 below. The parties
fo this Contract acknowiedge that the Department has no duty, responsibility, or obligation under this
Contract to pay the Contractor, any subcontractor of the Contractor, or the County. The parties further
acknowtedge that the work to be performed under this Confract is solely for the benefit of the County and
that itis the County’s sole obligation to pay the Consideration required under this Contract,

{Provision 14 is optional )

14. '] Guaranteed Most Favorable Terms. All of the prices, terms, warranties and benefits granted by the
Contractor in this Contraci are comparable to or better than the terms granted by the Contractor to any other
similariy situated state and local government customer. If the Contractor, prior to the deiivery of the software,
announces a price reduction or makes generally avaflable to other customers more favorable terms or

conditions with respect to the software, such prices, terms, warranties, or conditions shall be made available

Page 4 of 16




fo the County and the Depariment on the date the price reduction or change in terms and conditions became
effective.

15. Condition of Payment. All services provided by the Contractor must be performed to the reasonable
satisfaction of the County and the Department; as determined at their sole discretion and in accordance with
all applicable fedaral, state, local laws, ordinances, rules, and regulations. The County shail not be required
to pay for work found to be unsatisfactory, inconsistent with this Contract, or performed in violation of federal,
state or local statute, ordinance, rule, or regulation.

16. Time and Manner of Payment. The Contractor shall be paid as follows:

A. The Contractor shall submit a claim for payment
for the first of five equal Installments and suppwrt / maintenance upon completion of the work under the Contract and Exhibit A

Work Plan, not to be Invalced prior to Jamuary 1, 2018.  The second Installment shall be invoiced 12 months subsequent o the first
claim, the third instaliment 12 months subsequent to the second claim, the fourth instalimant 12 months subsequeant

to the third claim, and the fifth installment 12 months subseguent to the fourth claim

[specify timing of payment]. The amouni of each
yearly [specify monthly, yearly, or lump sumj payment is subjsct to the completion
percentage requirements set forth in the Work Plan, subject to approval by the Courty, and is subject to
full compliance with all other obligations under this Contract. Approval [_] shall/fi¥] shall not be based on
the NIA [specify the time period when the reports must be submitted; for example, monthly,
weekly, or biweekiy] progress reports submitted by the Coniractor. Payment shall be made to the
Contractor within ___ 30 days after approval by the County. .

B. If all work is not completed under this Contract by the completion date specified in paragraph 19 of this
Contract or if all required data is nof submitted to the Department in the appropriate format in a timely
manner, then all further payments may be suspanded unfil all work has been satisfactorily completed
and approved by the County and as otherwise required under this Contract. Payments of the suspended
amount will be made to the Contractor within __ 30 days after that approval by the County, subject to
other terms of this Contract. The County is exclusively responsible for payment to the Contractor. The
Contractor shall not submit any claim for payment to the Department nor make any. claim for damages
against the Departrment under the Contract. The Department has ho financial or other obligations,
including damages, 1o the Contractor and is a party to this Contract solely for the purpose of fulfilling the
requirements of IC 6-1.1-4-17(a).

{Provision 17 is optional }
17. [] Penalties. Pursuant to IC 8-1.1-4-19.5(b){2), payments due under this Contract shall be reduced by

the amount of §_N/A per business day that any part of the performance by the Contractor
remains incomplete after the due date specified in this Contract due to the fault of the Contractor.

18. Cerification of Computer Software and Services.

A. A material inducement for entering into this Coniract is that the Contractor’s computer software and
computer services have been cerfified under IC 6-1.1-31.5 and 50 |AC 26-18 in order to enter into this
Contract. The Contractor represents and warrants that all required certifications are in effect at the time
of entering inte this Contract.
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B.

C.

The Contraclor will fake all steps necessary to maintain such certification throughout the term of this
Confract. The Contractor shall immediately notify the County and the Department in writing of any
circumstance or occurence jeopardizing cerlification status.

Pursuant to 50 IAC 26-18-2, this Confract is void and the Confractor may not recelve additional funds if
the Confractor's cerfification is denied, decerlified, or revoked.

19. Term of Coniract. This Confract commences on the date the Department signs and the Contractor shall
commence work under this Contract within 30 days of the date of approval by the Department of
the Contractor's engagement pursuant to this Contract. The Contractor shall complete all work to be
performed under this Contract on or hefore January 31 ., 2018

20. Contract Reports and Monitoring.

A

The Contracior shall maintain all books, documents, papers, accounting records, and other evidence
pertaining to all costs incurred under this Confract. The Contractor shall make such materials available at
its office at all reasonable times during this Contract, and for three (3) years from the date of final
payment under this Gontract, for inspection by the Departmen{ and County or their authorized designees,
Coples shail be furnished at no cost to the Departmant and County if requested.

The Cantractor shall, if so required by paragraph 16{A), provide written progress reporis to the County in
a form reasonably prescribed by the County and consistent with paragraph 16(A). The reports must
include the status of the work bsing done. The County may require that additional information be
included in the reports. The Contractor shali subimit the reports to the County within three business days
of receipt of & request.

~ The County may at all times inspect the records of the Gontractor to verify the progress and evaluate the

quality of work performed. The Gounty may accompany the Contractar's personnel in their assigned
duties io assure the Contractor's adherence with contractual specifications and approved procedures.
The Contractor shall extend its full cooperation to the Confract Representative by providing access to all
program-related records and by making personnel available upon request for the purpose of monitoring
quality, performance, and progress.

As required by 1C 6-1.1-4-18.5(b}(7}, the Confractor shall give unrestricted access fo his or her work
product to the Depariment and to Legislative Senvices Agency.

21. Work Standards. The Coniractor shall execute its responsibilities by following and applying at all times
fhe highest professional and technical guidelines and standards. If the County becomes dissatisfied with the
work product of or the working relationship with those individuals assigned to work on this Contract, the
County shall notify the Contractor in writing of its dissatisfaction. Upon receipt of the same, the Contractor
shall have seven days to cure the County's dissatisfaction. If the County is still dissatisfied after the
Contractor has exercised its opporiunity to cure, then the County may request in writing replacement of any
or all such individuals, and the Contractor shall grant such request.

22. Changes in Work. The Contractor shall not commence any additional work or change the scope of the
work until authorized in writing by the County. The Contractor shall make no claim for addifional
compensation in the absence of & prior written approval and amendment executed by all signatories hereto.
This Gontract may only be amended, supplemented, or medified by a written document executed in the
same manner as this Contract.
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23. Authority to Bind Contractor. The signatory for the Contractor represents that he or she has been duly
authorized to execute this Contract on behalf of the Contractor and has obtained all necessary ar applicable
approvals to make this Contract fully binding upon the Contractor when his or her signature is affixed and
accepted by the County and the Department.

24, Confidentiality of information.

A,

The Contractor understands and agrees that data, materials, and information disclosed to the Contractor
may contain confidential and protected information. The Contractor covenants that data, material, and
information gathered, based upon, or disclosed to the Gontractor for the purpose of this Contract will not
be disclosed o or discussed with third parties without the prior written consent of the County and the
Department,

The parties acknowledge that the services to be performed by the Gontractor for the County under this
Contract may require or allow access to data, materials, and information containing Social Security
numbers maintained by the County or the State of indiana in its computer system or other records. In
addition to the covenant made above in this section and pursuant to 10 JAC 5-3-1(4), the Contractor and
the Counly agree to comply with the provisions of IC 4-1-10 and IC 4-1-11. [f any Social Security
number(s) isfare disclosed by the Contractor, the Confractor agrees to pay the cost of the notice of
disclosure of a breach of the security of the system in addition to any other claims and expenses for
which it is liable under the ferms of this Contract.

If the County or the Department receives a publiic records request thal relates to information or
documents in the possession of the County or the Depariment related to the Contractor’s intellectual
property, trade secrets, or other proprietary rights, the County or the Department shall promptly forward
such request fo the Contractor for responss. The Contractor shall designate in writing which of those
documents, if any, it considers confidential information or information otherwise excepted from public
disclosure requirements and state with specificity the factuat or iegal basis for objecting to the disclosure
of such documents. The Coniractor agrees and acknowledges that only information falling within a
specific exemption permitied under IC 5-14-3-4 shall be designated as Confidential. The Contractor shall
mark each page of a document considered to be confidential information as "Confidential’ or a similer
designation. The County or the Department shali promptly review the basis for the Contractor’s claim of
confidentiality and shall not disclose the documents subject to the Contractor's claim if the County or the
Department concurs with such claim, provided that if the County or the Department determines that its
obligation under public access law requires such disclosure, the County ar the Department shall promptiy
notify the Contractor of such.determination and will not make such disclosure if the Contractor obtains,
prior fo the expiration of the applicable timeframe for response to such request, either an opinion from
the Indiana Public Access Counselor that such disclosure is niot required or a protective order or other
relief from any court of competent jurisdiction in the State of Indiana preventing such disclosure.

The Contractor acknowtedges that the Department will not treat this Contract as containing confidential
information, and will post this Contract on its website as required by Executive Order 05-07. Use by the
public of the Information contained in this Coniract shall not be considered an act of the State.

28, Ownership of Documents and Materials.

A

All documents, records, programs, applications, data, algorithms, film, tape, articles, memoranda and
other materials (ihe “Materials") (not including the software) not developed or licensed by the Coniractor
prior fo execution of this Contract, but specifically developed under this Contract, shall be considered
“work for hire” and the Cantractor hereby fransfers and assigns any ownership claims to the County and
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all such materials will be the property of the County. If ownership interest in the Materials cannot be
assigned to the County, the Coniractor grants the County a non-exclusive, non-cancelable, perpetual,
worldwide royalty-free license to use the Materials and to use, modify, copy and creafe derivative works
of the Materials.

B. Use of the Materials (other than as related to contract performance by the Contractor) without the prior
written consent of the County is prohibited. During the performance of this Contract, the Contractor shall
be responsible for any loss of or damage o the Materials developed for or supplied by the County or the
Department and used to develop or assist in the services provided while the Materials are in the
possession of the Contractor. Any loss or damage thereto shall be restored at the Contractor's expense.

C. in addition a copy of the software program will be licensed fo the County solely for their use during the
term of the confract. This caopy of the licensed software program may not be copled or otherwise
duplicated for use by another county or entity without the express written consent of the Contractor. The
Contractor shall provide the County and the Department full, immediate and unrestricied access to the
Materials and to Contractor's work product during the term of this Contract.

26. Information Technology Enterprise Architecture Requirements. If the Contractor provides any
information technology related praducis or services to the County, the Contractor shall comply with ali
[ndiana Office of Technology ("10T") standards, policies, and guidelines, which are available online at
hitp:/fiot.in.gov/architecture/. The Contractor specifically agrees that all hardware, software and services
provided to or purchased by the County shall be compatible with the principles and goals contained in the
slectronic and information technology accessibility standards adopted under Section 508 of the Federal
Rehabilitation Act of 1973 (29 U.5.C. 794d) and IC 4-13.1-3. Any deviation from these architecture
regquirements must be approved in writing by 10T in advance, The County or the Depariment may terminate
this Contract far dafavit if the Confractor fails to cure a breach of this provision within a reasonable time.

27. Delays.

A. Whenever the Contractor-er the County has knowledge that any actual or potential situation is delaying
or threatens to delay the timely performance of this Contract, it shall, within___ 10 days, provide
written notice of the delay to the other party by certified mail, refurn receipt requested, including all
relevant information with respect to the actual or potential cause of the delay.

B. Inthe event of a delay by the Department, legisiative action, or court nulings, the County reserves the
right to re-negotiate afl terms of the Contract, including costs.

28. Disputes.

A. Should any disputes arise with Tespect to this Contract, the Confractor and the County agree to act
immediately to resclve such disputes. Time is of the essence in the resolution of disputes.

B. The Contractor agrees that, the existence of a dispute notwithstanding, it will continue without delay to
carry aut all of its responsibilities under this Contract that are not affected by the dispute. Should the
Contractor fail to continue to perform its responsibilties regarding all non-disputed work without delay,
any additional costs incurred by the County or the Contracter as a result of such failure fo proceed shali
be borne by the Contractor, and the Confractor shall make no claim against the County or the
Department for such costs.
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C. |i the parties are unable to resolve a contract dispute between them after gond faith attempts to do so, a
dissatisfied party shall submit the dispute to the Commissioner of the Department. The dissatisfied party
shall give written notice to the Commissioner and the other party. The notice shall include (1) a
description of the disputed issues, (2) the efforts made to resclve the dispute, and (3) a proposed
resolution. The Commissioner shall promptly issite a Nofice setting out documents and materials to be
submitted to the Commissioner in order to resolve the dispute; the Notice may also afford the parties the
opportunity to make preséritations and enter into further negotiations. Within 30 business days of the
conclusion of the final presentations, the Commissioner shall issue a written decision and furnish it to
both parties. The Commissioner's decision shall be the final and conclusive administrative decision
unless either party serves on the Commissioner and the other party, within ten business days after
receipt of the Commissioner’s decision, a written request for reconsideration and modHication of the
written decision. if the Commissioner does not modify the written decision within 30 business days, either
party may take such other action helpful to resolving the dispute, including submitting the dispute 1o an
Indiana court of competent jurisdiction. If the parties accept the Commissioner's decision, it may be
mermorialized as a written Amendment to this Contract if appropriate.

D. The County may withhold payments on disputed items pending resolution of the dispute. The
unintentional nonpayment by the County fo the Contractor of one or more invoices nof in dispute in
accordance with the terms of this Contract will not be cause for Contractor to terminate this Coniract and
the Contractor may bring suit to callect these amounts without following the disputes procedure
contained herein.

E. With the written approvai of the Commissioner of the Department, the parties may agree fo forego the
process described in subdivision G. relating to submission of the dispute to the Commissioner.

F. This paragraph shall not be construed to abrogate provisions of IC 4-6-2-11 in situations where dispute
resolution efforts lead to a compramise of claims in favor of the State as described in that statute. tn
particular, releases or settiement agreements involving releases of legal claims or potential legal claims
of the state should be processed consistent with IC 4-8-2-11, which requires approval of the Governor
and Attorney General,

29. Termination for Convenience by Counly. This Coniract may be terminated, in whole or in part, by the
County or the Depariment whenever, for any reason, the County or the Depariment determines that such
termination is in its best interest. A decision by the Counfy to terminate this Contract shall not be attributed to
the Department. Similarly, a decision by the Department to terminate this Contract shall not be atiributed to
the County, nor shall such a decision by the Department give rise to a cause of action against the
Department. Terminetion of services shall be effected by delivery to the Contractor of a Termination Notice at
least thirty days prior to the termination effective date specifying the extent to which performance of services
under such termination becomes effective. In the Notice, the parly or parties lerminating this Contract must
state which party or parties initiated the termination. The Confractor shall be compensated for services
properiy rendered priar to the-effective date of termination, but under na circumstances will the Department
be responsible for any payment, including damages, to the Contractor. The County will net be liable for
services performed after the effactive date of termination. The Contractor shall be compensated for services
herein provided but in no case shall total payment made to the Contractor exceed the criginal contract price
or shall any price increase be allowed on individual line items if canceled only in part prior to the originat
termination date.

30. Termination for Default by County. If the County, sixty days after receipt of written notice, fails to

correct or cure any material breach of this Contract, the Contractor may cancel and terminate this Contract
and institute the appropriate measures to collect monies due up to and including the date of termination.
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31, Audits, The Contractor acknowledges that it may be required to submit to an audif of funds paid through
this Contract. Any such audit shall be conducted in accordance with IC 5-11-1, et. seq., and audit guidelines
specified by the State.

32. Compliance with Laws.

A,

The Contractor shall comply with all applicable federal, state, and local laws, rules, regulations, and
ordinances, and ail provisions required thereby to e included herein are hereby incorporated by
reference. The enactment or modification of any applicable state or federal statute or the pramulgation of
rules or regulations thereunder after execution of this Contract shall be reviewed by the County and the
Contractor to determing whether the provisions of this Contract require formal medification.

The Contractor certifies by entering into this Contract that neither it nor its principal(s) isfare presently in
arrears in payment of taxes, permit fees, or other statutory, regutatory, or judicially required payments to
the State of Indiana or the County. The Contractor agrees that any payments currently due to the State
of Indiana or the County may be withheld from payments due to the Confractor. Additionally, further work
or payments may be withheld, delayed, or denied andfor this Contract suspended until the Contractor is
current in its payments and has submitted proof of such payment to the State of indiana.

The Contractor cerlifles, warrants, and represents that it has no current, pending, or outstanding criminal,
civil, or enforcernent actions initiated by the State of Indiana ar the County, and that neither it nor its
principal(s) isfare presently debarred, suspended, proposed for debarment, declared inefigible, or
voluntarily excluded from entering into this Contract by any federal agency or by any department,
agency, or political subdivision of the State of indiana, or the County. The Contractor agrees that if will
immediately notify the County and the Department of any such actions and during the term of such
actions, the County or the Department may delay, withhold, or deny werk under any supplement,
amendment, change order, or other confractual device issued pursuant to this Contract.

If & valid dispute exists as to the Contractor’s liability or guilt in any action initiated by the State of Indiana
or its agencies or the County, the County may delay, withhold, or deny work to the Contractor.

The Contractor warrants that it shall ebtain and maintain all required permits, licenses, registrations, and
approvals, and shall comply with all heaith, safety, and environmental statutes, rules, or regulations in
the performance of work activities for the County. Failure to do so may be deemed a material breach of
this Contract and grounds for immediate termination and dental of further work with the County.

The Contractor affirms that, if it is an entity described in IC Tifle 23, it is properly registered and owes no
outstanding reports to the Indiana Secretary of State.

As reguired by IC 5-22-3.7
(1) The Contractor and aﬁy principals of the Contractar ceriify that:
{A) the Contractor, éxcept for de minimis and nonsystematic viclations, has not violated the terms of:
(i) 1C 24-4.7 [Telephone Soficitation of Consumers];
(1) IC 24-5-12 [Telephone Solicitations]; or

(ii)iC 24-5-14 [Regulation of Automatic Dialing Machines];

Page 10 of 16




in the previous 365 days, even if IC 24-4.7 is preempted by federal law; and

(B) the Contractor will not violate the terms of IC 24-4.7 for the duration of the Contract, even if IC
24-4.7 is preempted by federal law.

(2) The Contractor and any principals of the Contractor cerify that an affiliate or principal of the
Contractor and any agent acting on behalf of the Contractor or on behalf of an affiliate or principai of
the Contractor, except for de minimis and nonsystematic violations,

{(A) has not violated the terms of IC 24-4.7 in the previous 365 days, even if IC 24-4.7 is preempied
by federal law; and .. .

(B) will not viclate the terms of IC 24-4.7 for the duration of the Contract, even if IC 24-4.7 Is
preempted by federal law.

H. As required by IC 22-5-1.7, the Contractor swears or affirms under the penallies of perjury that;
(1) The Contractor does not knowingly employ an unauthorized alien.

{2} The Contractor shall enrall in and verify the work eligibility status of all his/herfits newly hired
employees through the E-Verify program as defined in IC 22-6-1.7-3. The Contractor is not required
to participate should the E-Verify program cease to exist, Additionally, the Contractor is not required
to participate if the Contractor is seff-employed and does not employ any employees.

(3) The Contractor shall not knowingly employ or contract with an unauthorized alien. The Contractor
shall not retain an employee or contract with a person that the Contractor subsequently learns is an
unauthorized alien.

{4) The Contractor shall require hisfherlits subcontractors who perform work under this Contract to
certify to the Contractor that the subcontractor does not knowingly employ or confract with an
. unauthorized alien and that the subcontractor has enrclied and is pariicipating in the E-Verify
program. The Contractor agrees to maintain this certification throughout the duration of the term of a
contract with a subcontractor.

The Department and/or the County may terminate for default if the Contractor fails fo cure a breach of this
provision no fater than thirty days after being nofified by the Depariment and/or County.

33. Taxes. The County is exempt from most state and local taxes and many federal taxes, The County and
the Department will not be responsible for any taxes levied on the Contractor as a resuit of this Contract.

34. Independent Contractor; Workers’ Compensation Insurance. The Contractor is performing as an
independent entity under this Contract. No part of this Contract shall be construed to represent the creation
of an employment, agency, parinership, or joint veniure agreement hetween the parlies. Neither party will
assume liability for any Injury {including death) to any persons, or damage to any property, arising out of the
acts or omissions of the agents, employees, or subcontractors of the other party. The Contractor shall
provide all necessary unem ployment and workers' compensation insurance for the Contractor's employees,
and shall provide the Department with a Cerlificate of Insurance evidencing such coverage prior to starling
wark under this Gontract,
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35. Contractor Assignment, Successors, and Subcontracting. The Contractor binds its successors and
assignees to all the terms and conditions of this Contract. The Contractor may subcontract with

N/A for assistance with conversion work,
provided that the Cantractor gives written notice to the Department and the Contract Representative at least
14 days prior fo the subcontracting. The Contractor understands that It is ultimately responsible for ensuring
that the data are converted correctly and for warking with any subcontractor to remedy any errors that may
be encountered during the conversion pracess, The ultimate responsibility of ensuring the accuracy and
integrity of the data conversion rests with the Contractor {in consultation with the Gounty) and cannot be
delegated or subcontracted.

The contractor may assign its right to receive payments to such third parties as the Contractor may desire
withqut the prior written consent of the Contract Representative, provided that the Contractor gives written
natice (including evidence of such assignment) to the Contract Representative thirty days in advance of any
payment so assigned. The assignment shall cover all unpaid amounts under this Contract and shall not be
made to more than one party.

36. Force Majeure. In the event that either party is unable to perform any of its obligations under this
Contract or to enjoy any of its benefits because of natural disaster or decrees of governmental bodies not the
fault of the affected parly (hereinafter referred to as a “Force Majeure Event™, the party who has been so
affected shall immediately or as soon as is reasonably possible under the circumstances give notice to the
other party and shall do everything possible to resume performance. Upon receipt of such notice, all
obligations under this Contract shall be immediately suspended, If the period of nonperformance exceeds
thirty days from the receipt of notice of the Force Majeure Event, the party whose ability te perform has not
been so affected may, by giving written notice, terminate this Contract.

This section supplements Section ¢ of this Contract,
37. General Provisions.

A. Entire Agresment. This Contract sets forth the entire agreement and understanding of the pariies with
respect to the subject matter and supersedes all prior oral and written agreements and understandings
between the County and the Contractor. No representation, promise, inducement, or statement of
intention has baen made by eilher party which is not set forth in this Contract and neither party shall be
bound by or fiable for any alleged representation, promise, inducernent, or statement of intenfion not so
set forth,

B. Waiver of Rights. No right conferred on any party under this Contract shall be deemed waived, and no
breach of this Contract excused, unless such waiver is in writing and signed by the party claimed to have
waived such right. Neither.the County's review, approval, acceptance of, nor payment for the services
required under this Contract shall be construad to operate as a waiver of any rights under this Confract
or of any cause of action arising out of the performance of this Contract, and the Contractor shall be and
remain liable to the County and the Department in accordance with applicable law for all damages to the
County or the Department caused by the Contractor's negligent performance of any of the Services
furnished under this Confract.

C. Severability. The invalidity of any section, subsection, clause or provision of this Gontract shall not affect
the validity of the remaining section, subsecfions, clauses or provisions of this Gonfract.

D. Addenda. No addendum to this Contract will be binding uniess in wiriting and executed by all of the
parties that are signatories to the Contract,
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38. Governing Law. This Confract shall be governed, construed, and enforced in accordance with the laws
of the State of indiana, without regard to its conflict of laws rules. Suit, if any, must be brought in the State of
Indiana. '

39. Notice to Parties, Whenever any notice, statement, or other communication, including changing contact
information, is required under this Confract, it shail be sent fo the following addresses, unless otharwise
specifically advised. .

A. Notices to the County shall be sent to:

Name: Dana Myers Titie: Counly Assessor
Organization: Clinton County

Address {number and sfreet, cily, stafe, and ZIP code):
170 Courthouse Sg.

Frankforf, IN 46041

Telephone number: ( 765 ) 859-6315 )
Fax number; ( 765 ) 858-0806

E-mail address; assessor@clintoncu‘cnm

B. Notices to the Gontractor shall be sent to:

Name: Brian Bucher Title: President

Organization; *-Sett, Inc.
Address (number and street, city, state, and ZIP code).
21691 Anchor Bay Dr.

Noblesville, IN 46062
Telephone number; { 317 )753-8716
Fax number: { 317 ) 606-8175

" E-mait addrass: brianb@xsoftin.com

G, MNotices to the Department shall be sent to:

General Counsal

Department of Local Government Finance
indiana Government Center North

100 North Senate Avenue, Rm. 10588
Indianapolis, Indiana 46204
317-233-9219 voice

317-874-1628 fax

40. Drug-Free Warkplace Certification. As required by Executive Order No. 90-5 dated April 12, 1990,
issued by the Governor of Indiana, the Cantractor hereby covenants and agrees to make a good faith effort
to provide and maintain a drug-free workplace. The Contractor will give written notice to the Depariment
within ten days after receiving actual notice that the Contractor, or an employee of the Contractor in the State
of Indiana, has been convicted of a criminal drug violation occurring in the werkplace. False certification or
violation of this certification may result in sanctions inciuding, but not limited to, suspension of contract
payments, termination of this Contract and/or debarment of contracfing opportunities with the State for up to
three years. )
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fn addition to the provisions of the above paragraph, if the fotal amount set forth in this Contract is in excess
of $25,000.00, the Contractor certifies and agrees that it will provide a drug-free workplace by.

A

Publishing and providing fo all of its employees a statement notifying them that the uniawful
manufacture, distribution, dispensing, possassion, or use of a controlied substance is prohibited in the
Contractor's workplace, and specifying the actions that will be taken against employees for viclations of
such prohibifion;

Establishing a drug-free awareness program to infarm its employees of (1) the dangers of drug abuse in
the workplace; (2) the Contractor's policy of meainkaining a drug-free workplace; (3) any available drug
counseling, rehabilitation, and employee assistance programs; and (4) the penaities that may be
imposed upon an employee for drug abuse violations occurring in the workplace;

Notifying all employees in the statement required by subparagraph (A) above that as a condition of
continued employment, the employee will {1) abide by the terms of the staternent; and (2) notify the
Contractor of any criminal drug statute conviction for a violation occurring in the workpiace no later than
five days after such conviction,

Nofifying the Department in writing within ten days after recelving nofice from an employee under
subdivision {C)(2) above, or oiherwise recelving actual nofice of such conviction;

Within thirty days after receiving notice under subdivision (C)(2) above of a conviction, imposing the
following sanctions or remedial measures on any employee who is convicted of drug abuse violations
occurring in the workplace: (1) taking appropriate personnel action against the employee, up to and
including termination; or (2) requiring such employee to satisfactorily participate in a drug abuse
assistance or rehabilitation program approved for such purposes by a federal, state or local health, law
enforcement, or other appropriate agency; and

Making a goad faith effort to maintain a drug-free workpiace through the implementation of
subparagraphs (A} through (E) above.

41, Indemnification. The Contractor agrees to indemnify, defend, and hold harmless the County and the
Department, their agents, officials, and employees from all third party clalms and suits including court costs,
attorney's fees, and other expenses caused by any act or omission of the Contractor in the performance of
this Contract. The County and the Dapartment shall ot provide such indemmnification to the Contracior.

42. Insurance.

A,

The Contractor must carry automobile, public liability, and worker's compensation insurance policies for
the entire duration of time during which the Contractor is compteting abligations under this Contract. The
Contractor's public liability and worker's compensation insurance policies must provide for minimum
liahility limits not less than $1,000,000 per occurrence. The Contractor must have automobile insurance
that meats or exceeds the minimum amounts required by the State of Indiana for each vehicle it will use
in the fulfiliment of this Contract. A material inducement for entering into this Contract is that the
Contractor will camry automobile, public liability, and worker's compensation insurance policies consistent
with the requirements of fhis section. Failure to mainiain insurance policies consistent with this section
may be deemed a material breach of this Contract and grounds for immediate fermination by the County
or Deparment and denial of further work with the County. The Contractor must provide the County with
copies of its insurance tertificates and endorsements.
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{List any additional insurance policies or coverage amounts that the Counly requires the Conlractor fo
carry beyond the policies or amounts listed above.)

B. The Cenfractor's insurance coverage must meet the following additional requirements:

(1) The insurer must have a cerlificate of authority or other appropriate authorization to operate in the
state in which the policy was issued,

{2) Any deductible or seif-insured retention amount or other similar obligation under the insurance
palicies shall be the sole obligation of the Contractor.

(3) The County and the Depariment wili be defended, indemnified, and held harmless fo the full extent of
any coverage actually secured by the Contractor in excess of the minimum requirements set forth
above. The duty to indemnify the County and the Department under this Contract shall not be limited
by the insurance required in this Contract.

(4) The insurance required in this Contract, through a policy or endorsement(s), shall include a provision
that the policy and endorsements may ot be canceled or modified without thirty days prior written
notice {o the County and the Department.

43. Identification. All personnel involved with performance of work for the Confractor [_] are/[v] are not
required to carry identification cards, which include a photograph of the individual and the Assessor's
_signature. All vehicles used by personnel [] are/[] are not required fo be marked appropriately and
registered with the County Sheriffs office, with local police depariments located within the County, and with
the Assessor's office,

44. Nondiscrimination. Pursuant to the Indiana Civil Rights Law, specifically including I1C 22-8-1-10, and In
keeping with the purposes of the federal Civil Rights Act of 1964, the Age Discrimination in Employment Act,

-and the Americans with Disabiliies Act, the Contractor covenants that it shall not discriminate against any
employee or applicant for employment relating to this Contract with respect to the hire, tenurs, terms,
conditions, or privileges of employment or any matter directly or indirectly refated to employment, because of
the employee or applicant's: race, color, national origin, refigion, sex, age, disability, ancestry, status as a
veteran, ar any other characterislic protected by federal, state, or local law (“Protected Characteristics”).
Furthermore, the Contractor certifies compliance with applicable federal laws, regulations, and executive
orders prohibiting discrimination based on the Protected Characteristics in the provision of services. Breach
of this paragraph may be regarded as a material breach of this Contract, but nothing in this paragraph shall
be construed to imply or establish an employment relationship between the County and any applicant or
employee of the Contractor.

45. Travel. No expenses for fraval will be reimbursed unless specifically permitted under the scope of
services or consideration provisions.

46. Copy of Contract. The County shall provide to the Department a copy of this Contract, including
documentation of any performance bond, within seven days of ifs signing by the County and Contractor. The
Contract does not take effect until it is signed by the Department,

47. Substantial Compliance. This Contract shall be deemedto bs substantiaily performed only when fully
performed according to its terms and conditions and any written amendments or supplements.
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48. Affirmation that Contract Language Has Not Been Altered. The parties affirm that they have not
altered, modified, changed, or deleted the Department's Bollerplate cortract clauses in any way, except
where the coniract explicitly permits the addition or modification of terms. Any alteration not explicitly
permitted is void.

NON-COLLUSION AND ACCEFTANCE

The undersigned attests, subjact to the penalties for perjury, that the undersigned I8 the Contractor, or that
the undersigned is the properly authorized representative, agent, member, or officer of the Contractar.
Further, to the undersigned’s knowledge, neither the undersigned nor any other member, employes,
representative, agent, or officer of the Contractor, directly or indirectly, has entered into or been offered any
sum of money or other consideration for the execution of this Contract other than that which appears upon
the face hereof. Furthermore, if the undersigned has knowledge that a stale officer, employee, or
speclal state appointee, as those terms are defined in IC 4-2-6-1, has a financial interest in the
Contract, the Contractor attests to compliance with the disclosure requirements.in IC 4-2-8-10.5 prior
to execution of this contract.

In Witness Whereof, the Gontractor and the County have, through their duly authorized representatives,
entered into this Contract. The parties, having read and understeod the foregoing terms of this Contract, do
by their respective signatures dated below hereby agree fo the terms thereof.

Contractor: Where applicable:

Attested By.

Pnnted name: Bnan Bucher
Title: President

Date (month, day, year__\\ 1l i

Assessor;

By: /LQQ’%&?. %7 W Z\/J,f/(f/ (J‘QJ
Printed name: _{Danoa. M Py esrs .
Tite: __ f=5S5€ SSei Date (month, day, yean): _/1./¢ /17

County Board of County Commissioners:

By: W Date {month, day, year): ﬁ/ v/ é”' 4]

Commissionear
"/ /?‘96’{{,&€u , . Date (month, day, year). / (= é ‘“;{7{3 ] 7
Commlssfénel{ j ng
% ﬁ f Date {month, day, year}: / j - éjf - 2-5] } 7
COTHI'!‘I!SSIOY‘(BI’ /

The Department of Local Government Finance, pursuant to IC 6-1.1-4-17(a), approves the
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Exhibit A- Work Plan

Clinton County has selected XSoft™ as the company to provide its Assessor’s Office
with CAMA software.

The purpose of this Work Plan is to further identity and clarify elements of the Prescribed
Contract related to intellectual property rights of the parties, a timeline for conversion,
installation and training, and ongoing support and maintenance of the software. For
purposes of this Work Plan, the Prescribed Contract shall mean the Prescribed Contract
for Computer Software Services and Equipment (State Form 55931 (11-15)) to which this
Exhibit A — Work Plan is attached.

LICENSE AND RESTRICTIONS

1. Software. “Software” refers to the Contractor’s product commonly known as
INcama, including without limitation, all instructions, concepts, and techniques embodied
and expressed in such computer software system together with all documents relating to
or describing such programs, in any medium, delivered to the Assessor in accordance
with the Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract.

2. License For Software. XSoft agrees to sell and the Assessor agrees to
purchase a nonexclusive, nontransferable, non-sublicensable license to use, access,
display, run, or otherwise interact with (collectively “Use™) Software only as authorized
in the Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract.
Assessor understands, acknowledges, and agrees that XSoft has the sole discretion to
designate the person installing Software. This license does not expire and the Assessor
may continue to use the purchased license for Software for as long as Assessor wishes
even though Assessor understands, acknowledges, and agrees that the technology upon
which software is based changes very rapidly and / or the State of Indiana or its agencies
may in the future impose requirements that will make software upgrades necessaty to be
functional or compliant.

3. Licensing.

(a) The Assessor agrees to purchase the number and type of Software licenses
identified in the Prescribed Contract, Exhibit A and any Addendum to the Prescribed
Contract. Each license permits the installation and use of Software on a single computer.
The Assessor must purchase additional licenses for each computer on which Software is
installed and used.

(b) There are three types of licenses that Assessor may purchase. The first type
of license allows for full rights to be assigned and unlimited access to all features in the
purchased Software. The second type of license allows only for viewing rights to be
assigned providing for limited access to the purchased Software. The third type of
license is for use on a tablet computer for field data collection and entry. Schedule A
identifies the cost of each type of license and the number of each type of license




purchased. Assessor may purchase additional licenses at the same price during the first
twelve (12) months of the Prescribed Contract.

(c) In the event the computer on which Software is installed is sold or otherwise
disposed of by Assessor, Assessor must notify XSoft within ten (10) calendar days prior
to said sale or disposal. The Assessor recognizes that Software is only allowed to be
installed on County owned and used hardware and may only be used by county
employees for county purposes, unless approved by XSoft prior to other use, except that
there is no requirement for prior approval for public access to view-only licenses installed
on County owned hardware used on county premises.

4, Restrictions: Intellectual Property Rights And Confidential Information.

(a) “Intellectual Property” means: (i) any idea, design, concept, technique,
invention, discovery, or improvement conceived or reduced to practice by XSoft in the
course of performing its obligations under the Prescribed Contract, Exhibit A and any
Addendum to the Prescribed Contract, regardless of patentability, but including patent,
trademark, copyright, valuable trade secret rights, and know-how, (it) any works of
authorship created by XSoft in the course of performing its obligations under the
Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract, including
without limitation, any computer programs or documentation in tangible or electronic
form, regardless of copyrightability, but including copyrights, (iii) any name, trade mark,
or service mark used to identify XSoft as the source of a product or service, and (iv) any
other similar rights.

(b) All data that is entered into, stored or generated by Software is the property of
the Assessor, and XSoft does not retain ownership or other interest in the same. Title to
and ownership of all Intellectual Property and legal rights contained therein are and shall
remain in XSoft. This Agreement does not grant Assessor any intellectual property
rights in the same. Except as and only to the extent expressly permitied in the Prescribed
Contract, Exhibit A and any Addendum to the Prescribed Contract, the Assessor may not
copy, decompile, reverse engineer, disassemble, modify, or create derivative works of the
Intellectual Property, or any part thereof, or to otherwise reduce the Software to human
perceivable form, or to attempt to discover the source code of Software. The Assessor is
also strictly prohibited from: (a) copying printed materials or user documentation relating
to or accompanying Software, or (b) transferring, sublicensing, assigning, transferring,
leasing, or sharing Assessor’s rights under the Prescribed Contract, Exhibit A and any
Addendum to the Prescribed Contract to third parties.

(c) “Confidential Information” means the Intellectual Property and all other
information marked as “confidential” or a similar designation by any party to the
Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract. Each
party agrees not to use or disclose to any third party the Confidential Information for any
purpose other than as contemplated by the Prescribed Contract, Exhibit A and any
Addendum to the Prescribed Contract. Each party also agrees to take all actions



reasonably necessary to protect and safeguard the Confidential Information from
unauthorized use, access, or copying.

(d) The Assessor may disclose the Software to its employees and to independent
contractors retained by the Assessor in connection with its use of the Software. To
ensure the Assessor’s employees do not make unauthorized disclosures, transfers, or
copying of the Software, the Assessor shall periodically inform its employees of
Assessor’s restrictions under the Prescribed Contract, Exhibit A and any Addendum to
the Prescribed Contract. Prior to the disclosure of Software to independent contractors,
the Assessor must notify XSoft of said disclosure. The independent contractors must
execute a written agreement acknowledging the Inteliectual Property of XSoft and
promising to use Software only for the purposes specified by the Assessor and promising
to abide by all restrictions set forth in paragraph 4(a) through and including (c) above,
with a copy of each written agreement being provided to XSoft. In the event of
unauthorized disclosure, use, transfer, or copying by either Assessor’s employees or
independent contractors, the Assessor agrees to take all reasonable steps necessary to
terminate such unauthorized activity and to notify XSoft immediately of the full details of
the unauthorized activity.

5. Intellectual Property Rights: Remedies. The Assessor recognizes and
acknowledges that in the event of any breach of the provisions of paragraph 4 or any part
of the Prescribed Contract, including all subparts (either actual or threatened); XSoft’s
remedies at law shali be inadequate. Assessor agrees that, in such event, XSoft shall have
the right of specific performance or injunctive relief, or both, in addition to any and all
other remedies and rights of law or in equity and such rights and remedies shall be
cumulative.

4. Source Code.

(a) “Source Code” means the instructions comprising the computer program(s)
expressed in the high-level programming language in which the programmer has written
the program. The Source Code shall include documentation, statements of principles of
operation and schematics, all as necessary or useful for the effective understanding and
use of the Source Code by a trained computer-programming expert.

(b) XSoft will deliver the vendor's documentation and Source Code to an
independent escrow agent, as provided in 50 IAC 26, agreeable to all Parties, under a
source code escrow agreement. Delivery of the Source Code to the Assessor shall be
limited to the terms and conditions set forth in the Prescribed Contract, Exhibit A and any
Addendum to the Prescribed Contract, the source code escrow agreement and applicable
state law.

(¢) The Assessor understands, acknowledges, and agrees that the Software
Source Code, including without limitation of Enhancements, Compliance Updates, or
Version, is proprietary to XSoft and protected under federal copyright law and under
federal and state law as trade secrets. Assessor shall have no claim or right to XSoft’s




documentation or source code except as provided by the Prescribed Contract, Exhibit A
and any Addendum to the Prescribed Contract, source code escrow agreement, state law,
and specifically by 50 IAC 26 or any then-applicable successor rule or statute pertaining
to assessing software. In the event the Source Code is delivered out of escrow to
Assessor, Assessor agrees:

(i) Upon receipt of the Source Code, the Assessor shall maintain the Source Code
in strict confidence, and shall use and disclose it only as reasonably appropriate to
exercise Assessor’s rights in the licensed Software, and shall use the same degree
of care Assessor provides for its own programs in source code form to protect the
source code as proprietary and confidential; and

(ii) Upon receipt of the Source Code, Assessor shall use the Source Code only for
the processing of Assessor’s own transactions, maintaining Assessor’s own
records and completing essential assessment functions. The Assessor shall not
permit any third party any access or use of the Source Code or the related
documentation, unless the requirements described herein are met, except by its
employees which need such access to carry out their duties in the ordinary and
normal course of Assessor’s business. “Third party” as used herein means any
“computer hardware provider,” “computer services provider,” “computer software
provider,” “tax and billing software vendor,” and “vendor,” as those terms are
defined by 50 IAC 26. In addition, “third party” includes any person and/or entity
performing “local certification” under 50 IAC 26; or any Software related product
or services.

DELIVERABLES

7. Transition to INcama. There several elements involved in a successful
transition from one CAMA software to another. The process is similar but unique for
each county going through this type of transition.

The various steps required to take place include the following:
e Conversion (system analysis, table/field mapping, conversion coding, initial
conversion processing, testing, final conversion)
» Installation

o Training

¢ Successful Implementation



Conversion

Data conversion is a systematic process designed to move data that exists in the current
database to the INcama™ database. This process is by-far the most difficult and time
consuming portion of the transition from one system to another. The key component to a
successful conversion will be XSoft’s™ ability to understand the current systems
structure. There arc a number of elements that will come into play in terms of our ability
to gain the type of knowledge we need to successfully convert;

o How similar is the current system to the INcama system

s How well does the current system match up to the States rules and laws regarding
assessment of property

o How well documented is the current system

e How much assistance is the current vendor able/willing to provide

¢ How much assistance is the county able/willing to provide

These factors will play a crucial role in the success and timeliness of the data conversion
process. Although XSoft™ has a tremendous amount experience in data conversion
projects, each system is different and provides for unique circumstances that can have an
impact on any timeline. In turn, of all of the items related to a successful transition from
one system to another; data conversion is the one process that is the most difficult to
accurately put on a timeline.

XSoft™ will develop and test conversion routines to convert your legacy data to the
INcama™ database. This proposal only considers converting your most recent database
(e.g., 2017), which in addition to the current land and improvement mventory, sketches,
neighborhood information, and general parcel data, will also include historical
ownership, transfer, valuation, image and sales data.

As you well know, conversion of this type of database is a very detailed and involved
process that sometimes leads to a variety of errors and/or missing data. It is XSoft’s™
intent and responsibility to provide the cleanest and most effective data conversion
possibie.

Some things to consider...

e Your legacy system may not store the required information to properly value all
property within XSoft™.

¢ Your legacy system may use differing valuation methodologies than XSoft™.



» Your legacy system may include poor or insufficient data.

« Your legacy system may store data differently than XSoft™,

* 100% accuracy of data conversion should not be expected, however a very high %
should be (likely to be somewhere in the 90% range).

As part of our effort to successfully convert your data, XSoft™ will perform a wide
range of tests and processes to ensure the integrity of our data conversion. We will
provide you with a set of reports that include the following;

¢ Items that can’t be included in our database but we want to make you aware of.

» liems that you will have to manually assign or correct.

s [iems that you should review.

The following conversion timeline is an estimate (based on our limited knowledge of the
current system prior to having the opportunity to review the current database and
documentation) that will need to be somewhat fluid. As we get into the details of the
current database and the various conversion items many unknowns will become apparent

which may or may not impact the timeline.

Estimated Conversion Timeline

ltem Details Time Comrients
XSoft will review the eurrent CAMA system in
place, tables and fields included in the This process will begin once a signed contract is in place per
daiabase and any documeritation that is the contract. The county should make contact with there
System provided by the current vendor in an effort to 2 gays | curment vendor to acquire any docurmentation that is available
Analysis gain knowledge about the current system that Y% | and provide to XSoft ASAP. Since Clinton County is currently
will be useful in the conversion process. using a system that XSoft has knowledge of there will not be
significant time required to fulfill this item.
Estimated start date Nov 20/ Est. finish date Nov 21
) There will be a lot of back and forth between XSoft and the
Identify tables and fields County/Current Vendor.
Mapping of all Determine which tables and fields to be This is the phase wher;:;r;g;tslr:tg;he nuts and bolts of the
Tables/Fields converted 1 day ¥

Identify system codes

Mapping fields from legacy system to INcama

Since Clinton County is currently using a system that XSoft
has knowledge of there will not be significant time required to
fuifill this itern.

Estimated start date Nov 22 / Est. finish date Nov 22




Writing
Conversion
Code

This will entall creation of the actual
processes required to get data from legacy
tables to iNcama tables. 1 week

There will be additional interaction between our code writers
and the county/current vendor—questions will arise as to how

Since Clinton County is currently using a systermn that XSoﬁ
has knowledge of there will not be significant time required to
fulfill this item.

Estimated start date Nov 23 / Est. finish dafe Nov 29

Testing

General Review

Pricing comparisons
1 week
Data inclusion/exclusion

XSoft will conduct numerous tests on the converted database

Estimated starf date Nov 30/ Est. finish date Dec 6

Review with
County

Based on results of tests XSoft will provide
exceplion lists of data that:

1. could not be converied 1day

2. converied with issues

Such data will have to be manually corrected by county once
installed, up and running

Estimated start date Dec 7 [ Est. finish date Dec 7

Installation

Installation of the XSoft™ product will be undertaken on site by a trained installer over
the course of a single day. I is assumed that county I/T staff would be available to
provide assistance where needed (e.g., aceess to server and client machines, access to the
necessary passwords and user rights to perform installation of ENcama™, etc.).

Installation will include loading the INeama™ product on all server and client machines,
as well as, both the converted and test databases, setting up any system codes that are
county specific, working with county I/T to set up initial user names/passwords and
ensuring that the product is working properly from each machine. Additionally, XSoft™
will work together with county /T to establish a database backup schedule and routines,
and cover any administrative items that need to be addressed.

Estimated Installation Timeline

Installation

XSoft will install software, all nacessary data
set-ups, users elc.

County will be responsible for getting SQL
Server 2008 or newer installed (XSoft can
participate in this if necessary)

Installation can occur well before the
data is converted; with the converted
data being installed upon completion.

1 day

Estimated start date any time after

the contract is signed / Estimated
finish date Nov 27




Training

XSoft™ proposes to provide training on-site, conducted by experienced instructors using
visual projection equipment, additionally, if the county has the facilities, in a computer
lab. The county will be provided with an electronic version of a user manual and training
guide, in addition to hard copies of training exercises. Training will consist of a detailed
overview of the product and ample time will be spent on each of the core functions of the
system. Students will have the opportunity to work specific scenarios, ask questions, and
be provided with one on one, hands on guidance. The majority of time (95%) dedicated
to training should be spent on assessors and staff who will be using the system, and minor
time (5%) spent on those who may be involved in administering the system.

Considering the expected number of users in Clinton County, we feel that 2 days of in-

depth training, in addition to initial training will be required to prepare users for use of

the system. We anticipate that users will require a month or two of hands on use before
becoming completely comfortable with the product and during that time fully expect to
provide more than usual support to accommodate the needs of the county.

Initial training will be conducted once installation has taken place to introduce the
product to the users. This will likely be about a half day of time spent introducing the
users to the product. 'We will provide exercises covering the main functions of the
system so that the user can spend time getting familiar with the product and perform a
cursory review of the test conversion data prior to the in-depth training. Initial Training
is considered part of the installation process and included within the installation cost.

In-depth training will be conducted once the users have had ample time (i.c., county
discretion) to practice with the test conversion database. We would prefer to conduct this
training as close to the go live date as possible so that users can “hit the ground running”.
As mentioned above, we anticipate 2 days for this training. It will be conducted onsite
with use of county equipment, other than the visual projection equipment that we will
provide. Users will be provided with training material consisting of an electronic version
of the users manual and hard copies of training exercises. It would be ideal if the users
had access to their workstations during training.

Estimated Training Timeline

Users will be exposed to all of the functionality of the

Training

INcama™ product and will have exercises to work
with assistance from an experienced instructor.

(typically we train users at their respective workstations)

2 days

Training will occur during the week of
the "Go Live" date, but will be
dependent on the County Assessor's
schedule




Successful Implementation

“The implementation of the entire transition process as described within this document
will be complete once all phases are complete (conversion, installation, training}; at such
time this can be collectively thought of as the “Go Live” date. Once all phases are
complete the county will be able to begin using the system with live data. Initially the
county will spend time dealing with any data conversion issues that had previously been |
documented with exception reports and can then begin to conduct their normal business !
processes.

Estimated Successful Implementation Timeline

No later than 80 days from the date
of approval by the Department of
Go Live Users can begin using the system with live data N/A Contractors employment pursuant to
the Prescribed Contract for Computer
Software, Services, and Equipment

8. Errors, Updates, And Enhancements. The following definitions apply to the
Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract in its
entirety:

(a) “Error” means the failure of Software to conform in any material aspect of the
functional specifications of Software. Any non-conformity resulting from Assessor’s
misuse or improper use of Software, or combining or merging Software with any
hardware or software not authorized by XSoft, shall not be considered an Error.

(b) “Version” means a new commercially available Version of Software that
XSoft may develop from time to time that will typically incorporate Enhancements and
provide for error corrections, and/or Compliance Updates. Assessor may be required to
pay additional license / maintenance fees for new Versions depending on the nature of the
Version as described later in this section.

(¢) “Enhancements” mean any functional improvements or new technologies that
are not required to be part of the Software according to applicable state laws or
department rules and policy statements and that are not included as part of the
functionality identified as being included in the initial purchase of Software. These types
of improvements are to be considered optional add-ons and will only be accessible to
Assessor upon appropriate payment being made to XSoft.

(d) “Compliance Updates.”

XSoft shall exercise due diligence and, in accordance with the highest
professional standards, actively monitor changes in applicable state laws, department
rules and policy statements, and provide the Assessor, in a timely manner, with
Compliance Updates. The Assessor understands and agrees that XSoft’s ability to meet
such obligations is contingent upon publication of the change by the applicable regulatory
agency in a manner that provides XSoft sufficient time to prepare and distribute the




Compliance Update before the effective date of the change. Compliance Updates in any
given contract year that require more than 1040 hours of programming and related work,
upon a curnulative basis, will be designated as major. Documentation supporting the
dates, time, and description of research and programming activity shall be provided upon
Assessor request. Compliance Updates that are not determined to be major will be
deemed as minot and will be provided to Assessor as part of the existing maintenance
agreement without additional charge. Major Compliance Updates will be supplied to
Assessor provided XSoft is compensated in an amount equal to the value of the
programming and related work hours incurred by XSoft which exceed 1040 hours in the
contract year with that amount spread equitably among all licensees of Software affected
by any major Compliance Updates and which amount is not to exceed 10% of the initial

Software license fee and any additional full-feature licenses purchased after the initial
purchase of Software.

(e) “Error Correction.” XSoft shall be responsible for using all reasonable
diligence to attempt to correct any verifiable Error in Software at no cost to Assessot,
XSoft shall not be responsible for correcting any Error in any Version of Software other
than the most recent Required Version. Errors will be addressed according to the
following priority level schedule with 1 being of highest priority and 4 being of lowest

priority:
Priority Level Error Definition/Impact XSoft’s Response
1 The error causes an immediate major | XSoft will use its best efforts to: 1) respond to
impact on the Assessors business. the Assessor within one hour, indicating that
The error has cansed the Assessors XSoft has received the report of the error; 2)
use of the Seftware to stop or provide an initial status report to the Assessor
substantially deviate from the within 2 hours, and regularly communicate
documentation. No timely thereafter the status of a reported incident; 3)
workaround exists. provide the appropriate modifications, bug
fixes and other changes to the Software as
soon as reasonably possible.
2 The error causes a significant impact XSoft will use its best efforts to: 1)
on the Assessors business, A acknowledge receipt of the error within one
workaround is not available; however | business day of the report, and 2) verify the
processing can still continue but ina | reported error and regularly communicate the
restricted manner. status to the Assessor; and 3) provide the
appropriate modifications, bug fixes and other
changes to the Software within 30 days, or to
continue its efforts indefinitely beyond this
period when an error remains unresolved.
3 The error has a minor impact on the XSoft witl: 1) acknowledge receipt of the
Assessors business. The error does error within one business day of the report,
not prevent operation of the and 2) respond to the error on a time available
Software. basis, within XSoft’s then-current priorities.
4 The error has no business impact XSoft will 1) acknowledge receipt of the error
within one business day of the report; and 2)
consider addressing the error in a futare
vetsion or release.

Upon discovery of an Error by Assessor, Assessor shall identify the priority level when
initially reporting the error to XSoft. XSoft may, in its reasonable discretion, re-classify
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the error after its initial investigation. Assessor may dispute the re-classification
pursuant to the Prescribed Contract, Exhibit A and any Addendum to the Prescribed
Contract. Subject to the foregoing, if the Assessor requests, in writing, and XSoft agrees
to resolve in the requested fashion, that the error be resolved with a priority level higher
than the XSoft assigned priority level, the Assessor will pay XSoft for that support on a
time and materials basis at the rates established in the Prescribed Contract, Exhibit A and
any Addendum to the Prescribed Contract.

(f) Third Party Error Issues. XSoft cannot take responsibility for Third Party
Errors, Bugs, or Issues. XSoft shall, however, communicate with the Assessor and
County IT Department and participate in the resolution of Errors that may involve Third-
Party Software, including the County’s operating system software. XSoft agrees to
participate in discussions with appropriate vendors and to assist the County Assessor and
the County I'T Department in developing fixes for such Error issues.

9. Assessor’s Responsibilities. The Assessor shall:

(a) provide XSoft free of charge access to Assessor’s facilities that may be
required to perform the tasks described herein, including access after normal working
hours and on weekends;

(b) create and maintain, at Assessor’s expense, timely, accurate, and readable
electronic back-ups of all data created by Use of the Software.

(c) report any Errors to XSoft promptly and make reasonable efforts to assist
XSoft in identifying, isolating, and duplicating any such Error;

(d) protect its system from risk of loss, damage, or destruction at Assessor’s
expense;

(e) utilize minimum hardware and software specifications for Assessor and
Server as provided in the proposal for software provided to Assessor; and

() provide all data necessary for the conversion of the county’s legacy databases
that are to be converted under this Agreement to XSoft within Two (2) weeks of the
contract signing date. In the event of any delay in providing such data to XSoft, XSoft
shall be entitled to an extension of time equal to such delay in meeting contract deadlines.

10. Support Services. XSoft shall provide the support services for Software that
are described and identified in the Prescribed Contract, Exhibit A and any Addendum to
the Prescribed Contract. Assessor shall designate one or more persons through whom
requests by the Assessor for Support Services shall be made. XSoft shall not be required
to accept calls or requests from anyone other than a designated contact. The Assessor
may change its designated contact person(s) at any time upon written notice to XSoft.
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Support services shall include troubleshooting, technical analysis, problem diagnosis, and
procedural assistance, including without limitation Compliance Updates. All of such
support services may be provided by telephone, email, facsimile, or direct contact. In
addition, support services may be provided through remote access by XSoft, through
VPN connections and/or other industry standard remote services, such as “Go To Assist.”

In order to provide Assessor with the best service possible, XSoft shall have direct
remote access to the CAMA server and to all machines containing the CAMA Software.
This will include the necessary rights to properly assist users and conduct necessary
maintenance.

'The majority of assistance that we provide is included in the anmual support/maintenance
fee. However, there are services that are not covered by the annual fee.

Examples of items that are covered by the annual fee include:

o phone/email/fax/remote support
e.g., general questions and requests by the client.

« routine visits
This would typically consist of one to two visits per month depending on the
time of year, size of office and needs of office.

e correction of errors in the software
It is not uncommon for minor bugs/issues to exist within any software
product. We stand behind our product and will ensure that when such issues
arise they will be dealt with in a timely manner.

» annual maintenance of database
We will monitor your database throughout the year and provide assistance in
keeping the database running in an efficient manner. There are likely to be
standard processes that we will run on your database annually.

* basic level sql writing
We will provide assistance in writing basic sql's to extract data from your

database.

» required updates to the program
It is not uncommon for laws, administrative rules and generally accepted
appraisal practices to change periodically. As a result, updates may be
required of our program to meet such changes. We will provide such changes
free of charge, provided Assessor is current in payment of annual
support/maintenance fees and subject to the provisions of paragraph 8(d) of
this Work Plan.

12



o scheduled updates to the program
Our vision of the Software includes a vast amount of functionality. Although
the majority of functionality is included with the product you have purchased,
we have a schedule for inclusion of other items over the next two to three
years. Some of these items will be added over time free of charge.

= assessment cycle needs
Each year you are required to prepare a certification of values, provide the
certification to the auditor, and begin work on the following years data entry,
which may require the set up of new cost, depreciation, and neighborhood
tables. We will provide assistance with this process.

« normal review of compliance reports
As you well know, the DLGF and L.SA require annual submission of data
(i.e., compliance data). You have the ability to run such exports at your
discretion through standard exports. However, it has been our experience that
the aforementioned agencies often take issue with the data submitted. We
understand that there will be a basic level of review that will need to take
place in this situation and will be happy to assist you with that process.

Examples of items that are not covered by the annual fee include:

« extensive custom programming
There may be times when you request XSoft to develop custom programs or
make special programmatic changes to the product that are outside the scope
of the existing support/maintenance agreement. How these types of requests
will be handled will be determined by a number of factors (e.g., man hours,
purpose, compatibility etc.).

» extensive custom reporting
The Software has a variety of reporting tools available to users to minimize
this type of situation. However, there may be times when you request XSoft
to develop custom reports that are outside the scope of the existing
support/maintenance agreement. How these types of requests will be handled
will be determined by a number of factors (e.g., man hours, purpose,
frequency etc.).

« extensive data extracts
The Software has a variety of tools available to users to minimize this type of
situation. However, there may be times when you request XSoft to develop
custom data extracts that are outside the scope of the existing
support/maintenance agreement. How these types of requests will be handled
will be determined by a number of factors (e.g., man hours, purpose,
frequency etc.).
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« extensive review of compliance reports
As you well know, the DL.GF and LSA require annual submission of data
(i.e., compliance data). You have the ability to run such exports at your
discretion through standard exports. However, it has been our experience that
the aforementioned agencies often take issue with the data submitted. We
understand that there will be a basic level of review that will need to take
place in this situation; however there are many potential reasons for issues and
degrees of issues. There could be situations whereby you request XSoft to go
above and beyond what we consider to be "basic review". How these types of
requests will be handled will be determined by a number of factors (e.g., man
hours, type of issues etc.).

» extensive office visits _
We expect to see you on a regular basis (as described in "routine visits"
above), however there are limits. We do not intend on providing an XSoft
employee within your office on a daily basis.

« “major” updates to the program _
It is not uncommon for laws, administrative rules and generally accepted
appraisal practices to change periodically. As a result, updates may be
required of our program to meet such changes. If such changes are deemed to
be “major” by XSoft, additional fees may be applied, as provided in paragraph
8(d) of this Worl Plan.

¢ scheduled updates to the program
Our vision of the Software includes a vast amount of functionality. Although
the majority of functionality is included with the product you have purchased,
we have a schedule for inclusion of other items over the next two to three
years. Some of these items will be added with an additional fee.

« additional integration
XSoft reserves the right to add additional fees for certain integration functions.
This would include but not be limited to non-standard processes with Tax &
Billing software, processes and maintenance of GIS integration, processes and
maintenance of assessment data on the web, or any other items which required
or wiil require use of XSoft resources including time, knowledge, processes or
procedures that may not have already been applied.

e data entry
Our support and maintenance agreement does not cover any data entry into the
database. However, we are certainly willing to consider data entry projects
for additional fees.
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» additional training
Under your purchase agreement you are entitled to a specific number of days
of training. There may be situations where you request additional training
above and beyond what is included.

« special projects
There is potential for a wide variety of "special projects” that you may request
of XSoft. We are certainly willing to consider any additional work that may
be requested of us for additional fees.

The above lists may not include every possible scenario. We will look at every request
on a case by case basis, considering all factors involved.

11. Support/Maintenance Term. XSoft’s support services shall commence on
the Go Live date when users can begin using the system with live data and shall continue
for an initial period of twelve (12) months. The agreement for support services shall
renew automatically for additional terms of twelve (12) months. Assessor may terminate
support services with at least 30 calendar day’s written notice to XSoft. XSoft must give
six (6) months’ notice of its intention not to continue support services. XSoft will
reimburse the Assessor for unrealized support fees. As provided in 50 IAC 26-3-2, there
is no reason to believe that XSoft will discontinue support of the current version and
release within the succeeding twenty-four (24) month period. It is understood and agreed
that XSoft reserves the right to increase its fee, not to exceed 5% per annum, unless
otherwise noted in Schedule A, for support services by providing Assessor with written
notice of same at least 60 calendar days prior to the expiration date of the initial term or
any subsequent term.

12.  Assessor Actions Affecting Continuation of Services. XSoft may provide
new Versions of Software containing Compliance Update(s), Error Correction(s) and/or
DLGF required technological upgrade(s) (hereinafter “Required Versions”). The
Assessor understands and agrees that in the event that Assessor refuses such Required
Versions, XSoft may be precluded from performing its duties or responsibilities under the
Prescribed Contract, Exhibit A and any Addendum to the Prescribed Contract. Assessor
will be entitled to such Required Versions as long as Assessor is current in its payments
for ongoing support/maintenance, subject to the provisions of paragraph 8(d) of this
Work Plan. At no time will the Assessor be required to purchase Enhancements. In the
event that Assessor refuses to accept Required Versions, XSoft reserves the right to
terminate and discontinue support services upon thirty days® written notice. Termination
and discontinuation in this limited situation whereby XSoft is precluded from performing
support services shall not be considered a failure to continue to support for purposes of
the laws of the State of Indiana or the Prescribed Contract, Exhibit A and any Addendum
to the Prescribed Contract. During the term (initial or subsequent) in which termination
and discontinuation occurs due to Assessor’s refusal of Required Versions, XSoft shall
refund pre-paid support service fees for the remaining months in which Assessor does not
receive support. For example, If XSoft is paid for a twelve month period beginning
January 1, 2018 and termination and discontinuation occurs March 1, 2018, the support
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service fees shall be equally apportioned among each of the months from January 1, 2018
through December 31, 2018, and Assessor shall be entitled to a refund of support service
fees for the months March through and including December, 2018.

13. Exclusions. The County understands and agrees that XSoft will not be
responsible for any charges payable to any third party for providing XSoft with the data
needed for the conversion process.
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Schedule A:

(technical)

conversions, and other technical services

_Tiem Comment
S Software .
XSofi® Software Up to 6 Regular and 1 View only Licenses $110,000
XSoft® Installation Installed by XSoft, Inc. with minor assistance of $1,000
county UT staff
XSoft® Conversion Conversion, testing, data review $15,000
XSofi® Training 2 full days $5,000
XSoft® WebExporter Nightly data extract routine for 3rd party web hosting $2,500
We have developed a method in conjunction with
XSoft@ Pictometry Pictometry to allow you to view and interact with $2,500
their imagery
MS SQL Server 2008 or It is our understanding that the county will provide N/A
newer this software
Includes licenses, discounts, installation, conversion,
Net Total Fee training, data integration with Tax/Billing and GI1S5 — $136,000
Web Exporter and Pictometry Integration
In an effort te keep your initial investment lower, we
Year 1 can spread the glsl(et Total Fee” over five years. $27,200
Year 2 See above $27,200
Year3 See above $27,200
Year 4 See above $27.200
Year 5
0 AnpualFee .
Includes support/maintenance of everything liste
Beginning 1st Year abeve (this is an annual fee in addition to the net total $23,000
fee listed above)
o Other Fees
Additional Services Additional training, support not otherwise $120 per hour
{non-technical) covered, and other non-technical services
Additional Services Additional programming, installations/set-up, $200 per hour

Per license above the number listed above Per License: $18000

Additional Regular Licenses

Annual Fee: $2500

Additional View Licenses

Per license above the number listed above

Per License: $2000
Annual Fee: $500

Additional INcama Licenses required; hardware

Per License: $3000

Additional Tablets is up to the county to purchase separately Annual Fee: $1000
Other out-of-pocket expenses (e.g., lodging) as
Miscellaneous necessary when “additional services” are being Billed at Cost

conducted on-site
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