

SCHEDULE OF SUPPLEMENTAL UNIT PRICES
SITE 1805
PROJECT NO. E008-297

Unknown site conditions or design changes will have an impact on the amount of labor and materials required to complete this contract according to the plans and specifications. Therefore, the contractor shall prepare his lump sum bid based on the estimated dimensions or quantities provided in the plans and specifications. The contractor agrees to accept the following unit prices to adjust the amount of the contract, if actual site conditions or later changes in the design require quantities more than or less than those estimated. These unit prices shall be submitted with the lump sum bid.

1. Temporary Check Dam, Straw Bales.....	\$ 50.00 /EACH
2. Density Tests	\$ 300.00/EACH
3. Sodium Hydroxide Solution, 20%.....	\$ 13.00/GAL
4. Sodium Hydroxide Solution, 50%.....	\$ 15.00/GAL
5. Ditch, Type I	\$ 3.75/LFT
6. Ditch, Type II.....	\$ 3.00/LFT
7. Ditch, Type III.....	\$ 3.50/LFT
8. Ditch, Type IV.....	\$ 1.00/LFT
9. Riprap, Revetment.....	\$ 28.00/TON
10. Riprap, Class I.....	\$ 40.00/TON
11. Course Aggregate, No. 2.....	\$ 40.00/TON
12. Compacted Aggregate, No. 8.....	\$ 40.00 /TON
13. Compacted Aggregate, No. 53.....	\$ 40.00/TON
14. Geotextiles.....	\$ 2.00/SYS
15. Erosion Control Blanket.....	\$ 2.00/SYS
16. Agricultural Lime.....	\$ 22.00/TON
17. Nitrogen	\$ 0.50 /LBS
18. Phosphate.....	\$ 0.60 /LBS
19. Pot Ash	\$ 0.40/LBS
20. Soil Test	\$ 40.00/EACH
21. Project Sign.....	\$ 780.00/EACH
22. Corr. HDPE Pipe, Circular 12".....	\$ 26.00/LFT
23. Corr. HDPE Pipe, Circular 18".....	\$ 28.00/LFT
24. Fish Habitat Structures – Root Wad.....	\$ 500.00/EACH
Humps	

COMPANY NAME: Kerns Excavating, LLC

SIGNATURE OF BIDDER: _____

DATE: _____

03/22/2018

SCHEDULE OF SUPPLEMENTAL UNIT PRICES
SITE 1805
PROJECT NO. E008-297

Unknown site conditions or design changes will have an impact on the amount of labor and materials required to complete this contract according to the plans and specifications. Therefore, the contractor shall prepare his lump sum bid based on the estimated dimensions or quantities provided in the plans and specifications. The contractor agrees to accept the following unit prices to adjust the amount of the contract, if actual site conditions or later changes in the design require quantities more than or less than those estimated. These unit prices shall be submitted with the lump sum bid.

1.	Temporary Check Dam, Straw Bales.....	\$	<u>40.00</u>	/EACH
2.	Density Test.....	\$	<u>500.00</u>	/EACH
3.	Sodium Hydroxide Solution, 20%.....	\$	<u>20.00</u>	/GAL
4.	Sodium Hydroxide Solution, 50%.....	\$	<u>32.00</u>	/GAL
5.	Ditch, Type I.....	\$	<u>7.00</u>	/LFT
6.	Ditch, Type II.....	\$	<u>7.00</u>	/LFT
7.	Ditch, Type III.....	\$	<u>8.00</u>	/LFT
8.	Ditch, Type IV.....	\$	<u>9.00</u>	/LFT
9.	Riprap, Revetment.....	\$	<u>31.00</u>	/TON
10.	Riprap, Class I.....	\$	<u>31.00</u>	/TON
11.	Coarse Aggregate, No. 2.....	\$	<u>30.00</u>	/TON
12.	Compacted Aggregate, No. 8.....	\$	<u>40.00</u>	/TON
13.	Compacted Aggregate, No. 53.....	\$	<u>23.00</u>	/TON
14.	Geotextiles.....	\$	<u>2.50</u>	/SYS
15.	Erosion Control Blanket.....	\$	<u>3.00</u>	/SYS
16.	Agricultural Lime.....	\$	<u>23.00</u>	/TON
17.	Nitrogen.....	\$	<u>1.00</u>	/LBS
18.	Phosphate.....	\$	<u>1.00</u>	/LBS
19.	Potash.....	\$	<u>1.00</u>	/LBS
20.	Soil Test.....	\$	<u>425.00</u>	/EACH
21.	Project Sign.....	\$	<u>1,000.00</u>	/EACH
22.	Corr. HDPE Pipe, Circular 12".....	\$	<u>60.00</u>	/LFT
23.	Corr. HDPE Pipe, Circular, 18".....	\$	<u>70.00</u>	/LFT
24.	Fish Habitat Structures - Root Wad Humps.....	\$	<u>1,000.00</u>	/EACH

COMPANY NAME:

Jerry Aigner Const., Inc.

SIGNATURE OF BIDDER:

Jerry Aigner

DATE


3-22-18

SCHEDULE OF SUPPLEMENTAL UNIT PRICES
SITE 1805
PROJECT NO. E008-297

Unknown site conditions or design changes will have an impact on the amount of labor and materials required to complete this contract according to the plans and specifications. Therefore, the contractor shall prepare his lump sum bid based on the estimated dimensions or quantities provided in the plans and specifications. The contractor agrees to accept the following unit prices to adjust the amount of the contract, if actual site conditions or later changes in the design require quantities more than or less than those estimated. These unit prices shall be submitted with the lump sum bid.

1.	Temporary Check Dam, Straw Bales.....	\$ 56.00	/EACH
2.	Density Test.....	\$ 200.00	/EACH
3.	Sodium Hydroxide Solution, 20%.....	\$ 31.20	/GAL
4.	Sodium Hydroxide Solution, 50%.....	\$ 35.15	/GAL
5.	Ditch, Type I.....	\$ 4.50	/LFT
6.	Ditch, Type II.....	\$ 2.80	/LFT
7.	Ditch, Type III.....	\$ 4.50	/LFT
8.	Ditch, Type IV.....	\$ 2.80	/LFT
9.	Riprap, Revetment.....	\$ 33.30	/TON
10.	Riprap, Class I.....	\$ 39.00	/TON
11.	Coarse Aggregate, No. 2.....	\$ 23.00	/TON
12.	Compacted Aggregate, No. 8.....	\$ 30.00	/TON
13.	Compacted Aggregate, No. 53.....	\$ 24.00	/TON
14.	Geotextiles.....	\$ 2.75	/SYS
15.	Erosion Control Blanket.....	\$ 2.00	/SYS
16.	Agricultural Lime.....	\$ 26.30	/TON
17.	Nitrogen.....	\$ 0.90	/LBS
18.	Phosphate.....	\$ 1.05	/LBS
19.	Potash.....	\$ 0.90	/LBS
20.	Soil Test.....	\$ 240.00	/EACH
21.	Project Sign.....	\$ 1000.00	/EACH
22.	Corr. HDPE Pipe, Circular 12".....	\$ 22.00	/LFT
23.	Corr. HDPE Pipe, Circular, 18".....	\$ 33.00	/LFT
24.	Fish Habitat Structures - Root Wad Humps.....	\$ 1650.00	/EACH

COMPANY NAME: WB Koester Construction, LLC

SIGNATURE OF BIDDER: 

DATE March 22, 2018