

Date:10/3/2022

Addendum No. 3

REBID
For Project No. ENG2102901515
SUGAR RIDGE STORAGE BUILDING
SUGAR RIDGE FISH & WILDLIFE AREA
Pike County

ISSUED FROM: Engineering Division Dept. Natural Resources
ISSUE DATE: October 3, 2022

BID DATE: October 20, 2022

FOR AGENCY: Department of Natural Resources

The information contained in this Addendum shall become a part of the basic plans and specifications the same as if original incorporated therein. The original plans and specifications shall remain in their entirety, except as modified by this Addendum. The items herein shall supersede information in the specifications and on the plans.

ITEM No. 1: GENERAL

1. The project will be rebid due to a typographical error for the Email Bid Box address. Reference the new Notice To Bidders for the new REBID information.
2. Anyone having difficulties joining the bid opening may contact Michael Johnson at MicJohnson1@dnr.in.gov

ITEM No. 2: CONSTRUCTION PLANS

N/A

ITEM No. 3: SPECIFICATIONS

1. Change the address on the cover to "2310 E SR 364 Winslow, IN 47598".
2. DOCUMENT 00 31 19 - EXISTING CONDITION INFORMATION - UTILITY LOCATE REPORT
 - a. On the first page, add "ENG2102901515" within the space for the Project #, and change the address to "2310 E SR 364 Winslow, IN 47598".
 - b. On the aerial map, change the address to "2310 E SR 364 Winslow, IN 47598".

3. DOCUMENT 00 31 32 - GEOTECHNICAL DATA - GEOTECHNICAL INVESTIGATION REPORT
 - a. To clarify, the geotechnical investigation report was prepared for the existing office building.

4. SECTION 01 00 00 - GENERAL REQUIREMENTS
 - a. Within Part 1.03 BUILDING DESCRIPTION – MINIMUM REQUIREMENTS, Subpart T. Electrical – Base Bid, change number 6 to read as follows: “6. Provide 240V/50 Amp receptacles at the two locations shown on the exterior of the building.”
 - b. Within Part 1.05 SITE ACCESS PRIOR TO BIDDING:, Subpart A., change “Project Manager” to “On-Site Project Contact”.

END OF ADDENDUM

State Form 21208R4

DAPW-118