

Date:4/10/2024

Addendum No. 3

**For Project No. ENG2403730319
Lincoln Amphitheatre Improvements
Lincoln State Park
Spencer County**

ISSUED FROM: Engineering Division Dept. Natural Resources

ISSUE DATE: April 8, 2024

BID DATE: April 25, 2024

FOR AGENCY: Department of Natural Resources

The information contained in this Addendum shall become a part of the basic plans and specifications the same as if original incorporated therein. The original plans and specifications shall remain in their entirety, except as modified by this Addendum. The items herein shall supersede information in the specifications and on the plans.

ITEM No. 1: GENERAL

A. Change: Notice to Bidders Bid Date from April 11th, 2024 to:

The new bid date and time of 2:31 P.M. (Indianapolis Time) on April 25th, 2024.

B. Change: DAPW 13 State Form 34894 Page 2 Alternates. Replace with attached revised page 2.

C. Attached clarifications and additions to the drawings and specifications.

State Form 21208R4

DAPW-118

ALTERNATE BIDS

Add Alternates Are Not to be included as part of the Base Bid Scope of Work.

Deduct Alternates are items of work that Are to be included in the Base Bid Scope of Work, and deducted from the project as described herein.

The work shall be as described in Section, ALTERNATES.

Bidder shall provide a response to each alternate specified. Response must indicate the amount to be ADDED to the base bid, DEDUCTED from the base bid, or that there is NO CHANGE.

Failure to respond to all alternates may cause the bid to be rejected. BIDDER SHALL CHECK

APPLICABLE BOX for each listed alternate.

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Alternate No. ___ ADD ___ DEDUCT ___ NO CHANGE ___ AMOUNT \$ _____

Ethics Compliance. The Contractor and its agents shall abide by all ethical requirements that apply to persons who have a business relationship with the State, as set forth in Indiana Code § 4-2-6 et seq., the regulations promulgated there under, and Executive Order 04-08, dated April 27, 2004. If the Contractor is not familiar with these ethical requirements, the Contractor should refer any questions to the Indiana State Ethics Commission, or visit the Indiana State Ethics Commission website at <<<<http://www.in.gov/ethics>>>>. If the Contractor or its agents violate any applicable ethical standards, the State may, in its sole discretion, terminate this contract immediately upon notice to the Contractor. In addition, the Contractor may be subject to penalties under Indiana Code § 4-2-6-12.

Re: Lincoln Amphitheatre
Phase 3&4 – Amphitheatre Improvements
Lincoln City, IN
Project #: LA23102
DNR Project #: ENG2403730319

4-8-2024

ADDENDUM #3 - REVISED


This addendum is to become a part of the Contract Documents and shall be properly acknowledged and dated on the Bid Form by the Bidding Contractor.

1. “E & D Specialty Stands, Inc.”. Has been approved for bidding purposes. Final seating structure design approval will be based on pending shop drawings.
2. “Southern Bleacher Co”. Has been approved for the seating structure bidding purposes. Final seating structure design approval will be based on pending shop drawings.
3. “Dant Clayton” Has been approved for the seating structure bidding purposes. Final seating structure design approval will be based on pending shop drawings.
4. Rubber base is intended for the alcohol sales areas in building “B”. 4” epoxy cove base matching the epoxy floor system is intended for the new restroom additions (building “B” base bid and Alternate #2 of building “D”).
5. The only ductwork to be routed below ceiling is AHU-1, AHU-3A and AHU-3B main trunks. All branch duct supplied by the system shall be routed above ceiling within the attic space.
6. Sheet E1 – No disconnect is required for Panelboards C1 or B on Alternate Bid #2.
7. Sheet E4 – Note 3: Framing is by E.C. If the contractor damages the bird screen they are to replace or repair to match existing. Also, unless noted otherwise, the conduit used for outdoor applications is to match existing.
8. Water piping is not restricted to copper only. All acceptable water piping is listed in the Plumbing Specification Section C Note 1 on Sheet P2.
 - a. All water piping by Plumbing Contractor. All water piping underground shall be type “K” copper or PEX. All piping above ground shall be type “L” copper, CPVC (SCHD 40) or PEX. (PEX shall have inside diameter equal to type “L” copper called out on plans). All copper joints shall be made with wrought copper fittings using lead free solder. If CPVC or PEX is used it shall have an inside diameter equal to or greater than that of type “L” copper of the sizes shown on the plans for 1” and larger pipe.

Note: No sheets have been included within this Addendum #3. Also note that all sub contractors (including bleacher seating system supplier/installers) with contract amounts above \$150,000 are also required to be prequalified to work with the Public Works Division in the State of Indiana. See the link below for information and a link within the webpage to apply for contractor prequalification.

<https://www.in.gov/idoa/state-property-and-facilities/public-works/certification-board/>

Universal Design Associates, Inc.


Jason A. Brown, AIA
Project Architect

