

DATE: 2/6/2026

ADDENDUM NO. 2
TO
CONSTRUCTION DOCUMENTS
FOR PROJECT NO. E009339 ENG2615225016

DESCRIPTION: **AML SITE NORTH MAINTENANCE UPC**

LOCATION: **VARIOUS COUNTY, INDIANA**

FOR AGENCY: **DEPARTMENT OF NATURAL RESOURCES**

The information contained in this Addendum shall become a part of the basic plans and specifications the same as if originally incorporated therein. The original plans and specifications shall remain in their entirety, except as modified by this addendum. The items herein shall supersede information in the specifications and on the plans.

ITEM NO. 1:

Please use the attached supplemental until price sheet and base bid quantities to complete your bid.

ITEM NO. 2:

Schedule of Base Bid Quantities
Site VARIOUS
Project No. E009-339

| Item Number | Item | Base Bid Quantity | Unit |
|----------------|---------------------------------------|----------------------|------|
| 1. | Ditch, Cleaning | 1,400 | LFT |
| 2. | Ditch, Type I | 200 | LFT |
| 3. | Ditch, Type II | 200 | LFT |
| 4. | Ditch, Type III | 200 | LFT |
| 5. | Ditch, Type IV | 200 | LFT |
| 6. | Coarse Aggregate, No. 53 | 1,000 | TON |
| 7. | Coarse Aggregate, No. 23 | 1,000 | TON |
| 8. | Coarse Aggregate, No. 2 | 1,000 | TON |
| 9. | Riprap, Revetment | 1,000 | TON |
| 10. | Partial Load Surcharge | 14 | EACH |
| 11. | Revegetation, Field Mix | 20 | ACRE |
| 12. | Trash, Remove | 20 | TON |
| 13. | Mobilization/Demobilization | 30 | EACH |
| 14. | Commercial Borrow | 200 | TON |
| 15. | Top Soil | 100 | TON |
| 16. | Erosion Control Blanket | 500 | SYS |
| 17. | Clearing and Grubbing | 14 | ACRE |
| 18. | Temporary Check Dam, Straw Bales | 90 | EACH |
| 19. | Unclassified Excavation | 2,000 | CYS |
| 20. | Haul and Place Materials, Equipment | 1,000 | CYS |
| 21. | Haul and Place Materials, Truck | 500 | CYS |
| 22. | Light Grading | 14 | ACRE |
| 23. | Bag of 12-12-12, Fertilizer, 50 LBS | 100 | EACH |
| 24. | Bag of Pelletized Lime, 50 LBS | 100 | EACH |
| 25. | Corr. HDPE Pipe, Round, 36" | 200 | LFT |
| 26. | Corr. HDPE Pipe, Round, 24" | 200 | LFT |
| 27. | Corr. HDPE Pipe, Round, 15" | 200 | LFT |
| 27. | Corr. Poly. Drainage Tubing, 6" | 100 | LFT |
| 28. | Perf. Corr. Poly. Drainage Tubing, 6" | 400 | LFT |
| 29. | Geotextiles | 400 | SYS |
| 30. | Agricultural Lime | 400 | TON |
| 31. | Flowable Backfill | 48 | CYS |
| 32. | Excavation of Vertical Openings, Sha. | 6,000 | CYS |
| 33. | Excavation of Vertical Openings, Med | 4,000 | CYS |
| 34. | 24" Metal Bat Gate | 4 | EACH |

SCHEDULE OF SUPPLEMENTAL UNIT PRICES
SITE VARIOUS
PROJECT NO. E009-339

Unknown site conditions or design changes will have an impact on the amount of labor and materials required to complete this contract according to the plans and specifications. Therefore, the contractor shall prepare his lump sum bid based on the estimated dimensions or quantities provided in the plans and specifications. The contractor agrees to accept the following unit prices to adjust the amount of the contract, if actual site conditions or later changes in the design require quantities more than or less than those estimated. These unit prices shall be submitted with the lump sum bid.

| | | | |
|--|----|-------|-------|
| 1. Ditch, Cleaning..... | \$ | _____ | /LFT |
| 2. Ditch, Type I..... | \$ | _____ | /LFT |
| 3. Ditch, Type II..... | \$ | _____ | /LFT |
| 4. Ditch, Type III..... | \$ | _____ | /LFT |
| 5. Ditch, Type IV..... | \$ | _____ | /LFT |
| 6. Coarse Aggregate, No. 53..... | \$ | _____ | /TON |
| 7. Coarse Aggregate, No. 23..... | \$ | _____ | /TON |
| 8. Coarse Aggregate, No. 2..... | \$ | _____ | /TON |
| 9. Riprap, Revetment..... | \$ | _____ | /TON |
| 10. Partial Load Surcharge..... | \$ | _____ | /EACH |
| 11. Revegetation, Field Mix..... | \$ | _____ | /ACRE |
| 12. Trash, Remove..... | \$ | _____ | /TON |
| 13. Mobilization/Demobilization..... | \$ | _____ | /EACH |
| 14. Commercial Borrow..... | \$ | _____ | /TON |
| 15. Top Soil..... | \$ | _____ | /TON |
| 16. Erosion Control Blanket..... | \$ | _____ | /SYS |
| 17. Clearing and Grubbing..... | \$ | _____ | /ACRE |
| 18. Temporary Check Dam, Straw Bales..... | \$ | _____ | /EACH |
| 19. Unclassified Excavation..... | \$ | _____ | /CYS |
| 20. Haul and Place Materials, Equipment..... | \$ | _____ | /CYS |
| 21. Haul and Place Materials, Truck..... | \$ | _____ | /CYS |
| 22. Light Grading..... | \$ | _____ | /ACRE |
| 23. Bag of 12-12-12, Fertilizer, 50 LBS..... | \$ | _____ | /EACH |
| 24. Bag of Pelletized Lime, 50 LBS..... | \$ | _____ | /EACH |
| 25. Corr. HDPE Pipe, Round, 36"..... | \$ | _____ | /LFT |
| 26. Corr. HDPE Pipe, Round, 24"..... | \$ | _____ | /LFT |
| 27. Corr. HDPE Pipe, Round, 15"..... | \$ | _____ | /LFT |
| 27. Corr. Poly. Drainage Tubing, 6"..... | \$ | _____ | /LFT |
| 28. Perf. Corr. Poly. Drainage Tubing, 6"..... | \$ | _____ | /LFT |
| 29. Geotextiles..... | \$ | _____ | /SYS |
| 30. Agricultural Lime..... | \$ | _____ | /TON |

31. Flowable Backfill.....\$ _____/CYS
32. Excavation of Vertical Openings, Shallow.....\$ _____/CYS
33. Excavation of Vertical Openings, Medium.....\$ _____/CYS
34. 24" Metal Bat Gate.....\$ _____/EACH

COMPANY NAME: _____

SIGNATURE OF BIDDER: _____

DATE _____

2 of 2

END OF ADDENDUM