CONSTRUCTION COMPANY, INC. %

6235 Westerville Road, Westerville, OH 43081-4046
Phone 614-228-1029 Fax 740-957-9239

January 14, 2020

Sherman Minton Corridor Project

Indiana Finance Authority

c/o Indiana Department of Transportation
100 North Senate Avenue, IGCN 758
Indianapolis, Indiana 46204

E-mail: SMCPDBBV@indot.in.gov

Attention: Cat Schoenherr

Subject: Kokosing Construction Company, Inc’s Responses to Clarification Request No. 1
Copy: Original

Ms. Schoenherr
Please find attached, Kokosing Construction Company’s response matrix to Clarification Request No. 1
along with supporting attachments as required.

If you have any questions regarding this submittal, please do not hesitate to contact me at
kao@kokosing.biz or 614-309-4073.

We look forward to serving the Indiana Finance Authority and project stakeholders throughout this
process.

Sincerely,

9 Y
/ /
&

Kevin Ohl, PE, DBIA
Assistant Vice President, Alternate Project Delivery
Kokosing Construction Company, Inc.
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ATTACHMENT 1
QUESTIONS AND CLARIFICATION REQUESTS
No. |RFQ Question/Clarification Response to Clarification Request No. 1
Reference
1. |PartA, 8 Please provide a letter in accordance with Part B, Section 4.1.2, certifying |A revised letter certifying that Kokosing Construction
8.4.1 that Kokosing Construction Company, Inc. has submitted the required Company, Inc. has submitted for $Unlimited qualification in
PartB, § prequalification documentation to INDOT regarding the $Unlimited the required work types is attached.
4.1.2 qualification for D (a) Highway or Railroad Bridges over Water and D (c)
Bridge Involving Protection of Railroad Tracks, and the date such Form CR-1 is attached.
documentation was submitted. Please include a copy of the complete
Form CR-1 that was submitted.
2. |Part A, § 8.3|The RFQ requires the Proposer to provide information concerning Kokosing Construction Company, Inc. affirms that no
organizational conflicts of interest and disclose all relevant facts concerning |organizational conflicts of interest exist and there is no
any past, present or currently planned interests which may present an information that requires disclosure.
organizational conflict of interest. IFA is unable to locate any such
information in Proposer’s Statement of Qualifications. Please direct our
attention to such disclosure or provide the required information. If there is
no information to disclose, please affirmatively so state.
3. |Part B, § 2.3|In accordance with Part B, Section 2.3, please provide executed teaming See attached for summaries of teaming agreement key terms.
agreements or summaries of teaming agreement key terms.
4. |PartB, § For the dispute review board matter identified, please provide the contract |The total contract amount of the subject project is
2.7.3.A amount, amount in dispute, and amount of the final resolution. If any $209,700,000.
settlement amount is subject to an express confidentiality agreement, The amount in dispute is $2,850,000 to incorporate the
please provide a general indication of the amount and affirmatively state WVDOH requested redesign. The final change order has not
that the matter is subject to such a confidentiality agreement. been executed, but it is anticipated that this amount will be
paid in full by the WVDOH.
5. |PartB For Kokosing Construction Company, Inc., please provide a response to Kokosing Construction Company, Inc. affirms that there are
§2.7.3.B Part B, Section 2.7.3.B, regarding formal dispute resolution proceedings on |no formal dispute resolution proceedings on the projects listed
projects listed in response to Part B, Section 2.5. in response to Part B, Section 2.5.
If there are no such matters to report, provide an affirmative statement to
that effect.
6. |PartB For North Star Painting Company, please provide a response to Part B, North Star Painting Co., Inc. affirms that there are no formal
§2.7.3.B Section 2.7.3.B, regarding formal dispute resolution proceedings on projects|dispute resolution proceedings on the projects listed in
listed in response to Part B, Section 2.5. response to Part B, Section 2.5.
If there are no such matters to report, provide an affirmative statement to
that effect.
7. |PartB For Jacobs Engineering Group, Inc., please provide a list and a brief Please see attached for a supplement to SOQ Attachment A,
§27.2 description (including the contract value and amount at issue) of all responding to this question.
instances during the last five years (Jacobs Engineering Group and any
Affiliate was determined, pursuant to a determination in a court of law,
arbitration proceeding or other dispute resolution proceeding, to be liable for
a material breach of contract. For each instance, identify an owner’s
representative with a current telephone number and e-mail address. If
there are no such instances, provide an affirmative statement to that effect.
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8.

Part B

For Jacobs Engineering Group, Inc.:

A. Provide a list and a brief description (including the contract value,
amount at issue and resolution) of each arbitration, litigation, dispute review
board and other formal dispute resolution proceeding occurring during the
last five years (measured from the date of issuance of this RFQ) related to
a transportation project in North America involving a claim or dispute
between the project owner and Jacobs Engineering Group or any Affiliate
involving an amount in excess of the smaller of (a) 2% of the original
contract value or

(b) $200,000 on projects with a contract value in excess of $10 million.
Include items that were subject to arbitration, litigation, dispute review board
or other formal dispute resolution proceedings even if settled without
completion of the proceeding. State the original amount in dispute and the
ultimate resolution and amount recovered or paid, if any. For each
instance, identify an owner’s representative with a current telephone
number and e-mail address.

If there are no such matters to report, provide an affirmative statement to
that effect

B. Include a similar list and description as in Subsection

(A) above for all projects included in Proposer’s response to the submittal
requirements set forth in Part B, Section 2.5 involving an amount in excess
of $100,000, regardless of the contract value. For each instance, identify
an owner’s representative with a current phone number and e-mail address.
If an e-mail address is not available, so state.

If there are no such matters to report, provide an affirmative statement to
that effect.

This request is very narrowly tailored with respect to time, location, project

cizn and Al 1A, o AranLint

Please see attached for a supplement to SOQ Attachment A,
responding to this question.

For Kokosing Construction Company, Inc., with respect to Form C,
Question 10, please identify any settled adverse claims or disputes
involving public owners during the last five years. The question is not
limited to litigation.

See attached for identification of claims or disputes settled in
the last five years.

10.

For Kokosing Construction Company, Inc., with respect to the response to
Form C, Question 11, please state the number of days of delay and the

associated liquidated damages rate(s) for ODOT Project 120599 Hamilton I-
75 (Hopple Street).
Please state the reason for the delay.

Upon further review, this penalty was assessed as a Lane
Closure Disincentive, and there were no Liquidated Damages
assessed on the project. The disincentive assessed by
ODOT on the Hopple Street project resulted from the full
closure of I-75 during non-permitted hours due to an
unforeseen issue during bridge demolition activities.

The calculated amount was 13 hours x 4 lanes x $12,000 per
lane per hour = $624,000, plus additional ODOT Direct Costs
of $6,621.

11.

o
QD
=3
1@

4.1
Form C

:

For Jacobs Engineering Group, Inc., with respect to Form C, Question 3,
please confirm Jacobs Engineering Group, Inc., has not been disqualified,
removed or suspended from performing work for the federal government,
any state or local government, or any foreign governmental entity within the
last ten years. This addresses whether a company can bid on, propose on,
or work on projects, not whether a contract has been terminated, unless
such termination led to one of those statuses.

To the best of its actual knowledge Jacobs Engineering Group
Inc has not been disqualified, removed or suspended for
cause for performing work for the federal government, any
state or local government or any foreign governmental entity
with the last 10 years.

12.

For Jacobs Engineering Group, Inc., with respect to Form C, Question 5,
please identify any citations for serious or repeated safety violations issued
in the past ten years.

Whether such a citation was settled is not the only question being asked,
though that information should be provided with the answer.

To the best of its actual knowledge (including review of
records OSHA.gov), Jacobs Engineering Group Inc. has not,
within the past 10 years, received an OSHA citation classified
as serious.

13.

Kokosing Construction Company, Inc., has provided the financial
statements of its parent company, Kokosing, Inc., as evidence of its
financial capability. If financial statements are not provided for a Proposer,
the entity that supplies the financial statements shall be a Financially
Responsible Party.

Please confirm that Kokosing, Inc. is the Financially Responsible Party for
Kokosing Construction Company, Inc.

We confirm that Kokosing, Inc. is the Financially Responsible
Party for Kokosing Construction Company, Inc.

14.

J
I
=1
I

E

For Kokosing, Inc.:

Provide a statement indicating whether Kokosing, Inc., has a credit rating
from a nationally recognized rating agency (such as Fitch Ratings, Moody’s
Investor Service, and Standard & Poor’s Ratings Group). If there is such a
credit rating, provide a copy of the current credit rating.

If Kokosing, Inc. does not have a credit rating, provide an affirmative
statement to that effect.

See attached letter from Kokosing, Inc. Chief Financial Officer
corresponding to requested information.
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15. |PartB, § B [For Kokosing, Inc.: See attached letter from Kokosing, Inc. Chief Financial Officer
Provide information regarding any material changes in financial condition for|corresponding to requested information.
Kokosing, Inc. for the past three fiscal years and anticipated for the next
reporting period.
If no material change has occurred and none is pending, provide a letter
from Kokosing, Inc.’s chief executive officer, chief financial officer, or
treasurer (or equivalent position or role) so certifying.

16. |PartB, § C |Please provide a letter from Kokosing, Inc. confirming that it will financially |See attached letter from Kokosing, Inc. Chief Financial Officer
support all the obligations of Kokosing Construction, Company with respect |corresponding to requested information. Kokosing, Inc.
to the Project responsibilities. This letter must be signed by the chief confirms that is will financially support all the obligations of
executive officer, chief financial officer or treasurer (or equivalent position or|Kokosing Construction Company, Inc. with respect to the
role) of Kokosing, Inc. Project responsibilities.

17. |PartB, 8§ D [For Kokosing, Inc.: See attached letter from Kokosing, Inc. Chief Financial Officer
Provide a letter from the chief financial officer or treasurer (or equivalent corresponding to requested information.
position or role) of Kokosing, Inc. or its certified public accountant: (a)
identifying all off-balance sheet liabilities or arrangements in excess of $25
million dollars in the aggregate; or (b) stating there are no such off-balance
sheet liabilities or arrangements.

18. |PartB, 8 2. |Please provide a revised Form B-1 showing Kokosing, Inc. as the See attached for a revised Form B-1.

6 Financially Responsible Party.
19. |PartB, § Please provide Form B-2 and Form C for the Financially Responsible Party, |See attached for a Form B-2 and Form C from Financially
4.1.1 Kokosing, Inc. Responsible Party, Kokosing, Inc.

20. |PartB, 8 E |Please provide a revised letter from Marsh specifically indicating Kokosing |See attached for an updated letter from Marsh including the
Construction Company, Inc., is capable of obtaining requested language.
“both a performance bond and payment bond each in
the agaregate stated amount of $150 million.”




CONSTRUCTION COMPANY, INC. %

6235 Westerville Road, Westerville, OH 43081-4046
Phone 614-228-1029 Fax 740-957-9239

January 10, 2020

Indiana Finance Authority

One North Capitol Avenue, Suite 900
Indianapolis, Indiana 46024

(317) 234-7701

Attention Silvia Perez

Kokosing Construction Company, Inc. (“Kokosing”) has been prequalified by the Indiana Department of
Transportation (“INDOT”) as of January 7, 2019 for the following categories in the amount of
$75,000,000 each:

- D(A) Highway or Railroad Bridge Over Water
- D(C) Hwy/RR Bridge Req RR Track Protection

Kokosing has submitted the required documentation to the INDOT Prequalification Engineer on
December 30, 2019 seeking an SUnlimited qualification for work type D(A) Highway or Railroad Bridge
Over Water and D(C) Hwy/RR Bridge Req RR Track Protection.

A completed Form CR-1 was submitted as part of the prequalification submittal, and a completed copy is

attached in response to the Kokosing Construction Company, Inc’s Responses to Clarification Request
No. 1.

Sincerely, \1 y

JohnB. Householder, President
Kokosing Construction Company, Inc.
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Clarification No. 1

State of Indiana
Office of the Secretary of State

CERTIFICATE OF EXISTENCE
To Whom These Presents Come, Greeting:

I, CONNIE LAWSON, Secretary of State of Indiana, do hereby certify that | am, by virtue of the laws of
the State of Indiana, the custodian of the corporate records and the proper official to execute this

certificate.

| further certify that records of this office disclose that

KOKOSING CONSTRUCTION COMPANY, INC.

duly filed the requisite documents to commence business activities under the laws of the State of

Indiana on April 22, 1992, and was in existence or authorized to transact business in the State of

Indiana on July 01, 2019.

I further certify this Foreign For-Profit Corporation has filed its most recent report required by Indiana
law with the Secretary of State, or is not yet required to file such report, and that no notice of
withdrawal, dissolution, or expiration has been filed or taken place. All fees, taxes, interest, and
penalties owed to Indiana by the domestic or foreign entity and collected by the Secretary of State

have been paid.

In Withess Whereof, | have caused to be affixed my
signature and the seal of the State of Indiana, at the City
of Indianapolis, July 01, 2019

Coranee A \Quumarn,
CONNIE LAWSON
SECRETARY OF STATE

1992050106 / 20191020120
All certificates should be validated here: https://bsd.sos.in.gov/ValidateCertificate
Expires on July 31, 2019.

CONFIDENTIAL



Clarification No. 1

BUSINESS INFORMATION
CONNIE LAWSON
INDIANA SECRETARY OF STATE
06/24/2019 03:48 PM

KOKOSING CONSTRUCTION

Business Name: COMPANY, INC. Business ID: 1992050106
Entity Type: Foreign For-Profit Corporation Business Status: Active
Creation Date: 04/22/1992 Inactive Date:

6235 Westerville Road, Westerville, OH,

Principal Office Address: 43081 - 4041, USA

Expiration Date: Perpetual

Business Entity Report Due

Date: 04/30/2020

Jurisdiction of Formation: Ohio

Original Formation Date: 01/16/1981 Years Due:

Title Name Address

CEO W. Brian Burgett 17531 Waterford Rd., FREDERICKTOWN, OH, 43019, USA
Vice President Barth Burgett 17531 Waterford Road, Fredericktown, OH, 43019, USA
Treasurer Timothy Freed 17531 Waterford Road, Fredericktown, OH, 43019, USA
President Daniel Compston 17531 Waterford Rd., FREDERICKTOWN, OH, 43019, USA

President John Householder 6235 Westerville Road, Westerville, OH, 43081 - 4041, USA

formation
Type: Business Commercial Registered Agent
Name: C T CORPORATION SYSTEM
Address: 150 West Market Street, Suite 800, Indianapolis, IN, 46204, USA

CONFIDENTIAL
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Page 20, ltem 14:

Kokosing Construction Company, Inc.

State of Indiana - Prequalification

March 31, 2019

Clarification No. 1

Contract Percent Type of

Job No. Description Amount Complete Work Location of Work For Whom Performed
15278 KYTC - Pike County US 460 Section 6B - Grade & Drain 72,046,810 100% Heavy Highway Pike, KY Kentucky Transportation Cabinet
15412 ODOT 494(12) MOT- 75 - 12.00 129,635,882 100% Heavy Highway Montgomery, OH Ohio Dept. Of Transportation
15436 ODOT 120599 Hamilton 75 Hopple 87,505,387 98% Heavy Highway Hamilton, OH Ohio Dept. Of Transportation
15625 ODOT 133026-Martin Luther King Blvd 82,688,677 100% Heavy Highway Hamilton, OH Ohio Dept. Of Transportation
15680 ODOT 148015 - Jefferson SR 7 Slide Repair 25,244,917 90% Heavy Highway Jefferson, OH  Ohio Dept. Of Transportation
15726 ODOT 140485 Lucas 175 (Pt 1-3) 134,695,272 95% Heavy Highway Lucas, OH Ohio Dept. Of Transportation
15734 ODOT 140536 LUC 75-6.70 69,402,938 100% Heavy Highway Lucas, OH Ohio Dept. Of Transportation
15745 Newark Downtown Renovation - Sub to Igel 1,308,403 100% Asphalt Licking, OH George J. Igel & Co,, Inc.
15765 Dublin Road WTP (Part 4) - Sub to Kl 873,971 100% Asphalt Franklin, OH Kokosing Industrial, Inc.
15836 Corridor H: Kerens to US 219 Connector (75%) 217,661,279 37% Heavy Highway Randolph, WV WVA Div Of Highways
15839 ODOT 153045 Gemini Parkway 11,242,833 100% Heavy Highway Delaware, OH  Ohio Dept. Of Transportation
15856 ODOT 167000 Morgan Co SR 266 15,636,039 98% Heavy Highway Morgan, WV Ohio Department Of Transportation
16879 ODOT 160218 133,365,708 70% Heavy Highway Cuyahoga, OH  Ohio Dept. Of Transportation
15886 ODOT 163019 CUY/SUM I-77 D/B 18,697,874 100% Heavy Highway Cuyahoga, OH  Ohio Dept. Of Transportation
15893 ODOT 160392 Ham-71-1.59 9,415,827 100% Heavy Highway Hamilton, OH Ohio Dept. Of Transportation
15914 Parsons Avenue WTP Paving - Sub to Kl 951,349 100% Asphalt Franklin, OH Kokosing Industrial, Inc.
15928 ODOT 160500 SR 53, Ottawa 2,643,746 100% Asphalt Ottawa, OH Ohio Dept. Of Transportation
15950 ODOT 173001 CUY-177 - CCG6EB D/B 29,145,488 80% Heavy Highway Cuyahoga, OH  Ohio Dept. Of Transportation
15952 COC 2017 Resurfacing Project 1 10,573,716 100% Asphalt Franklin, OH City Of Columbus
15955 ODOT 170004-FRA 270-9.15 61,167,463 90% Heavy Highway Franklin, OH Ohio Dept. Of Transportation
15960 ODOT 170154 HAM-50 5,513,709 100% Heavy Highway Hamilton, OH  Ohio Dept. Of Transportation
15961 Hayden Run Blvd Phase Il 8,432,178 100% Heavy Highway Franklin, OH City Of Columbus
15972 Dublin Scioto River Ped Bridge-GMP#2 22,509,658 71% Heavy Highway Franklin, OH City Of Dublin
15983 ODOT 170268 FRA 170/71 - Proj. 2G 44,698,347 87% Heavy Highway Franklin, OH Ohio Dept. Of Transportation
15995 Morrow Co. Airport Apron/Taxiway 419,772 100% Asphalt Morrow, OH Morrow Co. Commissioners
15997 ODOT 178010 Indiana Ave, Over I-75 5,398,908 82% Heavy Highway Lucas, OH Ohio Dept. Of Transportation
16006 OSU-Cannon Drive - Phase 1 (75% Highway Portion) 29,632,297 81% Heavy Highway Franklin, OH Ohio State University
16010 Newark 2017 Street Rehab and Resurfacing 1,569,093 100% Asphalt Licking, OH City Of Newark Dept Of Purchas
16016 POET Biorefining - Marion Asphalt Marion, OH
16019 RD Bailey Lake - Bridge Rehab 132,500 100% Heavy Highway Justice, WV Department of the Army Corps of Engineers
16026 Mill Road Design Build 1,130,000 100% Heavy Highway Scioto, OH Scioto County Engineer
16028 East River Road, Sheffield Village 1,012,309 100% Asphalt Lorain, OH Village of Sheffield
16029 ODOT 170546, SR 604 5,207,544 100% Asphalt Wayne, OH Ohio Dept. Of Transportation
16030 ODOT 170583, WAY SR 241 2,103,979 100% Asphalt Wayne, OH Ohio Dept. Of Transportation
16034 Apex Landfill Phase 8 Heavy Highway Jefferson, OH
16035 WVDOT Trooper Lin Memorial Bridge 3,579,355 79% Heavy Highway Randolph, WV WVA Div Of Highways
16036 WVDOT Whiteday Creek OL + 1 1,254,768 100% Heavy Highway Monongalia, WV WVA Div Of Highways
16037 ODOT 170622, CRA SR 4 1,088,489 100% Asphalt Crawford, OH  Ohio Dept. Of Transportation
16038 Napolean Rd. & CR 90 - Sandusky 582,810 100% Asphalt Sandusky, OH  Sandusky County Engineer
16039 CR 30 - Sandusky 438,948 100% Asphalt Sandusky, OH  Sandusky County Engineer
16040 CR 119 & 166 - Sandusky 463,117 100% Asphalt Sandusky, OH  Sandusky County Engineer
16041 Wooster Streets FY18 765,179 100% Asphalt Wayne, OH City Of Wooster
16042 ODOT 180024, SR 58, Lorain 1,754,533 100% Asphalt Lorain, OH Ohio Dept. Of Transportation
16043 ODOT 180012, IR 270 FRA 6,991,613 100% Asphalt Franklin, OH  Ohio Dept. Of Transportation
16044 ODOT 180031, RIC SR 13 769,698 100% Asphalt Richland, OH  Ohio Dept. Of Transportation
16045 ODOT 180089 CUY-480-22.41 EB 7,573,648 86% Heavy Highway Cuyahoga, OH  Ohio Dept. Of Transportation
16046 ODOT 180116, WAY IR 71 6,728,412 100% Asphalt Wayne, OH Ohio Dept. Of Transportation
16047 ODOT 180090 US 250 Erie/Huron 4,116,802 94% Asphalt Erie, OH Ohio Dept. Of Transportation
16048 OTC 39-18-02 SUM/CUY Counties 58,185,035 38% Heavy Highway Summit, OH Ohio Turnpike Commission
16049 OTC 43-17-04 Lorain County 5,977,951 33% Heavy Highway Lorain, OH Ohio Turnpike Commission
16051 ODOT 173000 CUY IR 490/SR010 (OC3) 151,317,228 11% Heavy Highway Cuyahoga, OH  Ohio Dept. Of Transportation
16052 Mansfield Resurfacing Phase 1 2,119,515 100% Asphalt Richland, OH City Of Mansfield
16053 ODOT D10 Repairs Wash SR7 4,500,000 71% Heavy Highway Washington, OH Ohio Department Of Transportation
16054 ODOT 180122, IR 480 3,650,420 93% Asphalt Cuyahoga, OH  Ohio Dept. Of Transportation
16055 ODOT 170570, ASD 30 Repairs 360,817 100% Asphalt Ashland, OH American Pavements, Inc.
16057 ODOT 180175, MRW SR 42/61/314 3,565,939 100% Asphalt Morrow, OH Ohio Dept. Of Transportation
16059 ODOT 187009 SR 2 Slide Repair (Ind Exc) 97,981 100% Asphalt Ottawa, OH Ohio Dept. Of Transportation
16060 ODOT 180206, RIC US 42 2,581,073 100% Asphalt Richland, OH  Ohio Dept. Of Transportation
16061 Cardington 2018 Paving 191,616 100% Asphalt Morrow, OH Village Of Cardington
16063 Wallings Road, Cuyahoga County 1,327,530 81% Asphalt Cuyahoga, OH  Cuyahoga County Public Works
16064 ODOT 180259, Knox US 36 6,074,178 100% Asphalt Knox, OH Ohio Dept. Of Transportation
16069 2018 Franklin County Resurfacing 2,561,591 100% Asphalt Franklin, OH Franklin County Engineer
16070 WVDOH Chapel Road Br + 1 6,141,218 11% Heavy Highway Ohio, WV WVA Div Of Highways
16072 ODOT 180292, MAR 95 1,506,302 100% Asphalt Marion, OH Ohio Dept. Of Transportation
16073 ODOT 180330 WAY SR 3 1,003,846 100% Asphalt Richland, OH Ohio Dept. Of Transportation
16075 Crestview Schools 2018 393,578 100% Asphalt Richland, OH Crestview Local Schools
16076 Hobby Lobby Parking Lot Asphalt Richland, OH
16078 OTIC 43-18-02 Bridge Rehab 5,517,827 19% Heavy Highway Lucas, OH Ohio Turnpike Commission
16079 COC 2018 Resurfacing Project 3 12,237,251 23% Asphalt Franklin, OH City Of Columbus
16080 Wyandot County Paving 2018 928,457 100% Asphalt Wyandot, OH  Wyandot County Commissioners
16083 ODOT 180355 FRA IR70 5,392,139 4% Asphalt Franklin, OH Ohio Department Of Transportat
16084 ODOT 180402 Putnam 915,325 100% Heavy Highway Putnam, OH Ohio Dept. Of Transportation
16085 ODOT 180422 RICH/HUR Smooth Seal 3,223,663 0% Asphalt Richland, OH  Ohio Dept. Of Transportation
16086 Township Rd. 174, Rice Twp. 144,570 100% Asphalt Sandusky, OH  Rice Township Trustees
16087 Resurface USR 20, Lake Co. (101G) 395,281 100% Asphalt Lake, OH Ohio Dept. Of Transportation
16091 Runway 6/24 Sandusky Regional Airport 1,558,625 97% Asphalt Sandusky, OH  Sandusky County Regional Airport
16093 Marion City Streets Resurfacing 2018 930,753 100% Asphalt Marion, OH City Of Marion
16094 Dollar Tree Distribution Center Asphalt Morrow, OH
16095 Knox Community Hospital Paving 1,156,929 34% Asphalt Knox, OH Elford, Inc.
16096 ODOT 183006 MAD IR 70 Design Build 49,499,707 6% Heavy Highway Madison, OH Ohio Dept. Of Transportation
16100 Bucyrus Airport 122,228 0% Asphalt Crawford, OH City Of Bucyrus
16101 Old Hi Carpenter Bridge 6,406,413 7% Heavy Highway Pleasants, WV  WVA Div Of Highways
16102 East Dailey Bridge 2,033,790 9% Heavy Highway Randolph, WV WVA Div Of Highways
16103 WVDOH Mullens Slab Fork 33,234,284 2% Heavy Highway Wyoming, WV  WVA Div Of Highways
16105 Sandusky Shoreline Drive 8,789,877 0% Heavy Highway Erie, OH City Of Sandusky
16106 ODOT 180551 WAY 83 3,551,697 0% Asphalt Wayne, OH Ohio Dept. Of Transportation
16107 ODOT 180516 Brown County-CR13 1,830,245 20% Heavy Highway Brown, OH Ohio Dept. Of Transportation
16110 ODOT 180608 SR 209 Bridge Deck Replacement 5,466,493 2% Heavy Highway Guernsey, OH  Ohio Dept. Of Transportation
16112 OTIC 43-19-03 Wood & Ottawa Overhead Bridges 4,043,471 6% Heavy Highway Wood, OH Ohio Turnpike Commission

Page 1 of 2
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Page 20, Item 14:

Kokosing Construction Company, Inc.
State of Indiana - Prequalification

March 31, 2019

Clarification No. 1

Contract Percent Type of

Job No. Description Amount Complete Work Location of Work For Whom Performed
16113 ODOT 190032 WAY 67/103/231 3,087,012 0% Asphalt Wyandot, OH  Ohio Dept. Of Transportation
16114 Amazon Utility Relocation Heavy Highway Boone, KY
16117 ODOT 190059 MAD/UNI/FRA SR 161 2,367,095 0% Asphalt Madison, OH  Ohio Department Of Transportat
16118 CHIA Airfield Improvements-Sub Indy Exc 725,558 0% Asphalt Cuyahoga, OH  Independence Excavating, Inc.
16119 ODOT 190008 CRA 30 8,113,873 3% Asphalt Seneca, OH Ohio Dept. Of Transportation
16120 ODOT 190087 FRA 33 - Sub to Double Z 482,747 1% Asphalt Franklin, OH Double Z Construction
16121 Huron Co. - Ridge, New State, Hasbrock 703,218 0% Asphalt Huron, OH Huron County Commissioners
16122 OTIC 43-19-02 Fulton County 8,623,610 1% Heavy Highway Fulton, OH Ohio Turnpike Commission
16123 ODOT 190128 US 20 Sandusky 1,179,803 0% Asphalt Sandusky, OH  Ohio Dept. Of Transportation
16124 Huron - Cleveland Road 282,993 0% Asphalt Huron, OH Huron County Commissioners
16125 ODOT 190115 CRA 4 555,358 0% Asphalt Crawford, OH  Ohio Dept. Of Transportation
16126 ODOT 190160 MAR 739 1,399,993 0% Asphalt Marion, OH Ohio Dept. Of Transportation
16127 Lexington-Springmill Resurfacing 1,573,690 0% Asphalt Richland, OH City of Ontario
16128 ODOT 190165 WAY 585 2,016,502 0% Asphalt Wayne, OH Ohio Dept. Of Transportation
16129 ODOT 190158 KNO SR 13 - 18.32 1,264,132 0% Heavy Highway Knox, OH Ohio Dept. Of Transportation
16130 Sub Gerken OTC 59-19-01 847,600 0% Heavy Highway Williams, OH Ohio Turnpike Commission
16131 ODOT 190037 FRA-70 Project 2E 80,773,164 0% Heavy Highway Franklin, OH Ohio Dept. Of Transportation
16133 Amazon CVG Hub WT/K JV CM Heavy Highway Boone, KY
16134 Amazon CVG Hub KCC Self-Performed Packages Heavy Highway Boone, KY
16142 Mansfield Resurfacing Phase 1 and 2 4,696,275 0% Asphalt Richland, OH  City Of Mansfield
16143 ODOT 190162 RIC/ASH 97 3,577,117 0% Asphalt Richland, OH  Ohio Dept. Of Transportation
25101 Lick Run Valley Conveyance System (40% Highway Portion) 38,497,650 65% Heavy Highway Hamilton, OH  Metropolitan Sewer District
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Clarification No. 1

KOKOSING CONSTRUCTION COMPANY, INC.
STATE OF INDIANA: PREQUALIFICATION
MARCH 31, 2019

Page 22, Item 1: Officers

NAME TITLE ADDRESS

Wm. Brian Burgett Chief Executive Officer Lewis Center, Ohio 43035
Geoffrey D. Rinehart Chief Executive Officer Galena, Ohio 43021

John D. Householder President Delaware, Ohio 43015

Daniel J. Compston  Executive Vice President Lewis Center, Ohio 43035
Wm. Barth Burgett Executive Vice President Fredericktown, Ohio 43019
Kenneth E. Lake Vice President Operations Frazeysburg, Ohio 43822
Mike C. Koelbl Vice President of West Virginia Winfield, West Virginia 25213
Robert B. Bowers Assistant VP Estimating and Asst. Secretary Orient, Ohio 43146

Kevin Ohl Assistant VP of Alternative Project Delivery Gahanna, Ohio 43230
Timothy J. Freed Treasurer Delaware, Ohio 43015

Scott B. Erick Vice President Human Resources Sunbury, Ohio 43074

Nick E. Vranak Vice President Safety Alexandria, Ohio 43001

Gabe J. Roehrenbeck General Counsel Gahanna, Ohio 43230
Brooke E. Hoeflich Secretary Galena, Ohio 43021

Dustin J. Fisher Assistant Secretary Morgantown, West Virginia 26508
Bart A. Moody Assistant Secretary Fredericktown, Ohio 43019
Thomas L. Roland Assistant Secretary Aurora, Ohio 44202

CONFIDENTIAL



Clarification No. 1

CERTIFIED CORPORATE RESOLUTION
Kokosing Construction Company, Inc.

The Board of Directors of Kokosing Construction Company, Inc. (the "Corporation"),
a corporation duly organized and existing under the laws of the State of Ohio, approved the
following resolution in writing pursuant to Ohio Revised Code Section 1701.59 on March 7',
2019, and that said resolution has not been modified, amended or rescinded and remains in full
force and effect:

RESOLVED: That the following named individuals are authorized to hereby sign bid
documents and contracts on behalf of the Corporation in accordance with the attached
Signature Authorization dated January 1%, 2018:

Wm. Brian Burgett — Chief Executive Officer
Geoffrey D. Rinehart — Chief Executive Officer
John D. Householder —President
Daniel J. Compston — Executive Vice President
Wm. Barth Burgett - Executive Vice President
Kenneth E. Lake - Vice President Operations
Mike C. Koelbl - Vice President of West Virginia
Robert B. Bowers - Assistant Vice President Estimating and Assistant Secretary
Kevin Ohl — Assistant Vice President of Alternative Project Delivery
Timothy J. Freed — Treasurer
Scott B. Erick - Vice President Human Resources
Nick E. Vranak — Vice President Safety
Gabe J. Roehrenbeck - General Counsel
Brooke E. Hoeflich - Secretary
Dustin J. Fisher - Assistant Secretary
Bart A. Moody - Assistant Secretary
Thomas L. Roland - Assistant Secretary

The undersigned hereby certifies that she is the duly elected, qualified and Acting
Secretary of the Corporation, and that she is authorized to give this Certified Corporate
Resolution.

Certified this 7" day of March, 2019. .
Brooke E. Hoeflich, Secrﬁry

KCC-03 07 2019-02-Certfied Corp
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ACTION BY WRITTEN CONSENT OF THE SOLE DIRECTOR OF
KOKOSING CONSTRUCTION COMPANY, INC.
CORPORATE SIGNATURE AUTHORIZATION

PURSUANT to the authority of Section 1701.54 of the Ohio Revised Code, the undersigned,
being the sole duly elected director of Kokosing Construction Company, Inc., an Ohio corporation
(the “Corporation”), and the only person who would be entitled to notice of a meeting as the sole
member of the Board of Directors of the Corporation (the “Board”), does hereby waive notice in
writing of such a meeting and hereby adopt by this Action by Written Consent, the following
resolutions with the same force and effect as if they had been unanimously adopted at a duly convened
meeting of the Board as of the 1% day of January, 2018:

RESOLVED: That this resolution hereby replaces and supersedes any other resolutions
relating to signature authority on behalf of the Corporation.

FURTHER RESOLVED: That the following individuals are hereby provided the following
signature authority:

The Chief Executive Officer
All documents, contracts, and agreements on behalf of the Corporation.

President, Executive Vice President, Senior Vice Presidents, Vice Presidents, Robert B.
Bowers, Todd Lezon, Bart A Moody, and Troy Hargis
All contracts and contract change orders related to construction projects, proposals and
bid documents, subcontracts, purchase orders and change orders, and other contracts or
documents specifically related to construction projects.

Assistant Vice Presidents and Steven E. Malone
All contracts and contract change orders, proposals and bid documents, subcontracts,
purchase orders and change orders, and other contracts or documents specifically related
to construction projects up to $30 million.

Assistant Vice President of Equipment
All contracts in relation to purchasing equipment or equipment maintenance services to
be used in the course of the Corporation’s construction projects.

Vice President of Human Resources
All contracts in relation to purchasing of insurance on behalf of the Corporation,
employment proposals, and contracts for training services.

Treasurer
All contracts related to bank financing, establishing bank accounts, equipment leases,
credit applications, bonding agreements, and execute corporate tax returns.

General Counsel
All documents and contracts related to legal matters.

KCCI-2018-04
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Vice President Safety
All contracts in relation to contracting of safety related services on behalf of the
Corporation and regulatory filings related to safety.

Area Managers, Project Executives, Project Managers, James Elchert, Jeff Kerst, and Dustin
Fisher.
Proposals, change orders, subcontracts, and purchase orders under $500,000.

Project Engineers and Estimators
Proposals under $50,000, and subcontracts, purchase orders and change orders under
$100,000.

KCCI-2018-04
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6235 Westerville Road, Westerville, OH 43081-4046
Phone 614-228-1029 Fax 740-957-9239

Part B, 2.3 — Teaming Agreement Key Terms
Kokosing Construction Company, Inc. is the sole Proposer and Lead Contractor.

Jacobs Engineering Group, Inc. will serve as the Lead Engineering Firm as a subcontractor to Kokosing.
Modjeski and Masters, Inc. and DLZ Corporation will serve as design subconsultants to Jacobs.

The following outlines the key terms of the Teaming Agreement between Kokosing and Jacobs, each of
which are also key terms of Teaming Agreements between Jacobs and their subconsultants:

1. Designer and Contractor will maintain an exclusive teaming relationship for the Project during
the pre-award phase and, if awarded the Project, during the design-build phase (subject to the
terms of the design subcontract). Designer’s services will be performed for Contractor through a
design subcontract. Other design firms, as needed to support the design requirements, will be
subcontracted to Designer.

2. Designer has reviewed the form of the design subcontract, has no material objections to its
terms.

3. Modjeski and Masters, Inc. will serve as a subconsultant to Jacobs Engineering Group, Inc. for
portions of the main river bridge rehabilitation and construction engineering. The exact scope of
each firm will be confirmed by the Designer and agreed to by the Contractor upon release by
the Owner of the Request for Proposals.

4. DLZ Corporation will serve as a subconsultant to Jacobs Engineering Group, Inc. for traffic
modeling, utility coordination and surveying. The exact scope of each firm will be confirmed by
the Designer and agreed to by the Contractor upon release by the Owner of the Request for
Proposals.

5. Designer agrees to appoint, with the Contractor’s approval, a qualified Design Manager that
meets all Owner requirements and expectations as outlined in the Owner RFQ/RFP. The
Designer and Contractor will collectively select the most qualified Design Manager, from
candidates provided by Designer, based on availability and the Owner requirements. Additional
Key Personnel as required by the Owner will be identified during the pre-award phase. Designer
agrees that these individuals are expected to be available for assignment to the Project, and will
not make a substitution without Contractor's prior written approval.

6. Contractor will manage the pre-award phase services (Letter of Interest, Statement of
Qualifications and Proposal, as applicable). In cooperation with Contractor, Designer shall:

a. Provide appropriate levels of management and technical staff to manage the pre-award
phase requirements of the Project including the services of its subcontractors;

b. Respond to all design or designer-related requirements of the Request for Qualifications
and Request for Proposal (if applicable);

c. Review the prime contract and, if applicable, offer suggestions for improving its clarity
or acceptability;

d. Participate in brainstorming sessions on Project technical approaches;

e. Perform preliminary design as required by the Request for Proposal and as requested by
Contractor;

f.  Support Contractor in estimating the scope of work and quantities, so that Contractor is
able to submit an accurate, high quality cost proposal to Owner; and

g. Prepare or furnish graphics, printing, editing, packaging, and publishing for the
Statement of Qualifications, Proposal document(s) and /or the oral interview (if
applicable).
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6235 Westerville Road, Westerville, OH 43081-4046
Phone 614-228-1029 Fax 740-957-9239

7. The standard of care applicable to Designer's engineering or related services performed
pursuant to this Agreement will be the degree of skill and diligence normally employed by
professional engineers or consultants performing the same or similar proposal services at the
time said proposal services are performed. Pre-award design shall be based on reasonable
engineering assumptions and the preliminary information as is known at the time.

8. The Parties agree to work together on an exclusive basis throughout the pursuit of the Project,
and to collaborate effectively to develop the Statement of Qualifications and Technical Proposal,
Instruments of Service, technical materials and other data required for Contractor to submit a
successful Proposal.

9. Unless mutually agreed to in writing, neither Party shall submit a Proposal for work related to the
Project separately or with others, or take any action or make any agreement or representation
inconsistent with the joint efforts described in this Agreement.

10. Neither this Agreement nor the course of dealing between the Parties in the team-based pursuit
of the Project shall be deemed to create a joint venture, partnership, or other relationship that
permits one Party to bind the other without the express written consent of the Party to be bound.

North Star Painting Co., Inc. will serve as the Lead Painter as a subcontractor to Kokosing.
The following outlines the key terms of the Teaming Agreement between Kokosing and North Star:

Kokosing Construction Company, Inc. (“Kokosing”) is developing a Proposal for the Indiana
Finance Authority (“Client”) with respect to the Sherman Minton Bridge Rehabilitation Design
Build (“Project”) in Floyd County, Indiana and Jefferson County, Kentucky. Kokosing has invited
North Star Painting Co., Inc. (“Subcontractor”) to support the Proposal and participate in the
Project. Subcontractor is willing to do so, on the following terms:

1. Kokosing intends to include Subcontractor’s proposal in its proposal, as a “dedicated
subcontractor,” to Client.

2. Subcontractor agrees that if Client awards the Project to Kokosing, it will provide its services as
proposed or as modified by mutual agreement, provided that Kokosing receives approval by Client
to utilize Subcontractor’s services in the execution of the Project.

3. Subcontractor’s Intended Work Elements:

a. Serve as the Lead Painting Firm for the Project, responsible for providing a Lump Sum
price to perform all work related to the painting scope of work on the Project

b. Subcontractor will work with the Contractor and Design Team throughout the pursuit of
the project to jointly develop the most economical solution for the entire team which
meets the requirements of the Owner’s Request for Proposals.

c. Subcontractor will participate in the Statement of Qualifications and Technical Proposal
drafting processes through responsively providing information related to their expertise
as requested by the Contractor.
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Attachment A
REVISED
JANUARY 13, 2020

Jacobs Engineering Group Inc. and its related companies and affiliates form a global organization
of over 300 subsidiaries and affiliate companies, in excess of 30,000 employees worldwide and
revenues approaching $13 billion that has the technical, financial, and professional qualifications
and resources to deliver the Sherman Minton Corridor Project. As a publicly traded company,
Jacobs Engineering Group Inc.’s annual reports, SEC filings, and Proxy reports can be found at
http://invest.JEG.com/investors/JEG-Filings/default.aspx.

Jacobs would welcome the opportunity to discuss further any of the following requests for
information in order to better address the Indiana Finance Authority’s expectations with respect
to the request for clarification.

Supplemental Response to RFP 2.7.2, Legal Liabilities:
In addition to its response originally submitted, Jacobs provides the following supplemental
response:

In the normal course of business, Jacobs Engineering Group Inc is routinely subject to and
involved in litigation. Most of the litigation in which the company is involved relating to a project
names Jacobs as a defendant with respect to worker's compensation, personal injury,
environmental, employment/labor, professional liability or other similar claims. The vast majority
of litigation is immaterial in that it does not or will not have an impact on the company’s
consolidated financial statements. Based on internal inquiries and review of records that Jacobs
maintains in the ordinary course of business, we believe that the following may be responsive to
this inquiry:

On December 22, 2008, a coal fly ash pond at the Kingston Power Plant of the Tennessee Valley
Authority (“TVA”) was breached, releasing fly ash waste into the Emory River and surrounding
community. In February 2009, TVA awarded a contract to the Company to provide project management
services associated with the clean-up. All remediation and dredging were completed in August 2013 by
other contractors under direct contracts with TVA. The Company did not perform the remediation, and its
scope was limited to program management services. Certain employees of the contractors performing
the cleanup work on the project filed lawsuits against the Company beginning in August 2013, alleging
they were injured due to the Company’s failure to protect the plaintiffs from exposure to fly ash, and
asserting related personal injuries. There are currently six separate cases, the primary case, Greg
Adkisson, ET AL v. Jacobs Engineering Group Inc., case No. 3:13-CV-505-TAV-HBG in the US District
Court for the Eastern District of Tennessee, consists of 10 consolidated cases. This case and the related
cases involve several hundred plaintiffs that have been filed against the Company by employees of the
contractors. The cases are at various stages of litigation, and several of the cases are currently stayed by
the court pending resolution of other cases. In May 2019, Roane County filed a claim against TVA and
the Company alleging that they misled the public about risks associated with the released fly ash. This
matter is scheduled for trial in 2021. In addition, in November 2019, a resident of Roane County filed a
purported class action against TVA and the Company alleging they failed to adequately warn local
residents about risks associated with the released fly ash. There has been no finding of liability against
the Company or that any of the alleged illnesses are the result of exposure to fly ash in any of the cases.
The Company disputes the claims asserted in all of the above matters and is vigorously defending these
claims. For project contact information, please refer to the legal contact information below since there are
outstanding legal matters which prevents direct contact with TVA:



http://invest.jacobs.com/investors/Jacobs-Filings/default.aspx
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TVA

400 W. Summit Hill Dr
Knoxville, TN 37902
865-632-2101

tvainfo@tva.gov

Supplemental Response to RFP 2.7.3, Legal Proceedings:

A. In addition to its response originally submitted, Jacobs provides the following supplemental
response:

In the normal course of business, Jacobs Engineering Group Inc is routinely subject to and
involved in litigation. Most of the litigation in which the company is involved relating to a project
names Jacobs as a defendant with respect to worker's compensation, personal injury,
environmental, employment/labor, professional liability or other similar claims. The vast majority
of litigation is immaterial in that it does not or will not have an impact on the company’s
consolidated financial statements. Based on internal inquiries and review of records that Jacobs
maintains in the ordinary course of business, we believe that the following may be responsive to
this inquiry:

In August 2017, the Central Texas Regional Mobility Authority withheld $20 Million in schedule-related
damages in connection with CH2M HILL Engineers’ (CH2M) delivery of the MoPac Improvement Project in
Austin, Texas. CH2M was the design-builder on the project. CH2M disputed the withholding through
contractually-specified dispute resolution board procedures, and the parties reached a settlement on
September 22, 2017 through which CH2M received additional compensation in exchange for a resolution
of outstanding claims. The project is now substantially complete. The Owner’s Representative is: Jeffrey
Dailey, Deputy Executive Director; Central Texas Regional Mobility Authority; jdailey@mobilityautority.com;
512-284-4075.

B. During the past five years, Jacobs Engineering Group Inc. has not been involved in
litigation, arbitration, a dispute review board or other formal dispute resolution proceeding
related to those projects set forth in Part B, Section 2.5.

Form C Supplemental Response

Question 3:

To the best of its actual knowledge Jacobs Engineering Group Inc has not been disqualified,
removed or suspended for cause for performing work for the federal government, any state or
local government or any foreign governmental entity with the last 10 years.

Question 5:
To the best of its actual knowledge (including review of records OSHA.gov), Jacobs Engineering

Group Inc. has not, within the past 10 years, received an OSHA citation classified as serious.


mailto:tvainfo@tva.gov
mailto:jdailey@mobilityautority.com
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Form C — Question 10
In the last five years, Kokosing has only had one adverse claim or dispute with a public owner exceeding

$50,000. This claim was settled through the Dispute Review Board process in favor of Kokosing.

Corridor H Section 01 DB
m West Virginia Division of Highways

Role °.f Prloposer Kokosing - Prime Contractor
in Project:

Nature of During final design, the Owner requested revisions to the project profile in order to remove the low point of a
Dispute: sag vertical curve from a structure. The project scope did not specifically disallow sag vertical curves on
structures, and the project Dispute Review Board was asked to rule on the validity of Kokosing's claim for
extra cost and time associated with revising the plans and performing the extra work.

The Dispute Review Board ruled in Kokosing's favor and Kokosing and the WVDOH are currently in the
process of amicably negotiating the change order. The anticipated amount of the settlement is $2,850,000.

Resolution:
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17531 WATERFORD ROAD | FREDERICKTOWN, OH 43019
PHONE 740.694.6315

CONSTRUCTION COMPANY, INC.

January 12, 2020
Indiana Finance Authority
Attn: Silvia Perez

One North Capital Avenue, Suite 900
Indianapolis, IN 46204

RE: Sherman Minton Corridor Project SOQ

In regard to the requested financial information per Volume 2 of the SOQ for the Sherman Minton
Corridor Project please note the following responses for Kokosing, Inc.:

Section A:

Section B:

Section C:
Kokosing, Inc. is the financially responsible party and its subsidiary, Kokosing Construction Company,
Inc. will serve as both the Proposer and Lead Contractor on the referenced project.
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Section D:
Kokosing, Inc. has no off-balance sheet liabilities or arrangements in excess of $25 million in the
aggregate.

Sincerely,

Timothy J. Freed
Chief Financial Officer
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PROPOSER

Kokosing Construction Company, Inc.

CONTACT PERSON

Kevin Ohl, PE, DBIA

ADDRESS

6235 Westerville Rd, Westerville, OH 43081

TELEPHONE NUMBER

614-228-1029

E-MAIL ADDRESS

kao@kokosing.biz

EQUITY MEMBER
(Duplicate for each Equity
Member)

NAME OF FIRM

Kokosing Construction Company, Inc.

CONTACT PERSON

Kevin Ohl, PE, DBIA

ADDRESS

6235 Westerville Rd, Westerville, OH 43081

TELEPHONE NUMBER

614-228-1029

E-MAIL ADDRESS

kao@kokosing.biz

MAJOR PARTICIPANT
(Duplicate for each Major
Participant)

NAME OF FIRM

Jacobs Engineering Group Inc.

CONTACT PERSON

Michael McCarty

ADDRESS

501 N. Broadway, St. Louis, MO 63102

TELEPHONE NUMBER

314-335-4380

E-MAIL ADDRESS

michael.mccarty@jacobs.com

Indiana Finance Authority
Request for Qualifications
Sherman Minton Corridor Project

Page C-5
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MAJOR PARTICIPANT
(Duplicate for each Major
Participant)

NAME OF FIRM

North Star Painting Company, Inc.

CONTACT PERSON

Nick Kalouris

ADDRESS

3526 McCartney Road, Youngstown, OH 44505

TELEPHONE NUMBER

330-743-2333

E-MAIL ADDRESS

nkalouris@northstarpaintingco.com

FINANCIALLY
RESPONSIBLE PARTIES
(See Part A, Section 2.9)
(Duplicate for each
Financially Responsible
Party)

NAME OF FIRM

Kokosing, Inc.

CONTACT PERSON

Tim Freed, Chief Financial Officer

ADDRESS

6235 Westerville Rd, Westerville, OH 43081

TELEPHONE NUMBER

614-228-1029

E-MAIL ADDRESS

tfreed@kokosing.biz

Indiana Finance Authority
Request for Qualifications

Sherman Minton Corridor Project

Page C-6
PART C
Form B-1
Addendum #1
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FORM B-2
INFORMATION REGARDING
PROPOSER, EQUITY MEMBERS, MAJOR PARTICIPANTS AND FINANCIALLY
RESPONSIBLE PARTIES

* Please do not leave any blank spaces; if not applicable, so state.

Name of Proposer: Kokosing Construction Company, Inc.

Name of Firm Completing Form B-2: Kokosing, Inc.

Firm’s role on Proposer team (check one):
O Proposer; L1 Equity Member; L1 Major Participant; Financially Responsible Party
Year Established: 2015

Individual Contact: Timothy J. Freed

Individual’'s Title: Chief Financial Officer

Firm’'s CEO/Chairman: Wm. Brian Burgett

Federal Tax ID No. (if applicable): | N
Telephone No.: 614-228-1029

North American Industry Classification Code: 237310

Fax No.: 740-957-9239

Name of Official Representative (if applicable): N/A
Business Organization (check one):

X Corporations (If yes, then indicate the State/Country/Province and Year of
Incorporation and complete Sections A-C and the Certification form (Form C) for
the entity.) OHIO/USA, 2015

[] Partnership (If yes, complete Sections A-C and the Certification form (Form C)
for each member.)

Page C-7
Indiana Finance Authority PART C
Request for Qualifications Form B-2
Sherman Minton Corridor Project Addendum #1
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[] Joint Venture (If yes, complete Sections A-C and the Certification form (Form C)
for each member.)

[] Limited Liability Company (If yes, complete Sections A-C and the Certification
form (Form C) for each member.)

[] Other (If yes, describe and complete Sections A-C and the Certification form
(Form QC))

A. Business Name: Kokosing, Inc.

B. Business Address: 6235 Westerville Road, Westerville, OH 43081

Headquarters: 6235 Westerville Road, Westerville, OH 43081

Office Performing Work: 6235 Westerville Road, Westerville, OH 43081

Contact Telephone Number: 740-848-4955

C. If the entity is a Joint Venture, Partnership or Limited Liability Company, indicate
the name and role of each member firm in the space below. Complete a
separate Information form (Form B-2) for each member firm and attach it to the
SOQ. Also indicate the name and role of each Financially Responsible Party and
attach a separate form.

Name of Firm Role

Not Applicable

Page C-8
Indiana Finance Authority PART C
Request for Qualifications Form B-2
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Under penalty of perjury, | certify that the foregoing is true and correct, and that | am the

firm’s Oﬁi@%
By: P
r g

Print Name: Timothy J. Freed

Title: Chief Financial Officer
Date: \—=\2~-2020

[Please make additional copies of this form as needed for each entity required to
complete this form.]

Page C-9
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FORMC
CERTIFICATION

Proposer: Kokosing Construction Company, Inc.

Name of Firm Completing this Form: Kokosing, Inc.

1. Has the firm or any affiliate,* or any current officer, director or employee of either
the firm or any affiliate, been indicted or convicted of bid (i.e., fraud, bribery,
collusion, conspiracy, antitrust, etc.) or other contract related crimes or violations
or any other felony or serious misdemeanor within the past 10 years (measured
from the date of issuance of this RFQ)?

] Yes X No
If yes, please explain:

2. Has the firm or any affiliate* ever sought protection under any provision of any
bankruptcy act within the past 10 years (measured from the date of issuance of
this RFQ)?

] Yes X No
If yes, please explain:

3. Has the firm or any affiliate* ever been disqualified, removed, debarred or
suspended from performing work for the federal government, any state or local
government, or any foreign governmental entity within the past 10 years
(measured from the date of issuance of this RFQ)?

[] Yes X] No
If yes, please explain:

4. Has the firm or any affiliate* ever been found liable in a civil suit or found guilty in
a criminal action for making any false claim or other material misrepresentation to
a public entity within the past 10 years (measured from the date of issuance of this
RFQ)?

[] VYes X No
Page C-10
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If yes, as to each such inquiry, state the name of the public agency, the date of the
inquiry, the grounds on which the public agency based the inquiry, and the result
of the inquiry.

5. Has any construction project performed or managed by the firm or, to the
knowledge of the undersigned, any affiliate* involved serious, repeated or multiple
failures to comply with safety rules, regulations, or requirements within the past 10
years (measured from the date of issuance of this RFQ)?

[ ] Yes X No

If yes, please identify the team members and the projects, provide an explanation
of the circumstances, and provide owner contact information including telephone
numbers and e-mail addresses.

6. Has the firm or any affiliate* been found, adjudicated or determined by any federal
or state court or agency (including, but not limited to, the Equal Employment
Opportunity Commission, the Office of Federal Contract Compliance Programs
and any applicable Indiana governmental agency) to have violated any laws or
Executive Orders relating to employment discrimination or affirmative action within
the past 10 years (measured from the date of issuance of this RFQ), including but
not limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C.
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any
applicable or similar Indiana law?

[] VYes X1 No
If yes, please explain:

7. Has the firm or any affiliate* been found, adjudicated, or determined by any state
court, state administrative agency, including, but not limited to, the Indiana
Department of Labor, federal court or federal agency, to have violated or failed to
comply with any law or regulation of the United States or any state within the past
10 years (measured from the date of issuance of this RFQ) governing any of
common construction wages, (prevailing wages) (including but not limited to
payment for health and welfare, pension, vacation, travel time, subsistence,
apprenticeship or other training, or other fringe benefits) or overtime
compensation?

[ ] Yes X No

If yes, please explain:

Page C-11
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8. With respect to each of Questions 1-7 above, if not previously answered or
included in a prior response on this form, is any proceeding, claim, matter, sulit,
indictment, etc. currently pending against the firm that could result in the firm being
found liable, guilty or in violation of the matters referenced in Questions 1-7 above
and/or subject to debarment, suspension, removal or disqualification by the federal
government, any state or local government, or any foreign governmental entity?

[ ] Yes X No

If yes, please explain and provide the information requested as to such similar
items set forth in Questions 1-7 above.

9. Has there been any instance where the firm or any affiliate*, or its owners, officers,
or managing employees submitted a bid on a public works project and were found
to be nonresponsive or were found by an awarding body not to be a responsible
bidder?

X Yes [ No
If yes, please explain:

Kokosing Construction Company, Inc. was found to be non-responsive on a City
of Columbus, Ohio bid submitted in 2010 due to submittal of only the required
executed bid form documents in lieu of the full bid proposal book.

Kokosing Construction Company, Inc. was deemed not to be a responsible bidder
on ODOT Project 163000 due to the actions of a sub-contractor, who unbeknownst
to Kokosing at the time was in dispute with ODOT in a matter related to the project.

Kokosing Construction Company, Inc. was found to be non-responsive on a bid
submitted electronically to the City of Columbus, Ohio, in 2019. Kokosing
submitted all required documents to the City of Columbus electronic bidding
system. However, failed to also submit a duplicate copy of the Disadvantaged
Business Enterprise Utilization Plan electronically to the Ohio Department of
Transportation’s website, prior to the bid opening, in accordance with a
requirement in the proposal.

10. Has there been any settled adverse claim, dispute or lawsuit between the owner
of a public works project and the firm or any affiliate* during the last five years in
which the claim, settlement or judgment exceeded fifty thousand dollars

($50,000)?
XI  Yes [] No
Page C-12
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If yes, please explain (and include the amount of the claim, settlement, or judgment
and other relevant details):

As a general course of business, and due to the size of scope of projects Kokosing
Construction Company, Inc. and its affiliates construct, we occasionally encounter
claims and disputes with public owners which are amicably resolved through the
owner’s established processes. In the past five years, we have not had a claim or
dispute with a public owner escalate to a lawsuit.

11. In the past five years has the firm or any affiliate* had liquidated damages
assessed against it during or after completion of a contract?

XI  Yes [] No
If yes, please explain:

Kokosing Construction Company, Inc. on ODOT Project 160500 Ottawa County
SR53 has been assessed $113,200 in liquidated damages due to subcontractor
Velotta Bridge Company’s failure to complete its work within the original contract
completion date, through no fault of Kokosing. Kokosing completed the remainder
of the project three months before the project completion date.

Kokosing Construction Company, Inc. on ODOT Project 120599 Hamilton I-75
(Hopple Street) was assessed $630,621 in Lane Closure Disincentives.

The disincentive assessed by ODOT on the Hopple Street project resulted from
the full closure of I-75 during non-permitted hours due to an unforeseen issue
during bridge demolition activities.

The calculated amount was 13 hours x 4 lanes x $12,000 per lane per hour =
$624,000, plus additional ODOT Direct Costs of $6,621.

12. Has a surety for the firm or any affiliate* completed a contract on the entity’s behalf
or paid for completion because the entity was in default or terminated by the project
owner within the last five years?

[T Yes [XI No

If yes, please explain:

13. In the past five years, has the firm or any affiliate* had any license, credential, or
registration revoked or suspended?
[] Yes [XI No
Page C-13
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If yes, please provide specific details including date(s), reason(s), for revocation or
suspension, whether same was reinstated, and any conditions thereto:

The term “affiliate” has the meaning set forth in Part B, Volume 1, Section 2.7.2 of the
RFQ.

Under penalty of perjury, | certify that the foregoing is true and correct, and that | am the
firm’s Official Representative:

W (2072

Print Name: Timothy J. Freed

Title: Chief Financial Officer

Date: \=~\2~2 020

[Please make additional copies of this form as needed for each entity required to
complete this form.]

Page C-14
Indiana Finance Authority PART C
Request for Qualifications Form C
Sherman Minton Corridor Project CONFIDENTIAL Addendum #1



Clarification No. 20
Cathy Woodruff

Marsh USA Inc.

98 MARSH i e

Cleveland, OH 44114
216-937-1379
Cathy.L.Woodruff@marsh.com
www.marsh.com

January 10, 2020

Indiana Finance Authority
One North Capitol Avenue, Suite 900
Indianapalis, Indiana 46204

Subject: Kokosing Construction Company, Inc.
Sherman Minton Corridor Project

To Whom It May Concern:

This letter will confirm that Kokosing Construction Company, Inc. is highly regarded by and prequalified with its
surety companies. Kokosing Construction Company, Inc., is capable of obtaining both a performance bond and
payment bond each in the aggregate stated amount of $150 million. Kokosing Construction Company, Inc. is
capable of providing such bonds for projects in excess of $250 million with aggregate contracts exceeding $3
billion. These single project size and aggregate capacity levels are by no means meant to imply a maximum
capacity level and should larger capacity amounts be necessary the underwriters are favorable toward providing
Kokosing Construction Company, Inc. with high support levels. Current available bonding capacity is in excess of
$900 million as of the date of this letter

With an award of a project to Kokosing Construction Company, Inc. and subsequent to your request for bonds,
Performance and Payment bonds may be executed in the full amount of the contract price by Liberty Mutual
Insurance Company (A.M. Best Rating A XV) and Travelers Casualty and Surety Company of America (A.M. Best
Rating A++ XV), co-sureties for Kokosing Construction Company, Inc. Both included on the US Department
Treasury List. Both sureties acknowledge they have: (a) read the RFQ and any addenda; and (b) evaluated the
Proposer’s backlog and work-in-progress in determining its bonding capacity.

The sureties look forward to the opportunity to underwrite contract documents in the interest of supporting you on
your prospective projects and providing Performance and Payments Bonds as may be required. This pre-
qualification is conditioned on acceptable underwriting considerations such as contract terms and conditions, bond
forms and project details.

We are proud to be a part of the Kokosing Construction Company, Inc., risk management and surety team.
Should you have any questions or if you need any clarification, please do not hesitate to contact me.

Sincerely,

oodruff, Attorne}-ﬁ-i—‘act
Liberty Mutual Insurance Company
Travelers Casualty and Surety Company of America

MARSH & MCLENNAN
SOLUTIONS...DEFINED, DESIGNED, AND DELIVERED. COMPANIES



Not valid for mortgage, note, loan, letter of credit,
currency rate, interest rate or residual value guarantees.

Clarification No. 20

This Power of Attorney limits the acts of those named herein, and they have no authority to

Libe bind the Company except in the manner and to the extent herein stated.
Mutua_l, Liberty Mutual Insurance Company .
T SURETY The Ohio Casualty Insurance Company Certificate No: 8201331
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly
organized under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint,

Cathy L. Woodruff all of the city of Cleveland , state of Ohio each individually if there be more
than one named, its true and lawful attorney-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge the above-referenced surety bond.

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this 30th day of May, 2019.

Liberty Mutual Insurance Company

The Chio Casualty Insurance Company

West American Insurance Company

STATE OF PENNSYLVANIA  ss
COUNTY OF MONTGOMERY

On this 30th day of May, 2019, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The
Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained
by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA
Notarial Seat /‘\
Teresa Pastella, Notary Public z z , f!
Upper Merion Twp., Montgomery County By'
My Commission Expires March 28,2021 :
Member, Pennsylvania Association of Notarles

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American [nsurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attomey.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attomey,
shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attomey, shall have full power to bind
the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding
as if signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attomeys-
infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surely obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary
of the Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the
Company with the same force and effect as though manually affixed.

I, Renee C. Liewellyn, the undersigned, Assistant Secretary, of Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company
do hereby certify that this power of attomey executed by said Companies is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this__10th _dayof  January 2020

Renee C. Llewellyn, Assistant Secretary

Teresa Pastella, Notary Public

Marsh MSurety POA LMIC OCIC WAIC Multi Co_042019

1-610-832-8240 between 9:00am and 4:30pm EST on any business day.

To confirm the validity of this Power of Attorney call
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Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

A,
TRAVE LE RSJ St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St.
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the
"Companies"), and that the Companies do hereby make, constitute and appoint Cathy L. Woodruff

of Cleveland X Ohio , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all
bonds, recognizances, conditional undertakings and other wntlngs obligatory in the nature thereof on behalf of the Companies in their business of
guaranteelng the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted
in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February,

2017.
fw%‘ﬁ
Km j
State of Connecticut s
By: Y2 ;é" Z25
City of Hartford ss. "Robert L. Raney, Seﬁ!’r Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations
by himself as a duly authorized officer.

In Witness Whereof, | hereunto set my hand and official seal.
Mone ¢ Idauwtt

My Commission expires the 30th day of June, 2021
Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in
full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke
the power given him or her; and itis

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recagnizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more
Company officers pursuant to a written delegation of authority; and itis

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

|, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of
Attorney executed by said Companies, which remains in full force and effect.

Dated this____10th day of January 2020

Kevin E. Hughes, AssiStant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.
Marsh
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