CONSTRUCTION COMPANY, >|NC. L

6235 Westerville Road, Westerville, OH 43081-4046
Phone 614-228-1029  Fax 740-957-9239

December 9, 2020

Sherman Minton Corridor Project
INDOT Executive Office

100 N. Senate Ave.

Room IGCN

Indianapolis, Indiana 46204
E-mail: SMCPDBBV®@indot.in.gov

Attention: Kevin Jasinkski

Subject: Kokosing Construction Company, Inc’s Responses to Clarification Request No. 3 — Technical
Proposal. (Original)

Mr. Jasinkski

Referencing Clarification Request No. 3 dated December 9, 2020, Kokosing Construction Company Inc.
confirms the following:
1. The DBT’s design intent is for the exterior stringers for spans 1, 2, A, B, and C to be replaced
or repaired, as appropriate which is referenced by Proposal Volume 2, pdf page 59, Figure 2.
The IFA’s clarification request is correct that Proposal drawings, Volume 2, pdf pages 131-
133, show that the exterior stringers for spans 1, 2, A, B, and C will be replaced. However,
pdf page 130, which was not noted, shows the exterior stinger repair for Upper Deck Spans
1 & 2. In summary:
a. Upper Deck Exterior Stringer Repair: Spans 1 & 2 (Vol 2, pdf page 130)
b. Upper Deck Exterior Stringer Replacement: Spans A, B, C (Vol 2, pdf page 131)
c. Lower Deck Exterior Stringer Replacement: Spans A, B, C, 1, & 2 (Vol 2, pdf page 132-
133)

If you have any questions regarding this submittal, please do not hesitate to contact me at
kao@kokosing.biz or 614-309-4073.

We look forward to working with the Indiana Finance Authority and project stakeholders on this project.

Sincerely,

Kevin Ohl, PE, DBIA
Vice President, Engineering and Alternative Delivery
Kokosing Construction Company, Inc.



