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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    16,996.04                                                  ROUTE : NHS US 24
     CALL ORDER   : 320                     CONTRACT ID : B -24133-A                   COUNTIES : CASS
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1442003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2064912     B & P CONSTRUCTION                                                     $      9,926.01     100.0000%
   2   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     23,484.00     236.5905%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     23,764.00     239.4114%
   4   35-1325036     DEICHMAN EXCAVATING CO                                                 $     25,000.00     251.8635%
   5   35-1817530     PIONEER ASSOCIATES, INC.                                               $     27,083.40     272.8528%
   6   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $     29,312.00     295.3049%
   7   35-1339168     LAPORTE CONSTRUCTION CO                                                $     35,610.93     358.7637%
   8   35-1912582     EDSAM CONSTRUCTION, INC.                                               $     61,801.25     622.6192%
   9   35-1636776     LINKEL COMPANY                                                         $     68,595.00     691.0631%
====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-2070195              |(3) 35-1817574
                                          |B & P CONSTRUCTION          |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CHANNEL CORRECTION
                                          |                            |                            |
0001 110-01001                        LUMP|    3900.00000       3900.00|    9000.00000       9000.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-52370                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0003 202-94425                38.000  m2  |      13.16000        500.08|      62.00000       2356.00|      40.00000        1520.00
  APRON, REMOVE                           |                            |                            |
0004 616-02305                19.000  m3  |     108.95000       2070.05|     165.00000       3135.00|     380.00000        7220.00
  GABIONS                                 |                            |                            |
0005 616-02320               237.000  m2  |       2.30000        545.10|       2.00000        474.00|       6.00000        1422.00
  GEOTEXTILES                             |                            |                            |
0006 616-06395                72.000  m2  |      17.89000       1288.08|      50.00000       3600.00|      60.00000        4320.00
  RIPRAP                                  |                            |                            |
0007 702-90915                 1.500  m3  |     325.00000        487.50|     500.00000        750.00|    1400.00000        2100.00
  CONCRETE, A , TOEWALL                   |                            |                            |
0008 703-51032                26.000  kg  |       5.20000        135.20|       6.50000        169.00|       7.00000         182.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
     SECTION TOTALS                       |             $      9,926.01|             $     23,484.00|                $     23,764.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      9,926.01|             $     23,484.00|                $     23,764.00
====================================================================================================================================
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                                                                                                                   PAGE : 320 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    16,996.04                                                  ROUTE : NHS US 24
     CALL ORDER   : 320                     CONTRACT ID : B -24133-A                   COUNTIES : CASS
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1817530              |(6) 35-1386990
                                          |DEICHMAN EXCAVATING CO      |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CHANNEL CORRECTION
                                          |                            |                            |
0001 110-01001                        LUMP|    6726.00000       6726.00|    5700.00000       5700.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-52370                        LUMP|    6800.00000       6800.00|    5250.00000       5250.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0003 202-94425                38.000  m2  |      50.00000       1900.00|      60.10000       2283.80|      35.00000        1330.00
  APRON, REMOVE                           |                            |                            |
0004 616-02305                19.000  m3  |     300.00000       5700.00|     315.00000       5985.00|     250.00000        4750.00
  GABIONS                                 |                            |                            |
0005 616-02320               237.000  m2  |       2.00000        474.00|       4.20000        995.40|       6.00000        1422.00
  GEOTEXTILES                             |                            |                            |
0006 616-06395                72.000  m2  |      35.00000       2520.00|      65.15000       4690.80|      50.00000        3600.00
  RIPRAP                                  |                            |                            |
0007 702-90915                 1.500  m3  |     500.00000        750.00|    1350.00000       2025.00|    3300.00000        4950.00
  CONCRETE, A , TOEWALL                   |                            |                            |
0008 703-51032                26.000  kg  |       5.00000        130.00|       5.90000        153.40|      10.00000         260.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
     SECTION TOTALS                       |             $     25,000.00|             $     27,083.40|                $     29,312.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     25,000.00|             $     27,083.40|                $     29,312.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    16,996.04                                                  ROUTE : NHS US 24
     CALL ORDER   : 320                     CONTRACT ID : B -24133-A                   COUNTIES : CASS
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1339168              |(8) 35-1912582              |(9) 35-1636776
                                          |LAPORTE CONSTRUCTION CO     |EDSAM CONSTRUCTION, INC.    |LINKEL COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE CHANNEL CORRECTION
                                          |                            |                            |
0001 110-01001                        LUMP|   10898.65000      10898.65|   18700.00000      18700.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-52370                        LUMP|    5575.08000       5575.08|   30500.00000      30500.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0003 202-94425                38.000  m2  |      88.98000       3381.24|      80.13157       3045.00|     250.00000        9500.00
  APRON, REMOVE                           |                            |                            |
0004 616-02305                19.000  m3  |     336.46000       6392.74|     242.00000       4598.00|     150.00000        2850.00
  GABIONS                                 |                            |                            |
0005 616-02320               237.000  m2  |       3.51000        831.87|       2.75000        651.75|       5.00000        1185.00
  GEOTEXTILES                             |                            |                            |
0006 616-06395                72.000  m2  |      63.07000       4541.04|      38.50000       2772.00|      25.00000        1800.00
  RIPRAP                                  |                            |                            |
0007 702-90915                 1.500  m3  |    2549.79000       3824.69|     737.00000       1105.50|    2000.00000        3000.00
  CONCRETE, A , TOEWALL                   |                            |                            |
0008 703-51032                26.000  kg  |       6.37000        165.62|      16.50000        429.00|      10.00000         260.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
     SECTION TOTALS                       |             $     35,610.93|             $     61,801.25|                $     68,595.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     35,610.93|             $     61,801.25|                $     68,595.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : L670003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    743,061.35     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    827,546.75     111.3699%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    879,714.55     118.3905%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    880,651.10     118.5166%
   5   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    926,504.72     124.6875%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    931,786.33     125.3983%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|     900.00000       9000.00|    1500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   30000.00000      30000.00|   35000.00000      35000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               329.000  m2  |       9.00000       2961.00|      35.00000      11515.00|      28.00000        9212.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241                91.300  m   |       7.60000        693.88|       8.00000        730.40|      15.00000        1369.50
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-51822              4030.000  m2  |       3.00000      12090.00|       6.00000      24180.00|       3.35000       13500.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0007 202-60820               800.000  m2  |       3.00000       2400.00|       5.00000       4000.00|       2.25000        1800.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822              4035.000  m2  |       3.00000      12105.00|       5.00000      20175.00|       2.00000        8070.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 303-60900               190.000  Mg  |      17.60000       3344.00|      35.00000       6650.00|      22.00000        4180.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521               800.000  m2  |       2.30000       1840.00|       0.50000        400.00|       0.90000         720.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 4.000  EACH|    1282.00000       5128.00|    1200.00000       4800.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-01625                 1.000  EACH|    1900.00000       1900.00|    1700.00000       1700.00|    1500.00000        1500.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-06037                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     750.00000         750.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0014 601-06246                 2.000  EACH|   31550.00000      63100.00|   31000.00000      62000.00|   30800.00000       61600.00
  IMPACT ATTENUATOR, R2, W1, 110 km/h     |                            |                            |
0015 601-99105                22.860  m   |      38.50000        880.11|      35.00000        800.10|      45.00000        1028.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 601-99132                 3.000  EACH|     100.00000        300.00|      60.00000        180.00|     300.00000         900.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0017 602-01598                67.000  m   |     188.00000      12596.00|     150.00000      10050.00|     350.00000       23450.00
  BARRIER, MEDIAN, CONCRETE, 1170 mm      |                            |                            |
0018 602-06639               247.000  m   |      52.47000      12960.09|      60.00000      14820.00|      72.00000       17784.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               487.000  m   |      52.47000      25552.89|      55.00000      26785.00|      68.00000       33116.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                48.000  EACH|      10.00000        480.00|      10.00000        480.00|      10.00000         480.00
  BARRIER DELINEATOR                      |                            |                            |
0021 602-99181                95.000  m   |      49.00000       4655.00|      95.00000       9025.00|      90.00000        8550.00
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0022 610-05527               306.000  Mg  |      96.00000      29376.00|      86.50000      26469.00|      75.00000       22950.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               530.100  m2  |      57.41000      30433.04|      58.00000      30745.80|      60.00000       31806.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 619-95315                        LUMP|   14000.00000      14000.00|   12000.00000      12000.00|   18000.00000       18000.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0025 702-51110              1568.000  kg  |       7.19000      11273.92|       8.00000      12544.00|       7.75000       12152.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0026 702-51863              3358.000  EACH|       4.00000      13432.00|       4.50000      15111.00|       8.00000       26864.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-51032             28544.000  kg  |       1.25000      35680.00|       1.30000      37107.20|       1.32000       37678.08
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0028 703-97703                64.000  EACH|      10.00000        640.00|       8.00000        512.00|      11.00000         704.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0029 704-51002                27.000  m3  |     700.00000      18900.00|     850.00000      22950.00|     655.00000       17685.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51025               624.000  m   |     118.10000      73694.40|     110.00000      68640.00|     132.00000       82368.00
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    8500.00000       8500.00|    7500.00000       7500.00|   10000.00000       10000.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 711-96800               182.000  EACH|      15.00000       2730.00|      12.00000       2184.00|      17.00000        3094.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0034 719-94999                18.000  m   |      32.78000        590.04|     140.00000       2520.00|      33.00000         594.00
  DRAIN PIPE, PVC, 150 mm                 |                            |                            |
0035 722-51842              4026.000  m2  |      32.00000     128832.00|      46.00000     185196.00|      41.00000      165066.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0036 722-51846                75.000  m3  |     395.00000      29625.00|     395.00000      29625.00|     395.00000       29625.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0037 722-51852               404.000  m2  |      31.54000      12742.16|      64.60000      26098.40|      75.00000       30300.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0038 724-51925                62.000  m   |     300.00000      18600.00|     245.00000      15190.00|     376.00000       23312.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0040 801-06605                 4.000  EACH|     130.00000        520.00|      65.00000        260.00|     110.00000         440.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                20.000  EACH|     120.00000       2400.00|      60.00000       1200.00|     105.00000        2100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      50.00000        200.00|     220.00000        880.00|      50.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06710               360.000  DAY |      20.00000       7200.00|      16.00000       5760.00|      30.00000       10800.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 808-06716              1166.000  m   |       1.00000       1166.00|       1.00000       1166.00|       1.45000        1690.70
  LINE, REMOVE                            |                            |                            |
0049 808-75998                18.000  EACH|      75.00000       1350.00|      70.00000       1260.00|      75.00000        1350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0050 808-75051               350.000  m   |       4.26000       1491.00|       4.00000       1400.00|       5.12000        1792.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 808-06703               420.000  m   |       1.30000        546.00|       1.15000        483.00|       1.95000         819.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0052 808-75054               350.000  m   |       4.26000       1491.00|       4.00000       1400.00|       5.12000        1792.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0053 808-75245               394.000  m   |       1.30000        512.20|       1.15000        453.10|       1.95000         768.30
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0054 808-75061                90.000  m   |       5.38000        484.20|       5.00000        450.00|       6.22000         559.80
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0055 808-06702               135.000  m   |       1.74000        234.90|       1.45000        195.75|       2.03000         274.05
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 708-51813                50.000  m2  |     690.00000      34500.00|     400.00000      20000.00|     700.00000       35000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0057 801-06207              3752.000  m   |       3.26000      12231.52|       3.00000      11256.00|       3.71000       13919.92
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    743,061.35|             $    827,546.75|                $    879,714.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    743,061.35|             $    827,546.75|                $    879,714.55
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1381845              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1400.00000      14000.00|    1500.00000      15000.00|     575.00000        5750.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   44000.00000      44000.00|   46000.00000      46000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               329.000  m2  |      16.00000       5264.00|      16.00000       5264.00|      19.00000        6251.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241                91.300  m   |       7.90000        721.27|       7.00000        639.10|       7.50000         684.75
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   72195.00000      72195.00|   40000.00000      40000.00|   87000.00000       87000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-51822              4030.000  m2  |       4.63000      18658.90|       4.80000      19344.00|       3.50000       14105.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0007 202-60820               800.000  m2  |       1.90000       1520.00|       3.65000       2920.00|       2.90000        2320.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822              4035.000  m2  |       0.74000       2985.90|       3.65000      14727.75|       2.00000        8070.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 303-60900               190.000  Mg  |      26.00000       4940.00|      22.00000       4180.00|      23.00000        4370.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521               800.000  m2  |       0.58000        464.00|       0.57000        456.00|       0.55000         440.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 4.000  EACH|    1328.00000       5312.00|    1315.00000       5260.00|    1270.00000        5080.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-01625                 1.000  EACH|    1972.00000       1972.00|    1950.00000       1950.00|    1900.00000        1900.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-06037                 1.000  EACH|     730.00000        730.00|     725.00000        725.00|     680.00000         680.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0014 601-06246                 2.000  EACH|   34278.00000      68556.00|   34000.00000      68000.00|   32000.00000       64000.00
  IMPACT ATTENUATOR, R2, W1, 110 km/h     |                            |                            |
0015 601-99105                22.860  m   |      39.85000        910.97|      39.35000        899.54|      38.00000         868.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 601-99132                 3.000  EACH|      70.00000        210.00|      69.00000        207.00|      65.00000         195.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0017 602-01598                67.000  m   |     160.00000      10720.00|     150.00000      10050.00|     225.00000       15075.00
  BARRIER, MEDIAN, CONCRETE, 1170 mm      |                            |                            |
0018 602-06639               247.000  m   |      99.00000      24453.00|     100.00000      24700.00|     100.00000       24700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1381845              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 602-06646               487.000  m   |      92.00000      44804.00|      90.00000      43830.00|      85.00000       41395.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                48.000  EACH|       9.86000        473.28|      10.00000        480.00|       8.80000         422.40
  BARRIER DELINEATOR                      |                            |                            |
0021 602-99181                95.000  m   |      32.00000       3040.00|      50.00000       4750.00|      31.00000        2945.00
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0022 610-05527               306.000  Mg  |     100.00000      30600.00|     113.20000      34639.20|     100.00000       30600.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06259               530.100  m2  |      60.00000      31806.00|      65.00000      34456.50|      55.00000       29155.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0024 619-95315                        LUMP|    5220.00000       5220.00|   11750.00000      11750.00|   15000.00000       15000.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0025 702-51110              1568.000  kg  |       4.40000       6899.20|       4.10000       6428.80|       4.00000        6272.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0026 702-51863              3358.000  EACH|       5.00000      16790.00|       5.00000      16790.00|       7.50000       25185.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-51032             28544.000  kg  |       1.82000      51950.08|       1.40000      39961.60|       1.45000       41388.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0028 703-97703                64.000  EACH|      12.00000        768.00|      15.00000        960.00|      18.00000        1152.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0029 704-51002                27.000  m3  |     800.00000      21600.00|     750.00000      20250.00|     775.00000       20925.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51025               624.000  m   |     138.60000      86486.40|     130.00000      81120.00|     140.00000       87360.00
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    7667.00000       7667.00|    8000.00000       8000.00|   10000.00000       10000.00
  SURFACE SEAL                            |                            |                            |
0033 711-96800               182.000  EACH|       3.00000        546.00|      20.00000       3640.00|       4.30000         782.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0034 719-94999                18.000  m   |      82.00000       1476.00|      40.00000        720.00|      52.00000         936.00
  DRAIN PIPE, PVC, 150 mm                 |                            |                            |
0035 722-51842              4026.000  m2  |      31.45000     126617.70|      45.00000     181170.00|      37.00000      148962.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0036 722-51846                75.000  m3  |     395.00000      29625.00|     395.00000      29625.00|     395.00000       29625.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0037 722-51852               404.000  m2  |      86.00000      34744.00|      70.00000      28280.00|      95.00000       38380.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0038 724-51925                62.000  m   |     330.00000      20460.00|     300.00000      18600.00|     285.00000       17670.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   917,035.27                                                  ROUTE : SR 25
     CALL ORDER   : 330                     CONTRACT ID : B -24134-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1381845              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 4.000  EACH|      75.00000        300.00|      75.00000        300.00|      75.00000         300.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                20.000  EACH|      70.00000       1400.00|      69.00000       1380.00|      70.00000        1400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      29.00000        116.00|      28.75000        115.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06710               360.000  DAY |      18.50000       6660.00|      20.00000       7200.00|      15.00000        5400.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|   12420.00000      12420.00|   32500.00000      32500.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 808-06716              1166.000  m   |       1.00000       1166.00|       1.00000       1166.00|       0.95000        1107.70
  LINE, REMOVE                            |                            |                            |
0049 808-75998                18.000  EACH|      64.00000       1152.00|      63.25000       1138.50|      60.00000        1080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0050 808-75051               350.000  m   |       4.40000       1540.00|       4.40000       1540.00|       4.10000        1435.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 808-06703               420.000  m   |       1.35000        567.00|       1.32000        554.40|       1.25000         525.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0052 808-75054               350.000  m   |       4.40000       1540.00|       4.40000       1540.00|       4.20000        1470.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0053 808-75245               394.000  m   |       1.35000        531.90|       1.32000        520.08|       1.25000         492.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0054 808-75061                90.000  m   |       5.57000        501.30|       5.50000        495.00|       5.20000         468.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0055 808-06702               135.000  m   |       1.68000        226.80|       1.67000        225.45|       1.60000         216.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0056 708-51813                50.000  m2  |     696.00000      34800.00|     690.00000      34500.00|     310.00000       15500.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0057 801-06207              3752.000  m   |       3.45000      12944.40|       3.40000      12756.80|       3.20000       12006.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    880,651.10|             $    926,504.72|                $    931,786.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    880,651.10|             $    926,504.72|                $    931,786.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 231
     CALL ORDER   : 350                     CONTRACT ID : B -24140-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    209,323.42     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    226,256.70     108.0895%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    241,645.05     115.4410%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    250,110.70     119.4852%
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                $    276,266.92     131.9808%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/23/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2201045

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    466,787.17     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    515,807.47     110.5016%
   3   35-1106884     ELLAS CONSTRUCTION CO                                                  $    535,059.31     114.6259%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    645,818.51     138.3539%
   5   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    655,528.15     140.4340%
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                $    749,843.15     160.6391%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |ELLAS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1402.50000       8415.00|     550.00000       3300.00|    1300.00000        7800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5586.55000       5586.55|    6500.00000       6500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|   27000.00000      27000.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1520.07000       1520.07|    4000.00000       4000.00|    2700.00000        2700.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1000.000  m2  |       7.56000       7560.00|      12.00000      12000.00|       5.00000        5000.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                50.000  m   |      23.32000       1166.00|       8.20000        410.00|      20.00000        1000.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   25778.35000      25778.35|   35000.00000      35000.00|   56000.00000       56000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              3870.000  m2  |       3.77000      14589.90|       4.00000      15480.00|       3.25000       12577.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60822              3870.000  m2  |       1.00000       3870.00|       2.00000       7740.00|       2.60000       10062.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-99383                12.000  m   |      18.91000        226.92|      65.00000        780.00|      84.50000        1014.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0011 203-02000                80.000  m3  |       7.62000        609.60|      33.00000       2640.00|      27.00000        2160.00
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               731.000  Mg  |      11.22000       8201.82|      16.00000      11696.00|      17.00000       12427.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |ELLAS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 304-04403               260.000  m3  |      26.69000       6939.40|      37.00000       9620.00|      34.00000        8840.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0014 501-04771                        LUMP|     750.00000        750.00|     750.00000        750.00|     800.00000         800.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0015 501-05180               930.000  m2  |      33.50000      31155.00|      42.00000      39060.00|      43.00000       39990.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0016 501-05310                12.000  m   |     237.86000       2854.32|     390.00000       4680.00|     322.00000        3864.00
  TERMINAL JOINT                          |                            |                            |
0017 601-01522                 2.000  EACH|    1100.00000       2200.00|    1800.00000       3600.00|    1100.00000        2200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-02103                11.430  m   |      42.00000        480.06|      53.00000        605.79|      42.00000         480.06
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0019 601-05999                 2.000  EACH|      30.00000         60.00|      48.00000         96.00|      30.00000          60.00
  CURVED TERMINAL END                     |                            |                            |
0020 601-99105               209.550  m   |      33.40000       6998.97|      39.50000       8277.23|      33.45000        7009.45
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06729                50.000  EACH|       8.00000        400.00|       5.60000        280.00|       5.00000         250.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527                70.000  Mg  |     103.69000       7258.30|     265.00000      18550.00|     100.00000        7000.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257                84.000  m2  |      31.29000       2628.36|      59.00000       4956.00|      59.00000        4956.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320                60.000  m2  |       2.16000        129.60|       7.00000        420.00|       2.50000         150.00
  GEOTEXTILES                             |                            |                            |
0025 616-06451                35.000  Mg  |      26.33000        921.55|      42.00000       1470.00|      44.00000        1540.00
  RIPRAP, UNIFORM                         |                            |                            |
0026 701-90976              1125.000  kg  |       1.44000       1620.00|       1.60000       1800.00|       1.80000        2025.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0027 702-51863               148.000  EACH|       6.06000        896.88|      12.00000       1776.00|       8.50000        1258.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51032              1101.000  kg  |       1.85000       2036.85|       1.95000       2146.95|       2.25000        2477.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                 7.700  m3  |     558.17000       4297.91|     750.00000       5775.00|    1275.00000        9817.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 2.000  EACH|    1266.00000       2532.00|    1400.00000       2800.00|    1300.00000        2600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51025                 4.900  m   |     479.83000       2351.17|     850.00000       4165.00|     242.00000        1185.80
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    8060.00000       8060.00|   11000.00000      11000.00|    6800.00000        6800.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |ELLAS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 720-01894                 4.000  EACH|     248.51000        994.04|     375.00000       1500.00|     255.00000        1020.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                            |                            |
  SQA                                     |                            |                            |
0034 720-96995                15.000  EACH|     300.00000       4500.00|     475.00000       7125.00|     205.00000        3075.00
  CLEAN INLET                             |                            |                            |
0035 722-51401                40.000  m2  |     221.54000       8861.60|     330.00000      13200.00|     340.00000       13600.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0036 722-51842              3870.000  m2  |      44.63000     172718.10|      35.50000     137385.00|      42.75000      165442.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                 2.000  m3  |     395.00000        790.00|     395.00000        790.00|     395.00000         790.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852               200.000  m2  |      96.35000      19270.00|     110.00000      22000.00|     131.00000       26200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 724-51927                22.000  m   |    2796.20000      61516.40|    3100.00000      68200.00|    3000.00000       66000.00
  EXPANSION JOINT, M                      |                            |                            |
0040 801-03290                 2.000  EACH|      65.00000        130.00|      75.00000        150.00|      65.00000         130.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0041 801-04308                 1.000  EACH|     295.00000        295.00|     320.00000        320.00|     295.00000         295.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0042 801-06605                 8.000  EACH|      50.00000        400.00|      65.00000        520.00|      50.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0043 801-06625                17.000  EACH|      59.00000       1003.00|      70.00000       1190.00|      59.00000        1003.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0044 801-06640                 8.000  EACH|      50.00000        400.00|      75.00000        600.00|      50.00000         400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 801-06645                 2.000  EACH|      25.00000         50.00|      30.00000         60.00|      25.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0046 801-06775                        LUMP|    2621.37000       2621.37|    3000.00000       3000.00|    1760.00000        1760.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-75996                20.000  EACH|       7.44000        148.80|      11.00000        220.00|      15.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0052 808-75998                20.000  EACH|      49.00000        980.00|      53.00000       1060.00|      52.00000        1040.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 501-05240               187.000  m   |      22.69000       4243.03|      38.00000       7106.00|      26.00000        4862.00
  CONTRACTION JOINT, D1                   |                            |                            |
0054 808-74807                 3.000  EACH|      95.00000        285.00|     110.00000        330.00|      54.00000         162.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0055 808-03631               505.000  m   |       1.95000        984.75|       2.10000       1060.50|       1.95000         984.75
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/23/99
                                                                                                                   PAGE : 360 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1212938              |(3) 35-1106884
                                          |KANKAKEE VALLEY CONSTRUCTION|ATLAS EXCAVATING, INC.      |ELLAS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 808-03632               505.000  m   |       1.95000        984.75|       2.10000       1060.50|       1.95000         984.75
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-03002               265.000  m   |       1.95000        516.75|       2.10000        556.50|       1.95000         516.75
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    466,787.17|             $    515,807.47|                $    535,059.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    466,787.17|             $    515,807.47|                $    535,059.31
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/23/99
                                                                                                                   PAGE : 360 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1035114              |(6) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1100.00000       6600.00|    2285.03000       13710.18
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|   27000.00000      27000.00|    9035.08000        9035.08
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32000.00000      32000.00|   30000.00000      30000.00|   25170.22000       25170.22
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    2902.41000        2902.41
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1000.000  m2  |      13.00000      13000.00|      20.00000      20000.00|      11.17000       11170.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                50.000  m   |       6.00000        300.00|      10.00000        500.00|      20.00000        1000.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  111913.86000     111913.86|   25000.00000      25000.00|   71881.45000       71881.45
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              3870.000  m2  |       6.70000      25929.00|      12.00000      46440.00|      11.68000       45201.60
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60822              3870.000  m2  |       2.25000       8707.50|       6.00000      23220.00|       3.28000       12693.60
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-99383                12.000  m   |      80.00000        960.00|     125.00000       1500.00|     112.95000        1355.40
  TERMINAL JOINT, REMOVE                  |                            |                            |
0011 203-02000                80.000  m3  |      20.00000       1600.00|      40.00000       3200.00|      29.48000        2358.40
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               731.000  Mg  |      22.00000      16082.00|      28.00000      20468.00|      20.09000       14685.79
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 304-04403               260.000  m3  |      40.00000      10400.00|      40.00000      10400.00|      38.88000       10108.80
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0014 501-04771                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     316.00000         316.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0015 501-05180               930.000  m2  |      50.00000      46500.00|      56.00000      52080.00|      48.90000       45477.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0016 501-05310                12.000  m   |     500.00000       6000.00|     205.00000       2460.00|     525.10000        6301.20
  TERMINAL JOINT                          |                            |                            |
0017 601-01522                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1100.00000        2200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-02103                11.430  m   |      49.00000        560.07|      49.00000        560.07|      42.00000         480.06
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0019 601-05999                 2.000  EACH|      45.00000         90.00|      45.00000         90.00|      30.00000          60.00
  CURVED TERMINAL END                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/23/99
                                                                                                                   PAGE : 360 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1035114              |(6) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99105               209.550  m   |      36.50000       7648.58|      36.50000       7648.58|      33.40000        6998.97
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06729                50.000  EACH|      10.00000        500.00|       7.00000        350.00|       7.00000         350.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527                70.000  Mg  |     100.00000       7000.00|      85.00000       5950.00|      85.00000        5950.00
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257                84.000  m2  |      70.00000       5880.00|      90.00000       7560.00|      86.12000        7234.08
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320                60.000  m2  |       8.00000        480.00|      10.00000        600.00|       8.75000         525.00
  GEOTEXTILES                             |                            |                            |
0025 616-06451                35.000  Mg  |      50.00000       1750.00|      36.00000       1260.00|      39.91000        1396.85
  RIPRAP, UNIFORM                         |                            |                            |
0026 701-90976              1125.000  kg  |       2.00000       2250.00|       2.25000       2531.25|       1.57000        1766.25
  REINFORCING STEEL, GRADE 60             |                            |                            |
0027 702-51863               148.000  EACH|      15.00000       2220.00|      20.00000       2960.00|       9.41000        1392.68
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51032              1101.000  kg  |       2.00000       2202.00|       2.50000       2752.50|       3.06000        3369.06
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                 7.700  m3  |    2000.00000      15400.00|     900.00000       6930.00|    1111.47000        8558.32
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 2.000  EACH|    1500.00000       3000.00|     600.00000       1200.00|    2505.03000        5010.06
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51025                 4.900  m   |     750.00000       3675.00|     625.00000       3062.50|     764.14000        3744.29
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    2500.00000       2500.00|    8060.00000       8060.00|    6972.00000        6972.00
  SURFACE SEAL                            |                            |                            |
0033 720-01894                 4.000  EACH|     500.00000       2000.00|     525.00000       2100.00|     671.19000        2684.76
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                            |                            |
  SQA                                     |                            |                            |
0034 720-96995                15.000  EACH|     400.00000       6000.00|     225.00000       3375.00|     158.83000        2382.45
  CLEAN INLET                             |                            |                            |
0035 722-51401                40.000  m2  |     525.00000      21000.00|     185.00000       7400.00|     512.43000       20497.20
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0036 722-51842              3870.000  m2  |      45.00000     174150.00|      55.50000     214785.00|      67.04000      259444.80
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                 2.000  m3  |     395.00000        790.00|     395.00000        790.00|     395.00000         790.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852               200.000  m2  |     175.00000      35000.00|      75.00000      15000.00|     165.46000       33092.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 724-51927                22.000  m   |    1700.00000      37400.00|    3165.00000      69630.00|    3381.46000       74392.12
  EXPANSION JOINT, M                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/23/99
                                                                                                                   PAGE : 360 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   630,254.31                                                  ROUTE : NHS SR 912
     CALL ORDER   : 360                     CONTRACT ID : B -24142-A                   COUNTIES : LAKE
     LETTING DATE : 11/16/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1035114              |(6) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-03290                 2.000  EACH|      65.00000        130.00|      65.00000        130.00|      65.00000         130.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0041 801-04308                 1.000  EACH|      50.00000         50.00|     295.00000        295.00|     295.00000         295.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0042 801-06605                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      50.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0043 801-06625                17.000  EACH|      59.00000       1003.00|      59.00000       1003.00|      59.00000        1003.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0044 801-06640                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      50.00000         400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 801-06645                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      25.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0046 801-06775                        LUMP|    3000.00000       3000.00|    1000.00000       1000.00|    2289.52000        2289.52
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-75996                20.000  EACH|      12.00000        240.00|       5.00000        100.00|      26.08000         521.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0052 808-75998                20.000  EACH|      49.00000        980.00|      49.00000        980.00|      49.00000         980.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 501-05240               187.000  m   |      30.00000       5610.00|      28.00000       5236.00|      98.10000       18344.70
  CONTRACTION JOINT, D1                   |                            |                            |
0054 808-74807                 3.000  EACH|     135.00000        405.00|      95.00000        285.00|      95.00000         285.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0055 808-03631               505.000  m   |       3.50000       1767.50|       1.95000        984.75|       1.95000         984.75
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-03632               505.000  m   |       3.50000       1767.50|       1.95000        984.75|       1.95000         984.75
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0057 808-03002               265.000  m   |       3.50000        927.50|       1.95000        516.75|       1.95000         516.75
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    645,818.51|             $    655,528.15|                $    749,843.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    645,818.51|             $    655,528.15|                $    749,843.15
====================================================================================================================================




