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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL
                                          CONTRACT TIME : 12/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,938,720.19     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,084,157.60     107.5017%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  2,172,264.26     112.0463%
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $  2,236,567.06     115.3630%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0918397              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    2000.00000      12000.00|     800.00000       4800.00|    1100.00000        6600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    7500.00000       7500.00|    8700.00000        8700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   92000.00000      92000.00|  104000.00000     104000.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              8087.000  m2  |       5.72000      46257.64|       5.70000      46095.90|       4.48000       36229.76
  PAVEMENT, REMOVE , REINFORCED           |                            |                            |
0005 202-02278               183.000  m   |       4.09000        748.47|       5.00000        915.00|       3.85000         704.55
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-05441               825.000  m2  |      12.00000       9900.00|      26.00000      21450.00|      12.00000        9900.00
  GRIND CONCRETE PAVEMENT                 |                            |                            |
0007 202-05677                 6.000  EACH|    1255.36000       7532.16|    2000.00000      12000.00|    6500.00000       39000.00
  BARRIER ISLAND, REMOVE                  |                            |                            |
0008 202-52710               100.000  m2  |       4.19000        419.00|       5.70000        570.00|      10.75000        1075.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820              2332.000  m2  |       2.71000       6319.72|       5.00000      11660.00|       2.25000        5247.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94749                81.000  m   |       4.10000        332.10|       5.00000        405.00|       3.85000         311.85
  CURB, ASPHALT, REMOVE                   |                            |                            |
0011 203-02000              1233.000  m3  |      25.83000      31848.39|      20.00000      24660.00|      14.15000       17446.95
  EXCAVATION, COMMON                      |                            |                            |
0012 203-60778                        LUMP|    1141.32000       1141.32|   15000.00000      15000.00|   11400.00000       11400.00
  GRADING                                 |                            |                            |
0013 210-05839                        LUMP|    6660.80000       6660.80|    7000.00000       7000.00|    6600.80000        6600.80
  TEMPORARY LANE CONTROLLER LIGHTS        |                            |                            |
0014 210-05873                        LUMP|    5000.00000       5000.00|    4500.00000       4500.00|    5000.00000        5000.00
  TESTING , MATERIAL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0918397              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 210-06676                        LUMP|   11000.00000      11000.00|   14000.00000      14000.00|   13250.00000       13250.00
  ENVIRONMENTAL CLEANING OF TOLL BOOTHS   |                            |                            |
0016 210-06709                 4.000  EACH|    8000.00000      32000.00|    9000.00000      36000.00|    9000.00000       36000.00
  AUTOMATIC COIN MACHINE ENCLOSURES       |                            |                            |
0017 210-06793                 1.000  EACH|  222050.00000     222050.00|  166800.00000     166800.00|  233100.00000      233100.00
  CANOPY , 18.3 m X 29.3 m                |                            |                            |
0018 210-06793                 1.000  EACH|  222050.00000     222050.00|  180000.00000     180000.00|  248100.00000      248100.00
  CANOPY , 18.3 m X 31.7 m                |                            |                            |
0019 210-06793                 2.000  EACH|   20000.00000      40000.00|   18000.00000      36000.00|   35000.00000       70000.00
  CANOPY , DEMOLITION AND REMOVAL         |                            |                            |
0020 210-06794                 2.000  EACH|    2500.00000       5000.00|    1200.00000       2400.00|    2500.00000        5000.00
  WALK BRIDGE , OSHA APPROVED             |                            |                            |
0021 210-06795                 2.000  EACH|   15604.97000      31209.94|   16000.00000      32000.00|   15600.00000       31200.00
  CALL BOXES FOR ROLL GATES FOR LAKE      |                            |                            |
  STATION AND CALUMET EXIT                |                            |                            |
0022 303-52309               309.000  Mg  |      12.29000       3797.61|      19.00000       5871.00|      24.55000        7585.95
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 304-04403               788.000  m3  |      26.01000      20495.88|      40.00000      31520.00|      27.00000       21276.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT ,  |                            |                            |
  NO. 53 SLAG                             |                            |                            |
0024 304-06464              1195.000  m3  |      21.90000      26170.50|      22.00000      26290.00|      20.13000       24055.35
  SUBBASE FOR PCCP , NO. 8 SLAG           |                            |                            |
0025 305-06083               876.000  Mg  |      54.00000      47304.00|      30.30000      26542.80|      54.00000       47304.00
  HMA PATCHING FOR RIGID PAVEMENT OR BASE |                            |                            |
0026 402-05468              3568.000  Mg  |      28.00000      99904.00|      28.90000     103115.20|      28.00000       99904.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05473              1949.000  Mg  |      30.00000      58470.00|      31.70000      61783.30|      30.00000       58470.00
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0028 402-05477              1646.000  Mg  |      35.00000      57610.00|      38.30000      63041.80|      35.00000       57610.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 406-05520                22.000  Mg  |     240.00000       5280.00|     340.00000       7480.00|     240.00000        5280.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 501-05090              7749.000  m2  |      37.16000     287952.84|      43.00000     333207.00|      31.80000      246418.20
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm , CLASS C                        |                            |                            |
0031 501-05240              1849.000  m   |      21.58000      39901.42|      27.00000      49923.00|      19.25000       35593.25
  CONTRACTION JOINT, D1                   |                            |                            |
0032 503-05310               106.000  m   |      70.00000       7420.00|      60.00000       6360.00|      70.00000        7420.00
  TERMINAL JOINT                          |                            |                            |
0033 601-01128                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|    1800.00000        3600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0918397              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 601-05011                 6.000  EACH|    9869.06000      59214.36|   14000.00000      84000.00|   26000.00000      156000.00
  BARRIER ISLAND Type I, 49 m LENGTH      |                            |                            |
0035 601-99105                 3.000  m   |     115.00000        345.00|     115.00000        345.00|     115.00000         345.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 602-05682               628.000  m   |     134.12000      84227.36|     162.00000     101736.00|     162.00000      101736.00
  TEMPORARY BARRIER, WATER FILLED         |                            |                            |
0037 603-04244                 8.000  EACH|     779.92000       6239.36|     800.00000       6400.00|     780.00000        6240.00
  GATE , REMOVE AND RESET                 |                            |                            |
0038 604-06070               100.000  m2  |      26.57000       2657.00|      45.00000       4500.00|      37.50000        3750.00
  SIDEWALK, CONCRETE                      |                            |                            |
0039 605-06100               201.000  m   |      23.06000       4635.06|      38.00000       7638.00|      25.00000        5025.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0040 706-01619                 2.000  EACH|     907.69000       1815.38|    1200.00000       2400.00|    1650.00000        3300.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0041 715-92037               150.000  m   |       7.94000       1191.00|      35.00000       5250.00|      33.00000        4950.00
  PIPE, PVC, 100 mm , SCHEDULE 40         |                            |                            |
0042 720-44000                 8.000  EACH|     174.25000       1394.00|     235.00000       1880.00|     280.00000        2240.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0043 728-98377                        LUMP|   11806.50000      11806.50|   20000.00000      20000.00|   19800.00000       19800.00
  MASONRY COATING                         |                            |                            |
0044 801-01093                 8.000  EACH|    1195.00000       9560.00|    1195.00000       9560.00|     500.00000        4000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0045 801-06606                15.000  EACH|     145.00000       2175.00|     145.00000       2175.00|     145.00000        2175.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                24.000  EACH|     115.00000       2760.00|     115.00000       2760.00|     115.00000        2760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06710               480.000  DAY |      12.00000       5760.00|      12.00000       5760.00|      12.00000        5760.00
  FLASHING ARROW SIGN                     |                            |                            |
0048 801-06775                        LUMP|     500.00000        500.00|   13400.00000      13400.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 801-09133                12.000  EACH|    6300.00000      75600.00|    6300.00000      75600.00|    4870.00000       58440.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0050 802-03896                 8.000  EACH|     120.70000        965.60|     350.00000       2800.00|     400.00000        3200.00
  BOLLARD , REMOVE                        |                            |                            |
0051 805-06087                 4.000  EACH|    1190.00000       4760.00|    1300.00000       5200.00|    1190.00000        4760.00
  FLASHER AND BEACON ASSEMBLY             |                            |                            |
0052 805-06722                 4.000  EACH|   30282.13000     121128.52|   46000.00000     184000.00|   44200.00000      176800.00
  MESSAGE BOARD , FULLY PROGRAMMABLE,     |                            |                            |
  1.524 m X 5.2 m                         |                            |                            |
0053 805-78746               194.000  m   |      81.44000      15799.36|      90.00000      17460.00|      82.00000       15908.00
  PREFORMED LOOP DETECTORS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0918397              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|RIETH RILEY CONSTRUCTION    |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 807-04744                        LUMP|    3334.40000       3334.40|    3500.00000       3500.00|    3335.00000        3335.00
  LIGHTING ,TEMPORARY, PLAZA              |                            |                            |
0055 807-04866                10.000  EACH|     906.56000       9065.60|    1000.00000      10000.00|     907.00000        9070.00
  LUMINAIRE , 175 WATT, MH, DAMP LOCATION |                            |                            |
0056 807-04962                 4.000  EACH|    2966.91000      11867.64|    3200.00000      12800.00|    2967.00000       11868.00
  LIGHT , LANE CONTROLLER, FIBER OPTIC    |                            |                            |
0057 807-86600                16.000  EACH|     840.63000      13450.08|     900.00000      14400.00|     841.00000       13456.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 100 WATT                        |                            |                            |
0058 808-75002               732.000  m   |       0.33000        241.56|       0.30000        219.60|       0.30000         219.60
  LINE, PAINT, BROKEN, WHITE, 150 mm      |                            |                            |
0059 808-75007              3140.000  m   |       0.33000       1036.20|       0.30000        942.00|       0.30000         942.00
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0060 808-75047              3140.000  m   |       0.33000       1036.20|       0.30000        942.00|       0.30000         942.00
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0061 900-05012                 6.000  EACH|    6629.87000      39779.22|    7000.00000      42000.00|    6810.00000       40860.00
  TREADLES AND FRAMES                     |                            |                            |
     SECTION TOTALS                       |             $  1,938,720.19|             $  2,084,157.60|                $  2,172,264.26
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,938,720.19|             $  2,084,157.60|                $  2,172,264.26
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1824.63000      10947.78|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7441.75000       7441.75|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  111828.35000     111828.35|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              8087.000  m2  |      10.10000      81678.70|                            |
  PAVEMENT, REMOVE , REINFORCED           |                            |                            |
0005 202-02278               183.000  m   |      30.06000       5500.98|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-05441               825.000  m2  |      24.54000      20245.50|                            |
  GRIND CONCRETE PAVEMENT                 |                            |                            |
0007 202-05677                 6.000  EACH|    2384.88000      14309.28|                            |
  BARRIER ISLAND, REMOVE                  |                            |                            |
0008 202-52710               100.000  m2  |      29.21000       2921.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820              2332.000  m2  |       4.23000       9864.36|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94749                81.000  m   |      41.02000       3322.62|                            |
  CURB, ASPHALT, REMOVE                   |                            |                            |
0011 203-02000              1233.000  m3  |      46.19000      56952.27|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 203-60778                        LUMP|    4614.11000       4614.11|                            |
  GRADING                                 |                            |                            |
0013 210-05839                        LUMP|    6660.80000       6660.80|                            |
  TEMPORARY LANE CONTROLLER LIGHTS        |                            |                            |
0014 210-05873                        LUMP|    3000.00000       3000.00|                            |
  TESTING , MATERIAL                      |                            |                            |
0015 210-06676                        LUMP|   13575.00000      13575.00|                            |
  ENVIRONMENTAL CLEANING OF TOLL BOOTHS   |                            |                            |
0016 210-06709                 4.000  EACH|   10305.70000      41222.80|                            |
  AUTOMATIC COIN MACHINE ENCLOSURES       |                            |                            |
0017 210-06793                 1.000  EACH|  152947.53000     152947.53|                            |
  CANOPY , 18.3 m X 29.3 m                |                            |                            |
0018 210-06793                 1.000  EACH|  152953.17000     152953.17|                            |
  CANOPY , 18.3 m X 31.7 m                |                            |                            |
0019 210-06793                 2.000  EACH|   17250.00000      34500.00|                            |
  CANOPY , DEMOLITION AND REMOVAL         |                            |                            |
0020 210-06794                 2.000  EACH|    2949.19000       5898.38|                            |
  WALK BRIDGE , OSHA APPROVED             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 210-06795                 2.000  EACH|   15604.97000      31209.94|                            |
  CALL BOXES FOR ROLL GATES FOR LAKE      |                            |                            |
  STATION AND CALUMET EXIT                |                            |                            |
0022 303-52309               309.000  Mg  |      44.35000      13704.15|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 304-04403               788.000  m3  |      45.62000      35948.56|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT ,  |                            |                            |
  NO. 53 SLAG                             |                            |                            |
0024 304-06464              1195.000  m3  |      32.36000      38670.20|                            |
  SUBBASE FOR PCCP , NO. 8 SLAG           |                            |                            |
0025 305-06083               876.000  Mg  |      54.00000      47304.00|                            |
  HMA PATCHING FOR RIGID PAVEMENT OR BASE |                            |                            |
0026 402-05468              3568.000  Mg  |      28.00000      99904.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05473              1949.000  Mg  |      30.00000      58470.00|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0028 402-05477              1646.000  Mg  |      35.00000      57610.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 406-05520                22.000  Mg  |     240.00000       5280.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 501-05090              7749.000  m2  |      49.10000     380475.90|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm , CLASS C                        |                            |                            |
0031 501-05240              1849.000  m   |      21.56000      39864.44|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0032 503-05310               106.000  m   |     184.91000      19600.46|                            |
  TERMINAL JOINT                          |                            |                            |
0033 601-01128                 2.000  EACH|    1800.00000       3600.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0034 601-05011                 6.000  EACH|   20956.02000     125736.12|                            |
  BARRIER ISLAND Type I, 49 m LENGTH      |                            |                            |
0035 601-99105                 3.000  m   |     115.00000        345.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 602-05682               628.000  m   |     162.00000     101736.00|                            |
  TEMPORARY BARRIER, WATER FILLED         |                            |                            |
0037 603-04244                 8.000  EACH|     779.92000       6239.36|                            |
  GATE , REMOVE AND RESET                 |                            |                            |
0038 604-06070               100.000  m2  |      60.46000       6046.00|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0039 605-06100               201.000  m   |      48.23000       9694.23|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 706-01619                 2.000  EACH|    3899.38000       7798.76|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0041 715-92037               150.000  m   |      55.30000       8295.00|                            |
  PIPE, PVC, 100 mm , SCHEDULE 40         |                            |                            |
0042 720-44000                 8.000  EACH|     402.24000       3217.92|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0043 728-98377                        LUMP|    9900.00000       9900.00|                            |
  MASONRY COATING                         |                            |                            |
0044 801-01093                 8.000  EACH|    1195.00000       9560.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0045 801-06606                15.000  EACH|     145.00000       2175.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0046 801-06640                24.000  EACH|     115.00000       2760.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06710               480.000  DAY |      12.00000       5760.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0048 801-06775                        LUMP|   10637.64000      10637.64|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0049 801-09133                12.000  EACH|    6300.00000      75600.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0050 802-03896                 8.000  EACH|     229.83000       1838.64|                            |
  BOLLARD , REMOVE                        |                            |                            |
0051 805-06087                 4.000  EACH|    1190.00000       4760.00|                            |
  FLASHER AND BEACON ASSEMBLY             |                            |                            |
0052 805-06722                 4.000  EACH|   44207.13000     176828.52|                            |
  MESSAGE BOARD , FULLY PROGRAMMABLE,     |                            |                            |
  1.524 m X 5.2 m                         |                            |                            |
0053 805-78746               194.000  m   |      81.44000      15799.36|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
0054 807-04744                        LUMP|    3334.40000       3334.40|                            |
  LIGHTING ,TEMPORARY, PLAZA              |                            |                            |
0055 807-04866                10.000  EACH|     906.56000       9065.60|                            |
  LUMINAIRE , 175 WATT, MH, DAMP LOCATION |                            |                            |
0056 807-04962                 4.000  EACH|    2966.91000      11867.64|                            |
  LIGHT , LANE CONTROLLER, FIBER OPTIC    |                            |                            |
0057 807-86600                16.000  EACH|     840.63000      13450.08|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 100 WATT                        |                            |                            |
0058 808-75002               732.000  m   |       0.30000        219.60|                            |
  LINE, PAINT, BROKEN, WHITE, 150 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,606,500.88                                                  ROUTE : TOLL ROAD
     CALL ORDER   : 440                     CONTRACT ID : RT-24683-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 808-75007              3140.000  m   |       0.30000        942.00|                            |
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0060 808-75047              3140.000  m   |       0.30000        942.00|                            |
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0061 900-05012                 6.000  EACH|    6665.36000      39992.16|                            |
  TREADLES AND FRAMES                     |                            |                            |
     SECTION TOTALS                       |             $  2,236,567.06|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,236,567.06|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,438,429.69                                                  ROUTE : TOLL
     CALL ORDER   : 450                     CONTRACT ID : RT-24684-A                   COUNTIES : PORTER
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL
                                          CONTRACT TIME : 09/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    910,903.40     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    952,099.63     104.5225%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $  1,253,460.43     137.6062%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEDGE AND LEVEL ONLY
                                          |                            |                            |
0001 110-01001                        LUMP|    9755.44000       9755.44|   45000.00000      45000.00|   62600.00000       62600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820            224221.580  m2  |       0.37000      82961.98|       0.40000      89688.63|       1.03000      230948.23
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 203-02000               124.000  m3  |      12.93000       1603.32|      15.00000       1860.00|      20.00000        2480.00
  EXCAVATION, COMMON                      |                            |                            |
0004 303-52308                40.000  Mg  |      25.24000       1009.60|      10.00000        400.00|      19.75000         790.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0005 304-04405                85.000  m3  |      41.96000       3566.60|      40.00000       3400.00|      48.00000        4080.00
  SUBBASE STONE, NO. 2 AND NO. 8 LIMESTONE|                            |                            |
0006 401-05467             25750.000  m   |       0.54000      13905.00|       0.42000      10815.00|       0.50000       12875.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0007 402-05495             20092.000  Mg  |      36.43000     731951.56|      36.50000     733358.00|      41.60000      835827.20
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                62.000  Mg  |     166.55000      10326.10|     260.00000      16120.00|     380.00000       23560.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 616-02320               138.000  m2  |       0.90000        124.20|       1.00000        138.00|       1.50000         207.00
  GEOTEXTILES                             |                            |                            |
0010 715-05115                42.000  m   |      61.85000       2597.70|      50.00000       2100.00|     150.00000        6300.00
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            |
  PERFORATED                              |                            |                            |
0011 801-01093                 4.000  EACH|     440.00000       1760.00|     400.00000       1600.00|     400.00000        1600.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0012 801-06640                32.000  EACH|      77.00000       2464.00|      70.00000       2240.00|      70.00000        2240.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06710                30.000  DAY |      19.75000        592.50|      18.00000        540.00|      18.00000         540.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,438,429.69                                                  ROUTE : TOLL
     CALL ORDER   : 450                     CONTRACT ID : RT-24684-A                   COUNTIES : PORTER
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06775                        LUMP|   14350.00000      14350.00|   13000.00000      13000.00|   37265.00000       37265.00
  MAINTAINING TRAFFIC                     |                            |                            |
0015 808-75007             27990.000  m   |       0.22000       6157.80|       0.20000       5598.00|       0.20000        5598.00
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0016 808-75047             13360.000  m   |       0.22000       2939.20|       0.20000       2672.00|       0.20000        2672.00
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0017 808-75996               440.000  EACH|       1.85000        814.00|       4.00000       1760.00|       4.70000        2068.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-75998               440.000  EACH|      25.30000      11132.00|      23.00000      10120.00|      23.00000       10120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0019 808-96075              6680.000  m   |       1.93000      12892.40|       1.75000      11690.00|       1.75000       11690.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 150 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $    910,903.40|             $    952,099.63|                $  1,253,460.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    910,903.40|             $    952,099.63|                $  1,253,460.43
====================================================================================================================================




