

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

PAGE 1

DATE OF LETTING: March 20, 2001
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Wayne H. Wiese, Contracts Engineer
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,
402 W. Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 and any subsequent amendments to these Acts will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

* MINORITY BUSINESS ENTERPRISE *

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at <http://www.state.in.us/dot/TS/contract>

CALL 102 CONTRACT R -23401-A LANDSCAPING LAPORTE DISTRICT PG. 1

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9151012 | 0801140LANDSCAPING
LAKE COUNTY - ON I-80 AT BURR ST (RP 006+044)

COMPLETION DATE: November 01, 2003

DBE GOAL: 0.0 QUALIFICATIONS: E(J)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 2.40

X-SECT: \$ 0.00

0.00

CALL 106 CONTRACT R -23909-A INTERSECTION IMPROVEMENT GREENFIELD DISTRICT PG. 2

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9231005 | 1069006INTERSECTION IMPROVEMENT
MADISON COUNTY - ON SR 28 AT CR 300 WEST, 2.9 MILES WEST OF
SR 9 (RP 100+085)

COMPLETION TIME: 55 WORK DAYS

DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 6.60

X-SECT: \$ 0.00

0.00

CALL 110 CONTRACT R -24411-A ASPHALT RESURFACE, BRIDGE DECK REPLACEMENT AND OVERLAY GREENFIELD DISTRICT PG. 4

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9614600 | 0705131ASPHALT RESURFACE
WAYNE COUNTY - ON I-70 FROM 0.5 MILE WEST OF SR 1 TO 0.3
MILE WEST OF CENTERVILLE

9614602 | 0705131

BRIDGE DECK REPLACEMENT-STR NO I-70-139-4970CEB&WB TWIN
COMPOSITE STEEL BEAM, 3 SPANS, TOTAL LENGTH 32.459m
WAYNE COUNTY - ON I-70 OVER JACKSONBURG RD (RP 139+041)

9614603 | 0705131

BRIDGE DECK OVERLAY-STR NO I-70-139-4971CEB&WB- TWIN
CONCRETE GIRDER, 3 SPANS, TOTAL LENGTH 20.283m
WAYNE COUNTY - ON I-70 OVER PLUM CREEK (RP 139+078)

9614604 | 0705131

BRIDGE DECK OVERLAY- STR NO I-70-141-4972DEB&WB TWIN
CONTINUOUS STEEL BEAM, 5 SPANS, TOTAL LENGTH 86.64m
WAYNE COUNTY - ON I-70 OVER GREENS FORK (RP 141+015)

9702300 | 0705129 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 BRIDGE DECK REPLACEMENT-STR NO I-70-138-4969CEB&WB-TWIN
 CONTINUOUS COMPOSITE STEEL BEAM, 3 SPANS, TOTAL LENGTH 134.9
 WAYNE COUNTY - ON I-70 OVER MARTINDALE CREEK, 0.51 MILE EAST
 OF SR 1 (RP 137+084)

COMPLETION TIME: 100 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: B(A) D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 15.40 X-SECT: \$ 0.00

CALL 120 CONTRACT R -24876-A MILL SURFACE AND BIT OVERLAY VINCENNES DISTRICT PG. 7

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0066630 | 64011022

MILL SURFACE AND ASPHALT OVERLAY
 VANDERBURGH COUNTY - ON I-164 AT US 41

COMPLETION TIME: 70 WORK DAYS

DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 126 CONTRACT R -25075-A SIGHT DISTANCE IMPROVEMENT GREENFIELD DISTRICT PG. 8

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9301670 | 0822013

SIGHT DISTANCE IMPROVEMENT
 RUSH COUNTY - ON US 52 AT CR 700 WEST (RP 118+016)

COMPLETION DATE: August 15, 2001

DBE GOAL: 5.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 4.60 X-SECT: \$ 0.00 0.00

CALL 136 CONTRACT R -25141-A ROAD REHABILITATION, LIGHTING, SIGNING, BRIDGE REPLACEMENT SEYMOUR DISTRICT PG. 10

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9137990 | 0651162

BRIDGE REMOVAL - STR. NO. I-65-3-4537B AND JB, CONTINUOUS
 STEEL PLATE GIRDER, 3 SPANS, TOTAL 56.998 m
 CLARK COUNTY - ON I-65 OVER KOPP LANE, 0.2 MILE SOUTH 1
 OF SR 131

9138025 | 0651162

BRIDGE REPLACEMENT - STR. NO. I-65-4-7847, PRESTRESSED
 COMP. CONC. BULB-T BEAM, 1 SPAN, TOTAL LENGTH 37.850 m
 CLARK COUNTY - ON I-65 OVER US 31 AND SR 131 (RP 003+082)

		NOTICE TO CONTRACTORS -- March 20, 2001		LETTING
9241945	0651171	ADDED TRAVEL LANES CLARK COUNTY - ON I-65 FROM 0.76 MILE NORTH OF EASTERN BLVD TO 1.07 MILES NORTH OF SR 131 (RP 002+085)		
9741947	0651162	NEW BRIDGE - STR. NO. I-65-3-8066, COMPOSITE BUILT-UP PLATE GIRDER, 1 SPAN, TOTAL LENGTH 51.867 m CLARK COUNTY - ON I-65 NORTHBOUND SLIP RAMP OVER NORTHBOUND FRONTAGE RD, .2 MILE NORTH OF SR 131 (RP 003+282)		
9741948	0651162	NEW BRIDGE - STR. NO. I-65-3-8067, COMPOSITE BUILT-UP GIRDER, I SPAN, TOTAL LENGTH 33.636 m CLARK COUNTY - ON SOUTHBOUND FRONTAGE RD OVER SOUTHBOUND SLIP RAMP, 0.5 MILE NORTH OF SR 131 (RP 003+582)		
984194A	0651171	TRAFFIC SIGNAL, NEW FRONTAGE ROAD STATE ROAD 131		
984194B	0651171	TRAFFIC SIGNAL, NEW CLARK COUNTY - ON I-65 AT FRONTAGE ROADS AT INTERCITY HIGHWAY		
984194W	0651171	HIGHWAY LIGHTING MODERNIZATION CLARK COUNTY - I-65 FROM 0.76 MILE NORTH OF EASTERN BLVD TO 1.07 MILES NORTH OF SR 131 (RP 002+085)		
984194X	0651171	SIGN MODERNIZATION CLARK COUNTY - ON I-65 FROM 0.76 MILE NORTH OF EASTERN BLVD. TO 1.07 MILES NORTH OF SR 131		
9880132	C730010	NEW BRIDGE - STR. NO. I-65-4-8274, CONTINUOUS COMPOSITE PRESTRESSED CONC. BULB-T BEAM, 2 SPANS, TOTAL LENGTH 55.93 m CLARK COUNTY - ON ROADWAY CONNECTING CLARKSVILLE AND JEFFERSONVILLE		
COMPLETION DATE: September 30, 2003		DBE GOAL: 10.0 QUALIFICATIONS: A(A) C(A)		
PROPOSAL PRICE:	\$ 12.50			
ROAD ITEMS:	PLANS: \$ 49.80	X-SECT: \$ 6.80	0.00	
BRIDGE ITEMS:	PLANS: \$ 29.60	X-SECT: \$ 0.00		
TRAFFIC ITEMS:	PLANS: \$ 12.00			

CALL 140	CONTRACT R -25146-A	ENHANCEMENT, DOWNTOWN SANTA CLAUS	VINCENNES DISTRICT	PG. 17
----------	---------------------	-----------------------------------	--------------------	--------

PROJECT CONTROL NUMBER	FED/STATE NUMBER
------------------------	------------------

LOCATION

9880740	9974008
---------	---------

ENHANCEMENT - STREET SCAPING, DOWNTOWN SANTA CLAUS SPENCER COUNTY - ON SR 245 AND SR 162

COMPLETION TIME:	45	WORK DAYS
------------------	----	-----------

DBE GOAL:	10.0	QUALIFICATIONS:	E(A)	0165
-----------	------	-----------------	------	------

PROPOSAL PRICE:	\$ 12.50
-----------------	----------

ROAD ITEMS:	PLANS: \$ 5.80
-------------	----------------

X-SECT: \$	0.00
------------	------

0.00

CALL 144 CONTRACT R -25268-A BRIDGE REMOVAL AND UTILITY RELOCATION LAPORTE DISTRICT PG. 18

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0005650 | 1537018

UTILITY RELOCATION
ST. JOSEPH COUNTY - ON US 31 IN LAKEVILLE FROM .042 km SOUTH
TO .167 km NORTH OF ABANDONED N&W RAILROAD

9135655 | 1537018

BRIDGE REMOVAL - STR 31-71-2466A - PRESTRESSED CONC I-BEAM &
PRESTRESSED CONC BOX BEAM, 3 SPANS TOTAL LENGTH 50.0 m
ST. JOSEPH COUNTY - ON US 31 OVER ABANDONED N&W RAILROAD,
0.9 km SOUTH OF SR 4 (RP 238+60)

COMPLETION DATE: September 15, 2001

DBE GOAL: 6.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 10.00

X-SECT: \$ 0.00

0.00

CALL 148 CONTRACT R -25270-A INTERSECTION IMPROVEMENT AND TRAFFIC SIGNAL MODERNIZATION VINCENNES DISTRICT PG. 21

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9231095 | 0753026

INTERSECTION IMPROVEMENT
DUBOIS COUNTY - ON US 231 AT 12TH ST (RP 042+012) IN
HUNTINGBURG

9731091 | 0753026

TRAFFIC SIGNAL, MODERNIZATION
DUBOIS COUNTY - ON US 231 AT 12TH ST (RP 042+012) IN
HUNTINGBURG

COMPLETION TIME: 50 WORK DAYS

DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B) E(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 4.20

X-SECT: \$ 0.00

0.00

CALL 150 CONTRACT R -25271-A INTERSECTION IMPROVEMENT AND TRAFFIC SIGNAL MODERNIZATION VINCENNES DISTRICT PG. 23

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9231085 | 0753026

INTERSECTION IMPROVEMENT
DUBOIS COUNTY - ON US 231 AT SR 64 (RP 041+093)

9731081 | 0183025

TRAFFIC SIGNAL, MODERNIZATION
DUBOIS COUNTY - ON US 231 AT SR 64 (RP 041+093)

COMPLETION TIME: 45 WORK DAYS

DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B) E(A)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 ROAD ITEMS: PLANS: \$ 4.00 X-SECT: \$ 0.00 0.00

CALL 154 CONTRACT R -25316-A INTERSECTION IMPROVEMENT VINCENNES DISTRICT PG. 25

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

8913520 | 0753036

INTERSECTION IMPROVEMENT
 SPENCER COUNTY - ON US 231 AT CR 300 EAST, 3.5 MILES NORTH
 OF SR 162 (RP 031+051)

COMPLETION TIME: 55 WORK DAYS

DBE GOAL: 5.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 3.40

X-SECT: \$ 0.00

0.00

CALL 158 CONTRACT R -25321-A ROAD REPLACEMENT, NEW ROAD CONSTRUCTION, UTILITY INSTALL VINCENNES DISTRICT PG. 26

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0089870 | W409008

UTILITY INSTALLATION
 DUBOIS COUNTY - CHESTNUT ST FROM 4TH ST TO SR 64 IN
 HUNTINGBURG

0089890 | W409009

ADDED TRAVEL LANES
 DUBOIS COUNTY - US 231 AT CHESTNUT ST IN HUNTINGBURG

9506160 | W409005

NEW ROAD CONSTRUCTION
 DUBOIS COUNTY - CHESTNUT ST FROM 4TH ST TO SR 64 IN
 HUNTINGBURG

9506180 | W409007

ROAD REPLACEMENT
 DUBOIS COUNTY - ON CHESTNUT STREET FROM US 231 TO FIRST
 AVENUE IN HUNTINGBURG

COMPLETION TIME: 110 WORK DAYS

DBE GOAL: 8.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 14.20

X-SECT: \$ 0.00

0.00

CALL 166 CONTRACT R -25372-A PAVEMENT REPAIR AND REHABILITATION GREENFIELD DISTRICT PG. 29

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0065430 | 4654349

PAVEMENT REPAIR AND REHABILITATION
 MARION COUNTY - ON VARIOUS INTERCHANGE RAMPS ON I-465 AND
 I-70

COMPLETION TIME: 100 WORK DAYS NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 DBE GOAL: 5.0 QUALIFICATIONS: A(B) E(Q)
 PROPOSAL PRICE: \$ 12.50

CALL 172 CONTRACT R -25385-A BRIDGE REPLACEMENT AND INTERSECTION IMPROVEMENT SEYMOUR DISTRICT PG. 31

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9502140 | 9903013

BRIDGE REPLACEMENT, STR. NO. BARTHOLOMEW 289, CONTINUOUS
 COMPOSITE PREST. SPREAD BOX BEAM, 3 SPANS, TOTAL 45.122 m
 BARTHOLOMEW COUNTY - ON 7TH ST OVER HAW CREEK

9506280 | G105005

INTERSECTION IMPROVEMENT
 BARTHOLOMEW COUNTY - ON HAWCREEK BLVD. FROM 7TH STREET TO
 8TH STREET IN COLUMBUS

COMPLETION DATE: October 31, 2001

DBE GOAL: 12.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 12.40

X-SECT: \$ 0.00

0.00

BRIDGE ITEMS: PLANS: \$ 4.40

X-SECT: \$ 0.00

CALL 174 CONTRACT R -25386-A DESIGN/BUILD- INTERCHANGE MODIFICATION, BRIDGES AND LIGHTING GREENFIELD DISTRICT PG. 34

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9502450 | N/A

I-465 - DESIGN/BUILD
 MARION COUNTY- ON I-465 AT I-70, EAST SIDE OF INDIANAPOLIS

COMPLETION DATE: November 20, 2002

DBE GOAL: 10.0 QUALIFICATIONS: A(A) C(A) D(C)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 56.60

X-SECT: \$ 74.20

0.00

BRIDGE ITEMS: PLANS: \$ 10.40

X-SECT: \$ 0.00

TRAFFIC ITEMS: PLANS: \$ 12.60

CALL 180 CONTRACT R -25389-A ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES GREENFIELD DISTRICT PG. 35

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9981710 | BIKE040

ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES
 DELAWARE COUNTY - MCCULLOCH BLVD TO ELM ST IN GASTON,
 CARDINAL GREENWAY

COMPLETION DATE: December 15, 2001

DBE GOAL: 5.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 17.60 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
X-SECT: \$ 7.60 0.00

CALL 186 CONTRACT R -25396-A ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 37

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0012070 | N/A

ASPHALT RESURFACE
HENRY COUNTY- ON SR 103 FROM SR 38 TO LITTLE BLUE RIVER
(RP 008+077 TO RP 010+076)

9610110 | 513300B

SMALL STRUCTURE REPLACEMENT
HENRY COUNTY- ON SR 103 1.6 km NORTH OF SR 38 (RP 009+040)

COMPLETION TIME: 80 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 2.80 X-SECT: \$ 0.00 0.00

CALL 190 CONTRACT R -25400-A PAVEMENT REPLACEMENT, NEW BRIDGE, BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 39

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9506320 | 9930008

ROAD REPLACEMENT
HANCOCK COUNTY - CR 600 WEST FROM CR 800 NORTH TO CR 900
NORTH

9506322 | 6330011

BRIDGE REHABILITATION -STR. NO. HANCOCK 117, PRESTRESSED
NON-COMPOSITE CONCRETE BOX BEAM, 1 SPAN, 12.192 m
HANCOCK COUNTY - ON CR 600 WEST OVER DRY BRANCH, 220' NORTH
OF CR 800 NORTH

9906320 | 9930021

NEW BRIDGE- STR. NO. HANCOCK 123, PRECAST 3 SIDED CULVERT, 1
SPAN, TOTAL LENGTH 6.1 m
HANCOCK COUNTY - ON CR 600 WEST OVER SHULTZ LEGAL DRAIN

COMPLETION DATE: October 01, 2001 DBE GOAL: 10.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 10.80 X-SECT: \$ 0.00 0.00

CALL 194 CONTRACT R -25448-A INTERSECTION IMPROVEMENT AND SIGNAL MODERNIZATION GREENFIELD DISTRICT PG. 42

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0003330 | 2012013

INTERSECTION IMPROVEMENT
DELAWARE COUNTY - ON SR 3 AT CR 500N, 1.764 KM NORTH OF
MUNCIE BY-PASS (RP 048+092)

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

0003430 | 2012013

TRAFFIC SIGNAL MODERNIZATION
 DELAWARE COUNTY - ON SR 3 AT CR 500N, 1.764 KM NORTH OF
 MUNCIE BY-PASS (RP 048+092)

COMPLETION DATE: August 31, 2001

DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 7.40

X-SECT: \$ 0.00

0.00

CALL 198 CONTRACT R -25481-A WEIGH IN MOTION INSTALLATIONS

FT. WAYNE DISTRICT

PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0012400 | NH99247

WEIGHT IN MOTION INSTALLATION
 ALLEN COUNTY-ON US 24 FROM I-469 TO OHIO STATE LINE(VARIOUS
 LOCATIONS)

COMPLETION DATE: July 01, 2001

DBE GOAL: 3.0 QUALIFICATIONS: B(A) E(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 2.80

X-SECT: \$ 0.00

0.00

CALL 208 CONTRACT R -25545-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

GREENFIELD DISTRICT

PG. 46

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0089760 | 46540JN

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
 MARION COUNTY- ALONG I-465 AT 56th STREET AND SHADELAND
 AVENUE (RP 041+043 TO RP 038+062)

COMPLETION DATE: August 01, 2001

DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 0.40

X-SECT: \$ 0.00

0.00

CALL 212 CONTRACT R -25549-A DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

CRAWFORDSVILLE DISTRICT

PG. 47

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0089750 | 291100A

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
 VIGO COUNTY- AT 8100 SOUTH US 41 IN TERRE HAUTE

COMPLETION DATE: August 01, 2001

DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 0.40

X-SECT: \$ 0.00

0.00

CALL 214 CONTRACT R -25553-A PEDESTRIAN TUNNEL SEYMOUR DISTRICT PG. 48

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0089880 | 0440000

PEDESTRIAN TUNNEL
DEARBORN COUNTY - ON US 50 AT ARCH ST

COMPLETION DATE: August 17, 2001

DBE GOAL: 0.0 QUALIFICATIONS: D(A) E(0)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 8.20

X-SECT: \$ 0.00 0.00

CONTRACT R -25553-A QUALIFICATION REVISED

CALL 216 CONTRACT R -25555-A RUBBLIZE PAVEMENT AND BIT OVERLAY, BRIDGE DECK OVERLAYS... LAPORTE DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0003080 | H676005

SIGN MODERNIZATION
PORTER COUNTY - ON SR 49 FROM 0.97 KM NORTH OF US 30 TO 1.98
KM SOUTH OF US 30 (RP 030+023)

0004140 | H676005

TRAFFIC SIGNAL, MODERNIZATION
PORTER COUNTY - ON SR 49 AT CR 400

0004150 | H676005

TRAFFIC SIGNAL, MODERNIZATION
PORTER COUNTY - ON SR 49 AT CR 500

0012470 | H676005

BRIDGE DECK OVERLAY, STR. NO. 49-64-6679B, COMPOSITE
STEEL GIRDER AND SRTEEL BEAM, 3 SPANS, TOTAL LENGTH 47.854 m
PORTER COUNTY - ON SR 49 OVER CR 300 NORTH (RP 031+042)

0012480 | H676005

BRIDGE DECK OVERLAY, STR. NO. 49-64-2564A, CONTINUOUS
COMPOSITE STEEL BEAM, 3 SPANS, TOAL LENGTH 46.648 m
PORTER COUNTY - ON SR 49 OVER GRAND TRUNK RAILROAD
(RP 031+031)

0012490 | H676005

BRIDGE DECK OVERLAY, STR. NO. 49-64-6678A, COMPOSITE
STEEL GIRDER AND STEEL BEAM, S SPANS, TOTAL LENGTH 64.057 m
PORTER COUNTY - ON SR 49 OVER SR 2 (RP 030+083)

9901900 | H676005

PAVEMENT RUBBLIZATION
PORTER COUNTY - ON SR 49 FROM 0.97 KM NORTH OF US 30 TO 1.98
KM SOUTH OF US 6 (RP 030+023)

COMPLETION DATE: November 15, 2001

DBE GOAL: 8.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS:	PLANS: \$	29.40	X-SECT: \$	4.00	0.00
-------------	-----------	-------	------------	------	------

BRIDGE ITEMS: PLANS: \$ 5.80 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 TRAFFIC ITEMS: PLANS: \$ 7.40 X-SECT: \$ 0.00

CALL 220 CONTRACT RS-24250-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9905230 | 4341005

ASPHALT RESURFACE
 JOHNSON COUNTY - ON US 31 FROM WESTVIEW DRIVE TO STOP 18
 ROAD(RP 092+025 TO 098+029)

COMPLETION TIME: 70 WORK DAYS DBE GOAL: 3.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 224 CONTRACT RS-24801-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 55

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9905030 | N/A

ASPHALT RESURFACE
 STARKE COUNTY - ON US 35 FROM SR 8 WEST JCT. TO US 30
 (RP 173+21 TO 180+19)

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 228 CONTRACT RS-24824-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 57

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9902490 | 5369005

ASPHALT RESURFACE
 JEFFERSON AND SWITZERLAND COUNTIES - ON SR 250 FROM SR 62
 TO SR 56(RP 035+779 TO 057+063)

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 232 CONTRACT RS-24832-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 58

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9905300 | 5007006

ASPHALT RESURFACE
 BROWN AND MONROE COUNTIES- ON SR 45 FROM EAST CITY LIMITS OF
 UNIONVILLE TO SR 135 (RP 049+000 TO RP 060+090)

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)
PROPOSAL PRICE: \$ 12.50

CALL 238 CONTRACT RS-24907-A ROAD REHABILITATION FT. WAYNE DISTRICT PG. 59

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904850 | 1323022

ROAD REHABILITATION
GRANT AND MIAMI COUNTIES- ON SR 18 FROM SR 19 TO SR 13
(RP 089+013 TO 094+071)

COMPLETION DATE: October 26, 2001

DBE GOAL: 8.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 240 CONTRACT RS-24908-A ROAD REHABILITATION FT. WAYNE DISTRICT PG. 60

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9904860 | 1323021

ROAD REHABILITATION
GRANT COUNTY- ON SR 18 FROM SR 13 TO MILLER AVENUE, 1.7 km
WEST OF SR 9 (RP 094+071 TO 102+009)

COMPLETION DATE: October 26, 2001

DBE GOAL: 6.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 246 CONTRACT RS-25001-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 61

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0012020 | 3568012

ASPHALT RESURFACE
JAY COUNTY - ON SR 1 FROM SOUTH CITY LIMITS TO THE NORTH
CITY LIMITS OF RED KEY

COMPLETION TIME: 55 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 250 CONTRACT RS-25010-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 62

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9902380 | 4847006

ASPHALT RESURFACE

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 JACKSON AND LAWRENCE COUNTIES - ON SR 58 FROM SR 446 TO
 SR 135(RP 90+00 TO 103+79)

COMPLETION TIME: 35 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 256 CONTRACT RS-25062-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 63

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017010 | 1294015

ASPHALT RESURFACE
 HENDRICKS COUNTY - ON SR 267 FROM NORTH JCT. WITH US 40
 TO US 36(007+236 TO 013+038)

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 266 CONTRACT RS-25210-A ASPHALT RESURFACE AND PAVEMENT REHABILITATION AND PATCHING FT. WAYNE DISTRICT PG. 64

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017730 | N/A

ASPHALT RESURFACE
 DEKALB COUNTY- ON SR 8 FROM NE AND SE RAMPS OF I-69 TO
 CO. RD. 35 IN AUBURN(RP 062+012 TO 065+012)

0067211 | N/A

PAVEMENT REHABILITATION AND PATCHING
 DEKALB COUNTY - SR 8 FROM NE AND SE RAMPS ON OF I-69 TO
 CO. RD. 35 IN AUBURN(RP 62+12 TO 65+12)

COMPLETION DATE: July 27, 2001 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 270 CONTRACT RS-25212-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 65

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017500 | 4935010

ASPHALT RESURFACE
 GRANT AND HUNTINGTON COUNTIES - ON SR 5 FROM CO. RD. 500N.
 TO SR 218(RP 008+091 TO 012+090)

0067215 | N/A

WEDGE AND LEVEL
 GRANT COUNTY - ON SR 5 FROM CO. RD. 400N. TO SR 218
 (RP 008+091 TO 012+090)

COMPLETION DATE: August 03, 2001 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

CALL 274 CONTRACT RS-25248-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 66

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9902280 | 5536009

ASPHALT RESURFACE
JACKSON COUNTY- ON US 31 FROM SR 25 TO US 50 (RP 042+007 TO
RP 050+042)

COMPLETION TIME: 70 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 278 CONTRACT RS-25252-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 67

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017850 | 4478000

ASPHALT RESURFACE
SWITZERLAND COUNTY - ON SR 250 FROM SR 56 TO SR 156

COMPLETION TIME: 30 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 280 CONTRACT RS-25353-A ASPHALT RESURFACE CRAWFORDSVILLE DISTRICT PG. 68

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017070 | 4879009

ASPHALT RESURFACE
TIPPECANOE COUNTY - ON SR 26 FROM SR 526 TO 0.05 MILE WEST
OF SR 43(RP 033+068 TO 035+011)

0017410 | L010007

ASPHALT RESURFACE
TIPPECANOE COUNTY - ON SR 526 FROM BEGINNING OF SR 526 TO
SR 126(RP 000+000 TO 001+061)

0017420 | 0816008

ASPHALT RESURFACE
TIPPECANOE COUNTY - ON SR 126 FROM SR 526 TO US 231
(RP 000+000 TO 001+009)

COMPLETION DATE: August 15, 2001 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 290	CONTRACT RS-25376-A	CONCRETE PAVEMENT PATCHING	VINCENNES DISTRICT	PG. 69
----------	---------------------	----------------------------	--------------------	--------

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9903560 | 0511005CONCRETE PAVEMENT PATCHING
WARRICK COUNTY - ON SR 61 FROM SR 66 TO SR 62
(RP 000+000 TO 008+085)

COMPLETION TIME: 110 WORK DAYS

DBE GOAL: 2.0 QUALIFICATIONS: A(B) E(Q)

PROPOSAL PRICE: \$ 12.50

CALL 292	CONTRACT RS-25377-A	ASPHALT RESURFACE	VINCENNES DISTRICT	PG. 70
----------	---------------------	-------------------	--------------------	--------

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9701130 | 0756023ASPHALT RESURFACE
DUBOIS AND MARTIN COUNTIES _ ON US 231 FROM SR 56 TO US 50
(RP 055+067 TO 068+091)

COMPLETION TIME: 70 WORK DAYS

DBE GOAL: 5.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 294	CONTRACT RS-25378-A	ASPHALT RESURFACE	VINCENNES DISTRICT	PG. 71
----------	---------------------	-------------------	--------------------	--------

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9701110 | N/AASPHALT RESURFACE
GIBSON AND PIKE COUNTIES- ON SR 65 FROM SR 64 TO SR 56
(RP 032+097 TO RP 047+074)

COMPLETION TIME: 75 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 302	CONTRACT RS-25439-A	ASPHALT RESURFACE	LAPORTE DISTRICT	PG. 72
----------	---------------------	-------------------	------------------	--------

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017480 | 1465000ASPHALT RESURFACE
CASS COUNTY - ON SR 25 FROM US 35 TO US 24(RP 071+022 TO
073+030)

0017485 | 4309000

ASPHALT RESURFACE
CASS COUNTY - ON SR 17 FROM MARKET STREET TO NORTHERN

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 AVENUE IN LOGANSPORT(RP 001+019 TO 001+092)

COMPLETION TIME: 45 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 304 CONTRACT RS-25440-A ASPHALT RESURFACE LAPORTE DISTRICT PG. 73

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017490 | 0818000

ASPHALT RESOURCE
 WHITE COUNTY- ON US 421 FROM US 24 TO SR 16 (RP 161+063 TO
 RP 175+016)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 8.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 308 CONTRACT RS-25455-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 75

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9905310 | N/A

ASPHALT RESURFACE
 DEARBORN AND RIPLEY COUNTIES - ON SR 46 FROM SR 101 TO SR 1
 (RP 140+97 TO RP 148+58)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 310 CONTRACT RS-25456-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 76

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017870 | N/A

ASPHALT RESURFACE
 DECATUR COUNTY - ON SR 46 FROM SR 3 TO EAST CITY LIMITS OF
 GREENSBURG AND ON US 421 FROM SR 46 TO SR 3

COMPLETION TIME: 25 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 312 CONTRACT RS-25457-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 77

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9902390 | 386900S NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 ASPHALT RESURFACE
 DEARBORN AND RIPLEY COUNTIES - ON SR 62 FROM SR 129 TO
 SR 262(RP 212+82 TO 227+74)

COMPLETION DATE: September 15, 2001 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 314 CONTRACT RS-25458-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 78

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017860 | 1992000

ASPHALT RESURFACE
 CLARK COUNTY - ON SR3 FROM SR 62 TO END OF 4 LANE IN
 CHARLESTOWN(RP 000+000 TO 002+065)

COMPLETION TIME: 50 WORK DAYS DBE GOAL: 4.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 320 CONTRACT RS-25469-A ASPHALT RESURFACE GREENFIELD DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0012050 | N/A

ASPHALT RESURFACE
 DELAWARE COUNTY- ON SR 32 FROM 2.3 km WEST OF SR3/US35/SR67
 TO 6.6 km EAST OF US35/SR3/SR67 (RP 124+074 TO 130+036)

COMPLETION TIME: 75 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 326 CONTRACT RS-25479-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 80

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017720 | 0996013

ASPHALT RESURFACE
 NOBLE AND WHITLEY COUNTIES- ON SR 9 FROM 0.46 km NORTH OF
 US 30 TO US 33 (RP 150+027 TO RP 159+031)

COMPLETION DATE: June 29, 2001 DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 328 CONTRACT RS-25480-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 81

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

0017710 | 1460020

ASPHALT RESURFACE
 HUNTINGTON COUNTY - ON US 24 FROM SR 9 EAST JCT. TO 2.46 km
 EAST OF SR 9 WEST JCT. (RP 111+058 TO 116+071)

COMPLETION DATE: September 21, 2001

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

ROAD ITEMS: PLANS: \$ 3.20

X-SECT: \$ 0.00 0.00

CALL 336 CONTRACT RS-25484-A ASPHALT RESURFACE FT. WAYNE DISTRICT PG. 82

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017810 | 3276000

ASPHALT RESURFACE
 STEUBEN COUNTY- ON SR 427 FROM SR 1 TO THE OHIO STATE LINE
 (RP 009+016 TO RP 015+057)

COMPLETION DATE: August 31, 2001

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 344 CONTRACT RS-25488-A ASPHALT RESURFACE AND WEDGE AND LEVEL FT. WAYNE DISTRICT PG. 83

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017740 | 5101002

ASPHALT RESURFACE
 ADAMS COUNTY - ON SR 101 FROM US 224 TO ALLEN COUNTY LINE
 (RP 041+107 TO 047+061)

0067223 | N/A

ASPHALT WEDGE AND LEVEL
 ADAMS COUNTY - SR 101 FRO US 224 TO ALLEN COUNTY LINE
 (RP 041+107 TO 047+061)

COMPLETION DATE: July 01, 2001

DBE GOAL: 2.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 350 CONTRACT RS-25519-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 84

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9902350 | N/A

ASPHALT RESURFACE
 RIPLEY COUNTY - ON US 50 FROM US 421 WEST JCT. TO SR 101
 (RP 138+037 TO 146+034)

COMPLETION TIME: 50 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

CALL 362 CONTRACT B -25086-A REPLACE SUPERSTRUCTURE LAPORTE DISTRICT PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9610510 | 2004020

BRIDGE REHABILITATION- STR NO 30-75-4215C -TWIN CONTINUOUS
PRESTRESSED CONCRETE I-BEAM, 3 SPANS, TOTAL LENGTH 50.336 m
STARKE COUNTY - ON US 30 OVER US 35, 6.11 MILES EAST OF
SR 39 (RP 048+030)

COMPLETION DATE: September 28, 2001

DBE GOAL: 10.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 7.60

X-SECT: \$ 0.00

CALL 364 CONTRACT B -25111-A BRIDGE REHABILITATION VINCENNES DISTRICT PG. 88

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9702810 | 0312026

BRIDGE REHABILITATION - STR 57-14-510B -REINFORCED CONCRETE
ARCH, 2 SPANS TOTAL LENGTH 40.6 m
DAVISS COUNTY - ON SR 57 OVER VEALE CREEK, 3.1 km SOUTH
OF US 50 (RP 45+94)

COMPLETION TIME: 110 WORK DAYS

DBE GOAL: 8.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 2.80

X-SECT: \$ 0.00

CALL 368 CONTRACT B -25157-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 90

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0011900 | 4856010

BRIDGE REHABILITATION - STR 14-37-1761B - CONTINUOUS
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 33.9 m
JASPER COUNTY - ON SR 14 OVER IROQUOIS RIVER, 0.1 km WEST
OF US 231 (RP 15+92)

COMPLETION DATE: October 12, 2001

DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 2.60

X-SECT: \$ 0.00

CALL 374 CONTRACT B -25165-A BRIDGE REHABILITATION CRAWFORDSVILLE DISTRICT PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

9800180 | 0177009

BRIDGE REHABILITATION-STR 63-84-2242C & 2242JB-CONTINUOUS
 COMP STEEL BEAM (TWO STRS), 5 SPANS TOTAL LENGTH 145.7 m
 VIGO COUNTY - ON SR 63 OVER COAL CREEK, S00 RAILROAD AND
 HAULING ROAD, 6.8 km NORTH OF US 41 (RP 37+31)

COMPLETION DATE: November 10, 2001

DBE GOAL: 10.0 QUALIFICATIONS: D(C)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 14.00 X-SECT: \$ 0.00

CALL 382 CONTRACT B -25229-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 93

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9610790 | 2002003

BRIDGE REHABILITATION - STR 30-46-0600D - PRECAST 3-SIDED
 REINFORCED CONCRETE CULVERT, 1 SPAN TOTAL LENGTH 8.5 m
 LAPORTE COUNTY - US 30 OVER SLOCUM DITCH, 0.8 kn WEST OF
 US 421 (RP 33+24)

COMPLETION DATE: August 01, 2001

DBE GOAL: 3.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 2.80 X-SECT: \$ 0.00

CALL 384 CONTRACT B -25230-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 95

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9610750 | 1536012

BRIDGE REHABILITATION - STR 31-25-5874A - CONT COMPOSITE
 STEEL BEAM (TWIN STRUCTURES) 2 SPANS TOTAL LENGTH 52.4 m
 FULTON COUNTY - ON US 31 OVER SR 25, 1.9 km SOUTH OF SR 14
 (RP 203+47)

9610760 | 1536013

BRIDGE REHABILITATION - STR 31-25-5351A - CONT COMPOSITE
 STEEL BEAM (TWIN STRUCTURES), 3 SPANS TOTAL LENGTH 80.7 m
 FULTON COUNTY - ON US 31 OVER TIPPECANOE RIVER, 4.4 km
 NORTH OF SR 14 (RP 207+45)

COMPLETION DATE: September 28, 2001

DBE GOAL: 8.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 9.20 X-SECT: \$ 0.00

CALL 398 CONTRACT B -25281-A BRIDGE REPLACEMENT FT. WAYNE DISTRICT PG. 97

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

8346740 | 5502013 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 BRIDGE REPLACEMENT - STR 101-02-7190 - PRECAST 3-SIDED
 CONCRETE CULVERT, 1 SPAN TOTAL LENGTH 9.8 m
 ALLEN COUNTY - ON SR 101 OVER WANN DITCH, 0.48 km SOUTH OF
 SR 37 (RP 70+51)

COMPLETION DATE: August 04, 2001 DBE GOAL: 5.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 3.20 X-SECT: \$ 0.00

CALL 408 CONTRACT B -25286-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 99

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9610720 | 1591009 BRIDGE REHABILITATION - STR 23-71-5328A - CONTINUOUS PRE-
 STRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 28.9 m
 ST. JOSEPH COUNTY - ON SR 23 OVER YELLOW BANK CREEK, 2.6 km
 NORTH OF US 6 (RP 20+36)

COMPLETION DATE: July 31, 2001 DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 2.40 X-SECT: \$ 0.00

CALL 410 CONTRACT B -25287-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 101

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9800350 | 5468016 BRIDGE REHABILITATION - STR 28-68-6186A - CONTINUOUS REIN-
 FORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 27.9 m
 RANDOLPH COUNTY - ON SR 28 OVER CLEAR CREEK, 0.8 km EAST
 OF US 27 (RP 142+30)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 10.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
 BRIDGE ITEMS: PLANS: \$ 1.80 X-SECT: \$ 0.00

CALL 414 CONTRACT B -25289-A BRIDGE REHABILITATION LAPORTE DISTRICT PG. 103

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9610710 | 4308006 BRIDGE REHABILITATION - STR 75-08-3653B - STEEL BEAM AND
 STEEL TRUSS, S 2PANS TOTAL LENGTH 73.2 m
 CARROLL COUNTY - ON SR 75 OVER WILDCAT CREEK, 7.2 km
 SOUTH OF SR 18 (RP 50+52)

COMPLETION DATE: August 10, 2001 DBE GOAL: 7.0 QUALIFICATIONS: D(A)

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 2.80

X-SECT: \$ 0.00

CALL 416 CONTRACT B -25290-A BRIDGE REHABILITATION SEYMOUR DISTRICT PG. 105

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9803390 | 3736003

BRIDGE REHABILITATION - STR 235-36-5342A - CONTINUOUS STEEL
PLATE GIRDER, 5 SPANS TOTAL LENGTH 161.2 m
JACKSON COUNTY - ON SR 235 OVER EAST FORK OF WHITE RIVER,
3.9 km NORTH OF SR 135 (RP 2+43)

COMPLETION DATE: September 15, 2001

DBE GOAL: 6.0 QUALIFICATIONS: D(A)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 3.20

X-SECT: \$ 0.00

CALL 420 CONTRACT B -25292-A BRIDGE REHABILITATION GREENFIELD DISTRICT PG. 107

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9800340 | 4654345

BRIDGE REHABILITATION - STR I-465-157-4721B - CONTINUOUS
REINFORCED CONCRETE GIRDER, 4 SPANS TOTAL LENGTH 64.8 m
MARION COUNTY - ON MOORESVILLE ROAD (INDIANAPOLIS) OVER
I-465, 0.56 km EAST OF SR 67 (RP 8+12)

COMPLETION DATE: August 01, 2001

DBE GOAL: 8.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 2.00

X-SECT: \$ 0.00

CALL 426 CONTRACT B -25295-A BRIDGE REPLACEMENT VINCENNES DISTRICT PG. 109

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

8346870 | 3562009

BRIDGE REPLACEMENT - STR 145-62-7117 - PRECAST 3-SIDED
REINFORCED CONCRETE CULVERT, 1 SPAN TOTAL LENGTH 7.3 m
PERRY COUNTY - ON SR 145 OVER MAGGITY BRANCH, 5.44 km
SOUTH OF SR 62 (RP 13+93)

COMPLETION TIME: 110 WORK DAYS

DBE GOAL: 7.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50
BRIDGE ITEMS: PLANS: \$ 13.00

X-SECT: \$ 0.00

CALL 434 CONTRACT B -25404-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 111

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9785940 | B567004BRIDGE REPLACEMENT - STR MARION 3308F - PRECAST 3-SIDED
CONCRETE CULVERT, 1 SPAN TOTAL LENGTH 8.5 m
MARION COUNTY - ON SOUTHEASTERN AVENUE (INDIANAPOLIS) OVER
BEAN CREEK, 2.1 km EAST OF I-65

COMPLETION DATE: September 15, 2001

DBE GOAL: 5.0 QUALIFICATIONS: C(B) E(E)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 4.00

X-SECT: \$ 0.00

CALL 444 CONTRACT B -25461-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 113

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017650 | N/ABRIDGE PAINTING - STR 52-79-1784D EBL - STEEL BEAM, STEEL
TRUSS & REINF CONCRETE SLAB, 9 SPANS TOTAL LENGTH 296.1 m
TIPPECANOE COUNTY - ON US 52 OVER WABASH RIVER, 0.74 km
EAST OF SR 443 (RP 44+88)

COMPLETION DATE: November 15, 2001

DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 446 CONTRACT B -25462-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 114

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017660 | N/ABRIDGE PAINTING
CLAY & VERMILLION COUNTIES - ON SR 63 OVER I-74, ON SR 163
OVER BROUILLETES CREEK AND ON SR 42 OVER I-70

COMPLETION TIME: 55 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

CALL 448 CONTRACT B -25463-A BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 115

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0017670 | N/ABRIDGE PAINTING
TIPPECANOE AND WARREN COUNTIES - ON SR 63 OVER CONRAIL, 0.43
km N SR 263 & ON US 231 OVER US 52EB, 0.43 km N US 52

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

COMPLETION DATE: October 31, 2001

DBE GOAL: 0.0 QUALIFICATIONS: E(M)

PROPOSAL PRICE: \$ 12.50

 CALL 454 CONTRACT B -25482-A BRIDGE PAINTING FT. WAYNE DISTRICT PG. 116

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0011990 | N/A
 BRIDGE PAINTING-STR 19-20-7338 & 7338J-CONTINUOUS COMPOSITE
 STEEL GIRDER, 2 SPANS TOTAL LENGTH 73.4 m
 ELKHART COUNTY - ON SR 19 OVER I-90 (TOLL ROAD), 14.7 km
 NORTH OF US 20 (RP 121+32)

COMPLETION DATE: August 01, 2001

DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

 CALL 456 CONTRACT B -25483-A BRIDGE PAINTING FT. WAYNE DISTRICT PG. 117

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0011980 | N/A
 BRIDGE PAINTING
 ALLEN AND HUNTINGTON COUNTIES - ON SR 1, US 30 AND I-69

COMPLETION DATE: October 01, 2001

DBE GOAL: 0.0 QUALIFICATIONS: 0998

PROPOSAL PRICE: \$ 12.50

 CALL 460 CONTRACT BT-25214-A INTERCHANGE MODIFICATION TOLL PG. 118

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

9804720 | N/A
 INTERCHANGE MODIFICATION
 LAKE COUNTY - ON I-90 (TOLL ROAD) AT US 12/US 20/US 41 WB
 (NB) OFF RAMP (MP 0), 0.18 km SOUTHEAST OF ILL. STATE LINE

COMPLETION TIME: 150 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: C(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 21.20 X-SECT: \$ 0.00

 CALL 462 CONTRACT BT-25215-A BRIDGE REHABILITATION TOLL PG. 123

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

0010730 | N/A

BRIDGE REHABILITATION-TOLL ROAD STR NOS. 24-B, 24-C, 25-A,
26-A AND 26-B, EACH 4 SPANS COMPOSITE STEEL BEAM
ST. JOSEPH COUNTY- ON TIMOTHY RD, ON HAMILTON TRAIL, ON
CHICAGO TRAIL, ON QUINCE RD AND ON PRIMROSE ROAD OVER I-90

COMPLETION DATE: August 30, 2001

DBE GOAL: 0.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 26.20

X-SECT: \$ 0.00

CALL 472 CONTRACT BT-25219-A BRIDGE REHABILITATION TOLL PG. 126

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0010820 | N/A

BRIDGE REHABILITATION - STR I-90-20-32-1 - STEEL BEAM
4 SPANS TOTAL LENGTH 57.6 m
ELKHART COUNTY - ON ASH ROAD/COUNTY LINE ROAD OVER I-90,
7.4 km EAST OF SR 17 (MP 87.06)

0010830 | N/A

BRIDGE REHABILITATION - STR I-90-20-32-3 - STEEL BEAM,
5 SPANS TOTAL LENGTH 88.2 m
ELKHART COUNTY - ON COUNTY ROAD 10 OVER I-90. 6.4 km WEST
OF SR 19 (MP 87.67)

0010840 | N/A

BRIDGE REHABILITATION - STR I-90-20-32-4 - STEEL BEAM,
4 SPANS TOTAL LENGTH 59.4 m
ELKHART COUNTY - ON COUNTY ROAD 1 OVER I-90, 6.4 km WEST
OF SR 19 (MP 88.09)

0010850 | N/A

BRIDGE REHABILITATION - STR I-90-20-32-5 - STEEL BEAM,
4 SPANS TOTAL LENGTH 70.7 m
ELKHART COUNTY - ON COUNTY ROAD 5 OVER I-90, 3.5 km WEST
OF SR 19 (MP 88.09)

0010860 | N/A

BRIDGE REHABILITATION - STR I-90-20-34-3 - STEEL BEAM,
6 SPANS TOTAL LENGTH 74.3 m
ELKHART COUNTY - ON COUNTY ROAD 9 OVER I-90, 0.6 km EAST
OF SR 19 (MP 92.04)

COMPLETION DATE: August 30, 2001

DBE GOAL: 0.0 QUALIFICATIONS: D(B)

PROPOSAL PRICE: \$ 12.50

BRIDGE ITEMS: PLANS: \$ 14.60

X-SECT: \$ 0.00

CALL 480 CONTRACT M -25120-A ASPHALT RESURFACE VINCENNES DISTRICT PG. 129

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

006760C | N/A

ASPHALT RESURFACE
POSEY COUNTY- ON SR 69 FROM HOVEY LAKE STATE FISH AND
WILDLIFE AREA ROAD TO 7.5 km NORTH OF HOVEY LAKE ROAD

NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

006760E | N/A

ASPHALT RESURFACE
POSEY COUNTY- ON HOVEY LAKE STATE FISH AND WILDLIFE ROAD AND
PARKING AREA

COMPLETION TIME: 40 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 498 CONTRACT M -25459-A INSTALL NEW GUARDRAIL CRAWFORDSVILLE DISTRICT PG. 130

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067123 | N/A

INSTALL NEW GUARDRAIL
MONTGOMERY COUNTY- ON SR 234 AT BRIDGE OVER INDIAN CREEK,
1.2 km WEST OF US 231 (RP 037+031)

COMPLETION TIME: 10 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50

CALL 506 CONTRACT M -25465-A ROADSIDE MAINTENANCE, MOWING CRAWFORDSVILLE DISTRICT PG. 131

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067124 | N/A

ROADSIDE MAINTENANCE, MOWING
VARIOUS COUNTIES-US52 FROM I-65(LEBANON) TO US24, US231 FROM
6.6km S OF SR25 TO SR25, US231 FROM US52 TO I-65

COMPLETION TIME: 82 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 510 CONTRACT M -25467-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 132

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067125 | N/A

ROADSIDE MOWING
VIGO AND PARKE COUNTIES - ON US 41 AND US 150

COMPLETION TIME: 35 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 512 CONTRACT M -25468-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 133

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067126 | N/A

ROADSIDE MOWING
BENTON, WHITE AND NEWTON COUNTIES - ON SR 18, SR 55, SR 71
AND SR 352

COMPLETION TIME: 43 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 520 CONTRACT M -25471-A HERBICIDE TREATMENT GREENFIELD DISTRICT PG. 134

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067333 | N/A

HERBICIDE TREATMENT
BOONE, HAMILTON, MADISON AND MARION COUNTIES-AT VARIOUS LOCS.
ON SR 67, SR135, SR431, US 31, US 52, I-65, I-69, I-70, AND I-465

COMPLETION DATE: June 30, 2001 DBE GOAL: 0.0 QUALIFICATIONS: E(N)

PROPOSAL PRICE: \$ 12.50

CALL 528 CONTRACT M -25485-A ROADSIDE MAINTENANCE, MOWING FT. WAYNE DISTRICT PG. 135

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067217 | N/A

ROADSIDE MAINTENANCE, MOWING
HUNTINGTON AND WABASH COUNTIES - ON US 24 AT VARIOUS
LOCATIONS

COMPLETION TIME: 21 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 530 CONTRACT M -25486-A ROADSIDE MAINTENANCE, MOWING FT. WAYNE DISTRICT PG. 136

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067218 | N/A

ROADSIDE MAINTENANCE, MOWING
VARIOUS COUNTIES- IN VARIOUS LOCATION IN FORT WAYNE DISTRICT

COMPLETION TIME: 32 CALENDAR DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING

CALL 534 CONTRACT M -25487-A HERBICIDE TREATMENT FT. WAYNE DISTRICT PG. 137

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067219 | NA

HERBICIDE TREATMENT
VARIOUS LOCATIONS IN FORT WAYNE DISTRICT

COMPLETION DATE: July 13, 2001

DBE GOAL: 0.0 QUALIFICATIONS: E(N)

PROPOSAL PRICE: \$ 12.50

CALL 540 CONTRACT M -25521-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 138

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0100106 | N/A

ROADSIDE MAINTENANCE, MOWING
FLOYD AND CLARK COUNTIES, ALONG I-65, I-265, I-64, AND SR 62

COMPLETION TIME: 60 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 548 CONTRACT M -25529-A ROADSIDE MOWING CRAWFORDSVILLE DISTRICT PG. 139

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0067127 | N/A

ROADSIDE MOWING
CLINTON AND BOONE COUNTIES - ON SR 29, SR 38, SR 47 AND
US 421

COMPLETION TIME: 43 CALENDAR DAYS

DBE GOAL: 0.0 QUALIFICATIONS: E(S)

PROPOSAL PRICE: \$ 12.50

CALL 600 CONTRACT T -25099-A SIGN MODERNIZATION GREENFIELD DISTRICT PG. 140

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

961460X | 0705136

SIGN MODERNIZATION(SERIES OF UNITS)
WAYNE AND HENERY COUNTIES-ON I-70 FROM 1 MILE WEST OF WILBER
WRIGHT ROAD TO 0.3 MILE WEST OF CENTERVILLE

COMPLETION TIME: 135 WORK DAYS NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 DBE GOAL: 0.0 QUALIFICATIONS: E(D)
 PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 8.00

CALL 610 CONTRACT T -25176-A TRAFFIC SIGNAL, MODERNIZATION CRAWFORDSVILLE DISTRICT PG. 141

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000120 | 076200H

TRAFFIC SIGNAL, MODERNIZATION
 PUTNAM COUNTY - ON US 36 AT WASHINGTON ST (RP 039+043)

0000130 | 011300N

TRAFFIC SIGNAL, MODERNIZATION
 MARION COUNTY - ON US 136 AT RACEWAY RD (RP 071+059)

0000140 | B11300N

TRAFFIC SIGNAL, MODERNIZATION
 MARION COUNTY - ON US 136 AT TANSEL RD (RP 071+087)

0000170 | Q53000H

TRAFFIC SIGNAL, MODERNIZATION
 HENDRICKS COUNTY - ON US 40 AT EAST ST (RP 063+071)

0000180 | Q53000H

TRAFFIC SIGNAL, MODERNIZATION
 HENDRICKS COUNTY - ON US 40 AT CENTER ST (RP 063+059)

COMPLETION TIME: 60 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: E(A)
 PROPOSAL PRICE: \$ 12.50
 TRAFFIC ITEMS: PLANS: \$ 1.20

CALL 620 CONTRACT T -25243-A TRAFFIC SIGNAL MODERNIZATION, NEW SIGNAL, MODERNIZE FLASHERS GREENFIELD DISTRICT PG. 142

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0002940 | 521800E

SIGNAL INSTALLATION, NEW
 DELAWARE COUNTY - ON SR 28 AT SR 28/67 (RP 122+052)

9908000 | 0453011

TRAFFIC SIGNAL, MODERNIZATION
 DELAWARE COUNTY - ON US 35 AT MCGALLARD RD, 1.86 MILES NORTH
 OF SR 32 (RP 045+056)

9908170 | 5468019

FLASHING BEACON MODERNIZATION
 RANDOLPH COUNTY - ON SR 28 AT 2ND ST, 3.25 MILES WEST OF US
 27 (RP 138+055) IN RIDGEVILLE

9908180 | 3568013

FLASHING BEACON MODERNIZATION
 RANDOLPH COUNTY - ON SR 1 AT SR 28 (RP 093+088)

9908190 | 2496003

FLASHING BEACON MODERNIZATION
RANDOLPH COUNTY - ON US 27 AT SR 28 (RP 053+095)

9908220 | 0453011

FLASHING BEACON MODERNIZATION
DELAWARE COUNTY - ON US 35 AT GASTON RD, 2.96 MILES EAST
OF I-69 (RP 057+009)

COMPLETION DATE: July 31, 2001

DBE GOAL: 2.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 1.40

CONTRACT T -25243-A QUALIFICATION REVISED

CALL 630 CONTRACT T -25298-A CLOSED LOOP INTERCONNECT SYSTEM, SIGNAL MODERNIZATION SEYMOUR DISTRICT PG. 143

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000520 | 445300J

TRAFFIC SIGNAL, MODERNIZATION
MONROE COUNTY - SR 48 AT MARSH (RP 035+079)

0000560 | 446300K

CLOSED LOOP INTERCONNECT SYSTEM
MONROE COUNTY - ON SR 48 FROM CURRY TO SR 37 (RP 035+044
TO RP 035+093)

0001490 | 062100G

FLASHER INSTALLATION, NEW
OWEN COUNTY - ON SR 46 AT CR 450 EAST (RP 042+034)

COMPLETION DATE: August 15, 2001

DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 2.20

CALL 640 CONTRACT T -25339-A NEW SIGNAL INSTALLATION AND SIGNAL MODERNIZATIONS FT. WAYNE DISTRICT PG. 144

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000220 | 25130AH

TRAFFIC SIGNAL, MODERNIZATION
ALLEN COUNTY - US 27 SOUTHBOUND AT MAIN ST (RP 114+008)

0000240 | 25130AH

TRAFFIC SIGNAL, MODERNIZATION
ALLEN COUNTY - US 27 AT HESSEN-CASSELL/FERGUSON RD.
(RP 107+039)

0000250 | 25130AH

TRAFFIC SIGNAL, MODERNIZATION
ALLEN COUNTY - ON US 27 AT FERNHILL (RP 116+041)

0000370 | 099800A NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
 TRAFFIC SIGNAL, MODERNIZATION
 WHITLEY COUNTY - ON SR 9 AT VAN BUREN ST (RP 149+012)

0000380 | 099800A TRAFFIC SIGNAL, MODERNIZATION
 WHITLEY COUNTY - ON SR 9 AT MARKET ST (RP 149+005)

0002550 | 5220000 TRAFFIC SIGNAL, NEW
 ELKHART COUNTY - ON SR 131 AT CR 2, 0.3 MILE NORTH OF I-80
 (RP 000+032)

0003040 | 069500N TRAFFIC SIGNAL, NEW
 DEKALB COUNTY - ON I-69 AT SOUTHBOUND RAMPS AND NORTHBOUND
 RAMPS AT US 6(134+004)

COMPLETION DATE: August 04, 2001

DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 2.40

CALL 650 CONTRACT TM-25093-A LIGHTING MAINTENANCE VINCENNES DISTRICT PG. 146

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000950 | 000CAWV

LIGHTING MAINTENANCE
 MULTIPLE COUNTIES - AT VARIOUS LOCATIONS IN THE VINCENNES
 DISTRICT

COMPLETION DATE: April 15, 2002

DBE GOAL: 0.0 QUALIFICATIONS: E(A) 0165

PROPOSAL PRICE: \$ 12.50

CALL 660 CONTRACT TM-25301-A TRAFFIC SIGNAL MAINTENANCE FT. WAYNE DISTRICT PG. 149

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000210 | 000CAXG

TRAFFIC SIGNAL MAINTENANCE
 VARIOUS COUNTIES- AT VARIOUS LOCATIONS IN THE FORT WAYNE
 DISTRICT

COMPLETION DATE: September 21, 2001

DBE GOAL: 0.0 QUALIFICATIONS: E(A) 0377

PROPOSAL PRICE: \$ 12.50

CALL 670 CONTRACT TM-25302-A TRAFFIC SIGNAL MAINTENANCE LAPORTE DISTRICT PG. 150

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000400 | 000C000 NOTICE TO CONTRACTORS -- March 20, 2001 LETTING
TRAFFIC SIGNAL MAINTENANCE
MUTIPLE COUNTIES - AT VARIOUS LOCATIONS IN THE LAPORTE
DISTRICT

COMPLETION DATE: March 31, 2002 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

CALL 680 CONTRACT TM-25305-A TRAFFIC SIGNAL MAINTENANCE SEYMOUR DISTRICT PG. 152

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0000580 | 000C000

TRAFFIC SIGNAL MAINTENANCE
MUTIPLE COUNTIES AT VARIOUS LOCATIONS IN THE SEYMOUR
DISTRICT

COMPLETION DATE: September 01, 2001 DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

PRE-BID CONFERENCE
R-25141

DATE OF PRE-BID CONFERENCE: MARCH 6, 2001

TIME OF PRE-BID CONFERENCE: 9:00 AM (LOCAL TIME)

LOCATION OF PRE-BID CONFERENCE: SEYMOUR DISTRICT
CONSTRUCTION OFFICE
185 AGRICO LANE
SEYMOUR, IN 47274
812-522-5649

