
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/27/02
                                                                                                                   PAGE : 999 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   112,176.39                                                  ROUTE : US 31
     CALL ORDER   : 999                     CONTRACT ID : B -26577-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/26/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 05/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    103,612.11     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    195,414.13     188.6016%
   3   31-1028573     CIVIL CONSTRUCTION, INC.                                               $    214,868.22     207.3775%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 31-1028573
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|CIVIL CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR
                                          |                            |                            |
0001 105-07038                 1.000  MOS |    3000.00000       3000.00|     700.00000        700.00|    2100.00000        2100.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    5200.00000       5200.00|    9500.00000       9500.00|    2862.00000        2862.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 711-51038                        LUMP|   21500.00000      21500.00|   10000.00000      10000.00|   21000.00000       21000.00
  STRUCTURAL STEEL                        |                            |                            |
0004 711-51864               151.000  EACH|      10.00000       1510.00|      40.00000       6040.00|      52.50000        7927.50
  DRILLED HOLE                            |                            |                            |
0005 711-51867                63.375  SQIN|       5.00000        316.88|      35.00000       2218.13|       5.25000         332.72
  STRUCTURAL STEEL CUTTING                |                            |                            |
0006 711-91149                        LUMP|   61285.23000      61285.23|  157000.00000     157000.00|  167775.00000      167775.00
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0007 711-95290                 1.000  LFT |     100.00000        100.00|     700.00000        700.00|     105.00000         105.00
  FIELD WELDING                           |                            |                            |
0008 711-96479                24.000  EACH|      10.00000        240.00|      35.00000        840.00|       5.25000         126.00
  BOLT, REMOVE                            |                            |                            |
0009 801-01093                 2.000  EACH|     100.00000        200.00|      92.00000        184.00|    1400.00000        2800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0010 801-06640                14.000  EACH|      60.00000        840.00|      58.00000        812.00|     272.50000        3815.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06710                30.000  DAY |      14.00000        420.00|      14.00000        420.00|      25.00000         750.00
  FLASHING ARROW SIGN                     |                            |                            |
0012 801-06775                        LUMP|    9000.00000       9000.00|    7000.00000       7000.00|    5275.00000        5275.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    103,612.11|             $    195,414.13|                $    214,868.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    103,612.11|             $    195,414.13|                $    214,868.22
====================================================================================================================================




