
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 152 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   901,371.07                                                   ROUTE : SR 37 
     CALL ORDER   : 152                     CONTRACT ID : R -28442-A                   COUNTIES : ALLEN 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/11/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       755,559.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       846,974.32  112.0990% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,007,400.54  133.3318% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13717.27000       13717.27|   15000.00000       15000.00|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1200.00000       10800.00|    1200.00000       10800.00|    1600.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   37500.00000       37500.00|   42000.00000       42000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15100.00000       15100.00|   16900.00000       16900.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              534.000  SYS  |      12.00000        6408.00|      16.00000        8544.00|      10.00000        5340.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              525.650  LFT  |       4.20000        2207.73|       4.20000        2207.73|       6.25000        3285.31 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   20000.00000       20000.00|   35000.00000       35000.00|   76500.00000       76500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             4268.000  CYS  |      20.00000       85360.00|      12.00000       51216.00|      23.00000       98164.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070              177.000  CYS  |      30.00000        5310.00|      16.00000        2832.00|      21.00000        3717.00 
  BORROW                                  |                             |                             | 
0012 203-51223              277.000  CYS  |      20.00000        5540.00|      22.00000        6094.00|      31.00000        8587.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   901,371.07                                                   ROUTE : SR 37 
     CALL ORDER   : 152                     CONTRACT ID : R -28442-A                   COUNTIES : ALLEN 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 205-06931              121.000  TON  |      25.00000        3025.00|      20.00000        2420.00|      82.00000        9922.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06932              228.000  LFT  |      10.45000        2382.60|       3.00000         684.00|      10.45000        2382.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937             1012.000  LFT  |       1.55000        1568.60|       1.55000        1568.60|       3.00000        3036.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08263             5034.000  SYS  |      13.50000       67959.00|      12.00000       60408.00|      16.00000       80544.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 211-07454              618.400  CYS  |      25.00000       15460.00|      40.00000       24736.00|      50.00000       30920.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 213-08058              185.400  CYS  |      70.00000       12978.00|     100.00000       18540.00|     130.00000       24102.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0019 301-07448             3111.300  TON  |      13.00000       40446.90|      12.00000       37335.60|      16.00000       49780.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 306-08043              640.000  SYS  |      11.00000        7040.00|       7.50000        4800.00|       8.00000        5120.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07432              307.600  TON  |      47.25000       14534.10|      70.00000       21532.00|      47.25000       14534.10 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07434              508.700  TON  |      55.00000       27978.50|      70.00000       35609.00|      66.00000       33574.20 
  HMA SURFACE, TYPE C                     |                             |                             | 
0023 402-07439              886.800  TON  |      41.00000       36358.80|      40.00000       35472.00|      41.00000       36358.80 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0024 402-07440              922.800  TON  |      39.50000       36450.60|      40.00000       36912.00|      39.50000       36450.60 
  HMA BASE, TYPE A                        |                             |                             | 
0025 402-07442              360.200  TON  |      40.50000       14588.10|      55.00000       19811.00|      40.50000       14588.10 
  HMA BASE, TYPE C                        |                             |                             | 
0026 406-05520                4.740  TON  |     250.00000        1185.00|       1.00000           4.74|     250.00000        1185.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-06854                4.000  EACH |    2300.00000        9200.00|    2300.00000        9200.00|    2525.00000       10100.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0028 601-94689                8.000  EACH |    2400.00000       19200.00|    2400.00000       19200.00|    2340.00000       18720.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-99105             1518.500  LFT  |      15.00000       22777.50|      15.00000       22777.50|      15.05000       22853.43 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 610-07486               61.300  TON  |      70.00000        4291.00|     100.00000        6130.00|      70.00000        4291.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 611-06497                3.000  EACH |     160.00000         480.00|     160.00000         480.00|     180.00000         540.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 615-06490               23.000  EACH |     135.00000        3105.00|     135.00000        3105.00|     114.00000        2622.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   901,371.07                                                   ROUTE : SR 37 
     CALL ORDER   : 152                     CONTRACT ID : R -28442-A                   COUNTIES : ALLEN 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 615-06505                4.000  EACH |     470.00000        1880.00|     470.00000        1880.00|     535.00000        2140.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              322.100  SYS  |       3.00000         966.30|       1.50000         483.15|       4.00000        1288.40 
  GEOTEXTILES                             |                             |                             | 
0035 616-05689               89.500  TON  |      45.00000        4027.50|      45.00000        4027.50|      80.00000        7160.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0036 616-06405               66.800  TON  |      25.00000        1670.00|      45.00000        3006.00|      47.00000        3139.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     525.00000        1050.00|     525.00000        1050.00|     525.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06545                1.100  TON  |     605.00000         665.50|     805.00000         885.50|     805.00000         885.50 
  FERTILIZER                              |                             |                             | 
0039 621-06553              347.000  LBS  |       4.24000        1471.28|       4.24000        1471.28|       4.24000        1471.28 
  SEED MIXTURE, R                         |                             |                             | 
0040 621-06565                4.400  TON  |     610.00000        2684.00|     610.00000        2684.00|     610.00000        2684.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567                7.400  kGAL |      30.00000         222.00|      30.00000         222.00|      30.00000         222.00 
  WATER                                   |                             |                             | 
0042 621-06574              881.600  SYS  |       4.05000        3570.48|       4.05000        3570.48|       4.05000        3570.48 
  SODDING                                 |                             |                             | 
0043 621-06575              970.800  SYS  |       4.05000        3931.74|       4.05000        3931.74|       4.05000        3931.74 
  SODDING, NURSERY                        |                             |                             | 
0044 714-01366               52.000  LFT  |     800.00000       41600.00|     720.00000       37440.00|    1200.00000       62400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT. , 10 FT.  X 4  |                             |                             | 
  FT.                                     |                             |                             | 
0045 714-08070               52.000  LFT  |    1400.00000       72800.00|    1220.00000       63440.00|    2300.00000      119600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 6 FT.                |                             |                             | 
0046 715-05048              200.000  LFT  |       8.00000        1600.00|       5.00000        1000.00|      15.00000        3000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0047 715-05049              200.000  LFT  |      10.00000        2000.00|       5.00000        1000.00|      16.00000        3200.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0048 715-05051              200.000  LFT  |      12.00000        2400.00|       5.00000        1000.00|      17.00000        3400.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0049 715-05169              132.000  LFT  |      40.00000        5280.00|      35.00000        4620.00|      39.00000        5148.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-46005                6.000  EACH |     350.00000        2100.00|     300.00000        1800.00|     290.00000        1740.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   901,371.07                                                   ROUTE : SR 37 
     CALL ORDER   : 152                     CONTRACT ID : R -28442-A                   COUNTIES : ALLEN 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 723-06660               73.500  SYS  |     610.00000       44835.00|    1350.00000       99225.00|     890.00000       65415.00 
  WINGWALL                                |                             |                             | 
0052 801-04308                2.000  EACH |     975.00000        1950.00|     975.00000        1950.00|     910.00000        1820.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06625               31.000  EACH |      83.50000        2588.50|      83.50000        2588.50|      80.00000        2480.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               20.000  EACH |     158.00000        3160.00|     158.00000        3160.00|     149.00000        2980.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06775                       LUMP |    4385.00000        4385.00|   43500.00000       43500.00|   10700.00000       10700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 801-07118               96.000  LFT  |       8.25000         792.00|       8.25000         792.00|       8.10000         777.60 
  BARRICADE, III-A                        |                             |                             | 
0057 801-07119               96.000  LFT  |       5.50000         528.00|       5.50000         528.00|       5.75000         552.00 
  BARRICADE, III-B                        |                             |                             | 
0059 802-07060                2.000  EACH |     110.00000         220.00|     110.00000         220.00|      88.00000         176.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0060 804-06725                3.000  EACH |      25.00000          75.00|      25.00000          75.00|      26.00000          78.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0062 808-01226               35.000  EACH |      22.40000         784.00|      22.40000         784.00|      22.40000         784.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0065 802-02922               11.000  LFT  |      30.00000         330.00|      30.00000         330.00|      18.00000         198.00 
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                             |                             | 
  BASE , 1                                |                             |                             | 
0066 808-03631             5200.000  LFT  |       0.34000        1768.00|       0.34000        1768.00|       0.34000        1768.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-04896              650.000  LFT  |       0.34000         221.00|       0.34000         221.00|       0.34000         221.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0068 303-60012               70.000  TON  |      15.00000        1050.00|     100.00000        7000.00|      40.00000        2800.00 
  AGGREGATE, 2                            |                             |                             | 
     SECTION TOTALS                       |           $       755,559.00|           $       846,974.32|           $     1,007,400.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       755,559.00|           $       846,974.32|           $     1,007,400.54 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/23/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       940,189.82  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       972,920.70  103.4813% 
   3   35-1139301     E & B PAVING INC                                                           $     1,081,464.51  115.0262% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,125,835.79  119.7456% 
   5   35-0997978     PHEND & BROWN INC                                                          $     1,126,385.17  119.8040% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1120685          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1750.00000        1750.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1585.83000        9514.98|    2600.00000       15600.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |      79.97000         239.91|     100.00000         300.00|      50.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |      35.99000         647.82|     200.00000        3600.00|      60.00000        1080.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   47000.00000       47000.00|   47000.00000       47000.00|   54400.00000       54400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              325.000  LFT  |       4.00000        1300.00|       4.65000        1511.25|       4.00000        1300.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1120685         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 202-02928                2.000  EACH |     540.00000        1080.00|     700.00000        1400.00|     400.00000         800.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0012 202-93741                3.000  EACH |     200.00000         600.00|     175.00000         525.00|     200.00000         600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              300.000  CYS  |      10.00000        3000.00|      18.00000        5400.00|      35.00000       10500.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02080                0.200  MILE |   15800.00000        3160.00|   20000.00000        4000.00|    1000.00000         200.00 
  LINEAR GRADING                          |                             |                             | 
0015 207-08268              600.000  SYS  |      11.25000        6750.00|      12.00000        7200.00|      30.00000       18000.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-07454                4.000  CYS  |       5.00000          20.00|      50.00000         200.00|       4.00000          16.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             3960.000  TON  |       1.00000        3960.00|      13.00000       51480.00|       4.00000       15840.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              380.000  TON  |      66.00000       25080.00|      65.00000       24700.00|      80.00000       30400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08033           126421.000  SYS  |       0.01000        1264.21|       0.60000       75852.60|       0.49000       61946.29 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043              371.000  SYS  |       0.01000           3.71|       2.50000         927.50|       0.49000         181.79 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432            11470.000  SYS  |       0.01000         114.70|       1.75000       20072.50|       0.01000         114.70 
  MILLING, APPROACH                       |                             |                             | 
0022 401-05467            14350.000  LFT  |       0.20000        2870.00|       0.11000        1578.50|       0.01000         143.50 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0023 401-06264                       LUMP |    5000.00000        5000.00|    1700.00000        1700.00|    3300.00000        3300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07321            10926.000  TON  |      48.00000      524448.00|      46.50000      508059.00|      61.00000      666486.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 402-07433               49.000  TON  |      78.50000        3846.50|      65.00000        3185.00|      61.00000        2989.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438               82.000  TON  |      61.90000        5075.80|      58.00000        4756.00|      61.00000        5002.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07441              294.000  TON  |      52.35000       15390.90|      55.00000       16170.00|      61.00000       17934.00 
  HMA BASE, TYPE B                        |                             |                             | 
0028 406-05520               33.300  TON  |       1.00000          33.30|     440.00000       14652.00|     100.00000        3330.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01839                1.000  EACH |    1600.00000        1600.00|    2150.00000        2150.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1120685         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 601-06854                2.000  EACH |    2300.00000        4600.00|    2950.00000        5900.00|    2300.00000        4600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-08434                1.000  EACH |    1100.00000        1100.00|     825.00000         825.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                3.000  EACH |    2400.00000        7200.00|    2725.00000        8175.00|    2400.00000        7200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              175.000  LFT  |      18.00000        3150.00|      17.50000        3062.50|      18.00000        3150.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 610-07487              678.000  TON  |      25.00000       16950.00|      72.00000       48816.00|     100.00000       67800.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     150.00000         150.00|     140.00000         140.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-95023                1.000  EACH |     200.00000         200.00|     100.00000         100.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0037 615-06520                9.000  EACH |     330.00000        2970.00|     500.00000        4500.00|     450.00000        4050.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0038 616-06451              100.000  TON  |      36.00000        3600.00|      38.00000        3800.00|      40.00000        4000.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06559              400.000  SYS  |       2.05000         820.00|       2.05000         820.00|       2.05000         820.00 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06574              250.000  SYS  |      12.75000        3187.50|      12.75000        3187.50|      12.75000        3187.50 
  SODDING                                 |                             |                             | 
0042 720-45205                2.000  EACH |    2025.00000        4050.00|    2000.00000        4000.00|    3987.54000        7975.08 
  CATCH BASIN, A2                         |                             |                             | 
0043 801-01093               10.000  EACH |     425.00000        4250.00|     425.00000        4250.00|     300.00000        3000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0044 801-06203             3227.000  LFT  |       0.18000         580.86|       0.01000          32.27|       0.60000        1936.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0045 801-06207             3230.000  LFT  |       0.74000        2390.20|       1.50000        4845.00|       0.96000        3100.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0046 801-06640               38.000  EACH |      90.00000        3420.00|     112.00000        4256.00|      90.00000        3420.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06775                       LUMP |  178070.00000      178070.00|   21894.90000       21894.90|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1120685         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0048 802-07060                1.000  EACH |     100.00000         100.00|     210.00000         210.00|     109.40000         109.40 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0049 804-93726                2.000  EACH |      30.00000          60.00|      70.00000         140.00|      50.00000         100.00 
  DELINEATOR FLEXIBLE GRAY                |                             |                             | 
0050 808-75205            67584.000  LFT  |       0.27000       18247.68|       0.27000       18247.68|       0.27000       18247.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-75240             6520.000  LFT  |       0.27000        1760.40|       0.27000        1760.40|       0.27000        1760.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75245            26410.000  LFT  |       0.27000        7130.70|       0.27000        7130.70|       0.27000        7130.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75297              124.000  LFT  |       5.35000         663.40|       5.35000         663.40|       2.70000         334.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0054 808-75996              571.000  EACH |       2.50000        1427.50|       4.50000        2569.50|       5.77000        3294.67 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998              571.000  EACH |      15.25000        8707.75|      16.50000        9421.50|      30.00000       17130.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       940,189.82|           $       972,920.70|           $     1,081,464.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       940,189.82|           $       972,920.70|           $     1,081,464.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1775.00000        1775.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1850.00000       11100.00|    2700.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     217.50000         652.50|     300.00000         900.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     163.00000        2934.00|      70.00000        1260.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   28650.00000       28650.00|   55000.00000       55000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              325.000  LFT  |       4.88000        1586.00|       4.00000        1300.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02928                2.000  EACH |     500.00000        1000.00|     850.00000        1700.00| 
  CATCH BASIN, REMOVE                     |                             |                             | 
0012 202-93741                3.000  EACH |     620.28000        1860.84|     200.00000         600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              300.000  CYS  |      15.00000        4500.00|      26.00000        7800.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02080                0.200  MILE |   11000.00000        2200.00|   21000.00000        4200.00| 
  LINEAR GRADING                          |                             |                             | 
0015 207-08268              600.000  SYS  |      19.50000       11700.00|      23.00000       13800.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-07454                4.000  CYS  |      27.25000         109.00|      35.00000         140.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             3960.000  TON  |      16.00000       63360.00|      21.50000       85140.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              380.000  TON  |      64.50000       24510.00|      76.00000       28880.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 306-08033           126421.000  SYS  |       1.11000      140327.31|       0.72000       91023.12| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043              371.000  SYS  |       1.11000         411.81|       0.72000         267.12| 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432            11470.000  SYS  |       2.40000       27528.00|       0.10000        1147.00| 
  MILLING, APPROACH                       |                             |                             | 
0022 401-05467            14350.000  LFT  |       0.44000        6314.00|       0.37000        5309.50| 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0023 401-06264                       LUMP |    3400.00000        3400.00|    4400.00000        4400.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07321            10926.000  TON  |      52.00000      568152.00|      51.00000      557226.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 402-07433               49.000  TON  |      61.75000        3025.75|      51.00000        2499.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438               82.000  TON  |      59.75000        4899.50|      59.00000        4838.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07441              294.000  TON  |      53.65000       15773.10|      59.00000       17346.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0028 406-05520               33.300  TON  |     365.00000       12154.50|     360.00000       11988.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01839                1.000  EACH |    2257.50000        2257.50|    1600.00000        1600.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0030 601-06854                2.000  EACH |    3097.50000        6195.00|    2300.00000        4600.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-08434                1.000  EACH |     866.25000         866.25|    1100.00000        1100.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                3.000  EACH |    2861.25000        8583.75|    3150.00000        9450.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              175.000  LFT  |      18.38000        3216.50|      19.00000        3325.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 610-07487              678.000  TON  |      80.00000       54240.00|     120.00000       81360.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     158.55000         158.55|     151.00000         151.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-95023                1.000  EACH |     157.50000         157.50|     151.00000         151.00| 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0037 615-06520                9.000  EACH |     892.50000        8032.50|     600.00000        5400.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 616-06451              100.000  TON  |      55.00000        5500.00|      52.00000        5200.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                2.000  EACH |     210.00000         420.00|     200.00000         400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06559              400.000  SYS  |       2.15000         860.00|       2.05000         820.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06574              250.000  SYS  |      13.39000        3347.50|      12.75000        3187.50| 
  SODDING                                 |                             |                             | 
0042 720-45205                2.000  EACH |    2525.00000        5050.00|    3200.00000        6400.00| 
  CATCH BASIN, A2                         |                             |                             | 
0043 801-01093               10.000  EACH |     477.75000        4777.50|     455.00000        4550.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0044 801-06203             3227.000  LFT  |       0.63000        2033.01|       0.60000        1936.20| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0045 801-06207             3230.000  LFT  |       1.54000        4974.20|       1.50000        4845.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0046 801-06640               38.000  EACH |      93.45000        3551.10|      89.00000        3382.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06775                       LUMP |   29500.00000       29500.00|   32000.00000       32000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 802-07060                1.000  EACH |     135.45000         135.45|     129.00000         129.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0049 804-93726                2.000  EACH |      19.95000          39.90|      19.00000          38.00| 
  DELINEATOR FLEXIBLE GRAY                |                             |                             | 
0050 808-75205            67584.000  LFT  |       0.28000       18923.52|       0.27000       18247.68| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-75240             6520.000  LFT  |       0.28000        1825.60|       0.27000        1760.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75245            26410.000  LFT  |       0.28000        7394.80|       0.27000        7130.70| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75297              124.000  LFT  |       5.62000         696.88|       5.35000         663.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0054 808-75996              571.000  EACH |       8.72000        4979.12|       6.00000        3426.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,273,684.56                                                   ROUTE : US35 
     CALL ORDER   : 183                     CONTRACT ID : RS-28893-A                   COUNTIES : STARKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 808-75998              571.000  EACH |      17.85000       10192.35|      16.05000        9164.55| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,125,835.79|           $     1,126,385.17|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,125,835.79|           $     1,126,385.17|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,357,886.47                                                   ROUTE : 25 
     CALL ORDER   : 193                     CONTRACT ID : RS-29120-A                   COUNTIES : CASS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     1,406,897.54  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,450,000.00  103.0637% 
       35-1621699      CENTRAL PAVING, INC.                                                                IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(      ) 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.02000       14000.02|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2100.00000       12600.00|    1585.83000        9514.98| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     300.00000         900.00|      79.97000         239.91| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     130.00000        2340.00|      35.99000         647.82| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   73000.00000       73000.00|   72500.00000       72500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02278             4750.000  LFT  |      12.00000       57000.00|      11.06000       52535.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,357,886.47                                                   ROUTE : 25 
     CALL ORDER   : 193                     CONTRACT ID : RS-29120-A                   COUNTIES : CASS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(      ) 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-52710              133.000  SYS  |      42.00000        5586.00|      61.94000        8238.02| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 303-07449             2743.000  TON  |      17.60000       48276.80|      10.00000       27430.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07491              200.000  TON  |     150.00000       30000.00|     103.29000       20658.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08034           141822.000  SYS  |       0.20000       28364.40|       0.78000      110621.16| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08043              967.000  SYS  |       0.10000          96.70|       0.01000           9.67| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            12185.000  SYS  |       0.10000        1218.50|       0.01000         121.85| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    4821.00000        4821.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            11700.000  TON  |      62.85000      735345.00|      65.28000      763776.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 406-05520               34.000  TON  |     320.00000       10880.00|     348.33000       11843.22| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-06070               60.000  SYS  |     100.00000        6000.00|      74.30000        4458.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0022 604-07897               50.000  SYS  |     210.00000       10500.00|     286.72000       14336.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0023 604-07900               14.300  SYS  |     210.00000        3003.00|     271.55000        3883.17| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0024 604-07901               25.000  SYS  |     210.00000        5250.00|     275.82000        6895.50| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 605-06120             4750.000  LFT  |      16.80000       79800.00|      16.38000       77805.00| 
  CURB, CONCRETE                          |                             |                             | 
0026 610-07488              360.000  TON  |     140.00000       50400.00|      85.91000       30927.60| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 612-04315                5.640  TON  |    1720.00000        9700.80|    1720.00000        9700.80| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-05081                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0029 612-60410               96.000  EACH |      12.00000        1152.00|      12.00000        1152.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0030 615-06520                5.000  EACH |     500.00000        2500.00|     336.62000        1683.10| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,357,886.47                                                   ROUTE : 25 
     CALL ORDER   : 193                     CONTRACT ID : RS-29120-A                   COUNTIES : CASS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(      ) 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 621-06574             1500.000  SYS  |       4.10000        6150.00|       4.10000        6150.00| 
  SODDING                                 |                             |                             | 
0032 720-44000               36.000  EACH |     330.00000       11880.00|     557.68000       20076.48| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 720-44015                1.000  EACH |     600.00000         600.00|     970.54000         970.54| 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0034 720-44045               19.000  EACH |     740.00000       14060.00|     755.55000       14355.45| 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0035 720-44055                2.000  EACH |     900.00000        1800.00|     699.87000        1399.74| 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0036 720-44080                3.000  EACH |    3000.00000        9000.00|    1375.59000        4126.77| 
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             | 
0037 720-45030                1.000  EACH |    2100.00000        2100.00|    2045.55000        2045.55| 
  INLET, E7                               |                             |                             | 
0038 720-45235                1.000  EACH |    3500.00000        3500.00|    2728.01000        2728.01| 
  CATCH BASIN, E7                         |                             |                             | 
0039 720-45615               10.000  LFT  |     890.00000        8900.00|     413.11000        4131.10| 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0040 725-06858               76.000  LFT  |     225.00000       17100.00|     215.00000       16340.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0041 801-01093               12.000  EACH |     395.00000        4740.00|     690.00000        8280.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0042 801-06203             4162.000  LFT  |       0.17000         707.54|       0.17000         707.54| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0043 801-06207             4162.000  LFT  |       1.40000        5826.80|       0.81000        3371.22| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06640               50.000  EACH |     110.00000        5500.00|      84.00000        4200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   81000.00000       81000.00|   80333.40000       80333.40| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 808-06713            83318.000  LFT  |       0.11000        9164.98|       0.12000        9998.16| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-75240             8084.000  LFT  |       0.45000        3637.80|       0.28000        2263.52| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245            30399.000  LFT  |       0.30000        9119.70|       0.28000        8511.72| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,357,886.47                                                   ROUTE : 25 
     CALL ORDER   : 193                     CONTRACT ID : RS-29120-A                   COUNTIES : CASS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(      ) 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 808-75297               87.000  LFT  |       5.80000         504.60|       8.10000         704.70| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0050 808-75340                2.000  EACH |     390.00000         780.00|     485.00000         970.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0051 808-75996              666.000  EACH |       5.65000        3762.90|       2.50000        1665.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998              666.000  EACH |      14.00000        9324.00|      16.05000       10689.30| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,406,897.54|           $     1,450,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,406,897.54|           $     1,450,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,074,017.55  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,086,242.64  101.1383% 
   3   38-1625197     SELGE CONSTRUCTION CO. INC.                                                $     1,094,801.70  101.9352% 
   4   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,149,247.33  107.0045% 
   5   35-0997978     PHEND & BROWN INC                                                          $     1,158,353.52  107.8524% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,195,168.00  111.2801% 
   7   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,303,110.05  121.3304% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2  ) 35-1139301          |(   3  ) 38-1625197 
                                          |LAPORTE CONSTRUCTION CO      |E & B PAVING INC             |SELGE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1533.00000        1533.00|    7200.00000        7200.00|   21000.00000       21000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2457.90000       22121.10|    1800.00000       16200.00|    2000.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   54000.00000       54000.00|   54300.00000       54300.00|   49050.00000       49050.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   20000.00000       20000.00|   21700.00000       21700.00|   31000.00000       31000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             1734.000  SYS  |       7.96000       13802.64|      15.00000       26010.00|      22.60000       39188.40 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   32000.00000       32000.00|    9709.78000        9709.78|   21500.00000       21500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-74035                2.000  EACH |      70.00000         140.00|     150.00000         300.00|      50.00000         100.00 
  SIGN, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1139301         |(   3  ) 38-1625197 
                                          |LAPORTE CONSTRUCTION CO      |E & B PAVING INC             |SELGE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 203-02000             3775.000  CYS  |      16.19000       61117.25|      36.00000      135900.00|      30.75000      116081.25 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             1892.000  CYS  |      12.33000       23328.36|      18.75000       35475.00|      24.00000       45408.00 
  BORROW                                  |                             |                             | 
0013 205-06931              137.800  TON  |      35.00000        4823.00|      20.00000        2756.00|      44.50000        6132.10 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06932              355.000  LFT  |       9.15000        3248.25|       3.00000        1065.00|       9.15000        3248.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937              550.000  LFT  |       2.91000        1600.50|       1.50000         825.00|       1.60000         880.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             5567.000  SYS  |      12.88000       71702.96|       6.00000       33402.00|      17.15000       95474.05 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             4287.000  SYS  |       7.47000       32023.89|       3.00000       12861.00|      10.90000       46728.30 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 211-07454              949.700  CYS  |      30.52000       28984.84|      27.00000       25641.90|      30.00000       28491.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             4271.400  TON  |      21.64000       92433.10|      22.00000       93970.80|      17.35000       74108.79 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08043              374.000  SYS  |       9.13000        3414.62|       1.00000         374.00|      13.60000        5086.40 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07432              449.400  TON  |      53.00000       23818.20|      73.00000       32806.20|      53.00000       23818.20 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              320.700  TON  |      67.00000       21486.90|      73.00000       23411.10|      67.00000       21486.90 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              467.100  TON  |      47.00000       21953.70|      60.00000       28026.00|      47.00000       21953.70 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440             1240.700  TON  |      37.50000       46526.25|      45.00000       55831.50|      37.50000       46526.25 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442             1947.900  TON  |      38.50000       74994.15|      45.00000       87655.50|      38.50000       74994.15 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1539.000  SYS  |       3.50000        5386.50|       0.35000         538.65|       3.50000        5386.50 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05520                6.000  TON  |       1.00000           6.00|       1.00000           6.00|       1.00000           6.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01270              400.000  LFT  |       6.10000        2440.00|      14.00000        5600.00|       6.10000        2440.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1139301         |(   3  ) 38-1625197 
                                          |LAPORTE CONSTRUCTION CO      |E & B PAVING INC             |SELGE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 601-01700                2.000  EACH |    1890.00000        3780.00|    1600.00000        3200.00|    1890.00000        3780.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-02800                4.000  EACH |     975.00000        3900.00|     900.00000        3600.00|     975.00000        3900.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0032 601-94689                2.000  EACH |    2350.00000        4700.00|    2200.00000        4400.00|    2350.00000        4700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-97080                4.000  EACH |    1825.00000        7300.00|    1800.00000        7200.00|    1825.00000        7300.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0034 601-99105              693.500  LFT  |      15.30000       10610.55|      16.00000       11096.00|      15.30000       10610.55 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 610-07486               92.300  TON  |      95.00000        8768.50|      79.50000        7337.85|      95.00000        8768.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 611-06497                4.000  EACH |     175.00000         700.00|     150.00000         600.00|     175.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-08232                4.000  EACH |     190.00000         760.00|     150.00000         600.00|     340.00000        1360.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0038 615-06490               10.000  EACH |     120.00000        1200.00|     140.00000        1400.00|     120.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 616-02320             1428.700  SYS  |       2.41000        3443.17|       3.00000        4286.10|       2.50000        3571.75 
  GEOTEXTILES                             |                             |                             | 
0040 616-02842             1215.600  TON  |      26.50000       32213.40|      20.00000       24312.00|      30.50000       37075.80 
  RIPRAP, DITCH                           |                             |                             | 
0041 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-01597             1165.600  SYS  |       2.45000        2855.72|       2.45000        2855.72|       2.45000        2855.72 
  EROSION CONTROL, MAT                    |                             |                             | 
0043 621-06545                1.500  TON  |     655.00000         982.50|     655.00000         982.50|     655.00000         982.50 
  FERTILIZER                              |                             |                             | 
0044 621-06553              268.000  LBS  |       3.70000         991.60|       4.00000        1072.00|       3.70000         991.60 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              167.000  LBS  |       4.25000         709.75|       5.00000         835.00|       4.25000         709.75 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                7.300  TON  |     510.00000        3723.00|     510.00000        3723.00|     510.00000        3723.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567               13.000  kGAL |      25.00000         325.00|      25.00000         325.00|      25.00000         325.00 
  WATER                                   |                             |                             | 
0048 621-06574              628.000  SYS  |       3.02000        1896.56|       3.00000        1884.00|       3.05000        1915.40 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1139301         |(   3  ) 38-1625197 
                                          |LAPORTE CONSTRUCTION CO      |E & B PAVING INC             |SELGE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 621-06575             2633.000  SYS  |       3.02000        7951.66|       3.00000        7899.00|       3.05000        8030.65 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                5.000  EACH |      25.00000         125.00|      25.00000         125.00|      25.00000         125.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786               90.000  EACH |       9.25000         832.50|       9.25000         832.50|       9.25000         832.50 
  SEEDLING                                |                             |                             | 
0052 706-06347               40.000  LFT  |     252.00000       10080.00|     235.00000        9400.00|     252.00000       10080.00 
  RAILING, CF-1                           |                             |                             | 
0053 713-51334                       LUMP |   84999.89000       84999.89|   16450.00000       16450.00|    5000.00000        5000.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0054 714-08070               95.000  LFT  |    1142.99000      108584.05|    1420.00000      134900.00|    1255.00000      119225.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 6 FT.                |                             |                             | 
0055 715-04509               16.000  LFT  |      93.56000        1496.96|      76.05000        1216.80|      35.00000         560.00 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0056 715-04509               82.000  LFT  |      48.60000        3985.20|      50.50000        4141.00|      38.25000        3136.50 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 15   |                             |                             | 
  IN.                                     |                             |                             | 
0057 715-05048              100.000  LFT  |      15.02000        1502.00|      18.00000        1800.00|      16.15000        1615.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |      21.45000        2145.00|      18.75000        1875.00|      18.25000        1825.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      29.05000        2905.00|      27.15000        2715.00|      19.00000        1900.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123               84.000  LFT  |      48.69000        4089.96|      50.00000        4200.00|      43.00000        3612.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05151              260.000  LFT  |      32.56000        8465.60|      40.00000       10400.00|      28.00000        7280.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05169              110.000  LFT  |      38.57000        4242.70|      40.00000        4400.00|      28.50000        3135.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0063 715-46005                8.000  EACH |     443.06000        3544.48|     465.00000        3720.00|     185.00000        1480.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     629.67000        1259.34|     530.00000        1060.00|     295.00000         590.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 720-45035                1.000  EACH |    1531.74000        1531.74|    2700.00000        2700.00|    1350.00000        1350.00 
  INLET, F7                               |                             |                             | 
0066 723-06660               45.000  SYS  |     900.00000       40500.00|    1215.00000       54675.00|     290.00000       13050.00 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1139301         |(   3  ) 38-1625197 
                                          |LAPORTE CONSTRUCTION CO      |E & B PAVING INC             |SELGE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0067 801-04308                2.000  EACH |     195.00000         390.00|     320.00000         640.00|     195.00000         390.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06203             5784.000  LFT  |       0.31000        1793.04|       0.30000        1735.20|       0.31000        1793.04 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0069 801-06207             7248.000  LFT  |       0.80000        5798.40|       0.40000        2899.20|       0.80000        5798.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               18.000  EACH |      79.00000        1422.00|     170.00000        3060.00|      79.00000        1422.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      35.00000         420.00|      40.00000         480.00|      35.00000         420.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               45.000  EACH |      10.50000         472.50|      15.00000         675.00|      10.50000         472.50 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |   15929.53000       15929.53|   13600.00000       13600.00|    1200.00000        1200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               96.000  LFT  |      12.00000        1152.00|      15.00000        1440.00|      12.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0075 802-05701               42.000  LFT  |      10.20000         428.40|      21.00000         882.00|      10.20000         428.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-76035               12.000  SFT  |      15.90000         190.80|      25.00000         300.00|      15.90000         190.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 804-06740              111.000  EACH |      14.50000        1609.50|      19.00000        2109.00|      14.50000        1609.50 
  DELINEATOR WITH POST, D2                |                             |                             | 
0078 808-01226               30.000  EACH |      35.00000        1050.00|      35.00000        1050.00|      35.00000        1050.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0079 808-06703             3700.000  LFT  |       0.01000          37.00|       0.01000          37.00|       0.01000          37.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-06713             3700.000  LFT  |       0.27000         999.00|       0.27000         999.00|       0.30000        1110.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0081 808-06716              426.000  LFT  |       0.50000         213.00|       1.00000         426.00|       0.51000         217.26 
  LINE, REMOVE                            |                             |                             | 
0082 808-75240              463.000  LFT  |       0.78000         361.14|       0.78000         361.14|       0.78000         361.14 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0083 808-75245             1490.000  LFT  |       0.78000        1162.20|       0.78000        1162.20|       0.78000        1162.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,074,017.55|           $     1,086,242.64|           $     1,094,801.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,074,017.55|           $     1,086,242.64|           $     1,094,801.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12836.80000       12836.80|   10000.00000       10000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2500.00000       22500.00|    1843.00000       16587.00|    2100.00000       18900.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   57000.00000       57000.00|   58000.00000       58000.00|   59000.00000       59000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   26000.00000       26000.00|   23200.00000       23200.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             1734.000  SYS  |      20.00000       34680.00|      20.00000       34680.00|      15.00000       26010.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   30000.00000       30000.00|    3100.00000        3100.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-74035                2.000  EACH |      75.00000         150.00|      70.00000         140.00|      91.00000         182.00 
  SIGN, REMOVE                            |                             |                             | 
0011 203-02000             3775.000  CYS  |       9.00000       33975.00|      10.00000       37750.00|      12.00000       45300.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             1892.000  CYS  |      12.00000       22704.00|      20.00000       37840.00|       1.00000        1892.00 
  BORROW                                  |                             |                             | 
0013 205-06931              137.800  TON  |      50.00000        6890.00|      78.60000       10831.08|      35.00000        4823.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06932              355.000  LFT  |       9.15000        3248.25|       9.15000        3248.25|       9.15000        3248.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937              550.000  LFT  |       1.58000         869.00|       1.58000         869.00|       1.60000         880.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             5567.000  SYS  |      12.00000       66804.00|      10.60000       59010.20|      14.25000       79329.75 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             4287.000  SYS  |       6.00000       25722.00|       5.80000       24864.60|       7.00000       30009.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-07454              949.700  CYS  |      20.00000       18994.00|      17.10000       16239.87|      21.00000       19943.70 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             4271.400  TON  |      19.00000       81156.60|      16.90000       72186.66|      16.00000       68342.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08043              374.000  SYS  |      12.00000        4488.00|      11.80000        4413.20|      12.00000        4488.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07432              449.400  TON  |      53.00000       23818.20|      60.00000       26964.00|      53.00000       23818.20 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              320.700  TON  |      67.00000       21486.90|      61.00000       19562.70|      67.00000       21486.90 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              467.100  TON  |      47.00000       21953.70|      52.00000       24289.20|      47.00000       21953.70 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440             1240.700  TON  |      37.50000       46526.25|      51.00000       63275.70|      37.50000       46526.25 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442             1947.900  TON  |      38.50000       74994.15|      49.00000       95447.10|      38.50000       74994.15 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1539.000  SYS  |       3.50000        5386.50|       5.00000        7695.00|       3.50000        5386.50 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05520                6.000  TON  |       1.00000           6.00|     300.00000        1800.00|       1.00000           6.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01270              400.000  LFT  |       6.10000        2440.00|       9.00000        3600.00|       6.10000        2440.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
0030 601-01700                2.000  EACH |    1890.00000        3780.00|    2145.00000        4290.00|    1900.00000        3800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-02800                4.000  EACH |     975.00000        3900.00|    1290.00000        5160.00|     980.00000        3920.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0032 601-94689                2.000  EACH |    2350.00000        4700.00|    2395.00000        4790.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-97080                4.000  EACH |    1825.00000        7300.00|    2075.00000        8300.00|    1800.00000        7200.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0034 601-99105              693.500  LFT  |      15.30000       10610.55|      16.00000       11096.00|      15.25000       10575.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 610-07486               92.300  TON  |      95.00000        8768.50|     100.00000        9230.00|      95.00000        8768.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 611-06497                4.000  EACH |     125.00000         500.00|     137.00000         548.00|     180.00000         720.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-08232                4.000  EACH |      65.00000         260.00|     115.00000         460.00|     190.00000         760.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 615-06490               10.000  EACH |     175.00000        1750.00|     119.00000        1190.00|     120.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 616-02320             1428.700  SYS  |       2.00000        2857.40|       3.10000        4428.97|       3.00000        4286.10 
  GEOTEXTILES                             |                             |                             | 
0040 616-02842             1215.600  TON  |      40.00000       48624.00|      30.00000       36468.00|      30.00000       36468.00 
  RIPRAP, DITCH                           |                             |                             | 
0041 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-01597             1165.600  SYS  |       2.45000        2855.72|       2.45000        2855.72|       2.45000        2855.72 
  EROSION CONTROL, MAT                    |                             |                             | 
0043 621-06545                1.500  TON  |     655.00000         982.50|     655.00000         982.50|     660.00000         990.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553              268.000  LBS  |       3.70000         991.60|       3.70000         991.60|       3.70000         991.60 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              167.000  LBS  |       4.25000         709.75|       4.25000         709.75|       4.20000         701.40 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                7.300  TON  |     510.00000        3723.00|     510.00000        3723.00|     510.00000        3723.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567               13.000  kGAL |      25.00000         325.00|      25.00000         325.00|      25.00000         325.00 
  WATER                                   |                             |                             | 
0048 621-06574              628.000  SYS  |       3.02000        1896.56|       3.02000        1896.56|       3.00000        1884.00 
  SODDING                                 |                             |                             | 
0049 621-06575             2633.000  SYS  |       3.02000        7951.66|       3.02000        7951.66|       3.00000        7899.00 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                5.000  EACH |      25.00000         125.00|      25.00000         125.00|      25.00000         125.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786               90.000  EACH |       9.25000         832.50|      25.00000        2250.00|       9.25000         832.50 
  SEEDLING                                |                             |                             | 
0052 706-06347               40.000  LFT  |     252.00000       10080.00|     400.00000       16000.00|     250.00000       10000.00 
  RAILING, CF-1                           |                             |                             | 
0053 713-51334                       LUMP |  152000.00000      152000.00|  125000.00000      125000.00|  188000.00000      188000.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0054 714-08070               95.000  LFT  |    1600.00000      152000.00|    1630.00000      154850.00|    1500.00000      142500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 6 FT.                |                             |                             | 
0055 715-04509               16.000  LFT  |      28.00000         448.00|      31.00000         496.00|      40.00000         640.00 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 12   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 715-04509               82.000  LFT  |      35.00000        2870.00|      33.00000        2706.00|      42.00000        3444.00 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 15   |                             |                             | 
  IN.                                     |                             |                             | 
0057 715-05048              100.000  LFT  |       6.00000         600.00|      25.00000        2500.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |       8.00000         800.00|      26.00000        2600.00|      11.00000        1100.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      10.00000        1000.00|      27.00000        2700.00|      12.00000        1200.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123               84.000  LFT  |      40.00000        3360.00|      34.00000        2856.00|      39.00000        3276.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05151              260.000  LFT  |      26.00000        6760.00|      22.00000        5720.00|      37.00000        9620.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05169              110.000  LFT  |      30.00000        3300.00|      35.00000        3850.00|      35.00000        3850.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0063 715-46005                8.000  EACH |     275.00000        2200.00|     295.00000        2360.00|     480.00000        3840.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     400.00000         800.00|     468.00000         936.00|     570.00000        1140.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 720-45035                1.000  EACH |    1100.00000        1100.00|    1245.00000        1245.00|    1000.00000        1000.00 
  INLET, F7                               |                             |                             | 
0066 723-06660               45.000  SYS  |     600.00000       27000.00|    1000.00000       45000.00|     550.00000       24750.00 
  WINGWALL                                |                             |                             | 
0067 801-04308                2.000  EACH |     195.00000         390.00|     195.00000         390.00|     200.00000         400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06203             5784.000  LFT  |       0.31000        1793.04|       0.25000        1446.00|       0.30000        1735.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0069 801-06207             7248.000  LFT  |       0.80000        5798.40|       0.80000        5798.40|       0.80000        5798.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               18.000  EACH |      79.00000        1422.00|      79.00000        1422.00|      79.00000        1422.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      35.00000         420.00|      35.00000         420.00|      35.00000         420.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               45.000  EACH |      10.50000         472.50|      10.50000         472.50|      10.50000         472.50 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |    8000.00000        8000.00|    8410.00000        8410.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               96.000  LFT  |      12.00000        1152.00|      12.00000        1152.00|      12.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 802-05701               42.000  LFT  |      10.20000         428.40|      10.20000         428.40|      10.25000         430.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-76035               12.000  SFT  |      15.90000         190.80|      15.90000         190.80|      16.00000         192.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 804-06740              111.000  EACH |      14.50000        1609.50|      14.50000        1609.50|      14.50000        1609.50 
  DELINEATOR WITH POST, D2                |                             |                             | 
0078 808-01226               30.000  EACH |      60.00000        1800.00|      35.00000        1050.00|      35.00000        1050.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0079 808-06703             3700.000  LFT  |       0.01000          37.00|       0.01000          37.00|       0.01000          37.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-06713             3700.000  LFT  |       0.27000         999.00|       0.27000         999.00|       0.25000         925.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0081 808-06716              426.000  LFT  |       0.51000         217.26|       0.51000         217.26|       0.50000         213.00 
  LINE, REMOVE                            |                             |                             | 
0082 808-75240              463.000  LFT  |       0.78000         361.14|       0.78000         361.14|       0.80000         370.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0083 808-75245             1490.000  LFT  |       0.78000        1162.20|       0.78000        1162.20|       0.80000        1192.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,149,247.33|           $     1,158,353.52|           $     1,195,168.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,149,247.33|           $     1,158,353.52|           $     1,195,168.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9800.00000        9800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1600.00000       14400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   26000.00000       26000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             1734.000  SYS  |      16.00000       27744.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   47695.00000       47695.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-74035                2.000  EACH |     175.00000         350.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0011 203-02000             3775.000  CYS  |      21.00000       79275.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             1892.000  CYS  |      21.00000       39732.00|                             | 
  BORROW                                  |                             |                             | 
0013 205-06931              137.800  TON  |      96.00000       13228.80|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06932              355.000  LFT  |       9.15000        3248.25|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06933                1.000  EACH |     100.00000         100.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937              550.000  LFT  |       4.00000        2200.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             5567.000  SYS  |       4.65000       25886.55|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             4287.000  SYS  |       8.00000       34296.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-07454              949.700  CYS  |      36.00000       34189.20|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             4271.400  TON  |      20.00000       85428.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08043              374.000  SYS  |       8.00000        2992.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07432              449.400  TON  |      53.00000       23818.20|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              320.700  TON  |      67.00000       21486.90|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              467.100  TON  |      47.00000       21953.70|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440             1240.700  TON  |      37.50000       46526.25|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442             1947.900  TON  |      38.50000       74994.15|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1539.000  SYS  |       3.50000        5386.50|                             | 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05520                6.000  TON  |       1.00000           6.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01270              400.000  LFT  |       6.10000        2440.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
0030 601-01700                2.000  EACH |    1890.00000        3780.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-02800                4.000  EACH |     975.00000        3900.00|                             | 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0032 601-94689                2.000  EACH |    2350.00000        4700.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-97080                4.000  EACH |    1825.00000        7300.00|                             | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0034 601-99105              693.500  LFT  |      15.30000       10610.55|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 610-07486               92.300  TON  |      95.00000        8768.50|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 611-06497                4.000  EACH |     175.00000         700.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-08232                4.000  EACH |     190.00000         760.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 615-06490               10.000  EACH |     120.00000        1200.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 616-02320             1428.700  SYS  |       3.50000        5000.45|                             | 
  GEOTEXTILES                             |                             |                             | 
0040 616-02842             1215.600  TON  |      44.00000       53486.40|                             | 
  RIPRAP, DITCH                           |                             |                             | 
0041 621-01004                2.000  EACH |     250.00000         500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-01597             1165.600  SYS  |       2.45000        2855.72|                             | 
  EROSION CONTROL, MAT                    |                             |                             | 
0043 621-06545                1.500  TON  |     655.00000         982.50|                             | 
  FERTILIZER                              |                             |                             | 
0044 621-06553              268.000  LBS  |       3.70000         991.60|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              167.000  LBS  |       4.25000         709.75|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                7.300  TON  |     510.00000        3723.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567               13.000  kGAL |      25.00000         325.00|                             | 
  WATER                                   |                             |                             | 
0048 621-06574              628.000  SYS  |       3.00000        1884.00|                             | 
  SODDING                                 |                             |                             | 
0049 621-06575             2633.000  SYS  |       3.00000        7899.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                5.000  EACH |      26.00000         130.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786               90.000  EACH |       9.25000         832.50|                             | 
  SEEDLING                                |                             |                             | 
0052 706-06347               40.000  LFT  |     350.00000       14000.00|                             | 
  RAILING, CF-1                           |                             |                             | 
0053 713-51334                       LUMP |  220000.00000      220000.00|                             | 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0054 714-08070               95.000  LFT  |    1450.00000      137750.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 6 FT.                |                             |                             | 
0055 715-04509               16.000  LFT  |      53.00000         848.00|                             | 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 12   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 715-04509               82.000  LFT  |      56.00000        4592.00|                             | 
  TEMPORARY PIPE , TYPE 3, CIRCULAR, 15   |                             |                             | 
  IN.                                     |                             |                             | 
0057 715-05048              100.000  LFT  |      15.25000        1525.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |      19.50000        1950.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      21.70000        2170.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123               84.000  LFT  |      57.90000        4863.60|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05151              260.000  LFT  |      93.14000       24216.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05169              110.000  LFT  |      35.60000        3916.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0063 715-46005                8.000  EACH |     305.00000        2440.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     325.00000         650.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 720-45035                1.000  EACH |    1520.00000        1520.00|                             | 
  INLET, F7                               |                             |                             | 
0066 723-06660               45.000  SYS  |     493.00000       22185.00|                             | 
  WINGWALL                                |                             |                             | 
0067 801-04308                2.000  EACH |     195.00000         390.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0068 801-06203             5784.000  LFT  |       0.12000         694.08|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0069 801-06207             7248.000  LFT  |       0.80000        5798.40|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               18.000  EACH |      79.00000        1422.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      35.00000         420.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               45.000  EACH |      10.50000         472.50|                             | 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |   13900.00000       13900.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               96.000  LFT  |      12.00000        1152.00|                             | 
  BARRICADE, III-A                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 231 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,148,582.22                                                   ROUTE : US 6 
     CALL ORDER   : 231                     CONTRACT ID : B -28111-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 802-05701               42.000  LFT  |      10.20000         428.40|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0076 802-76035               12.000  SFT  |      15.90000         190.80|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 804-06740              111.000  EACH |      14.50000        1609.50|                             | 
  DELINEATOR WITH POST, D2                |                             |                             | 
0078 808-01226               30.000  EACH |      60.00000        1800.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0079 808-06703             3700.000  LFT  |       0.37000        1369.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-06713             3700.000  LFT  |       0.10000         370.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0081 808-06716              426.000  LFT  |       0.51000         217.26|                             | 
  LINE, REMOVE                            |                             |                             | 
0082 808-75240              463.000  LFT  |       0.78000         361.14|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0083 808-75245             1490.000  LFT  |       0.45000         670.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,303,110.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,303,110.05|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,426,965.66                                                   ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : B -28729-A                   COUNTIES : DUBOIS          DAVIESS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     4,128,500.00  100.0000% 
   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     4,133,778.65  100.1279% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     4,148,424.80  100.4826% 
   4   35-1878024     RAGLE, INC.                                                                $     4,316,769.25  104.5602% 
   5   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     4,704,475.20  113.9512% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 05-0558668          |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|  122528.17000      122528.17|   32000.00000       32000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               28.000  MOS  |    1400.00000       39200.00|    1142.27000       31983.56|    2500.00000       70000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  205000.00000      205000.00|  209157.46000      209157.46|  210000.00000      210000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   80000.00000       80000.00|  191088.57000      191088.57|   80000.00000       80000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              319.000  LFT  |       5.50000        1754.50|       5.74000        1831.06|       6.00000        1914.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   40000.00000       40000.00|  104013.63000      104013.63|   35000.00000       35000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000             7415.000  CYS  |       8.00000       59320.00|      12.64000       93725.60|       5.00000       37075.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070            56715.000  CYS  |       7.00000      397005.00|       2.75000      155966.25|       8.00000      453720.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,426,965.66                                                   ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : B -28729-A                   COUNTIES : DUBOIS          DAVIESS 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 05-0558668         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 204-02290                2.000  EACH |    2000.00000        4000.00|    2826.97000        5653.94|    1200.00000        2400.00 
  SETTLEMENT PLATE                        |                             |                             | 
0013 204-08396                2.000  EACH |    3700.00000        7400.00|    5221.20000       10442.40|    2650.00000        5300.00 
  STANDPIPE PIEZOMETER                    |                             |                             | 
0014 204-08415               14.000  EACH |      90.00000        1260.00|      67.22000         941.08|      35.00000         490.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0015 205-06930               10.400  TON  |      75.00000         780.00|     177.18000        1842.67|      46.00000         478.40 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0016 205-06931               33.600  TON  |      35.00000        1176.00|     164.71000        5534.26|      37.00000        1243.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06936              212.000  TON  |      41.00000        8692.00|      88.12000       18681.44|      41.00000        8692.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06938              252.000  LFT  |      18.00000        4536.00|      34.76000        8759.52|      24.00000        6048.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 206-51220              908.000  CYS  |      55.00000       49940.00|      22.83000       20729.64|      30.00000       27240.00 
  EXCAVATION, WET                         |                             |                             | 
0020 207-08266            10592.000  SYS  |       4.00000       42368.00|       4.83000       51159.36|       1.60000       16947.20 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0021 211-06467               84.000  CYS  |      62.00000        5208.00|      51.83000        4353.72|      45.00000        3780.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454               97.500  CYS  |      30.00000        2925.00|      29.15000        2842.13|      20.00000        1950.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 302-07455               30.400  CYS  |      70.00000        2128.00|      43.02000        1307.81|      75.00000        2280.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-52308             4577.000  TON  |      19.00000       86963.00|      14.07000       64398.39|      19.00000       86963.00 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 
0025 303-60012               20.000  TON  |      40.00000         800.00|     133.07000        2661.40|      70.00000        1400.00 
  AGGREGATE, 2                            |                             |                             | 
0026 401-07325              645.000  TON  |      85.00000       54825.00|      85.10000       54889.50|      70.00000       45150.00 
  QC/QA-HMA, 1, 70, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07395             1747.000  TON  |      80.00000      139760.00|      59.00000      103073.00|      54.00000       94338.00 
  QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 404-05514             1906.000  SYS  |       4.00000        7624.00|       3.65000        6956.90|       5.00000        9530.00 
  SEAL COAT, 5                            |                             |                             | 
0029 406-05520                2.000  TON  |     250.00000         500.00|    1044.24000        2088.48|     325.00000         650.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01700                1.000  EACH |    1795.00000        1795.00|    1874.41000        1874.41|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 241                     CONTRACT ID : B -28729-A                   COUNTIES : DUBOIS          DAVIESS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 05-0558668         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 601-06037                3.000  EACH |     650.00000        1950.00|     678.76000        2036.28|     675.00000        2025.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0032 601-06374                4.000  EACH |     985.00000        3940.00|    1028.58000        4114.32|    1000.00000        4000.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0033 601-99105              487.500  LFT  |      17.20000        8385.00|      17.96000        8755.50|      18.00000        8775.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 605-06140              422.000  LFT  |      38.00000       16036.00|      17.57000        7414.54|      35.00000       14770.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0035 610-06257              182.000  SYS  |     100.00000       18200.00|      59.54000       10836.28|      75.00000       13650.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 610-07486              107.000  TON  |      99.00000       10593.00|     116.95000       12513.65|     115.00000       12305.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 615-06490               32.000  EACH |      95.00000        3040.00|      99.20000        3174.40|     100.00000        3200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505               22.000  EACH |     495.00000       10890.00|     516.90000       11371.80|     500.00000       11000.00 
  MONUMENT, B                             |                             |                             | 
0040 615-06510                1.000  EACH |     495.00000         495.00|     516.90000         516.90|     500.00000         500.00 
  MONUMENT, C                             |                             |                             | 
0041 616-02320             6509.000  SYS  |       3.00000       19527.00|       1.65000       10739.85|       2.50000       16272.50 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688             4127.000  TON  |      26.00000      107302.00|      24.85000      102555.95|      23.00000       94921.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405              490.000  TON  |      25.00000       12250.00|      22.55000       11049.50|      23.00000       11270.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451              512.000  TON  |      25.00000       12800.00|      22.55000       11545.60|      23.00000       11776.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                4.000  EACH |     650.00000        2600.00|     678.76000        2715.04|     500.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770             2476.000  SYS  |       1.15000        2847.40|       1.20000        2971.20|       1.50000        3714.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06545                2.080  TON  |     510.00000        1060.80|     532.56000        1107.72|     350.00000         728.00 
  FERTILIZER                              |                             |                             | 
0048 621-06553              703.000  LBS  |       2.80000        1968.40|       2.92000        2052.76|       3.00000        2109.00 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              623.000  LBS  |       2.30000        1432.90|       2.40000        1495.20|       2.00000        1246.00 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565               16.700  TON  |     390.00000        6513.00|     407.25000        6801.08|     375.00000        6262.50 
  MULCHING MATERIAL                       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 05-0558668         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 621-06567                1.000  kGAL |       1.00000           1.00|       1.04000           1.04|       5.00000           5.00 
  WATER                                   |                             |                             | 
0053 621-06574              241.000  SYS  |       8.10000        1952.10|       8.46000        2038.86|       6.00000        1446.00 
  SODDING                                 |                             |                             | 
0054 622-52436               11.000  EACH |      30.00000         330.00|      31.33000         344.63|      22.00000         242.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0055 622-91786              230.000  EACH |       8.45000        1943.50|       8.82000        2028.60|       6.50000        1495.00 
  SEEDLING                                |                             |                             | 
0056 622-98200               11.000  EACH |      30.00000         330.00|      31.33000         344.63|      22.00000         242.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0057 701-51195             2470.000  LFT  |      44.00000      108680.00|      36.65000       90525.50|      60.00000      148200.00 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0058 701-91792               68.000  EACH |     180.00000       12240.00|      93.79000        6377.72|     110.00000        7480.00 
  PILE TIP, STEEL H                       |                             |                             | 
0059 702-51005              390.600  CYS  |     575.00000      224595.00|     643.42000      251319.85|     550.00000      214830.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51015              112.000  CYS  |     500.00000       56000.00|     882.33000       98820.96|     300.00000       33600.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0061 702-91123              195.000  CYS  |     250.00000       48750.00|     152.75000       29786.25|     250.00000       48750.00 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0062 703-51030            47806.000  LBS  |       0.85000       40635.10|       0.81000       38722.86|       0.90000       43025.40 
  REINFORCING STEEL                       |                             |                             | 
0063 703-51032           128120.000  LBS  |       0.90000      115308.00|       0.81000      103777.20|       1.00000      128120.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0064 704-04850             7387.000  SYS  |      60.00000      443220.00|      77.88000      575299.56|      85.00000      627895.00 
  CONCRETE , MAT ARTICULATING             |                             |                             | 
0066 704-51002              375.100  CYS  |     595.00000      223184.50|     432.98000      162410.80|     600.00000      225060.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0067 706-91957              975.000  LFT  |      55.00000       53625.00|      57.38000       55945.50|      60.00000       58500.00 
  BRIDGE RAILING, THRIE BEAM              |                             |                             | 
0068 709-51821                       LUMP |    6237.60000        6237.60|    7330.56000        7330.56|    6500.00000        6500.00 
  SURFACE SEAL                            |                             |                             | 
0069 711-51038                       LUMP |  902588.72000      902588.72|  738220.40000      738220.40|  900000.00000      900000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 715-05048             5347.000  LFT  |       5.00000       26735.00|       4.55000       24328.85|       5.00000       26735.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0071 715-05053              276.000  LFT  |      13.00000        3588.00|      13.66000        3770.16|      20.00000        5520.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0072 715-05121              136.000  LFT  |      43.00000        5848.00|      48.53000        6600.08|      42.00000        5712.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0073 715-05123               34.000  LFT  |      60.00000        2040.00|      60.33000        2051.22|      55.00000        1870.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0074 715-05151               53.000  LFT  |      46.00000        2438.00|      53.98000        2860.94|      45.00000        2385.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0075 715-05169              217.000  LFT  |      45.00000        9765.00|      45.89000        9958.13|      40.00000        8680.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05171               38.000  LFT  |      52.00000        1976.00|      46.44000        1764.72|      45.00000        1710.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0077 715-05173               45.000  LFT  |      60.00000        2700.00|      77.44000        3484.80|      48.00000        2160.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0078 715-05177              114.000  LFT  |      71.00000        8094.00|      63.58000        7248.12|      48.00000        5472.00 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0079 715-05407              108.000  LFT  |       9.00000         972.00|      10.82000        1168.56|      20.00000        2160.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0080 715-46005               11.000  EACH |     500.00000        5500.00|     224.40000        2468.40|     425.00000        4675.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0081 715-46010                7.000  EACH |     850.00000        5950.00|     269.73000        1888.11|     425.00000        2975.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0082 715-46020                2.000  EACH |     875.00000        1750.00|     340.60000         681.20|     525.00000        1050.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0083 715-46040                2.000  EACH |    1300.00000        2600.00|     704.23000        1408.46|     850.00000        1700.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0084 718-06529               14.000  EACH |    1300.00000       18200.00|     503.45000        7048.30|     500.00000        7000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0085 718-06532             3280.000  LFT  |       0.80000        2624.00|       0.84000        2755.20|       1.00000        3280.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0086 718-52610              642.000  CYS  |      40.00000       25680.00|      30.05000       19292.10|      35.00000       22470.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0087 718-99153             4646.000  SYS  |       2.25000       10453.50|       1.54000        7154.84|       1.50000        6969.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0088 720-45035                1.000  EACH |    1900.00000        1900.00|     973.04000         973.04|    1500.00000        1500.00 
  INLET, F7                               |                             |                             | 
0089 720-93409                2.000  EACH |    2700.00000        5400.00|    1841.22000        3682.44|    2600.00000        5200.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0090 721-43011                1.000  EACH |    1050.00000        1050.00|    2053.16000        2053.16|    1000.00000        1000.00 
  FLAP GATE, 18 IN.                       |                             |                             | 
0091 724-51925               66.000  LFT  |     150.00000        9900.00|      95.17000        6281.22|     125.00000        8250.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0092 801-04308                2.000  EACH |     795.00000        1590.00|     830.17000        1660.34|    1200.00000        2400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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0093 801-06640                4.000  EACH |     150.00000         600.00|     156.64000         626.56|     500.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06775                       LUMP |   46500.00000       46500.00|   36302.77000       36302.77|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 801-07118               48.000  LFT  |      25.00000        1200.00|      26.11000        1253.28|      22.00000        1056.00 
  BARRICADE, III-A                        |                             |                             | 
0096 801-07119               72.000  LFT  |      31.25000        2250.00|      32.63000        2349.36|      27.00000        1944.00 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701              159.000  LFT  |      11.36000        1806.24|      11.86000        1885.74|      12.00000        1908.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-76025               60.000  SFT  |      17.90000        1074.00|      18.69000        1121.40|      18.00000        1080.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0099 802-76035               20.000  SFT  |      19.90000         398.00|      20.78000         415.60|      20.00000         400.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0100 802-76045               10.000  SFT  |      21.90000         219.00|      22.87000         228.70|      22.00000         220.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0101 808-06713             7832.000  LFT  |       0.28000        2192.96|       0.29000        2271.28|       0.20000        1566.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0102 808-06714             8026.000  LFT  |       0.28000        2247.28|       0.29000        2327.54|       0.20000        1605.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0103 808-06726               20.000  LFT  |       2.90000          58.00|       3.03000          60.60|       7.50000         150.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0104 206-51235                       LUMP |  150000.00000      150000.00|  304205.64000      304205.64|  100000.00000      100000.00 
  COFFERDAM                               |                             |                             | 
0105 205-06937             1270.000  LFT  |       1.25000        1587.50|       3.44000        4368.80|       1.30000        1651.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0106 205-06933                1.000  EACH |     200.00000         200.00|     229.15000         229.15|     165.00000         165.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
     SECTION TOTALS                       |           $     4,128,500.00|           $     4,133,778.65|           $     4,148,424.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,128,500.00|           $     4,133,778.65|           $     4,148,424.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   27500.00000       27500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               28.000  MOS  |    1200.00000       33600.00|    1430.00000       40040.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  215000.00000      215000.00|  232000.00000      232000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   85000.00000       85000.00|   95000.00000       95000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              319.000  LFT  |       5.00000        1595.00|       5.50000        1754.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   30000.00000       30000.00|   60000.00000       60000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000             7415.000  CYS  |      10.00000       74150.00|       4.75000       35221.25| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070            56715.000  CYS  |      11.00000      623865.00|       8.53000      483778.95| 
  BORROW                                  |                             |                             | 
0012 204-02290                2.000  EACH |     600.00000        1200.00|    1100.00000        2200.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0013 204-08396                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 
  STANDPIPE PIEZOMETER                    |                             |                             | 
0014 204-08415               14.000  EACH |      13.50000         189.00|      34.00000         476.00| 
  STAKES, SETTLEMENT                      |                             |                             | 
0015 205-06930               10.400  TON  |      25.00000         260.00|      45.00000         468.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0016 205-06931               33.600  TON  |      30.00000        1008.00|      36.00000        1209.60| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06936              212.000  TON  |      30.00000        6360.00|      40.00000        8480.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06938              252.000  LFT  |       8.00000        2016.00|      23.00000        5796.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,426,965.66                                                   ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : B -28729-A                   COUNTIES : DUBOIS          DAVIESS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 206-51220              908.000  CYS  |      25.00000       22700.00|      46.00000       41768.00| 
  EXCAVATION, WET                         |                             |                             | 
0020 207-08266            10592.000  SYS  |       0.85000        9003.20|       1.52000       16099.84| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0021 211-06467               84.000  CYS  |      35.00000        2940.00|      72.66000        6103.44| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454               97.500  CYS  |      25.00000        2437.50|      35.00000        3412.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 302-07455               30.400  CYS  |      55.00000        1672.00|      57.00000        1732.80| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-52308             4577.000  TON  |      18.00000       82386.00|      20.41000       93416.57| 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 
0025 303-60012               20.000  TON  |      25.00000         500.00|      50.00000        1000.00| 
  AGGREGATE, 2                            |                             |                             | 
0026 401-07325              645.000  TON  |      68.00000       43860.00|      68.00000       43860.00| 
  QC/QA-HMA, 1, 70, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07395             1747.000  TON  |      52.50000       91717.50|      52.50000       91717.50| 
  QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 404-05514             1906.000  SYS  |       4.80000        9148.80|       4.80000        9148.80| 
  SEAL COAT, 5                            |                             |                             | 
0029 406-05520                2.000  TON  |     300.00000         600.00|     300.00000         600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01700                1.000  EACH |    1795.00000        1795.00|    1795.00000        1795.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-06037                3.000  EACH |     825.00000        2475.00|     650.00000        1950.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0032 601-06374                4.000  EACH |     710.00000        2840.00|     985.00000        3940.00| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0033 601-99105              487.500  LFT  |      15.25000        7434.38|      17.20000        8385.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 605-06140              422.000  LFT  |      18.00000        7596.00|      33.00000       13926.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0035 610-06257              182.000  SYS  |      55.00000       10010.00|      84.00000       15288.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 610-07486              107.000  TON  |     109.00000       11663.00|     109.00000       11663.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 615-06490               32.000  EACH |     115.00000        3680.00|      95.00000        3040.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,426,965.66                                                   ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : B -28729-A                   COUNTIES : DUBOIS          DAVIESS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 615-06505               22.000  EACH |     495.00000       10890.00|     495.00000       10890.00| 
  MONUMENT, B                             |                             |                             | 
0040 615-06510                1.000  EACH |     495.00000         495.00|     495.00000         495.00| 
  MONUMENT, C                             |                             |                             | 
0041 616-02320             6509.000  SYS  |       1.80000       11716.20|       2.00000       13018.00| 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688             4127.000  TON  |      20.00000       82540.00|      19.82000       81797.14| 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405              490.000  TON  |      20.00000        9800.00|      20.24000        9917.60| 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451              512.000  TON  |      20.00000       10240.00|      19.23000        9845.76| 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                4.000  EACH |     450.00000        1800.00|     200.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770             2476.000  SYS  |       1.30000        3218.80|       1.25000        3095.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06545                2.080  TON  |     326.00000         678.08|     450.00000         936.00| 
  FERTILIZER                              |                             |                             | 
0048 621-06553              703.000  LBS  |       2.70000        1898.10|       2.25000        1581.75| 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              623.000  LBS  |       1.80000        1121.40|       2.10000        1308.30| 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565               16.700  TON  |     365.00000        6095.50|     350.00000        5845.00| 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                1.000  kGAL |       5.00000           5.00|      10.00000          10.00| 
  WATER                                   |                             |                             | 
0053 621-06574              241.000  SYS  |       3.00000         723.00|       5.60000        1349.60| 
  SODDING                                 |                             |                             | 
0054 622-52436               11.000  EACH |      28.00000         308.00|      30.00000         330.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0055 622-91786              230.000  EACH |       6.00000        1380.00|       8.00000        1840.00| 
  SEEDLING                                |                             |                             | 
0056 622-98200               11.000  EACH |      28.00000         308.00|      30.00000         330.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0057 701-51195             2470.000  LFT  |      40.00000       98800.00|      58.87000      145408.90| 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0058 701-91792               68.000  EACH |     250.00000       17000.00|     106.00000        7208.00| 
  PILE TIP, STEEL H                       |                             |                             | 
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                                                        TABULATION OF BIDS 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 702-51005              390.600  CYS  |     750.00000      292950.00|     530.00000      207018.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51015              112.000  CYS  |     750.00000       84000.00|     678.00000       75936.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0061 702-91123              195.000  CYS  |     750.00000      146250.00|     141.00000       27495.00| 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0062 703-51030            47806.000  LBS  |       0.80000       38244.80|       1.21000       57845.26| 
  REINFORCING STEEL                       |                             |                             | 
0063 703-51032           128120.000  LBS  |       0.85000      108902.00|       0.93000      119151.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0064 704-04850             7387.000  SYS  |      55.00000      406285.00|      91.58000      676501.46| 
  CONCRETE , MAT ARTICULATING             |                             |                             | 
0066 704-51002              375.100  CYS  |     625.00000      234437.50|     892.00000      334589.20| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0067 706-91957              975.000  LFT  |      59.25000       57768.75|      53.41000       52074.75| 
  BRIDGE RAILING, THRIE BEAM              |                             |                             | 
0068 709-51821                       LUMP |    6000.00000        6000.00|    7020.00000        7020.00| 
  SURFACE SEAL                            |                             |                             | 
0069 711-51038                       LUMP |  700000.00000      700000.00|  834000.00000      834000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0070 715-05048             5347.000  LFT  |       3.00000       16041.00|       5.29000       28285.63| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0071 715-05053              276.000  LFT  |       8.00000        2208.00|      43.00000       11868.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0072 715-05121              136.000  LFT  |      35.00000        4760.00|      40.00000        5440.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0073 715-05123               34.000  LFT  |      55.00000        1870.00|      53.00000        1802.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0074 715-05151               53.000  LFT  |      32.00000        1696.00|      43.50000        2305.50| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0075 715-05169              217.000  LFT  |      32.00000        6944.00|      37.00000        8029.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05171               38.000  LFT  |      37.50000        1425.00|      44.00000        1672.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0077 715-05173               45.000  LFT  |      55.00000        2475.00|      45.50000        2047.50| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0078 715-05177              114.000  LFT  |      70.00000        7980.00|      47.00000        5358.00| 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0079 715-05407              108.000  LFT  |       9.00000         972.00|      12.00000        1296.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 715-46005               11.000  EACH |     350.00000        3850.00|     400.00000        4400.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0081 715-46010                7.000  EACH |     400.00000        2800.00|     400.00000        2800.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0082 715-46020                2.000  EACH |     475.00000         950.00|     500.00000        1000.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0083 715-46040                2.000  EACH |    1050.00000        2100.00|     800.00000        1600.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0084 718-06529               14.000  EACH |     325.00000        4550.00|     707.00000        9898.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0085 718-06532             3280.000  LFT  |       0.80000        2624.00|       0.80000        2624.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0086 718-52610              642.000  CYS  |      33.50000       21507.00|      40.00000       25680.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0087 718-99153             4646.000  SYS  |       0.55000        2555.30|       2.20000       10221.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0088 720-45035                1.000  EACH |    2800.00000        2800.00|    1400.00000        1400.00| 
  INLET, F7                               |                             |                             | 
0089 720-93409                2.000  EACH |    1700.00000        3400.00|    2500.00000        5000.00| 
  INLET, B15, MODIFIED                    |                             |                             | 
0090 721-43011                1.000  EACH |    1300.00000        1300.00|     900.00000         900.00| 
  FLAP GATE, 18 IN.                       |                             |                             | 
0091 724-51925               66.000  LFT  |     125.00000        8250.00|     106.52000        7030.32| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0092 801-04308                2.000  EACH |    1150.00000        2300.00|     795.00000        1590.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0093 801-06640                4.000  EACH |     445.00000        1780.00|     150.00000         600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06775                       LUMP |    7500.00000        7500.00|   26201.00000       26201.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 801-07118               48.000  LFT  |      20.00000         960.00|      25.00000        1200.00| 
  BARRICADE, III-A                        |                             |                             | 
0096 801-07119               72.000  LFT  |      25.00000        1800.00|      31.25000        2250.00| 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701              159.000  LFT  |      12.00000        1908.00|      11.36000        1806.24| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-76025               60.000  SFT  |      20.00000        1200.00|      17.90000        1074.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1385672         |(      ) 
                                          |RAGLE, INC.                  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0099 802-76035               20.000  SFT  |      22.00000         440.00|      19.90000         398.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0100 802-76045               10.000  SFT  |      35.00000         350.00|      21.90000         219.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0101 808-06713             7832.000  LFT  |       0.18000        1409.76|       0.28000        2192.96| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0102 808-06714             8026.000  LFT  |       0.18000        1444.68|       0.28000        2247.28| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0103 808-06726               20.000  LFT  |       7.00000         140.00|       2.90000          58.00| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0104 206-51235                       LUMP |  428000.00000      428000.00|  466908.00000      466908.00| 
  COFFERDAM                               |                             |                             | 
0105 205-06937             1270.000  LFT  |       1.50000        1905.00|       1.25000        1587.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0106 205-06933                1.000  EACH |      15.00000          15.00|      75.00000          75.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
     SECTION TOTALS                       |           $     4,316,769.25|           $     4,704,475.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,316,769.25|           $     4,704,475.20|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 271 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   489,014.23                                                   ROUTE : SR 66 
     CALL ORDER   : 271                     CONTRACT ID : M -28894-A                   COUNTIES : WARRICK 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 06/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J.H. RUDOLPH & COMPANY                                                     $       414,875.90  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       431,000.00  103.8865% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       455,000.00  109.6713% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(   3  ) 35-2040801 
                                          |J.H. RUDOLPH & COMPANY       |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1700.00000        1700.00|    3700.00000        3700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2000.00000       10000.00|    2700.00000       13500.00|    1350.00000        6750.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   20500.00000       20500.00|   21550.00000       21550.00|   22750.00000       22750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07491              150.000  TON  |     150.00000       22500.00|     165.00000       24750.00|     200.00000       30000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 306-08033            46926.000  SYS  |       0.20000        9385.20|       0.65000       30501.90|       0.65000       30501.90 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 306-08043              587.000  SYS  |       0.20000         117.40|       0.65000         381.55|       9.20000        5400.40 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08432             2511.000  SYS  |       1.25000        3138.75|       3.20000        8035.20|       4.40000       11048.40 
  MILLING, APPROACH                       |                             |                             | 
0011 401-06264                       LUMP |    3600.00000        3600.00|    2500.00000        2500.00|    1800.00000        1800.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07328             3963.000  TON  |      68.00000      269484.00|      61.00000      241743.00|      66.50000      263539.50 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 271 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   489,014.23                                                   ROUTE : SR 66 
     CALL ORDER   : 271                     CONTRACT ID : M -28894-A                   COUNTIES : WARRICK 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 
                                          |J.H. RUDOLPH & COMPANY       |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 406-05520               13.000  TON  |     390.00000        5070.00|     315.00000        4095.00|     200.00000        2600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07488              164.000  TON  |     105.00000       17220.00|     120.00000       19680.00|      95.00000       15580.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0015 801-06203             1700.000  LFT  |       0.50000         850.00|       0.50000         850.00|       1.10000        1870.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207             1700.000  LFT  |       1.60000        2720.00|       2.00000        3400.00|       0.75000        1275.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               22.000  EACH |     225.00000        4950.00|     145.00000        3190.00|     125.00000        2750.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   14100.00000       14100.00|   30880.75000       30880.75|   26586.80000       26586.80 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 805-78470             2100.000  LFT  |       0.36000         756.00|       0.36000         756.00|       0.36000         756.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0020 805-78795              750.000  LFT  |       7.00000        5250.00|       7.00000        5250.00|       7.00000        5250.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0021 805-92951                4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0022 808-06712             3000.000  LFT  |       0.21000         630.00|       0.14000         420.00|       0.15000         450.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            32606.000  LFT  |       0.17000        5543.02|       0.14000        4564.84|       0.15000        4890.90 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            11284.000  LFT  |       0.17000        1918.28|       0.14000        1579.76|       0.15000        1692.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75297              112.000  LFT  |       7.25000         812.00|       6.00000         672.00|      10.00000        1120.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0026 808-75320                8.000  EACH |      98.00000         784.00|     105.00000         840.00|     200.00000        1600.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0027 808-75325                3.000  EACH |     145.00000         435.00|     145.00000         435.00|     300.00000         900.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0028 808-75996              305.000  EACH |      13.25000        4041.25|       6.00000        1830.00|      13.50000        4117.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998              352.000  EACH |      21.50000        7568.00|      21.00000        7392.00|      21.50000        7568.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       414,875.90|           $       431,000.00|           $       455,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       414,875.90|           $       431,000.00|           $       455,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 281 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   338,661.22                                                   ROUTE : 
     CALL ORDER   : 281                     CONTRACT ID : M -29020-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/18/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J.H. RUDOLPH & COMPANY                                                     $       227,664.79  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       315,001.00  138.3618% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-2040801          |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 110-01001                       LUMP |   11300.00000       11300.00|   15500.00000       15500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 203-02070               90.000  CYS  |      30.00000        2700.00|     125.00000       11250.00| 
  BORROW                                  |                             |                             | 
0005 205-06937             1500.000  LFT  |       2.40000        3600.00|       1.25000        1875.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0006 207-08266              600.000  SYS  |      12.00000        7200.00|      11.00000        6600.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0007 301-07448              590.000  TON  |      15.00000        8850.00|      22.00000       12980.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0008 303-01180              300.000  TON  |      31.00000        9300.00|      40.00000       12000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07489               15.000  TON  |     155.00000        2325.00|     325.00000        4875.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 304-07492              265.000  TON  |      70.00000       18550.00|      77.00000       20405.00| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0011 402-07432             2635.000  TON  |      52.00000      137020.00|      68.00000      179180.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0012 406-05520                8.500  TON  |     290.00000        2465.00|     200.00000        1700.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07486               35.000  TON  |      75.00000        2625.00|     140.00000        4900.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 281 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   338,661.22                                                   ROUTE : 
     CALL ORDER   : 281                     CONTRACT ID : M -29020-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(      ) 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 621-06559              480.000  SYS  |       4.60000        2208.00|       4.60000        2208.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0015 801-06640                3.000  EACH |     245.00000         735.00|     400.00000        1200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |    7650.00000        7650.00|   23014.75000       23014.75| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06713            22324.000  LFT  |       0.21000        4688.04|       0.35000        7813.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0018 808-06714            10911.000  LFT  |       0.25000        2727.75|       0.35000        3818.85| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0019 808-06721              240.000  LFT  |       1.00000         240.00|       2.00000         480.00| 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 4 IN.                             |                             |                             | 
0020 808-75056              240.000  LFT  |       2.00000         480.00|       5.00000        1200.00| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                             |                             | 
     SECTION TOTALS                       |           $       227,664.79|           $       315,001.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       227,664.79|           $       315,001.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 291 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   127,638.04                                                   ROUTE : MAIN ROAD 
     CALL ORDER   : 291                     CONTRACT ID : M -29031-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/18/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J.H. RUDOLPH & COMPANY                                                     $        81,823.50  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $        99,500.00  121.6032% 
   3   35-1139301     E & B PAVING INC                                                           $        99,750.00  121.9087% 
   4   35-1558367     MYERS PAVING INC                                                           $       110,517.38  135.0680% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-2040801          |(   3  ) 35-1139301 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PARK ROAD MAINTENANCE 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    4100.00000        4100.00|    4950.00000        4950.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 303-07449               70.000  TON  |      47.00000        3290.00|      75.00000        5250.00|      55.00000        3850.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0005 304-07489              150.000  TON  |      85.00000       12750.00|     126.00000       18900.00|     140.00000       21000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0006 402-07432              835.000  TON  |      57.50000       48012.50|      58.00000       48430.00|      62.00000       51770.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0007 402-07450               75.000  TON  |      64.00000        4800.00|      85.00000        6375.00|      90.00000        6750.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0008 406-05520                2.700  TON  |     300.00000         810.00|     200.00000         540.00|     400.00000        1080.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0009 610-07486               26.000  TON  |      99.00000        2574.00|     120.00000        3120.00|      62.00000        1612.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0010 801-06640                3.000  EACH |     495.00000        1485.00|     400.00000        1200.00|     500.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    4000.00000        4000.00|   10733.00000       10733.00|    7186.00000        7186.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        81,823.50|           $        99,500.00|           $        99,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        81,823.50|           $        99,500.00|           $        99,750.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   127,638.04                                                   ROUTE : MAIN ROAD 
     CALL ORDER   : 291                     CONTRACT ID : M -29031-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1558367          |(       )                    |(      ) 
                                          |MYERS PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PARK ROAD MAINTENANCE 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 303-07449               70.000  TON  |      98.14000        6869.80|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0005 304-07489              150.000  TON  |     136.77000       20515.50|                             | 
  HMA PATCHING, TYPE A                    |                             |                             | 
0006 402-07432              835.000  TON  |      67.50000       56362.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0007 402-07450               75.000  TON  |      83.50000        6262.50|                             | 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0008 406-05520                2.700  TON  |     700.00000        1890.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0009 610-07486               26.000  TON  |     150.58000        3915.08|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0010 801-06640                3.000  EACH |     400.00000        1200.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    3500.00000        3500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       110,517.38|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       110,517.38|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 381 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,426,015.60                                                   ROUTE : 45TH STREET 
     CALL ORDER   : 381                     CONTRACT ID : T -20894-A                   COUNTIES : LAKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,333,990.54  100.0000% 
   2   35-1035122     GARIUP CONSTRUCTION CO. INC                                                $     1,585,000.01  118.8164% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,600,212.43  119.9568% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1035122          |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO. INC  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION AND INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|   29350.00000       29350.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2500.00000       15000.00|    2020.00000       12120.00|    4200.00000       25200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   66700.00000       66700.00|  213810.87000      213810.87|   84000.00000       84000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   40300.00000       40300.00|   47125.00000       47125.00|   31400.00000       31400.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02273              112.000  SYS  |      30.00000        3360.00|      45.26000        5069.12|      14.60000        1635.20 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 203-02000              825.000  CYS  |      40.00000       33000.00|      36.06000       29749.50|      33.00000       27225.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371                4.000  CYS  |     125.00000         500.00|      15.58000          62.32|     250.00000        1000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0011 205-06933                1.000  EACH |     225.00000         225.00|     229.27000         229.27|     225.00000         225.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 207-08263             4926.000  SYS  |      14.00000       68964.00|       7.24000       35664.24|      32.20000      158617.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,426,015.60                                                   ROUTE : 45TH STREET 
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                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO. INC  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 213-08058              947.000  CYS  |      75.00000       71025.00|      84.14000       79680.58|      72.00000       68184.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0014 306-08034            16538.000  SYS  |       2.00000       33076.00|       1.72000       28445.36|       2.75000       45479.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 401-06264                       LUMP |    1200.00000        1200.00|    2890.00000        2890.00|    2835.00000        2835.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328             1729.000  TON  |      64.00000      110656.00|      90.79000      156975.91|      89.10000      154053.90 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07398              533.000  TON  |      63.00000       33579.00|      99.40000       52980.20|      97.55000       51994.15 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0018 401-07424             2479.000  TON  |      61.00000      151219.00|      74.95000      185801.05|      73.55000      182330.45 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0019 402-07452              150.000  TON  |      75.00000       11250.00|     101.49000       15223.50|      99.60000       14940.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0020 402-07453               19.800  TON  |     150.00000        2970.00|     297.71000        5894.66|     292.15000        5784.57 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0021 406-05520                8.000  TON  |     750.00000        6000.00|     502.48000        4019.84|     493.00000        3944.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-06080              662.000  SYS  |      50.00000       33100.00|      48.81000       32312.22|      67.85000       44916.70 
  SIDEWALK, CONCRETE, RECONSTRUCTED       |                             |                             | 
0023 604-07896               13.000  SYS  |     175.00000        2275.00|     141.30000        1836.90|     135.00000        1755.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07900              287.000  SYS  |     125.00000       35875.00|      81.10000       23275.70|     105.00000       30135.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07901               46.000  SYS  |     150.00000        6900.00|     104.06000        4786.76|     120.00000        5520.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0026 605-06140             2627.000  LFT  |      20.00000       52540.00|      23.94000       62890.38|      17.00000       44659.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0027 610-08446             1054.000  SYS  |      60.00000       63240.00|      48.53000       51150.62|      53.50000       56389.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0028 615-06505                5.000  EACH |     400.00000        2000.00|     101.90000         509.50|     700.00000        3500.00 
  MONUMENT, B                             |                             |                             | 
0029 621-06567                0.500  kGAL |     250.00000         125.00|     254.74000         127.37|     250.00000         125.00 
  WATER                                   |                             |                             | 
0030 621-06574              532.000  SYS  |       8.70000        4628.40|       8.87000        4718.84|       8.70000        4628.40 
  SODDING                                 |                             |                             | 
0031 715-05024              321.000  LFT  |      89.00000       28569.00|      92.32000       29634.72|      91.75000       29451.75 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0032 715-05149              198.000  LFT  |      37.00000        7326.00|      50.24000        9947.52|      38.00000        7524.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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     ENGINEER'S ESTIMATE: $ 1,426,015.60                                                   ROUTE : 45TH STREET 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 715-05151              339.000  LFT  |      38.00000       12882.00|      49.52000       16787.28|      39.00000       13221.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0034 715-08306              171.000  TON  |      95.00000       16245.00|     116.38000       19900.98|     114.20000       19528.20 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0035 715-90567              120.000  LFT  |     137.00000       16440.00|      71.63000        8595.60|     140.00000       16800.00 
  WATER MAIN, RELOCATED, 6 IN.            |                             |                             | 
0036 715-92543               20.000  LFT  |     155.00000        3100.00|     143.67000        2873.40|     160.00000        3200.00 
  WATER MAIN, 8 IN., RELOCATE             |                             |                             | 
0037 720-44000               14.000  EACH |     200.00000        2800.00|     428.98000        6005.72|     200.00000        2800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 720-44025               37.000  EACH |     325.00000       12025.00|     638.92000       23640.04|     350.00000       12950.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0039 720-44055                2.000  EACH |     600.00000        1200.00|     995.53000        1991.06|     650.00000        1300.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0040 720-44296                1.000  EACH |     525.00000         525.00|     853.89000         853.89|     500.00000         500.00 
  CAP INLET                               |                             |                             | 
0041 720-45045               15.000  EACH |    2200.00000       33000.00|    2078.69000       31180.35|    2250.00000       33750.00 
  INLET, J10                              |                             |                             | 
0042 720-45080                2.000  EACH |    2500.00000        5000.00|    2058.31000        4116.62|    2700.00000        5400.00 
  INLET, S14                              |                             |                             | 
0043 720-45410                9.000  EACH |    4300.00000       38700.00|    3953.58000       35582.22|    4350.00000       39150.00 
  MANHOLE, C4                             |                             |                             | 
0044 720-45416                1.000  EACH |    6000.00000        6000.00|    5614.49000        5614.49|    6600.00000        6600.00 
  MANHOLE, E4                             |                             |                             | 
0045 720-95422                1.000  EACH |    4100.00000        4100.00|    6317.57000        6317.57|    4500.00000        4500.00 
  MANHOLE, J4                             |                             |                             | 
0046 720-98174                5.000  EACH |    2700.00000       13500.00|    2588.17000       12940.85|    2750.00000       13750.00 
  INLET, B15                              |                             |                             | 
0047 732-04965              100.000  LFT  |      60.00000        6000.00|      63.69000        6369.00|      59.00000        5900.00 
  WATER SERVICE LINE , OPEN CUT           |                             |                             | 
0048 732-04965              200.000  LFT  |      60.00000       12000.00|      64.30000       12860.00|      59.00000       11800.00 
  WATER SERVICE LINE , RELOCATION         |                             |                             | 
0049 801-06203            19389.000  LFT  |       0.12000        2326.68|       0.12000        2326.68|       0.21000        4071.69 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207            17600.000  LFT  |       0.92000       16192.00|       0.94000       16544.00|       0.98000       17248.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06539                       LUMP |    2000.00000        2000.00|    1620.00000        1620.00|    1641.95000        1641.95 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,426,015.60                                                   ROUTE : 45TH STREET 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0052 801-06640               16.000  EACH |     135.00000        2160.00|     137.56000        2200.96|     165.00000        2640.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06775                       LUMP |   20000.00000       20000.00|   22830.00000       22830.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07118              197.000  LFT  |      13.35000        2629.95|      13.60000        2679.20|      15.00000        2955.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-94295                8.000  EACH |     120.00000         960.00|     121.20000         969.60|     287.34000        2298.72 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0056 802-05701              114.000  LFT  |      10.66000        1215.24|      10.87000        1239.18|      17.39000        1982.46 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0057 802-76025               47.520  SFT  |      12.90000         613.01|      13.17000         625.84|      32.84000        1560.56 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0058 802-76035               13.300  SFT  |      13.00000         172.90|      13.25000         176.23|      36.48000         485.18 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0059 802-76045               72.500  SFT  |      14.85000        1076.63|      15.14000        1097.65|      41.56000        3013.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0060 805-01815                8.000  EACH |    1325.00000       10600.00|    1338.25000       10706.00|    1498.28000       11986.24 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0061 805-01842               12.000  EACH |     605.00000        7260.00|     611.05000        7332.60|     636.26000        7635.12 
  HANDHOLE, SIGNAL                        |                             |                             | 
0062 805-02072                2.000  EACH |    3800.00000        7600.00|    3838.00000        7676.00|    3734.41000        7468.82 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0063 805-02073                4.000  EACH |    3900.00000       15600.00|    3939.00000       15756.00|    3945.81000       15783.24 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0064 805-02077                2.000  EACH |    4100.00000        8200.00|    4141.00000        8282.00|    4269.07000        8538.14 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0065 805-02150               16.000  EACH |     705.00000       11280.00|     712.05000       11392.80|     750.17000       12002.72 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 
0066 805-02595                4.000  EACH |     120.00000         480.00|     121.20000         484.80|      82.10000         328.40 
  CONTROLLER, RESET TIMING                |                             |                             | 
0067 805-06592              996.000  LFT  |      11.45000       11404.20|      11.56000       11513.76|      16.32000       16254.72 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0068 805-08464                3.000  EACH |    4020.00000       12060.00|    4060.20000       12180.60|    4453.79000       13361.37 
  RADIO, INTERCONNECT                     |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 805-78106                1.000  EACH |   11000.00000       11000.00|   11110.00000       11110.00|   13032.98000       13032.98 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0070 805-78109                1.000  EACH |   11000.00000       11000.00|   11110.00000       11110.00|   12858.52000       12858.52 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0071 805-78205               16.000  EACH |     900.00000       14400.00|     909.00000       14544.00|     928.73000       14859.68 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0072 805-78230                8.000  EACH |    1360.00000       10880.00|    1373.60000       10988.80|    1431.58000       11452.64 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0073 805-78480             1444.000  LFT  |       1.00000        1444.00|       1.01000        1458.44|       0.92000        1328.48 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0074 805-78485             1023.000  LFT  |       1.15000        1176.45|       1.16000        1186.68|       1.08000        1104.84 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0075 805-78490             1317.000  LFT  |       1.20000        1580.40|       1.21000        1593.57|       1.13000        1488.21 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0076 805-78510             3953.000  LFT  |       1.00000        3953.00|       1.01000        3992.53|       0.97000        3834.41 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0077 805-78746             2052.000  LFT  |      11.00000       22572.00|      11.11000       22797.72|       6.36000       13050.72 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0078 805-78785               16.000  EACH |     501.00000        8016.00|     506.01000        8096.16|     502.85000        8045.60 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0079 805-78795             2052.000  LFT  |       8.82000       18098.64|       8.91000       18283.32|       6.36000       13050.72 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0080 805-78925                1.000  EACH |     710.00000         710.00|     717.10000         717.10|     759.40000         759.40 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0081 808-06368               33.000  LFT  |       6.50000         214.50|       6.64000         219.12|       9.00000         297.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0082 808-06701             2369.000  LFT  |       0.48000        1137.12|       0.49000        1160.81|       0.35000         829.15 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0083 808-06703             1243.000  LFT  |       0.53000         658.79|       0.54000         671.22|       0.35000         435.05 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0084 808-06716             8302.000  LFT  |       0.45000        3735.90|       0.46000        3818.92|       0.27000        2241.54 
  LINE, REMOVE                            |                             |                             | 
0085 808-75245             8396.000  LFT  |       0.32000        2686.72|       0.33000        2770.68|       0.35000        2938.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/07 
                                                                                                                   PAGE : 381 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,426,015.60                                                   ROUTE : 45TH STREET 
     CALL ORDER   : 381                     CONTRACT ID : T -20894-A                   COUNTIES : LAKE 
     LETTING DATE : 12/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO. INC  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0086 808-75297              431.000  LFT  |       3.40000        1465.40|       3.48000        1499.88|       4.68000        2017.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0087 808-75300             1033.000  LFT  |       0.79000         816.07|       0.81000         836.73|       1.17000        1208.61 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0088 808-75320               11.000  EACH |      56.00000         616.00|      57.43000         631.73|      85.00000         935.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0089 808-75325               11.000  EACH |      90.00000         990.00|      91.71000        1008.81|     125.00000        1375.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0090 202-96632                2.000  EACH |    1220.00000        2440.00|    1232.20000        2464.40|    1693.26000        3386.52 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0091 805-90737                1.000  EACH |    1424.54000        1424.54|    1439.25000        1439.25|     882.55000         882.55 
  TELEPHONE SERVICE                       |                             |                             | 
0092 805-06483                1.000  EACH |    3022.00000        3022.00|    3052.22000        3052.22|    3940.68000        3940.68 
  CONTROLLER , SECONDARY, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
     SECTION TOTALS                       |           $     1,333,990.54|           $     1,585,000.01|           $     1,600,212.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,333,990.54|           $     1,585,000.01|           $     1,600,212.43 
==================================================================================================================================== 
 


