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                                                          VENDOR RANKING 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : INTERSECTION IMPROVEMENT AND FLASHERS MODERNIZATION         COMPLETION DATE : 09/30/07 
     LOCATION     : ON SR 7 AT LEGAL TENDER ROAD                                     PROJECT(S) :  2074020 
                                                                                                   2074020 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,202,300.80  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,338,164.38  106.1692% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 177 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15100.00000       15100.00|   17500.00000       17500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1450.00000       21750.00|    1825.00000       27375.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  137100.00000      137100.00|  117000.00000      117000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   42840.00000       42840.00|   69000.00000       69000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-03000                       LUMP |     565.00000         565.00|       1.00000           1.00| 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  2                                       |                             |                             | 
0009 202-03000                       LUMP |    1760.00000        1760.00|     450.00000         450.00| 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  6                                       |                             |                             | 
0010 202-78515                       LUMP |    8000.00000        8000.00|    3700.00000        3700.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 203-02000             7575.000  CYS  |      20.00000      151500.00|      19.00000      143925.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              100.000  CYS  |      23.25000        2325.00|      15.00000        1500.00| 
  BORROW                                  |                             |                             | 
0013 205-04931               14.000  EACH |     675.00000        9450.00|     800.00000       11200.00| 
  SEDIMENT TRAP                           |                             |                             | 
0014 205-06931              393.000  TON  |      40.00000       15720.00|      30.00000       11790.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06933                2.000  EACH |     175.00000         350.00|      70.00000         140.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937              672.000  LFT  |       2.00000        1344.00|       1.30000         873.60| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263            12202.000  SYS  |       9.00000      109818.00|      16.00000      195232.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             2680.000  SYS  |      13.25000       35510.00|      10.00000       26800.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-07454              736.400  CYS  |      22.50000       16569.00|      30.00000       22092.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-08058              501.000  CYS  |      95.00000       47595.00|     140.00000       70140.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0021 303-01180             3300.000  TON  |      20.00000       66000.00|      20.00000       66000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-07449               20.700  TON  |      28.00000         579.60|      35.00000         724.50| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0023 306-08036             2662.000  SYS  |       2.00000        5324.00|       3.25000        8651.50| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0024 306-08043             1076.000  SYS  |       2.00000        2152.00|       3.25000        3497.00| 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07334              920.900  TON  |      85.00000       78276.50|      85.00000       78276.50| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07403             1427.000  TON  |      75.00000      107025.00|      75.00000      107025.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07424             3547.000  TON  |      60.00000      212820.00|      60.00000      212820.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0028 401-07429             2298.700  TON  |      68.00000      156311.60|      68.00000      156311.60| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 402-07433              390.000  TON  |      85.00000       33150.00|      85.00000       33150.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 402-07438             1555.000  TON  |      75.00000      116625.00|      75.00000      116625.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0031 402-07442              298.500  TON  |      60.00000       17910.00|      60.00000       17910.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0032 402-07453             1360.000  TON  |      87.28000      118700.80|     120.00000      163200.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0033 406-05520               12.600  TON  |     350.00000        4410.00|     350.00000        4410.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01626                2.000  EACH |    1835.00000        3670.00|    2300.00000        4600.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0035 601-94689                2.000  EACH |    2985.00000        5970.00|    2700.00000        5400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              781.300  LFT  |      20.25000       15821.33|      16.60000       12969.58| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07486               58.000  TON  |     130.00000        7540.00|     130.00000        7540.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 610-07487               47.200  TON  |     110.00000        5192.00|     110.00000        5192.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 177 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 615-06505               11.000  EACH |     570.00000        6270.00|     525.00000        5775.00| 
  MONUMENT, B                             |                             |                             | 
0040 615-06527                1.000  EACH |     460.00000         460.00|     900.00000         900.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320             4413.800  SYS  |       1.50000        6620.70|       1.05000        4634.49| 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688               41.000  TON  |      40.00000        1640.00|      55.00000        2255.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405             1790.400  TON  |      21.00000       37598.40|      45.00000       80568.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                4.000  EACH |     635.00000        2540.00|     525.00000        2100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                1.460  TON  |     750.00000        1095.00|     315.00000         459.90| 
  FERTILIZER                              |                             |                             | 
0046 621-06553              436.000  LBS  |       4.25000        1853.00|       2.40000        1046.40| 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              345.000  LBS  |       3.35000        1155.75|       2.10000         724.50| 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565               14.000  TON  |     375.00000        5250.00|     315.00000        4410.00| 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574             2586.400  SYS  |       3.00000        7759.20|       3.10000        8017.84| 
  SODDING                                 |                             |                             | 
0050 621-06575             5595.000  SYS  |       3.00000       16785.00|       3.10000       17344.50| 
  SODDING, NURSERY                        |                             |                             | 
0051 714-26717              104.000  LFT  |     740.00000       76960.00|     825.00000       85800.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 5'                           |                             |                             | 
0052 714-99348              101.000  LFT  |     360.00000       36360.00|     475.00000       47975.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 5' X 3'                            |                             |                             | 
0053 715-02629                1.000  EACH |     675.00000         675.00|     900.00000         900.00| 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0054 715-03475                2.000  EACH |     560.00000        1120.00|     750.00000        1500.00| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0055 715-05048             4392.000  LFT  |       9.50000       41724.00|       3.75000       16470.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0056 715-05049               50.000  LFT  |      18.00000         900.00|      25.00000        1250.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0057 715-05051               50.000  LFT  |      20.00000        1000.00|      28.00000        1400.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0058 715-05053              204.000  LFT  |      23.50000        4794.00|      15.15000        3090.60| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 177 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 715-05118              269.500  LFT  |      24.00000        6468.00|      10.00000        2695.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0060 715-05121              146.000  LFT  |      29.00000        4234.00|      40.00000        5840.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05129              102.000  LFT  |     134.00000       13668.00|      12.00000        1224.00| 
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                             |                             | 
0062 715-05149              500.000  LFT  |      25.50000       12750.00|      30.00000       15000.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0063 715-05169               77.000  LFT  |      33.50000        2579.50|      35.00000        2695.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0064 715-05208              100.000  LFT  |      32.50000        3250.00|      35.00000        3500.00| 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-06492                2.000  EACH |    2050.00000        4100.00|    1800.00000        3600.00| 
  CONCRETE ANCHOR, 54 IN.                 |                             |                             | 
0066 715-08306               19.700  TON  |     140.00000        2758.00|     140.00000        2758.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0067 715-46000                6.000  EACH |     455.00000        2730.00|     350.00000        2100.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0068 715-46005                4.000  EACH |     500.00000        2000.00|     400.00000        1600.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0069 715-46010                1.000  EACH |     525.00000         525.00|     450.00000         450.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0070 718-06529               20.000  EACH |     715.00000       14300.00|     575.00000       11500.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0071 718-52610              347.600  CYS  |      21.50000        7473.40|      35.90000       12478.84| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0072 718-99153             2727.100  SYS  |       3.00000        8181.30|       1.85000        5045.14| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0073 720-45260                1.000  EACH |     630.00000         630.00|     800.00000         800.00| 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0074 720-45265                1.000  EACH |     670.00000         670.00|     850.00000         850.00| 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0075 720-45410                1.000  EACH |    1620.00000        1620.00|    1700.00000        1700.00| 
  MANHOLE, C4                             |                             |                             | 
0076 723-06660                6.900  SYS  |     780.00000        5382.00|    2030.00000       14007.00| 
  WINGWALL                                |                             |                             | 
0077 801-01504                3.000  EACH |      60.00000         180.00|      90.00000         270.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0078 801-01505                1.000  EACH |      90.00000          90.00|     125.00000         125.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 801-04308                4.000  EACH |     460.00000        1840.00|     610.00000        2440.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0080 801-06203            15088.000  LFT  |       0.35000        5280.80|       0.40000        6035.20| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0081 801-06207            22344.000  LFT  |       1.15000       25695.60|       1.00000       22344.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0082 801-06211                1.000  EACH |      80.50000          80.50|     185.00000         185.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0083 801-06577               85.000  LFT  |       7.00000         595.00|       6.30000         535.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0084 801-06640               40.000  EACH |     190.00000        7600.00|     275.00000       11000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0085 801-06775                       LUMP |  159144.08000      159144.08|  113500.00000      113500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07023                4.000  EACH |    3700.00000       14800.00|    4800.00000       19200.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0087 801-07119              330.000  LFT  |      29.25000        9652.50|      17.50000        5775.00| 
  BARRICADE, III-B                        |                             |                             | 
0088 801-07612               45.000  LFT  |       2.25000         101.25|       3.85000         173.25| 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0089 801-08401              635.000  LFT  |      24.50000       15557.50|      40.00000       25400.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0090 801-97643               84.000  LFT  |      44.75000        3759.00|      12.65000        1062.60| 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0091 802-05701              103.000  LFT  |      13.50000        1390.50|      14.50000        1493.50| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0092 802-76025               53.840  SFT  |      21.60000        1162.94|      18.50000         996.04| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0093 805-01815                2.000  EACH |    2380.00000        4760.00|    2200.00000        4400.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0094 805-01879                1.000  EACH |     736.00000         736.00|     675.00000         675.00| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0095 805-02262                       LUMP |    3795.00000        3795.00|    3500.00000        3500.00| 
  FLASHER INSTALLATION                    |                             |                             | 
0096 805-78010                1.000  EACH |    1450.00000        1450.00|    1350.00000        1350.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
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     CALL ORDER   : 177                     CONTRACT ID : R -28310-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 805-78190                4.000  EACH |     415.00000        1660.00|     380.00000        1520.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0098 805-78195                4.000  EACH |     415.00000        1660.00|     380.00000        1520.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0099 805-78415                1.000  EACH |    1810.00000        1810.00|    1650.00000        1650.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0100 805-78420                1.000  EACH |     315.00000         315.00|     290.00000         290.00| 
  DISCONNECT HANGER                       |                             |                             | 
0101 805-78467               65.000  LFT  |       3.70000         240.50|       3.40000         221.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0102 805-78485              779.000  LFT  |       2.75000        2142.25|       2.45000        1908.55| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0103 805-78925                1.000  EACH |    1475.00000        1475.00|    1350.00000        1350.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0104 808-06703             5927.000  LFT  |       0.45000        2667.15|       0.40000        2370.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0105 808-06706               97.000  LFT  |       6.75000         654.75|       8.45000         819.65| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-06723                2.000  EACH |      69.00000         138.00|     160.00000         320.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0107 808-06724                2.000  EACH |      69.00000         138.00|     230.00000         460.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0108 808-75245             7532.000  LFT  |       0.45000        3389.40|       0.40000        3012.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0109 808-75996              100.000  EACH |      29.00000        2900.00|      13.15000        1315.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0110 808-75998              104.000  EACH |      46.00000        4784.00|      33.25000        3458.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,202,300.80|           $     2,338,164.38|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,202,300.80|           $     2,338,164.38|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 179                     CONTRACT ID : R -28840-C                   COUNTIES : BOONE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : COMPOSITE AND CONCRETE PAVEMENT PATCHING                    COMPLETION DATE : 11/30/06 
     LOCATION     : ON I-65 FROM HALL BAKER DRIVE OVER I-65TO 0.2 MILE N OF          PROJECT(S) :  065500B 
                    CONRAIL BRIDGE OVER I-65 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       925,000.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 179 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 179                     CONTRACT ID : R -28840-C                   COUNTIES : BOONE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(      )                     |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COMPOSITE AND CONCRETE PAVEMENT PATCHING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1200.00000        1200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2700.00000       16200.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     250.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     250.00000        3000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   41250.00000       41250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 301-07448              910.000  TON  |      82.00000       74620.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 304-07783              500.000  TON  |     226.00000      113000.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0012 306-08034             1600.000  SYS  |      11.50000       18400.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 402-07432              132.000  TON  |     295.00000       38940.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 406-05521             1600.000  SYS  |       2.00000        3200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 503-05240              648.000  LFT  |      24.00000       15552.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0016 506-06333             1820.000  SYS  |     213.00000      387660.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0017 606-07484             3600.000  LFT  |       4.00000       14400.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0018 801-01093               12.000  EACH |     600.00000        7200.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 179 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 179                     CONTRACT ID : R -28840-C                   COUNTIES : BOONE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-03290                4.000  EACH |     125.00000         500.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               54.000  EACH |     110.00000        5940.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710              120.000  DAY  |      14.00000        1680.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |  160117.25000      160117.25|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-09133                4.000  EACH |    3800.00000       15200.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0024 808-03631              320.000  LFT  |       5.00000        1600.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0025 808-06702              257.000  LFT  |       4.00000        1028.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-06703             1027.000  LFT  |       1.25000        1283.75|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0027 808-74811               80.000  LFT  |       7.50000         600.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0028 808-75996               25.000  EACH |      15.00000         375.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998               25.000  EACH |      62.00000        1550.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       925,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       925,000.00|           $     2,338,164.38|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 181                     CONTRACT ID : R -28877-A                   COUNTIES : PULASKI 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 11/17/06 
     LOCATION     : ON SR 119 OVER RADERSDOFF DITCH, 3.7 MILES NORTH OF              PROJECT(S) :  4766003 
                    EAST JCT. WITH SR 16 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       294,659.54  100.0000% 
   2   35-1523985     YATES CONSTRUCTION INC                                                     $       367,403.43  124.6874% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       392,466.61  133.1932% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : R -28877-A                   COUNTIES : PULASKI 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1523985          |(   3  ) 35-1817574 
                                          |JACK ISOM CONSTRUCTION CO    |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6200.00000        6200.00|   10000.00000       10000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2500.00000       15000.00|    2600.00000       15600.00|    2150.00000       12900.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2500.00000        2500.00|   20000.00000       20000.00|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              440.000  LFT  |       7.00000        3080.00|       6.00000        2640.00|      10.00000        4400.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   27000.00000       27000.00|   40000.00000       40000.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133               68.000  LFT  |       8.00000         544.00|      15.00000        1020.00|      10.00000         680.00 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000              580.000  CYS  |      10.00000        5800.00|      12.00000        6960.00|      24.00000       13920.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06931               13.000  TON  |      44.00000         572.00|      30.00000         390.00|      65.00000         845.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06936               24.000  TON  |      44.00000        1056.00|      30.00000         720.00|      65.00000        1560.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0013 205-06937              540.000  LFT  |       2.75000        1485.00|       2.50000        1350.00|       4.00000        2160.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08265              995.000  SYS  |      11.00000       10945.00|       9.00000        8955.00|      14.00000       13930.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0015 211-07454              684.100  CYS  |      19.00000       12997.90|      27.00000       18470.70|      25.00000       17102.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              760.000  TON  |      19.00000       14440.00|      23.00000       17480.00|      25.00000       19000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 306-08034             1112.000  SYS  |       5.00000        5560.00|       6.00000        6672.00|       6.00000        6672.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08043              296.000  SYS  |       5.00000        1480.00|       6.00000        1776.00|       6.00000        1776.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07432              111.000  TON  |     120.00000       13320.00|     120.00000       13320.00|     113.00000       12543.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : R -28877-A                   COUNTIES : PULASKI 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1817574 
                                          |JACK ISOM CONSTRUCTION CO    |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 402-07433              122.000  TON  |     120.00000       14640.00|     120.00000       14640.00|     113.00000       13786.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              176.000  TON  |      88.00000       15488.00|      88.50000       15576.00|      75.00000       13200.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 406-05521             2913.000  SYS  |       0.20000         582.60|       0.12000         349.56|       0.12000         349.56 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01846                1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00|    2300.00000        2300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0024 601-08433                1.000  EACH |    1000.00000        1000.00|     900.00000         900.00|     750.00000         750.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0025 601-08434                1.000  EACH |    1000.00000        1000.00|     900.00000         900.00|     750.00000         750.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0026 601-94689                3.000  EACH |    2850.00000        8550.00|    2800.00000        8400.00|    2750.00000        8250.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              393.750  LFT  |      19.50000        7678.13|      19.00000        7481.25|      19.00000        7481.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 615-06505                2.000  EACH |     900.00000        1800.00|     700.00000        1400.00|     621.50000        1243.00 
  MONUMENT, B                             |                             |                             | 
0029 616-02320              951.000  SYS  |       3.00000        2853.00|       4.00000        3804.00|       4.50000        4279.50 
  GEOTEXTILES                             |                             |                             | 
0030 616-06405              608.000  TON  |      22.00000       13376.00|      27.00000       16416.00|      40.00000       24320.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 621-01004                2.000  EACH |     500.00000        1000.00|     400.00000         800.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-01660              994.000  SYS  |       2.50000        2485.00|       1.50000        1491.00|       1.00000         994.00 
  MULCHED SEEDING, LEGUME, 2              |                             |                             | 
0033 621-02363             1128.000  SYS  |       1.67000        1883.76|       1.00000        1128.00|       0.50000         564.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0034 621-06559             1037.000  SYS  |       1.75000        1814.75|       1.50000        1555.50|       1.00000        1037.00 
  MULCHED SEEDING, R                      |                             |                             | 
0035 621-06567                0.400  kGAL |       1.00000           0.40|       0.70000           0.28|     500.00000         200.00 
  WATER                                   |                             |                             | 
0036 621-06574               90.000  SYS  |      15.00000        1350.00|      23.00000        2070.00|      10.00000         900.00 
  SODDING                                 |                             |                             | 
0037 621-52448                8.000  EACH |      35.00000         280.00|      50.00000         400.00|      45.00000         360.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0038 702-51015               25.700  CYS  |     650.00000       16705.00|    1000.00000       25700.00|     850.00000       21845.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : R -28877-A                   COUNTIES : PULASKI 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1817574 
                                          |JACK ISOM CONSTRUCTION CO    |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 702-90915               20.400  CYS  |     650.00000       13260.00|    1000.00000       20400.00|    1100.00000       22440.00 
  CONCRETE, A                             |                             |                             | 
0040 703-51030             3046.000  LBS  |       1.75000        5330.50|       3.00000        9138.00|       4.00000       12184.00 
  REINFORCING STEEL                       |                             |                             | 
0041 714-06319               66.000  LFT  |     380.00000       25080.00|     378.79000       25000.14|    1499.00000       98934.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 5' , INSTALL                 |                             |                             | 
0042 715-05048               64.000  LFT  |      11.00000         704.00|      12.00000         768.00|      30.00000        1920.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0043 715-05168               40.000  LFT  |      21.00000         840.00|      22.00000         880.00|      72.00000        2880.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0044 715-46000                2.000  EACH |     375.00000         750.00|     200.00000         400.00|     275.00000         550.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 801-04308                2.000  EACH |     650.00000        1300.00|     800.00000        1600.00|     250.00000         500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06775                       LUMP |    2200.00000        2200.00|   15000.00000       15000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |      19.00000        1824.00|      20.00000        1920.00|       7.80000         748.80 
  BARRICADE, III-A                        |                             |                             | 
0048 808-06712              150.000  LFT  |       1.35000         202.50|       1.40000         210.00|       0.60000          90.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0049 808-06713             1200.000  LFT  |       1.00000        1200.00|       1.10000        1320.00|       0.60000         720.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       294,659.54|           $       367,403.43|           $       392,466.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       294,659.54|           $       367,403.43|           $       392,466.61 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 191                     CONTRACT ID : R -28917-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PAVEMENT REPLACEMENT                                        COMPLETION DATE : 11/15/06 
     LOCATION     : ON I-465 AT 0.3 MILE SOUTH OF US 40 ON THE EAST SIDE             PROJECT(S) :  0600235 
                    OF INDIANAPOLIS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       465,395.00  100.0000% 
   2   35-0999231     HUNT PAVING COMPANY INC                                                    $       865,310.38  185.9303% 
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     CALL ORDER   : 191                     CONTRACT ID : R -28917-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-0999231          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2412.00000        2412.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   19300.00000       19300.00|  250000.00000      250000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 202-02240             1454.000  SYS  |      27.00000       39258.00|      30.00000       43620.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0004 203-02000              970.000  CYS  |      32.00000       31040.00|      36.00000       34920.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0005 207-08263             1454.000  SYS  |      36.00000       52344.00|      32.00000       46528.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0006 303-01180              970.000  TON  |      35.00000       33950.00|      36.00000       34920.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 502-06331             1454.000  SYS  |      77.00000      111958.00|     115.00000      167210.00| 
  PCCP, 14 IN.                            |                             |                             | 
0008 503-05240              734.000  LFT  |      19.00000       13946.00|      17.00000       12478.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0009 507-07505              120.000  EACH |     161.00000       19320.00|     155.92000       18710.40| 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0010 507-08270              180.000  LFT  |      35.00000        6300.00|       6.00000        1080.00| 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
0011 601-06035              220.000  LFT  |      24.00000        5280.00|      33.15000        7293.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0012 715-05048              220.000  LFT  |      22.00000        4840.00|      23.74000        5222.80| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0013 718-52610               20.000  CYS  |     115.00000        2300.00|      58.18000        1163.60| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0014 801-01093                2.000  EACH |     910.00000        1820.00|    2500.00000        5000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0015 801-06208            19770.000  LFT  |       1.00000       19770.00|       1.29000       25503.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0016 801-06640               20.000  EACH |     123.00000        2460.00|     250.00000        5000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06645                2.000  EACH |      49.00000          98.00|     100.00000         200.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0018 801-06710               28.000  DAY  |       6.00000         168.00|      25.00000         700.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   37500.00000       37500.00|  140000.00000      140000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -28917-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0999231         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 801-07215               28.000  DAY  |      91.00000        2548.00|     150.00000        4200.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 801-08401              220.000  LFT  |      66.00000       14520.00|      49.35000       10857.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0022 801-08508              289.000  LFT  |     100.00000       28900.00|      98.44000       28449.16| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0023 808-75054             2865.000  LFT  |       1.00000        2865.00|       1.22000        3495.30| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 808-75061             1440.000  LFT  |       1.00000        1440.00|       1.39000        2001.60| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0025 808-75998               72.000  EACH |      18.00000        1296.00|      18.42000        1326.24| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0026 808-06716             7170.000  LFT  |       1.00000        7170.00|       0.34000        2437.80| 
  LINE, REMOVE                            |                             |                             | 
0027 808-75996               72.000  EACH |       6.00000         432.00|      28.24000        2033.28| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 808-75994               75.000  EACH |       6.00000         450.00|       6.20000         465.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0029 718-99153              171.000  SYS  |      10.00000        1710.00|       2.90000         495.90| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       465,395.00|           $       865,310.38|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       465,395.00|           $       865,310.38|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : RS-28703-A                   COUNTIES : DUBOIS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/30/07 
     LOCATION     : ON SR 162 FROM SR 64 TO US 231 IN JASPER                         PROJECT(S) :  4519007 
                    (RP 020+066 TO 027+096) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     2,214,000.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     2,314,471.45  104.5380% 
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     CALL ORDER   : 241                     CONTRACT ID : RS-28703-A                   COUNTIES : DUBOIS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4500.00000        4500.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1350.00000       16200.00|    1850.00000       22200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     300.00000         300.00|     200.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      50.00000         600.00|      55.00000         660.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  110600.00000      110600.00|  115500.00000      115500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02241              400.000  LFT  |       4.10000        1640.00|       4.20000        1680.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-93741               18.000  EACH |     150.00000        2700.00|     160.00000        2880.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 304-07491              600.000  TON  |      96.00000       57600.00|      95.00000       57000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0012 306-08033            74500.000  SYS  |       0.03000        2235.00|       0.55000       40975.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 306-08038            48500.000  SYS  |       0.95000       46075.00|       0.85000       41225.00| 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0014 306-08043             2280.000  SYS  |       1.50000        3420.00|       0.85000        1938.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432            11400.000  SYS  |       1.00000       11400.00|       1.80000       20520.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |    3600.00000        3600.00|    7500.00000        7500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07328            10500.000  TON  |      58.00000      609000.00|      61.35000      644175.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07398            17500.000  TON  |      49.00000      857500.00|      46.00000      805000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0019 406-05520               67.000  TON  |     205.00000       13735.00|     301.95000       20230.65| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : RS-28703-A                   COUNTIES : DUBOIS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-01625                2.000  EACH |    1600.00000        3200.00|    1625.00000        3250.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0021 601-01700               10.000  EACH |    2050.00000       20500.00|    2075.00000       20750.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0022 601-94689               18.000  EACH |    4000.00000       72000.00|    3600.00000       64800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0023 610-07488             2550.000  TON  |      75.00000      191250.00|      91.00000      232050.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0024 615-06525                5.000  EACH |     300.00000        1500.00|     595.00000        2975.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0025 616-02320              500.000  SYS  |       1.65000         825.00|       5.00000        2500.00| 
  GEOTEXTILES                             |                             |                             | 
0026 616-05688              100.000  TON  |      22.40000        2240.00|      29.00000        2900.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0027 616-06451              800.000  TON  |      22.40000       17920.00|      28.00000       22400.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0028 725-06870              110.000  LFT  |     134.00000       14740.00|     135.00000       14850.00| 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 
0029 801-06203             7550.000  LFT  |       0.65000        4907.50|       0.50000        3775.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207             3800.000  LFT  |       1.00000        3800.00|       1.60000        6080.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               39.000  EACH |     165.00000        6435.00|     170.00000        6630.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06775                       LUMP |   70334.10000       70334.10|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 805-02503             4300.000  LFT  |       0.40000        1720.00|       0.42000        1806.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0034 805-78795             1500.000  LFT  |       7.40000       11100.00|       7.50000       11250.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0035 805-92951                9.000  EACH |     125.00000        1125.00|     130.00000        1170.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0036 808-06712             5300.000  LFT  |       0.14000         742.00|       0.14000         742.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0037 808-06713            75400.000  LFT  |       0.14000       10556.00|       0.14000       10556.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0038 808-06714            44200.000  LFT  |       0.14000        6188.00|       0.14000        6188.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0039 808-75290              570.000  LFT  |       4.80000        2736.00|       4.90000        2793.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : RS-28703-A                   COUNTIES : DUBOIS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 808-75297              350.000  LFT  |       5.40000        1890.00|       5.50000        1925.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0041 808-75320               31.000  EACH |      89.00000        2759.00|      90.00000        2790.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0042 808-75325               29.000  EACH |      98.00000        2842.00|     100.00000        2900.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0043 808-75340                2.000  EACH |     450.00000         900.00|     455.00000         910.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0044 808-75996             1004.000  EACH |       4.00000        4016.00|       7.00000        7028.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0045 808-75998             1004.000  EACH |      16.60000       16666.40|      16.70000       16766.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,214,000.00|           $     2,314,471.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,214,000.00|           $     2,314,471.45|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 261                     CONTRACT ID : B -27171-B                   COUNTIES : GREENE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/15/07 
     LOCATION     : ON SR 54 OVER INDIANA RAILROAD, 0.49 MILES EAST OF               PROJECT(S) :  0565019 
                    US 231/SR 157 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       425,000.00  100.0000% 
   2   35-1801998     CLR INC                                                                    $       452,689.83  106.5153% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       458,954.00  107.9892% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : B -27171-B                   COUNTIES : GREENE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1801998          |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|     900.00000         900.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1800.00000       12600.00|    1625.00000       11375.00|    2500.00000       17500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   19063.00000       19063.00|   22500.00000       22500.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-01066              755.000  SYS  |      40.00000       30200.00|      55.50000       41902.50|      40.00000       30200.00 
  HYDRO DEMOLITION                        |                             |                             | 
0008 202-02240              138.600  SYS  |      20.00000        2772.00|      36.00000        4989.60|      20.00000        2772.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             1400.000  LFT  |       1.50000        2100.00|       1.60000        2240.00|       1.50000        2100.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51328                       LUMP |   50000.00000       50000.00|   27200.00000       27200.00|   40000.00000       40000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-51822              756.000  SYS  |       9.25000        6993.00|      12.50000        9450.00|      10.00000        7560.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0012 202-93741                6.000  EACH |     130.00000         780.00|     138.00000         828.00|     135.00000         810.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 302-07455               55.000  CYS  |      40.00000        2200.00|      70.00000        3850.00|      65.00000        3575.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0014 601-01522                4.000  EACH |    2000.00000        8000.00|    2024.00000        8096.00|    1900.00000        7600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0015 601-01626                2.000  EACH |    1500.00000        3000.00|    1575.00000        3150.00|    1500.00000        3000.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0016 601-06037                2.000  EACH |     800.00000        1600.00|     825.00000        1650.00|     800.00000        1600.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0017 601-94689                4.000  EACH |    2300.00000        9200.00|    2475.00000        9900.00|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 601-99105             1081.250  LFT  |      16.00000       17300.00|      16.50000       17840.63|      16.00000       17300.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : B -27171-B                   COUNTIES : GREENE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1801998         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 602-06729                8.000  EACH |      10.00000          80.00|      36.00000         288.00|       8.00000          64.00 
  BARRIER DELINEATOR                      |                             |                             | 
0020 605-06144               23.000  LFT  |     100.00000        2300.00|     125.00000        2875.00|      60.00000        1380.00 
  CURB AND GUTTER, A, CONCRETE            |                             |                             | 
0021 605-08636               14.000  LFT  |     130.00000        1820.00|     200.00000        2800.00|      50.00000         700.00 
  CURB AND GUTTER, TURNOUT, COMBINED ,    |                             |                             | 
  MODIFIED                                |                             |                             | 
0022 607-06175               14.000  LFT  |     135.00000        1890.00|     200.00000        2800.00|      60.00000         840.00 
  GUTTER, CONCRETE                        |                             |                             | 
0023 609-06259              328.000  SYS  |      80.00000       26240.00|     100.00000       32800.00|      85.00000       27880.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0024 616-02320               14.000  SYS  |      10.00000         140.00|      45.00000         630.00|       5.00000          70.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-06451                4.000  TON  |      75.00000         300.00|     250.00000        1000.00|      65.00000         260.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0026 619-04414                2.000  EACH |     250.00000         500.00|     299.00000         598.00|     100.00000         200.00 
  DRAIN EXTENSION                         |                             |                             | 
0027 619-05926                       LUMP |    1000.00000        1000.00|    1300.00000        1300.00|    1350.00000        1350.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0028 619-95457                       LUMP |    9600.00000        9600.00|   11000.00000       11000.00|   11500.00000       11500.00 
  CLEAN AND PAINT STRUCTURAL STEEL        |                             |                             | 
0029 702-51110              384.000  LBS  |       6.50000        2496.00|       7.00000        2688.00|       4.00000        1536.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0030 702-51863              104.000  EACH |      15.00000        1560.00|      12.00000        1248.00|      10.00000        1040.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0031 703-06029            15410.000  LBS  |       1.15000       17721.50|       1.50000       23115.00|       1.25000       19262.50 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0032 703-97936               85.000  EACH |      19.00000        1615.00|      45.00000        3825.00|      15.00000        1275.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0033 704-51002               15.000  CYS  |    1500.00000       22500.00|     999.00000       14985.00|    1500.00000       22500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0034 706-05732                4.000  EACH |    1700.00000        6800.00|    1375.00000        5500.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0035 706-51020                5.000  CYS  |     850.00000        4250.00|     700.00000        3500.00|     800.00000        4000.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0036 709-51821                       LUMP |    2900.00000        2900.00|    3125.00000        3125.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0037 722-51401              200.000  SFT  |      40.00000        8000.00|      57.00000       11400.00|      40.00000        8000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0038 722-51842              805.000  SYS  |      56.50000       45482.50|      70.00000       56350.00|      80.00000       64400.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : B -27171-B                   COUNTIES : GREENE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1801998         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 722-51846               20.000  CYS  |     330.00000        6600.00|     330.00000        6600.00|     330.00000        6600.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0040 722-60824              755.500  SYS  |       2.00000        1511.00|       9.00000        6799.50|      10.00000        7555.00 
  SURFACE MILLING                         |                             |                             | 
0041 724-03276              110.000  LFT  |      85.00000        9350.00|     140.00000       15400.00|     150.00000       16500.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0042 801-01851                       LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   29000.00000       29000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0043 801-06207             2850.000  LFT  |       1.20000        3420.00|       1.75000        4987.50|       1.25000        3562.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06218               36.000  LFT  |       7.50000         270.00|       8.00000         288.00|       8.00000         288.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0045 801-06640               15.000  EACH |     130.00000        1950.00|     200.00000        3000.00|     125.00000        1875.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06645                9.000  EACH |      90.00000         810.00|     100.00000         900.00|      85.00000         765.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0047 801-06775                       LUMP |    6000.00000        6000.00|    3200.00000        3200.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07023                2.000  EACH |    6000.00000       12000.00|    5945.00000       11890.00|    5000.00000       10000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0049 801-07119               24.000  LFT  |      22.00000         528.00|      30.00000         720.00|      22.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0050 801-08401              450.000  LFT  |      35.00000       15750.00|      23.00000       10350.00|      50.00000       22500.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0051 801-08508              200.000  LFT  |      45.00000        9000.00|      34.00000        6800.00|      50.00000       10000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0052 808-06713             1620.000  LFT  |       0.50000         810.00|       0.39000         631.80|       0.35000         567.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0053 808-06714             1620.000  LFT  |       0.50000         810.00|       0.39000         631.80|       0.40000         648.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0054 808-06716             1970.000  LFT  |       0.50000         985.00|       0.35000         689.50|       0.40000         788.00 
  LINE, REMOVE                            |                             |                             | 
0055 808-75996               20.000  EACH |      15.00000         300.00|      15.00000         300.00|      15.00000         300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0056 808-75998               20.000  EACH |      95.00000        1900.00|      90.00000        1800.00|     100.00000        2000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       425,000.00|           $       452,689.83|           $       458,954.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       425,000.00|           $       452,689.83|           $       458,954.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE DECK RECONSTRUCTION                                  COMPLETION DATE : 11/02/07 
     LOCATION     : ON US 30 OVER SR 15, 9.12 MILES WEST OF SR 13, EAST AND WEST     PROJECT(S) :  2008010 
                    BOUND LANES, AND ON US 30 OVER CONRAIL, EAST OF SR 15                          2008010 
                                                                                                   2008010 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $     3,126,199.64  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $     3,171,717.48  101.4560% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $     3,561,996.05  113.9401% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 35-1374866          |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|   16959.92000       16959.92|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1907.00000       19070.00|    2029.25000       20292.50|    1800.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  156243.00000      156243.00|  158585.87000      158585.87|  180000.00000      180000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240             1477.000  SYS  |      17.00000       25109.00|      24.00000       35448.00|      25.00000       36925.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             2752.000  LFT  |       1.50000        4128.00|       1.50000        4128.00|       1.50000        4128.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |  107900.00000      107900.00|  194048.00000      194048.00|  132000.00000      132000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0010 202-51328                       LUMP |  113900.00000      113900.00|  179088.00000      179088.00|  115000.00000      115000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 2                         |                             |                             | 
0011 202-51328                       LUMP |  125000.00000      125000.00|  199284.00000      199284.00|  112000.00000      112000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 3                         |                             |                             | 
0012 202-51328                       LUMP |  125000.00000      125000.00|  201284.00000      201284.00|  111800.00000      111800.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 4                         |                             |                             | 
0013 203-90014               35.600  STA  |     650.00000       23140.00|     252.13000        8975.83|    1500.00000       53400.00 
  LINEAR GRADING                          |                             |                             | 
0014 206-51230              155.000  CYS  |     210.00000       32550.00|      45.40000        7037.00|      52.00000        8060.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 211-06467              155.000  CYS  |      57.00000        8835.00|      61.75000        9571.25|      62.00000        9610.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 302-07455              325.000  CYS  |      56.00000       18200.00|      36.70000       11927.50|      40.00000       13000.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 306-08043             1927.000  SYS  |       4.00000        7708.00|      10.44000       20117.88|       4.00000        7708.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 406-05521            10041.000  SYS  |       0.65000        6526.65|       1.00000       10041.00|       0.60000        6024.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 502-06329              862.000  SYS  |      65.00000       56030.00|      60.00000       51720.00|      70.00000       60340.00 
  PCCP, 12 IN.                            |                             |                             | 
0020 503-05310              385.400  LFT  |     116.00000       44706.40|     202.46000       78028.08|     180.00000       69372.00 
  TERMINAL JOINT                          |                             |                             | 
0021 601-01522               10.000  EACH |    1820.00000       18200.00|    1820.00000       18200.00|    1820.00000       18200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-94689                4.000  EACH |    2290.00000        9160.00|    2290.00000        9160.00|    2710.00000       10840.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0023 601-94690                4.000  EACH |    4150.00000       16600.00|    4150.00000       16600.00|    4570.00000       18280.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0024 601-99105             1668.750  LFT  |      15.10000       25198.13|      15.10000       25198.13|      15.00000       25031.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 601-99106               50.000  LFT  |      25.75000        1287.50|      25.75000        1287.50|      25.80000        1290.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0026 601-99108             1100.000  LFT  |      22.40000       24640.00|      22.40000       24640.00|      22.40000       24640.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0027 602-06729               44.000  EACH |      10.00000         440.00|      10.10000         444.40|       8.00000         352.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 606-07484             3560.000  LFT  |       1.55000        5518.00|       2.67000        9505.20|       1.00000        3560.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0029 610-06259             1297.000  SYS  |      76.00000       98572.00|      61.00000       79117.00|      70.00000       90790.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             | 
  IN.                                     |                             |                             | 
0030 610-07488             4328.000  TON  |      51.00000      220728.00|      54.00000      233712.00|      51.00000      220728.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0031 616-02320              510.000  SYS  |       2.00000        1020.00|       6.87000        3503.70|       3.50000        1785.00 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              150.000  TON  |      36.00000        5400.00|      30.12000        4518.00|      48.00000        7200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 619-04414                4.000  EACH |     325.00000        1300.00|     101.75000         407.00|     550.00000        2200.00 
  DRAIN EXTENSION                         |                             |                             | 
0034 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|     550.00000         550.00 
  ENVIRONMENTAL CONTROL ,STRUCTURE NO. 2  |                             |                             | 
0035 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    1200.00000        1200.00 
  ENVIRONMENTAL CONTROL ,STRUCTURE NO. 3  |                             |                             | 
0036 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|     800.00000         800.00 
  ENVIRONMENTAL CONTROL ,STRUCTURE NO.1   |                             |                             | 
0037 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|    1200.00000        1200.00 
  ENVIRONMENTAL CONTROL ,STRUCTURE NO.4   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 619-61505                       LUMP |    2860.00000        2860.00|   10977.50000       10977.50|   12800.00000       12800.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS ,         |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0039 619-61505                       LUMP |    7060.00000        7060.00|   10977.50000       10977.50|   19200.00000       19200.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS ,         |                             |                             | 
  STRUCTURE NO. 3                         |                             |                             | 
0040 619-61505                       LUMP |    7060.00000        7060.00|   10977.50000       10977.50|   19200.00000       19200.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS ,         |                             |                             | 
  STRUCTURE NO. 4                         |                             |                             | 
0041 619-61505                       LUMP |    2860.00000        2860.00|   10977.50000       10977.50|    8800.00000        8800.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS ,         |                             |                             | 
  STRUCTURE NO.2                          |                             |                             | 
0042 621-01004                6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559             4000.000  SYS  |       1.45000        5800.00|       1.45000        5800.00|       1.50000        6000.00 
  MULCHED SEEDING, R                      |                             |                             | 
0044 702-51005                8.400  CYS  |    1480.00000       12432.00|    3000.00000       25200.00|    1300.00000       10920.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 702-51110             2378.000  LBS  |       2.00000        4756.00|       2.22000        5279.16|       5.00000       11890.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0046 702-51863              268.000  EACH |      19.00000        5092.00|      12.17000        3261.56|      12.00000        3216.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0047 703-51030              818.000  LBS  |       0.70000         572.60|       1.91000        1562.38|       1.00000         818.00 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032           408061.000  LBS  |       0.80000      326448.80|       0.85000      346851.85|       1.10000      448867.10 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 703-97936             2870.000  EACH |      19.00000       54530.00|      14.55000       41758.50|      17.00000       48790.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0050 704-51002             1143.200  CYS  |     650.00000      743080.00|     425.00000      485860.00|     500.00000      571600.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0051 706-05734               16.000  EACH |    1200.00000       19200.00|     995.50000       15928.00|    2000.00000       32000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  ,MODIFIED                               |                             |                             | 
0052 706-51020              170.400  CYS  |     380.00000       64752.00|     450.00000       76680.00|     520.00000       88608.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0053 709-51821                       LUMP |    5613.00000        5613.00|    4351.60000        4351.60|    7740.00000        7740.00 
  SURFACE SEAL ,STRUCTURE NO. 1           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 709-51821                       LUMP |    5613.00000        5613.00|    3427.60000        3427.60|    6480.00000        6480.00 
  SURFACE SEAL ,STRUCTURE NO. 2           |                             |                             | 
0055 709-51821                       LUMP |    7125.00000        7125.00|    5009.40000        5009.40|    8250.00000        8250.00 
  SURFACE SEAL ,STRUCTURE NO. 3           |                             |                             | 
0056 709-51821                       LUMP |    7125.00000        7125.00|    5009.40000        5009.40|    8250.00000        8250.00 
  SURFACE SEAL ,STRUCTURE NO.4            |                             |                             | 
0057 711-01772              168.000  EACH |     120.00000       20160.00|     369.75000       62118.00|      50.00000        8400.00 
  RETROFIT, 1                             |                             |                             | 
0058 711-02707               60.000  EACH |      92.00000        5520.00|     119.00000        7140.00|     200.00000       12000.00 
  ANCHOR PLATE                            |                             |                             | 
0059 711-51864              152.000  EACH |      50.00000        7600.00|      21.03000        3196.56|      14.00000        2128.00 
  DRILLED HOLE                            |                             |                             | 
0060 711-51877                       LUMP |   56600.00000       56600.00|   18452.00000       18452.00|   28800.00000       28800.00 
  JACKING AND SUPPORTING BEAMS ,STRUCTURE |                             |                             | 
  NO. 1                                   |                             |                             | 
0061 711-51877                       LUMP |   62600.00000       62600.00|   18452.00000       18452.00|   27500.00000       27500.00 
  JACKING AND SUPPORTING BEAMS ,STRUCTURE |                             |                             | 
  NO. 2                                   |                             |                             | 
0062 713-51820                       LUMP |   42400.00000       42400.00|   18152.00000       18152.00|   15000.00000       15000.00 
  TEMPORARY SUPPORT ,STRUCTURE NO. 3      |                             |                             | 
0063 713-51820                       LUMP |   42400.00000       42400.00|   18152.00000       18152.00|   15000.00000       15000.00 
  TEMPORARY SUPPORT ,STRUCTURE NO. 4      |                             |                             | 
0064 726-92406               46.000  EACH |     670.00000       30820.00|     708.63000       32596.98|     800.00000       36800.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0065 801-06203             6618.000  LFT  |       0.15000         992.70|       0.17000        1125.06|       0.15000         992.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0066 801-06207            11562.000  LFT  |       1.10000       12718.20|       0.86000        9943.32|       1.10000       12718.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0067 801-06640               25.000  EACH |     153.50000        3837.50|     118.00000        2950.00|     153.00000        3825.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06645                2.000  EACH |      40.00000          80.00|      63.00000         126.00|      40.00000          80.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0069 801-06710              240.000  DAY  |      36.50000        8760.00|      12.00000        2880.00|      37.00000        8880.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0070 801-06775                       LUMP |    3500.00000        3500.00|   48467.50000       48467.50|   28800.00000       28800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07023                1.000  EACH |    8000.00000        8000.00|    8000.00000        8000.00|    8830.00000        8830.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0072 801-07118               24.000  LFT  |      13.55000         325.20|      28.35000         680.40|      13.00000         312.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-08401             1900.000  LFT  |      23.00000       43700.00|      23.20000       44080.00|      30.00000       57000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0074 802-02475                2.000  EACH |    1200.00000        2400.00|    1400.00000        2800.00|    1400.00000        2800.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0076 802-76140                2.000  EACH |   24500.00000       49000.00|   20500.00000       41000.00|   20500.00000       41000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0077 802-96800            10000.000  EACH |       2.00000       20000.00|       3.42000       34200.00|       4.50000       45000.00 
  SHEAR STUD CONNECTOR                    |                             |                             | 
0078 808-03002             1550.000  LFT  |       0.60000         930.00|       0.75000        1162.50|       0.60000         930.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0079 808-03631             3785.000  LFT  |       0.60000        2271.00|       0.75000        2838.75|       0.60000        2271.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0080 808-03632             3610.000  LFT  |       0.60000        2166.00|       0.75000        2707.50|       0.60000        2166.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0081 808-06716             5324.000  LFT  |       0.34000        1810.16|       0.45000        2395.80|       0.30000        1597.20 
  LINE, REMOVE                            |                             |                             | 
0082 808-75996               32.000  EACH |      50.00000        1600.00|      12.10000         387.20|      10.00000         320.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0083 808-75998               32.000  EACH |      60.00000        1920.00|      68.50000        2192.00|      60.00000        1920.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0084 619-95457                       LUMP |    3840.00000        3840.00|     500.00000         500.00|   66600.00000       66600.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0085 619-95457                       LUMP |    3840.00000        3840.00|     500.00000         500.00|   60100.00000       60100.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  STRUCTURE NO. 2                         |                             |                             | 
0086 711-51035             2652.000  LBS  |       3.80000       10077.60|       3.36000        8910.72|       8.00000       21216.00 
  STRUCTURAL STEEL ,STRUCTURE NO. 1       |                             |                             | 
0087 711-51035             2541.000  LBS  |       3.90000        9909.90|       3.36000        8537.76|       8.00000       20328.00 
  STRUCTURAL STEEL ,STRUCTURE NO. 2       |                             |                             | 
0088 801-08508             1690.000  LFT  |      25.00000       42250.00|      20.91000       35337.90|      36.00000       60840.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0089 619-95457                       LUMP |    3995.00000        3995.00|     500.00000         500.00|  111000.00000      111000.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  STRUCTURE NO. 4                         |                             |                             | 
0090 711-51035              931.000  LBS  |       5.50000        5120.50|       5.24000        4878.44|      16.00000       14896.00 
  STRUCTURAL STEEL ,STRUCTURE NO. 4       |                             |                             | 
0091 802-07158                2.000  EACH |    4200.00000        8400.00|    5000.00000       10000.00|    5000.00000       10000.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0092 805-86889               60.000  LFT  |       0.20000          12.00|       0.80000          48.00|       0.80000          48.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : B -28443-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0093 805-98336              200.000  LFT  |       7.50000        1500.00|       7.00000        1400.00|       7.00000        1400.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0094 807-02191                2.000  EACH |     850.00000        1700.00|     840.00000        1680.00|     840.00000        1680.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0095 807-86910                4.000  EACH |      28.00000         112.00|      40.00000         160.00|      40.00000         160.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0096 807-86920                8.000  EACH |      25.00000         200.00|      13.00000         104.00|      13.00000         104.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0097 807-86925                4.000  EACH |      25.00000         100.00|      16.00000          64.00|      16.00000          64.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0098 807-86930                8.000  EACH |      15.00000         120.00|       6.00000          48.00|       6.00000          48.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0099 807-86935                4.000  EACH |      20.00000          80.00|       8.00000          32.00|       8.00000          32.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0100 619-95457                       LUMP |    3995.00000        3995.00|     500.00000         500.00|  111000.00000      111000.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  STRUCTURE NO. 3                         |                             |                             | 
0101 711-51035             1062.000  LBS  |       5.40000        5734.80|       5.24000        5564.88|      15.00000       15930.00 
  STRUCTURAL STEEL ,STRUCTURE NO. 3       |                             |                             | 
0102 807-86915                2.000  EACH |      30.00000          60.00|      42.00000          84.00|      42.00000          84.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,126,199.64|           $     3,171,717.48|           $     3,561,996.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,126,199.64|           $     3,171,717.48|           $     3,561,996.05 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 285                     CONTRACT ID : B -28563-B                   COUNTIES : PARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION OR REPAIR                             COMPLETION DATE : 06/30/07 
     LOCATION     : ON BDALE ROAD OVER SUGAR CREEK                                   PROJECT(S) :  9961017 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $     1,404,197.70  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,618,936.80  115.2927% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 285                     CONTRACT ID : B -28563-B                   COUNTIES : PARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1618530          |(      ) 
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  150000.00000      150000.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2400.00000       21600.00|    2000.00000       18000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   74185.00000       74185.00|   75000.00000       75000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   36000.00000       36000.00|   12000.00000       12000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-07003                       LUMP |   71000.00000       71000.00|  260000.00000      260000.00| 
  REMOVE , BRIDGE, RESET                  |                             |                             | 
0008 203-02000               23.000  CYS  |     200.00000        4600.00|      75.00000        1725.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06937              425.000  LFT  |       5.00000        2125.00|       2.00000         850.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 206-51230             1052.000  CYS  |      14.00000       14728.00|      30.00000       31560.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0011 207-08267              410.000  SYS  |      14.00000        5740.00|      20.00000        8200.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 210-05721                       LUMP |   14000.00000       14000.00|   11000.00000       11000.00| 
  FIRE RETARDANT TREATMENT                |                             |                             | 
0013 210-05813                       LUMP |   42000.00000       42000.00|   40000.00000       40000.00| 
  PAINT BRIDGE                            |                             |                             | 
0014 211-07454              515.000  CYS  |      65.00000       33475.00|      70.00000       36050.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448              201.000  TON  |      45.00000        9045.00|      25.00000        5025.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-01180              234.000  TON  |      65.00000       15210.00|      25.00000        5850.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 402-07432               30.000  TON  |     235.00000        7050.00|     220.00000        6600.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07435               51.000  TON  |     160.00000        8160.00|     155.00000        7905.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0019 404-05511               80.000  SYS  |      27.25000        2180.00|      28.00000        2240.00| 
  SEAL COAT, 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 285                     CONTRACT ID : B -28563-B                   COUNTIES : PARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05521              360.000  SYS  |       1.00000         360.00|       1.00000         360.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-90027              757.000  LFT  |      20.00000       15140.00|      50.00000       37850.00| 
  GUARDRAIL, WOOD BEAM                    |                             |                             | 
0022 601-97770               52.000  EACH |     115.00000        5980.00|     375.00000       19500.00| 
  POST, GUARDRAIL, WOOD                   |                             |                             | 
0023 603-03829              545.000  LFT  |       5.00000        2725.00|      11.00000        5995.00| 
  FENCE , WARNING BARRIER                 |                             |                             | 
0024 609-06257               35.000  SYS  |     345.00000       12075.00|     250.00000        8750.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0025 616-02320              107.000  SYS  |      25.00000        2675.00|       4.00000         428.00| 
  GEOTEXTILES                             |                             |                             | 
0026 616-06405               80.000  TON  |     125.00000       10000.00|      35.00000        2800.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 621-01004                1.000  EACH |     600.00000         600.00|     600.00000         600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-02770              235.000  SYS  |       3.00000         705.00|       3.00000         705.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0029 621-06559              235.000  SYS  |       6.00000        1410.00|       3.00000         705.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0030 702-51015               72.300  CYS  |     775.00000       56032.50|     400.00000       28920.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0031 702-51863               17.000  EACH |     100.00000        1700.00|      22.00000         374.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0032 703-06028            12776.000  LBS  |       1.50000       19164.00|       1.10000       14053.60| 
  REINFORCING BARS                        |                             |                             | 
0033 703-06029              900.000  LBS  |       2.25000        2025.00|       1.20000        1080.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0034 710-51870               97.000  SFT  |     100.00000        9700.00|      75.00000        7275.00| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0035 711-51035             2805.000  LBS  |      10.00000       28050.00|      22.00000       61710.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0036 712-03819             6037.000  SFT  |       9.00000       54333.00|      18.00000      108666.00| 
  TIMBER ROOF                             |                             |                             | 
0037 712-03820             8779.000  SFT  |       6.00000       52674.00|      11.00000       96569.00| 
  TIMBER SIDING                           |                             |                             | 
0038 712-04707                       LUMP |    5000.00000        5000.00|    6000.00000        6000.00| 
  BRIDGE CLEANING                         |                             |                             | 
0039 712-08533                4.800  MFBM |   11000.00000       52800.00|   11000.00000       52800.00| 
  GLULAM , FLOOR BEAM                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 285                     CONTRACT ID : B -28563-B                   COUNTIES : PARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      ) 
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 712-08533                2.800  MFBM |    7000.00000       19600.00|   28000.00000       78400.00| 
  GLULAM , FURNISHED                      |                             |                             | 
0041 712-08533                2.800  MFBM |   17000.00000       47600.00|   10000.00000       28000.00| 
  GLULAM , INSTALLED                      |                             |                             | 
0042 712-08533                8.000  MFBM |    6500.00000       52000.00|   17000.00000      136000.00| 
  GLULAM , STRINGERS                      |                             |                             | 
0043 712-08533                5.100  MFBM |   19000.00000       96900.00|    8000.00000       40800.00| 
  GLULAM , TRUSS MEMBER                   |                             |                             | 
0044 712-08609                1.700  MFBM |   15000.00000       25500.00|   48000.00000       81600.00| 
  TIMBER , STRUCTURAL, CROSS BRACING      |                             |                             | 
0045 712-08609                3.400  MFBM |    4500.00000       15300.00|    5000.00000       17000.00| 
  TIMBER , STRUCTURAL, FURNISHED          |                             |                             | 
0046 712-08609                3.400  MFBM |   15000.00000       51000.00|   10000.00000       34000.00| 
  TIMBER , STRUCTURAL, INSTALLED          |                             |                             | 
0047 712-08609                2.600  MFBM |   18500.00000       48100.00|   18000.00000       46800.00| 
  TIMBER , STRUCTURAL, TRUSS MEMBER       |                             |                             | 
0048 712-08635               10.700  MFBM |    9000.00000       96300.00|   10000.00000      107000.00| 
  TIMBER                                  |                             |                             | 
0049 714-44240               47.000  CYS  |    1275.00000       59925.00|    1000.00000       47000.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0050 727-08534              251.000  LFT  |      30.00000        7530.00|      32.00000        8032.00| 
  EPOXY INJECTION REPAIR OF CRACKS        |                             |                             | 
0051 801-04308                8.000  EACH |     275.00000        2200.00|     285.00000        2280.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               15.000  EACH |     125.00000        1875.00|     100.00000        1500.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640                6.000  EACH |     400.00000        2400.00|     230.00000        1380.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   30000.00000       30000.00|    1000.00000        1000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               48.000  LFT  |      20.00000         960.00|      19.00000         912.00| 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               48.000  LFT  |      25.00000        1200.00|      22.00000        1056.00| 
  BARRICADE, III-B                        |                             |                             | 
0057 802-05701               50.200  LFT  |      16.00000         803.20|       6.00000         301.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0058 802-76025               10.000  SFT  |      27.00000         270.00|      26.00000         260.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0059 802-76035               18.000  SFT  |      27.00000         486.00|      26.00000         468.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,404,197.70|           $     1,618,936.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,404,197.70|           $     1,618,936.80|           $ 



==================================================================================================================================== 
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     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/31/07 
     LOCATION     : ON SR 75 OVER UNNAMED TRIBUTARY  TO RAMP RUN, 2.1                PROJECT(S) :  3332009 
                    MILES NORTH OF US 36 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     H E HENDERSON INC                                                          $       471,123.97  100.0000% 
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       496,639.75  105.4159% 
   3   35-1381845     GEORGE R HARVEY & SON INC                                                  $       514,256.35  109.1552% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       516,746.43  109.6837% 
   5   90-0177865     HIS CONSTRUCTORS LLC                                                       $       548,400.00  116.4025% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       593,000.00  125.8692% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1151771          |(   3  ) 35-1381845 
                                          |H E HENDERSON INC            |CALUMET CIVIL CONTRACTORS IN |GEORGE R HARVEY & SON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9214.40000        9214.40|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     318.00000         318.00|     500.00000         500.00|     200.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-07039                8.000  MOS  |    1800.00000       14400.00|    2000.00000       16000.00|    2200.00000       17600.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     318.00000         318.00|     500.00000         500.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |      84.80000         678.40|     175.00000        1400.00|     100.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |      84.80000         678.40|     150.00000        1200.00|      50.00000         400.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   20509.00000       20509.00|   10000.00000       10000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7000.20000        7000.20|   15000.00000       15000.00|   18000.00000       18000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02286                1.000  EACH |   10635.60000       10635.60|   25000.00000       25000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2957.000  CYS  |       7.65000       22621.05|      12.00000       35484.00|      16.00000       47312.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06931               92.000  TON  |      68.74000        6324.08|      40.00000        3680.00|      30.00000        2760.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936              153.000  TON  |      32.68000        5000.04|      35.00000        5355.00|      30.00000        4590.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              200.000  LFT  |       2.70000         540.00|       2.50000         500.00|       3.00000         600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 206-51220              572.000  CYS  |      10.32000        5903.04|      25.00000       14300.00|      15.00000        8580.00 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08265             1482.000  SYS  |      11.33000       16791.06|       7.00000       10374.00|      11.80000       17487.60 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0019 211-07454              407.000  CYS  |      32.36000       13170.52|      37.00000       15059.00|      30.00000       12210.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1151771         |(   3  ) 35-1381845 
                                          |H E HENDERSON INC            |CALUMET CIVIL CONTRACTORS IN |GEORGE R HARVEY & SON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 301-07448             1176.000  TON  |      22.05000       25930.80|      13.00000       15288.00|      22.00000       25872.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08034             1290.000  SYS  |       4.69000        6050.10|       7.00000        9030.00|       5.50000        7095.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08043              200.000  SYS  |       4.03000         806.00|       8.50000        1700.00|       5.50000        1100.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |    1728.00000        1728.00|    1600.00000        1600.00|    1840.00000        1840.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 402-07432              134.750  TON  |      90.93000       12252.82|      81.00000       10914.75|      93.15000       12551.96 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              170.150  TON  |      86.97000       14797.95|      78.00000       13271.70|      89.70000       15262.46 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              372.040  TON  |      68.21000       25376.85|      62.00000       23066.48|      71.30000       26526.45 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 404-05511              817.000  SYS  |       2.20000        1797.40|       1.50000        1225.50|       1.75000        1429.75 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05521             2958.000  SYS  |       0.05000         147.90|       0.05000         147.90|       0.06000         177.48 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-06854                2.000  EACH |    3288.35000        6576.70|    2500.00000        5000.00|    2875.00000        5750.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                4.000  EACH |    2430.00000        9720.00|    2250.00000        9000.00|    2587.50000       10350.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              475.000  LFT  |      15.98000        7590.50|      14.80000        7030.00|      17.00000        8075.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 615-06490                8.000  EACH |     124.20000         993.60|     115.00000         920.00|     132.00000        1056.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505                2.000  EACH |     567.00000        1134.00|     525.00000        1050.00|     605.00000        1210.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320             2122.000  SYS  |       2.44000        5177.68|       2.66000        5644.52|       3.00000        6366.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-03472             1057.000  TON  |      24.52000       25917.64|      21.00000       22197.00|      25.00000       26425.00 
  RIPRAP, REVEMENT 18 IN.                 |                             |                             | 
0036 621-01004                1.000  EACH |     621.00000         621.00|     575.00000         575.00|     660.00000         660.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06545                0.500  TON  |     664.20000         332.10|     615.00000         307.50|     710.00000         355.00 
  FERTILIZER                              |                             |                             | 
0038 621-06553              200.000  LBS  |       3.51000         702.00|       3.25000         650.00|       3.75000         750.00 
  SEED MIXTURE, R                         |                             |                             | 
0039 621-06565                2.500  TON  |     507.60000        1269.00|     470.00000        1175.00|     540.00000        1350.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567               25.000  kGAL |      18.36000         459.00|      17.00000         425.00|      19.50000         487.50 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1151771         |(   3  ) 35-1381845 
                                          |H E HENDERSON INC            |CALUMET CIVIL CONTRACTORS IN |GEORGE R HARVEY & SON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 621-06574             1602.000  SYS  |       4.70000        7529.40|       5.15000        8250.30|       4.10000        6568.20 
  SODDING                                 |                             |                             | 
0042 622-52436                4.000  EACH |      27.00000         108.00|      25.00000         100.00|      28.75000         115.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0043 622-91786               80.000  EACH |      10.53000         842.40|       9.75000         780.00|      11.25000         900.00 
  SEEDLING                                |                             |                             | 
0044 622-98200                4.000  EACH |      27.00000         108.00|      25.00000         100.00|      28.75000         115.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0045 723-08119               72.000  LFT  |    1806.73000      130084.56|    2025.00000      145800.00|    1850.00000      133200.00 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN. |                             |                             | 
  X 108 IN.                               |                             |                             | 
0046 723-08608               58.000  SFT  |     581.37000       33719.46|     590.00000       34220.00|     460.00000       26680.00 
  WINGWALL                                |                             |                             | 
0047 801-04308                5.000  EACH |     232.20000        1161.00|     340.00000        1700.00|     247.25000        1236.25 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               25.000  EACH |      77.76000        1944.00|      98.00000        2450.00|      82.80000        2070.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               10.000  EACH |     124.20000        1242.00|     240.00000        2400.00|     132.25000        1322.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |      43.20000          86.40|      45.00000          90.00|      46.00000          92.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-07118              144.000  LFT  |       8.64000        1244.16|      14.00000        2016.00|       9.20000        1324.80 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               72.000  LFT  |      10.80000         777.60|      16.00000        1152.00|      11.50000         828.00 
  BARRICADE, III-B                        |                             |                             | 
0053 802-02158                8.000  EACH |     121.25000         970.00|     235.00000        1880.00|     125.00000        1000.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0054 808-06712              313.000  LFT  |       0.18000          56.34|       0.40000         125.20|       0.20000          62.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06713             1950.000  LFT  |       0.18000         351.00|       0.34000         663.00|       0.20000         390.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714            14599.000  LFT  |       0.18000        2627.82|       0.10000        1459.90|       0.20000        2919.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-75996               50.000  EACH |      21.20000        1060.00|      25.00000        1250.00|      20.00000        1000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998              100.000  EACH |      37.26000        3726.00|      26.30000        2630.00|      40.00000        4000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       471,123.97|           $       496,639.75|           $       514,256.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       471,123.97|           $       496,639.75|           $       514,256.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6000.00000        6000.00|    4600.00000        4600.00|    4900.00000        4900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     275.00000         275.00|      75.00000          75.00|     200.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-07039                8.000  MOS  |    1750.00000       14000.00|    1700.00000       13600.00|    2300.00000       18400.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     275.00000         275.00|     150.00000         150.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |      75.00000         600.00|     175.00000        1400.00|     250.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |      75.00000         600.00|     100.00000         800.00|     250.00000        2000.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   25000.00000       25000.00|   27000.00000       27000.00|   29650.00000       29650.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |     200.00000         200.00|    2700.00000        2700.00|   11994.30000       11994.30 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02286                1.000  EACH |   30000.00000       30000.00|   28811.54000       28811.54|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2957.000  CYS  |      12.00000       35484.00|      20.00000       59140.00|      23.00000       68011.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06931               92.000  TON  |      40.00000        3680.00|      30.00000        2760.00|      36.00000        3312.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936              153.000  TON  |      40.00000        6120.00|      18.00000        2754.00|      36.00000        5508.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              200.000  LFT  |       3.00000         600.00|       2.65000         530.00|       3.00000         600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 206-51220              572.000  CYS  |       5.00000        2860.00|      15.00000        8580.00|      28.00000       16016.00 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08265             1482.000  SYS  |      10.00000       14820.00|       7.50000       11115.00|      11.00000       16302.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0019 211-07454              407.000  CYS  |      35.00000       14245.00|      38.00000       15466.00|      39.00000       15873.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 301-07448             1176.000  TON  |      22.00000       25872.00|      34.00000       39984.00|      20.00000       23520.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08034             1290.000  SYS  |       5.00000        6450.00|       5.00000        6450.00|      11.00000       14190.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08043              200.000  SYS  |       5.00000        1000.00|       5.00000        1000.00|      11.00000        2200.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |    1600.00000        1600.00|    1650.00000        1650.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 402-07432              134.750  TON  |      81.00000       10914.75|      83.00000       11184.25|      80.00000       10780.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              170.150  TON  |      78.00000       13271.70|      80.00000       13612.00|      80.00000       13612.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              372.040  TON  |      62.00000       23066.48|      64.00000       23810.56|      80.00000       29763.20 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 404-05511              817.000  SYS  |       1.50000        1225.50|       1.60000        1307.20|      10.00000        8170.00 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05521             2958.000  SYS  |       0.05000         147.90|       0.05000         147.90|       0.10000         295.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-06854                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2500.00000        5000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                4.000  EACH |    2300.00000        9200.00|    2300.00000        9200.00|    2250.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              475.000  LFT  |      15.00000        7125.00|      15.00000        7125.00|      14.80000        7030.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 615-06490                8.000  EACH |     120.00000         960.00|     117.00000         936.00|     115.00000         920.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505                2.000  EACH |     530.00000        1060.00|     535.00000        1070.00|     525.00000        1050.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320             2122.000  SYS  |       3.00000        6366.00|       2.20000        4668.40|       3.00000        6366.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-03472             1057.000  TON  |      26.00000       27482.00|      28.00000       29596.00|      36.00000       38052.00 
  RIPRAP, REVEMENT 18 IN.                 |                             |                             | 
0036 621-01004                1.000  EACH |     600.00000         600.00|     585.00000         585.00|     575.00000         575.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06545                0.500  TON  |     625.00000         312.50|    1250.00000         625.00|     615.00000         307.50 
  FERTILIZER                              |                             |                             | 
0038 621-06553              200.000  LBS  |       3.50000         700.00|       3.35000         670.00|       3.25000         650.00 
  SEED MIXTURE, R                         |                             |                             | 
0039 621-06565                2.500  TON  |     480.00000        1200.00|     475.00000        1187.50|     470.00000        1175.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567               25.000  kGAL |      18.00000         450.00|      17.00000         425.00|      17.00000         425.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : B -28582-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 90-0177865         |(   6  ) 35-0918397 
                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 621-06574             1602.000  SYS  |       3.60000        5767.20|       3.60000        5767.20|       3.55000        5687.10 
  SODDING                                 |                             |                             | 
0042 622-52436                4.000  EACH |      26.00000         104.00|      26.00000         104.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0043 622-91786               80.000  EACH |      10.00000         800.00|       9.85000         788.00|       9.75000         780.00 
  SEEDLING                                |                             |                             | 
0044 622-98200                4.000  EACH |      26.00000         104.00|      25.50000         102.00|      25.00000         100.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0045 723-08119               72.000  LFT  |    2100.00000      151200.00|    2250.00000      162000.00|    2443.00000      175896.00 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN. |                             |                             | 
  X 108 IN.                               |                             |                             | 
0046 723-08608               58.000  SFT  |     750.00000       43500.00|     415.00000       24070.00|     100.00000        5800.00 
  WINGWALL                                |                             |                             | 
0047 801-04308                5.000  EACH |     220.00000        1100.00|     330.00000        1650.00|     340.00000        1700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               25.000  EACH |      75.00000        1875.00|      85.00000        2125.00|      98.00000        2450.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               10.000  EACH |     120.00000        1200.00|     166.00000        1660.00|     240.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |      45.00000          90.00|      46.00000          92.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-07118              144.000  LFT  |       9.00000        1296.00|      15.50000        2232.00|      14.00000        2016.00 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               72.000  LFT  |      11.00000         792.00|      17.50000        1260.00|      16.00000        1152.00 
  BARRICADE, III-B                        |                             |                             | 
0053 802-02158                8.000  EACH |     260.00000        2080.00|       0.01000           0.08|     125.00000        1000.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0054 808-06712              313.000  LFT  |       0.20000          62.60|       0.31000          97.03|       0.40000         125.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06713             1950.000  LFT  |       0.20000         390.00|       0.23000         448.50|       0.34000         663.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714            14599.000  LFT  |       0.20000        2919.80|       0.16000        2335.84|       0.10000        1459.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-75996               50.000  EACH |      20.00000        1000.00|      16.00000         800.00|       8.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998              100.000  EACH |      35.00000        3500.00|      29.50000        2950.00|      26.30000        2630.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       516,746.43|           $       548,400.00|           $       593,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       516,746.43|           $       548,400.00|           $       593,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE DECK RECONSTRUCTION                                  COMPLETION DATE : 10/01/07 
     LOCATION     : ON SR 66 OVER LITTLE PIGEON CREEK AND ON SR 66 1.81 MILES        PROJECT(S) :  0123033 
                    EAST OF WARRICK/SPENCER COUNTY LINE                                            0067020 
                                                                                                   0123033 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,087,561.20  100.0000% 
   2   35-1878024     RAGLE INC                                                                  $     2,158,009.99  103.3747% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     2,563,000.00  122.7748% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     3,591,056.97  172.0216% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2  ) 35-1878024          |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7000.00000        7000.00|   12500.00000       12500.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2000.00000       16000.00|    2000.00000       16000.00|    1600.00000       12800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     275.00000         275.00|     250.00000         250.00|     500.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |      80.00000         640.00|     200.00000        1600.00|      70.00000         560.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  100000.00000      100000.00|  105000.00000      105000.00|  128000.00000      128000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240             1230.000  SYS  |      17.00000       20910.00|      25.00000       30750.00|      19.00000       23370.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              710.000  LFT  |       6.00000        4260.00|       3.50000        2485.00|       5.50000        3905.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-51328                       LUMP |   65000.00000       65000.00|   75500.00000       75500.00|  105576.59000      105576.59 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0013 202-51328                       LUMP |   65000.00000       65000.00|   75500.00000       75500.00|  105576.60000      105576.60 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 2                         |                             |                             | 
0014 202-51328                       LUMP |  110000.00000      110000.00|  100000.00000      100000.00|  160000.00000      160000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 3                         |                             |                             | 
0015 202-51328                       LUMP |  110000.00000      110000.00|  100000.00000      100000.00|  160000.00000      160000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO.4                          |                             |                             | 
0016 202-51822             3638.000  SYS  |       3.00000       10914.00|       5.00000       18190.00|       5.75000       20918.50 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 301 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 202-99187              150.000  LFT  |       4.00000         600.00|       2.00000         300.00|       3.75000         562.50 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0018 211-06467               84.000  CYS  |      75.00000        6300.00|      55.00000        4620.00|      65.00000        5460.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 302-07455              172.000  CYS  |      75.00000       12900.00|      65.00000       11180.00|      70.00000       12040.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 304-07494              915.000  TON  |      64.00000       58560.00|      62.50000       57187.50|      90.00000       82350.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0021 306-08043             2052.000  SYS  |       2.50000        5130.00|       3.50000        7182.00|       5.00000       10260.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 406-05521             2399.000  SYS  |       1.00000        2399.00|       1.00000        2399.00|       0.10000         239.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 502-06329              426.000  SYS  |      80.00000       34080.00|      80.00000       34080.00|     100.00000       42600.00 
  PCCP, 12 IN.                            |                             |                             | 
0024 503-05310              326.000  LFT  |     150.00000       48900.00|     160.00000       52160.00|     150.00000       48900.00 
  TERMINAL JOINT                          |                             |                             | 
0025 601-01522               11.000  EACH |    1900.00000       20900.00|    1875.00000       20625.00|    1875.00000       20625.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 602-06729               88.000  EACH |      10.00000         880.00|       7.00000         616.00|       8.00000         704.00 
  BARRIER DELINEATOR                      |                             |                             | 
0027 603-06040              150.000  LFT  |      17.00000        2550.00|      16.00000        2400.00|      16.00000        2400.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0028 609-06259             1092.000  SYS  |      75.00000       81900.00|      70.00000       76440.00|      80.00000       87360.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0029 610-07488              168.000  TON  |     150.00000       25200.00|     148.00000       24864.00|     118.00000       19824.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0030 616-02320              320.000  SYS  |       4.00000        1280.00|       3.00000         960.00|       3.00000         960.00 
  GEOTEXTILES                             |                             |                             | 
0031 619-04414               23.000  EACH |     250.00000        5750.00|     200.00000        4600.00|     300.00000        6900.00 
  DRAIN EXTENSION                         |                             |                             | 
0032 621-01004                4.000  EACH |     750.00000        3000.00|      50.00000         200.00|     700.00000        2800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06559              200.000  SYS  |      16.00000        3200.00|       2.00000         400.00|      15.66000        3132.00 
  MULCHED SEEDING, R                      |                             |                             | 
0034 702-51110             6242.000  LBS  |       3.00000       18726.00|       2.80000       17477.60|       3.00000       18726.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0035 702-51863             2684.000  EACH |       7.00000       18788.00|       8.00000       21472.00|       8.50000       22814.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0036 702-92857               27.000  CYS  |     800.00000       21600.00|    1000.00000       27000.00|    1500.00000       40500.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 703-51030             1208.000  LBS  |       1.00000        1208.00|       1.01000        1220.08|       1.60000        1932.80 
  REINFORCING STEEL                       |                             |                             | 
0038 703-51032           196318.000  LBS  |       1.00000      196318.00|       1.00000      196318.00|       0.80000      157054.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0039 703-97936              706.000  EACH |      12.00000        8472.00|      14.00000        9884.00|      11.50000        8119.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0040 704-51002              318.500  CYS  |     700.00000      222950.00|     750.00000      238875.00|    1150.00000      366275.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0041 706-05734                8.000  EACH |    1600.00000       12800.00|    1250.00000       10000.00|    2400.00000       19200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0042 706-06339             1152.000  LFT  |      58.00000       66816.00|      56.00000       64512.00|      56.00000       64512.00 
  RAILING, PF-1                           |                             |                             | 
0043 706-06351                8.000  EACH |    1500.00000       12000.00|    1800.00000       14400.00|    1800.00000       14400.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0044 706-51020               74.000  CYS  |     600.00000       44400.00|     562.00000       41588.00|     562.00000       41588.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0045 706-51025             1700.000  LFT  |      50.00000       85000.00|      35.00000       59500.00|      49.00000       83300.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-51821                       LUMP |    5000.00000        5000.00|    5400.00000        5400.00|    5454.00000        5454.00 
  SURFACE SEAL ,STRUCTURE NO. 1           |                             |                             | 
0047 709-51821                       LUMP |    5000.00000        5000.00|    5400.00000        5400.00|    5454.00000        5454.00 
  SURFACE SEAL ,STRUCTURE NO. 2           |                             |                             | 
0048 709-51821                       LUMP |    7000.00000        7000.00|    4200.00000        4200.00|    5637.00000        5637.00 
  SURFACE SEAL ,STRUCTURE NO. 3           |                             |                             | 
0049 709-51821                       LUMP |    7000.00000        7000.00|    4200.00000        4200.00|    5637.00000        5637.00 
  SURFACE SEAL ,STRUCTURE NO. 4           |                             |                             | 
0050 710-51864               98.000  EACH |      29.00000        2842.00|      20.00000        1960.00|      26.00000        2548.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0051 713-51820                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   22000.00000       22000.00 
  TEMPORARY SUPPORT ,STRUCTURE NO. 1      |                             |                             | 
0052 713-51820                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   22000.00000       22000.00 
  TEMPORARY SUPPORT ,STRUCTURE NO. 2      |                             |                             | 
0053 722-51401              400.000  SFT  |      40.00000       16000.00|      35.00000       14000.00|      40.00000       16000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0054 722-51842             6288.000  SYS  |      45.00000      282960.00|      45.00000      282960.00|      45.00000      282960.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0055 722-51846               44.300  CYS  |     330.00000       14619.00|     330.00000       14619.00|     330.00000       14619.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0056 722-51852             4215.000  SFT  |       4.00000       16860.00|       6.00000       25290.00|      13.50000       56902.50 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0057 722-60824             5836.000  SYS  |       2.50000       14590.00|       3.25000       18967.00|       3.40000       19842.40 
  SURFACE MILLING                         |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 801-04308                1.000  EACH |     250.00000         250.00|     320.00000         320.00|     249.00000         249.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0059 801-06203             4616.000  LFT  |       0.40000        1846.40|       0.39000        1800.24|       0.39000        1800.24 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207            15471.000  LFT  |       1.00000       15471.00|       0.95000       14697.45|       0.95000       14697.45 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0061 801-06625                4.000  EACH |      85.00000         340.00|     110.00000         440.00|      84.00000         336.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               46.000  EACH |     140.00000        6440.00|     189.00000        8694.00|     139.00000        6394.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                5.000  EACH |      50.00000         250.00|      64.00000         320.00|      49.00000         245.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06710              480.000  DAY  |      14.00000        6720.00|      13.00000        6240.00|      13.00000        6240.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0065 801-06775                       LUMP |   27000.00000       27000.00|   45000.00000       45000.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07024                2.000  EACH |    3500.00000        7000.00|    6525.00000       13050.00|    6525.00000       13050.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0067 801-07119               36.000  LFT  |      14.00000         504.00|      17.00000         612.00|      13.00000         468.00 
  BARRICADE, III-B                        |                             |                             | 
0068 801-08401             2220.000  LFT  |      21.00000       46620.00|      35.00000       77700.00|      25.00000       55500.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0069 801-08508              980.000  LFT  |      22.00000       21560.00|      35.00000       34300.00|      30.00000       29400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0070 808-06712             1520.000  LFT  |       0.30000         456.00|       0.27000         410.40|       0.27000         410.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0071 808-06713             3858.000  LFT  |       0.30000        1157.40|       0.27000        1041.66|       0.27000        1041.66 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-06714             3758.000  LFT  |       0.30000        1127.40|       0.27000        1014.66|       0.27000        1014.66 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0073 808-06716             5636.000  LFT  |       0.50000        2818.00|       0.40000        2254.40|       0.40000        2254.40 
  LINE, REMOVE                            |                             |                             | 
0074 808-75996               64.000  EACH |      15.00000         960.00|       6.00000         384.00|      25.00000        1600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0075 808-75998               64.000  EACH |      40.00000        2560.00|      39.00000        2496.00|      39.00000        2496.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,087,561.20|           $     2,158,009.99|           $     2,563,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,087,561.20|           $     2,158,009.99|           $     2,563,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(       )                    |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   45000.00000       45000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2300.00000       18400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     500.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     155.00000        1240.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08442                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  178000.00000      178000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240             1230.000  SYS  |      24.00000       29520.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              710.000  LFT  |       3.05000        2165.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-51328                       LUMP |  218000.00000      218000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 1                         |                             |                             | 
0013 202-51328                       LUMP |  218000.00000      218000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 2                         |                             |                             | 
0014 202-51328                       LUMP |  174000.00000      174000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO. 3                         |                             |                             | 
0015 202-51328                       LUMP |  174000.00000      174000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STRUCTURE NO.4                          |                             |                             | 
0016 202-51822             3638.000  SYS  |      12.00000       43656.00|                             | 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0017 202-99187              150.000  LFT  |       5.00000         750.00|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(       )                    |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 211-06467               84.000  CYS  |      46.00000        3864.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 302-07455              172.000  CYS  |      42.00000        7224.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 304-07494              915.000  TON  |      77.00000       70455.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0021 306-08043             2052.000  SYS  |       6.75000       13851.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 406-05521             2399.000  SYS  |       1.25000        2998.75|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 502-06329              426.000  SYS  |      81.00000       34506.00|                             | 
  PCCP, 12 IN.                            |                             |                             | 
0024 503-05310              326.000  LFT  |      62.00000       20212.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0025 601-01522               11.000  EACH |    3070.00000       33770.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 602-06729               88.000  EACH |      11.00000         968.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0027 603-06040              150.000  LFT  |       9.00000        1350.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0028 609-06259             1092.000  SYS  |      81.00000       88452.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0029 610-07488              168.000  TON  |     182.00000       30576.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0030 616-02320              320.000  SYS  |       2.80000         896.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0031 619-04414               23.000  EACH |     320.00000        7360.00|                             | 
  DRAIN EXTENSION                         |                             |                             | 
0032 621-01004                4.000  EACH |     600.00000        2400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06559              200.000  SYS  |       6.50000        1300.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0034 702-51110             6242.000  LBS  |       5.10000       31834.20|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0035 702-51863             2684.000  EACH |      14.00000       37576.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0036 702-92857               27.000  CYS  |     825.00000       22275.00|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0037 703-51030             1208.000  LBS  |       1.08000        1304.64|                             | 
  REINFORCING STEEL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(       )                    |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 703-51032           196318.000  LBS  |       1.25000      245397.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0039 703-97936              706.000  EACH |      22.00000       15532.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0040 704-51002              318.500  CYS  |     798.00000      254163.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0041 706-05734                8.000  EACH |    1920.00000       15360.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0042 706-06339             1152.000  LFT  |      91.00000      104832.00|                             | 
  RAILING, PF-1                           |                             |                             | 
0043 706-06351                8.000  EACH |    1720.00000       13760.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0044 706-51020               74.000  CYS  |     512.00000       37888.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0045 706-51025             1700.000  LFT  |      68.00000      115600.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-51821                       LUMP |    5870.00000        5870.00|                             | 
  SURFACE SEAL ,STRUCTURE NO. 1           |                             |                             | 
0047 709-51821                       LUMP |    5870.00000        5870.00|                             | 
  SURFACE SEAL ,STRUCTURE NO. 2           |                             |                             | 
0048 709-51821                       LUMP |    7820.00000        7820.00|                             | 
  SURFACE SEAL ,STRUCTURE NO. 3           |                             |                             | 
0049 709-51821                       LUMP |    7820.00000        7820.00|                             | 
  SURFACE SEAL ,STRUCTURE NO. 4           |                             |                             | 
0050 710-51864               98.000  EACH |      14.00000        1372.00|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0051 713-51820                       LUMP |   90000.00000       90000.00|                             | 
  TEMPORARY SUPPORT ,STRUCTURE NO. 1      |                             |                             | 
0052 713-51820                       LUMP |   90000.00000       90000.00|                             | 
  TEMPORARY SUPPORT ,STRUCTURE NO. 2      |                             |                             | 
0053 722-51401              400.000  SFT  |      58.00000       23200.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0054 722-51842             6288.000  SYS  |      87.00000      547056.00|                             | 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0055 722-51846               44.300  CYS  |     330.00000       14619.00|                             | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0056 722-51852             4215.000  SFT  |      26.00000      109590.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0057 722-60824             5836.000  SYS  |       5.30000       30930.80|                             | 
  SURFACE MILLING                         |                             |                             | 
0058 801-04308                1.000  EACH |     477.00000         477.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : B -28713-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(       )                    |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06203             4616.000  LFT  |       0.32000        1477.12|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207            15471.000  LFT  |       1.14000       17636.94|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0061 801-06625                4.000  EACH |     140.00000         560.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               46.000  EACH |     200.00000        9200.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                5.000  EACH |      61.00000         305.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06710              480.000  DAY  |      25.00000       12000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0065 801-06775                       LUMP |  135000.00000      135000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07024                2.000  EACH |    4350.00000        8700.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0067 801-07119               36.000  LFT  |      31.00000        1116.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0068 801-08401             2220.000  LFT  |      38.00000       84360.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0069 801-08508              980.000  LFT  |      52.00000       50960.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0070 808-06712             1520.000  LFT  |       0.32000         486.40|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0071 808-06713             3858.000  LFT  |       0.32000        1234.56|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-06714             3758.000  LFT  |       0.32000        1202.56|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0073 808-06716             5636.000  LFT  |       1.25000        7045.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0074 808-75996               64.000  EACH |      18.00000        1152.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0075 808-75998               64.000  EACH |      79.00000        5056.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,591,056.97|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,591,056.97|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28742-A                   COUNTIES : VERMILLION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 09/15/07 
     LOCATION     : ON SR 32 OVER JORDANS BRANCH, 0.9 MILE W OF SR 63                PROJECT(S) :  5083006 
                    (RP 003+056) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1381845     GEORGE R HARVEY & SON INC                                                  $     1,056,185.40  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28742-A                   COUNTIES : VERMILLION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(      )                     |(      ) 
                                          |GEORGE R HARVEY & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    2200.00000       17600.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   52500.00000       52500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   20000.00000       20000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              100.000  LFT  |       5.00000         500.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   70000.00000       70000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             1730.000  CYS  |      16.00000       27680.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-51223              757.000  CYS  |      15.00000       11355.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 205-06932              408.000  LFT  |      15.00000        6120.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06933                1.000  EACH |     120.00000         120.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06936              104.000  TON  |      35.00000        3640.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937              675.000  LFT  |       2.00000        1350.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 211-06467               20.200  CYS  |      40.00000         808.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454                2.400  CYS  |     100.00000         240.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              904.000  TON  |      20.00000       18080.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455               33.000  CYS  |      35.00000        1155.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28742-A                   COUNTIES : VERMILLION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(       )                    |(      ) 
                                          |GEORGE R HARVEY & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 402-07432              238.000  TON  |     173.00000       41174.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435              758.100  TON  |     110.00000       83391.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 406-05520                0.800  TON  |    2300.00000        1840.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01522                4.000  EACH |    2130.00000        8520.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0024 601-94689                4.000  EACH |     275.00000        1100.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              700.000  LFT  |      17.65000       12355.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06729                8.000  EACH |      10.00000          80.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0027 603-04622                1.000  EACH |    2700.00000        2700.00|                             | 
  FENCE GATE, FARM FIELD, 47 IN. X 32 FT. |                             |                             | 
0028 603-06040             1706.000  LFT  |       7.60000       12965.60|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0029 609-06259              198.200  SYS  |      70.00000       13874.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 615-06490               18.000  EACH |     136.00000        2448.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320             2201.000  SYS  |       3.00000        6603.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0032 616-05688               92.000  TON  |      40.00000        3680.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0033 616-06405              416.000  TON  |      25.00000       10400.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 616-06451             1166.000  TON  |      27.00000       31482.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0035 621-01004                2.000  EACH |     805.00000        1610.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06545                0.660  TON  |    1085.00000         716.10|                             | 
  FERTILIZER                              |                             |                             | 
0037 621-06553              278.000  LBS  |       5.70000        1584.60|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0038 621-06565                3.600  TON  |     830.00000        2988.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0039 621-06574              409.000  SYS  |      11.00000        4499.00|                             | 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28742-A                   COUNTIES : VERMILLION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(       )                    |(      ) 
                                          |GEORGE R HARVEY & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 622-52436                4.000  EACH |      28.75000         115.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0041 701-01849              867.000  LFT  |      45.00000       39015.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0042 701-99086               24.000  EACH |     260.00000        6240.00|                             | 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0043 702-51005               67.000  CYS  |     600.00000       40200.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0044 702-51015               11.500  CYS  |    3880.00000       44620.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0045 703-01540              474.000  EACH |      11.00000        5214.00|                             | 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0046 703-06028             7426.000  LBS  |       0.90000        6683.40|                             | 
  REINFORCING BARS                        |                             |                             | 
0047 703-06029            56028.000  LBS  |       0.90000       50425.20|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0048 703-97936              419.000  EACH |      15.00000        6285.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0049 704-51002              131.800  CYS  |     600.00000       79080.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1495.00000        5980.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0051 706-51020               21.400  CYS  |     650.00000       13910.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05971             1962.000  SFT  |      50.00000       98100.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 36 IN.                     |                             |                             | 
0053 709-51821                       LUMP |    4000.00000        4000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0054 715-02628                2.000  EACH |     450.00000         900.00|                             | 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0055 715-05169               40.000  LFT  |      40.00000        1600.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-05407              100.000  LFT  |      10.00000        1000.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0057 801-01851                       LUMP |   45000.00000       45000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0058 801-06203             1800.000  LFT  |       0.40000         720.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06216               44.000  LFT  |       2.90000         127.60|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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                                                                                                                   PAGE : 311 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : B -28742-A                   COUNTIES : VERMILLION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(       )                    |(      ) 
                                          |GEORGE R HARVEY & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 801-06640               20.000  EACH |     205.00000        4100.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645                4.000  EACH |     565.00000        2260.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06775                       LUMP |   68700.00000       68700.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-08401              715.000  LFT  |      35.00000       25025.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0064 801-08508              320.000  LFT  |      43.00000       13760.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0065 808-06716             1598.000  LFT  |       0.70000        1118.60|                             | 
  LINE, REMOVE                            |                             |                             | 
0066 808-75205             2190.000  LFT  |       0.55000        1204.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-75240              288.000  LFT  |       0.60000         172.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0068 808-75245              780.000  LFT  |       0.60000         468.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,056,185.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,056,185.40|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 341                     CONTRACT ID : M -26878-A                   COUNTIES : SPENCER 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 12/15/06 
     LOCATION     : ON US 231 FROM 0.44 MILE S. OF SR 62 TO 0.48 MILE N OF SR 62     PROJECT(S) :  60000BB 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       292,000.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       292,390.20  100.1336% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : M -26878-A                   COUNTIES : SPENCER 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2700.00000        2700.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   14800.00000       14800.00|   14600.00000       14600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 304-07491              600.000  TON  |     105.00000       63000.00|      94.00000       56400.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0007 306-08036            18250.000  SYS  |       0.75000       13687.50|       1.20000       21900.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0008 401-07334             2100.000  TON  |      67.00000      140700.00|      69.00000      144900.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0009 406-05520                5.000  TON  |     204.00000        1020.00|     295.00000        1475.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 604-07896               32.800  SYS  |     210.00000        6888.00|     180.00000        5904.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0011 604-07897                5.400  SYS  |     270.00000        1458.00|     330.00000        1782.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0012 604-07899               32.100  SYS  |     209.00000        6708.90|     185.00000        5938.50| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0013 604-07900               28.600  SYS  |     195.00000        5577.00|     220.00000        6292.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0014 604-07902               12.600  SYS  |     195.00000        2457.00|     210.00000        2646.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0015 621-06574               52.000  SYS  |      19.00000         988.00|      50.00000        2600.00| 
  SODDING                                 |                             |                             | 
0016 801-06203              500.000  LFT  |       0.40000         200.00|       1.20000         600.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0017 801-06207              500.000  LFT  |       1.10000         550.00|       2.65000        1325.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               34.000  EACH |     125.00000        4250.00|     125.00000        4250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   18412.60000       18412.60|   11200.00000       11200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : M -26878-A                   COUNTIES : SPENCER 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-02503              900.000  LFT  |       0.45000         405.00|       0.41000         369.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0021 805-78795              325.000  LFT  |       8.14000        2645.50|       7.50000        2437.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06712              275.000  LFT  |       0.50000         137.50|       0.19000          52.25| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713             1850.000  LFT  |       0.27000         499.50|       0.19000         351.50| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714             8000.000  LFT  |       0.27000        2160.00|       0.19000        1520.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75297               40.000  LFT  |       4.50000         180.00|      14.50000         580.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0026 808-75300              240.000  LFT  |       2.00000         480.00|       3.55000         852.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0027 808-75996               27.000  EACH |      30.00000         810.00|      16.35000         441.45| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 808-75998               27.000  EACH |      47.50000        1282.50|      73.00000        1971.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       292,000.00|           $       292,390.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,000.00|           $       292,390.20|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : M -28842-A                   COUNTIES : MADISON 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : DRAINAGE DITCH CORRECTION                                   COMPLETION DATE : 11/01/06 
     LOCATION     : ON SR 9 FROM 0.58 TO 0.69 MILES NORTH OF SR 28                   PROJECT(S) :  30000CK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                         $        40,590.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        56,009.00  137.9872% 
   3   35-1364963     ERBER & MILLIGAN CONSTRUCTION CO                                           $        58,780.00  144.8140% 
   4   35-1058755     BAKER & SCHULTZ INC                                                        $        75,031.20  184.8514% 
   5   35-0999231     HUNT PAVING COMPANY INC                                                    $        80,792.85  199.0462% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       116,317.00  286.5657% 
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     CALL ORDER   : 371                     CONTRACT ID : M -28842-A                   COUNTIES : MADISON 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2  ) 35-1817574          |(   3  ) 35-1364963 
                                          |B & P CONSTRUCTION           |YARDBERRY LANDSCAPE          |ERBER & MILLIGAN CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DRAINAGE DITCH CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |    2600.00000        2600.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 203-02000              100.000  CYS  |      35.00000        3500.00|      40.00000        4000.00|      10.00000        1000.00 
  EXCAVATION, COMMON ,(UNDISTRIBUTED      |                             |                             | 
  QUANTITY)                               |                             |                             | 
0004 203-02070              100.000  CYS  |       8.00000         800.00|      35.00000        3500.00|      10.00000        1000.00 
  BORROW ,(UNDISTRIBUTED QUANTITY)        |                             |                             | 
0005 211-07454               10.000  CYS  |      40.00000         400.00|      55.00000         550.00|      20.00000         200.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0006 607-06340              536.000  LFT  |      27.00000       14472.00|      44.00000       23584.00|      60.00000       32160.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0007 621-06574             1080.000  SYS  |       3.60000        3888.00|       6.00000        6480.00|       5.00000        5400.00 
  SODDING                                 |                             |                             | 
0008 715-01354               55.000  LFT  |       1.00000          55.00|      25.00000        1375.00|      20.00000        1100.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0009 715-04612               54.000  LFT  |      20.00000        1080.00|      70.00000        3780.00|      30.00000        1620.00 
  PIPE ,RESET                             |                             |                             | 
0010 715-08305               10.000  TON  |     200.00000        2000.00|     120.00000        1200.00|     300.00000        3000.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0011 801-06640               12.000  EACH |     160.00000        1920.00|     170.00000        2040.00|     150.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    5875.00000        5875.00|    4000.00000        4000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        40,590.00|           $        56,009.00|           $        58,780.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,590.00|           $        56,009.00|           $        58,780.00 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : M -28842-A                   COUNTIES : MADISON 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-0999231         |(   6  ) 35-0918397 
                                          |BAKER & SCHULTZ INC          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DRAINAGE DITCH CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2000.00000        2000.00|    2888.26000        2888.26|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   12500.00000       12500.00|   19970.75000       19970.75|   10800.00000       10800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 203-02000              100.000  CYS  |      22.00000        2200.00|      36.73000        3673.00|     123.00000       12300.00 
  EXCAVATION, COMMON ,(UNDISTRIBUTED      |                             |                             | 
  QUANTITY)                               |                             |                             | 
0004 203-02070              100.000  CYS  |      25.00000        2500.00|      50.02000        5002.00|     146.00000       14600.00 
  BORROW ,(UNDISTRIBUTED QUANTITY)        |                             |                             | 
0005 211-07454               10.000  CYS  |      20.00000         200.00|      40.63000         406.30|      25.00000         250.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0006 607-06340              536.000  LFT  |      78.00000       41808.00|      42.50000       22780.00|      65.00000       34840.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0007 621-06574             1080.000  SYS  |       4.20000        4536.00|       4.83000        5216.40|      13.00000       14040.00 
  SODDING                                 |                             |                             | 
0008 715-01354               55.000  LFT  |      32.20000        1771.00|      24.04000        1322.20|     109.00000        5995.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0009 715-04612               54.000  LFT  |      32.80000        1771.20|      58.63000        3166.02|      23.00000        1242.00 
  PIPE ,RESET                             |                             |                             | 
0010 715-08305               10.000  TON  |     210.00000        2100.00|     262.81000        2628.10|     231.00000        2310.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0011 801-06640               12.000  EACH |     160.00000        1920.00|     213.73000        2564.76|     245.00000        2940.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    1725.00000        1725.00|   11175.06000       11175.06|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        75,031.20|           $        80,792.85|           $       116,317.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        75,031.20|           $        80,792.85|           $       116,317.00 
==================================================================================================================================== 
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     CALL ORDER   : 381                     CONTRACT ID : M -28886-A                   COUNTIES : STARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : WEDGE AND LEVEL                                             COMPLETION DATE : 11/10/06 
     LOCATION     : ON SR 23 FROM SR 8 TO US 30                                      PROJECT(S) :  40000BU 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       295,504.36  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       322,134.75  109.0118% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       324,939.74  109.9611% 
   4   35-1120685     WALSH & KELLY INC                                                          $       349,086.34  118.1324% 
   5   35-0997978     PHEND & BROWN INC                                                          $       390,000.00  131.9777% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : M -28886-A                   COUNTIES : STARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WEDGE AND LEVEL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |   14700.00000       14700.00|   16000.00000       16000.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 303-07449             1500.000  TON  |       5.00000        7500.00|      10.00000       15000.00|      10.00000       15000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0005 306-08034             2207.000  SYS  |       1.00000        2207.00|       1.50000        3310.50|       0.68000        1500.76 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0006 306-08042            41713.000  SYS  |       1.00000       41713.00|       0.50000       20856.50|       0.71000       29616.23 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0007 306-08043             3688.000  SYS  |       1.00000        3688.00|       0.50000        1844.00|       0.51000        1880.88 
  MILLING, TRANSITION                     |                             |                             | 
0008 306-08432              229.000  SYS  |       1.00000         229.00|       1.50000         343.50|       7.08000        1621.32 
  MILLING, APPROACH                       |                             |                             | 
0009 402-07451             4500.000  TON  |      40.00000      180000.00|      45.00000      202500.00|      43.21000      194445.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0010 406-05520               15.000  TON  |      50.00000         750.00|       1.00000          15.00|     100.00000        1500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 610-07487               30.000  TON  |      75.00000        2250.00|     150.00000        4500.00|     109.52000        3285.60 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0012 615-06520                1.000  EACH |     600.00000         600.00|    3000.00000        3000.00|     381.89000         381.89 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0013 801-06207             1879.000  LFT  |       1.18000        2217.22|       2.00000        3758.00|       0.85000        1597.15 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               27.000  EACH |      78.00000        2106.00|      90.00000        2430.00|      86.00000        2322.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |   30000.00000       30000.00|   35000.00000       35000.00|   50007.51000       50007.51 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-04298                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     465.00000         465.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0017 808-06712             3880.000  LFT  |       0.14000         543.20|       0.25000         970.00|       0.15000         582.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713            37391.000  LFT  |       0.14000        5234.74|       0.25000        9347.75|       0.10000        3739.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : M -28886-A                   COUNTIES : STARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-06714             9030.000  LFT  |       0.14000        1264.20|       0.25000        2257.50|       0.11000         993.30 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       295,504.36|           $       322,134.75|           $       324,939.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       295,504.36|           $       322,134.75|           $       324,939.74 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : M -28886-A                   COUNTIES : STARKE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(   5   ) 35-0997978         |(      ) 
                                          |WALSH & KELLY INC            |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WEDGE AND LEVEL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |   17000.00000       17000.00|   19500.00000       19500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 303-07449             1500.000  TON  |      19.00000       28500.00|      22.50000       33750.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0005 306-08034             2207.000  SYS  |       1.40000        3089.80|       1.00000        2207.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0006 306-08042            41713.000  SYS  |       0.70000       29199.10|       1.00000       41713.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0007 306-08043             3688.000  SYS  |       1.40000        5163.20|       1.00000        3688.00| 
  MILLING, TRANSITION                     |                             |                             | 
0008 306-08432              229.000  SYS  |       1.40000         320.60|       1.00000         229.00| 
  MILLING, APPROACH                       |                             |                             | 
0009 402-07451             4500.000  TON  |      51.00000      229500.00|      55.00000      247500.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0010 406-05520               15.000  TON  |       1.00000          15.00|     280.00000        4200.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 610-07487               30.000  TON  |      51.00000        1530.00|      55.00000        1650.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0012 615-06520                1.000  EACH |     300.00000         300.00|     750.00000         750.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0013 801-06207             1879.000  LFT  |       1.50000        2818.50|       2.00000        3758.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               27.000  EACH |      78.00000        2106.00|      82.00000        2214.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |   22000.00000       22000.00|   20768.85000       20768.85| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-04298                1.000  EACH |     500.00000         500.00|     525.00000         525.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0017 808-06712             3880.000  LFT  |       0.14000         543.20|       0.15000         582.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713            37391.000  LFT  |       0.14000        5234.74|       0.15000        5608.65| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0019 808-06714             9030.000  LFT  |       0.14000        1264.20|       0.15000        1354.50| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       349,086.34|           $       390,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       349,086.34|           $       390,000.00|           $ 



==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : M -28887-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/17/06 
     LOCATION     : AT THE WESTVILLE CORRECTIONAL FACILITY                           PROJECT(S) :  994600F 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       132,649.75  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       135,543.50  102.1815% 
   3   38-2066594     AGGREGATE INDUSTRIES CENTRAL REGION                                        $       141,167.75  106.4214% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : M -28887-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 38-2066594 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |AGGREGATE INDUSTRIES CENTRAL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1000.00000        1000.00|     700.00000         700.00|    4259.00000        4259.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |    6000.00000        6000.00|    4100.00000        4100.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 306-08034            12345.000  SYS  |       0.75000        9258.75|       0.90000       11110.50|       0.65000        8024.25 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0006 306-08038             3676.000  SYS  |       1.50000        5514.00|       3.50000       12866.00|       2.00000        7352.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0007 402-07433             1414.000  TON  |      50.00000       70700.00|      55.00000       77770.00|      56.75000       80244.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0008 402-07438              530.000  TON  |      48.00000       25440.00|      51.50000       27295.00|      56.60000       29998.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0009 801-06640               10.000  EACH |      73.50000         735.00|      70.00000         700.00|      79.00000         790.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |   14000.00000       14000.00|    1000.00000        1000.00|    3498.00000        3498.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       132,649.75|           $       135,543.50|           $       141,167.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       132,649.75|           $       135,543.50|           $       141,167.75 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : T -28255-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 05/07/07 
     LOCATION     : ON STATE ROAD 135 AT VARIOUS LOCATIONS                           PROJECT(S) :  3741008 
                                                                                                   3741008 
                                                                                                   3741008 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       232,870.70  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       253,227.73  108.7418% 
   3   74-2851603     QUANTA SERVICES INC                                                        $       261,332.50  112.2221% 
   4   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       273,468.50  117.4336% 
   5   35-0392360     HOOSIER COMPANY INC                                                        $       286,795.28  123.1564% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -28255-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-0821499          |(   3  ) 74-2851603 
                                          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION     |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-07038                8.000  MOS  |    1300.00000       10400.00|    1500.00000       12000.00|    1250.00000       10000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                3.000  EACH |      40.00000         120.00|     400.00000        1200.00|      80.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     100.00000        2400.00|      75.00000        1800.00|      80.00000        1920.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |    7910.00000        7910.00|    2615.22000        2615.22|   13000.00000       13000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-78515                       LUMP |    4860.00000        4860.00|   14758.78000       14758.78|    1250.00000        1250.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0007 801-06640               56.000  EACH |     131.00000        7336.00|     132.24000        7405.44|     180.00000       10080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0008 801-06710                7.000  DAY  |      46.00000         322.00|      15.00000         105.00|      30.00000         210.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0009 801-06775                       LUMP |    4878.00000        4878.00|    9996.80000        9996.80|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-76025               15.000  SFT  |      18.00000         270.00|     186.07000        2791.05|      16.60000         249.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0011 802-76035               15.000  SFT  |      22.00000         330.00|     203.67000        3055.05|      17.50000         262.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0012 805-01842                1.000  EACH |     788.00000         788.00|    1005.80000        1005.80|     850.00000         850.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0013 805-01843                1.000  EACH |     385.00000         385.00|     763.80000         763.80|     420.00000         420.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0014 805-01844              160.000  LFT  |      12.50000        2000.00|      26.67000        4267.20|      18.00000        2880.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0015 805-01879                7.000  EACH |     544.00000        3808.00|     670.90000        4696.30|     550.00000        3850.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0016 805-02087                       LUMP |    1210.00000        1210.00|    1803.60000        1803.60|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0017 805-02150                8.000  EACH |     405.00000        3240.00|     399.01000        3192.08|     480.00000        3840.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -28255-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION     |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 805-78106                1.000  EACH |    9663.00000        9663.00|   10381.70000       10381.70|   11800.00000       11800.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0019 805-78109                6.000  EACH |    7233.00000       43398.00|    7714.20000       46285.20|    7650.00000       45900.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0020 805-78205               44.000  EACH |     422.00000       18568.00|     469.94000       20677.36|     540.00000       23760.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0021 805-78230               14.000  EACH |     882.00000       12348.00|     941.83000       13185.62|    1100.00000       15400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0022 805-78370                8.000  EACH |     112.00000         896.00|     121.81000         974.48|     150.00000        1200.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0023 805-78415               28.000  EACH |    2010.00000       56280.00|    1784.35000       49961.80|    2200.00000       61600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420               28.000  EACH |     211.00000        5908.00|     200.46000        5612.88|     250.00000        7000.00 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78467              400.000  LFT  |       2.14000         856.00|       1.94000         776.00|       1.90000         760.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0026 805-78470             3160.000  LFT  |       0.35000        1106.00|       0.73000        2306.80|       0.30000         948.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0027 805-78485             1910.000  LFT  |       1.39000        2654.90|       1.17000        2234.70|       1.70000        3247.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0028 805-78490             4930.000  LFT  |       1.56000        7690.80|       1.35000        6655.50|       1.80000        8874.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0029 805-78510              635.000  LFT  |       0.80000         508.00|       1.41000         895.35|       1.60000        1016.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0030 805-78785                5.000  EACH |     544.00000        2720.00|     840.80000        4204.00|     550.00000        2750.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0031 805-78795              990.000  LFT  |       7.00000        6930.00|       5.89000        5831.10|       7.50000        7425.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0032 805-92504               36.000  EACH |     325.00000       11700.00|     262.07000        9434.52|     300.00000       10800.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0033 805-97509                2.000  EACH |     693.00000        1386.00|    1176.80000        2353.60|     650.00000        1300.00 
  MODIFY M FOUNDATION TO P1 FOUNDATION    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       232,870.70|           $       253,227.73|           $       261,332.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       232,870.70|           $       253,227.73|           $       261,332.50 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 421 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -28255-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0392360         |(      ) 
                                          |SIGNAL CONSTRUCTION INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-07038                8.000  MOS  |    1000.00000        8000.00|    1326.85000       10614.80| 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                3.000  EACH |     200.00000         600.00|      68.67000         206.01| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      55.00000        1320.00|     104.03000        2496.72| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   10000.00000       10000.00|    9082.54000        9082.54| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-78515                       LUMP |    2000.00000        2000.00|   11756.63000       11756.63| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0007 801-06640               56.000  EACH |     125.00000        7000.00|     156.05000        8738.80| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0008 801-06710                7.000  DAY  |      50.00000         350.00|      52.02000         364.14| 
  FLASHING ARROW SIGN                     |                             |                             | 
0009 801-06775                       LUMP |   15000.00000       15000.00|    3619.42000        3619.42| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-76025               15.000  SFT  |      30.00000         450.00|      17.86000         267.90| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0011 802-76035               15.000  SFT  |      30.00000         450.00|      18.89000         283.35| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0012 805-01842                1.000  EACH |     900.00000         900.00|     964.18000         964.18| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0013 805-01843                1.000  EACH |     350.00000         350.00|     133.28000         133.28| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0014 805-01844              160.000  LFT  |      25.00000        4000.00|      39.59000        6334.40| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0015 805-01879                7.000  EACH |     650.00000        4550.00|     515.81000        3610.67| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0016 805-02087                       LUMP |     500.00000         500.00|    2274.65000        2274.65| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0017 805-02150                8.000  EACH |     550.00000        4400.00|     525.10000        4200.80| 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 
0018 805-78106                1.000  EACH |   12000.00000       12000.00|   10383.29000       10383.29| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 421 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -28255-A                   COUNTIES : MARION 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0392360         |(      ) 
                                          |SIGNAL CONSTRUCTION INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 805-78109                6.000  EACH |    9850.00000       59100.00|    8512.12000       51072.72| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0020 805-78205               44.000  EACH |     450.00000       19800.00|     576.43000       25362.92| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0021 805-78230               14.000  EACH |     900.00000       12600.00|    1033.89000       14474.46| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0022 805-78370                8.000  EACH |     110.00000         880.00|     209.71000        1677.68| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0023 805-78415               28.000  EACH |    2200.00000       61600.00|    2244.58000       62848.24| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420               28.000  EACH |     275.00000        7700.00|     323.48000        9057.44| 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78467              400.000  LFT  |       3.00000        1200.00|       2.69000        1076.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0026 805-78470             3160.000  LFT  |       0.25000         790.00|       0.18000         568.80| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0027 805-78485             1910.000  LFT  |       1.50000        2865.00|       2.60000        4966.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0028 805-78490             4930.000  LFT  |       1.75000        8627.50|       2.85000       14050.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0029 805-78510              635.000  LFT  |       3.00000        1905.00|       2.02000        1282.70| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0030 805-78785                5.000  EACH |     650.00000        3250.00|     938.70000        4693.50| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0031 805-78795              990.000  LFT  |       8.00000        7920.00|       7.70000        7623.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0032 805-92504               36.000  EACH |     335.00000       12060.00|     286.57000       10316.52| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0033 805-97509                2.000  EACH |     650.00000        1300.00|    1196.11000        2392.22| 
  MODIFY M FOUNDATION TO P1 FOUNDATION    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       273,468.50|           $       286,795.28|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       273,468.50|           $       286,795.28|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 425                     CONTRACT ID : T -28581-B                   COUNTIES : VARIOUS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : NEW SIGN INSTALLATION                                       COMPLETION DATE : 04/30/07 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE DISTRICT      PROJECT(S) :  99990BX 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       265,429.00  100.0000% 
   2   74-2851603     QUANTA SERVICES INC                                                        $       269,722.70  101.6176% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       325,861.83  122.7680% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : T -28581-B                   COUNTIES : VARIOUS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 74-2851603          |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |QUANTA SERVICES INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW SIGN INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4800.00000        4800.00|    3500.00000        3500.00|    3675.00000        3675.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      95.00000          95.00|      50.00000          50.00|     320.00000         320.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     150.00000         450.00|      50.00000         150.00|      60.00000         180.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   23840.00000       23840.00|   13400.00000       13400.00|    8178.63000        8178.63 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02241              725.000  LFT  |       3.10000        2247.50|       3.00000        2175.00|       7.35000        5328.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-52710               20.000  SYS  |      55.00000        1100.00|      35.00000         700.00|      31.50000         630.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 202-74040                1.000  EACH |     188.00000         188.00|     150.00000         150.00|    1257.16000        1257.16 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0011 202-74045                3.000  EACH |      32.00000          96.00|      25.00000          75.00|     108.38000         325.14 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0012 202-74070               10.000  EACH |    1196.00000       11960.00|    1200.00000       12000.00|    6397.95000       63979.50 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0013 202-74080                8.000  EACH |     810.00000        6480.00|     750.00000        6000.00|    3578.02000       28624.16 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0014 202-93741                3.000  EACH |     175.00000         525.00|     170.00000         510.00|     645.75000        1937.25 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 601-07050                1.000  EACH |    2990.00000        2990.00|    2850.00000        2850.00|    2415.00000        2415.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0016 601-99105              100.000  LFT  |      26.00000        2600.00|      25.00000        2500.00|      19.95000        1995.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0017 601-99106               25.000  LFT  |      50.00000        1250.00|      50.00000        1250.00|      43.05000        1076.25 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0018 604-91531               20.000  SYS  |      75.00000        1500.00|      60.00000        1200.00|     123.90000        2478.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : T -28581-B                   COUNTIES : VARIOUS 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 74-2851603         |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |QUANTA SERVICES INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 605-06120               83.000  LFT  |      28.00000        2324.00|      30.00000        2490.00|      35.70000        2963.10 
  CURB, CONCRETE                          |                             |                             | 
0020 621-06574               30.000  SYS  |      82.00000        2460.00|      80.00000        2400.00|      76.02000        2280.60 
  SODDING                                 |                             |                             | 
0021 801-06640               34.000  EACH |     200.00000        6800.00|     230.00000        7820.00|     185.85000        6318.90 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06710               26.000  DAY  |      48.00000        1248.00|      30.00000         780.00|      20.00000         520.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |    3940.00000        3940.00|    7000.00000        7000.00|    6600.78000        6600.78 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-92448               80.000  DAY  |      45.00000        3600.00|      30.00000        2400.00|     108.38000        8670.40 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0025 802-05701              122.000  LFT  |      12.50000        1525.00|      12.00000        1464.00|      21.51000        2624.22 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0026 802-07135                6.000  EACH |    1780.00000       10680.00|    1820.00000       10920.00|    2027.16000       12162.96 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0027 802-07158                2.000  EACH |    4340.00000        8680.00|    4150.00000        8300.00|    3401.53000        6803.06 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0028 802-07159               11.000  EACH |    3870.00000       42570.00|    3850.00000       42350.00|    2544.16000       27985.76 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0029 802-76025              385.000  SFT  |      16.25000        6256.25|      17.50000        6737.50|      30.03000       11561.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035              481.000  SFT  |      16.25000        7816.25|      17.20000        8273.20|      30.55000       14694.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 802-76045               50.000  SFT  |      17.00000         850.00|      32.50000        1625.00|      34.14000        1707.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0032 802-76100                5.000  EACH |   11870.00000       59350.00|   12850.00000       64250.00|   10088.58000       50442.90 
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                             |                             | 
0033 802-76125                3.000  EACH |    7895.00000       23685.00|    8950.00000       26850.00|    8262.49000       24787.47 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0034 802-76135                3.000  EACH |    7840.00000       23520.00|    9850.00000       29550.00|    7778.58000       23335.74 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  SINGLE ARM                              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       265,429.00|           $       269,722.70|           $       325,861.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,429.00|           $       269,722.70|           $       325,861.83 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS, NEW                                        COMPLETION DATE : 05/18/07 
     LOCATION     : ON SR 18 AT NORTH AND SOUTH BOUND I-69 RAMPS                     PROJECT(S) :  132500X 
                                                                                                   304300E 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       133,680.59  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       145,641.09  108.9471% 
   3   35-1416052     LIGHTS & SIGNALS INC                                                       $       146,638.45  109.6931% 
   4   74-2851603     QUANTA SERVICES INC                                                        $       163,934.80  122.6317% 
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     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1262778          |(   3  ) 35-1416052 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |LIGHTS & SIGNALS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    6650.00000        6650.00|    9785.00000        9785.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-04089                3.000  EACH |      45.00000         135.00|      35.00000         105.00|     150.00000         450.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0005 202-74045                3.000  EACH |      45.00000         135.00|      58.00000         174.00|     200.00000         600.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0006 211-02050               40.000  CYS  |      50.00000        2000.00|      41.00000        1640.00|      25.00000        1000.00 
  B BORROW                                |                             |                             | 
0007 621-06559               67.000  SYS  |       2.00000         134.00|       6.00000         402.00|      12.00000         804.00 
  MULCHED SEEDING, R                      |                             |                             | 
0008 715-05149               40.000  LFT  |      30.00000        1200.00|      60.00000        2400.00|      40.00000        1600.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0009 715-46000                1.000  EACH |     485.00000         485.00|     575.00000         575.00|     175.00000         175.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0010 801-06640               18.000  EACH |     160.00000        2880.00|     150.00000        2700.00|     150.00000        2700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    2636.00000        2636.00|    2840.00000        2840.00|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05702              126.000  LFT  |       7.65000         963.90|      12.00000        1512.00|      15.00000        1890.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0013 802-07060                3.000  EACH |      48.00000         144.00|      75.00000         225.00|     250.00000         750.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-76035               48.000  SFT  |      11.25000         540.00|      18.00000         864.00|      50.00000        2400.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0015 805-01815               10.000  EACH |    1400.00000       14000.00|    1788.00000       17880.00|    1300.00000       13000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0016 805-01842               14.000  EACH |     780.00000       10920.00|     720.00000       10080.00|     600.00000        8400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0017 805-02262                       LUMP |    1500.00000        1500.00|    1944.00000        1944.00|     500.00000         500.00 
  FLASHER INSTALLATION                    |                             |                             | 
0019 805-06592             2124.000  LFT  |      10.65000       22620.60|      12.85000       27293.40|      15.00000       31860.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 431 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1262778         |(   3  ) 35-1416052 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |LIGHTS & SIGNALS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-78010                1.000  EACH |     600.00000         600.00|     850.00000         850.00|     700.00000         700.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0021 805-78100                1.000  EACH |    8700.00000        8700.00|    8135.00000        8135.00|    8000.00000        8000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0022 805-78190                4.000  EACH |     300.00000        1200.00|     260.00000        1040.00|     250.00000        1000.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0023 805-78195                4.000  EACH |     295.00000        1180.00|     260.00000        1040.00|     250.00000        1000.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0024 805-78205                9.000  EACH |     555.00000        4995.00|     468.00000        4212.00|     500.00000        4500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78205                3.000  EACH |     575.00000        1725.00|     490.00000        1470.00|     525.00000        1575.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN WITH TUNNEL VISORS         |                             |                             | 
0026 805-78230                1.000  EACH |     950.00000         950.00|     880.00000         880.00|     800.00000         800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-78230                1.000  EACH |     950.00000         950.00|     905.00000         905.00|     800.00000         800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  WITH TUNNEL VISORS                      |                             |                             | 
0028 805-78415                7.000  EACH |    1500.00000       10500.00|    1366.00000        9562.00|    1300.00000        9100.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0029 805-78420                7.000  EACH |     190.00000        1330.00|     210.00000        1470.00|     125.00000         875.00 
  DISCONNECT HANGER                       |                             |                             | 
0030 805-78445                2.000  EACH |     650.00000        1300.00|     525.00000        1050.00|     500.00000        1000.00 
  SIGNAL SERVICE                          |                             |                             | 
0031 805-78467               85.000  LFT  |       1.75000         148.75|       2.18000         185.30|       8.00000         680.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0032 805-78470             3082.000  LFT  |       0.12000         369.84|       0.35000        1078.70|       0.25000         770.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0033 805-78480              140.000  LFT  |       1.10000         154.00|       0.95000         133.00|       1.00000         140.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0034 805-78485              249.000  LFT  |       1.25000         311.25|       1.38000         343.62|       1.25000         311.25 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0035 805-78490             2962.000  LFT  |       1.30000        3850.60|       1.56000        4620.72|       1.30000        3850.60 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0036 805-78510             5299.000  LFT  |       0.80000        4239.20|       0.80000        4239.20|       0.90000        4769.10 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0037 805-78785                9.000  EACH |     570.00000        5130.00|     568.00000        5112.00|     500.00000        4500.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1262778         |(   3  ) 35-1416052 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |LIGHTS & SIGNALS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 805-78795             1028.000  LFT  |       8.40000        8635.20|       7.00000        7196.00|      10.00000       10280.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0039 805-78925                1.000  EACH |     835.00000         835.00|     840.00000         840.00|    1000.00000        1000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0040 805-79020                       LUMP |    5000.00000        5000.00|    5173.00000        5173.00|    2500.00000        2500.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0042 805-92504                7.000  EACH |     185.00000        1295.00|     250.00000        1750.00|     225.00000        1575.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0043 808-06705              315.000  LFT  |       1.21000         381.15|       1.40000         441.00|       1.50000         472.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0044 808-75215              111.000  LFT  |       2.80000         310.80|       3.15000         349.65|       3.00000         333.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75297              213.000  LFT  |       3.10000         660.30|       3.50000         745.50|       3.50000         745.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75320                4.000  EACH |      85.00000         340.00|      95.50000         382.00|      95.00000         380.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75325                2.000  EACH |     132.00000         264.00|     150.00000         300.00|     150.00000         300.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0048 808-06716              300.000  LFT  |       0.85000         255.00|       0.95000         285.00|       1.00000         300.00 
  LINE, REMOVE , 8"                       |                             |                             | 
0049 808-06716              140.000  LFT  |       2.35000         329.00|       2.65000         371.00|       2.50000         350.00 
  LINE, REMOVE ' 12"                      |                             |                             | 
0050 808-06716               20.000  LFT  |      12.30000         246.00|      14.00000         280.00|      15.00000         300.00 
  LINE, REMOVE , 24"                      |                             |                             | 
0051 805-06003                1.000  EACH |     550.00000         550.00|     780.00000         780.00|     600.00000         600.00 
  POLE, WOOD , 5, 30 FT                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       133,680.59|           $       145,641.09|           $       146,638.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       133,680.59|           $       145,641.09|           $       146,638.45 
==================================================================================================================================== 
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     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-04089                3.000  EACH |      20.00000          60.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0005 202-74045                3.000  EACH |      30.00000          90.00|                             | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0006 211-02050               40.000  CYS  |      40.00000        1600.00|                             | 
  B BORROW                                |                             |                             | 
0007 621-06559               67.000  SYS  |      10.00000         670.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0008 715-05149               40.000  LFT  |      32.00000        1280.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0009 715-46000                1.000  EACH |     500.00000         500.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0010 801-06640               18.000  EACH |     200.00000        3600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    2500.00000        2500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05702              126.000  LFT  |      10.00000        1260.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0013 802-07060                3.000  EACH |     120.00000         360.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-76035               48.000  SFT  |      16.50000         792.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0015 805-01815               10.000  EACH |    1900.00000       19000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0016 805-01842               14.000  EACH |     850.00000       11900.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0017 805-02262                       LUMP |    3500.00000        3500.00|                             | 
  FLASHER INSTALLATION                    |                             |                             | 
0019 805-06592             2124.000  LFT  |      16.00000       33984.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-78010                1.000  EACH |    1250.00000        1250.00|                             | 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0021 805-78100                1.000  EACH |   11000.00000       11000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0022 805-78190                4.000  EACH |     280.00000        1120.00|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0023 805-78195                4.000  EACH |     270.00000        1080.00|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0024 805-78205                9.000  EACH |     490.00000        4410.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78205                3.000  EACH |     490.00000        1470.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN WITH TUNNEL VISORS         |                             |                             | 
0026 805-78230                1.000  EACH |     850.00000         850.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-78230                1.000  EACH |     850.00000         850.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  WITH TUNNEL VISORS                      |                             |                             | 
0028 805-78415                7.000  EACH |    1650.00000       11550.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0029 805-78420                7.000  EACH |     250.00000        1750.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0030 805-78445                2.000  EACH |     400.00000         800.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0031 805-78467               85.000  LFT  |       1.90000         161.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0032 805-78470             3082.000  LFT  |       0.30000         924.60|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0033 805-78480              140.000  LFT  |       1.40000         196.00|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0034 805-78485              249.000  LFT  |       1.50000         373.50|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0035 805-78490             2962.000  LFT  |       1.60000        4739.20|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0036 805-78510             5299.000  LFT  |       1.40000        7418.60|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0037 805-78785                9.000  EACH |     560.00000        5040.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : T -28725-A                   COUNTIES : GRANT           KOSCIUSKO 
     LETTING DATE : 09/13/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 805-78795             1028.000  LFT  |       8.50000        8738.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0039 805-78925                1.000  EACH |     550.00000         550.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0040 805-79020                       LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0042 805-92504                7.000  EACH |     250.00000        1750.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0043 808-06705              315.000  LFT  |       1.30000         409.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0044 808-75215              111.000  LFT  |       3.00000         333.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75297              213.000  LFT  |       3.30000         702.90|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75320                4.000  EACH |      90.00000         360.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75325                2.000  EACH |     140.00000         280.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0048 808-06716              300.000  LFT  |       1.00000         300.00|                             | 
  LINE, REMOVE , 8"                       |                             |                             | 
0049 808-06716              140.000  LFT  |       2.50000         350.00|                             | 
  LINE, REMOVE ' 12"                      |                             |                             | 
0050 808-06716               20.000  LFT  |      14.00000         280.00|                             | 
  LINE, REMOVE , 24"                      |                             |                             | 
0051 805-06003                1.000  EACH |     800.00000         800.00|                             | 
  POLE, WOOD , 5, 30 FT                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       163,934.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       163,934.80|           $             0.00|           $ 
==================================================================================================================================== 
 


