SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : IR-28369-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES, HMA

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 24.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
6 105-08523 RADIO SERVICE 48.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 20,340.000 m2
14 202-02241 GUARDRAIL, REMOVE 219.000 m
15 202-02279 CURB AND GUTTER, REMOVE 600.000 m
16 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 35,638.000 m3
18 203-02070 BORROW 1,777.000 m3
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 54.000 m
20 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
21 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
22 205-06937 TEMPORARY SILT FENCE 3,095.000 m
23 207-08266 SUBGRADE TREATMENT, TYPE 111 10,253.000 m2
24 207-08268 SUBGRADE TREATMENT, TYPE 1V 93,614.000 m2
25 211-07454 STRUCTURE BACKFILL 13,949.000 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,000.000 Mg
27 304-07490 HMA PATCHING, TYPE B 228.000 Mg
28 306-08034 MILLING, ASPHALT, 38 mm 10,251.000 m2
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-09050 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL 8,575.000 Mg
31 401-09053 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm-PWL 12,854.000 Mg
32 401-09054 QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL 46,149.000 Mg
33 402-07432 HMA SURFACE, TYPE A 927.000 Mg
34 402-07435 HVMA INTERMEDIATE, TYPE A 3,696.000 Mg
35 406-05520 ASPHALT FOR TACK COAT 102.000 Mg
36 506-06333 PCCP PATCHING, FULL DEPTH 71.000 m2
37 601-04756 ENERGY ABSORBING TERMINAL, SPARE PARTS PACKAGE 1.000 EACH
38 601-06228 IMPACT ATTENUATOR, CR, W1, TL-3 1.000 EACH
39 601-06411 IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3 1.000 EACH
40 602-08472 CONCRETE, BARRIER, 840 mm 24.000 m
41 603-06045 FENCE, CHAIN LINK, 1220 mm 460.000 m
42 605-06120 CURB, CONCRETE 103.000 m
43 605-06140 CURB AND GUTTER, CONCRETE 870.000 m
44 605-06145 CURB AND GUTTER, B, CONCRETE 5,223.000 m
45 610-05330 PCCP FOR APPROACHES 5,092.000 m2
46 610-07486 HMA FOR APPROACHES, TYPE A 67.000 Mg
47 611-06497 MAILBOX ASSEMBLY, SINGLE 67.000 EACH

48 611-07052 PREFORMED JOINT MATERIAL 750.000 m
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ADDED TRAVEL LANES, HMA

49 615-06490 RIGHT OF WAY MARKER 99.000 EACH
50 615-06505 MONUMENT, B 22.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 5,085.000 m2
53 616-06405 RIPRAP, REVETMENT 153.000 Mg
54 616-06451 RIPRAP, UNIFORM 13.000 Mg
55 619-01398 CLEAN STRUCTURE 2.000 EACH
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57 621-06545 FERTILIZER 6.500 Mg
58 621-06554 SEED MIXTURE, U 802.000 kg
59 621-06557 SEED MIXTURE, T 437.000 kg
60 621-06565 MULCHING MATERIAL 23.000 Mg
61 621-06567 WATER 268.000 kL
62 621-06570 TOP SOIL 1,538.000 m3
63 621-06575 SODDING, NURSERY 15,645.000 m2
64 715-01354 CLEAN EXISTING PIPE 122.000 m

65 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 2.000 EACH
66 715-04799 SAFETY METAL END SECTION, 4:1, 1500 mm X 950 mm (MIN. AREA 4.000 EACH
67 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 365.000 m

68 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 3.000 m

69 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 3.000 m

70 715-05133 PIPE, TYPE 1, CIRCULAR, 1500 mm 38.000 m

71 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 10.000 m

72 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,320.000 m

73 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 845.000 m

74 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 465.000 m

75 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 502.000 m

76 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 1,604.000 m

77 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 300.000 m

78 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 11.000 m

79 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
80 715-46005 PIPE END SECTION, 375 mm 5.000 EACH
81 715-46010 PIPE END SECTION, 450 mm 6.000 EACH
82 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
83 720-01915 MANHOLE, E 1.000 EACH
84 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
85 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
86 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
87 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
88 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
89 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
90 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
91 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
92 720-45030 INLET, E7 3.000 EACH
93 720-45045 INLET, J10 2.000 EACH
94 720-45270 PIPE CATCH BASIN, 450 mm 3.000 EACH
95 720-45410 MANHOLE, C4 19.000 EACH
96 720-45415 MANHOLE, D4 6.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES, HMA
97 720-45416 MANHOLE, E4 24.000 EACH
98 720-45425 MANHOLE, F4 2.000 EACH
99 720-96995 CLEAN INLET 1.000 EACH
100 720-98174 INLET, B15 2.000 EACH
101 720-98555 INLET, C15 2.000 EACH
102 720-99349 INLET, B16 57.000 EACH
103 720-99350 INLET, C16 32.000 EACH
104 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 47.000 EACH
105 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 29,434.000 m
106 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
108 801-06710 FLASHING ARROW SIGN 1,100.000 DAY
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
111 801-07119 BARRICADE, 111-B 124.000 m
112 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 141.000 m
113 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 m
114 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
115 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 16.000 EACH
116 805-01842 HANDHOLE, SIGNAL 33.000 EACH
117 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
118 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 8,156.000 m
119 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 35.000 EACH
120 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,855.000 m
121 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
122 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 24.000 EACH
124 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 14.000 EACH
125 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9.000 EACH
126 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
127 805-78420 DISCONNECT HANGER 14.000 EACH
128 805-78445 SIGNAL SERVICE 4.000 EACH
129 805-78467 SIGNAL CABLE, 3C 8GA. 80.000 m
130 805-78485 SIGNAL CABLE, 5C 14GA. 513.000 m
131 805-78490 SIGNAL CABLE, 7C 14CGA. 1,530.000 m
132 805-78500 SIGNAL CABLE, 11C 14GA. 95.000 m
133 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,540.000 m
134 805-78746 PREFORMED LOOP DETECTORS 1,420.000 m
135 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
136 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,050.000 m
137 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
138 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
139 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 12.000 EACH
140 805-96260 FIBER OPTIC CABLE, IN CONDUIT 250.000 m
141 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 5,490.000 m
142 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,766.000 m
143 808-06716 LINE, REMOVE 23,600.000 m
144 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 678.000 m
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145 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,500.000 m

146 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 95.000 m

147 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 779.000 m

148 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 263.000 m

149 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 117.000 EACH
150 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 69.000 EACH
151 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 846.000 EACH
152 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 2,973.000 m
SECTION NO. 0002 . No. 963360X SIGNING

153 802-04893 REFERENCE POST 4.000 EACH
154 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 263.400 m

155 802-07060 SIGN, SHEET, RELOCATE 16.000 EACH
156 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 31.650 m2
157 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 48.850 m2
158 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.450 m2
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 19.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 114.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 58,288.000 SYS
15 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 139,762.000 CYS
17 203-02070 BORROW 188,122.000 CYS
18 203-51223 EXCAVATION, WATERWAY 650.000 CYS
19 203-95673 BACKFILL, GRANULAR 111.000 CYS
20 204-02290 SETTLEMENT PLATE 13.000 EACH
21 204-08415 STAKES, SETTLEMENT 8.000 EACH
22 205-03371 SEDIMENT, REMOVE 100.000 CYS
23 205-06930 SPLASHPAD, RIPRAP 128.000 TON
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,843.000 TON
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 114.000 LFT
26 205-06933 TEMPORARY DITCH INLET PROTECTION 19.000 EACH
27 205-06937 TEMPORARY SILT FENCE 32,661.000 LFT
28 205-06938 TEMPORARY SLOPE DRAIN 730.000 LFT
29 206-51225 EXCAVATION, DRY 415.000 CYS
30 207-08263 SUBGRADE TREATMENT, TYPE IA 47,856.000 SYS
31 211-02050 B BORROW 1,820.000 CYS
32 211-06467 AGGREGATE FOR END BENT BACKFILL 155.000 CYS
33 211-07454 STRUCTURE BACKFILL 11,931.000 CYS
34 213-52830 FLOWABLE MORTAR 44 .400 CYS
35 214-07202 GEOGRID, 1 2,900.000 SYS
36 215-07043 CHEMICAL MODIFICATION, SOILS 161,843.000 SYS
37 215-07043 CHEMICAL MODIFICATION, SOILS 74,358.000 SYS
38 215-07706 CHEMICAL MODIFICATION, SOILS, 6,534.000 TON
39 215-07706 CHEMICAL MODIFICATION, SOILS, 20,566.000 TON
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 114,045.000 TON
41 302-06464 SUBBASE FOR PCCP 48,281.000 CYS
42 302-07455 DENSE GRADED SUBBASE 206.400 CYS
43 303-01180 COMPACTED AGGREGATE, NO. 53 8,176.000 TON
44 304-07494 WIDENING WITH HMA, TYPE C 140.000 TON
45 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,138.000 SYS
46 401-06264 PROFILOGRAPH, HMA LUMP LUMP
47 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,850.000 TON
48 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 17,932.000 TON
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CALL ORDER : 180 CONTRACT ID : IR-29320-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

49 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 52,161.000 TON
50 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 19,369.000 TON
51 402-07432 HMA SURFACE, TYPE A 176.000 TON
52 402-07435 HMA INTERMEDIATE, TYPE A 851.000 TON
53 402-07450 HMA, TYPE A, WEDGE AND LEVEL 34.000 TON
54 406-05520 ASPHALT FOR TACK COAT 140.000 TON
55 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
56 501-06321 QC/QA-PCCP, 10 IN. 42,380.000 SYS
57 501-08194 QC/QA-PCCP, 11.5 IN. 7,355.000 SYS
58 503-05240 D-1 CONTRACTION JOINT 35,518.000 LFT
59 503-05310 TERMINAL JOINT 92.000 LFT
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
61 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
62 601-05999 CURVED TERMINAL END 1.000 EACH
63 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
64 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
65 601-08186 GUARDRAIL TRANSITION, TTT 2.000 EACH
66 601-08187 GUARDRAIL TRANSITION, WGT 2.000 EACH
67 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
68 601-95344 HANDRAIL, PEDESTRIAN 226.200 LFT
69 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,181.250 LFT
70 602-06729 BARRIER DELINEATOR 40.000 EACH
71 603-06045 FENCE, CHAIN LINK, 48 IN. 1,109.000 LFT
72 604-07901 CURB RAMP, CONCRETE, G 67.000 SYS
73 604-91531 SIDEWALK, CONCRETE, 4 IN. 5,283.000 SYS
74 605-06090 CURB, INTEGRAL, CONCRETE 6,016.900 LFT
75 605-06140 CURB AND GUTTER, CONCRETE 37,129.000 LFT
76 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 520.000 LFT
77 605-09131 CURB AND GUTTER, CONCRETE 208.000 LFT
78 605-09137 CURB TURNOUT 679.000 LFT
79 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,242.900 SYS
80 610-07486 HVMA FOR APPROACHES, TYPE A 1,181.000 TON
81 610-08446 PCCP FOR APPROACHES, 6 IN. 893.000 SYS
82 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
83 615-06490 RIGHT OF WAY MARKER 93.000 EACH
84 615-06505 MONUMENT, B 46.000 EACH
85 615-06510 MONUMENT, C 6.000 EACH
86 615-06515 MONUMENT, D 12.000 EACH
87 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
88 616-02320 GEOTEXTILES 4,295.000 SYS
89 616-05688 RIPRAP, CLASS 1 1,351.000 TON
90 616-05689 RIPRAP, CLASS 2 1,714.000 TON
91 616-06405 RIPRAP, REVETMENT 781.000 TON
92 616-06406 RIPRAP, REVETMENT 41.000 SYS
93 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
94 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 48,307.000 SYS
95 621-06545 FERTILIZER 20.200 TON

96 621-06553 SEED MIXTURE, R 5,185.000 LBS
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97 621-06560 MULCHED SEEDING, U 96,612.000 SYS
98 621-06565 MULCHING MATERIAL 61.000 TON
99 621-06567 WATER 47.000 KGAL
100 621-06574 SODDING 1,828.000 SYS
101 621-06575 SODDING, NURSERY 11,407.000 SYS
102 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
103 622-91786 SEEDLING 120.000 EACH
104 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 2,825.000 LFT
105 701-02139 PILE, STEEL SHELL, 0.375 IN., 14 IN. 6,230.000 LFT
106 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
107 701-06012 TEST PILE, RESTRIKE 4.000 EACH
108 701-06027 TEST PILE 4.000 EACH
109 701-98648 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 850.000 LFT
110 701-99086 PILE TIP, STEEL SHELL 142.000 EACH
111 701-99086 PILE TIP, STEEL SHELL 59.000 EACH
112 702-04325 TEMPORARY SHORING LUMP LUMP
113 702-51005 CONCRETE, A, SUBSTRUCTURE 730.000 CYS
114 702-51015 CONCRETE, B, FOOTINGS 138.400 CYS
115 703-51030 REINFORCING STEEL 161,250.000 LBS
116 703-51032 REINFORCING STEEL, EPOXY COATED 456,128.000 LBS
117 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,884.500 CYS
118 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
119 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
120 706-51020 CONCRETE, C, RAILING 170.500 CYS
121 707-08458 STRUCTURAL MEMBERS 3,121.000 SFT
122 709-51821 SURFACE SEAL LUMP LUMP
123 709-51821 SURFACE SEAL LUMP LUMP
124 714-44240 CONCRETE, A, STRUCTURES 2.400 CYS
125 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 80.000 LFT
126 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 105.000 LFT
127 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 3 FT. 78.000 LFT
128 715-02961 WATER MAIN, 16 IN. 871.000 LFT
129 715-04612 PIPE 7,230.000 LFT
130 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 275.000 LFT
131 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 552.000 LFT
132 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 57,256.000 LFT
133 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 752.000 LFT
134 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 91.000 LFT
135 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 136.000 LFT
136 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,093.000 LFT
137 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 925.000 LFT
138 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,019.000 LFT
139 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 189.000 LFT
140 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 3,112.000 LFT
141 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,839.000 LFT
142 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 128.000 LFT
143 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 320.000 LFT
144 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 80.000 LFT
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145 715-05252 PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. 172.000 LFT
146 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT. 77.000 LFT
147 715-05407 PIPE, END BENT DRAIN, 6 IN. 190.000 LFT
148 715-06471 PIPE END SECTION, MIN. AREA 3.3 SQ. FT. 4.000 EACH
149 715-06847 PIPE END SECTION, MIN. AREA 20.5 SQ. FT. 2.000 EACH
150 715-08303 CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT. 2.000 EACH
151 715-46000 PIPE END SECTION, 12 IN. 8.000 EACH
152 715-46005 PIPE END SECTION, 15 IN. 9.000 EACH
153 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
154 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
155 715-46020 PIPE END SECTION, 24 IN. 6.000 EACH
156 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
157 715-46040 PIPE END SECTION, 36 IN. 4.000 EACH
158 715-97804 PIPE END SECTION, MIN. AREA 7.4 SQ. FT. 2.000 EACH
159 715-97836 GRATED BOX END SECTION, Il, 4:1, 15 IN. 1.000 EACH
160 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 48.000 LFT
161 716-09128 PIPE INSTALLATION, TRENCHLESS, 16 IN. 48.000 LFT
162 716-09129 PIPE INSTALLATION, TRENCHLESS, 8 IN. 96.000 LFT
163 718-06528 OUTLET PROTECTOR, 1 55.000 EACH
164 718-06529 OUTLET PROTECTOR, 2 19.000 EACH
165 718-06531 OUTLET PROTECTOR, 3 9.000 EACH
166 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,000.000 LFT
167 718-52610 AGGREGATE FOR UNDERDRAINS 4,865.000 CYS
168 718-99153 GEOTEXTILES FOR UNDERDRAIN 54,518.000 SYS
169 720-45005 INLET, A2 1.000 EACH
170 720-45070 INLET, P12A 1.000 EACH
171 720-45235 CATCH BASIN, E7 6.000 EACH
172 720-45410 MANHOLE, C4 38.000 EACH
173 720-93409 INLET, B15, MODIFIED 6.000 EACH
174 720-94612 MANHOLE, K4 1.000 EACH
175 720-95422 MANHOLE, J4 22.000 EACH
176 720-98174 INLET, B15 26.000 EACH
177 720-98555 INLET, C15 7.000 EACH
178 720-99417 CATCH BASIN, C15 58.000 EACH
179 724-51925 STRUCTURAL EXPANSION JOINT, SS 146.000 LFT
180 731-93945 FACE PANELS, CONCRETE 7,833.000 SFT
181 731-93946 WALL ERECTION 7,833.000 SFT
182 731-93947 LEVELING PAD, CONCRETE 510.000 LFT
183 732-02388 WATER MAIN 2.000 EACH
184 732-04964 WATER MAIN 345.000 LFT
185 801-01349 TEMPORARY STOP LINE, 24 IN 96.000 LFT
186 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
187 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
188 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 23,598.000 LFT
189 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
190 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
191 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
192 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
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193 801-06710 FLASHING ARROW SIGN 84.000 DAY
194 801-06775 MAINTAINING TRAFFIC LUMP LUMP
195 801-07118 BARRICADE, 111-A 132.000 LFT
196 801-07119 BARRICADE, 111-B 264.000 LFT
197 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 340.000 LFT
198 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 450.000 LFT
199 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
200 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 622.000 LFT
201 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 700.000 LFT
202 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 537.380 SFT
203 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 606.310 SFT
204 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 5.000 SFT
205 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 4.000 EACH
206 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
207 805-01842 HANDHOLE, SIGNAL 11.000 EACH
208 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,040.000 LFT
209 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
210 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
211 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
212 805-08464 RADIO, INTERCONNECT 1.000 EACH
213 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
214 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
215 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
216 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
217 805-78420 DISCONNECT HANGER 4.000 EACH
218 805-78467 SIGNAL CABLE, 3C 8GA. 47.000 LFT
219 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 9,450.000 LFT
220 805-78485 SIGNAL CABLE, 5C 14GA. 300.000 LFT
221 805-78490 SIGNAL CABLE, 7C 14GA. 1,285.000 LFT
222 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,575.000 LFT
223 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
224 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,000.000 LFT
225 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
226 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
227 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
228 805-96014 SAW CUT, FULL DEPTH 4,836.000 LFT
229 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 126.000 LFT
230 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 20,622.000 LFT
231 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 10,236.000 LFT
232 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 4,503.000 LFT
233 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 8,999.000 LFT
234 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,768.000 LFT
235 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,262.000 LFT
236 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,476.000 LFT
237 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,027.000 LFT
238 808-06716 LINE, REMOVE 10,466.000 LFT
239 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 227.000 LFT

240 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 6.000 EACH
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241 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 5.000 EACH
242 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 154.000 LFT
243 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 114.000 LFT
244 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 321.000 LFT
245 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 48.000 LFT
246 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,956.000 LFT
247 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 37,334.000 LFT
248 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 522.000 LFT
249 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 2,617.000 LFT
250 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 254.000 LFT
251 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 716.000 LFT
252 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 50.000 EACH
253 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 50.000 EACH
254 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,444.000 EACH
255 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 7,228.000 LFT
256 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN. 398.000 LFT

257 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 70.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 30.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 69,969.000 m2
13 202-02241 GUARDRAIL, REMOVE 1,061.000 m
14 202-02272 PAVED SIDE DITCH, REMOVE 55.000 m
15 202-02273 CENTER CURB, CONCRETE, REMOVE 1,157.000 m2
16 202-02844 SIGN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 4.000 EACH
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 137.000 EACH
21 202-90747 RETAINING WALL, REMOVE 305.000 m3
22 203-02000 EXCAVATION, COMMON 36,950.000 m3
23 203-02070 BORROW 710.000 m3
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 215.000 Mg
25 205-06936 TEMPORARY SEDIMENT TRAP 78.800 Mg
26 205-06937 TEMPORARY SILT FENCE 2,290.000 m
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,410.000 m3
28 206-51817 SHEET PILING, STEEL 1,609.000 m2
29 207-08263 SUBGRADE TREATMENT, TYPE IA 3,211.000 m2
30 207-08266 SUBGRADE TREATMENT, TYPE 111 1,672.000 m2
31 207-08268 SUBGRADE TREATMENT, TYPE 1V 97,596.060 m2
32 211-07454 STRUCTURE BACKFILL 21,820.000 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,212.000 Mg
34 305-07457 PCC BASE, 225 mm 23,736.000 m2
35 402-07434 HMA SURFACE, TYPE C 178.000 Mg
36 402-07439 HVMA INTERMEDIATE, TYPE C 486.000 Mg
37 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
38 501-06321 QC/QA-PCCP, 250 mm 4,553.000 m2
39 501-06322 QC/QA-PCCP, 275 mm 89,709.000 m2
40 503-05240 D-1 CONTRACTION JOINT 16,623.000 m
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
42 601-04746 ENERGY ABSORBING TERMINAL, CZ 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 10.400 m
45 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 41.900 m
46 602-02098 MEDIAN BARRIER RAIL TRANSITION 1.000 EACH
47 602-08472 CONCRETE, BARRIER, 840 mm 298.000 m

48 604-07896 CURB RAMP, CONCRETE, B 453.600 m2
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49 604-07902 CURB RAMP, CONCRETE, H 716.800 m2
50 604-44251 STEPS, CONCRETE 1.000 m3
51 604-91531 SIDEWALK, CONCRETE, 100 mm 5,658.000 m2
52 605-06095 CURB, INTEGRAL, B, CONCRETE 86.000 m

53 605-06100 CURB, INTEGRAL, C, CONCRETE 8,408.000 m

54 605-06120 CURB, CONCRETE 336.000 m

55 605-06250 CENTER CURB, C, CONCRETE 1,745.000 m2
56 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 858.000 m

57 610-07488 HMA FOR APPROACHES, TYPE C 200.000 Mg
58 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 4,453.000 m2
59 616-02320 GEOTEXTILES 334.400 m2
60 616-06405 RIPRAP, REVETMENT 259.700 Mg
61 621-06575 SODDING, NURSERY 12,990.000 m2
62 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm 1,195.000 m

63 702-51863 FIELD DRILLED HOLE IN CONCRETE 11.000 EACH
64 703-51030 REINFORCING STEEL 68,199.000 kg
65 706-51020 CONCRETE, C, RAILING 9.900 m3
66 706-98353 RAILING, CURB MOUNT, 2 TUBE 71.660 m

67 711-51114 ANCHOR BOLT, AR22 8.000 EACH
68 714-44240 CONCRETE, A, STRUCTURES 717.900 m3
69 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 21.200 m

70 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 7,552.000 m

71 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 98.000 m

72 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 29.100 m

73 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 165.600 m

74 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 5,089.000 m

75 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 400.400 m

76 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 175.600 m

77 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 592.000 m

78 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 24.900 m

79 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 128.500 m

80 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 113.600 m

81 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 54.900 m

82 715-90052 LIFT STATION LUMP LUMP
83 716-07634 PIPE INSTALLATION, TRENCHLESS, 750 mm 20.000 m

84 718-06528 OUTLET PROTECTOR, 1 5.000 EACH
85 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m

86 718-52610 AGGREGATE FOR UNDERDRAINS 1,456.000 m3
87 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,513.000 m2
88 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
89 720-07301 INLET TYPE HA 2.000 EACH
90 720-44000 CASTING, ADJUST TO GRADE 20.000 EACH
91 720-44296 CAP INLET 20.000 EACH
92 720-45030 INLET, E7 1.000 EACH
93 720-45045 INLET, J10 87.000 EACH
94 720-45055 INLET, M10 117.000 EACH
95 720-45075 INLET, R13 2.000 EACH

96 720-45145 INLET, J10, MODIFIED 1.000 EACH
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97 720-45155 INLET, M10, MODIFIED 5.000 EACH
98 720-45410 MANHOLE, C4 37.000 EACH
99 720-45415 MANHOLE, D4 6.000 EACH
100 720-45430 MANHOLE, G4 1.000 EACH
101 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 20.000 m
102 720-90017 INLET, J 1.000 EACH
103 720-95335 MANHOLE, M4 2.000 EACH
104 720-95422 MANHOLE, J4 7.000 EACH
105 720-96030 MANHOLE, MODIFIED 9.000 EACH
106 720-98013 INLET, M 2.000 EACH
107 720-98174 INLET, B15 6.000 EACH
108 720-98555 INLET, C15 14.000 EACH
109 731-93945 FACE PANELS, CONCRETE 65.540 m2
110 731-93946 WALL ERECTION 65.540 m2
111 731-93947 LEVELING PAD, CONCRETE 19.810 m
112 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 55.000 EACH
114 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 27,645.000 m
115 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 137.000 m
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 138.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
118 801-06710 FLASHING ARROW SIGN 1,460.000 DAY
119 801-06775 MAINTAINING TRAFFIC LUMP LUMP
120 801-07119 BARRICADE, 111-B 148.000 m
121 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 2,190.000 DAY
122 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 16.000 m
123 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 80.000 m
124 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 444 .700 m
125 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 29.800 m
126 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 20.600 m
127 802-07060 SIGN, SHEET, RELOCATE 26.000 EACH
128 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 33.900 m2
129 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 59.000 m2
130 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 58.600 m2
131 802-76055 SIGN POST, A 8.600 m
132 805-01842 HANDHOLE, SIGNAL 104.000 EACH
133 805-01861 SIGNAL CABLE, INTERCONNECT, 12C/19 705.400 m
134 805-01861 SIGNAL CABLE, INTERCONNECT, 12C/19 2,821.600 m
135 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 16.000 EACH
136 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
137 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 4,020.500 m
138 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 5.000 EACH
139 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 7.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
141 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 10.000 EACH
142 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
143 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 18.000 EACH

144 805-78415 SPAN, CATENARY, AND TETHER 5.000 EACH
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145 805-78420 DISCONNECT HANGER 19.000 EACH
146 805-78445 SIGNAL SERVICE 5.000 EACH
147 805-78467 SIGNAL CABLE, 3C 8GA. 97.000 m
148 805-78480 SIGNAL CABLE, 3C 14GA. 646.000 m
149 805-78485 SIGNAL CABLE, 5C 14GA. 1,191.000 m
150 805-78490 SIGNAL CABLE, 7C 14CGA. 1,967.000 m
151 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,155.000 m
152 805-78746 PREFORMED LOOP DETECTORS 3,030.200 m
153 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 21.000 EACH
154 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
155 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 20.000 EACH
156 805-92512 MICROLOOP DETECTOR 70.000 EACH
157 805-95568 CONDUIT, PVC, 100 mm 200.000 m
158 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 24.000 EACH
159 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 2,748.000 m
160 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 9,697.000 m
161 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 8,852.000 m
162 808-06716 LINE, REMOVE 695.000 m
163 808-06800 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE, 160.000 m
164 808-07591 LINE, EPOXY, SOLID, WHITE, 600 mm 286.000 m
165 808-74804 LINE, EPOXY, SOLID, WHITE, 150 mm 639.000 m
166 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 52.000 EACH

167 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 31.000 EACH
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SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 7,744.000 m3
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 128.000 Mg

10 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH

11 205-06936 TEMPORARY SEDIMENT TRAP 42.000 Mg

12 205-06937 TEMPORARY SILT FENCE 615.000 m

13 207-08264 SUBGRADE TREATMENT, TYPE 11 7,231.000 m2

14 211-07454 STRUCTURE BACKFILL 148.000 m3

15 213-08058 FLOWABLE BACKFILL 4.000 m3

16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,551.000 Mg

17 304-07493 WIDENING WITH HMA, TYPE B 29.000 Mg

18 306-08043 MILLING, TRANSITION 640.000 m2

19 401-06264 PROFILOGRAPH, HMA LUMP LUMP

20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 365.000 Mg

21 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 598.000 Mg

22 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,964.000 Mg

23 402-07433 HMA SURFACE, TYPE B 172.000 Mg

24 402-07438 HMA INTERMEDIATE, TYPE B 475.000 Mg

25  406-05520 ASPHALT FOR TACK COAT 5.600 Mg

26  603-06060 FENCE, FARM FIELD, RESET 10.000 m

27 610-07486 HMA FOR APPROACHES, TYPE A 48.000 Mg

28 610-07487 HMA FOR APPROACHES, TYPE B 50.000 Mg

29 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH

30 615-06490 RIGHT OF WAY MARKER 31.000 EACH

31 615-06505 MONUMENT, B 8.000 EACH

32 615-06510 MONUMENT, C 1.000 EACH

33 615-06527 MONUMENT, SECTION CORNER 1.000 EACH

34 616-02320 GEOTEXTILES 129.000 m2

35 616-06405 RIPRAP, REVETMENT 61.000 Mg

36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH

37 621-06559 MULCHED SEEDING, R 16,847.000 m2

38 621-06567 WATER 52.000 kL

39 621-06575 SODDING, NURSERY 2,843.000 m2

40 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 1.000 EACH

41 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 4.000 EACH

42 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2.000 EACH

43 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 30.000 m

44 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 35.500 m

45 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 71.200 m

46 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 29.000 m
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47 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 2.300 Mg
48 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
49 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
50 720-45075 INLET, R13 1.000 EACH
51 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,780.000 m
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,000.000 m
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07119 BARRICADE, 111-B 60.000 m
59 801-97643 TEMPORARY BUZZ STRIPS 108.000 m
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28.000 m
61 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 96.000 m
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
63 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.300 m2
64 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.300 m2
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,287.000 m
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,972.000 m
67 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 43.000 m
68 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 6.300 m
69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 18.000 m
70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 51.000 EACH
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CALL ORDER : 240 CONTRACT ID :© R -27732-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 14,639.000 SYS
9 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 17,595.000 CYS
11 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
12 205-06934 TEMPORARY MULCHING 11.000 TON
13 205-06937 TEMPORARY SILT FENCE 8,931.000 LFT
14 207-08268 SUBGRADE TREATMENT, TYPE 1V 24,243.000 SYS
15 210-07314 FORCE MAIN 5,522.000 LFT
16 211-02050 B BORROW 3,988.000 CYS
17 211-07454 STRUCTURE BACKFILL 3,913.000 CYS
18 213-08058 FLOWABLE BACKFILL 600.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,122.000 TON
20 302-07455 DENSE GRADED SUBBASE 4,035.000 CYS
21 304-07493 WIDENING WITH HMA, TYPE B 11.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 95.000 SYS
23 402-07433 HMA SURFACE, TYPE B 8.000 TON
24 406-05521 ASPHALT FOR TACK COAT 144.000 SYS
25 501-09107 QC/QA-PCCP, 9 IN. 19,193.000 SYS
26 503-03489 RETROFITTED TIE BARS 105.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 10,216.000 LFT
28 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN. 4,527.000 LFT
29 604-07897 CURB RAMP, CONCRETE, C 16.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 63.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 39.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 62.000 SYS
33 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,345.000 SYS
34 605-06090 CURB, INTEGRAL, CONCRETE 6,190.000 LFT
35 605-94811 CURB TURNOUT 10.000 EACH
36 610-08446 PCCP FOR APPROACHES, 6 IN. 2,961.000 SYS
37 610-08462 PCCP FOR APPROACHES, 8 IN. 404.000 SYS
38 610-09108 PCCP FOR APPROACHES, 9 IN. 1,005.000 SYS
39 611-06497 MAILBOX ASSEMBLY, SINGLE 44.000 EACH
40 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
41 615-06515 MONUMENT, D 16.000 EACH
42 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
43 616-02320 GEOTEXTILES 84.000 SYS
44 616-05689 RIPRAP, CLASS 2 90.000 TON
45 619-01398 CLEAN STRUCTURE 4.000 EACH
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06545 FERTILIZER .000 TON

2
48 621-06554 SEED MIXTURE, U 328.000 LBS
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
49 621-06557 SEED MIXTURE, T 633.000 LBS
50 621-06565 MULCHING MATERIAL 5.000 TON
51 621-06567 WATER 1,100.000 KGAL
52 621-06570 TOP SOIL 1,217.000 CYS
53 621-06575 SODDING, NURSERY 9,840.000 SYS
54 621-08161 PERMANENT TURF REINFORCEMENT MAT 94 .000 SYS
55 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 20.000 EACH
56 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 20.000 EACH
57 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 20.000 EACH
58 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 20.000 EACH
59 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,570.000 LFT
60 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,846.000 LFT
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 192.000 LFT
62 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 426.000 LFT
63 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 784.000 LFT
64 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,293.000 LFT
65 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 874.000 LFT
66 715-05408 PIPE, SANITARY SEWER, 8 IN. 600.000 LFT
67 715-05409 PIPE, SANITARY SEWER, 10 IN. 100.000 LFT
68 715-06004 CONCRETE ANCHOR, 48 IN. 1.000 EACH
69 720-09109 COMBINATION 4.000 EACH
70 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
71 720-45045 INLET, J10 28.000 EACH
72 720-45055 INLET, M10 28.000 EACH
73 720-45260 PIPE CATCH BASIN, 12 IN. 2.000 EACH
74 720-45410 MANHOLE, C4 13.000 EACH
75 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 13.000 LFT
76 720-94602 MANHOLE, K4, DROP 3.000 EACH
77 720-94612 MANHOLE, K4 4.000 EACH
78 720-95422 MANHOLE, J4 25.000 EACH
79 720-98174 INLET, B15 4.000 EACH
80 720-98555 INLET, C15 6.000 EACH
81 732-08419 MODULAR BLOCK WALL 159.000 SYS
82 732-08421 MODULAR BLOCK WALL ERECTION 159.000 SYS
83 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
85 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 24,000.000 LFT
86 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,000.000 LFT
87 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 300.000 LFT
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07119 BARRICADE, 111-B 64.000 LFT
93 801-94295 SIGNAL HEAD, RELOCATE 18.000 EACH
94 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 344 .500 LFT
95 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
96 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 145.250 SFT
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LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

97 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 147.000 SFT
98 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 74.250 SFT
99 802-93494 POST, ROUND, GALVANIZED 55.000 LFT
100 802-97812 STREET NAME IDENTIFICATION SIGN 10.000 EACH
101 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
102 805-01842 HANDHOLE, SIGNAL 7.000 EACH
103 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 3.000 EACH
104 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
105 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
106 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 14.000 EACH
107 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 2,665.000 LFT
108 805-04133 SIGNAL PEDESTAL, 12 FT. 3.000 EACH
109 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 3.000 EACH
110 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 2.000 EACH
111 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,485.000 LFT
112 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 1.000 EACH
113 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
114 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 13.000 EACH
115 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
116 805-78370 PEDESTRIAN PUSH BUTTON 14.000 EACH
117 805-78445 SIGNAL SERVICE 2.000 EACH
118 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
119 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,500.000 LFT
120 805-78480 SIGNAL CABLE, 3C 14GA. 1,110.000 LFT
121 805-78485 SIGNAL CABLE, 5C 14GA. 1,965.000 LFT
122 805-78490 SIGNAL CABLE, 7C 14GA. 710.000 LFT
123 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,500.000 LFT
124 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
125 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,940.000 LFT
126 805-78900 PEDESTAL FOUNDATION, A 3.000 EACH
127 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
128 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
129 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
130 805-95889 WIRE, NO. 10 COPPER, 1C 3,000.000 LFT
131 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 20.000 EACH
132 807-02191 HANDHOLE, LIGHTING 1.000 EACH
133 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 18.000 EACH
134 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 7,592.000 LFT
135 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 2,180.000 LFT
136 807-83658 LIGHT POLE, 36 FT. E.M.H., 15.0 FT. MAST ARM, ANCHOR BASE 18.000 EACH
137 807-86810 SERVICE POINT, 11 1.000 EACH
138 807-86910 CONNECTOR KIT, UNFUSED 20.000 EACH
139 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
140 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 48.000 EACH
141 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
142 807-86930 INSULATION LINK, NONWATERPROOFED 44.000 EACH
143 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH

144 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 20.000 EACH
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SECTION NO. 0001 ADDED TRAVEL LANES

145 807-86955 CABLE DUCT MARKER 11.000 EACH
146 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 22.000 EACH
147 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 110.000 LFT
148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 98.000 LFT
149 808-06716 LINE, REMOVE 6,000.000 LFT
150 808-08258 TRANSVERSE MARKINGS 1,250.000 LFT
151 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 8,342.000 LFT
152 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 8,868.000 LFT
153 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN. 1,793.000 LFT
154 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 237.000 LFT
155 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 25.000 EACH
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 195.000 LFT
157 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 120.000 LFT
158 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
159 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

160 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 540.000 LFT



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER 290 CONTRACT ID : R -28372-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP

11 202-04089 SIGN, SHEET, REMOVE 4.000 EACH

12 202-93999 SIGNAL POLE, REMOVE 2.000 EACH

13 203-02000 EXCAVATION, COMMON 3,770.000 m3

14 203-02070 BORROW 4,543.000 m3

15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 39.000 Mg

16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 125.800 m

17 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH

18 205-06937 TEMPORARY SILT FENCE 774.800 m

19 207-08263 SUBGRADE TREATMENT, TYPE 1A 9,076.000 m2

20 211-07454 STRUCTURE BACKFILL 624.000 m3

21 213-08058 FLOWABLE BACKFILL 132.500 m3

22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,489.000 Mg

23 306-08036 MILLING, ASPHALT, 50 mm 5,172.000 m2

24 306-08043 MILLING, TRANSITION 555.000 m2

25 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,286.000 Mg

26 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,903.000 Mg

27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,767.000 Mg

28 406-05520 ASPHALT FOR TACK COAT 12.100 Mg

29 610-07486 HMA FOR APPROACHES, TYPE A 162.000 Mg

30 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH

31 615-06490 RIGHT OF WAY MARKER 20.000 EACH

32  615-06505 MONUMENT, B 3.000 EACH

33 615-06510 MONUMENT, C 1.000 EACH

34 616-02320 GEOTEXTILES 4.300 m2

35 616-06451 RIPRAP, UNIFORM 4.300 Mg

36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH

37 621-06545 FERTILIZER 2.200 Mg

38 621-06553 SEED MIXTURE, R 409.000 kg

39 621-06557 SEED MIXTURE, T 97.000 kg

40 621-06565 MULCHING MATERIAL 14.500 Mg

41 621-06567 WATER 35.100 kL

42 621-06574 SODDING 885.000 m2

43 621-06575 SODDING, NURSERY 1,066.000 m2

44 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 26.900 m

45 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 1.000 EACH

46 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 1.000 EACH
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LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE
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SECTION NO. 0001 INTERSECTION IMPROVEMENT

47 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 36.500 m
48 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 18.400 m
49 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 338.400 m
50 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 19.300 m
51 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 15.000 m
52 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 46.600 Mg
53 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
54 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
55 720-45235 CATCH BASIN, E7 1.000 EACH
56 720-45275 PIPE CATCH BASIN, 600 mm 4.000 EACH
57 720-45400 MANHOLE, A4 4.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
59 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 9,299.000 m
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 5,564.000 m
61 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 35.000 m
62 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 10.000 m
63 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, 111-A 28.800 m
67 801-07119 BARRICADE, 111-B 14.400 m
68 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 27.280 m
69 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 10.920 m
70 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
71 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.800 m2
72 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.320 m2
73 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 2.000 EACH
74 805-01825 DISCONNECT HANGER, INSTALL 1.000 EACH
75 805-01879 SIGNAL SERVICE 1.000 EACH
76 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
77 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
78 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
79 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
80 805-78480 SIGNAL CABLE, 3C 14GA. 39.000 m
81 805-78485 SIGNAL CABLE, 5C 14GA. 33.000 m
82 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
83 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,854.000 m
84 808-06716 LINE, REMOVE 1,249.000 m
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,510.000 m
86 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 38.400 m
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
89 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 1.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 69.000 EACH
91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 69.000 EACH

92 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 432.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 505.000 SYS
12 202-02245 TREE, 6 IN., REMOVE 4.000 EACH
13 202-02250 TREE, 10 IN., REMOVE 3.000 EACH
14 202-02255 TREE, 18 IN., REMOVE 8.000 EACH
15 202-02260 TREE, 30 IN., REMOVE 9.000 EACH
16 202-02265 TREE, 48 IN., REMOVE 6.000 EACH
17 202-05545 REGULATED MATERIALS, DISPOSE, C 530.000 CYS
18 202-05550 REGULATED MATERIALS, REMOVE, C 530.000 CYS
19 202-05555 REGULATED MATERIALS, TRANSPORT, C 530.000 CYS
20 202-08429 REGULATED MATERIALS, DISPOSE, B 860.000 GAL
21 202-08430 REGULATED MATERIALS, REMOVE, B 860.000 GAL
22 202-08431 REGULATED MATERIALS, TRANSPORT, B 860.000 GAL
23 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 9.000 EACH
24 202-52710 SIDEWALK, CONCRETE, REMOVE 1,668.000 SYS
25 202-91385 INLET, REMOVE 7.000 EACH
26 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 18.000 EACH
27 202-93047 MANHOLE, REMOVE 1.000 EACH
28 202-96133 PIPE, REMOVE 134.000 LFT
29 203-02000 EXCAVATION, COMMON 1,461.000 CYS
30 205-03371 SEDIMENT, REMOVE 10.000 CYS
31 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
32 207-08268 SUBGRADE TREATMENT, TYPE 1V 2,999.000 SYS
33 211-07454 STRUCTURE BACKFILL 238.000 CYS
34 213-08058 FLOWABLE BACKFILL 151.000 CYS
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 461.000 TON
36 303-07449 COMPACTED AGGREGATE, NO. 73 21.000 TON
37 304-07789 WIDENING WITH HMA, TYPE D 1,387.000 TON
38 306-08033 MILLING, ASPHALT, 1 IN. 7,150.000 SYS
39 306-08043 MILLING, TRANSITION 1,681.000 SYS
40 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 729.000 TON
41 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 1,811.000 TON
42 406-05520 ASPHALT FOR TACK COAT 6.000 TON
43 604-07897 CURB RAMP, CONCRETE, C 14.000 SYS
44 604-07900 CURB RAMP, CONCRETE, F 71.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 33.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
47 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,183.000 SYS

48 605-06140 CURB AND GUTTER, CONCRETE 1,840.000 LFT
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49 605-92578 CURB WALK, CONCRETE 16.000 SYS
50 610-07486 HMA FOR APPROACHES, TYPE A 24.000 TON
51 610-08446 PCCP FOR APPROACHES, 6 IN. 1,238.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
53 615-06490 RIGHT OF WAY MARKER 14.000 EACH
54 615-06500 MONUMENT, A 10.000 EACH
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
56 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,248.000 SYS
57 621-06567 WATER 9.000 KGAL
58 621-06575 SODDING, NURSERY 2,248.000 SYS
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 223.000 LFT
60 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 248.000 LFT
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 3.000 LFT
62 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 194.000 LFT
63 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 38.000 LFT
64 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 18.000 LFT
65 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 192.000 TON
66 720-01092 MANHOLE, J15, MODIFIED 2.000 EACH
67 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
69 720-45270 PIPE CATCH BASIN, 18 IN. 4.000 EACH
70 720-45410 MANHOLE, C4 2.000 EACH
71 720-93409 INLET, B15, MODIFIED 2.000 EACH
72 720-93411 INLET, C15, MODIFIED 1.000 EACH
73 720-94612 MANHOLE, K4 1.000 EACH
74 720-95164 CATCH BASIN, B15, MODIFIED 8.000 EACH
75 720-98555 INLET, C15 1.000 EACH
76 720-99417 CATCH BASIN, C15 4.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,368.000 LFT
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,836.000 LFT
79 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, 111-B 72.000 LFT
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 293.000 LFT
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 252.000 SFT
84 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 38.000 SFT
85 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
86 805-01842 HANDHOLE, SIGNAL 4.000 EACH
87 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
88 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
89 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
90 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 850.000 LFT
91 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
92 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
93 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
94 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
95 805-78420 DISCONNECT HANGER 4.000 EACH
96 805-78467 SIGNAL CABLE, 3C 8GA. 30.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -28671-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,072.000 LFT
98 805-78485 SIGNAL CABLE, 5C 14CGA. 905.000 LFT
99 805-78490 SIGNAL CABLE, 7C 14GA. 1,450.000 LFT
100 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,460.000 LFT
101 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
102 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 964 .000 LFT
103 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
104 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
105 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
106 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 920.000 LFT
107 808-06716 LINE, REMOVE 3,882.000 LFT
108 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 82.000 LFT
109 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,060.000 LFT
110 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 250.000 LFT
111 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 195.000 LFT
112 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 770.000 LFT
113 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
114 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) .000 EACH

5
115 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 820.000 LFT
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CALL ORDER : 310 CONTRACT ID : R -28871-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 12.000 MOS

4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS

6 105-08523 RADIO SERVICE 12.000 MOS

7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-01015 CLEARING AND GRUBBING LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 2,810.900 SYS

15 202-02278 CURB, CONCRETE, REMOVE 642.000 LFT

16 202-02279 CURB AND GUTTER, REMOVE 1,100.000 LFT

17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-04089 SIGN, SHEET, REMOVE 2.000 EACH
19 202-05545 REGULATED MATERIALS, DISPOSE, C 800.000 CYS
20 202-05550 REGULATED MATERIALS, REMOVE, C 800.000 CYS
21 202-05555 REGULATED MATERIALS, TRANSPORT, C 800.000 CYS
22 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 2.000 EACH
23 202-05826 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 10000 GAL 2.000 EACH
24 202-08429 REGULATED MATERIALS, DISPOSE, B 10,000.000 GAL

25 202-08430 REGULATED MATERIALS, REMOVE, B 10,000.000 GAL

26 202-08431 REGULATED MATERIALS, TRANSPORT, B 10,000.000 GAL

27 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 6.000 EACH
28 202-52710 SIDEWALK, CONCRETE, REMOVE 534.600 SYS

29 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 13.000 EACH
30 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 51.000 EACH
31 202-93047 MANHOLE, REMOVE 3.000 EACH
32 202-96133 PIPE, REMOVE 336.000 LFT

33 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
34 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
35 203-02000 EXCAVATION, COMMON 5,988.600 CYS
36 205-03371 SEDIMENT, REMOVE 5.000 CYS

37 205-06932 TEMPORARY CHECK DAM, STRAW BALES 160.000 LFT

38 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
39 205-06937 TEMPORARY SILT FENCE 500.000 LFT
40 207-08268 SUBGRADE TREATMENT, TYPE 1V 12,868.500 SYS
41 211-07454 STRUCTURE BACKFILL 1,747.000 CYS
42 213-08058 FLOWABLE BACKFILL 8.300 CYS
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,081.100 TON
44 303-07449 COMPACTED AGGREGATE, NO. 73 21.600 TON
45 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,368.300 SYS
46 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,043.100 TON
47 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 1,415.200 TON

48 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,192.000 TON
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CALL ORDER : 310 CONTRACT ID : R -28871-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,081.500 TON
50 402-07442 HMA BASE, TYPE C 57.100 TON
51 402-07453 HMA FOR TEMPORARY PAVEMENT 1,135.900 TON
52 404-05511 SEAL COAT, 2 346.200 SYS
53 406-05520 ASPHALT FOR TACK COAT 11.500 TON
54 603-06065 FENCE, CHAIN LINK, RESET 50.000 LFT
55 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
56 604-07899 CURB RAMP, CONCRETE, E 10.700 SYS
57 604-07900 CURB RAMP, CONCRETE, F 43.200 SYS
58 604-07901 CURB RAMP, CONCRETE, G 19.600 SYS
59 604-44251 STEPS, CONCRETE 0.400 CYS
60 604-91531 SIDEWALK, CONCRETE, 4 IN. 662.900 SYS
61 605-06120 CURB, CONCRETE 395.000 LFT
62 605-06140 CURB AND GUTTER, CONCRETE 2,094.000 LFT
63 610-07486 HMA FOR APPROACHES, TYPE A 101.700 TON
64 610-08446 PCCP FOR APPROACHES, 6 IN. 1,417.900 SYS
65 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
66 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
67 615-06490 RIGHT OF WAY MARKER 62.000 EACH
68 615-06505 MONUMENT, B 6.000 EACH
69 616-02320 GEOTEXTILES 22.600 SYS
70 616-06405 RIPRAP, REVETMENT 13.700 TON
71 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
72 621-06560 MULCHED SEEDING, U 1,565.000 SYS
73 621-06567 WATER 1.000 KGAL
74 621-06575 SODDING, NURSERY 3,499.300 SYS
75 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,517.000 LFT
76 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,776.000 LFT
77 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 106.000 LFT
78 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 277.000 LFT
79 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 300.000 LFT
80 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 564.000 LFT
81 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 352.000 LFT
82 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 189.900 TON
83 715-08671 CONCRETE ANCHOR, 27 IN. 1.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 205.000 LFT
85 718-52610 AGGREGATE FOR UNDERDRAINS 321.100 CYS
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,883.200 SYS
87 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
88 720-45030 INLET, E7 6.000 EACH
89 720-45410 MANHOLE, C4 10.000 EACH
90 720-45415 MANHOLE, D4 3.000 EACH
91 720-93409 INLET, B15, MODIFIED 10.000 EACH
92 720-93411 INLET, C15, MODIFIED 6.000 EACH
93 720-94612 MANHOLE, K4 1.000 EACH
94 720-98555 INLET, C15 3.000 EACH
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,895.000 LFT

96 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 100.000 LFT
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CALL ORDER : 310 CONTRACT ID : R -28871-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

97 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
98 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
101 801-07118 BARRICADE, I111-A 130.000 LFT
102 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,242.000 LFT
103 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 137.000 LFT
104 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 24.000 LFT
105 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 88.300 SFT
106 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 15.400 SFT
107 802-99058 SHEET SIGN, INSTALL 15.000 EACH
108 802-99060 SIGN AND SUPPORT, WOOD POST, REMOVE 1.000 EACH
109 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
110 805-01842 HANDHOLE, SIGNAL 5.000 EACH
111 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 775.000 LFT
112 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
113 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 3.000 EACH
114 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 5.000 EACH
115 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
116 805-78420 DISCONNECT HANGER 4.000 EACH
117 805-78445 SIGNAL SERVICE 1.000 EACH
118 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LFT
119 805-78485 SIGNAL CABLE, 5C 14GA. 170.000 LFT
120 805-78490 SIGNAL CABLE, 7C 14GA. 920.000 LFT
121 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,400.000 LFT
122 805-78746 PREFORMED LOOP DETECTORS 790.000 LFT
123 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
124 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
125 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
126 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
127 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,145.000 LFT
128 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 650.000 LFT
129 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,954 .000 LFT
130 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 142.000 LFT
131 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
132 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH

133 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 110.000 EACH



SCHEDULE OF PAY

CALL ORDER : 340
LETTING DATE :

SECTION NO. 0001 Category Number 0001

OCoOoO~NOOUDWNE

105-06845 CONSTRUCTION ENGINEERING
105-07039 FIELD OFFICE, B

105-08520 CELLULAR TELEPHONE/RADIO
105-08521 CELLULAR TELEPHONE/RADIO SERVICE
105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL
109-08440 QUALITY ADJUSTMENTS, HMA
109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 MOBILIZATION AND DEMOBILIZATION
201-52370 CLEARING RIGHT OF WAY

202-02240 PAVEMENT REMOVAL

202-02279 CURB AND GUTTER, REMOVE

202-02637 PIPE, ABANDON AND GROUT

202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE
202-91385 INLET, REMOVE

202-91385 INLET, REMOVE

202-96133 PIPE, REMOVE

203-02000 EXCAVATION, COMMON

205-03371 SEDIMENT REMOVE

205-06932 TEMPORARY CHECK DAM, STRAW BALES
205-06933 TEMPORARY DITCH INLET PROTECTION
205-06937 TEMPORARY SILT FENCE

207-08263 SUBGRADE TREATMENT, TYPE IA
207-08267 SUBGRADE TREATMENT, TYPE I11A
211-07454 STRUCTURE BACKFILL

301-07448 COMPACTED AGGREGATE, NO. 53, BASE
305-05206 WIDENING WITH HMA

306-08033 MILLING, ASPHALT, 25 mm

306-08034 MILLING, ASPHALT, 38 mm

306-08036 MILLING, ASPHALT, 50 mm

306-08043 MILLING, TRANSITION

401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm
401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM
402-07432 HMA SURFACE, TYPE A

402-07440 HMA BASE, TYPE A

402-07453 HMA FOR TEMPORARY PAVEMENT
406-05520 ASPHALT FOR TACK COAT

603-06065 FENCE, CHAIN LINK, RESET
603-97461 TEMPORARY FENCE

605-06145 CURB AND GUTTER, B, CONCRETE
610-07486 HMA FOR APPROACHES, TYPE A
610-08446 PCCP FOR APPROACHES, 150 mm
611-06497 MAILBOX ASSEMBLY, SINGLE
611-06498 MAILBOX ASSEMBLY, DOUBLE
615-06490 RIGHT OF WAY MARKER

615-06505 MONUMENT, B

616-02320 GEOTEXTILES

616-06451 RIPRAP, UNIFORM
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CALL ORDER : 340 CONTRACT ID : R -29055-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-06545 FERTILIZER 0.900 Mg
51 621-06553 SEED MIXTURE, R 154.000 kg
52 621-06557 SEED MIXTURE, T 73.000 kg
53 621-06565 MULCHING MATERIAL 7.300 Mg
54 621-06567 WATER 80.000 kL
55 621-06575 SODDING, NURSERY 4,465.000 m2
56 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 2.000 EACH
57 715-04798 SAFETY METAL END SECTION, 4:1, 525 mm 2.000 EACH
58 715-04857 SAFETY METAL END SECTION, 1.000 EACH
59 715-05122 PIPE, TYPE 1, CIRCULAR, 525 mm 21.000 m
60 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 218.500 m
61 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 104.500 m
62 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 73.000 m
63 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 25.000 m
64 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 26.000 m
65 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 73.500 m
66 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 11.900 Mg
67 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 26.500 Mg
68 720-45030 INLET, E7 1.000 EACH
69 720-45045 INLET, J10 2.000 EACH
70 720-45055 INLET, M10 1.000 EACH
71 720-45075 INLET, R13 1.000 EACH
72 720-45130 INLET, E7, MODIFIED 2.000 EACH
73 720-45145 INLET, J10, MODIFIED 1.000 EACH
74 720-45155 INLET, M10, MODIFIED 2.000 EACH
75 720-45270 PIPE CATCH BASIN, 450 mm 1.000 EACH
76 720-45275 PIPE CATCH BASIN, 600 mm 2.000 EACH
77 720-45410 MANHOLE, C4 1.000 EACH
78 720-45415 MANHOLE, D4 3.000 EACH
79 720-90349 MANHOLE, C8 1.000 EACH
80 720-90984 MANHOLE, C2 2.000 EACH
81 720-93409 INLET, B15, MODIFIED 2.000 EACH
82 720-93411 INLET, C15, MODIFIED 1.000 EACH
83 720-98555 INLET, C15 1.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
85 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,149.000 m
86 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,045.000 m
87 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 32.000 m
88 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 14.200 m
89 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
91 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 13.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, 111-A 18.000 m
94 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.600 m
95 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.200 m
96 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 13.200 m
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CALL ORDER : 340 CONTRACT ID : R -29055-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

97 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.820 m2
98 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 5.520 m2
99 802-76040 SIGN, SHEET ENCLOSED LENS WITH LEGEND, 3.18 mm THICKNESS 1.730 m2
100 804-06740 DELINEATOR WITH POST, D2 13.000 EACH
101 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
102 805-01842 HANDHOLE, SIGNAL 13.000 EACH
103 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 630.000 m
104 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
105 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
106 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
107 805-78420 DISCONNECT HANGER 4.000 EACH
108 805-78445 SIGNAL SERVICE 1.000 EACH
109 805-78467 SIGNAL CABLE, 3C 8GA. 18.000 m
110 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,060.000 m
111 805-78485 SIGNAL CABLE, 5C 14GA. 110.000 m
112 805-78490 SIGNAL CABLE, 7C 14GA. 260.000 m
113 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,365.000 m
114 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 350.000 m
116 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
117 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
118 807-92585 LIGHT POLE RESET 1.000 EACH
119 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 33.000 m2
120 808-06368 TRANSVERSE MARKING, REMOVE 12.000 m
121 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,206.000 m
122 808-06716 LINE, REMOVE 169.000 m
123 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 780.000 m
124 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 48.000 m
125 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 m
126 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 46.000 m
127 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
128 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
129 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 57.000 EACH
130 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 96.000 EACH

131 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 852.000 m
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CALL ORDER : 350 CONTRACT ID : R -29157-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 10.000 LFT
3 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 360 CONTRACT ID : R -29284-A
LETTING DATE :

SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 10.000 SFT
3 202-91010 TREE, 24 IN., REMOVE 3.000 EACH
4 205-06937 TEMPORARY SILT FENCE 1,200.000 LFT
5 621-06559 MULCHED SEEDING, R 150.000 SYS
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CALL ORDER : 370 CONTRACT ID : R -29322-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 205-06937 TEMPORARY SILT FENCE 600.000 LFT
6 621-06559 MULCHED SEEDING, R 400.000 SYS
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CALL ORDER : 380 CONTRACT ID : R -29350-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,984.000 SYS
8 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 5.000 EACH
9 202-91385 INLET, REMOVE 5.000 EACH
10 202-93047 MANHOLE, REMOVE 3.000 EACH
11 202-96133 PIPE, REMOVE 330.000 LFT
12 203-02000 EXCAVATION, COMMON 1,708.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,141.000 LFT
15 207-08265 SUBGRADE TREATMENT, TYPE I11A 4,381.000 SYS
16 211-07454 STRUCTURE BACKFILL 757.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,979.000 TON
18 402-07433 HMA SURFACE, TYPE B 278.000 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 464 .000 TON
20 402-07441 HVA BASE, TYPE B 742.000 TON
21 604-07901 CURB RAMP, CONCRETE, G 39.000 SYS
22 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,101.000 SYS
23 605-06140 CURB AND GUTTER, CONCRETE 1,696.000 LFT
24 610-07712 PCCP FOR APPROACHES, 6 IN. 894.000 SYS
25 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
26 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
27 615-06505 MONUMENT, B 2.000 EACH
28 621-06567 WATER 4.000 KGAL
29 621-06575 SODDING, NURSERY 1,078.000 SYS
30 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,463.000 LFT
31 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 701.000 LFT
32 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 327.000 LFT
33 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 25.000 LFT
34 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
35 718-52610 AGGREGATE FOR UNDERDRAINS 222.000 CYS
36 720-07301 INLET TYPE HA 10.000 EACH
37 720-45005 INLET, A2 1.000 EACH
38 720-45025 INLET, D6 1.000 EACH
39 720-45260 PIPE CATCH BASIN, 12 IN. 5.000 EACH
40 720-45410 MANHOLE, C4 3.000 EACH
41 720-45415 MANHOLE, D4 3.000 EACH
42 720-45416 MANHOLE, E4 1.000 EACH
43 720-98174 INLET, B15 5.000 EACH
44 720-98555 INLET, C15 4.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 4.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 36

CALL ORDER : 380 CONTRACT ID : R -29350-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 801-07119 BARRICADE, 111-B 120.000 LFT
50 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 88.000 LFT
51 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH

52 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 30.000 SFT
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CALL ORDER : 390 CONTRACT ID : R -29378-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-06587 CLEARING AND GRUBBING 0.610 ACRE
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 3,500.000 SYS
9 202-02241 GUARDRAIL, REMOVE 370.000 LFT
10 202-02278 CURB, CONCRETE, REMOVE 140.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 850.000 LFT
12 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
13 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
14 202-91840 FENCE, CHAIN LINK, REMOVE 1,300.000 LFT
15 202-94954 BARRIER WALL, CONCRETE, REMOVE 36.000 LFT
16 202-96133 PIPE, REMOVE 144.000 LFT
17 203-02000 EXCAVATION, COMMON 20,782.000 CYS
18 203-02070 BORROW 10,981.000 CYS
19 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 33.000 EACH
20 205-06933 TEMPORARY DITCH INLET PROTECTION 12.000 EACH
21 205-06937 TEMPORARY SILT FENCE 4,099.000 LFT
22 207-08263 SUBGRADE TREATMENT, TYPE IA 19,805.000 SYS
23 210-08339 MAINTAIN EXISTING ROADWAY LIGHTING LUMP LUMP
24 211-02050 B BORROW 7,784.000 CYS
25 211-07454 STRUCTURE BACKFILL 1,267.900 CYS
26 213-04324 FLOWABLE FILL 4.700 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 558.000 TON
28 302-06464 SUBBASE FOR PCCP 1,350.000 CYS
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,944 .000 SYS
30 401-04824 HMA BASE 25.0 mm, SHOULDER 491.000 TON
31 402-05487 HMA INTERMEDIATE 19.0 mm, SHOULDER 153.000 TON
32 402-05490 HMA SURFACE 9.5 mm, SHOULDER 92.000 TON
33 402-07784 HMA SURFACE, TYPE D 1,795.000 TON
34 402-07785 HMA INTERMEDIATE, TYPE D 1,404.000 TON
35 402-07786 HMA BASE, TYPE D 6,739.000 TON
36 402-07787 HMA WEDGE AND LEVEL, TYPE D 620.000 TON
37 406-05520 ASPHALT FOR TACK COAT 18.420 TON
38 502-06329 PCCP, 12 IN. 5,350.000 SYS
39 503-03489 RETROFITTED TIE BARS 151.000 EACH
40 503-05240 D-1 CONTRACTION JOINT 2,830.000 LFT
41 601-01115 GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING 37.500 LFT
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
43 601-05999 CURVED TERMINAL END 5.000 EACH
44 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
46 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 693.800 LFT
47 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 125.000 LFT

48 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -29378-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 602-08605 CONCRETE BARRIER, 33 IN. 10.000 LFT
50 603-92636 FENCE, CHAIN LINK, 72 IN. 2,071.000 LFT
51 605-06140 CURB AND GUTTER, CONCRETE 2,943.000 LFT
52 605-06250 CENTER CURB, C, CONCRETE 1,392.000 SYS
53 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 72.000 SYS
54 615-06490 RIGHT OF WAY MARKER 6.000 EACH
55 615-06500 MONUMENT, A 1.000 EACH
56 615-06505 MONUMENT, B 5.000 EACH
57 615-06510 MONUMENT, C 1.000 EACH
58 615-06515 MONUMENT, D 5.000 EACH
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-04156 SEEDING, WETLAND 2,952.000 SYS
61 621-06560 MULCHED SEEDING, U 15,774.000 SYS
62 621-06570 TOP SOIL 493.000 CYS
63 621-06575 SODDING, NURSERY 2,329.000 SYS
64 621-91019 STRAW MAT 2,952.000 SYS
65 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 26.000 EACH
66 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 21.000 EACH
67 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,851.000 LFT
69 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 120.000 LFT
70 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,232.000 LFT
71 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 78.000 LFT
72 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,429.000 LFT
73 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 339.000 LFT
74 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 326.000 LFT
75 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
76 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
77 715-46010 PIPE END SECTION, 18 IN. 3.000 EACH
78 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
79 718-06529 OUTLET PROTECTOR, 2 4.000 EACH
80 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
81 718-52610 AGGREGATE FOR UNDERDRAINS 336.000 CYS
82 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,394.000 SYS
83 720-01092 MANHOLE, J15, MODIFIED 3.000 EACH
84 720-04682 INLET, 1.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
86 720-45041 INLET, H5 5.000 EACH
87 720-45141 INLET, H5, MODIFIED 4.000 EACH
88 720-45405 MANHOLE, B4 7.000 EACH
89 720-93409 INLET, B15, MODIFIED 1.000 EACH
90 720-94612 MANHOLE, K4 4.000 EACH
91 720-98174 INLET, B15 8.000 EACH
92 720-98174 INLET, B15 2.000 EACH
93 720-98555 INLET, C15 10.000 EACH
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,649.000 LFT
95 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP

96 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -29378-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
100 801-07118 BARRICADE, 111-A 48.000 LFT
101 801-07119 BARRICADE, 111-B 84.000 LFT
102 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,350.000 LFT
103 801-94295 SIGNAL HEAD, RELOCATE 12.000 EACH
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 205.000 LFT
105 802-07057 SIGN, PANEL, WITH LEGEND 422.000 SFT
106 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 16.000 EACH
107 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
108 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 4.000 EACH
109 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 55.000 SFT
110 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 134.800 SFT
111 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,286.000 LBS
112 802-76100 SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE 2.000 EACH
113 805-01161 LOOP DETECTOR, INDUCTIVE, 4 CHANNEL, AMPLIFIER AND HARNESS 13.000 EACH
114 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 2.000 EACH
115 805-01842 HANDHOLE, SIGNAL 13.000 EACH
116 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
117 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
118 805-02595 CONTROLLER, RESET TIMING 4.000 EACH
119 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 3,567.200 LFT
120 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
122 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 6.000 EACH
123 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
124 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
125 805-78420 DISCONNECT HANGER 4.000 EACH
126 805-78467 SIGNAL CABLE, 3C 8GA. 290.000 LFT
127 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 910.000 LFT
128 805-78485 SIGNAL CABLE, 5C 14GA. 1,745.000 LFT
129 805-78490 SIGNAL CABLE, 7C 14GA. 565.000 LFT
130 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,170.000 LFT
131 805-78746 PREFORMED LOOP DETECTORS 36.000 LFT
132 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
133 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,050.000 LFT
134 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
135 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
136 805-95889 WIRE, NO. 10 COPPER, 1C 1,694.000 LFT
137 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 387.000 LFT
138 805-98540 FOUNDATION AND ANCHOR BOLTS FOR STRAIN POLE 6.000 EACH
139 807-02191 HANDHOLE, LIGHTING 3.000 EACH
140 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 7.000 EACH
141 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 12.000 EACH
142 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,479.000 LFT
143 807-84866 LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 5.000 EACH

144 807-86910 CONNECTOR KIT, UNFUSED 14.000 EACH
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CALL ORDER : 390 CONTRACT ID : R -29378-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

145 807-86915 CONNECTOR KIT, FUSED 14.000 EACH
146 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 39.000 EACH
147 807-86935 INSULATION LINK, WATERPROOFED 43.000 EACH
148 807-86955 CABLE DUCT MARKER 12.000 EACH
149 807-87450 TRANSFORMER BASE, FURNISH 4.000 EACH
150 807-97289 LUMINAIRE, HIGH PRESSURE SODIUM, 250 WATT, 240 VOLTS REGULAT 5.000 EACH
151 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE, 135.000 LFT
152 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 175.000 LFT
153 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 3,040.000 LFT
154 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 1,580.000 LFT
155 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 710.000 LFT
156 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 960.000 LFT
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,380.000 LFT
158 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,220.000 LFT
159 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 12.000 EACH
160 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 9.000 EACH
161 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 45.000 LFT
162 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,740.000 LFT
163 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 320.000 LFT
164 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 290.000 LFT
165 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 51.000 EACH
166 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 18.000 EACH
167 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 90.000 EACH
168 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 93.000 EACH

169 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 153.000 LFT
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CALL ORDER : 440 CONTRACT ID : RS-28609-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 11.000 EACH
8 203-02000 EXCAVATION, COMMON 1,200.000 CYS
9 203-02080 LINEAR GRADING 0.500 MILE
10 207-08265 SUBGRADE TREATMENT, TYPE I11A 2,900.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,505.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 4,000.000 TON
13 304-07489 HVMA PATCHING, TYPE A 25.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 86,600.000 SYS
15 306-08043 MILLING, TRANSITION 1,143.000 SYS
16 306-08432 MILLING, APPROACH 2,400.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,360.000 TON
19 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 7,360.000 TON
20 402-07432 HMA SURFACE, TYPE A 150.000 TON
21 402-07435 HVMA INTERMEDIATE, TYPE A 150.000 TON
22 402-07441 HMA BASE, TYPE B 850.000 TON
23 406-05520 ASPHALT FOR TACK COAT 56.000 TON
24 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
25 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 1.000 EACH
26 610-07486 HMA FOR APPROACHES, TYPE A 1,375.000 TON
27 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
28 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,750.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,350.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 100.000 LFT
34 802-91122 SIGN, GROUND MOUNTED, RESET 7.000 EACH
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 54,552.000 LFT
36 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,350.000 LFT
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 28,044.000 LFT

38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 40.000 LFT
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CALL ORDER : 450 CONTRACT ID : RS-28700-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 111.000 SYS
8 202-02278 CURB, CONCRETE, REMOVE 731.000 LFT
9 202-02772 CASTING, REMOVE 3.000 EACH
10 202-52710 SIDEWALK, CONCRETE, REMOVE 1,306.000 SYS
11 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
12 304-07490 HMA PATCHING, TYPE B 700.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 20,180.000 SYS
14 306-08043 MILLING, TRANSITION 760.000 SYS
15 306-08432 MILLING, APPROACH 3,853.000 SYS
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,570.000 TON
17 402-07433 HMA SURFACE, TYPE B 95.000 TON
18 402-07451 HMA, TYPE B, WEDGE AND LEVEL 200.000 TON
19 406-05520 ASPHALT FOR TACK COAT 6.500 TON
20 604-06070 SIDEWALK, CONCRETE 524.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
22 604-07896 CURB RAMP, CONCRETE, B 257.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
24 604-07898 CURB RAMP, CONCRETE, D 3.000 SYS
25 604-07899 CURB RAMP, CONCRETE, E 182.000 SYS
26 604-07900 CURB RAMP, CONCRETE, F 260.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
30 605-06090 CURB, INTEGRAL, CONCRETE 219.000 LFT
31 605-06120 CURB, CONCRETE 512.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 318.000 TON
33 621-06574 SODDING 300.000 SYS
34 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 30.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,000.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,000.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 812.000 LFT
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,832.000 LFT
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,718.000 LFT
43 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 318.000 LFT
44 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,810.000 LFT
45 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-28855-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 50.000 LFT
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 8.000 EACH
14 203-02070 BORROW 40.000 CYS
15 203-08607 LINEAR GRADING 1,175.000 LFT
16 303-01180 COMPACTED AGGREGATE, NO. 53 400.000 TON
17 303-07449 COMPACTED AGGREGATE, NO. 73 2,280.000 TON
18 304-07490 HMA PATCHING, TYPE B 659.000 TON
19 306-08042 MILLING, SCARIFICATION/PROFILE 90,789.000 SYS
20 306-08043 MILLING, TRANSITION 1,909.000 SYS
21 306-08432 MILLING, APPROACH 3,766.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,648.000 TON
23 406-05520 ASPHALT FOR TACK COAT 24.200 TON
24 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 375.000 LFT
26 610-07487 HMA FOR APPROACHES, TYPE B 640.000 TON
27 615-06505 MONUMENT, B 8.000 EACH
28 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,566.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,566.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 308.000 LFT
35 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 162.000 LFT
36 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 19.000 LFT
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 89,800.000 LFT
38 808-06716 LINE, REMOVE 489.000 LFT
39 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,660.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,163.000 LFT
41 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 19.000 LFT

42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 875.000 EACH
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CALL ORDER : 530 CONTRACT ID : B -28550-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 16.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5  109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP

10 203-02000 EXCAVATION, COMMON 725.000 m3

11 203-02010 EXCAVATION, ROCK 420.000 m3

12 203-02070 BORROW 960.000 m3

13 207-08268 SUBGRADE TREATMENT, TYPE IV 4,013.000 m2

14 210-06902 PUMP 1.000 EACH

15 210-06902 PUMP 1.000 EACH

16 210-06902 PUMP 1.000 EACH

17 210-07616 ROPE 700.000 m

18 211-07454 STRUCTURE BACKFILL 2,077.000 m3

19 213-08058 FLOWABLE BACKFILL 1,307.000 m3

20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 629.000 Mg

21 304-07789 WIDENING WITH HMA, TYPE D 81.000 Mg

22 306-08034 MILLING, ASPHALT, 38 mm 211.000 m2

23 306-08043 MILLING, TRANSITION 181.000 m2

24 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 250.000 Mg

25  401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 416.000 Mg

26 401-07409 QC/QA-HVMA, 4, 64, BASE, 25.0 mm 1,912.000 Mg

27 402-07453 HMA FOR TEMPORARY PAVEMENT 307.000 Mg

28 402-07787 HMA WEDGE AND LEVEL, TYPE D 82.000 Mg

29  406-05520 ASPHALT FOR TACK COAT 4.000 Mg

30 604-07896 CURB RAMP, CONCRETE, B 52.000 m2

31 604-07901 CURB RAMP, CONCRETE, G 5.000 m2

32 604-44251 STEPS, CONCRETE 0.300 m3

33 604-91531 SIDEWALK, CONCRETE, 100 mm 761.000 m2

34 605-05523 CURB, HMA 106.000 m

35 605-06120 CURB, CONCRETE 102.000 m

36 605-06140 CURB AND GUTTER, CONCRETE 377.000 m

37 610-07487 HMA FOR APPROACHES, TYPE B 152.000 Mg

38 610-07487 HMA FOR APPROACHES, TYPE B 37.000 Mg

39 610-08446 PCCP FOR APPROACHES, 150 mm 729.000 m2

40 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH

41 621-06567 WATER 28.000 kL

42 621-06575 SODDING, NURSERY 1,555.000 m2

43  702-94656 CONCRETE, B 17.000 m3

44 706-91664 PIPE RAILING 24.200 m

45 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 79.000 m

46 715-01336 GATE VALVE, 300 mm 1.000 EACH

47 715-01383 INSERTION VALVE, 200 mm 1.000 EACH

48 715-01902 WATER SERVICE LINE, 50 mm 2.000 m
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CALL ORDER : 530 CONTRACT ID : B -28550-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-01902 WATER SERVICE LINE, 50 mm 59.000 m

50 715-02919 GATE VALVE, 50 mm 2.000 EACH
51 715-04612 PIPE 20.000 m

52 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 51.500

53 715-05087 MAINTENANCE LUMP LUMP
54 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 57.000 m

55 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 25.500 m

56 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 22.000 m

57 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 34.000 m

58 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 5.000 m

59 715-05411 PIPE, SANITARY SEWER, 300 mm 17.000 m

60 715-05417 PIPE, SANITARY SEWER, 750 mm 4.000 m

61 715-05417 PIPE, SANITARY SEWER, 750 mm 4.000 m

62 715-05419 PIPE, SANITARY SEWER, 900 mm 208.000 m

63 715-05419 PIPE, SANITARY SEWER, 900 mm 27.000 m

64 715-05422 PIPE, SLOTTED DRAIN, 300 mm 36.000 m

65 715-05428 PIPE, SLOTTED VANE DRAIN, 300 mm 48.000 m

66 715-05595 PIPE EXTENSION, CIRCULAR, 375 mm 2.000 m

67 715-05595 PIPE EXTENSION, CIRCULAR, 375 mm 2.500 m

68 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 4.000 m

69 715-05711 PIPE, SANITARY SEWER, 150 mm 46.000 m

70 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 2.000 m

71 715-06039 INSERTION VALVE, 150 mm 1.000 EACH
72 715-06051 PIPE EXTENSION, CIRCULAR, 200 mm 6.500 m

73 715-06568 PIPE EXTENSION, CIRCULAR, 250 mm 2.000 m

74 715-06568 PIPE EXTENSION, CIRCULAR, 250 mm 8.500 m

75 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 349.000 Mg
76 715-93912 WATER MAIN, 150 mm 13.000 m

77 715-93913 WATER MAIN, 200 mm 32.000 m

78 716-01382 AIR RELEASE VALVE 1.000 EACH
79 720-03194 MANHOLE 5.000 EACH
80 720-03194 MANHOLE 3.000 EACH
81 720-03194 MANHOLE 1.000 EACH
82 720-03194 MANHOLE 1.000 EACH
83 720-04666 CATCH BASIN 1.000 EACH
84 720-06607 SLOTTED DRAIN PIPE CLEANOUT PORT 1.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
86 720-45030 INLET, E7 1.000 EACH
87 720-45035 INLET, F7 1.000 EACH
88 720-45260 PIPE CATCH BASIN, 300 mm 1.000 EACH
89 720-45270 PIPE CATCH BASIN, 450 mm 2.000 EACH
90 720-45340 CATCH BASIN, J10, MODIFIED 5.000 EACH
91 720-45415 MANHOLE, D4 1.000 EACH
92 720-93411 INLET, C15, MODIFIED 1.000 EACH
93 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
94 720-98174 INLET, B15 6.000 EACH
95 720-98555 INLET, C15 7.000 EACH
96 723-06660 WINGWALL 40.000 m2
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CALL ORDER : 530 CONTRACT ID : B -28550-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 723-09034 STRUCTURE, PRECAST THREE-SIDED, 108.000 m
98 732-03053 METER PIT 6.000 EACH
99 732-04837 PLUG 2.000 EACH
100 732-04964 WATER MAIN 98.000 m
101 732-90573 WATER SERVICE LINE, 18.75 mm 13.000 m
102 732-95866 GATE VALVE, 150 mm 2.000 EACH
103 732-96948 GATE VALVE, 200 mm 4.000 EACH
104 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
105 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
106 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
107 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 248.000 m
108 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 412.000 m
109 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 8.000 m
110 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 700.000 m
111 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
112 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
113 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 15.000 m
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
117 801-06710 FLASHING ARROW SIGN 316.000 DAY
118 801-06775 MAINTAINING TRAFFIC LUMP LUMP
119 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
120 801-07118 BARRICADE, 111-A 117.000 m
121 801-07119 BARRICADE, 111-B 57.000 m
122 801-08388 TEMPORARY TRAFFIC BARRIER 54.000 m
123 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 87.000 m
124 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 34.000 m
125 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
126 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.590 m2
127 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.560 m2
128 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.490 m2
129 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 4.000 EACH
130 805-01842 HANDHOLE, SIGNAL 6.000 EACH
131 805-01879 SIGNAL SERVICE 1.000 EACH
132 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 2.000 EACH
133 805-02073 SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM 1.000 EACH
134 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 10.000 EACH
135 805-02658 CABLE, COAXIAL 47.000 m
136 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 220.000 m
137 805-06602 SIGNAL CANTILEVER STRUCTURE, 12 m ARM 1.000 EACH
138 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
139 805-08464 RADIO, INTERCONNECT 1.000 EACH
140 805-08466 RADIO ANTENNA, 9db, YAGI 1.000 EACH
141 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 7.000 EACH
142 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1.000 EACH
143 805-78412 SIGNAL PEDESTAL, 2.7 m 1.000 EACH
144 805-78467 SIGNAL CABLE, 3C 8GA. 46.000 m
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CALL ORDER : 530 CONTRACT ID : B -28550-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

145 805-78485 SIGNAL CABLE, 5C 14GA. 343.000 m
146 805-78490 SIGNAL CABLE, 7C 14GA. 152.000 m
147 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 57.000 m
148 805-78746 PREFORMED LOOP DETECTORS 50.000 m
149 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
150 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
151 807-05015 DUCT 700.000 m
152 807-78590 HANDHOLE 7.000 EACH
153 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 5.000 m
154 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 87.000 m
155 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 64.000 m
156 808-06716 LINE, REMOVE 7.000 m
157 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 240.000 m
158 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 27.000 m
159 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 126.000 m
160 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
161 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

162 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 10.000 m
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CALL ORDER : 540 CONTRACT ID : B -29305-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 619-04414 DRAIN EXTENSION 18.000 EACH
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
11 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
12 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
13 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
14 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
15 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 709-51821 SURFACE SEAL LUMP LUMP
19 709-51821 SURFACE SEAL LUMP LUMP
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
21 801-06710 FLASHING ARROW SIGN 60.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH

27 801-92448 CONSTRUCTION SIGNS, MOBILE 680.000 DAY
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CALL ORDER : 550 CONTRACT ID : 1B-29153-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 16.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 3,832.000 SYS
10 202-02241 GUARDRAIL, REMOVE 3,325.000 LFT
11 202-02277 GUTTER, LIP, REMOVE 4,360.000 LFT
12 202-02278 CURB, CONCRETE, REMOVE 345.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 253.000 LFT
14 202-04089 SIGN, SHEET, REMOVE 10.000 EACH
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51368 SLOPEWALL, REMOVE 616.000 SYS
18 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 4.000 EACH
19 202-91385 INLET, REMOVE 20.000 EACH
20 202-91840 FENCE, CHAIN LINK, REMOVE 588.000 LFT
21 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 98.000 LFT
22 202-96133 PIPE, REMOVE 134.000 LFT
23 202-96133 PIPE, REMOVE 463.000 LFT
24 202-96133 PIPE, REMOVE 98.000 LFT
25 202-96133 PIPE, REMOVE 25.000 LFT
26 203-02000 EXCAVATION, COMMON 25,028.000 CYS
27 203-02235 BREAKING PAVEMENT 2,844.000 SYS
28 205-06930 SPLASHPAD, RIPRAP 2.000 TON
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 46.100 TON
30 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
31 205-06937 TEMPORARY SILT FENCE 6,542.000 LFT
32 206-51225 EXCAVATION, DRY 997.270 CYS
33 206-93520 TEMPORARY SHEET PILING 4,100.000 SFT
34 207-08268 SUBGRADE TREATMENT, TYPE 1V 12,676.000 SYS
35 211-02050 B BORROW 10,780.000 CYS
36 211-06467 AGGREGATE FOR END BENT BACKFILL 67.000 CYS
37 211-07454 STRUCTURE BACKFILL 22,050.000 CYS
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 388.000 TON
39 302-07455 DENSE GRADED SUBBASE 61.000 CYS
40 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 751.000 TON
41 401-07395 QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm 1,251.000 TON
42 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,865.000 TON
43 406-05520 ASPHALT FOR TACK COAT 6.900 TON
44 601-03667 RAILING, ORNAMENTAL 320.500 LFT
45 601-06243 IMPACT ATTENUATOR, R2, W2, TL-2 8.000 EACH
46 601-95344 HANDRAIL, PEDESTRIAN 550.000 LFT
47 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 54.000 LFT

48 602-04333 CONCRETE BARRIER, 46 IN. 62.000 LFT
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CALL ORDER : 550 CONTRACT ID : 1B-29153-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 602-06729 BARRIER DELINEATOR 62.000 EACH
50 603-01159 FENCE, CHAIN LINK, 42 IN. 542.000 LFT
51 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
52 604-07903 CURB RAMP, CONCRETE, K 17.000 SYS
53 604-91531 SIDEWALK, CONCRETE, 4 IN. 521.000 SYS
54 605-05523 CURB, HMA 17.000 LFT
55 605-06100 CURB, INTEGRAL, C, CONCRETE 82.000 LFT
56 605-06120 CURB, CONCRETE 50.000 LFT
57 605-06121 CURB, CONCRETE, B 59.000 LFT
58 605-06125 CURB, CONCRETE, MODIFIED 106.000 LFT
59 605-06125 CURB, CONCRETE, MODIFIED 115.000 LFT
60 605-06150 CURB AND GUTTER, C, CONCRETE 4,931.000 LFT
61 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 178.000 SYS
62 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 164.000 SYS
63 610-07486 HMA FOR APPROACHES, TYPE A 192.000 TON
64 610-07487 HMA FOR APPROACHES, TYPE B 31.000 TON
65 615-06490 RIGHT OF WAY MARKER 31.000 EACH
66 615-06505 MONUMENT, B 4.000 EACH
67 615-06515 MONUMENT, D 1.000 EACH
68 616-02320 GEOTEXTILES 294.000 SYS
69 616-05688 RIPRAP, CLASS 1 7.000 TON
70 616-06405 RIPRAP, REVETMENT 410.000 TON
71 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
72 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
73 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 8,278.000 SYS
74 621-06560 MULCHED SEEDING, U 3,860.000 SYS
75 621-06567 WATER 18.000 KGAL
76 621-06574 SODDING 344.000 SYS
77 621-06575 SODDING, NURSERY 4,074.000 SYS
78 701-02936 PILE, STEEL H, HP 14 X 89 2,464.000 LFT
79 701-91792 PILE TIP, STEEL H 44.000 EACH
80 702-51005 CONCRETE, A, SUBSTRUCTURE 488.000 CYS
81 702-51015 CONCRETE, B, FOOTINGS 222.500 CYS
82 703-51030 REINFORCING STEEL 29,461.000 LBS
83 703-51032 REINFORCING STEEL, EPOXY COATED 562,864.000 LBS
84 704-08513 QC/QA-CONCRETE IN SUPERSTRUCTURE 318.000 CYS
85 704-51002 CONCRETE, C, SUPERSTRUCTURE 156.000 CYS
86 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN. 3,554.000 SYS
87 706-51020 CONCRETE, C, RAILING 450.000 CYS
88 706-92612 RAILING, CONCRETE, C, MODIFIED 509.000 LFT
89 707-08357 STRUCTURAL 1,203.500 LFT
90 707-09127 QC/QA- CONCRETE SUPERSTRUCTURE 315.000 CYS
91 709-51821 SURFACE SEAL LUMP LUMP
92 709-51821 SURFACE SEAL LUMP LUMP
93 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,820.500 LFT
94 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 113.000 LFT
95 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,177.000 LFT

96 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 440.000 LFT
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CALL ORDER : 550 CONTRACT ID : 1B-29153-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 91.000 LFT
98 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 98.000 LFT
99 715-07626 CONCRETE ANCHOR, 66 IN. 2.000 EACH
100 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
101 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
102 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
103 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 4,882.000 LFT
104 718-52610 AGGREGATE FOR UNDERDRAINS 476.000 CYS
105 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,145.000 SYS
106 720-45045 INLET, J10 13.000 EACH
107 720-45240 CATCH BASIN, J10 5.000 EACH
108 720-45251 CATCH BASIN, K10, MODIFIED 4.000 EACH
109 720-45340 CATCH BASIN, J10, MODIFIED 3.000 EACH
110 720-90455 MANHOLE, B2 1.000 EACH
111 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
112 723-06660 WINGWALL 56.800 SYS
113 728-98377 MASONRY COATING LUMP LUMP
114 728-98377 MASONRY COATING LUMP LUMP
115 731-93945 FACE PANELS, CONCRETE 51,075.000 SFT
116 731-93946 WALL ERECTION 51,075.000 SFT
117 731-93947 LEVELING PAD, CONCRETE 4,328.000 LFT
118 732-07653 COARSE AGGREGATE, NO. 8 960.000 TON
119 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
120 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
121 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
122 801-06710 FLASHING ARROW SIGN 20.000 DAY
123 801-06775 MAINTAINING TRAFFIC LUMP LUMP
124 801-07118 BARRICADE, 111-A 104.000 LFT
125 801-07119 BARRICADE, 111-B 96.000 LFT
126 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 500.000 DAY
127 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,700.000 LFT
128 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 60.400 LFT
129 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
130 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SFT
131 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 3,600.000 LFT
132 805-06595 CONDUIT, PVC, 2 IN. 208.000 LFT
133 805-08652 POLE CIRCUIT CABLE 735.000 LFT
134 805-87780 CIRCUIT BREAKER 2.000 EACH
135 807-01603 SERVICE POINT, TYPE 11 1.000 EACH
136 807-02191 HANDHOLE, LIGHTING 1.000 EACH
137 807-04651 WIRE 735.000 LFT
138 807-04654 LIGHT POLE 49.000 EACH
139 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 135.000 LFT
140 807-86910 CONNECTOR KIT, UNFUSED 49.000 EACH
141 807-86915 CONNECTOR KIT, FUSED 49.000 EACH
142 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 135.000 EACH
143 807-86935 INSULATION LINK, WATERPROOFED 98.000 EACH

144 807-99217 LUMINAIRE, HIGH PRESSURE SODIUM, 150 WATT 49.000 EACH
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CALL ORDER : 550 CONTRACT ID : 1B-29153-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

145 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 972.000 LFT
146 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 972.000 LFT
147 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,970.000 LFT
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,480.000 LFT
149 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

150 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER : 630 CONTRACT ID :© M -29327-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 575.000 TON
8 303-07449 COMPACTED AGGREGATE, NO. 73 300.000 TON
9 304-07490 HMA PATCHING, TYPE B 100.000 TON
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 12,000.000 SYS
11 306-08043 MILLING, TRANSITION 475.000 SYS
12 306-08432 MILLING, APPROACH 1,025.000 SYS
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,040.000 TON
14 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 235.000 TON
15 406-05520 ASPHALT FOR TACK COAT 4.500 TON
16 604-06080 SIDEWALK, CONCRETE, RECONSTRUCTED 4.000 SYS
17 610-07486 HMA FOR APPROACHES, TYPE A 365.000 TON
18 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
19 611-95023 MAILBOX ASSEMBLY, RESET 5.000 EACH
20 621-06575 SODDING, NURSERY 10.000 SYS
21 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 30.000 LFT
22 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
23 720-45615 STRUCTURE, INLET, RECONSTRUCT 4.000 LFT
24 720-98174 INLET, B15 2.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 475.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 475.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-92448 CONSTRUCTION SIGNS, MOBILE 180.000 DAY
30 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
31 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,000.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,750.000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,850.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 25.000 LFT
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 66.000 EACH

36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 66.000 EACH



CALL ORDER

SCHEDULE OF PAY ITEMS

- 670

LETTING DATE :

SECTION NO. 0001

OCoOoO~NOOUDWNE

105-08520
105-08521
105-08524
109-08443
109-08444
110-01001
301-07448
303-07449
304-07491
306-08034
306-08043
306-08432
402-07452
406-05520
610-07486
801-06203
801-06207
801-06775
801-92448
808-06712
808-06713
808-06714
808-75097
808-75140
808-75996
808-75998

WEDGE AND LEVEL

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE

CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

COMPACTED AGGREGATE, NO. 53, BASE

COMPACTED AGGREGATE, NO. 73

HMA PATCHING, TYPE C

MILLING, ASPHALT, 1 1/2 IN.

MILLING, TRANSITION

MILLING, APPROACH

HMA, TYPE C, WEDGE AND LEVEL

ASPHALT FOR TACK COAT

HMA FOR APPROACHES, TYPE A

TEMPORARY PAVEMENT MARKING, 4 IN.

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
MAINTAINING TRAFFIC

CONSTRUCTION SIGNS, MOBILE

LINE, PAINT, BROKEN, YELLOW, 4 IN.

LINE, PAINT, SOLID, WHITE, 4 IN.

LINE, PAINT, SOLID, YELLOW, 4 IN.
TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.
PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

PAGE 54
CONTRACT ID :© M -29329-A

QUANTITY UNITS
1.000 EACH
1.000 MOS
1.000 DOL
1.000 DOL
1.000 DOL

LUMP LUMP
60.000 TON
130.000 TON
60.000 TON
8,410.000 SYS
2,320.000 SYS
854.000 SYS
2,041.000 TON
9.000 TON
70.000 TON
594.000 LFT
594.000 LFT
LUMP LUMP
180.000 DAY
103.000 LFT
10,380.000 LFT
10,970.000 LFT
60.000 LFT
2.000 EACH
104.000 EACH
104.000 EACH
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CALL ORDER : 820 CONTRACT ID : T -29196-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
10 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
11 801-06710 FLASHING ARROW SIGN 120.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 40.000 SFT
14 802-99045 SIGN REMOUNTING 13.000 EACH
15 805-01842 HANDHOLE, SIGNAL 6.000 EACH
16 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 275.000 LFT
17 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
18 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 36.000 EACH
20 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6.000 EACH
21 805-78415 SPAN, CATENARY, AND TETHER 20.000 EACH
22 805-78420 DISCONNECT HANGER 20.000 EACH
23 805-78445 SIGNAL SERVICE 5.000 EACH
24 805-78467 SIGNAL CABLE, 3C 8GA. 125.000 LFT
25 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,680.000 LFT
26 805-78485 SIGNAL CABLE, 5C 14GA. 1,930.000 LFT
27 805-78490 SIGNAL CABLE, 7C 14CGA. 3,180.000 LFT
28 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,950.000 LFT
29 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,100.000 LFT
31 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 26.000 EACH
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 100.000 LFT
33 808-06716 LINE, REMOVE 100.000 LFT
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,000.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 670.000 LFT
36 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 39.000 EACH

37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 32.000 EACH






