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                                                          VENDOR RANKING 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 06/01/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0753042 
                                                                                                        0753019 
                                                                                                        9300440 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $    18,031,039.66  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $    18,627,942.49  103.3104% 
   3   34-0907180     E.S. WAGNER COMPANY                                                        $    18,785,299.03  104.1831% 
   4   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $    20,684,561.67  114.7164% 
   5   36-2231526     WALSH CONSTR COMPANY                                                       $    21,203,276.55  117.5932% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-2040801          |(   3  ) 34-0907180 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |E.S. WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Initial Group 
                                          |                             |                             | 
0001 105-06845                       LUMP |  142865.63000      142865.63|  160000.00000      160000.00|   80000.00000       80000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               24.000  MOS  |    1464.23000       35141.52|    2200.00000       52800.00|    2400.00000       57600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     239.71000         958.84|     250.00000        1000.00|     170.00000         680.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      89.89000        2157.36|     140.00000        3360.00|     300.00000        7200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               48.000  MOS  |      94.88000        4554.24|     200.00000        9600.00|     201.00000        9648.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               24.000  MOS  |      95.88000        2301.12|     150.00000        3600.00|      70.00000        1680.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  900000.00000      900000.00|  925000.00000      925000.00|  554469.82000      554469.82 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   27000.00000       27000.00|   28000.00000       28000.00|   98000.00000       98000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-04089                7.000  EACH |      75.00000         525.00|      65.00000         455.00|      70.00000         490.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 34-0907180 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |E.S. WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 203-02055           732835.000  m3   |       4.51000     3305085.85|       5.00000     3664175.00|       5.25000     3847383.75 
  EMBANKMENT                              |                             |                             | 
0021 203-04100             1140.000  m3   |      32.14000       36639.60|      50.00000       57000.00|      36.00000       41040.00 
  BACKFILL, CRUSHED STONE                 |                             |                             | 
0022 203-51223            15528.000  m3   |       3.00000       46584.00|       9.00000      139752.00|       5.25000       81522.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0023 204-02290               18.000  EACH |    1000.00000       18000.00|    1100.00000       19800.00|    1100.00000       19800.00 
  SETTLEMENT PLATE                        |                             |                             | 
0024 205-01597              287.000  m2   |       6.15000        1765.05|       8.15000        2339.05|       6.15000        1765.05 
  EROSION CONTROL, MAT                    |                             |                             | 
0027 205-03371              944.000  m3   |      10.00000        9440.00|      15.00000       14160.00|      13.00000       12272.00 
  SEDIMENT REMOVE                         |                             |                             | 
0028 205-06931              554.230  Mg   |      40.84000       22634.75|      36.00000       19952.28|      34.00000       18843.82 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                3.000  EACH |     175.74000         527.22|     110.00000         330.00|     260.00000         780.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06936              398.000  Mg   |      27.02000       10753.96|      36.00000       14328.00|      32.00000       12736.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0031 205-06937              157.000  m    |       9.51000        1493.07|       6.50000        1020.50|      13.00000        2041.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 206-51220              518.100  m3   |      24.00000       12434.40|      80.00000       41448.00|      36.00000       18651.60 
  EXCAVATION, WET                         |                             |                             | 
0033 206-51230              835.000  m3   |      30.00000       25050.00|       0.01000           8.35|      16.00000       13360.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0034 207-08262            97020.000  m2   |       2.00000      194040.00|       1.80000      174636.00|       3.29000      319195.80 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0035 207-08264            10080.000  m2   |       1.90000       19152.00|       2.75000       27720.00|       1.50000       15120.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0036 211-02050             2880.000  m3   |      24.00000       69120.00|      36.00000      103680.00|      31.00000       89280.00 
  B BORROW                                |                             |                             | 
0037 211-06467              203.600  m3   |      31.00000        6311.60|      70.00000       14252.00|      70.00000       14252.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0038 211-07454            24117.200  m3   |      28.00000      675281.60|      36.00000      868219.20|      40.00000      964688.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0039 215-07043             4020.000  m2   |       4.35000       17487.00|       4.00000       16080.00|      11.91000       47878.20 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0040 301-07448             6333.000  Mg   |      19.00000      120327.00|      20.00000      126660.00|      17.21000      108990.93 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-06464            21506.000  m3   |      38.00000      817228.00|      40.00000      860240.00|      36.00000      774216.00 
  SUBBASE FOR PCCP                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 34-0907180 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |E.S. WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 302-07455              126.800  m3   |      50.00000        6340.00|     105.00000       13314.00|      45.00000        5706.00 
  DENSE GRADED SUBBASE , 150 mm           |                             |                             | 
0043 303-01180            15885.000  Mg   |      18.00000      285930.00|      20.00000      317700.00|      17.19000      273063.15 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0044 306-08043              396.000  m2   |       8.61000        3409.56|       6.30000        2494.80|      12.80000        5068.80 
  MILLING, TRANSITION                     |                             |                             | 
0045 401-07333              879.100  Mg   |      80.00000       70328.00|      68.00000       59778.80|      73.00000       64174.30 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0046 401-07402             3648.100  Mg   |      67.10000      244787.51|      60.00000      218886.00|      65.40000      238585.74 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0047 406-05520                4.050  Mg   |     385.00000        1559.25|     350.00000        1417.50|     350.00000        1417.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0048 501-04635            14400.400  m    |       1.10000       15840.44|       0.70000       10080.28|       0.76000       10944.30 
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                             |                             | 
0049 501-06266                       LUMP |    7229.00000        7229.00|   10000.00000       10000.00|    7228.58000        7228.58 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0050 501-06322            84061.000  m2   |      30.80000     2589078.80|      30.65000     2576469.65|      30.75000     2584875.75 
  QC/QA-PCCP, 275 mm                      |                             |                             | 
0051 503-05240            15284.000  m    |      27.86000      425812.24|      26.00000      397384.00|      27.86000      425812.24 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0052 503-05310               96.800  m    |     434.00000       42011.20|     400.00000       38720.00|     450.00000       43560.00 
  TERMINAL JOINT                          |                             |                             | 
0053 601-01522               12.000  EACH |    1765.00000       21180.00|    1765.00000       21180.00|    1800.00000       21600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0054 601-94689                4.000  EACH |    2395.00000        9580.00|    2395.00000        9580.00|    2400.00000        9600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-94690                2.000  EACH |    3965.00000        7930.00|    3965.00000        7930.00|    4300.00000        8600.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0056 601-99105             1320.200  m    |      66.70000       88057.34|      66.70000       88057.34|      53.00000       69970.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0057 602-06729               40.000  EACH |       9.00000         360.00|       9.00000         360.00|       9.00000         360.00 
  BARRIER DELINEATOR                      |                             |                             | 
0058 603-06040             7494.000  m    |      16.40000      122901.60|      18.40000      137889.60|      18.75000      140512.50 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0059 605-06160              117.600  m    |      40.00000        4704.00|      68.00000        7996.80|      70.00000        8232.00 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0060 608-05741            64382.400  m    |       5.75000      370198.80|       1.38000       88847.71|       2.00000      128764.80 
  WICK DRAIN                              |                             |                             | 
0061 608-96298            21557.100  m3   |      27.00000      582041.70|      25.00000      538927.50|      28.00000      603598.80 
  SAND DRAIN BLANKET                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 131 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 34-0907180 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |E.S. WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 609-06259              970.400  m2   |     112.00000      108684.80|      95.00000       92188.00|     100.00000       97040.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0063 610-07486               38.000  Mg   |     100.00000        3800.00|      85.00000        3230.00|     100.00000        3800.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0064 610-08446               62.300  m2   |      52.53000        3272.62|      60.00000        3738.00|      60.00000        3738.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0065 615-06490               64.000  EACH |     115.00000        7360.00|     115.00000        7360.00|     123.00000        7872.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505                9.000  EACH |     495.00000        4455.00|     495.00000        4455.00|     565.00000        5085.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06510               14.000  EACH |     445.00000        6230.00|     445.00000        6230.00|     495.00000        6930.00 
  MONUMENT, C                             |                             |                             | 
0068 616-02320            10068.000  m2   |       2.40000       24163.20|       1.60000       16108.80|       2.00000       20136.00 
  GEOTEXTILES                             |                             |                             | 
0069 616-05688               38.000  Mg   |      40.00000        1520.00|      60.00000        2280.00|      50.00000        1900.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0070 616-05689               39.000  Mg   |      45.00000        1755.00|      64.00000        2496.00|      40.00000        1560.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0071 616-06405             7959.000  Mg   |      29.00000      230811.00|      29.00000      230811.00|      30.00000      238770.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0072 621-01004               32.000  EACH |     550.00000       17600.00|     550.00000       17600.00|     675.00000       21600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-02770             2991.000  m2   |       1.90000        5682.90|       1.90000        5682.90|       4.90000       14655.90 
  EROSION CONTROL BLANKET                 |                             |                             | 
0074 621-02770              864.000  m2   |       6.75000        5832.00|       6.75000        5832.00|      12.85000       11102.40 
  EROSION CONTROL BLANKET , PERMANENT     |                             |                             | 
0075 621-04258               36.590  kg   |      92.90000        3399.21|      92.90000        3399.21|     135.00000        4939.65 
  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                             |                             | 
0076 621-04258               30.540  kg   |      55.14000        1683.98|      77.26000        2359.52|     165.00000        5039.10 
  SEED MIXTURE , LOW PROFILE PRAIRIE SEED |                             |                             | 
  MIX                                     |                             |                             | 
0077 621-04258              162.510  kg   |     105.91000       17211.43|     105.91000       17211.43|     140.00000       22751.40 
  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                             |                             | 
  MIX                                     |                             |                             | 
0078 621-04258               59.040  kg   |      79.72000        4706.67|      99.33000        5864.44|     198.00000       11689.92 
  SEED MIXTURE , SEDGE MEADOW MIX         |                             |                             | 
0079 621-04258                6.770  kg   |      84.18000         569.90|     165.56000        1120.84|     310.00000        2098.70 
  SEED MIXTURE , WET PRAIRIE SEED MIX     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 34-0907180 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |E.S. WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 621-04258               59.090  kg   |      33.22000        1962.97|      44.15000        2608.82|      95.00000        5613.55 
  SEED MIXTURE , WOODED WETLAND           |                             |                             | 
  UNDERSTORY SEED MIX                     |                             |                             | 
0081 621-06545               31.520  Mg   |     401.81000       12665.05|     400.00000       12608.00|     565.00000       17808.80 
  FERTILIZER                              |                             |                             | 
0082 621-06553             4888.300  kg   |       6.00000       29329.80|       6.00000       29329.80|       6.75000       32996.03 
  SEED MIXTURE, R                         |                             |                             | 
0083 621-06557             2315.500  kg   |       4.22000        9771.41|       4.20000        9725.10|       4.00000        9262.00 
  SEED MIXTURE, T                         |                             |                             | 
0084 621-06565              280.800  Mg   |     402.00000      112881.60|     400.00000      112320.00|     400.00000      112320.00 
  MULCHING MATERIAL                       |                             |                             | 
0085 621-06567              269.400  kL   |       5.00000        1347.00|       5.00000        1347.00|       8.25000        2222.55 
  WATER                                   |                             |                             | 
0086 621-06567            11505.000  kL   |       4.02000       46250.10|       1.30000       14956.50|       8.25000       94916.25 
  WATER FOR WETLAND IRRIGATION            |                             |                             | 
0087 621-06574            15310.000  m2   |       3.01000       46083.10|       3.00000       45930.00|       3.54000       54197.40 
  SODDING                                 |                             |                             | 
0088 621-07618            28615.000  m2   |       7.66000      219190.90|       8.40000      240366.00|       7.63000      218332.45 
  COMPOST SOIL BLANKET , COMPOST SOIL     |                             |                             | 
  MULCH                                   |                             |                             | 
0089 621-08082              287.000  m    |      13.91000        3992.17|      23.10000        6629.70|      13.85000        3974.95 
  COMPOST FILTER SOCK                     |                             |                             | 
0090 622-01937              200.000  EACH |       3.26000         652.00|       3.25000         650.00|       9.55000        1910.00 
  PLANT , PERENIAL PLUG                   |                             |                             | 
0091 622-52436               27.000  EACH |      30.14000         813.78|      30.00000         810.00|      40.00000        1080.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0092 622-91786             4525.000  EACH |       3.52000       15928.00|       3.50000       15837.50|       4.10000       18552.50 
  SEEDLING                                |                             |                             | 
0093 622-91786              365.000  EACH |      39.18000       14300.70|      39.00000       14235.00|      27.85000       10165.25 
  SEEDLING , 3 GALLON CONTAINER GROWN     |                             |                             | 
0094 624-92647                2.950  ha   |    1130.10000        3333.80|    1125.00000        3318.75|    1125.00000        3318.75 
  HERBICIDE TREATMENT                     |                             |                             | 
0095 701-08253               32.000  EACH |     552.49000       17679.68|     600.00000       19200.00|     100.00000        3200.00 
  PILE SLEEVES                            |                             |                             | 
0096 701-08253               54.000  EACH |     552.49000       29834.46|     675.00000       36450.00|     785.00000       42390.00 
  PILE SLEEVES , 610 mm DIA.              |                             |                             | 
0097 701-51195             2362.000  m    |     135.61000      320310.82|     148.00000      349576.00|     140.00000      330680.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0098 701-91792              178.000  EACH |     120.54000       21456.12|     105.00000       18690.00|     105.00000       18690.00 
  PILE TIP, STEEL H                       |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 702-51005              463.900  m3   |     517.33000      239989.39|     650.00000      301535.00|     650.00000      301535.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0100 702-51015              175.600  m3   |     386.74000       67911.54|     400.00000       70240.00|    1250.00000      219500.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0101 702-51100              246.000  kg   |      15.07000        3707.22|       6.25000        1537.50|       5.00000        1230.00 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0102 702-51110              584.000  kg   |       9.04000        5279.36|       3.50000        2044.00|       3.00000        1752.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0103 703-51030            55628.000  kg   |       1.90000      105693.20|       1.90000      105693.20|       1.90000      105693.20 
  REINFORCING STEEL                       |                             |                             | 
0104 703-51032           194602.000  kg   |       2.10000      408664.20|       1.95000      379473.90|       2.15000      418394.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0105 704-51002             1082.000  m3   |     525.00000      568050.00|     625.00000      676250.00|     500.00000      541000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0106 706-05732               16.000  EACH |    1700.00000       27200.00|    1600.00000       25600.00|    1400.00000       22400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0107 706-51025              447.200  m    |     155.00000       69316.00|     170.56000       76274.43|     200.00000       89440.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0108 707-06524              631.800  m    |     875.00000      552825.00|     955.00000      603369.00|     875.00000      552825.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524mm x 1067mm                   |                             |                             | 
0109 707-06831              313.000  m    |    1100.00000      344300.00|    1139.00000      356507.00|    1030.00000      322390.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm x 1067 mm                 |                             |                             | 
0110 709-51821                       LUMP |    7110.00000        7110.00|    7078.02000        7078.02|    7500.00000        7500.00 
  SURFACE SEAL , STRUCTURE NO. 2          |                             |                             | 
0111 709-51821                       LUMP |   14602.00000       14602.00|   14602.00000       14602.00|   15500.00000       15500.00 
  SURFACE SEAL , STRUCTURE NO. 3          |                             |                             | 
0112 711-51070               72.000  EACH |     115.00000        8280.00|     100.00000        7200.00|      75.00000        5400.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0113 714-08514              135.000  m2   |     585.00000       78975.00|     750.00000      101250.00|     550.00000       74250.00 
  WINGWALL                                |                             |                             | 
0115 715-05048            15104.800  m    |       5.00000       75524.00|       6.00000       90628.80|       6.50000       98181.20 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0116 715-05053             2243.800  m    |      40.00000       89752.00|      45.00000      100971.00|      42.00000       94239.60 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0117 715-05123               29.500  m    |     150.00000        4425.00|     120.00000        3540.00|     185.00000        5457.50 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0119 715-05127               59.000  m    |     300.00000       17700.00|     300.00000       17700.00|     265.00000       15635.00 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 715-05141               63.500  m    |     850.00000       53975.00|     850.00000       53975.00|     885.00000       56197.50 
  PIPE, TYPE 1, CIRCULAR, 2100 mm         |                             |                             | 
0121 715-05143               65.500  m    |    1150.00000       75325.00|     950.00000       62225.00|    1000.00000       65500.00 
  PIPE, TYPE 1, CIRCULAR, 2250 mm         |                             |                             | 
0122 715-05149                2.400  m    |     700.00000        1680.00|     220.00000         528.00|     225.00000         540.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0123 715-05151              145.100  m    |      80.00000       11608.00|      85.00000       12333.50|      60.00000        8706.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0124 715-05152              421.200  m    |     115.00000       48438.00|      95.00000       40014.00|      90.00000       37908.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0125 715-05407              200.400  m    |      35.00000        7014.00|      15.00000        3006.00|      20.00000        4008.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0126 715-05842                2.000  EACH |    1300.00000        2600.00|    2300.00000        4600.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0127 715-06825                2.000  EACH |    2500.00000        5000.00|    3100.00000        6200.00|    3000.00000        6000.00 
  CONCRETE ANCHOR , 2250 mm               |                             |                             | 
0128 715-07150                2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00|    3000.00000        6000.00 
  CONCRETE ANCHOR, 2100 mm                |                             |                             | 
0129 715-46005                5.000  EACH |     350.00000        1750.00|     375.00000        1875.00|     225.00000        1125.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0130 715-46010               13.000  EACH |     450.00000        5850.00|     410.00000        5330.00|     300.00000        3900.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0131 715-46020                4.000  EACH |     500.00000        2000.00|     480.00000        1920.00|     500.00000        2000.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0132 715-46030                2.000  EACH |     800.00000        1600.00|     725.00000        1450.00|     750.00000        1500.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0133 715-46040                2.000  EACH |    1100.00000        2200.00|     850.00000        1700.00|     900.00000        1800.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0134 716-07634               46.000  m    |    1900.00000       87400.00|    1200.00000       55200.00|    1315.00000       60490.00 
  PIPE INSTALLATION, TRENCHLESS, 750 mm   |                             |                             | 
0135 716-07635               22.000  m    |    2350.00000       51700.00|    1700.00000       37400.00|    1830.00000       40260.00 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                             |                             | 
0136 718-06528               81.000  EACH |     475.00000       38475.00|     500.00000       40500.00|     600.00000       48600.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0137 718-06532            17348.600  m    |       0.20000        3469.72|       2.20000       38166.92|       2.20000       38166.92 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0138 718-52610             2868.400  m3   |      45.00000      129078.00|      42.00000      120472.80|      35.00000      100394.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0139 718-99153            34302.200  m2   |       0.90000       30871.98|       0.90000       30871.98|       1.00000       34302.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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0140 720-45066               20.000  EACH |    2500.00000       50000.00|    3800.00000       76000.00|    3000.00000       60000.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0141 720-91051                2.000  EACH |    1050.00000        2100.00|    1400.00000        2800.00|     950.00000        1900.00 
  INLET, A                                |                             |                             | 
0142 723-09255              113.200  m    |    8000.00000      905600.00|    7600.00000      860320.00|    8200.00000      928240.00 
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                             |                             | 
  X 3250 mm                               |                             |                             | 
0143 731-07016             1876.200  m2   |     125.00000      234525.00|     135.00000      253287.00|      75.00000      140715.00 
  FACE PANELS, WIRE                       |                             |                             | 
0144 731-93945             1867.200  m2   |     135.00000      252072.00|     145.00000      270744.00|     150.00000      280080.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0145 731-93946             1867.200  m2   |     155.00000      289416.00|     100.00000      186720.00|     200.00000      373440.00 
  WALL ERECTION                           |                             |                             | 
0146 731-93947              229.100  m    |      65.00000       14891.50|      50.00000       11455.00|      45.00000       10309.50 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0147 801-04308               12.000  EACH |     595.00000        7140.00|     595.00000        7140.00|     795.00000        9540.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0148 801-06640               52.000  EACH |     185.00000        9620.00|     185.00000        9620.00|     495.00000       25740.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0149 801-06775                       LUMP |   35000.00000       35000.00|   34000.00000       34000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0150 801-07119               57.000  m    |      85.00000        4845.00|      85.00000        4845.00|     118.00000        6726.00 
  BARRICADE, III-B                        |                             |                             | 
0151 802-05701               91.820  m    |      35.29000        3240.33|      35.29000        3240.33|      42.00000        3856.44 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0152 802-05702               21.780  m    |      21.78000         474.37|      36.28000         790.18|      34.00000         740.52 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0153 802-05705               46.210  m    |      31.86000        1472.25|      31.72000        1465.78|      26.00000        1201.46 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0154 802-76025               10.860  m2   |     193.47000        2101.08|     192.60000        2091.64|     212.00000        2302.32 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0155 802-76035               31.220  m2   |     215.09000        6715.11|     214.12000        6684.83|     186.00000        5806.92 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0156 802-76045                1.130  m2   |     236.71000         267.48|     235.64000         266.27|     192.00000         216.96 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
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0157 802-96248                9.600  m    |      30.14000         289.34|      30.00000         288.00|      30.00000         288.00 
  POST, WOOD, 100 mm X 100 mm             |                             |                             | 
0158 805-86889               25.000  m    |       3.53000          88.25|       1.40000          35.00|       1.40000          35.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0159 805-86930                4.000  EACH |      39.37000         157.48|      18.00000          72.00|      18.00000          72.00 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0160 807-02191                1.000  EACH |     765.21000         765.21|     880.00000         880.00|     880.00000         880.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0161 807-02193                2.000  EACH |    1603.11000        3206.22|    1000.00000        2000.00|    1000.00000        2000.00 
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                             |                             | 
  X 2450 mm                               |                             |                             | 
0162 807-07580              972.000  m    |       3.05000        2964.60|       3.00000        2916.00|       3.00000        2916.00 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0163 807-84804                2.000  EACH |    2319.45000        4638.90|    1920.00000        3840.00|    1920.00000        3840.00 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0164 807-86620                2.000  EACH |     301.49000         602.98|     254.40000         508.80|     254.40000         508.80 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0165 807-86910                2.000  EACH |      91.45000         182.90|      35.00000          70.00|      35.00000          70.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0166 807-86915                2.000  EACH |      91.45000         182.90|      38.00000          76.00|      38.00000          76.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0167 807-86955                1.000  EACH |     521.58000         521.58|      80.00000          80.00|      80.00000          80.00 
  CABLE DUCT MARKER                       |                             |                             | 
0168 808-03631             9750.000  m    |       1.25000       12187.50|       1.24000       12090.00|       1.24000       12090.00 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0169 808-03632             9290.000  m    |       1.25000       11612.50|       1.24000       11519.60|       1.24000       11519.60 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0170 808-05866               10.500  m2   |      37.00000         388.50|      36.98000         388.29|      36.98000         388.29 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0171 808-06368              202.000  m    |       5.40000        1090.80|       5.40000        1090.80|       5.40000        1090.80 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0172 808-06703               72.000  m    |       5.80000         417.60|       5.80000         417.60|       5.80000         417.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0173 808-06716              373.000  m    |       2.00000         746.00|       1.80000         671.40|       1.50000         559.50 
  LINE, REMOVE                            |                             |                             | 
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0174 808-75051              712.000  m    |       6.69000        4763.28|       6.69000        4763.28|       6.69000        4763.28 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0175 808-75061             1999.000  m    |       8.33000       16651.67|       8.33000       16651.67|       8.33000       16651.67 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  125 mm                                  |                             |                             | 
0176 808-75067               30.000  m    |      40.05000        1201.50|      40.05000        1201.50|      40.05000        1201.50 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0177 808-75071               11.000  EACH |     195.00000        2145.00|     195.00000        2145.00|     195.00000        2145.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0178 808-75073               11.000  EACH |     280.00000        3080.00|     279.00000        3069.00|     279.00000        3069.00 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 
0179 808-75297                6.000  m    |      34.80000         208.80|      34.80000         208.80|      34.80000         208.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0180 808-75998              210.000  EACH |      34.00000        7140.00|      23.50000        4935.00|      23.25000        4882.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 205-06938              350.000  m    |      30.00000       10500.00|      14.00000        4900.00|      22.00000        7700.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0182 205-09296              400.000  m2   |      80.00000       32000.00|      95.00000       38000.00|     135.00000       54000.00 
  EROSION CONTROL , MESH REVETMENT        |                             |                             | 
  MATTRESS                                |                             |                             | 
0183 205-09296              244.000  m2   |     130.00000       31720.00|     100.00000       24400.00|     100.00000       24400.00 
  EROSION CONTROL , PAVING STONES         |                             |                             | 
0184 303-60012              500.000  Mg   |      25.00000       12500.00|      40.00000       20000.00|      30.00000       15000.00 
  AGGREGATE, 2                            |                             |                             | 
0185 501-06727                       LUMP |    5800.00000        5800.00|    7000.00000        7000.00|    5804.57000        5804.57 
  CORING, PCCP                            |                             |                             | 
0186 616-06451              300.000  Mg   |      30.00000        9000.00|      30.00000        9000.00|      25.00000        7500.00 
  RIPRAP, UNIFORM                         |                             |                             | 
     SECTION TOTALS                       |           $    18,031,039.66|           $    18,627,942.49|           $    18,785,299.03 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    18,031,039.66|           $    18,627,942.49|           $    18,785,299.03 
==================================================================================================================================== 
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                                          |(   4  ) 35-1487672          |(   5   ) 36-2231526         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Initial Group 
                                          |                             |                             | 
0001 105-06845                       LUMP |  207697.12000      207697.12| 1148440.90000     1148440.90| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               24.000  MOS  |    1807.22000       43373.28|    1896.67000       45520.08| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     319.11000        1276.44|     150.00000         600.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |     191.47000        4595.28|      80.00000        1920.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               48.000  MOS  |     191.47000        9190.56|     150.00000        7200.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               24.000  MOS  |      95.73000        2297.52|      80.00000        1920.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP | 1029000.00000     1029000.00| 1060000.00000     1060000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |  325000.00000      325000.00|  212000.00000      212000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-04089                7.000  EACH |      75.00000         525.00|      60.00000         420.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0020 203-02055           732835.000  m3   |       6.01000     4404338.35|       5.30000     3884025.50| 
  EMBANKMENT                              |                             |                             | 
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0021 203-04100             1140.000  m3   |     130.78000      149089.20|      24.87000       28351.80| 
  BACKFILL, CRUSHED STONE                 |                             |                             | 
0022 203-51223            15528.000  m3   |       7.27000      112888.56|       3.00000       46584.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0023 204-02290               18.000  EACH |    1405.50000       25299.00|    1000.00000       18000.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0024 205-01597              287.000  m2   |       6.14000        1762.18|       6.15000        1765.05| 
  EROSION CONTROL, MAT                    |                             |                             | 
0027 205-03371              944.000  m3   |      15.78000       14896.32|      10.00000        9440.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0028 205-06931              554.230  Mg   |      39.34000       21803.41|      55.00000       30482.65| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933                3.000  EACH |     345.00000        1035.00|     250.00000         750.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06936              398.000  Mg   |      29.22000       11629.56|      40.00000       15920.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0031 205-06937              157.000  m    |       7.21000        1131.97|      12.00000        1884.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 206-51220              518.100  m3   |     198.79000      102993.10|      45.00000       23314.50| 
  EXCAVATION, WET                         |                             |                             | 
0033 206-51230              835.000  m3   |      20.01000       16708.35|      45.00000       37575.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0034 207-08262            97020.000  m2   |       3.77000      365765.40|       2.25000      218295.00| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0035 207-08264            10080.000  m2   |       7.95000       80136.00|       1.90000       19152.00| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0036 211-02050             2880.000  m3   |      25.62000       73785.60|      29.00000       83520.00| 
  B BORROW                                |                             |                             | 
0037 211-06467              203.600  m3   |      68.76000       13999.54|      42.32000        8616.35| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0038 211-07454            24117.200  m3   |      31.61000      762344.69|      29.00000      699398.80| 
  STRUCTURE BACKFILL                      |                             |                             | 
0039 215-07043             4020.000  m2   |      15.54000       62470.80|       3.80000       15276.00| 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0040 301-07448             6333.000  Mg   |      21.88000      138566.04|      17.41000      110257.53| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-06464            21506.000  m3   |      37.26000      801313.56|      38.45000      826905.70| 
  SUBBASE FOR PCCP                        |                             |                             | 
0042 302-07455              126.800  m3   |      54.00000        6847.20|     101.60000       12882.88| 
  DENSE GRADED SUBBASE , 150 mm           |                             |                             | 
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0043 303-01180            15885.000  Mg   |      19.36000      307533.60|      16.61000      263849.85| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0044 306-08043              396.000  m2   |       7.20000        2851.20|       6.32000        2502.72| 
  MILLING, TRANSITION                     |                             |                             | 
0045 401-07333              879.100  Mg   |      80.46000       70732.39|      80.70000       70943.37| 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0046 401-07402             3648.100  Mg   |      65.58000      239242.40|      65.66000      239534.25| 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0047 406-05520                4.050  Mg   |     418.39000        1694.48|     421.05000        1705.25| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0048 501-04635            14400.400  m    |       0.88000       12672.35|       0.70000       10080.28| 
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                             |                             | 
0049 501-06266                       LUMP |    7228.58000        7228.58|    7246.70000        7246.70| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0050 501-06322            84061.000  m2   |      30.75000     2584875.75|      30.83000     2591600.63| 
  QC/QA-PCCP, 275 mm                      |                             |                             | 
0051 503-05240            15284.000  m    |      27.85000      425659.40|      27.93000      426882.12| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0052 503-05310               96.800  m    |     344.06000       33305.01|     375.04000       36303.87| 
  TERMINAL JOINT                          |                             |                             | 
0053 601-01522               12.000  EACH |    1800.00000       21600.00|    1800.00000       21600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0054 601-94689                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-94690                2.000  EACH |    4300.00000        8600.00|    4300.00000        8600.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0056 601-99105             1320.200  m    |      52.98000       69944.20|      53.00000       69970.60| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0057 602-06729               40.000  EACH |       9.00000         360.00|       8.00000         320.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0058 603-06040             7494.000  m    |      18.73000      140362.62|      18.75000      140512.50| 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0059 605-06160              117.600  m    |      65.61000        7715.74|      65.16000        7662.82| 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0060 608-05741            64382.400  m    |       1.37000       88203.89|       1.38000       88847.71| 
  WICK DRAIN                              |                             |                             | 
0061 608-96298            21557.100  m3   |      25.58000      551430.62|      34.00000      732941.40| 
  SAND DRAIN BLANKET                      |                             |                             | 
0062 609-06259              970.400  m2   |      93.50000       90732.40|      62.74000       60882.90| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 131 -15 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 36-2231526         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 610-07486               38.000  Mg   |     105.99000        4027.62|     106.27000        4038.26| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0064 610-08446               62.300  m2   |     119.60000        7451.08|      59.63000        3714.95| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0065 615-06490               64.000  EACH |     123.00000        7872.00|     123.00000        7872.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505                9.000  EACH |     565.00000        5085.00|     565.00000        5085.00| 
  MONUMENT, B                             |                             |                             | 
0067 615-06510               14.000  EACH |     495.00000        6930.00|     495.00000        6930.00| 
  MONUMENT, C                             |                             |                             | 
0068 616-02320            10068.000  m2   |       1.95000       19632.60|       2.40000       24163.20| 
  GEOTEXTILES                             |                             |                             | 
0069 616-05688               38.000  Mg   |      46.14000        1753.32|     100.00000        3800.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0070 616-05689               39.000  Mg   |      47.67000        1859.13|      75.00000        2925.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0071 616-06405             7959.000  Mg   |      34.07000      271163.13|      30.00000      238770.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0072 621-01004               32.000  EACH |     100.00000        3200.00|     675.00000       21600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-02770             2991.000  m2   |       4.89000       14625.99|       4.90000       14655.90| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0074 621-02770              864.000  m2   |      12.64000       10920.96|      12.65000       10929.60| 
  EROSION CONTROL BLANKET , PERMANENT     |                             |                             | 
0075 621-04258               36.590  kg   |     134.96000        4938.19|     135.00000        4939.65| 
  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                             |                             | 
0076 621-04258               30.540  kg   |     164.96000        5037.88|     165.00000        5039.10| 
  SEED MIXTURE , LOW PROFILE PRAIRIE SEED |                             |                             | 
  MIX                                     |                             |                             | 
0077 621-04258              162.510  kg   |     139.96000       22744.90|     140.00000       22751.40| 
  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                             |                             | 
  MIX                                     |                             |                             | 
0078 621-04258               59.040  kg   |     198.19000       11701.14|     198.00000       11689.92| 
  SEED MIXTURE , SEDGE MEADOW MIX         |                             |                             | 
0079 621-04258                6.770  kg   |     309.87000        2097.82|     310.00000        2098.70| 
  SEED MIXTURE , WET PRAIRIE SEED MIX     |                             |                             | 
0080 621-04258               59.090  kg   |      95.01000        5614.14|      95.00000        5613.55| 
  SEED MIXTURE , WOODED WETLAND           |                             |                             | 
  UNDERSTORY SEED MIX                     |                             |                             | 
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0081 621-06545               31.520  Mg   |     564.83000       17803.44|     565.00000       17808.80| 
  FERTILIZER                              |                             |                             | 
0082 621-06553             4888.300  kg   |       6.74000       32947.14|       6.75000       32996.03| 
  SEED MIXTURE, R                         |                             |                             | 
0083 621-06557             2315.500  kg   |       3.99000        9238.85|       4.00000        9262.00| 
  SEED MIXTURE, T                         |                             |                             | 
0084 621-06565              280.800  Mg   |     399.86000      112280.69|     400.00000      112320.00| 
  MULCHING MATERIAL                       |                             |                             | 
0085 621-06567              269.400  kL   |       7.99000        2152.51|       8.25000        2222.55| 
  WATER                                   |                             |                             | 
0086 621-06567            11505.000  kL   |       8.18000       94110.90|       8.25000       94916.25| 
  WATER FOR WETLAND IRRIGATION            |                             |                             | 
0087 621-06574            15310.000  m2   |       2.93000       44858.30|       2.93000       44858.30| 
  SODDING                                 |                             |                             | 
0088 621-07618            28615.000  m2   |       7.61000      217760.15|       7.63000      218332.45| 
  COMPOST SOIL BLANKET , COMPOST SOIL     |                             |                             | 
  MULCH                                   |                             |                             | 
0089 621-08082              287.000  m    |      13.84000        3972.08|      13.85000        3974.95| 
  COMPOST FILTER SOCK                     |                             |                             | 
0090 622-01937              200.000  EACH |       9.55000        1910.00|       9.55000        1910.00| 
  PLANT , PERENIAL PLUG                   |                             |                             | 
0091 622-52436               27.000  EACH |      40.00000        1080.00|      40.00000        1080.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0092 622-91786             4525.000  EACH |       4.10000       18552.50|       4.10000       18552.50| 
  SEEDLING                                |                             |                             | 
0093 622-91786              365.000  EACH |      27.65000       10092.25|      27.65000       10092.25| 
  SEEDLING , 3 GALLON CONTAINER GROWN     |                             |                             | 
0094 624-92647                2.950  ha   |     455.33000        1343.22|    1125.00000        3318.75| 
  HERBICIDE TREATMENT                     |                             |                             | 
0095 701-08253               32.000  EACH |     400.00000       12800.00|     789.93000       25277.76| 
  PILE SLEEVES                            |                             |                             | 
0096 701-08253               54.000  EACH |     500.00000       27000.00|     934.46000       50460.84| 
  PILE SLEEVES , 610 mm DIA.              |                             |                             | 
0097 701-51195             2362.000  m    |     120.01000      283463.62|     124.11000      293147.82| 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0098 701-91792              178.000  EACH |     100.00000       17800.00|      85.00000       15130.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0099 702-51005              463.900  m3   |     699.97000      324716.08|     550.00000      255145.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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0100 702-51015              175.600  m3   |     699.98000      122916.49|     325.00000       57070.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0101 702-51100              246.000  kg   |      22.99000        5655.54|       3.62000         890.52| 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0102 702-51110              584.000  kg   |      22.99000       13426.16|       3.63000        2119.92| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0103 703-51030            55628.000  kg   |       1.67000       92898.76|       1.66000       92342.48| 
  REINFORCING STEEL                       |                             |                             | 
0104 703-51032           194602.000  kg   |       1.80000      350283.60|       1.85000      360013.70| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0105 704-51002             1082.000  m3   |     699.97000      757367.54|     625.00000      676250.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0106 706-05732               16.000  EACH |    2000.00000       32000.00|    1600.00000       25600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0107 706-51025              447.200  m    |     199.11000       89041.99|     190.00000       84968.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0108 707-06524              631.800  m    |     781.03000      493454.75|     825.00000      521235.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524mm x 1067mm                   |                             |                             | 
0109 707-06831              313.000  m    |     921.91000      288557.83|     925.00000      289525.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm x 1067 mm                 |                             |                             | 
0110 709-51821                       LUMP |    6900.00000        6900.00|    7078.02000        7078.02| 
  SURFACE SEAL , STRUCTURE NO. 2          |                             |                             | 
0111 709-51821                       LUMP |   15000.00000       15000.00|   14602.03000       14602.03| 
  SURFACE SEAL , STRUCTURE NO. 3          |                             |                             | 
0112 711-51070               72.000  EACH |     500.00000       36000.00|      66.61000        4795.92| 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0113 714-08514              135.000  m2   |     499.95000       67493.25|     600.00000       81000.00| 
  WINGWALL                                |                             |                             | 
0115 715-05048            15104.800  m    |       5.87000       88665.18|       8.50000      128390.80| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0116 715-05053             2243.800  m    |      22.11000       49610.42|      60.00000      134628.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0117 715-05123               29.500  m    |     112.10000        3306.95|     160.00000        4720.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0119 715-05127               59.000  m    |     272.60000       16083.40|     325.00000       19175.00| 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0120 715-05141               63.500  m    |     921.19000       58495.57|     850.00000       53975.00| 
  PIPE, TYPE 1, CIRCULAR, 2100 mm         |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0121 715-05143               65.500  m    |    1109.61000       72679.46|    1250.00000       81875.00| 
  PIPE, TYPE 1, CIRCULAR, 2250 mm         |                             |                             | 
0122 715-05149                2.400  m    |     195.93000         470.23|     250.00000         600.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0123 715-05151              145.100  m    |      61.41000        8910.59|      90.00000       13059.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0124 715-05152              421.200  m    |      80.21000       33784.45|     110.00000       46332.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0125 715-05407              200.400  m    |      32.80000        6573.12|      14.34000        2873.74| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0126 715-05842                2.000  EACH |    2682.19000        5364.38|    1400.00000        2800.00| 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0127 715-06825                2.000  EACH |    3377.85000        6755.70|    2600.00000        5200.00| 
  CONCRETE ANCHOR , 2250 mm               |                             |                             | 
0128 715-07150                2.000  EACH |    3103.42000        6206.84|    2550.00000        5100.00| 
  CONCRETE ANCHOR, 2100 mm                |                             |                             | 
0129 715-46005                5.000  EACH |     272.03000        1360.15|     400.00000        2000.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0130 715-46010               13.000  EACH |     302.94000        3938.22|     470.00000        6110.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0131 715-46020                4.000  EACH |     505.64000        2022.56|     500.00000        2000.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0132 715-46030                2.000  EACH |     724.22000        1448.44|     900.00000        1800.00| 
  PIPE END SECTION, 750 mm                |                             |                             | 
0133 715-46040                2.000  EACH |    1082.92000        2165.84|    1200.00000        2400.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0134 716-07634               46.000  m    |    1318.96000       60672.16|    2100.00000       96600.00| 
  PIPE INSTALLATION, TRENCHLESS, 750 mm   |                             |                             | 
0135 716-07635               22.000  m    |    2180.80000       47977.60|    2700.00000       59400.00| 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                             |                             | 
0136 718-06528               81.000  EACH |     669.33000       54215.73|     665.00000       53865.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0137 718-06532            17348.600  m    |       2.19000       37993.43|       2.20000       38166.92| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0138 718-52610             2868.400  m3   |      49.73000      142645.53|      49.00000      140551.60| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0139 718-99153            34302.200  m2   |       1.08000       37046.38|       1.25000       42877.75| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0140 720-45066               20.000  EACH |    3553.48000       71069.60|    2900.00000       58000.00| 
  INLET, N12, MODIFIED                    |                             |                             | 
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                                                                                                                   PAGE : 131 -19 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 36-2231526         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0141 720-91051                2.000  EACH |    2021.75000        4043.50|    1100.00000        2200.00| 
  INLET, A                                |                             |                             | 
0142 723-09255              113.200  m    |    7999.96000      905595.47|    8900.00000     1007480.00| 
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                             |                             | 
  X 3250 mm                               |                             |                             | 
0143 731-07016             1876.200  m2   |     243.96000      457717.75|      86.00000      161353.20| 
  FACE PANELS, WIRE                       |                             |                             | 
0144 731-93945             1867.200  m2   |     258.52000      482708.54|     150.00000      280080.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0145 731-93946             1867.200  m2   |     100.00000      186720.00|     225.00000      420120.00| 
  WALL ERECTION                           |                             |                             | 
0146 731-93947              229.100  m    |      70.00000       16037.00|     200.00000       45820.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0147 801-04308               12.000  EACH |     795.00000        9540.00|     850.00000       10200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0148 801-06640               52.000  EACH |     495.00000       25740.00|     550.00000       28600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0149 801-06775                       LUMP |  124000.00000      124000.00|  850000.00000      850000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0150 801-07119               57.000  m    |     118.00000        6726.00|     150.00000        8550.00| 
  BARRICADE, III-B                        |                             |                             | 
0151 802-05701               91.820  m    |      42.00000        3856.44|      37.00000        3397.34| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0152 802-05702               21.780  m    |      34.00000         740.52|      35.00000         762.30| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0153 802-05705               46.210  m    |      26.00000        1201.46|      36.00000        1663.56| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0154 802-76025               10.860  m2   |     211.70000        2299.06|     150.00000        1629.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0155 802-76035               31.220  m2   |     186.00000        5806.92|     160.00000        4995.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0156 802-76045                1.130  m2   |     192.00000         216.96|     200.00000         226.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 36-2231526         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0157 802-96248                9.600  m    |      33.00000         316.80|      30.00000         288.00| 
  POST, WOOD, 100 mm X 100 mm             |                             |                             | 
0158 805-86889               25.000  m    |       1.41000          35.25|       1.40000          35.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0159 805-86930                4.000  EACH |      18.00000          72.00|      18.00000          72.00| 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0160 807-02191                1.000  EACH |     880.00000         880.00|     880.00000         880.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0161 807-02193                2.000  EACH |    2000.00000        4000.00|    1000.00000        2000.00| 
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                             |                             | 
  X 2450 mm                               |                             |                             | 
0162 807-07580              972.000  m    |       3.00000        2916.00|       3.00000        2916.00| 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0163 807-84804                2.000  EACH |    1920.00000        3840.00|    1920.00000        3840.00| 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0164 807-86620                2.000  EACH |     254.40000         508.80|     254.40000         508.80| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0165 807-86910                2.000  EACH |      35.00000          70.00|      35.00000          70.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0166 807-86915                2.000  EACH |      38.00000          76.00|      38.00000          76.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0167 807-86955                1.000  EACH |      80.00000          80.00|      80.00000          80.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0168 808-03631             9750.000  m    |       1.24000       12090.00|       1.24000       12090.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0169 808-03632             9290.000  m    |       1.24000       11519.60|       1.24000       11519.60| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0170 808-05866               10.500  m2   |      37.00000         388.50|      36.98000         388.29| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0171 808-06368              202.000  m    |       5.38000        1086.76|       5.40000        1090.80| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0172 808-06703               72.000  m    |       5.77000         415.44|       5.80000         417.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0173 808-06716              373.000  m    |       1.80000         671.40|       1.80000         671.40| 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 131                     CONTRACT ID : IR-27925-A                   COUNTIES : SPENCER 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 36-2231526         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0174 808-75051              712.000  m    |       6.69000        4763.28|       6.69000        4763.28| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0175 808-75061             1999.000  m    |       8.30000       16591.70|       8.33000       16651.67| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  125 mm                                  |                             |                             | 
0176 808-75067               30.000  m    |      40.00000        1200.00|      40.05000        1201.50| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0177 808-75071               11.000  EACH |     195.00000        2145.00|     195.00000        2145.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0178 808-75073               11.000  EACH |     279.00000        3069.00|     279.00000        3069.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 
0179 808-75297                6.000  m    |      34.77000         208.62|      34.80000         208.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0180 808-75998              210.000  EACH |      23.25000        4882.50|      23.25000        4882.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 205-06938              350.000  m    |      53.77000       18819.50|      35.00000       12250.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0182 205-09296              400.000  m2   |      35.88000       14352.00|     110.00000       44000.00| 
  EROSION CONTROL , MESH REVETMENT        |                             |                             | 
  MATTRESS                                |                             |                             | 
0183 205-09296              244.000  m2   |      59.80000       14591.20|     110.00000       26840.00| 
  EROSION CONTROL , PAVING STONES         |                             |                             | 
0184 303-60012              500.000  Mg   |      33.06000       16530.00|      35.00000       17500.00| 
  AGGREGATE, 2                            |                             |                             | 
0185 501-06727                       LUMP |    5804.57000        5804.57|    5819.12000        5819.12| 
  CORING, PCCP                            |                             |                             | 
0186 616-06451              300.000  Mg   |      41.94000       12582.00|      35.00000       10500.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
     SECTION TOTALS                       |           $    20,684,561.67|           $    21,203,276.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    20,684,561.67|           $    21,203,276.55|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 171 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : R -27716-A                   COUNTIES : MARION 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/31/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 465381 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1606893     OLCO, INC.                                                                 $        99,935.20  100.0000% 
   2   35-1990156     EARTH IMAGES, INC.                                                         $       105,990.60  106.0593% 
   3   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $       113,047.80  113.1211% 
       35-1636776      LINKEL COMPANY                                                                      IRREGULAR 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 171                     CONTRACT ID : R -27716-A                   COUNTIES : MARION 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1606893          |(   2  ) 35-1990156          |(   3  ) 35-1473652 
                                          |OLCO, INC.                   |EARTH IMAGES, INC.           |SLUSSER`S GREEN THUMB, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTAINANCE, WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    6500.00000        6500.00|   24000.00000       24000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15000.00000       15000.00|    2850.00000        2850.00|   19000.00000       19000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-06545                5.440  TON  |     980.00000        5331.20|    2665.00000       14497.60|    1095.00000        5956.80 
  FERTILIZER                              |                             |                             | 
0008 622-03761               38.000  LBS  |     111.00000        4218.00|     245.00000        9310.00|     190.00000        7220.00 
  SEED MIXTURE NO. 1                      |                             |                             | 
0009 622-03762              240.000  LBS  |      98.00000       23520.00|     211.00000       50640.00|     138.00000       33120.00 
  SEED MIXTURE NO. 2                      |                             |                             | 
0010 622-52436               32.000  EACH |      50.00000        1600.00|      55.00000        1760.00|      35.00000        1120.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0011 624-92647               26.200  ACRE |    1010.00000       26462.00|     295.00000        7729.00|     585.00000       15327.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0012 801-03290                4.000  EACH |     200.00000         800.00|    2050.00000        8200.00|     575.00000        2300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |   15000.00000       15000.00|    4500.00000        4500.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        99,935.20|           $       105,990.60|           $       113,047.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        99,935.20|           $       105,990.60|           $       113,047.80 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 201 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 201                     CONTRACT ID : R -27719-A                   COUNTIES : HENRY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/30/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0705144 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1606893     OLCO, INC.                                                                 $        80,693.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $        85,000.00  105.3375% 
   3   35-1990156     EARTH IMAGES, INC.                                                         $        96,494.00  119.5816% 
   4   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $       100,092.50  124.0411% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 201                     CONTRACT ID : R -27719-A                   COUNTIES : HENRY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1606893          |(   2  ) 35-1636776          |(   3  ) 35-1990156 
                                          |OLCO, INC.                   |LINKEL COMPANY               |EARTH IMAGES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION/WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15000.00000       15000.00|   13000.00000       13000.00|    4000.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-06545                4.700  TON  |     950.00000        4465.00|     900.00000        4230.00|    2650.00000       12455.00 
  FERTILIZER                              |                             |                             | 
0008 622-03761              163.000  LBS  |     112.00000       18256.00|     120.00000       19560.00|     265.00000       43195.00 
  SEED MIXTURE NO. 1                      |                             |                             | 
0009 622-03762               16.000  LBS  |      98.00000        1568.00|     100.00000        1600.00|     245.00000        3920.00 
  SEED MIXTURE NO. 2                      |                             |                             | 
0010 622-52436               32.000  EACH |      50.00000        1600.00|     100.00000        3200.00|      60.00000        1920.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0011 624-92647               20.000  ACRE |     950.00000       19000.00|     900.00000       18000.00|     590.00000       11800.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0012 801-03290                4.000  EACH |     200.00000         800.00|     200.00000         800.00|    2050.00000        8200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |   15000.00000       15000.00|   14606.00000       14606.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        80,693.00|           $        85,000.00|           $        96,494.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        80,693.00|           $        85,000.00|           $        96,494.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 201 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 201                     CONTRACT ID : R -27719-A                   COUNTIES : HENRY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1473652          |(       )                    |(      ) 
                                          |SLUSSER`S GREEN THUMB, INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION/WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   21000.00000       21000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   19900.00000       19900.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-06545                4.700  TON  |    1175.00000        5522.50|                             | 
  FERTILIZER                              |                             |                             | 
0008 622-03761              163.000  LBS  |     154.00000       25102.00|                             | 
  SEED MIXTURE NO. 1                      |                             |                             | 
0009 622-03762               16.000  LBS  |     184.00000        2944.00|                             | 
  SEED MIXTURE NO. 2                      |                             |                             | 
0010 622-52436               32.000  EACH |      35.00000        1120.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0011 624-92647               20.000  ACRE |     995.00000       19900.00|                             | 
  HERBICIDE TREATMENT                     |                             |                             | 
0012 801-03290                4.000  EACH |     575.00000        2300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |    2300.00000        2300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       100,092.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       100,092.50|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 231 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4879008 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1698047     GRADEX, INC.                                                               $     2,184,866.83  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,470,693.18  113.0821% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,657,181.04  121.6175% 
   4   35-1212938     ATLAS EXCAVATING INC                                                       $     2,809,268.43  128.5785% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2  ) 35-1875662          |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CURVE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   65000.00000       65000.00|  100000.00000      100000.00|   55000.00000       55000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     200.00000         400.00|      50.00000         100.00|      95.00000         190.00 
  RADIO                                   |                             |                             | 
0003 105-07040               20.000  MOS  |    1900.00000       38000.00|    1725.00000       34500.00|    2100.00000       42000.00 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-07577               20.000  MOS  |     200.00000        4000.00|     125.00000        2500.00|     125.00000        2500.00 
  CELLULAR SERVICE                        |                             |                             | 
0005 105-08520                1.000  EACH |     200.00000         200.00|     100.00000         100.00|      95.00000          95.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0006 105-08523               20.000  MOS  |     100.00000        2000.00|      75.00000        1500.00|     125.00000        2500.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               20.000  MOS  |     415.00000        8300.00|     150.00000        3000.00|     190.00000        3800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |     100.00000        2000.00|     100.00000        2000.00|     140.00000        2800.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  109300.00000      109300.00|  125000.00000      125000.00|  135000.00000      135000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   75000.00000       75000.00|  125000.00000      125000.00|  150000.00000      150000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-01874                8.000  EACH |      31.00000         248.00|      30.00000         240.00|      31.00000         248.00 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
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                                                                                                                   PAGE : 231 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    4400.00000        4400.00|    2500.00000        2500.00|    5000.00000        5000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 9 |                             |                             | 
0019 202-91385                2.000  EACH |     600.00000        1200.00|     480.00000         960.00|     500.00000        1000.00 
  INLET, REMOVE                           |                             |                             | 
0020 202-96133             1021.000  LFT  |      20.00000       20420.00|      12.50000       12762.50|      28.00000       28588.00 
  PIPE, REMOVE                            |                             |                             | 
0021 203-02000            17028.000  CYS  |      12.50000      212850.00|      21.25000      361845.00|      18.00000      306504.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070            14522.000  CYS  |       8.80000      127793.60|       5.00000       72610.00|      18.00000      261396.00 
  BORROW                                  |                             |                             | 
0023 205-03371              658.000  CYS  |       9.00000        5922.00|       5.00000        3290.00|      17.00000       11186.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06930                5.500  TON  |      32.00000         176.00|      48.00000         264.00|     130.00000         715.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0025 205-06931              247.000  TON  |      29.00000        7163.00|      55.00000       13585.00|      77.00000       19019.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               17.000  EACH |      80.00000        1360.00|      65.00000        1105.00|      65.00000        1105.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06936              349.000  TON  |      23.00000        8027.00|      42.00000       14658.00|      57.00000       19893.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             1190.000  LFT  |       2.00000        2380.00|       1.56000        1856.40|       1.60000        1904.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              382.000  LFT  |      15.00000        5730.00|       7.50000        2865.00|      28.00000       10696.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 207-08262            19190.000  SYS  |       4.35000       83476.50|       6.00000      115140.00|       6.50000      124735.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0031 210-06902                1.000  EACH |    4500.00000        4500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  PUMP                                    |                             |                             | 
0032 210-07739                4.000  EACH |     430.00000        1720.00|    1000.00000        4000.00|    1200.00000        4800.00 
  TEMPORARY , COFFERDAM, SAND BAG         |                             |                             | 
0033 211-07454             2475.000  CYS  |      20.00000       49500.00|      20.00000       49500.00|      24.00000       59400.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 301-07448             4994.000  TON  |      17.00000       84898.00|      26.00000      129844.00|      30.00000      149820.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 303-07449               53.000  TON  |      60.00000        3180.00|      40.00000        2120.00|      30.00000        1590.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0036 303-08210              500.000  TON  |      22.00000       11000.00|      35.00000       17500.00|      30.00000       15000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 304-07493               88.000  TON  |     102.00000        8976.00|      72.00000        6336.00|     100.00000        8800.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0038 306-08034              904.000  SYS  |       5.25000        4746.00|       6.00000        5424.00|       8.50000        7684.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0039 401-06264                       LUMP |    2100.00000        2100.00|    2000.00000        2000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0040 401-07321             1385.000  TON  |      58.25000       80676.25|      56.00000       77560.00|      56.00000       77560.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07390             2205.000  TON  |      48.88000      107780.40|      47.00000      103635.00|      47.00000      103635.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0042 401-07407             7235.000  TON  |      54.10000      391413.50|      52.00000      376220.00|      52.00000      376220.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0043 406-05520               12.600  TON  |     520.00000        6552.00|     500.00000        6300.00|     500.00000        6300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0044 610-07486             2184.000  TON  |      77.00000      168168.00|      74.00000      161616.00|      74.00000      161616.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0045 610-08446              370.000  SYS  |      67.15000       24845.50|      75.00000       27750.00|      60.00000       22200.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0046 611-06497               27.000  EACH |     193.00000        5211.00|     185.00000        4995.00|     160.00000        4320.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0047 615-06490               58.000  EACH |     131.00000        7598.00|     126.00000        7308.00|     140.00000        8120.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06505                9.000  EACH |     609.00000        5481.00|     585.00000        5265.00|     520.00000        4680.00 
  MONUMENT, B                             |                             |                             | 
0049 615-06527                1.000  EACH |     525.00000         525.00|     505.00000         505.00|     415.00000         415.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0050 616-02320             3440.000  SYS  |       1.32000        4540.80|       1.50000        5160.00|       1.10000        3784.00 
  GEOTEXTILES                             |                             |                             | 
0051 616-05688               95.000  TON  |      50.00000        4750.00|      55.00000        5225.00|      55.00000        5225.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0052 616-05689              160.000  TON  |      50.00000        8000.00|      55.00000        8800.00|      55.00000        8800.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0053 616-06405               35.000  TON  |      29.00000        1015.00|      50.00000        1750.00|      52.00000        1820.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 616-06451             1865.000  TON  |      29.00000       54085.00|      55.00000      102575.00|      49.00000       91385.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0055 621-01004                2.000  EACH |     390.00000         780.00|     375.00000         750.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-02770            10762.000  SYS  |       1.16000       12483.92|       1.12000       12053.44|       1.20000       12914.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0057 621-06545                1.000  TON  |     679.00000         679.00|     652.00000         652.00|     675.00000         675.00 
  FERTILIZER                              |                             |                             | 
0058 621-06553              300.000  LBS  |       3.57000        1071.00|       3.43000        1029.00|       3.55000        1065.00 
  SEED MIXTURE, R                         |                             |                             | 
0059 621-06557               70.000  LBS  |       9.88000         691.60|       9.50000         665.00|       9.90000         693.00 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06565                5.300  TON  |     517.00000        2740.10|     497.00000        2634.10|     520.00000        2756.00 
  MULCHING MATERIAL                       |                             |                             | 
0061 621-06567              105.000  kGAL |       1.05000         110.25|       1.00000         105.00|       1.05000         110.25 
  WATER                                   |                             |                             | 
0062 621-06574             1725.000  SYS  |       3.70000        6382.50|       2.50000        4312.50|       2.60000        4485.00 
  SODDING                                 |                             |                             | 
0063 621-06575            24295.000  SYS  |       3.05000       74099.75|       2.50000       60737.50|       2.60000       63167.00 
  SODDING, NURSERY                        |                             |                             | 
0064 622-52436                6.000  EACH |      32.00000         192.00|      30.00000         180.00|      32.00000         192.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0065 622-91786               90.000  EACH |      10.00000         900.00|       9.50000         855.00|      10.00000         900.00 
  SEEDLING                                |                             |                             | 
0066 715-02630                1.000  EACH |    1050.00000        1050.00|     750.00000         750.00|    1015.00000        1015.00 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0067 715-03476                2.000  EACH |     900.00000        1800.00|     650.00000        1300.00|     940.00000        1880.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0068 715-03584                1.000  EACH |     700.00000         700.00|     600.00000         600.00|     855.00000         855.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0069 715-04588                2.000  EACH |    1300.00000        2600.00|     525.00000        1050.00|     800.00000        1600.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.1 SQ. FT.                        |                             |                             | 
0070 715-05123              144.000  LFT  |      44.00000        6336.00|      40.00000        5760.00|      52.00000        7488.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0071 715-05128              139.000  LFT  |      98.00000       13622.00|      95.00000       13205.00|     100.00000       13900.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0072 715-05133              165.000  LFT  |     122.00000       20130.00|     135.00000       22275.00|     160.00000       26400.00 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0073 715-05149               19.000  LFT  |      35.00000         665.00|      25.00000         475.00|      53.00000        1007.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0074 715-05151              150.000  LFT  |      31.00000        4650.00|      30.00000        4500.00|      47.00000        7050.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 715-05152              320.000  LFT  |      34.00000       10880.00|      32.00000       10240.00|      44.00000       14080.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0076 715-05154              149.000  LFT  |      44.00000        6556.00|      40.00000        5960.00|      53.00000        7897.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0077 715-05168               19.000  LFT  |      35.00000         665.00|      25.00000         475.00|      53.00000        1007.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0078 715-05169              759.000  LFT  |      32.00000       24288.00|      28.00000       21252.00|      46.00000       34914.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0079 715-05171               85.000  LFT  |      34.00000        2890.00|      30.00000        2550.00|      44.00000        3740.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0080 715-05173               79.000  LFT  |      44.00000        3476.00|      40.00000        3160.00|      54.00000        4266.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0081 715-05363               34.000  LFT  |      84.00000        2856.00|      85.00000        2890.00|     103.00000        3502.00 
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0082 715-05841                2.000  EACH |    1300.00000        2600.00|    2750.00000        5500.00|    3400.00000        6800.00 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0083 715-06004                2.000  EACH |    1100.00000        2200.00|    2000.00000        4000.00|    3100.00000        6200.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0084 715-07587              144.000  LFT  |      80.00000       11520.00|      86.00000       12384.00|      85.00000       12240.00 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0085 715-46000                1.000  EACH |     460.00000         460.00|     320.00000         320.00|     420.00000         420.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0086 715-46005               40.000  EACH |     480.00000       19200.00|     350.00000       14000.00|     435.00000       17400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0087 715-46010                3.000  EACH |     530.00000        1590.00|     425.00000        1275.00|     505.00000        1515.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0088 715-46020                5.000  EACH |     700.00000        3500.00|     500.00000        2500.00|     522.00000        2610.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0089 715-46045                2.000  EACH |     960.00000        1920.00|     325.00000         650.00|     450.00000         900.00 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0090 720-44105                2.000  EACH |    1200.00000        2400.00|    1700.00000        3400.00|    1700.00000        3400.00 
  INLET, E, USING CASTING IN PLACE        |                             |                             | 
0091 720-45410                2.000  EACH |    1800.00000        3600.00|    2600.00000        5200.00|    2500.00000        5000.00 
  MANHOLE, C4                             |                             |                             | 
0092 801-03290                4.000  EACH |     250.00000        1000.00|     240.00000         960.00|     260.00000        1040.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0093 801-04308               10.000  EACH |     450.00000        4500.00|     432.00000        4320.00|     415.00000        4150.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0094 801-06625               29.000  EACH |      93.00000        2697.00|      89.00000        2581.00|     130.00000        3770.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |GRADEX, INC.                 |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 801-06640               12.000  EACH |     210.00000        2520.00|     205.00000        2460.00|     255.00000        3060.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0096 801-06645                3.000  EACH |      42.00000         126.00|      40.00000         120.00|      93.00000         279.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0097 801-06775                       LUMP |   75000.00000       75000.00|  100000.00000      100000.00|   34000.00000       34000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0098 801-07119              312.000  LFT  |      14.60000        4555.20|      14.00000        4368.00|      17.00000        5304.00 
  BARRICADE, III-B                        |                             |                             | 
0099 802-05701              176.500  LFT  |      14.90000        2629.85|      14.30000        2523.95|      24.00000        4236.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-07060                9.000  EACH |      99.00000         891.00|      95.00000         855.00|     115.00000        1035.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0101 802-76025               46.300  SFT  |      22.05000        1020.92|      21.20000         981.56|      22.00000        1018.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0102 808-06703              665.000  LFT  |       0.41000         272.65|       0.39000         259.35|       0.32000         212.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0103 808-06713            10392.000  LFT  |       0.11000        1143.12|       0.11000        1143.12|       0.13000        1350.96 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0104 808-75240              110.000  LFT  |       0.41000          45.10|       0.39000          42.90|       0.32000          35.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0105 808-75245             9274.000  LFT  |       0.41000        3802.34|       0.39000        3616.86|       0.32000        2967.68 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-75297               89.000  LFT  |       8.32000         740.48|       8.00000         712.00|       4.85000         431.65 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0107 808-75996              115.000  EACH |      10.40000        1196.00|      10.00000        1150.00|       7.00000         805.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0108 808-75998              115.000  EACH |      33.30000        3829.50|      32.00000        3680.00|      22.50000        2587.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,184,866.83|           $     2,470,693.18|           $     2,657,181.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,184,866.83|           $     2,470,693.18|           $     2,657,181.04 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CURVE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     200.00000         400.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07040               20.000  MOS  |    3000.00000       60000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-07577               20.000  MOS  |     100.00000        2000.00|                             | 
  CELLULAR SERVICE                        |                             |                             | 
0005 105-08520                1.000  EACH |     200.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0006 105-08523               20.000  MOS  |      20.00000         400.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               20.000  MOS  |     125.00000        2500.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |      50.00000        1000.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  140000.00000      140000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |  140000.00000      140000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-01874                8.000  EACH |      80.00000         640.00|                             | 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
0018 202-03000                       LUMP |   15000.00000       15000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 9 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-91385                2.000  EACH |     600.00000        1200.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0020 202-96133             1021.000  LFT  |      20.00000       20420.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0021 203-02000            17028.000  CYS  |      30.00000      510840.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070            14522.000  CYS  |       3.00000       43566.00|                             | 
  BORROW                                  |                             |                             | 
0023 205-03371              658.000  CYS  |      30.00000       19740.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06930                5.500  TON  |     175.00000         962.50|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0025 205-06931              247.000  TON  |      50.00000       12350.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               17.000  EACH |     150.00000        2550.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06936              349.000  TON  |      60.00000       20940.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             1190.000  LFT  |       1.56000        1856.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              382.000  LFT  |      25.00000        9550.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 207-08262            19190.000  SYS  |       4.00000       76760.00|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0031 210-06902                1.000  EACH |   15000.00000       15000.00|                             | 
  PUMP                                    |                             |                             | 
0032 210-07739                4.000  EACH |    1000.00000        4000.00|                             | 
  TEMPORARY , COFFERDAM, SAND BAG         |                             |                             | 
0033 211-07454             2475.000  CYS  |      30.00000       74250.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 301-07448             4994.000  TON  |      30.00000      149820.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 303-07449               53.000  TON  |      40.00000        2120.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0036 303-08210              500.000  TON  |      75.00000       37500.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0037 304-07493               88.000  TON  |     128.55000       11312.40|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 231 -10 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 306-08034              904.000  SYS  |       2.95000        2666.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0039 401-06264                       LUMP |    1724.08000        1724.08|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0040 401-07321             1385.000  TON  |      62.02000       85897.70|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07390             2205.000  TON  |      52.03000      114726.15|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0042 401-07407             7235.000  TON  |      59.03000      427082.05|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0043 406-05520               12.600  TON  |     348.73000        4394.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0044 610-07486             2184.000  TON  |      73.78000      161135.52|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0045 610-08446              370.000  SYS  |      38.81000       14359.70|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0046 611-06497               27.000  EACH |     239.72000        6472.44|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0047 615-06490               58.000  EACH |     135.00000        7830.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06505                9.000  EACH |     500.00000        4500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0049 615-06527                1.000  EACH |     400.00000         400.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0050 616-02320             3440.000  SYS  |       1.00000        3440.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0051 616-05688               95.000  TON  |      70.00000        6650.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0052 616-05689              160.000  TON  |      80.00000       12800.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0053 616-06405               35.000  TON  |      60.00000        2100.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 616-06451             1865.000  TON  |      60.00000      111900.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0055 621-01004                2.000  EACH |     375.00000         750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-02770            10762.000  SYS  |       1.12000       12053.44|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 621-06545                1.000  TON  |     652.00000         652.00|                             | 
  FERTILIZER                              |                             |                             | 
0058 621-06553              300.000  LBS  |       3.43000        1029.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0059 621-06557               70.000  LBS  |       9.50000         665.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06565                5.300  TON  |     497.00000        2634.10|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0061 621-06567              105.000  kGAL |       1.00000         105.00|                             | 
  WATER                                   |                             |                             | 
0062 621-06574             1725.000  SYS  |       2.50000        4312.50|                             | 
  SODDING                                 |                             |                             | 
0063 621-06575            24295.000  SYS  |       2.50000       60737.50|                             | 
  SODDING, NURSERY                        |                             |                             | 
0064 622-52436                6.000  EACH |      30.00000         180.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0065 622-91786               90.000  EACH |       8.00000         720.00|                             | 
  SEEDLING                                |                             |                             | 
0066 715-02630                1.000  EACH |    1000.00000        1000.00|                             | 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0067 715-03476                2.000  EACH |    1000.00000        2000.00|                             | 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0068 715-03584                1.000  EACH |     800.00000         800.00|                             | 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0069 715-04588                2.000  EACH |     800.00000        1600.00|                             | 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.1 SQ. FT.                        |                             |                             | 
0070 715-05123              144.000  LFT  |      80.00000       11520.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0071 715-05128              139.000  LFT  |     225.00000       31275.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0072 715-05133              165.000  LFT  |     240.00000       39600.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0073 715-05149               19.000  LFT  |      80.00000        1520.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0074 715-05151              150.000  LFT  |      65.00000        9750.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0075 715-05152              320.000  LFT  |      75.00000       24000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-05154              149.000  LFT  |      85.00000       12665.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0077 715-05168               19.000  LFT  |     100.00000        1900.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0078 715-05169              759.000  LFT  |      65.00000       49335.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0079 715-05171               85.000  LFT  |      85.00000        7225.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0080 715-05173               79.000  LFT  |     110.00000        8690.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0081 715-05363               34.000  LFT  |     175.00000        5950.00|                             | 
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0082 715-05841                2.000  EACH |    2500.00000        5000.00|                             | 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0083 715-06004                2.000  EACH |    2000.00000        4000.00|                             | 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0084 715-07587              144.000  LFT  |     100.00000       14400.00|                             | 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0085 715-46000                1.000  EACH |     400.00000         400.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0086 715-46005               40.000  EACH |     425.00000       17000.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0087 715-46010                3.000  EACH |     450.00000        1350.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0088 715-46020                5.000  EACH |     500.00000        2500.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0089 715-46045                2.000  EACH |    1000.00000        2000.00|                             | 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0090 720-44105                2.000  EACH |    2300.00000        4600.00|                             | 
  INLET, E, USING CASTING IN PLACE        |                             |                             | 
0091 720-45410                2.000  EACH |    2500.00000        5000.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0092 801-03290                4.000  EACH |     300.00000        1200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0093 801-04308               10.000  EACH |     330.00000        3300.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0094 801-06625               29.000  EACH |     110.00000        3190.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0095 801-06640               12.000  EACH |     160.00000        1920.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 231 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 231                     CONTRACT ID : R -28701-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1212938          |(       )                    |(      ) 
                                          |ATLAS EXCAVATING INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 801-06645                3.000  EACH |      61.00000         183.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0097 801-06775                       LUMP |   40000.00000       40000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0098 801-07119              312.000  LFT  |      25.00000        7800.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0099 802-05701              176.500  LFT  |      23.00000        4059.50|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-07060                9.000  EACH |     110.00000         990.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0101 802-76025               46.300  SFT  |      21.00000         972.30|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0102 808-06703              665.000  LFT  |       0.30000         199.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0103 808-06713            10392.000  LFT  |       0.20000        2078.40|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0104 808-75240              110.000  LFT  |       0.30000          33.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0105 808-75245             9274.000  LFT  |       0.30000        2782.20|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-75297               89.000  LFT  |      10.00000         890.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0107 808-75996              115.000  EACH |      18.35000        2110.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0108 808-75998              115.000  EACH |      32.00000        3680.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,809,268.43|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,809,268.43|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 251 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : R -28854-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0501067 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,631,874.59  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,712,995.03  103.0822% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 136 
     CALL ORDER   : 251                     CONTRACT ID : R -28854-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4600.00000        4600.00|    5081.72000        5081.72| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |      77.00000          77.00|     100.00000         100.00| 
  RADIO                                   |                             |                             | 
0003 105-07038                8.000  MOS  |    1900.00000       15200.00|    2173.34000       17386.72| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |      80.00000          80.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |     105.00000         840.00|      60.00000         480.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |     102.00000         816.00|      60.00000         480.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                8.000  MOS  |     510.00000        4080.00|     351.00000        2808.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                8.000  MOS  |     100.00000         800.00|     100.00000         800.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  114000.00000      114000.00|   87930.13000       87930.13| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241              100.000  LFT  |       5.00000         500.00|       4.75000         475.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-93741               18.000  EACH |     485.00000        8730.00|     165.00000        2970.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 136 
     CALL ORDER   : 251                     CONTRACT ID : R -28854-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070               90.000  CYS  |     135.00000       12150.00|      45.11000        4059.90| 
  BORROW                                  |                             |                             | 
0019 203-08607             1800.000  LFT  |       5.00000        9000.00|       2.07000        3726.00| 
  LINEAR GRADING                          |                             |                             | 
0020 303-01180             1300.000  TON  |      32.00000       41600.00|      16.89000       21957.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-07449             3457.000  TON  |      19.00000       65683.00|      22.24000       76883.68| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 304-07490              325.000  TON  |     130.00000       42250.00|     192.46000       62549.50| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0023 304-07493              752.000  TON  |      81.00000       60912.00|      87.22000       65589.44| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08033           150978.000  SYS  |       0.40000       60391.20|       0.24000       36234.72| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0025 306-08034            19323.000  SYS  |       0.80000       15458.40|       0.77000       14878.71| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0026 306-08043             2614.000  SYS  |       1.00000        2614.00|       1.06000        2770.84| 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432            13795.000  SYS  |       1.50000       20692.50|       1.90000       26210.50| 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    7000.00000        7000.00|    4299.17000        4299.17| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07322            13340.000  TON  |      50.00000      667000.00|      52.66000      702484.40| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07372            15623.000  TON  |      44.00000      687412.00|      47.35000      739749.05| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0031 402-07433              952.000  TON  |      53.00000       50456.00|      64.10000       61023.20| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0032 402-07438             1065.000  TON  |      52.00000       55380.00|      58.02000       61791.30| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0033 406-05520               85.500  TON  |     392.00000       33516.00|     315.62000       26985.51| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-06035             1900.000  LFT  |       7.25000       13775.00|       7.25000       13775.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0035 601-94689               18.000  EACH |    2750.00000       49500.00|    3527.53000       63495.54| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              100.000  LFT  |      22.00000        2200.00|      21.00000        2100.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 601-99132                5.000  EACH |      77.00000         385.00|      75.00000         375.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 136 
     CALL ORDER   : 251                     CONTRACT ID : R -28854-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 610-07487             1518.000  TON  |      87.00000      132066.00|      91.12000      138320.16| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 612-04315              206.500  TON  |    1258.00000      259777.00|    1243.00000      256679.50| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0040 612-60410             3441.000  EACH |      11.50000       39571.50|      11.50000       39571.50| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0041 615-06505                2.000  EACH |    1000.00000        2000.00|    1405.00000        2810.00| 
  MONUMENT, B                             |                             |                             | 
0042 615-06525                4.000  EACH |    1200.00000        4800.00|    1001.00000        4004.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0043 615-06527                2.000  EACH |     875.00000        1750.00|    1300.00000        2600.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 720-44000                4.000  EACH |     600.00000        2400.00|     705.53000        2822.12| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0045 801-03290                7.000  EACH |     150.00000        1050.00|     120.00000         840.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-06203             9678.000  LFT  |       0.25000        2419.50|       0.50000        4839.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             5085.000  LFT  |       1.25000        6356.25|       1.15000        5847.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               50.000  EACH |     110.00000        5500.00|     110.00000        5500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |   60000.00000       60000.00|   75095.53000       75095.53| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 805-02503              360.000  LFT  |       3.00000        1080.00|       0.70000         252.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0051 805-05906                1.000  EACH |    6400.00000        6400.00|    5500.00000        5500.00| 
  ATR STATION- 2 LANE                     |                             |                             | 
0052 805-78795              290.000  LFT  |       7.00000        2030.00|      10.30000        2987.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0053 808-03631              430.000  LFT  |       4.00000        1720.00|       1.35000         580.50| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0054 808-03632              430.000  LFT  |       4.00000        1720.00|       1.35000         580.50| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0055 808-06701              330.000  LFT  |       0.26000          85.80|       0.28000          92.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-06703            99853.000  LFT  |       0.26000       25961.78|       0.26000       25961.78| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 136 
     CALL ORDER   : 251                     CONTRACT ID : R -28854-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 808-06716              860.000  LFT  |       0.50000         430.00|       1.01000         868.60| 
  LINE, REMOVE                            |                             |                             | 
0058 808-75240             3848.000  LFT  |       0.26000        1000.48|       0.26000        1000.48| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75245            82473.000  LFT  |       0.26000       21442.98|       0.26000       21442.98| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75297              128.000  LFT  |       3.90000         499.20|       3.80000         486.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75300              312.000  LFT  |       1.25000         390.00|       1.40000         436.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0062 808-75996             1200.000  EACH |       3.60000        4320.00|       3.60000        4320.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,631,874.59|           $     2,712,995.03|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,631,874.59|           $     2,712,995.03|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 281 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 1296006 
                                                                                                        0710617 
                                                                                                        1296006 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1698047     GRADEX, INC.                                                               $     3,568,000.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     3,736,000.00  104.7085% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     3,777,755.56  105.8788% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,792,245.00  106.2849% 
   5   35-1151771     CALUMET CIVIL CONTRACTORS, INC.                                            $     3,836,905.00  107.5366% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $     4,266,629.88  119.5804% 
   7   35-0175870     BERNS CONSTRUCTION COMPANY INC                                             $     4,420,886.06  123.9038% 
   8   35-1212938     ATLAS EXCAVATING INC                                                       $     4,444,444.44  124.5640% 
   9   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     4,498,428.27  126.0770% 
  10   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,057,579.31  141.7483% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2  ) 35-1139301          |(   3  ) 35-1875662 
                                          |GRADEX, INC.                 |E & B PAVING INC             |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   70000.00000       70000.00|   25200.00000       25200.00|  117500.00000      117500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     100.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-07039               20.000  MOS  |    1900.00000       38000.00|    2000.00000       40000.00|    1500.00000       30000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               20.000  MOS  |     150.00000        3000.00|     125.00000        2500.00|      75.00000        1500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               40.000  MOS  |     100.00000        4000.00|     125.00000        5000.00|      50.00000        2000.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               60.000  MOS  |     150.00000        9000.00|     300.00000       18000.00|     150.00000        9000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |     100.00000        2000.00|     125.00000        2500.00|      60.00000        1200.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0016 110-01001                       LUMP |  178400.00000      178400.00|  186000.00000      186000.00|  190000.00000      190000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   60000.00000       60000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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0018 202-02240             1238.000  SYS  |       8.50000       10523.00|       8.50000       10523.00|       9.50000       11761.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0019 202-03000                       LUMP |   16500.00000       16500.00|   16500.00000       16500.00|   17500.00000       17500.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 20  |                             |                             | 
0020 202-05545               10.000  CYS  |     200.00000        2000.00|     200.00000        2000.00|      53.00000         530.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550               10.000  CYS  |      75.00000         750.00|      75.00000         750.00|     146.00000        1460.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555               10.000  CYS  |     100.00000        1000.00|     100.00000        1000.00|      80.00000         800.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-07003                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|     500.00000         500.00 
  REMOVE , RETAINING WALL, PARCEL 30      |                             |                             | 
0024 202-07003                       LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    1000.00000        1000.00 
  REMOVE , WELL, PARCEL 24                |                             |                             | 
0025 202-07603                5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     360.00000        1800.00 
  TESTING FOR WASTE, C (TPH)              |                             |                             | 
0026 202-74035                1.000  EACH |    1050.00000        1050.00|    1000.00000        1000.00|     100.00000         100.00 
  SIGN, REMOVE , PARCEL 22                |                             |                             | 
0027 202-96632                1.000  EACH |    2210.00000        2210.00|    1831.00000        1831.00|    1500.00000        1500.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0028 202-98370                2.000  EACH |    1400.00000        2800.00|    1000.00000        2000.00|     100.00000         200.00 
  POLE, REMOVE , PARCEL 7                 |                             |                             | 
0029 203-02000            13071.000  CYS  |      16.00000      209136.00|      16.00000      209136.00|      25.00000      326775.00 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-03371               50.000  CYS  |       9.00000         450.00|       9.00000         450.00|      15.00000         750.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0031 205-06931               56.000  TON  |      28.00000        1568.00|      28.00000        1568.00|      45.00000        2520.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06933                8.000  EACH |     105.00000         840.00|      92.00000         736.00|      92.00000         736.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0033 205-06936               70.000  TON  |      28.00000        1960.00|      28.00000        1960.00|      27.50000        1925.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              872.000  LFT  |       2.00000        1744.00|       1.37000        1194.64|       1.37000        1194.64 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 207-08263            26395.000  SYS  |       4.10000      108219.50|       4.75000      125376.25|       3.40000       89743.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08267             5402.000  SYS  |       5.85000       31601.70|       5.85000       31601.70|       7.00000       37814.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0037 211-07454             4987.000  CYS  |      15.60000       77797.20|      15.60000       77797.20|      20.00000       99740.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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0038 213-04324                1.900  CYS  |     400.00000         760.00|     400.00000         760.00|     250.00000         475.00 
  FLOWABLE FILL                           |                             |                             | 
0039 301-07448             3290.000  TON  |      15.80000       51982.00|      28.80000       94752.00|      16.00000       52640.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 303-01180               53.000  TON  |      27.00000        1431.00|      60.00000        3180.00|      25.00000        1325.00 
  COMPACTED AGGREGATE, NO. 53 FOR SHOULDE |                             |                             | 
0041 303-07449               71.000  TON  |      27.00000        1917.00|      45.00000        3195.00|      25.00000        1775.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0042 303-08210              800.000  TON  |      22.00000       17600.00|      22.00000       17600.00|      18.00000       14400.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0043 304-07489               43.000  TON  |     110.00000        4730.00|     175.00000        7525.00|     210.00000        9030.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0044 304-07494              113.000  TON  |      60.00000        6780.00|      80.00000        9040.00|      75.00000        8475.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 306-08036             2248.000  SYS  |       1.75000        3934.00|       5.00000       11240.00|       2.50000        5620.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0046 306-08043              404.000  SYS  |       1.75000         707.00|       5.00000        2020.00|       2.50000        1010.00 
  MILLING, TRANSITION                     |                             |                             | 
0047 401-07334             2057.000  TON  |      70.00000      143990.00|      76.00000      156332.00|      71.50000      147075.50 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0048 401-07403             3653.000  TON  |      50.00000      182650.00|      50.00000      182650.00|      52.00000      189956.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0049 401-07408            11805.000  TON  |      47.50000      560737.50|      45.00000      531225.00|      45.90000      541849.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0050 402-07434               11.000  TON  |     125.00000        1375.00|      78.00000         858.00|     100.00000        1100.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0051 402-07453             2210.000  TON  |      50.00000      110500.00|      60.00000      132600.00|      50.00000      110500.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               19.800  TON  |     312.00000        6177.60|     330.00000        6534.00|     250.00000        4950.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 506-06333               49.000  SYS  |      93.60000        4586.40|      80.00000        3920.00|      45.00000        2205.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0054 604-07897               46.000  SYS  |     110.00000        5060.00|     160.00000        7360.00|     150.00000        6900.00 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0055 604-07901               96.000  SYS  |     110.00000       10560.00|     160.00000       15360.00|     150.00000       14400.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0056 604-91531             3177.300  SYS  |      36.50000      115971.45|      28.00000       88964.40|      27.50000       87375.75 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 281 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 35-1139301         |(   3  ) 35-1875662 
                                          |GRADEX, INC.                 |E & B PAVING INC             |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 605-06120             1085.500  LFT  |      14.50000       15739.75|      25.00000       27137.50|      22.00000       23881.00 
  CURB, CONCRETE                          |                             |                             | 
0058 605-06150             6637.000  LFT  |      11.40000       75661.80|      16.00000      106192.00|      15.00000       99555.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0059 605-06255              782.000  SYS  |      74.85000       58532.70|      70.00000       54740.00|      50.00000       39100.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0060 610-07486              108.000  TON  |      95.00000       10260.00|     107.00000       11556.00|     140.00000       15120.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07488             1223.000  TON  |      70.00000       85610.00|      90.00000      110070.00|      68.00000       83164.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0062 610-07712             1766.000  SYS  |      44.75000       79028.50|      40.00000       70640.00|      40.00000       70640.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0063 611-06497               10.000  EACH |     182.00000        1820.00|     175.00000        1750.00|     175.00000        1750.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0064 611-06498                2.000  EACH |     203.00000         406.00|     195.00000         390.00|     195.00000         390.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0065 615-06490               59.000  EACH |     141.00000        8319.00|     135.00000        7965.00|     135.00000        7965.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               11.000  EACH |     520.00000        5720.00|     500.00000        5500.00|     500.00000        5500.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06527                2.000  EACH |     416.00000         832.00|     400.00000         800.00|     400.00000         800.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0068 616-02320              198.000  SYS  |       2.00000         396.00|       2.00000         396.00|       2.50000         495.00 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405               94.600  TON  |      30.00000        2838.00|      30.00000        2838.00|      45.00000        4257.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 616-06451               14.000  TON  |      35.00000         490.00|      35.00000         490.00|      45.00000         630.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 621-01004                3.000  EACH |     365.00000        1095.00|     366.00000        1098.00|     366.00000        1098.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06545                0.040  TON  |    1706.00000          68.24|    1541.00000          61.64|    1541.00000          61.64 
  FERTILIZER                              |                             |                             | 
0073 621-06557               53.700  LBS  |       7.64000         410.27|      10.81000         580.50|      10.81000         580.50 
  SEED MIXTURE, T                         |                             |                             | 
0074 621-06565                0.700  TON  |     873.60000         611.52|     734.00000         513.80|     734.00000         513.80 
  MULCHING MATERIAL                       |                             |                             | 
0075 621-06567               56.100  kGAL |       1.05000          58.91|       2.00000         112.20|       2.00000         112.20 
  WATER                                   |                             |                             | 
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0076 621-06575            15593.400  SYS  |       3.14000       48963.28|       3.01000       46936.13|       2.51000       39139.43 
  SODDING, NURSERY                        |                             |                             | 
0077 714-01366              127.000  LFT  |     600.00000       76200.00|     600.00000       76200.00|     875.00000      111125.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0078 715-05149             3454.000  LFT  |      26.00000       89804.00|      26.00000       89804.00|      25.00000       86350.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0079 715-05151             1960.000  LFT  |      30.00000       58800.00|      30.00000       58800.00|      30.00000       58800.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05152              645.000  LFT  |      32.00000       20640.00|      32.00000       20640.00|      31.00000       19995.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05153              835.000  LFT  |      38.00000       31730.00|      38.00000       31730.00|      33.00000       27555.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0082 715-05154              705.000  LFT  |      44.00000       31020.00|      44.00000       31020.00|      38.00000       26790.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0083 715-08306                7.800  TON  |     160.00000        1248.00|     200.00000        1560.00|     275.00000        2145.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0084 715-09064             7509.000  LFT  |       1.00000        7509.00|       1.00000        7509.00|       1.25000        9386.25 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-46005                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     350.00000         700.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46015                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     475.00000         475.00 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0087 715-46020                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0088 715-93913              648.000  LFT  |      27.00000       17496.00|      27.00000       17496.00|      50.00000       32400.00 
  WATER MAIN, 8 IN.                       |                             |                             | 
0089 715-98165             1970.000  LFT  |      35.00000       68950.00|      35.00000       68950.00|      70.00000      137900.00 
  WATER MAIN, 12 IN.                      |                             |                             | 
0090 720-44000                6.000  EACH |     650.00000        3900.00|     650.00000        3900.00|     450.00000        2700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0091 720-44296                2.000  EACH |     480.00000         960.00|     480.00000         960.00|     750.00000        1500.00 
  CAP INLET                               |                             |                             | 
0092 720-45030                3.000  EACH |    1300.00000        3900.00|    1300.00000        3900.00|    1200.00000        3600.00 
  INLET, E7                               |                             |                             | 
0093 720-45045                9.000  EACH |    1400.00000       12600.00|    1400.00000       12600.00|    1500.00000       13500.00 
  INLET, J10                              |                             |                             | 
0094 720-45250                1.000  EACH |    1350.00000        1350.00|    1350.00000        1350.00|    2800.00000        2800.00 
  CATCH BASIN, K10                        |                             |                             | 
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0095 720-45270                5.000  EACH |    1200.00000        6000.00|    1200.00000        6000.00|     800.00000        4000.00 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0096 720-45410               73.000  EACH |    1800.00000      131400.00|    1800.00000      131400.00|    2200.00000      160600.00 
  MANHOLE, C4                             |                             |                             | 
0097 720-45605                4.000  LFT  |     300.00000        1200.00|     300.00000        1200.00|     200.00000         800.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0098 720-99416               67.000  EACH |    1900.00000      127300.00|    1900.00000      127300.00|    2300.00000      154100.00 
  CATCH BASIN, B15                        |                             |                             | 
0099 720-99417                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2300.00000        9200.00 
  CATCH BASIN, C15                        |                             |                             | 
0100 723-06660               12.700  SYS  |    1200.00000       15240.00|    1285.00000       16319.50|    1100.00000       13970.00 
  WINGWALL                                |                             |                             | 
0101 732-94780                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1340.00000        5360.00 
  WATER SERVICE CONNECTION 1 IN.          |                             |                             | 
0102 732-94780                3.000  EACH |    1850.00000        5550.00|    1850.00000        5550.00|    1640.00000        4920.00 
  WATER SERVICE CONNECTION 2 IN.          |                             |                             | 
0103 732-94780                3.000  EACH |    2900.00000        8700.00|    2900.00000        8700.00|    1280.00000        3840.00 
  WATER SERVICE CONNECTION 3/4 IN.        |                             |                             | 
0104 732-94780                4.000  EACH |    3100.00000       12400.00|    3100.00000       12400.00|    1200.00000        4800.00 
  WATER SERVICE CONNECTION 5/8 IN.        |                             |                             | 
0105 801-01504               32.000  EACH |      21.00000         672.00|      20.00000         640.00|      20.00000         640.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0106 801-01504               20.000  EACH |      63.00000        1260.00|      60.00000        1200.00|      60.00000        1200.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW , REMOVEABLE      |                             |                             | 
0107 801-01851                       LUMP |    5800.00000        5800.00|   15700.00000       15700.00|   14500.00000       14500.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0108 801-03290                4.000  EACH |     468.00000        1872.00|     450.00000        1800.00|     450.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0109 801-06203            20000.000  LFT  |       0.31000        6200.00|       0.30000        6000.00|       0.30000        6000.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0110 801-06207            56963.000  LFT  |       0.63000       35886.69|       0.61000       34747.43|       0.61000       34747.43 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0111 801-06216              200.000  LFT  |       2.34000         468.00|       2.25000         450.00|       2.25000         450.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0112 801-06218              390.000  LFT  |       5.04000        1965.60|       4.85000        1891.50|       4.85000        1891.50 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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0113 801-06640               38.000  EACH |     203.00000        7714.00|     195.00000        7410.00|     195.00000        7410.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06710              720.000  DAY  |       5.25000        3780.00|       5.08000        3657.60|       5.08000        3657.60 
  FLASHING ARROW SIGN                     |                             |                             | 
0115 801-06775                       LUMP |  106139.10000      106139.10|  168138.35000      168138.35|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07119              344.000  LFT  |      14.60000        5022.40|      14.00000        4816.00|      14.00000        4816.00 
  BARRICADE, III-B                        |                             |                             | 
0117 801-08401              400.000  LFT  |      43.00000       17200.00|      53.79000       21516.00|      37.50000       15000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0118 801-94295               30.000  EACH |     203.00000        6090.00|     297.00000        8910.00|     250.00000        7500.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0119 802-05701              210.000  LFT  |      11.50000        2415.00|      14.00000        2940.00|      11.50000        2415.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0120 802-76025              142.100  SFT  |      16.65000        2365.97|      33.50000        4760.35|      14.60000        2074.66 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0121 802-76035                6.000  SFT  |      31.20000         187.20|      47.00000         282.00|      25.10000         150.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    1852.00000        7408.00|    2109.00000        8436.00|    1950.00000        7800.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842                8.000  EACH |     791.00000        6328.00|     809.00000        6472.00|     850.00000        6800.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-02152                4.000  EACH |     373.00000        1492.00|     394.00000        1576.00|     450.00000        1800.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0125 805-06592             1389.000  LFT  |      11.00000       15279.00|      12.00000       16668.00|      15.00000       20835.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0126 805-78100                1.000  EACH |    8810.00000        8810.00|    9840.00000        9840.00|    9850.00000        9850.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0127 805-78205                4.000  EACH |     856.00000        3424.00|     644.00000        2576.00|     710.00000        2840.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78215                3.000  EACH |     533.00000        1599.00|     589.00000        1767.00|     680.00000        2040.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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0129 805-78230                3.000  EACH |    1037.00000        3111.00|    1074.00000        3222.00|    1200.00000        3600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0130 805-78370                4.000  EACH |     115.00000         460.00|     127.00000         508.00|     100.00000         400.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0131 805-78415                4.000  EACH |    1444.00000        5776.00|    1810.00000        7240.00|    1450.00000        5800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0132 805-78420                4.000  EACH |     229.00000         916.00|     202.00000         808.00|     280.00000        1120.00 
  DISCONNECT HANGER                       |                             |                             | 
0133 805-78445                1.000  EACH |     619.00000         619.00|     788.00000         788.00|     550.00000         550.00 
  SIGNAL SERVICE                          |                             |                             | 
0134 805-78467               53.000  LFT  |       2.45000         129.85|       2.20000         116.60|       3.00000         159.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             4428.000  LFT  |       0.42000        1859.76|       0.60000        2656.80|       0.20000         885.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78485             1370.000  LFT  |       1.44000        1972.80|       1.20000        1644.00|       1.90000        2603.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0137 805-78490             1696.000  LFT  |       1.61000        2730.56|       1.40000        2374.40|       2.10000        3561.60 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0138 805-78510             3364.000  LFT  |       0.78000        2623.92|       0.85000        2859.40|       1.70000        5718.80 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0139 805-78785               12.000  EACH |     615.00000        7380.00|     645.00000        7740.00|     600.00000        7200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0140 805-78795             1530.000  LFT  |       7.28000       11138.40|       5.50000        8415.00|       7.80000       11934.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0141 805-78925                1.000  EACH |     928.00000         928.00|    1027.00000        1027.00|     550.00000         550.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0142 805-81032                4.000  EACH |    3594.00000       14376.00|    3419.00000       13676.00|    3850.00000       15400.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0143 805-92504               12.000  EACH |     219.00000        2628.00|     149.00000        1788.00|     160.00000        1920.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 808-03178                2.000  EACH |     125.00000         250.00|     120.00000         240.00|     120.00000         240.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0145 808-06368              100.000  LFT  |       4.50000         450.00|       4.30000         430.00|       4.30000         430.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0146 808-06701              830.000  LFT  |       0.42000         348.60|       0.40000         332.00|       0.40000         332.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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0147 808-06703             2842.000  LFT  |       0.42000        1193.64|       0.40000        1136.80|       0.40000        1136.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              118.000  LFT  |       1.40000         165.20|       1.35000         159.30|       1.35000         159.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-06716             5500.000  LFT  |       0.34000        1870.00|       0.33000        1815.00|       0.33000        1815.00 
  LINE, REMOVE                            |                             |                             | 
0150 808-75043              449.900  LFT  |       1.25000         562.38|       1.20000         539.88|       1.20000         539.88 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0151 808-75051             1214.000  LFT  |       1.25000        1517.50|       1.20000        1456.80|       1.20000        1456.80 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0152 808-75054              523.000  LFT  |       1.25000         653.75|       1.20000         627.60|       1.20000         627.60 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0153 808-75059              220.000  LFT  |       1.25000         275.00|       1.20000         264.00|       1.20000         264.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0154 808-75067               47.000  LFT  |      10.30000         484.10|       9.90000         465.30|       9.90000         465.30 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75245             8732.100  LFT  |       0.40000        3492.84|       0.38000        3318.20|       0.38000        3318.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0156 808-75297              313.500  LFT  |       3.69000        1156.82|       3.55000        1112.93|       3.55000        1112.93 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0157 808-75320               25.000  EACH |      88.50000        2212.50|      85.00000        2125.00|      85.00000        2125.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0158 808-75325                5.000  EACH |     135.00000         675.00|     130.00000         650.00|     130.00000         650.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0159 808-75996              120.000  EACH |      15.60000        1872.00|      11.09000        1330.80|       5.40000         648.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0160 808-75998              205.000  EACH |      26.00000        5330.00|      26.85000        5504.25|      17.50000        3587.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 808-98796               35.000  LFT  |       2.86000         100.10|       2.75000          96.25|       2.75000          96.25 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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0162 801-02595                3.000  EACH |     250.00000         750.00|     229.00000         687.00|     200.00000         600.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
     SECTION TOTALS                       |           $     3,568,000.00|           $     3,736,000.00|           $     3,777,755.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,568,000.00|           $     3,736,000.00|           $     3,777,755.56 
==================================================================================================================================== 
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SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   58330.00000       58330.00|   59000.00000       59000.00|   65599.20000       65599.20 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     336.06000         672.12 
  RADIO                                   |                             |                             | 
0003 105-07039               20.000  MOS  |    1750.00000       35000.00|    2000.00000       40000.00|    1848.03000       36960.60 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|     150.00000         150.00|     402.13000         402.13 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               20.000  MOS  |     100.00000        2000.00|     100.00000        2000.00|      81.00000        1620.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               40.000  MOS  |     100.00000        4000.00|      75.00000        3000.00|      70.20000        2808.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               60.000  MOS  |     200.00000       12000.00|     175.00000       10500.00|     175.19000       10511.40 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |      75.00000        1500.00|      50.00000        1000.00|      94.21000        1884.20 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0016 110-01001                       LUMP |  189612.23000      189612.23|  200000.00000      200000.00|  213330.00000      213330.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   56883.66000       56883.66|   70000.00000       70000.00|  208735.76000      208735.76 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-02240             1238.000  SYS  |      16.00000       19808.00|      11.00000       13618.00|      12.08000       14955.04 
  PAVEMENT REMOVAL                        |                             |                             | 
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0019 202-03000                       LUMP |    7500.00000        7500.00|    9000.00000        9000.00|   17604.00000       17604.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 20  |                             |                             | 
0020 202-05545               10.000  CYS  |      53.00000         530.00|      53.00000         530.00|      57.24000         572.40 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550               10.000  CYS  |     150.00000        1500.00|     146.00000        1460.00|     157.68000        1576.80 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555               10.000  CYS  |      80.00000         800.00|      80.00000         800.00|      86.40000         864.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-07003                       LUMP |    1000.00000        1000.00|    1300.00000        1300.00|    5400.00000        5400.00 
  REMOVE , RETAINING WALL, PARCEL 30      |                             |                             | 
0024 202-07003                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1080.00000        1080.00 
  REMOVE , WELL, PARCEL 24                |                             |                             | 
0025 202-07603                5.000  EACH |     360.00000        1800.00|     360.00000        1800.00|     388.80000        1944.00 
  TESTING FOR WASTE, C (TPH)              |                             |                             | 
0026 202-74035                1.000  EACH |     160.00000         160.00|    1800.00000        1800.00|     167.40000         167.40 
  SIGN, REMOVE , PARCEL 22                |                             |                             | 
0027 202-96632                1.000  EACH |    2100.00000        2100.00|    2126.00000        2126.00|    2296.08000        2296.08 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0028 202-98370                2.000  EACH |     210.00000         420.00|     210.00000         420.00|     226.80000         453.60 
  POLE, REMOVE , PARCEL 7                 |                             |                             | 
0029 203-02000            13071.000  CYS  |      16.00000      209136.00|      22.00000      287562.00|      22.96000      300110.16 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-03371               50.000  CYS  |      64.00000        3200.00|      40.00000        2000.00|      24.28000        1214.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0031 205-06931               56.000  TON  |     100.00000        5600.00|      49.00000        2744.00|      20.41000        1142.96 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06933                8.000  EACH |      75.00000         600.00|      92.00000         736.00|      81.00000         648.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0033 205-06936               70.000  TON  |      85.00000        5950.00|      40.00000        2800.00|      31.84000        2228.80 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              872.000  LFT  |       1.50000        1308.00|       1.37000        1194.64|       1.64000        1430.08 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 207-08263            26395.000  SYS  |       4.00000      105580.00|       5.49000      144908.55|       5.38000      142005.10 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08267             5402.000  SYS  |      10.75000       58071.50|       7.40000       39974.80|      15.11000       81624.22 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0037 211-07454             4987.000  CYS  |      16.50000       82285.50|      14.00000       69818.00|      25.66000      127966.42 
  STRUCTURE BACKFILL                      |                             |                             | 
0038 213-04324                1.900  CYS  |     205.00000         389.50|     150.00000         285.00|     485.50000         922.45 
  FLOWABLE FILL                           |                             |                             | 
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0039 301-07448             3290.000  TON  |      23.00000       75670.00|      18.00000       59220.00|      27.47000       90376.30 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 303-01180               53.000  TON  |      25.00000        1325.00|      35.00000        1855.00|      31.25000        1656.25 
  COMPACTED AGGREGATE, NO. 53 FOR SHOULDE |                             |                             | 
0041 303-07449               71.000  TON  |      33.00000        2343.00|      30.00000        2130.00|      28.01000        1988.71 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0042 303-08210              800.000  TON  |      67.75000       54200.00|      15.00000       12000.00|      31.25000       25000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0043 304-07489               43.000  TON  |      85.00000        3655.00|     157.00000        6751.00|     135.00000        5805.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0044 304-07494              113.000  TON  |      61.00000        6893.00|     109.00000       12317.00|      82.59000        9332.67 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 306-08036             2248.000  SYS  |       2.50000        5620.00|       2.60000        5844.80|       3.65000        8205.20 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0046 306-08043              404.000  SYS  |       3.00000        1212.00|       3.20000        1292.80|       9.43000        3809.72 
  MILLING, TRANSITION                     |                             |                             | 
0047 401-07334             2057.000  TON  |      76.00000      156332.00|      63.00000      129591.00|      68.04000      139958.28 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0048 401-07403             3653.000  TON  |      46.00000      168038.00|      46.00000      168038.00|      49.68000      181481.04 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0049 401-07408            11805.000  TON  |      44.50000      525322.50|      45.00000      531225.00|      48.60000      573723.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0050 402-07434               11.000  TON  |     100.00000        1100.00|     130.00000        1430.00|     140.40000        1544.40 
  HMA SURFACE, TYPE C                     |                             |                             | 
0051 402-07453             2210.000  TON  |      64.00000      141440.00|      54.00000      119340.00|      60.38000      133439.80 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               19.800  TON  |     300.00000        5940.00|     300.00000        5940.00|     324.00000        6415.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 506-06333               49.000  SYS  |      90.00000        4410.00|      58.00000        2842.00|      59.89000        2934.61 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0054 604-07897               46.000  SYS  |     105.00000        4830.00|     167.00000        7682.00|      99.83000        4592.18 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0055 604-07901               96.000  SYS  |     105.00000       10080.00|     167.00000       16032.00|     109.26000       10488.96 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0056 604-91531             3177.300  SYS  |      35.00000      111205.50|      35.00000      111205.50|      27.09000       86073.06 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0057 605-06120             1085.500  LFT  |      14.00000       15197.00|      16.00000       17368.00|      21.15000       22958.33 
  CURB, CONCRETE                          |                             |                             | 
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0058 605-06150             6637.000  LFT  |      11.00000       73007.00|      16.00000      106192.00|      24.37000      161743.69 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0059 605-06255              782.000  SYS  |      72.00000       56304.00|      69.00000       53958.00|      68.00000       53176.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0060 610-07486              108.000  TON  |     117.00000       12636.00|      90.00000        9720.00|      97.20000       10497.60 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07488             1223.000  TON  |      85.00000      103955.00|      60.00000       73380.00|      64.80000       79250.40 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0062 610-07712             1766.000  SYS  |      44.00000       77704.00|      43.00000       75938.00|      40.87000       72176.42 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0063 611-06497               10.000  EACH |     180.00000        1800.00|     175.00000        1750.00|     189.00000        1890.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0064 611-06498                2.000  EACH |     200.00000         400.00|     195.00000         390.00|     210.60000         421.20 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0065 615-06490               59.000  EACH |     140.00000        8260.00|     135.00000        7965.00|     145.80000        8602.20 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               11.000  EACH |     500.00000        5500.00|     500.00000        5500.00|     540.00000        5940.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06527                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     432.00000         864.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0068 616-02320              198.000  SYS  |       6.30000        1247.40|       3.50000         693.00|       5.40000        1069.20 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405               94.600  TON  |      58.00000        5486.80|      32.50000        3074.50|      26.72000        2527.71 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 616-06451               14.000  TON  |      73.00000        1022.00|      67.00000         938.00|      32.38000         453.32 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 621-01004                3.000  EACH |     350.00000        1050.00|     366.00000        1098.00|     378.00000        1134.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06545                0.040  TON  |    1640.00000          65.60|    1541.00000          61.64|    1771.20000          70.85 
  FERTILIZER                              |                             |                             | 
0073 621-06557               53.700  LBS  |       7.35000         394.70|      10.81000         580.50|       7.94000         426.38 
  SEED MIXTURE, T                         |                             |                             | 
0074 621-06565                0.700  TON  |     840.00000         588.00|     734.00000         513.80|     907.20000         635.04 
  MULCHING MATERIAL                       |                             |                             | 
0075 621-06567               56.100  kGAL |       1.00000          56.10|       2.00000         112.20|       1.08000          60.59 
  WATER                                   |                             |                             | 
0076 621-06575            15593.400  SYS  |       5.40000       84204.36|       3.51000       54732.83|       2.81000       43817.45 
  SODDING, NURSERY                        |                             |                             | 
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0077 714-01366              127.000  LFT  |     492.00000       62484.00|     700.00000       88900.00|     833.15000      105810.05 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0078 715-05149             3454.000  LFT  |      28.00000       96712.00|      34.00000      117436.00|      28.41000       98128.14 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0079 715-05151             1960.000  LFT  |      25.00000       49000.00|      37.00000       72520.00|      32.40000       63504.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05152              645.000  LFT  |      36.00000       23220.00|      45.00000       29025.00|      35.59000       22955.55 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05153              835.000  LFT  |      38.00000       31730.00|      65.00000       54275.00|      51.09000       42660.15 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0082 715-05154              705.000  LFT  |      40.00000       28200.00|      51.00000       35955.00|      42.10000       29680.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0083 715-08306                7.800  TON  |     105.00000         819.00|     145.00000        1131.00|     151.20000        1179.36 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0084 715-09064             7509.000  LFT  |       1.00000        7509.00|       1.00000        7509.00|       1.08000        8109.72 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-46005                2.000  EACH |     445.00000         890.00|     350.00000         700.00|     395.31000         790.62 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46015                1.000  EACH |     502.00000         502.00|     450.00000         450.00|     625.90000         625.90 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0087 715-46020                1.000  EACH |     517.00000         517.00|     500.00000         500.00|     847.05000         847.05 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0088 715-93913              648.000  LFT  |      82.00000       53136.00|      36.60000       23716.80|      39.53000       25615.44 
  WATER MAIN, 8 IN.                       |                             |                             | 
0089 715-98165             1970.000  LFT  |      84.00000      165480.00|      72.60000      143022.00|      83.10000      163707.00 
  WATER MAIN, 12 IN.                      |                             |                             | 
0090 720-44000                6.000  EACH |     280.00000        1680.00|     500.00000        3000.00|     647.50000        3885.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0091 720-44296                2.000  EACH |     633.00000        1266.00|    1000.00000        2000.00|     566.50000        1133.00 
  CAP INLET                               |                             |                             | 
0092 720-45030                3.000  EACH |    1614.00000        4842.00|    1250.00000        3750.00|    1094.52000        3283.56 
  INLET, E7                               |                             |                             | 
0093 720-45045                9.000  EACH |    1807.00000       16263.00|    1550.00000       13950.00|    1249.06000       11241.54 
  INLET, J10                              |                             |                             | 
0094 720-45250                1.000  EACH |    1855.00000        1855.00|    1850.00000        1850.00|    2007.55000        2007.55 
  CATCH BASIN, K10                        |                             |                             | 
0095 720-45270                5.000  EACH |    1188.00000        5940.00|    1300.00000        6500.00|    1521.55000        7607.75 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
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0096 720-45410               73.000  EACH |    2472.00000      180456.00|    2000.00000      146000.00|    2301.00000      167973.00 
  MANHOLE, C4                             |                             |                             | 
0097 720-45605                4.000  LFT  |     300.00000        1200.00|     450.00000        1800.00|     370.94000        1483.76 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0098 720-99416               67.000  EACH |    2431.00000      162877.00|    2400.00000      160800.00|    2501.11000      167574.37 
  CATCH BASIN, B15                        |                             |                             | 
0099 720-99417                4.000  EACH |    2506.00000       10024.00|    2500.00000       10000.00|    2777.67000       11110.68 
  CATCH BASIN, C15                        |                             |                             | 
0100 723-06660               12.700  SYS  |     940.00000       11938.00|     900.00000       11430.00|    1154.24000       14658.85 
  WINGWALL                                |                             |                             | 
0101 732-94780                4.000  EACH |     970.00000        3880.00|    1622.00000        6488.00|    1751.76000        7007.04 
  WATER SERVICE CONNECTION 1 IN.          |                             |                             | 
0102 732-94780                3.000  EACH |    1600.00000        4800.00|    1837.00000        5511.00|    1983.96000        5951.88 
  WATER SERVICE CONNECTION 2 IN.          |                             |                             | 
0103 732-94780                3.000  EACH |     930.00000        2790.00|    1525.00000        4575.00|    1647.00000        4941.00 
  WATER SERVICE CONNECTION 3/4 IN.        |                             |                             | 
0104 732-94780                4.000  EACH |     930.00000        3720.00|    1525.00000        6100.00|    1647.00000        6588.00 
  WATER SERVICE CONNECTION 5/8 IN.        |                             |                             | 
0105 801-01504               32.000  EACH |      20.00000         640.00|      20.00000         640.00|      21.60000         691.20 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0106 801-01504               20.000  EACH |      60.00000        1200.00|      60.00000        1200.00|      64.80000        1296.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW , REMOVEABLE      |                             |                             | 
0107 801-01851                       LUMP |    5583.00000        5583.00|    5583.00000        5583.00|    6029.64000        6029.64 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0108 801-03290                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00|     486.00000        1944.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0109 801-06203            20000.000  LFT  |       0.30000        6000.00|       0.30000        6000.00|       0.32000        6400.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0110 801-06207            56963.000  LFT  |       0.61000       34747.43|       0.61000       34747.43|       0.66000       37595.58 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0111 801-06216              200.000  LFT  |       2.25000         450.00|       2.25000         450.00|       2.43000         486.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0112 801-06218              390.000  LFT  |       4.85000        1891.50|       4.85000        1891.50|       5.24000        2043.60 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 281 -18 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1151771         |(   6  ) 35-1609544 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0113 801-06640               38.000  EACH |     195.00000        7410.00|     195.00000        7410.00|     210.60000        8002.80 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06710              720.000  DAY  |       5.08000        3657.60|       5.08000        3657.60|       5.49000        3952.80 
  FLASHING ARROW SIGN                     |                             |                             | 
0115 801-06775                       LUMP |   50477.03000       50477.03|   91990.02000       91990.02|   61541.42000       61541.42 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07119              344.000  LFT  |      14.00000        4816.00|      14.00000        4816.00|      15.12000        5201.28 
  BARRICADE, III-B                        |                             |                             | 
0117 801-08401              400.000  LFT  |      32.00000       12800.00|      18.00000        7200.00|      21.19000        8476.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0118 801-94295               30.000  EACH |     195.00000        5850.00|     195.00000        5850.00|     210.60000        6318.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0119 802-05701              210.000  LFT  |      11.00000        2310.00|      11.00000        2310.00|      11.88000        2494.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0120 802-76025              142.100  SFT  |      16.00000        2273.60|      16.00000        2273.60|      17.28000        2455.49 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0121 802-76035                6.000  SFT  |      30.00000         180.00|      30.00000         180.00|      32.40000         194.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    1780.00000        7120.00|    1780.00000        7120.00|    1922.40000        7689.60 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842                8.000  EACH |     760.00000        6080.00|     760.00000        6080.00|     820.80000        6566.40 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-02152                4.000  EACH |     358.00000        1432.00|     358.00000        1432.00|     386.64000        1546.56 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0125 805-06592             1389.000  LFT  |      10.50000       14584.50|      10.50000       14584.50|      11.34000       15751.26 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0126 805-78100                1.000  EACH |    8472.00000        8472.00|    8472.00000        8472.00|    9149.76000        9149.76 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0127 805-78205                4.000  EACH |     563.00000        2252.00|     563.00000        2252.00|     608.04000        2432.16 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78215                3.000  EACH |     512.00000        1536.00|     512.00000        1536.00|     552.96000        1658.88 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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0129 805-78230                3.000  EACH |     997.00000        2991.00|     997.00000        2991.00|    1076.76000        3230.28 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0130 805-78370                4.000  EACH |     110.00000         440.00|     110.00000         440.00|     118.80000         475.20 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0131 805-78415                4.000  EACH |    1388.00000        5552.00|    1388.00000        5552.00|    1499.04000        5996.16 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0132 805-78420                4.000  EACH |     220.00000         880.00|     220.00000         880.00|     237.60000         950.40 
  DISCONNECT HANGER                       |                             |                             | 
0133 805-78445                1.000  EACH |     595.00000         595.00|     595.00000         595.00|     642.60000         642.60 
  SIGNAL SERVICE                          |                             |                             | 
0134 805-78467               53.000  LFT  |       2.36000         125.08|       2.36000         125.08|       2.55000         135.15 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             4428.000  LFT  |       0.40000        1771.20|       0.40000        1771.20|       0.43000        1904.04 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78485             1370.000  LFT  |       1.38000        1890.60|       1.38000        1890.60|       1.49000        2041.30 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0137 805-78490             1696.000  LFT  |       1.55000        2628.80|       1.55000        2628.80|       1.67000        2832.32 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0138 805-78510             3364.000  LFT  |       0.75000        2523.00|       0.75000        2523.00|       0.81000        2724.84 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0139 805-78785               12.000  EACH |     590.00000        7080.00|     590.00000        7080.00|     637.20000        7646.40 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0140 805-78795             1530.000  LFT  |       7.00000       10710.00|       7.00000       10710.00|       7.56000       11566.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0141 805-78925                1.000  EACH |     892.00000         892.00|     892.00000         892.00|     963.36000         963.36 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0142 805-81032                4.000  EACH |    3455.00000       13820.00|    3455.00000       13820.00|    3731.40000       14925.60 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0143 805-92504               12.000  EACH |     210.00000        2520.00|     210.00000        2520.00|     226.80000        2721.60 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 808-03178                2.000  EACH |     120.00000         240.00|     120.00000         240.00|     129.60000         259.20 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0145 808-06368              100.000  LFT  |       4.30000         430.00|       4.30000         430.00|       4.64000         464.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0146 808-06701              830.000  LFT  |       0.40000         332.00|       0.40000         332.00|       0.43000         356.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                          |(   4  ) 35-0918397          |(   5   ) 35-1151771         |(   6  ) 35-1609544 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0147 808-06703             2842.000  LFT  |       0.40000        1136.80|       0.40000        1136.80|       0.43000        1222.06 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              118.000  LFT  |       1.35000         159.30|       1.35000         159.30|       1.46000         172.28 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-06716             5500.000  LFT  |       0.33000        1815.00|       0.33000        1815.00|       0.36000        1980.00 
  LINE, REMOVE                            |                             |                             | 
0150 808-75043              449.900  LFT  |       1.20000         539.88|       1.20000         539.88|       1.30000         584.87 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0151 808-75051             1214.000  LFT  |       1.20000        1456.80|       1.20000        1456.80|       1.30000        1578.20 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0152 808-75054              523.000  LFT  |       1.20000         627.60|       1.20000         627.60|       1.30000         679.90 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0153 808-75059              220.000  LFT  |       1.20000         264.00|       1.20000         264.00|       1.30000         286.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0154 808-75067               47.000  LFT  |       9.90000         465.30|       9.90000         465.30|      10.69000         502.43 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75245             8732.100  LFT  |       0.38000        3318.20|       0.38000        3318.20|       0.41000        3580.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0156 808-75297              313.500  LFT  |       3.55000        1112.93|       3.55000        1112.93|       3.83000        1200.71 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0157 808-75320               25.000  EACH |      85.00000        2125.00|      85.00000        2125.00|      91.80000        2295.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0158 808-75325                5.000  EACH |     130.00000         650.00|     130.00000         650.00|     140.40000         702.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0159 808-75996              120.000  EACH |      15.90000        1908.00|      15.90000        1908.00|      17.17000        2060.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0160 808-75998              205.000  EACH |      26.85000        5504.25|      26.85000        5504.25|      29.00000        5945.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 808-98796               35.000  LFT  |       2.75000          96.25|       2.75000          96.25|       2.97000         103.95 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1151771         |(   6  ) 35-1609544 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0162 801-02595                3.000  EACH |     229.00000         687.00|     200.00000         600.00|     216.00000         648.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
     SECTION TOTALS                       |           $     3,792,245.00|           $     3,836,905.00|           $     4,266,629.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,792,245.00|           $     3,836,905.00|           $     4,266,629.88 
==================================================================================================================================== 
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     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   70000.00000       70000.00|   72200.00000       72200.00|   78000.00000       78000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     250.00000         500.00|     150.00000         300.00|     300.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-07039               20.000  MOS  |    2000.00000       40000.00|    3500.00000       70000.00|    1000.00000       20000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     250.00000         250.00|     150.00000         150.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               20.000  MOS  |     200.00000        4000.00|     100.00000        2000.00|     150.00000        3000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               40.000  MOS  |     150.00000        6000.00|      50.00000        2000.00|      50.00000        2000.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               60.000  MOS  |     300.00000       18000.00|     100.00000        6000.00|     120.00000        7200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |     250.00000        5000.00|      50.00000        1000.00|     120.00000        2400.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0016 110-01001                       LUMP |  221044.26000      221044.26|  222000.00000      222000.00|  150000.00000      150000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   64000.00000       64000.00|   65058.36000       65058.36|   19000.00000       19000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-02240             1238.000  SYS  |      18.50000       22903.00|      10.00000       12380.00|       8.50000       10523.00 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                          |(   7  ) 35-0175870          |(   8   ) 35-1212938         |(   9  ) 31-1323837 
                                          |BERNS CONSTRUCTION COMPANY I |ATLAS EXCAVATING INC         |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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0019 202-03000                       LUMP |   20000.00000       20000.00|   15300.00000       15300.00|   16000.00000       16000.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL 20  |                             |                             | 
0020 202-05545               10.000  CYS  |      58.30000         583.00|      50.00000         500.00|      81.00000         810.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550               10.000  CYS  |     161.00000        1610.00|      50.00000         500.00|     225.00000        2250.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555               10.000  CYS  |      88.00000         880.00|      50.00000         500.00|     125.00000        1250.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-07003                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVE , RETAINING WALL, PARCEL 30      |                             |                             | 
0024 202-07003                       LUMP |    1750.00000        1750.00|    2000.00000        2000.00|    3000.00000        3000.00 
  REMOVE , WELL, PARCEL 24                |                             |                             | 
0025 202-07603                5.000  EACH |     400.00000        2000.00|     250.00000        1250.00|     600.00000        3000.00 
  TESTING FOR WASTE, C (TPH)              |                             |                             | 
0026 202-74035                1.000  EACH |    2500.00000        2500.00|    2600.00000        2600.00|    3000.00000        3000.00 
  SIGN, REMOVE , PARCEL 22                |                             |                             | 
0027 202-96632                1.000  EACH |    1831.00000        1831.00|    1500.00000        1500.00|    2100.00000        2100.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0028 202-98370                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2050.00000        4100.00 
  POLE, REMOVE , PARCEL 7                 |                             |                             | 
0029 203-02000            13071.000  CYS  |      28.00000      365988.00|      25.00000      326775.00|      13.00000      169923.00 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-03371               50.000  CYS  |      12.00000         600.00|      50.00000        2500.00|      11.00000         550.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0031 205-06931               56.000  TON  |      50.00000        2800.00|      50.00000        2800.00|      52.00000        2912.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06933                8.000  EACH |      92.00000         736.00|     150.00000        1200.00|     120.00000         960.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0033 205-06936               70.000  TON  |      50.00000        3500.00|      50.00000        3500.00|      10.00000         700.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              872.000  LFT  |       1.37000        1194.64|       1.52000        1325.44|       1.50000        1308.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 207-08263            26395.000  SYS  |       6.10000      161009.50|       3.25000       85783.75|       4.50000      118777.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08267             5402.000  SYS  |       8.50000       45917.00|      10.00000       54020.00|       8.00000       43216.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0037 211-07454             4987.000  CYS  |      20.50000      102233.50|      30.00000      149610.00|      13.50000       67324.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0038 213-04324                1.900  CYS  |    1500.00000        2850.00|     800.00000        1520.00|      50.00000          95.00 
  FLOWABLE FILL                           |                             |                             | 
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0039 301-07448             3290.000  TON  |      23.10000       75999.00|      30.00000       98700.00|      40.00000      131600.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 303-01180               53.000  TON  |      34.50000        1828.50|      36.00000        1908.00|      30.00000        1590.00 
  COMPACTED AGGREGATE, NO. 53 FOR SHOULDE |                             |                             | 
0041 303-07449               71.000  TON  |      36.00000        2556.00|      40.00000        2840.00|      38.00000        2698.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0042 303-08210              800.000  TON  |      40.00000       32000.00|      80.00000       64000.00|      20.00000       16000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0043 304-07489               43.000  TON  |     125.00000        5375.00|      85.00000        3655.00|     225.00000        9675.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0044 304-07494              113.000  TON  |      90.00000       10170.00|      54.00000        6102.00|      76.00000        8588.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 306-08036             2248.000  SYS  |       3.20000        7193.60|       4.00000        8992.00|       2.00000        4496.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0046 306-08043              404.000  SYS  |      14.00000        5656.00|       6.00000        2424.00|      11.00000        4444.00 
  MILLING, TRANSITION                     |                             |                             | 
0047 401-07334             2057.000  TON  |      63.00000      129591.00|      76.00000      156332.00|      72.00000      148104.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0048 401-07403             3653.000  TON  |      46.00000      168038.00|      50.50000      184476.50|      53.00000      193609.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0049 401-07408            11805.000  TON  |      45.00000      531225.00|      46.50000      548932.50|      47.00000      554835.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0050 402-07434               11.000  TON  |     130.00000        1430.00|     100.00000        1100.00|     105.00000        1155.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0051 402-07453             2210.000  TON  |      46.00000      101660.00|      47.00000      103870.00|      77.00000      170170.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               19.800  TON  |     300.00000        5940.00|     300.00000        5940.00|     275.00000        5445.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 506-06333               49.000  SYS  |     200.00000        9800.00|      90.00000        4410.00|      50.00000        2450.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0054 604-07897               46.000  SYS  |     300.00000       13800.00|     105.00000        4830.00|     160.00000        7360.00 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0055 604-07901               96.000  SYS  |     300.00000       28800.00|     105.00000       10080.00|     162.00000       15552.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0056 604-91531             3177.300  SYS  |      26.00000       82609.80|      34.00000      108028.20|      40.00000      127092.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0057 605-06120             1085.500  LFT  |      20.00000       21710.00|      14.00000       15197.00|      26.00000       28223.00 
  CURB, CONCRETE                          |                             |                             | 
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0058 605-06150             6637.000  LFT  |      16.50000      109510.50|      11.00000       73007.00|      18.00000      119466.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0059 605-06255              782.000  SYS  |      81.00000       63342.00|      72.00000       56304.00|      72.00000       56304.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0060 610-07486              108.000  TON  |      90.00000        9720.00|      97.00000       10476.00|     150.00000       16200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07488             1223.000  TON  |      60.00000       73380.00|      76.00000       92948.00|      75.00000       91725.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0062 610-07712             1766.000  SYS  |      41.50000       73289.00|      43.00000       75938.00|      33.00000       58278.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0063 611-06497               10.000  EACH |     175.00000        1750.00|     175.00000        1750.00|     200.00000        2000.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0064 611-06498                2.000  EACH |     195.00000         390.00|     195.00000         390.00|     300.00000         600.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0065 615-06490               59.000  EACH |     135.00000        7965.00|     135.00000        7965.00|     125.00000        7375.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               11.000  EACH |     500.00000        5500.00|     500.00000        5500.00|     600.00000        6600.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06527                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     825.00000        1650.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0068 616-02320              198.000  SYS  |       2.00000         396.00|       1.78000         352.44|       2.00000         396.00 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405               94.600  TON  |      60.00000        5676.00|      60.00000        5676.00|      60.00000        5676.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 616-06451               14.000  TON  |     100.00000        1400.00|      60.00000         840.00|      66.00000         924.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 621-01004                3.000  EACH |     366.00000        1098.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06545                0.040  TON  |    1541.00000          61.64|    1640.00000          65.60|    1700.00000          68.00 
  FERTILIZER                              |                             |                             | 
0073 621-06557               53.700  LBS  |      10.81000         580.50|       7.35000         394.70|       8.00000         429.60 
  SEED MIXTURE, T                         |                             |                             | 
0074 621-06565                0.700  TON  |     734.00000         513.80|     840.00000         588.00|     900.00000         630.00 
  MULCHING MATERIAL                       |                             |                             | 
0075 621-06567               56.100  kGAL |       2.00000         112.20|       1.00000          56.10|       1.00000          56.10 
  WATER                                   |                             |                             | 
0076 621-06575            15593.400  SYS  |       2.51000       39139.43|       2.60000       40542.84|       3.00000       46780.20 
  SODDING, NURSERY                        |                             |                             | 
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0077 714-01366              127.000  LFT  |    1400.00000      177800.00|    1200.00000      152400.00|    1500.00000      190500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0078 715-05149             3454.000  LFT  |      28.50000       98439.00|      65.00000      224510.00|      45.00000      155430.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0079 715-05151             1960.000  LFT  |      32.50000       63700.00|      70.00000      137200.00|      44.00000       86240.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05152              645.000  LFT  |      34.90000       22510.50|      75.00000       48375.00|      65.00000       41925.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05153              835.000  LFT  |      41.20000       34402.00|      90.00000       75150.00|      84.00000       70140.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0082 715-05154              705.000  LFT  |      47.30000       33346.50|      85.00000       59925.00|      80.00000       56400.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0083 715-08306                7.800  TON  |     140.00000        1092.00|     100.00000         780.00|     300.00000        2340.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0084 715-09064             7509.000  LFT  |       1.00000        7509.00|       1.25000        9386.25|       1.50000       11263.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-46005                2.000  EACH |     500.00000        1000.00|     505.38000        1010.76|     700.00000        1400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46015                1.000  EACH |     600.00000         600.00|     540.64000         540.64|     800.00000         800.00 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0087 715-46020                1.000  EACH |     650.00000         650.00|     540.64000         540.64|     900.00000         900.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0088 715-93913              648.000  LFT  |      36.60000       23716.80|      80.00000       51840.00|      50.00000       32400.00 
  WATER MAIN, 8 IN.                       |                             |                             | 
0089 715-98165             1970.000  LFT  |      72.60000      143022.00|      86.00000      169420.00|     100.00000      197000.00 
  WATER MAIN, 12 IN.                      |                             |                             | 
0090 720-44000                6.000  EACH |     730.00000        4380.00|     650.00000        3900.00|     350.00000        2100.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0091 720-44296                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|     340.00000         680.00 
  CAP INLET                               |                             |                             | 
0092 720-45030                3.000  EACH |    1380.00000        4140.00|    1900.00000        5700.00|    2400.00000        7200.00 
  INLET, E7                               |                             |                             | 
0093 720-45045                9.000  EACH |    1800.00000       16200.00|    2100.00000       18900.00|    2600.00000       23400.00 
  INLET, J10                              |                             |                             | 
0094 720-45250                1.000  EACH |    1875.00000        1875.00|    2200.00000        2200.00|    2700.00000        2700.00 
  CATCH BASIN, K10                        |                             |                             | 
0095 720-45270                5.000  EACH |    1050.00000        5250.00|    2300.00000       11500.00|    2000.00000       10000.00 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
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0096 720-45410               73.000  EACH |    1875.00000      136875.00|    2200.00000      160600.00|    2500.00000      182500.00 
  MANHOLE, C4                             |                             |                             | 
0097 720-45605                4.000  LFT  |    1000.00000        4000.00|    1000.00000        4000.00|     300.00000        1200.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0098 720-99416               67.000  EACH |    2400.00000      160800.00|    2700.00000      180900.00|    3250.00000      217750.00 
  CATCH BASIN, B15                        |                             |                             | 
0099 720-99417                4.000  EACH |    2500.00000       10000.00|    2800.00000       11200.00|    3450.00000       13800.00 
  CATCH BASIN, C15                        |                             |                             | 
0100 723-06660               12.700  SYS  |    2200.00000       27940.00|     600.00000        7620.00|    4500.00000       57150.00 
  WINGWALL                                |                             |                             | 
0101 732-94780                4.000  EACH |    1622.00000        6488.00|    1500.00000        6000.00|    1350.00000        5400.00 
  WATER SERVICE CONNECTION 1 IN.          |                             |                             | 
0102 732-94780                3.000  EACH |    1837.00000        5511.00|    1500.00000        4500.00|    1900.00000        5700.00 
  WATER SERVICE CONNECTION 2 IN.          |                             |                             | 
0103 732-94780                3.000  EACH |    1525.00000        4575.00|    1500.00000        4500.00|    1400.00000        4200.00 
  WATER SERVICE CONNECTION 3/4 IN.        |                             |                             | 
0104 732-94780                4.000  EACH |    1525.00000        6100.00|    1500.00000        6000.00|    1450.00000        5800.00 
  WATER SERVICE CONNECTION 5/8 IN.        |                             |                             | 
0105 801-01504               32.000  EACH |      20.00000         640.00|      49.00000        1568.00|      60.00000        1920.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0106 801-01504               20.000  EACH |      60.00000        1200.00|      79.00000        1580.00|     135.00000        2700.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW , REMOVEABLE      |                             |                             | 
0107 801-01851                       LUMP |   15700.00000       15700.00|   14500.00000       14500.00|   13000.00000       13000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0108 801-03290                4.000  EACH |     450.00000        1800.00|     325.00000        1300.00|     425.00000        1700.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0109 801-06203            20000.000  LFT  |       0.30000        6000.00|       0.12000        2400.00|       0.25000        5000.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0110 801-06207            56963.000  LFT  |       0.61000       34747.43|       0.82000       46709.66|       0.90000       51266.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0111 801-06216              200.000  LFT  |       2.25000         450.00|       3.00000         600.00|       3.00000         600.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0112 801-06218              390.000  LFT  |       4.85000        1891.50|       5.65000        2203.50|       8.00000        3120.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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0113 801-06640               38.000  EACH |     195.00000        7410.00|     271.00000       10298.00|     300.00000       11400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06710              720.000  DAY  |       5.08000        3657.60|       5.85000        4212.00|      16.00000       11520.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0115 801-06775                       LUMP |  375000.00000      375000.00|   18474.00000       18474.00|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07119              344.000  LFT  |      14.00000        4816.00|      14.17000        4874.48|      32.00000       11008.00 
  BARRICADE, III-B                        |                             |                             | 
0117 801-08401              400.000  LFT  |      25.00000       10000.00|      10.00000        4000.00|      50.00000       20000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0118 801-94295               30.000  EACH |     297.00000        8910.00|     250.00000        7500.00|     575.00000       17250.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0119 802-05701              210.000  LFT  |      14.00000        2940.00|      11.50000        2415.00|      16.00000        3360.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0120 802-76025              142.100  SFT  |      33.50000        4760.35|      14.60000        2074.66|      20.00000        2842.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0121 802-76035                6.000  SFT  |      47.00000         282.00|      25.10000         150.60|      22.00000         132.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    2109.00000        8436.00|    1950.00000        7800.00|    2200.00000        8800.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842                8.000  EACH |     809.00000        6472.00|     850.00000        6800.00|    1100.00000        8800.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-02152                4.000  EACH |     394.00000        1576.00|     450.00000        1800.00|     600.00000        2400.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0125 805-06592             1389.000  LFT  |      12.00000       16668.00|      15.00000       20835.00|      18.00000       25002.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0126 805-78100                1.000  EACH |    9840.00000        9840.00|    9850.00000        9850.00|    7150.00000        7150.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0127 805-78205                4.000  EACH |     644.00000        2576.00|     710.00000        2840.00|     800.00000        3200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78215                3.000  EACH |     589.00000        1767.00|     680.00000        2040.00|     700.00000        2100.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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0129 805-78230                3.000  EACH |    1074.00000        3222.00|    1200.00000        3600.00|    1300.00000        3900.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0130 805-78370                4.000  EACH |     127.00000         508.00|     100.00000         400.00|     250.00000        1000.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0131 805-78415                4.000  EACH |    1810.00000        7240.00|    1450.00000        5800.00|    1900.00000        7600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0132 805-78420                4.000  EACH |     202.00000         808.00|     280.00000        1120.00|     300.00000        1200.00 
  DISCONNECT HANGER                       |                             |                             | 
0133 805-78445                1.000  EACH |     788.00000         788.00|     550.00000         550.00|     500.00000         500.00 
  SIGNAL SERVICE                          |                             |                             | 
0134 805-78467               53.000  LFT  |       2.20000         116.60|       3.00000         159.00|       3.00000         159.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             4428.000  LFT  |       0.60000        2656.80|       0.20000         885.60|       0.20000         885.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78485             1370.000  LFT  |       1.20000        1644.00|       1.90000        2603.00|       3.00000        4110.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0137 805-78490             1696.000  LFT  |       1.40000        2374.40|       2.10000        3561.60|       3.00000        5088.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0138 805-78510             3364.000  LFT  |       0.85000        2859.40|       1.70000        5718.80|       1.75000        5887.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0139 805-78785               12.000  EACH |     645.00000        7740.00|     600.00000        7200.00|    1000.00000       12000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0140 805-78795             1530.000  LFT  |       5.50000        8415.00|       7.80000       11934.00|       9.00000       13770.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0141 805-78925                1.000  EACH |    1027.00000        1027.00|     550.00000         550.00|    1400.00000        1400.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0142 805-81032                4.000  EACH |    3419.00000       13676.00|    3850.00000       15400.00|    3900.00000       15600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0143 805-92504               12.000  EACH |     149.00000        1788.00|     160.00000        1920.00|     250.00000        3000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 808-03178                2.000  EACH |     120.00000         240.00|     188.00000         376.00|     240.00000         480.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0145 808-06368              100.000  LFT  |       4.30000         430.00|       1.00000         100.00|       3.50000         350.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0146 808-06701              830.000  LFT  |       0.40000         332.00|       0.27000         224.10|       2.00000        1660.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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0147 808-06703             2842.000  LFT  |       0.40000        1136.80|       0.27000         767.34|       0.55000        1563.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              118.000  LFT  |       1.35000         159.30|       1.12000         132.16|       1.75000         206.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-06716             5500.000  LFT  |       0.33000        1815.00|       0.35000        1925.00|       0.50000        2750.00 
  LINE, REMOVE                            |                             |                             | 
0150 808-75043              449.900  LFT  |       1.20000         539.88|       0.85000         382.42|       1.40000         629.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0151 808-75051             1214.000  LFT  |       1.20000        1456.80|       1.99000        2415.86|       1.80000        2185.20 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0152 808-75054              523.000  LFT  |       1.20000         627.60|       1.99000        1040.77|       1.80000         941.40 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0153 808-75059              220.000  LFT  |       1.20000         264.00|       1.99000         437.80|       4.00000         880.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0154 808-75067               47.000  LFT  |       9.90000         465.30|      11.99000         563.53|      15.00000         705.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75245             8732.100  LFT  |       0.38000        3318.20|       0.27000        2357.67|       0.60000        5239.26 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0156 808-75297              313.500  LFT  |       3.55000        1112.93|       3.99000        1250.87|       5.50000        1724.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0157 808-75320               25.000  EACH |      85.00000        2125.00|      59.00000        1475.00|      90.00000        2250.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0158 808-75325                5.000  EACH |     130.00000         650.00|      89.00000         445.00|     125.00000         625.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0159 808-75996              120.000  EACH |      15.90000        1908.00|       5.40000         648.00|      22.00000        2640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0160 808-75998              205.000  EACH |      26.85000        5504.25|      17.50000        3587.50|      22.00000        4510.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 808-98796               35.000  LFT  |       2.75000          96.25|       4.28000         149.80|      10.00000         350.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0175870          |(   8   ) 35-1212938         |(   9  ) 31-1323837 
                                          |BERNS CONSTRUCTION COMPANY I |ATLAS EXCAVATING INC         |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0162 801-02595                3.000  EACH |     229.00000         687.00|     200.00000         600.00|    1200.00000        3600.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
     SECTION TOTALS                       |           $     4,420,886.06|           $     4,444,444.44|           $     4,498,428.27 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,420,886.06|           $     4,444,444.44|           $     4,498,428.27 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   73000.00000       73000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     150.00000         300.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07039               20.000  MOS  |    2500.00000       50000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     150.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               20.000  MOS  |     100.00000        2000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               40.000  MOS  |      65.00000        2600.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               60.000  MOS  |     160.00000        9600.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               20.000  MOS  |      70.00000        1400.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0016 110-01001                       LUMP |  240000.00000      240000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   70000.00000       70000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-02240             1238.000  SYS  |      30.00000       37140.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-03000                       LUMP |    9000.00000        9000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE PARCEL 20  |                             |                             | 
0020 202-05545               10.000  CYS  |      70.00000         700.00|                             | 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550               10.000  CYS  |      18.00000         180.00|                             | 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555               10.000  CYS  |      22.00000         220.00|                             | 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-07003                       LUMP |    1500.00000        1500.00|                             | 
  REMOVE , RETAINING WALL, PARCEL 30      |                             |                             | 
0024 202-07003                       LUMP |    1175.00000        1175.00|                             | 
  REMOVE , WELL, PARCEL 24                |                             |                             | 
0025 202-07603                5.000  EACH |     175.00000         875.00|                             | 
  TESTING FOR WASTE, C (TPH)              |                             |                             | 
0026 202-74035                1.000  EACH |     900.00000         900.00|                             | 
  SIGN, REMOVE , PARCEL 22                |                             |                             | 
0027 202-96632                1.000  EACH |    2126.00000        2126.00|                             | 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0028 202-98370                2.000  EACH |     600.00000        1200.00|                             | 
  POLE, REMOVE , PARCEL 7                 |                             |                             | 
0029 203-02000            13071.000  CYS  |      30.00000      392130.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0030 205-03371               50.000  CYS  |      40.00000        2000.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0031 205-06931               56.000  TON  |      75.00000        4200.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06933                8.000  EACH |      92.00000         736.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0033 205-06936               70.000  TON  |      80.00000        5600.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              872.000  LFT  |       4.00000        3488.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 207-08263            26395.000  SYS  |      16.00000      422320.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08267             5402.000  SYS  |      13.00000       70226.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0037 211-07454             4987.000  CYS  |      15.00000       74805.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0038 213-04324                1.900  CYS  |     225.00000         427.50|                             | 
  FLOWABLE FILL                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 301-07448             3290.000  TON  |      28.00000       92120.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 303-01180               53.000  TON  |      52.00000        2756.00|                             | 
  COMPACTED AGGREGATE, NO. 53 FOR SHOULDE |                             |                             | 
0041 303-07449               71.000  TON  |      43.00000        3053.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0042 303-08210              800.000  TON  |      35.00000       28000.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0043 304-07489               43.000  TON  |     180.00000        7740.00|                             | 
  HMA PATCHING, TYPE A                    |                             |                             | 
0044 304-07494              113.000  TON  |     140.00000       15820.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 306-08036             2248.000  SYS  |       6.00000       13488.00|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0046 306-08043              404.000  SYS  |      12.00000        4848.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0047 401-07334             2057.000  TON  |      77.00000      158389.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0048 401-07403             3653.000  TON  |      57.00000      208221.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0049 401-07408            11805.000  TON  |      46.00000      543030.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0050 402-07434               11.000  TON  |      85.00000         935.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0051 402-07453             2210.000  TON  |      75.00000      165750.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               19.800  TON  |     288.00000        5702.40|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 506-06333               49.000  SYS  |     200.00000        9800.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0054 604-07897               46.000  SYS  |     160.00000        7360.00|                             | 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0055 604-07901               96.000  SYS  |     160.00000       15360.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0056 604-91531             3177.300  SYS  |      33.00000      104850.90|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0057 605-06120             1085.500  LFT  |      30.00000       32565.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 605-06150             6637.000  LFT  |      26.00000      172562.00|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0059 605-06255              782.000  SYS  |     110.00000       86020.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0060 610-07486              108.000  TON  |      75.00000        8100.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07488             1223.000  TON  |      80.00000       97840.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0062 610-07712             1766.000  SYS  |      40.00000       70640.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0063 611-06497               10.000  EACH |     175.00000        1750.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0064 611-06498                2.000  EACH |     195.00000         390.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0065 615-06490               59.000  EACH |     135.00000        7965.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               11.000  EACH |     500.00000        5500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0067 615-06527                2.000  EACH |     400.00000         800.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0068 616-02320              198.000  SYS  |       6.00000        1188.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405               94.600  TON  |      64.00000        6054.40|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 616-06451               14.000  TON  |      84.00000        1176.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0071 621-01004                3.000  EACH |     366.00000        1098.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0072 621-06545                0.040  TON  |    1541.00000          61.64|                             | 
  FERTILIZER                              |                             |                             | 
0073 621-06557               53.700  LBS  |      11.00000         590.70|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0074 621-06565                0.700  TON  |     734.00000         513.80|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0075 621-06567               56.100  kGAL |       2.00000         112.20|                             | 
  WATER                                   |                             |                             | 
0076 621-06575            15593.400  SYS  |       3.50000       54576.90|                             | 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 714-01366              127.000  LFT  |    1125.00000      142875.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0078 715-05149             3454.000  LFT  |      48.00000      165792.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0079 715-05151             1960.000  LFT  |      50.00000       98000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05152              645.000  LFT  |      52.00000       33540.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05153              835.000  LFT  |      54.00000       45090.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0082 715-05154              705.000  LFT  |      57.00000       40185.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0083 715-08306                7.800  TON  |      50.00000         390.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0084 715-09064             7509.000  LFT  |       1.00000        7509.00|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-46005                2.000  EACH |     725.00000        1450.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46015                1.000  EACH |     810.00000         810.00|                             | 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0087 715-46020                1.000  EACH |     875.00000         875.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0088 715-93913              648.000  LFT  |      54.00000       34992.00|                             | 
  WATER MAIN, 8 IN.                       |                             |                             | 
0089 715-98165             1970.000  LFT  |     132.00000      260040.00|                             | 
  WATER MAIN, 12 IN.                      |                             |                             | 
0090 720-44000                6.000  EACH |    1300.00000        7800.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0091 720-44296                2.000  EACH |    1000.00000        2000.00|                             | 
  CAP INLET                               |                             |                             | 
0092 720-45030                3.000  EACH |    1700.00000        5100.00|                             | 
  INLET, E7                               |                             |                             | 
0093 720-45045                9.000  EACH |    2000.00000       18000.00|                             | 
  INLET, J10                              |                             |                             | 
0094 720-45250                1.000  EACH |    2100.00000        2100.00|                             | 
  CATCH BASIN, K10                        |                             |                             | 
0095 720-45270                5.000  EACH |    1500.00000        7500.00|                             | 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 720-45410               73.000  EACH |    2600.00000      189800.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0097 720-45605                4.000  LFT  |    1200.00000        4800.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0098 720-99416               67.000  EACH |    2850.00000      190950.00|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0099 720-99417                4.000  EACH |    2650.00000       10600.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0100 723-06660               12.700  SYS  |    2200.00000       27940.00|                             | 
  WINGWALL                                |                             |                             | 
0101 732-94780                4.000  EACH |    1300.00000        5200.00|                             | 
  WATER SERVICE CONNECTION 1 IN.          |                             |                             | 
0102 732-94780                3.000  EACH |    2900.00000        8700.00|                             | 
  WATER SERVICE CONNECTION 2 IN.          |                             |                             | 
0103 732-94780                3.000  EACH |    1300.00000        3900.00|                             | 
  WATER SERVICE CONNECTION 3/4 IN.        |                             |                             | 
0104 732-94780                4.000  EACH |    1500.00000        6000.00|                             | 
  WATER SERVICE CONNECTION 5/8 IN.        |                             |                             | 
0105 801-01504               32.000  EACH |      20.00000         640.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0106 801-01504               20.000  EACH |      60.00000        1200.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW , REMOVEABLE      |                             |                             | 
0107 801-01851                       LUMP |    5583.00000        5583.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0108 801-03290                4.000  EACH |     450.00000        1800.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0109 801-06203            20000.000  LFT  |       0.30000        6000.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0110 801-06207            56963.000  LFT  |       0.61000       34747.43|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0111 801-06216              200.000  LFT  |       1.25000         250.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0112 801-06218              390.000  LFT  |       4.85000        1891.50|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0113 801-06640               38.000  EACH |     195.00000        7410.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06710              720.000  DAY  |       5.08000        3657.60|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0115 801-06775                       LUMP |  109000.00000      109000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07119              344.000  LFT  |      14.00000        4816.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0117 801-08401              400.000  LFT  |      35.00000       14000.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0118 801-94295               30.000  EACH |     195.00000        5850.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0119 802-05701              210.000  LFT  |      11.00000        2310.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0120 802-76025              142.100  SFT  |      16.00000        2273.60|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0121 802-76035                6.000  SFT  |      30.00000         180.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    1780.00000        7120.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842                8.000  EACH |     760.00000        6080.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-02152                4.000  EACH |     358.00000        1432.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0125 805-06592             1389.000  LFT  |      10.50000       14584.50|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0126 805-78100                1.000  EACH |    8472.00000        8472.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0127 805-78205                4.000  EACH |     563.00000        2252.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78215                3.000  EACH |     512.00000        1536.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0129 805-78230                3.000  EACH |     997.00000        2991.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0130 805-78370                4.000  EACH |     110.00000         440.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0131 805-78415                4.000  EACH |    1388.00000        5552.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0132 805-78420                4.000  EACH |     220.00000         880.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0133 805-78445                1.000  EACH |     595.00000         595.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0134 805-78467               53.000  LFT  |       2.36000         125.08|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             4428.000  LFT  |       0.40000        1771.20|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78485             1370.000  LFT  |       1.38000        1890.60|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0137 805-78490             1696.000  LFT  |       1.55000        2628.80|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0138 805-78510             3364.000  LFT  |       0.75000        2523.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0139 805-78785               12.000  EACH |     590.00000        7080.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0140 805-78795             1530.000  LFT  |       7.00000       10710.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0141 805-78925                1.000  EACH |     892.00000         892.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0142 805-81032                4.000  EACH |    3455.00000       13820.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0143 805-92504               12.000  EACH |     210.00000        2520.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 808-03178                2.000  EACH |     120.00000         240.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0145 808-06368              100.000  LFT  |       4.30000         430.00|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0146 808-06701              830.000  LFT  |       0.40000         332.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0147 808-06703             2842.000  LFT  |       0.40000        1136.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              118.000  LFT  |       1.35000         159.30|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-06716             5500.000  LFT  |       0.33000        1815.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0150 808-75043              449.900  LFT  |       1.20000         539.88|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0151 808-75051             1214.000  LFT  |       1.20000        1456.80|                             | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0152 808-75054              523.000  LFT  |       1.20000         627.60|                             | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0153 808-75059              220.000  LFT  |       1.20000         264.00|                             | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0154 808-75067               47.000  LFT  |       9.90000         465.30|                             | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75245             8732.100  LFT  |       0.38000        3318.20|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0156 808-75297              313.500  LFT  |       3.55000        1112.93|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0157 808-75320               25.000  EACH |      85.00000        2125.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0158 808-75325                5.000  EACH |     130.00000         650.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0159 808-75996              120.000  EACH |       5.40000         648.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0160 808-75998              205.000  EACH |      17.50000        3587.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 808-98796               35.000  LFT  |       2.75000          96.25|                             | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 267 
     CALL ORDER   : 281                     CONTRACT ID : R -28971-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0162 801-02595                3.000  EACH |     800.00000        2400.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
     SECTION TOTALS                       |           $     5,057,579.31|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,057,579.31|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 291 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 07/13/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0686005 
                                                                                                        0686005 
                                                                                                        0686005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     2,941,786.54  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,361,701.60  114.2742% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     3,483,919.65  118.4287% 
   4   31-0578656     JOHN R JURGENSEN COMPANY                                                   $     3,652,319.87  124.1531% 
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     3,671,486.70  124.8047% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,766,000.00  128.0174% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,826,800.00  130.0842% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1128289          |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   54000.00000       54000.00|   45000.00000       45000.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1300.00000       23400.00|    1650.00000       29700.00|    1500.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     300.00000        1200.00|     130.00000         520.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      50.00000        3600.00|     104.00000        7488.00|      75.00000        5400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               54.000  MOS  |     100.00000        5400.00|     220.00000       11880.00|     125.00000        6750.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               18.000  MOS  |      50.00000         900.00|      88.00000        1584.00|      75.00000        1350.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-01614                       LUMP |   10000.00000       10000.00|   11000.00000       11000.00|   10000.00000       10000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  145000.00000      145000.00|  168085.00000      168085.00|  175000.00000      175000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   58000.00000       58000.00|   67230.00000       67230.00|  122000.00000      122000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240             1085.000  SYS  |       5.00000        5425.00|      10.00000       10850.00|      10.00000       10850.00 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1128289         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02241              165.000  LFT  |       5.55000         915.75|       5.50000         907.50|       5.50000         907.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 202-02278             4220.000  LFT  |       2.00000        8440.00|       1.25000        5275.00|       4.50000       18990.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-52710             3777.000  SYS  |       3.00000       11331.00|       4.50000       16996.50|       5.50000       20773.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 203-02000            10859.000  CYS  |      13.00000      141167.00|      11.00000      119449.00|      30.00000      325770.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070              500.000  CYS  |      15.00000        7500.00|      17.25000        8625.00|      12.00000        6000.00 
  BORROW                                  |                             |                             | 
0023 205-06931               16.000  TON  |      35.00000         560.00|     108.00000        1728.00|      55.00000         880.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933               54.000  EACH |      95.00000        5130.00|      71.00000        3834.00|      65.00000        3510.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06934                6.000  TON  |     575.00000        3450.00|     380.00000        2280.00|     350.00000        2100.00 
  TEMPORARY MULCHING                      |                             |                             | 
0026 205-06935                1.000  EACH |    4000.00000        4000.00|    4725.00000        4725.00|     500.00000         500.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0027 205-06937             1877.000  LFT  |       1.50000        2815.50|       1.50000        2815.50|       1.35000        2533.95 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 207-08267             1715.000  SYS  |       9.00000       15435.00|       8.75000       15006.25|       7.50000       12862.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-08268            21270.000  SYS  |      11.00000      233970.00|      13.20000      280764.00|      11.00000      233970.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0030 211-07454             2464.000  CYS  |      28.00000       68992.00|      26.75000       65912.00|      20.00000       49280.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0031 303-01180             2460.000  TON  |      18.00000       44280.00|      30.75000       75645.00|      21.00000       51660.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 304-07489               67.000  TON  |     100.00000        6700.00|     150.00000       10050.00|     105.00000        7035.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0033 306-08038               80.000  SYS  |      25.00000        2000.00|      15.25000        1220.00|      32.00000        2560.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0034 401-07334             1323.000  TON  |      74.00000       97902.00|      90.00000      119070.00|      78.25000      103524.75 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             2195.000  TON  |      52.00000      114140.00|      75.50000      165722.50|      75.75000      166271.25 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             1903.000  TON  |      59.00000      112277.00|      68.00000      129404.00|      66.50000      126549.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07424             5513.000  TON  |      44.00000      242572.00|      55.00000      303215.00|      55.50000      305971.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1128289         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 401-07429             2384.000  TON  |      54.00000      128736.00|      73.00000      174032.00|      67.00000      159728.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0039 402-07432               73.000  TON  |     119.00000        8687.00|     100.00000        7300.00|      98.50000        7190.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0040 402-07440              219.000  TON  |      62.00000       13578.00|      62.50000       13687.50|      69.25000       15165.75 
  HMA BASE, TYPE A                        |                             |                             | 
0041 402-07453              566.000  TON  |      75.00000       42450.00|      95.00000       53770.00|      70.25000       39761.50 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0042 406-05520               17.390  TON  |     325.00000        5651.75|     375.00000        6521.25|     280.00000        4869.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 604-07896               14.100  SYS  |     165.00000        2326.50|     180.00000        2538.00|     125.00000        1762.50 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0044 604-07900              238.400  SYS  |     150.00000       35760.00|     180.00000       42912.00|     150.00000       35760.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0045 604-07901                9.800  SYS  |     225.00000        2205.00|     180.00000        1764.00|     160.00000        1568.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0046 604-07902              117.900  SYS  |     170.00000       20043.00|     180.00000       21222.00|     155.00000       18274.50 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0047 604-07903               12.200  SYS  |     135.00000        1647.00|     180.00000        2196.00|     150.00000        1830.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0048 604-44251                7.900  CYS  |     750.00000        5925.00|    1075.00000        8492.50|     750.00000        5925.00 
  STEPS, CONCRETE                         |                             |                             | 
0049 604-91531             3502.000  SYS  |      35.00000      122570.00|      33.00000      115566.00|      28.00000       98056.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0050 605-06120              400.000  LFT  |      19.00000        7600.00|      35.00000       14000.00|      20.00000        8000.00 
  CURB, CONCRETE                          |                             |                             | 
0051 605-06140             5367.000  LFT  |      16.00000       85872.00|      18.50000       99289.50|      20.00000      107340.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0052 605-97937               61.000  LFT  |      23.00000        1403.00|      40.00000        2440.00|      20.00000        1220.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0053 610-07487              182.000  TON  |     100.00000       18200.00|     105.00000       19110.00|     140.00000       25480.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0054 611-05330             2295.000  SYS  |      49.00000      112455.00|      42.50000       97537.50|      40.00000       91800.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0055 611-06497                2.000  EACH |     195.00000         390.00|     195.00000         390.00|     195.00000         390.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0056 615-06490               40.000  EACH |     140.00000        5600.00|     132.00000        5280.00|     132.00000        5280.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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0057 615-06505                7.000  EACH |     700.00000        4900.00|     655.00000        4585.00|     655.00000        4585.00 
  MONUMENT, B                             |                             |                             | 
0058 616-02320               30.000  SYS  |       4.00000         120.00|       5.00000         150.00|       1.00000          30.00 
  GEOTEXTILES                             |                             |                             | 
0059 621-01004               10.000  EACH |     740.00000        7400.00|     220.00000        2200.00|     200.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                1.180  TON  |     400.00000         472.00|     600.00000         708.00|     500.00000         590.00 
  FERTILIZER                              |                             |                             | 
0061 621-06557              500.000  LBS  |       9.00000        4500.00|       2.75000        1375.00|       2.65000        1325.00 
  SEED MIXTURE, T                         |                             |                             | 
0062 621-06567               14.000  kGAL |      20.00000         280.00|       1.05000          14.70|       1.00000          14.00 
  WATER                                   |                             |                             | 
0063 621-06574             3494.000  SYS  |       3.50000       12229.00|       4.25000       14849.50|       2.95000       10307.30 
  SODDING                                 |                             |                             | 
0066 715-02907             3303.000  LFT  |      28.00000       92484.00|      44.00000      145332.00|      30.00000       99090.00 
  WATER LINE, 6 IN. , C900 PVC W/         |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0067 715-04612              260.000  LFT  |      13.00000        3380.00|      19.00000        4940.00|      15.00000        3900.00 
  PIPE , HDPE, 1 IN.                      |                             |                             | 
0068 715-05024               52.000  LFT  |      81.00000        4212.00|      68.00000        3536.00|      55.00000        2860.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0069 715-05048             6574.000  LFT  |       5.00000       32870.00|       6.25000       41087.50|       3.25000       21365.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0070 715-05053              215.000  LFT  |      13.00000        2795.00|      17.50000        3762.50|      12.00000        2580.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0071 715-05149             1425.000  LFT  |      53.00000       75525.00|      30.25000       43106.25|      22.00000       31350.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0072 715-05151              453.000  LFT  |      34.00000       15402.00|      31.00000       14043.00|      26.00000       11778.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0073 715-05152              814.000  LFT  |      60.00000       48840.00|      36.50000       29711.00|      28.00000       22792.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0074 715-05153              384.000  LFT  |      36.00000       13824.00|      38.75000       14880.00|      31.00000       11904.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0075 715-05154              580.000  LFT  |      50.00000       29000.00|      47.25000       27405.00|      35.00000       20300.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0076 715-05156              387.000  LFT  |      74.00000       28638.00|      64.25000       24864.75|      41.00000       15867.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0077 715-05159              665.000  LFT  |      92.00000       61180.00|      80.00000       53200.00|      65.00000       43225.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
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0078 715-05169              270.000  LFT  |      38.00000       10260.00|      29.25000        7897.50|      26.00000        7020.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0079 715-05422               68.000  LFT  |     105.00000        7140.00|      77.00000        5236.00|      61.00000        4148.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0080 715-05842                1.000  EACH |    1700.00000        1700.00|    1625.00000        1625.00|    1250.00000        1250.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0081 715-46005               12.000  EACH |     175.00000        2100.00|     450.00000        5400.00|     350.00000        4200.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0082 718-06531                2.000  EACH |     550.00000        1100.00|     425.00000         850.00|     600.00000        1200.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0083 718-06532             3000.000  LFT  |       0.75000        2250.00|       1.10000        3300.00|       0.75000        2250.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0084 718-52610              626.000  CYS  |      27.00000       16902.00|      40.00000       25040.00|      37.50000       23475.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0085 718-99153             5037.000  SYS  |       1.00000        5037.00|       1.20000        6044.40|       1.00000        5037.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0086 720-44000               14.000  EACH |     488.00000        6832.00|     550.00000        7700.00|     440.00000        6160.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0087 720-45005                1.000  EACH |    1100.00000        1100.00|    1325.00000        1325.00|    1500.00000        1500.00 
  INLET, A2                               |                             |                             | 
0088 720-45015                9.000  EACH |    1100.00000        9900.00|    1300.00000       11700.00|    1400.00000       12600.00 
  INLET, A8                               |                             |                             | 
0089 720-45235                2.000  EACH |    1000.00000        2000.00|    1150.00000        2300.00|    1600.00000        3200.00 
  CATCH BASIN, E7                         |                             |                             | 
0090 720-45250               17.000  EACH |    1400.00000       23800.00|    1400.00000       23800.00|    3200.00000       54400.00 
  CATCH BASIN, K10                        |                             |                             | 
0091 720-45265                1.000  EACH |     700.00000         700.00|     930.00000         930.00|    1400.00000        1400.00 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0092 720-45410               16.000  EACH |    1800.00000       28800.00|    2675.00000       42800.00|    2100.00000       33600.00 
  MANHOLE, C4                             |                             |                             | 
0093 720-94612                4.000  EACH |    2550.00000       10200.00|    4025.00000       16100.00|    3500.00000       14000.00 
  MANHOLE, K4                             |                             |                             | 
0094 720-94840                5.000  EACH |      70.00000         350.00|     520.00000        2600.00|     250.00000        1250.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0095 720-95422                4.000  EACH |    2550.00000       10200.00|    3905.00000       15620.00|    2800.00000       11200.00 
  MANHOLE, J4                             |                             |                             | 
0096 720-96999                7.000  EACH |    2885.00000       20195.00|    4300.00000       30100.00|    3250.00000       22750.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0097 720-98174                6.000  EACH |    1800.00000       10800.00|    1825.00000       10950.00|    2200.00000       13200.00 
  INLET, B15                              |                             |                             | 
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0098 720-98555                2.000  EACH |    1800.00000        3600.00|    1875.00000        3750.00|    2200.00000        4400.00 
  INLET, C15                              |                             |                             | 
0099 720-99416               10.000  EACH |    2000.00000       20000.00|    1975.00000       19750.00|    2500.00000       25000.00 
  CATCH BASIN, B15                        |                             |                             | 
0100 720-99417                5.000  EACH |    2000.00000       10000.00|    2050.00000       10250.00|    2400.00000       12000.00 
  CATCH BASIN, C15                        |                             |                             | 
0101 732-02388                1.000  EACH |    5400.00000        5400.00|    1000.00000        1000.00|    5500.00000        5500.00 
  WATER MAIN , POINT LOWERING             |                             |                             | 
0102 732-08419               13.600  SYS  |     105.00000        1428.00|      82.75000        1125.40|      90.00000        1224.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0103 732-08421               13.600  SYS  |     245.00000        3332.00|     375.00000        5100.00|     150.00000        2040.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0105 801-03290                4.000  EACH |     300.00000        1200.00|     305.00000        1220.00|     389.00000        1556.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0106 801-04308               12.000  EACH |     140.00000        1680.00|     150.00000        1800.00|     525.00000        6300.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0107 801-06203             7168.000  LFT  |       0.23000        1648.64|       0.22000        1576.96|       0.35000        2508.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0108 801-06207             1040.000  LFT  |       1.12000        1164.80|       1.10000        1144.00|       1.20000        1248.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0109 801-06625               34.000  EACH |      55.00000        1870.00|      55.00000        1870.00|     189.00000        6426.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0110 801-06640               44.000  EACH |     155.00000        6820.00|     160.00000        7040.00|     279.00000       12276.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0111 801-06645               30.000  EACH |      55.00000        1650.00|      55.00000        1650.00|       1.00000          30.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0112 801-06775                       LUMP |   15495.00000       15495.00|   83192.66000       83192.66|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0113 801-07118              420.000  LFT  |      11.00000        4620.00|      11.00000        4620.00|      25.00000       10500.00 
  BARRICADE, III-A                        |                             |                             | 
0114 802-04893                1.000  EACH |      53.00000          53.00|     195.00000         195.00|     175.00000         175.00 
  REFERENCE POST                          |                             |                             | 
0115 802-05701              575.400  LFT  |      18.00000       10357.20|      12.75000        7336.35|      11.50000        6617.10 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0116 802-05702              207.800  LFT  |      16.00000        3324.80|      11.00000        2285.80|      10.00000        2078.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0117 802-76025              515.300  SFT  |      19.00000        9790.70|      18.75000        9661.88|      17.00000        8760.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0118 802-76035               13.000  SFT  |      22.00000         286.00|      20.00000         260.00|      18.00000         234.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0119 805-01815                4.000  EACH |    2800.00000       11200.00|    3050.00000       12200.00|    2750.00000       11000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0120 805-01842                6.000  EACH |     890.00000        5340.00|    1050.00000        6300.00|     950.00000        5700.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0121 805-01844              436.000  LFT  |      28.00000       12208.00|      18.75000        8175.00|      17.00000        7412.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0122 805-02087                       LUMP |    1015.00000        1015.00|     985.00000         985.00|     900.00000         900.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0123 805-02152                8.000  EACH |     550.00000        4400.00|     650.00000        5200.00|     600.00000        4800.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0124 805-08465                1.000  EACH |     665.00000         665.00|    1260.00000        1260.00|    1150.00000        1150.00 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0125 805-08466                3.000  EACH |     575.00000        1725.00|    1150.00000        3450.00|    1050.00000        3150.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0126 805-08493                       LUMP |    1500.00000        1500.00|     550.00000         550.00|     500.00000         500.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0127 805-08494                4.000  EACH |    2300.00000        9200.00|    1925.00000        7700.00|    1755.00000        7020.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0128 805-78100                1.000  EACH |   11000.00000       11000.00|   10400.00000       10400.00|    9500.00000        9500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0129 805-78205                4.000  EACH |     800.00000        3200.00|     850.00000        3400.00|     775.00000        3100.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0130 805-78230                4.000  EACH |    1300.00000        5200.00|    1375.00000        5500.00|    1250.00000        5000.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0131 805-78370                4.000  EACH |     235.00000         940.00|     230.00000         920.00|     210.00000         840.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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0132 805-78415                4.000  EACH |    1550.00000        6200.00|    1575.00000        6300.00|    1450.00000        5800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0133 805-78420                4.000  EACH |     225.00000         900.00|     250.00000        1000.00|     230.00000         920.00 
  DISCONNECT HANGER                       |                             |                             | 
0134 805-78467              450.000  LFT  |       2.50000        1125.00|       2.75000        1237.50|       2.50000        1125.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             3984.000  LFT  |       0.65000        2589.60|       0.85000        3386.40|       0.75000        2988.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78480             1242.000  LFT  |       1.00000        1242.00|       1.50000        1863.00|       1.40000        1738.80 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0137 805-78485               44.000  LFT  |       1.30000          57.20|       2.35000         103.40|       2.10000          92.40 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0138 805-78490              517.000  LFT  |       1.50000         775.50|       2.15000        1111.55|       1.95000        1008.15 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0139 805-78510              786.000  LFT  |       1.00000         786.00|       1.40000        1100.40|       1.25000         982.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0140 805-78785                8.000  EACH |     900.00000        7200.00|     965.00000        7720.00|     875.00000        7000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0141 805-78795             1128.000  LFT  |       7.00000        7896.00|       7.75000        8742.00|       7.00000        7896.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0142 805-78925                1.000  EACH |    1100.00000        1100.00|    1325.00000        1325.00|    1200.00000        1200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0143 805-81032                4.000  EACH |    3650.00000       14600.00|    4375.00000       17500.00|    4000.00000       16000.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0144 805-92504                4.000  EACH |     240.00000         960.00|     275.00000        1100.00|     250.00000        1000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0145 808-06703             1257.000  LFT  |       0.40000         502.80|       0.55000         691.35|       0.50000         628.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716             1280.000  LFT  |       0.50000         640.00|       0.55000         704.00|       0.75000         960.00 
  LINE, REMOVE                            |                             |                             | 
0147 808-75240              553.000  LFT  |       0.40000         221.20|       0.45000         248.85|       1.50000         829.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0148 808-75245             2654.000  LFT  |       0.40000        1061.60|       0.45000        1194.30|       0.50000        1327.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0149 808-75278               58.000  LFT  |       2.00000         116.00|       2.25000         130.50|       3.50000         203.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1128289         |(   3  ) 35-1875662 
                                          |DAVE O`MARA CONTRACTOR       |BEATY CONSTRUCTION INC       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 808-75297              218.000  LFT  |       3.00000         654.00|       3.25000         708.50|       5.15000        1122.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0151 808-75300             1960.000  LFT  |       1.00000        1960.00|       1.00000        1960.00|       1.30000        2548.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0152 808-75320                2.000  EACH |     100.00000         200.00|     110.00000         220.00|     105.00000         210.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0153 808-75325                1.000  EACH |     160.00000         160.00|     165.00000         165.00|     155.00000         155.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0154 808-92027              302.000  LFT  |       2.00000         604.00|       2.20000         664.40|       1.45000         437.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0155 808-95933               99.000  LFT  |       3.00000         297.00|       2.20000         217.80|       8.00000         792.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0157 732-04751                1.000  EACH |    2100.00000        2100.00|    1930.00000        1930.00|    2300.00000        2300.00 
  WATER SERVICE , 3" LINE, RECONNECTION,  |                             |                             | 
  LONG                                    |                             |                             | 
0158 732-04751               32.000  EACH |     675.00000       21600.00|     685.00000       21920.00|     600.00000       19200.00 
  WATER SERVICE , 0.75" LINE,             |                             |                             | 
  RECONNECTION SHORT                      |                             |                             | 
0159 732-04751               24.000  EACH |    1325.00000       31800.00|     865.00000       20760.00|    1000.00000       24000.00 
  WATER SERVICE , 0.75 LINE, RECONNECTION |                             |                             | 
  LONG                                    |                             |                             | 
0160 732-04751                1.000  EACH |    2100.00000        2100.00|    1725.00000        1725.00|    3000.00000        3000.00 
  WATER SERVICE , 2" RECONNECTION, LONG   |                             |                             | 
     SECTION TOTALS                       |           $     2,941,786.54|           $     3,361,701.60|           $     3,483,919.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,941,786.54|           $     3,361,701.60|           $     3,483,919.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   90923.41000       90923.41|   16000.00000       16000.00|   83741.70000       83741.70 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1697.69000       30558.42|    2300.00000       41400.00|    2500.00000       45000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     116.45000         465.80|     180.00000         720.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      87.33000        6287.76|     120.00000        8640.00|     100.00000        7200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               54.000  MOS  |     232.89000       12576.06|      80.00000        4320.00|     250.00000       13500.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               18.000  MOS  |     145.55000        2619.90|      60.00000        1080.00|     100.00000        1800.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-01614                       LUMP |    7200.00000        7200.00|   11000.00000       11000.00|   14250.00000       14250.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |   61053.05000       61053.05|   30000.00000       30000.00|  182000.00000      182000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   14566.47000       14566.47|  150000.00000      150000.00|   76000.00000       76000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240             1085.000  SYS  |      11.84000       12846.40|      10.00000       10850.00|      10.00000       10850.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02241              165.000  LFT  |       5.50000         907.50|       6.00000         990.00|      13.00000        2145.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-02278             4220.000  LFT  |       5.45000       22999.00|       0.50000        2110.00|       7.00000       29540.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-52710             3777.000  SYS  |      10.01000       37807.77|       6.50000       24550.50|       9.00000       33993.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 203-02000            10859.000  CYS  |      16.33000      177327.47|      17.00000      184603.00|      25.00000      271475.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070              500.000  CYS  |      10.04000        5020.00|      11.00000        5500.00|       5.00000        2500.00 
  BORROW                                  |                             |                             | 
0023 205-06931               16.000  TON  |      91.54000        1464.64|      24.00000         384.00|      75.00000        1200.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933               54.000  EACH |     446.40000       24105.60|      75.00000        4050.00|      65.00000        3510.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06934                6.000  TON  |     531.00000        3186.00|     400.00000        2400.00|     350.00000        2100.00 
  TEMPORARY MULCHING                      |                             |                             | 
0026 205-06935                1.000  EACH |     569.91000         569.91|    5500.00000        5500.00|    4200.00000        4200.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0027 205-06937             1877.000  LFT  |       3.37000        6325.49|       2.75000        5161.75|       1.35000        2533.95 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 207-08267             1715.000  SYS  |      21.10000       36186.50|      14.75000       25296.25|      21.00000       36015.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-08268            21270.000  SYS  |      16.11000      342659.70|      15.25000      324367.50|      14.00000      297780.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0030 211-07454             2464.000  CYS  |      30.28000       74609.92|      22.00000       54208.00|      23.00000       56672.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0031 303-01180             2460.000  TON  |      30.06000       73947.60|      22.00000       54120.00|      41.00000      100860.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 304-07489               67.000  TON  |     164.66000       11032.22|     150.00000       10050.00|     105.00000        7035.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0033 306-08038               80.000  SYS  |      14.02000        1121.60|      40.00000        3200.00|      27.50000        2200.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0034 401-07334             1323.000  TON  |      85.40000      112984.20|      91.00000      120393.00|      85.00000      112455.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             2195.000  TON  |      69.30000      152113.50|      88.00000      193160.00|      63.00000      138285.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             1903.000  TON  |      62.64000      119203.92|      78.00000      148434.00|      72.00000      137016.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07424             5513.000  TON  |      50.59000      278902.67|      65.00000      358345.00|      56.00000      308728.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0038 401-07429             2384.000  TON  |      67.07000      159894.88|      78.00000      185952.00|      62.00000      147808.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 402-07432               73.000  TON  |      91.92000        6710.16|     120.00000        8760.00|      73.00000        5329.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0040 402-07440              219.000  TON  |      57.26000       12539.94|      82.00000       17958.00|      72.00000       15768.00 
  HMA BASE, TYPE A                        |                             |                             | 
0041 402-07453              566.000  TON  |      84.88000       48042.08|     110.00000       62260.00|      74.00000       41884.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0042 406-05520               17.390  TON  |     350.00000        6086.50|     325.00000        5651.75|     300.00000        5217.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 604-07896               14.100  SYS  |     171.31000        2415.47|     160.00000        2256.00|      97.00000        1367.70 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0044 604-07900              238.400  SYS  |     184.73000       44039.63|     190.00000       45296.00|      97.00000       23124.80 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0045 604-07901                9.800  SYS  |     171.38000        1679.52|     160.00000        1568.00|      97.00000         950.60 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0046 604-07902              117.900  SYS  |     164.73000       19421.67|     175.00000       20632.50|      97.00000       11436.30 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0047 604-07903               12.200  SYS  |     141.37000        1724.71|     130.00000        1586.00|      97.00000        1183.40 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0048 604-44251                7.900  CYS  |    1449.90000       11454.21|    1500.00000       11850.00|    1300.00000       10270.00 
  STEPS, CONCRETE                         |                             |                             | 
0049 604-91531             3502.000  SYS  |      37.40000      130974.80|      52.00000      182104.00|      37.00000      129574.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0050 605-06120              400.000  LFT  |      19.50000        7800.00|      23.00000        9200.00|      33.00000       13200.00 
  CURB, CONCRETE                          |                             |                             | 
0051 605-06140             5367.000  LFT  |      17.19000       92258.73|      18.00000       96606.00|      16.00000       85872.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0052 605-97937               61.000  LFT  |      19.50000        1189.50|      22.00000        1342.00|      44.00000        2684.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0053 610-07487              182.000  TON  |      98.99000       18016.18|     165.00000       30030.00|     115.00000       20930.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0054 611-05330             2295.000  SYS  |      42.94000       98547.30|      45.00000      103275.00|      47.00000      107865.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0055 611-06497                2.000  EACH |     172.07000         344.14|     400.00000         800.00|     180.00000         360.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0056 615-06490               40.000  EACH |     132.00000        5280.00|     150.00000        6000.00|     140.00000        5600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0057 615-06505                7.000  EACH |     655.00000        4585.00|     750.00000        5250.00|     575.00000        4025.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 616-02320               30.000  SYS  |       6.51000         195.30|       6.00000         180.00|       8.75000         262.50 
  GEOTEXTILES                             |                             |                             | 
0059 621-01004               10.000  EACH |     733.00000        7330.00|     225.00000        2250.00|     200.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                1.180  TON  |     360.00000         424.80|     605.00000         713.90|     550.00000         649.00 
  FERTILIZER                              |                             |                             | 
0061 621-06557              500.000  LBS  |       8.71000        4355.00|       3.00000        1500.00|       2.65000        1325.00 
  SEED MIXTURE, T                         |                             |                             | 
0062 621-06567               14.000  kGAL |      20.00000         280.00|       1.10000          15.40|       1.00000          14.00 
  WATER                                   |                             |                             | 
0063 621-06574             3494.000  SYS  |       2.81000        9818.14|       3.25000       11355.50|       2.95000       10307.30 
  SODDING                                 |                             |                             | 
0066 715-02907             3303.000  LFT  |      60.10000      198510.30|      55.00000      181665.00|      49.00000      161847.00 
  WATER LINE, 6 IN. , C900 PVC W/         |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0067 715-04612              260.000  LFT  |      40.38000       10498.80|      28.00000        7280.00|      41.00000       10660.00 
  PIPE , HDPE, 1 IN.                      |                             |                             | 
0068 715-05024               52.000  LFT  |      91.78000        4772.56|      90.00000        4680.00|      94.00000        4888.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0069 715-05048             6574.000  LFT  |       4.62000       30371.88|       7.00000       46018.00|       5.00000       32870.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0070 715-05053              215.000  LFT  |      20.80000        4472.00|      35.00000        7525.00|      15.75000        3386.25 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0071 715-05149             1425.000  LFT  |      48.46000       69055.50|      48.00000       68400.00|      62.00000       88350.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0072 715-05151              453.000  LFT  |      50.35000       22808.55|      40.00000       18120.00|      37.00000       16761.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0073 715-05152              814.000  LFT  |      54.04000       43988.56|      45.00000       36630.00|      42.00000       34188.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0074 715-05153              384.000  LFT  |      64.06000       24599.04|      48.00000       18432.00|      45.00000       17280.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0075 715-05154              580.000  LFT  |      61.57000       35710.60|      48.00000       27840.00|      51.00000       29580.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0076 715-05156              387.000  LFT  |      79.97000       30948.39|      62.00000       23994.00|      59.00000       22833.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0077 715-05159              665.000  LFT  |      84.14000       55953.10|     105.00000       69825.00|      84.00000       55860.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0078 715-05169              270.000  LFT  |      63.76000       17215.20|      40.00000       10800.00|      41.00000       11070.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 715-05422               68.000  LFT  |     136.71000        9296.28|      62.00000        4216.00|     121.00000        8228.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0080 715-05842                1.000  EACH |    1523.21000        1523.21|    3400.00000        3400.00|    2550.00000        2550.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0081 715-46005               12.000  EACH |     620.33000        7443.96|     750.00000        9000.00|     320.00000        3840.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0082 718-06531                2.000  EACH |     515.51000        1031.02|     600.00000        1200.00|     510.00000        1020.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0083 718-06532             3000.000  LFT  |       0.75000        2250.00|       1.00000        3000.00|       1.10000        3300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0084 718-52610              626.000  CYS  |      40.18000       25152.68|      29.00000       18154.00|      34.60000       21659.60 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0085 718-99153             5037.000  SYS  |       1.94000        9771.78|       0.50000        2518.50|       1.75000        8814.75 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0086 720-44000               14.000  EACH |     428.18000        5994.52|     225.00000        3150.00|     550.00000        7700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0087 720-45005                1.000  EACH |    1382.81000        1382.81|    1500.00000        1500.00|    2100.00000        2100.00 
  INLET, A2                               |                             |                             | 
0088 720-45015                9.000  EACH |    1431.03000       12879.27|    1500.00000       13500.00|    2100.00000       18900.00 
  INLET, A8                               |                             |                             | 
0089 720-45235                2.000  EACH |    1602.11000        3204.22|    1600.00000        3200.00|    2300.00000        4600.00 
  CATCH BASIN, E7                         |                             |                             | 
0090 720-45250               17.000  EACH |    1839.26000       31267.42|    1900.00000       32300.00|    2700.00000       45900.00 
  CATCH BASIN, K10                        |                             |                             | 
0091 720-45265                1.000  EACH |     910.40000         910.40|    2000.00000        2000.00|    1300.00000        1300.00 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0092 720-45410               16.000  EACH |    2479.31000       39668.96|    2200.00000       35200.00|    2700.00000       43200.00 
  MANHOLE, C4                             |                             |                             | 
0093 720-94612                4.000  EACH |    3266.89000       13067.56|    3200.00000       12800.00|    4800.00000       19200.00 
  MANHOLE, K4                             |                             |                             | 
0094 720-94840                5.000  EACH |     450.30000        2251.50|     100.00000         500.00|     250.00000        1250.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0095 720-95422                4.000  EACH |    3475.11000       13900.44|    2800.00000       11200.00|    3700.00000       14800.00 
  MANHOLE, J4                             |                             |                             | 
0096 720-96999                7.000  EACH |    4312.46000       30187.22|    3900.00000       27300.00|    3500.00000       24500.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0097 720-98174                6.000  EACH |    2586.10000       15516.60|    2300.00000       13800.00|    2600.00000       15600.00 
  INLET, B15                              |                             |                             | 
0098 720-98555                2.000  EACH |    2617.55000        5235.10|    2500.00000        5000.00|    2700.00000        5400.00 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 720-99416               10.000  EACH |    2503.22000       25032.20|    2600.00000       26000.00|    2800.00000       28000.00 
  CATCH BASIN, B15                        |                             |                             | 
0100 720-99417                5.000  EACH |    2503.22000       12516.10|    2300.00000       11500.00|    2800.00000       14000.00 
  CATCH BASIN, C15                        |                             |                             | 
0101 732-02388                1.000  EACH |    5710.13000        5710.13|    3500.00000        3500.00|    5600.00000        5600.00 
  WATER MAIN , POINT LOWERING             |                             |                             | 
0102 732-08419               13.600  SYS  |     217.75000        2961.40|     325.00000        4420.00|     230.00000        3128.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0103 732-08421               13.600  SYS  |     152.78000        2077.81|     705.00000        9588.00|     520.00000        7072.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0105 801-03290                4.000  EACH |     389.00000        1556.00|     305.00000        1220.00|     320.00000        1280.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0106 801-04308               12.000  EACH |     525.00000        6300.00|     150.00000        1800.00|     580.00000        6960.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0107 801-06203             7168.000  LFT  |       1.49000       10680.32|       0.25000        1792.00|       0.33000        2365.44 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0108 801-06207             1040.000  LFT  |       1.71000        1778.40|       1.20000        1248.00|       1.85000        1924.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0109 801-06625               34.000  EACH |     189.00000        6426.00|      55.00000        1870.00|     122.00000        4148.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0110 801-06640               44.000  EACH |     279.00000       12276.00|     160.00000        7040.00|     166.00000        7304.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0111 801-06645               30.000  EACH |       1.00000          30.00|      55.00000        1650.00|      44.00000        1320.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0112 801-06775                       LUMP |  115863.12000      115863.12|    8000.00000        8000.00|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0113 801-07118              420.000  LFT  |      25.00000       10500.00|      25.00000       10500.00|      20.50000        8610.00 
  BARRICADE, III-A                        |                             |                             | 
0114 802-04893                1.000  EACH |     209.00000         209.00|     340.00000         340.00|     175.00000         175.00 
  REFERENCE POST                          |                             |                             | 
0115 802-05701              575.400  LFT  |      18.00000       10357.20|      20.00000       11508.00|      11.50000        6617.10 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0116 802-05702              207.800  LFT  |      16.00000        3324.80|      18.00000        3740.40|      10.00000        2078.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0117 802-76025              515.300  SFT  |      18.70000        9636.11|      21.00000       10821.30|      17.00000        8760.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0118 802-76035               13.000  SFT  |      23.00000         299.00|      27.00000         351.00|      18.00000         234.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0119 805-01815                4.000  EACH |    2600.00000       10400.00|    3100.00000       12400.00|    2750.00000       11000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0120 805-01842                6.000  EACH |    1360.00000        8160.00|    1800.00000       10800.00|     950.00000        5700.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0121 805-01844              436.000  LFT  |      26.00000       11336.00|      32.00000       13952.00|      17.00000        7412.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0122 805-02087                       LUMP |    1300.00000        1300.00|    1600.00000        1600.00|     900.00000         900.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0123 805-02152                8.000  EACH |     670.00000        5360.00|     800.00000        6400.00|     600.00000        4800.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0124 805-08465                1.000  EACH |     840.00000         840.00|    1000.00000        1000.00|    1150.00000        1150.00 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0125 805-08466                3.000  EACH |     750.00000        2250.00|     900.00000        2700.00|    1050.00000        3150.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0126 805-08493                       LUMP |    1820.00000        1820.00|    2200.00000        2200.00|     500.00000         500.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0127 805-08494                4.000  EACH |    2010.00000        8040.00|    2400.00000        9600.00|    1755.00000        7020.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0128 805-78100                1.000  EACH |   10500.00000       10500.00|   12500.00000       12500.00|    9500.00000        9500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0129 805-78205                4.000  EACH |     830.00000        3320.00|    1000.00000        4000.00|     775.00000        3100.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0130 805-78230                4.000  EACH |    1280.00000        5120.00|    1550.00000        6200.00|    1250.00000        5000.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0131 805-78370                4.000  EACH |     291.00000        1164.00|     350.00000        1400.00|     210.00000         840.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0132 805-78415                4.000  EACH |    1430.00000        5720.00|    1700.00000        6800.00|    1450.00000        5800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0133 805-78420                4.000  EACH |     316.00000        1264.00|     400.00000        1600.00|     230.00000         920.00 
  DISCONNECT HANGER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0134 805-78467              450.000  LFT  |       2.76000        1242.00|       3.50000        1575.00|       2.50000        1125.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             3984.000  LFT  |       0.27000        1075.68|       0.35000        1394.40|       0.75000        2988.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78480             1242.000  LFT  |       1.99000        2471.58|       2.50000        3105.00|       1.40000        1738.80 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0137 805-78485               44.000  LFT  |       3.81000         167.64|       4.50000         198.00|       2.10000          92.40 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0138 805-78490              517.000  LFT  |       2.81000        1452.77|       3.50000        1809.50|       1.95000        1008.15 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0139 805-78510              786.000  LFT  |       2.41000        1894.26|       3.00000        2358.00|       1.25000         982.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0140 805-78785                8.000  EACH |     930.00000        7440.00|    1100.00000        8800.00|     875.00000        7000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0141 805-78795             1128.000  LFT  |       8.10000        9136.80|      10.00000       11280.00|       7.00000        7896.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0142 805-78925                1.000  EACH |    1650.00000        1650.00|    2000.00000        2000.00|    1200.00000        1200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0143 805-81032                4.000  EACH |    3600.00000       14400.00|    4300.00000       17200.00|    4000.00000       16000.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0144 805-92504                4.000  EACH |     314.00000        1256.00|     375.00000        1500.00|     250.00000        1000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0145 808-06703             1257.000  LFT  |       0.50000         628.50|       0.50000         628.50|       0.50000         628.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716             1280.000  LFT  |       0.75000         960.00|       0.55000         704.00|       0.55000         704.00 
  LINE, REMOVE                            |                             |                             | 
0147 808-75240              553.000  LFT  |       1.50000         829.50|       0.45000         248.85|       0.44000         243.32 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0148 808-75245             2654.000  LFT  |       0.50000        1327.00|       0.45000        1194.30|       0.44000        1167.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0149 808-75278               58.000  LFT  |       3.50000         203.00|       2.25000         130.50|       2.77000         160.66 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0150 808-75297              218.000  LFT  |       5.15000        1122.70|       3.50000         763.00|       3.60000         784.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0151 808-75300             1960.000  LFT  |       1.30000        2548.00|       1.00000        1960.00|       1.44000        2822.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0578656          |(   5   ) 31-1323837         |(   6  ) 35-0918397 
                                          |JOHN R. JURGENSEN COMPANY    |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 808-75320                2.000  EACH |     105.00000         210.00|     110.00000         220.00|     125.00000         250.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0153 808-75325                1.000  EACH |     155.00000         155.00|     170.00000         170.00|     175.00000         175.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0154 808-92027              302.000  LFT  |       1.45000         437.90|       2.40000         724.80|       1.11000         335.22 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0155 808-95933               99.000  LFT  |       8.00000         792.00|       2.40000         237.60|       4.00000         396.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0157 732-04751                1.000  EACH |    2539.26000        2539.26|    3150.00000        3150.00|    1900.00000        1900.00 
  WATER SERVICE , 3" LINE, RECONNECTION,  |                             |                             | 
  LONG                                    |                             |                             | 
0158 732-04751               32.000  EACH |    1263.29000       40425.28|     700.00000       22400.00|    1100.00000       35200.00 
  WATER SERVICE , 0.75" LINE,             |                             |                             | 
  RECONNECTION SHORT                      |                             |                             | 
0159 732-04751               24.000  EACH |    1805.10000       43322.40|    1500.00000       36000.00|    1000.00000       24000.00 
  WATER SERVICE , 0.75 LINE, RECONNECTION |                             |                             | 
  LONG                                    |                             |                             | 
0160 732-04751                1.000  EACH |    2678.44000        2678.44|    2315.00000        2315.00|    2400.00000        2400.00 
  WATER SERVICE , 2" RECONNECTION, LONG   |                             |                             | 
     SECTION TOTALS                       |           $     3,652,319.87|           $     3,671,486.70|           $     3,766,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,652,319.87|           $     3,671,486.70|           $     3,766,000.00 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   56000.00000       56000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    2000.00000       36000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     125.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      95.00000        6840.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               54.000  MOS  |     220.00000       11880.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               18.000  MOS  |      95.00000        1710.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-01614                       LUMP |    8500.00000        8500.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  191000.00000      191000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |   76000.00000       76000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240             1085.000  SYS  |       9.00000        9765.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02241              165.000  LFT  |       5.65000         932.25|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
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0019 202-02278             4220.000  LFT  |       4.30000       18146.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-52710             3777.000  SYS  |       5.00000       18885.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 203-02000            10859.000  CYS  |      31.25000      339343.75|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070              500.000  CYS  |      13.00000        6500.00|                             | 
  BORROW                                  |                             |                             | 
0023 205-06931               16.000  TON  |      45.00000         720.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933               54.000  EACH |      70.00000        3780.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06934                6.000  TON  |     360.00000        2160.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0026 205-06935                1.000  EACH |    4000.00000        4000.00|                             | 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0027 205-06937             1877.000  LFT  |       1.90000        3566.30|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 207-08267             1715.000  SYS  |       9.75000       16721.25|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-08268            21270.000  SYS  |      14.75000      313732.50|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0030 211-07454             2464.000  CYS  |      36.50000       89936.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0031 303-01180             2460.000  TON  |      24.00000       59040.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 304-07489               67.000  TON  |     105.00000        7035.00|                             | 
  HMA PATCHING, TYPE A                    |                             |                             | 
0033 306-08038               80.000  SYS  |      15.00000        1200.00|                             | 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0034 401-07334             1323.000  TON  |      78.25000      103524.75|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             2195.000  TON  |      75.75000      166271.25|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             1903.000  TON  |      66.50000      126549.50|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07424             5513.000  TON  |      55.50000      305971.50|                             | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0038 401-07429             2384.000  TON  |      67.00000      159728.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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0039 402-07432               73.000  TON  |      98.50000        7190.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0040 402-07440              219.000  TON  |      69.25000       15165.75|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0041 402-07453              566.000  TON  |      70.25000       39761.50|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0042 406-05520               17.390  TON  |     280.00000        4869.20|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 604-07896               14.100  SYS  |     165.00000        2326.50|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0044 604-07900              238.400  SYS  |     165.00000       39336.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0045 604-07901                9.800  SYS  |     165.00000        1617.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0046 604-07902              117.900  SYS  |     165.00000       19453.50|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0047 604-07903               12.200  SYS  |     165.00000        2013.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0048 604-44251                7.900  CYS  |    1035.00000        8176.50|                             | 
  STEPS, CONCRETE                         |                             |                             | 
0049 604-91531             3502.000  SYS  |      36.00000      126072.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0050 605-06120              400.000  LFT  |      38.00000       15200.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0051 605-06140             5367.000  LFT  |      22.50000      120757.50|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0052 605-97937               61.000  LFT  |      30.00000        1830.00|                             | 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0053 610-07487              182.000  TON  |     140.00000       25480.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0054 611-05330             2295.000  SYS  |      40.00000       91800.00|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0055 611-06497                2.000  EACH |     200.00000         400.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0056 615-06490               40.000  EACH |     135.00000        5400.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0057 615-06505                7.000  EACH |     675.00000        4725.00|                             | 
  MONUMENT, B                             |                             |                             | 
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0058 616-02320               30.000  SYS  |      15.00000         450.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0059 621-01004               10.000  EACH |     205.00000        2050.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                1.180  TON  |     565.00000         666.70|                             | 
  FERTILIZER                              |                             |                             | 
0061 621-06557              500.000  LBS  |       2.70000        1350.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0062 621-06567               14.000  kGAL |       1.05000          14.70|                             | 
  WATER                                   |                             |                             | 
0063 621-06574             3494.000  SYS  |       3.90000       13626.60|                             | 
  SODDING                                 |                             |                             | 
0066 715-02907             3303.000  LFT  |      65.00000      214695.00|                             | 
  WATER LINE, 6 IN. , C900 PVC W/         |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0067 715-04612              260.000  LFT  |      14.00000        3640.00|                             | 
  PIPE , HDPE, 1 IN.                      |                             |                             | 
0068 715-05024               52.000  LFT  |     102.50000        5330.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0069 715-05048             6574.000  LFT  |       3.15000       20708.10|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0070 715-05053              215.000  LFT  |      15.80000        3397.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0071 715-05149             1425.000  LFT  |      41.00000       58425.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0072 715-05151              453.000  LFT  |      34.50000       15628.50|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0073 715-05152              814.000  LFT  |      37.50000       30525.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0074 715-05153              384.000  LFT  |      43.00000       16512.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0075 715-05154              580.000  LFT  |      42.55000       24679.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0076 715-05156              387.000  LFT  |      52.10000       20162.70|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0077 715-05159              665.000  LFT  |      85.00000       56525.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0078 715-05169              270.000  LFT  |      34.50000        9315.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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0079 715-05422               68.000  LFT  |     145.00000        9860.00|                             | 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0080 715-05842                1.000  EACH |    5900.00000        5900.00|                             | 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0081 715-46005               12.000  EACH |     305.00000        3660.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0082 718-06531                2.000  EACH |     525.00000        1050.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0083 718-06532             3000.000  LFT  |       1.15000        3450.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0084 718-52610              626.000  CYS  |      35.65000       22316.90|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0085 718-99153             5037.000  SYS  |       1.80000        9066.60|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0086 720-44000               14.000  EACH |     525.00000        7350.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0087 720-45005                1.000  EACH |    1765.00000        1765.00|                             | 
  INLET, A2                               |                             |                             | 
0088 720-45015                9.000  EACH |    1730.00000       15570.00|                             | 
  INLET, A8                               |                             |                             | 
0089 720-45235                2.000  EACH |    1595.00000        3190.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0090 720-45250               17.000  EACH |    1840.00000       31280.00|                             | 
  CATCH BASIN, K10                        |                             |                             | 
0091 720-45265                1.000  EACH |    1460.00000        1460.00|                             | 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0092 720-45410               16.000  EACH |    2250.00000       36000.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0093 720-94612                4.000  EACH |    3150.00000       12600.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0094 720-94840                5.000  EACH |     505.00000        2525.00|                             | 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0095 720-95422                4.000  EACH |    4500.00000       18000.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0096 720-96999                7.000  EACH |    4200.00000       29400.00|                             | 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0097 720-98174                6.000  EACH |    2335.00000       14010.00|                             | 
  INLET, B15                              |                             |                             | 
0098 720-98555                2.000  EACH |    2330.00000        4660.00|                             | 
  INLET, C15                              |                             |                             | 
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0099 720-99416               10.000  EACH |    2495.00000       24950.00|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0100 720-99417                5.000  EACH |    2450.00000       12250.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0101 732-02388                1.000  EACH |    7500.00000        7500.00|                             | 
  WATER MAIN , POINT LOWERING             |                             |                             | 
0102 732-08419               13.600  SYS  |     230.00000        3128.00|                             | 
  MODULAR BLOCK WALL                      |                             |                             | 
0103 732-08421               13.600  SYS  |     240.00000        3264.00|                             | 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0105 801-03290                4.000  EACH |     460.00000        1840.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0106 801-04308               12.000  EACH |     565.00000        6780.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0107 801-06203             7168.000  LFT  |       0.30000        2150.40|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0108 801-06207             1040.000  LFT  |       1.28000        1331.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0109 801-06625               34.000  EACH |     200.00000        6800.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0110 801-06640               44.000  EACH |     260.00000       11440.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0111 801-06645               30.000  EACH |     100.00000        3000.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0112 801-06775                       LUMP |  134825.89000      134825.89|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0113 801-07118              420.000  LFT  |      19.00000        7980.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0114 802-04893                1.000  EACH |     176.00000         176.00|                             | 
  REFERENCE POST                          |                             |                             | 
0115 802-05701              575.400  LFT  |      11.55000        6645.87|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0116 802-05702              207.800  LFT  |      10.30000        2140.34|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0117 802-76025              515.300  SFT  |      17.50000        9017.75|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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==================================================================================================================================== 
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0118 802-76035               13.000  SFT  |      18.50000         240.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0119 805-01815                4.000  EACH |    2830.00000       11320.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0120 805-01842                6.000  EACH |     980.00000        5880.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0121 805-01844              436.000  LFT  |      17.50000        7630.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0122 805-02087                       LUMP |     930.00000         930.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0123 805-02152                8.000  EACH |     620.00000        4960.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0124 805-08465                1.000  EACH |    1190.00000        1190.00|                             | 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0125 805-08466                3.000  EACH |    1080.00000        3240.00|                             | 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0126 805-08493                       LUMP |     515.00000         515.00|                             | 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0127 805-08494                4.000  EACH |    1810.00000        7240.00|                             | 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0128 805-78100                1.000  EACH |    9800.00000        9800.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0129 805-78205                4.000  EACH |     800.00000        3200.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0130 805-78230                4.000  EACH |    1300.00000        5200.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0131 805-78370                4.000  EACH |     220.00000         880.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0132 805-78415                4.000  EACH |    1500.00000        6000.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0133 805-78420                4.000  EACH |     240.00000         960.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0134 805-78467              450.000  LFT  |       2.55000        1147.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0135 805-78470             3984.000  LFT  |       0.80000        3187.20|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0136 805-78480             1242.000  LFT  |       1.45000        1800.90|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0137 805-78485               44.000  LFT  |       2.15000          94.60|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0138 805-78490              517.000  LFT  |       2.00000        1034.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0139 805-78510              786.000  LFT  |       1.30000        1021.80|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0140 805-78785                8.000  EACH |     900.00000        7200.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0141 805-78795             1128.000  LFT  |       7.20000        8121.60|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0142 805-78925                1.000  EACH |    1250.00000        1250.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0143 805-81032                4.000  EACH |    4120.00000       16480.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0144 805-92504                4.000  EACH |     260.00000        1040.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0145 808-06703             1257.000  LFT  |       0.70000         879.90|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716             1280.000  LFT  |       0.70000         896.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0147 808-75240              553.000  LFT  |       0.70000         387.10|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0148 808-75245             2654.000  LFT  |       0.70000        1857.80|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0149 808-75278               58.000  LFT  |       2.10000         121.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0150 808-75297              218.000  LFT  |       4.25000         926.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0151 808-75300             1960.000  LFT  |       1.05000        2058.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 291 -28 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 44 
     CALL ORDER   : 291                     CONTRACT ID : R -28985-A                   COUNTIES : RUSH 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 808-75320                2.000  EACH |      60.50000         121.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0153 808-75325                1.000  EACH |      89.00000          89.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0154 808-92027              302.000  LFT  |       1.40000         422.80|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0155 808-95933               99.000  LFT  |       5.25000         519.75|                             | 
  CURB PAINTING, YELLOW                   |                             |                             | 
0157 732-04751                1.000  EACH |    1960.00000        1960.00|                             | 
  WATER SERVICE , 3" LINE, RECONNECTION,  |                             |                             | 
  LONG                                    |                             |                             | 
0158 732-04751               32.000  EACH |     770.00000       24640.00|                             | 
  WATER SERVICE , 0.75" LINE,             |                             |                             | 
  RECONNECTION SHORT                      |                             |                             | 
0159 732-04751               24.000  EACH |    1035.00000       24840.00|                             | 
  WATER SERVICE , 0.75 LINE, RECONNECTION |                             |                             | 
  LONG                                    |                             |                             | 
0160 732-04751                1.000  EACH |    1965.00000        1965.00|                             | 
  WATER SERVICE , 2" RECONNECTION, LONG   |                             |                             | 
     SECTION TOTALS                       |           $     3,826,800.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,826,800.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 301 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1354015 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       843,134.40  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       860,505.96  102.0604% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $       869,828.49  103.1661% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       897,856.88  106.4904% 
   5   35-1523985     WIRTZ & YATES, INC.                                                        $       931,976.26  110.5371% 
   6   35-1325036     DEICHMAN EXCAVATING CO                                                     $       989,022.69  117.3031% 
   7   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,129,336.97  133.9451% 
   8   35-1489621     HRP CONSTRUCTION, INC.                                                     $     1,407,160.77  166.8964% 
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                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1386990          |(   3  ) 90-0177865 
                                          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO   |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE, REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   23500.00000       23500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2200.00000       26400.00|    2100.00000       25200.00|    1800.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               24.000  MOS  |     275.00000        6600.00|    1100.00000       26400.00|     100.00000        2400.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      85.00000        1020.00|      85.00000        1020.00|      50.00000         600.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   42000.00000       42000.00|   30000.00000       30000.00|   42500.00000       42500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    8000.00000        8000.00|   12000.00000       12000.00|   17000.00000       17000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             2286.000  SYS  |       4.00000        9144.00|       9.00000       20574.00|       3.00000        6858.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-51330                       LUMP |   17000.00000       17000.00|   35000.00000       35000.00|    7500.00000        7500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-74035                7.000  EACH |      35.00000         245.00|     150.00000        1050.00|      36.00000         252.00 
  SIGN, REMOVE                            |                             |                             | 
0014 203-02000             5355.000  CYS  |      15.00000       80325.00|      11.00000       58905.00|      19.50000      104422.50 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              188.000  TON  |      22.00000        4136.00|      35.00000        6580.00|      35.00000        6580.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              180.000  LFT  |       9.00000        1620.00|      13.00000        2340.00|       9.00000        1620.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06937             2350.000  LFT  |       1.50000        3525.00|       2.25000        5287.50|       1.50000        3525.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             1412.000  SYS  |      17.00000       24004.00|      11.00000       15532.00|      15.00000       21180.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1386990         |(   3  ) 90-0177865 
                                          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO   |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08267             8626.000  SYS  |       8.00000       69008.00|       8.00000       69008.00|       7.00000       60382.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-07454              381.000  CYS  |      45.00000       17145.00|      15.00000        5715.00|      22.00000        8382.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058               46.000  CYS  |      70.00000        3220.00|     155.00000        7130.00|      95.00000        4370.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448             4427.000  TON  |      17.00000       75259.00|      18.00000       79686.00|      19.00000       84113.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               30.000  TON  |      22.00000         660.00|      18.00000         540.00|      45.00000        1350.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 306-08043              694.000  SYS  |       5.00000        3470.00|       6.00000        4164.00|       4.00000        2776.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              761.000  TON  |      62.00000       47182.00|      65.00000       49465.00|      60.00000       45660.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              243.000  TON  |      70.00000       17010.00|      72.00000       17496.00|      66.00000       16038.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435             1188.000  TON  |      48.50000       57618.00|      60.00000       71280.00|      54.00000       64152.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              263.000  TON  |      64.00000       16832.00|      64.00000       16832.00|      57.00000       14991.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442               70.000  TON  |      65.00000        4550.00|      98.00000        6860.00|      80.00000        5600.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                4.000  TON  |    1050.00000        4200.00|       2.00000           8.00|       1.00000           4.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01270              200.000  LFT  |      12.50000        2500.00|      14.50000        2900.00|      12.50000        2500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
0032 601-01626                2.000  EACH |    1600.00000        3200.00|    1850.00000        3700.00|    1600.00000        3200.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-01700                1.000  EACH |    2100.00000        2100.00|    2300.00000        2300.00|    2100.00000        2100.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0034 601-06037                2.000  EACH |     900.00000        1800.00|    1055.00000        2110.00|     865.00000        1730.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0035 601-06854                2.000  EACH |    1700.00000        3400.00|    1975.00000        3950.00|    1700.00000        3400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0036 601-94689                1.000  EACH |    2600.00000        2600.00|    2850.00000        2850.00|    2600.00000        2600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1386990         |(   3  ) 90-0177865 
                                          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO   |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-97080                4.000  EACH |    2100.00000        8400.00|    2300.00000        9200.00|    2100.00000        8400.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0038 601-99105              150.000  LFT  |      20.00000        3000.00|      21.50000        3225.00|      18.50000        2775.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 610-07486               22.000  TON  |      80.00000        1760.00|     150.00000        3300.00|     100.00000        2200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-08232                2.000  EACH |     175.00000         350.00|     188.00000         376.00|     185.00000         370.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06490               31.000  EACH |     150.00000        4650.00|     150.00000        4650.00|     140.00000        4340.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                3.000  EACH |     700.00000        2100.00|     985.00000        2955.00|     665.00000        1995.00 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              113.000  SYS  |       3.50000         395.50|       8.00000         904.00|       2.50000         282.50 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405               50.000  TON  |      25.00000        1250.00|      60.00000        3000.00|      48.00000        2400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     200.00000         400.00|     800.00000        1600.00|     175.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01597               23.000  SYS  |      15.00000         345.00|      10.00000         230.00|      14.00000         322.00 
  EROSION CONTROL, MAT                    |                             |                             | 
0047 621-02770              725.000  SYS  |       2.00000        1450.00|       7.00000        5075.00|       1.90000        1377.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                1.000  TON  |     750.00000         750.00|     500.00000         500.00|     715.00000         715.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553              396.000  LBS  |       4.00000        1584.00|       8.00000        3168.00|       3.85000        1524.60 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557               98.000  LBS  |       8.50000         833.00|       7.00000         686.00|       8.25000         808.50 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                7.000  TON  |     550.00000        3850.00|     500.00000        3500.00|     550.00000        3850.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                0.500  kGAL |      20.00000          10.00|       1.00000           0.50|      10.00000           5.00 
  WATER                                   |                             |                             | 
0053 621-06574              214.000  SYS  |       8.00000        1712.00|      10.00000        2140.00|       8.00000        1712.00 
  SODDING                                 |                             |                             | 
0054 713-51334                       LUMP |   58000.00000       58000.00|   35000.00000       35000.00|   85000.00000       85000.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0056 714-08514              498.000  SFT  |      72.50000       36105.00|      85.00000       42330.00|     100.00000       49800.00 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1386990         |(   3  ) 90-0177865 
                                          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO   |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05048              100.000  LFT  |       8.50000         850.00|       8.00000         800.00|       7.00000         700.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |       9.50000         950.00|      10.00000        1000.00|       8.00000         800.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      11.00000        1100.00|      12.00000        1200.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123              130.000  LFT  |      40.00000        5200.00|      29.00000        3770.00|      32.00000        4160.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05168               20.000  LFT  |      15.00000         300.00|      16.00000         320.00|      50.00000        1000.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0062 715-05171              114.000  LFT  |      25.00000        2850.00|      20.00000        2280.00|      28.00000        3192.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0063 715-46010                2.000  EACH |     330.00000         660.00|     475.00000         950.00|     600.00000        1200.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     695.00000        1390.00|     595.00000        1190.00|     650.00000        1300.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 801-03290                4.000  EACH |     225.00000         900.00|     255.00000        1020.00|     225.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00|     410.00000        1640.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06203             4552.000  LFT  |       0.20000         910.40|       0.25000        1138.00|       0.19000         864.88 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0068 801-06207             7248.000  LFT  |       1.00000        7248.00|       1.00000        7248.00|       0.90000        6523.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06625                2.000  EACH |     100.00000         200.00|     100.00000         200.00|      90.00000         180.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               24.000  EACH |     190.00000        4560.00|     202.00000        4848.00|     180.00000        4320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               16.000  EACH |      65.00000        1040.00|      75.00000        1200.00|      56.00000         896.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               37.000  EACH |       7.00000         259.00|      15.00000         555.00|       6.25000         231.25 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118              168.000  LFT  |      15.00000        2520.00|      16.00000        2688.00|      13.25000        2226.00 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119               72.000  LFT  |      15.00000        1080.00|      19.00000        1368.00|      14.25000        1026.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1386990         |(   3  ) 90-0177865 
                                          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO   |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 802-05701               37.000  LFT  |      30.00000        1110.00|      19.00000         703.00|      16.25000         601.25 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025               17.000  SFT  |      30.00000         510.00|      35.00000         595.00|      31.00000         527.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0078 804-06725                2.000  EACH |      25.00000          50.00|      32.00000          64.00|      27.00000          54.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0079 804-06740               88.000  EACH |      15.00000        1320.00|      35.00000        3080.00|      32.00000        2816.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0080 808-01226               15.000  EACH |     150.00000        2250.00|     155.00000        2325.00|     140.00000        2100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0081 808-06716              710.000  LFT  |       1.00000         710.00|       1.10000         781.00|       0.95000         674.50 
  LINE, REMOVE                            |                             |                             | 
0083 808-75240              802.000  LFT  |       0.50000         401.00|       0.55000         441.10|       0.41000         328.82 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0084 808-75297               32.000  LFT  |      25.00000         800.00|      18.00000         576.00|      16.00000         512.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0085 808-75996               15.000  EACH |      10.00000         150.00|      18.00000         270.00|       9.00000         135.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0086 714-04875               65.250  LFT  |    1250.00000       81562.50|    1130.00000       73732.50|     995.00000       64923.75 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12' X 7'                      |                             |                             | 
0087 808-75205             6412.000  LFT  |       0.50000        3206.00|       0.49000        3141.88|       0.41000        2628.92 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0088 808-75245             3052.000  LFT  |       0.50000        1526.00|       0.49000        1495.48|       0.41000        1251.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       843,134.40|           $       860,505.96|           $       869,828.49 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       843,134.40|           $       860,505.96|           $       869,828.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC.          |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE, REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|   28000.00000       28000.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2271.97000       27263.64|    2000.00000       24000.00|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               24.000  MOS  |     335.67000        8056.08|     150.00000        3600.00|     300.00000        7200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |     159.00000        1908.00|     150.00000        1800.00|     100.00000        1200.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   45000.00000       45000.00|   45000.00000       45000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   10496.39000       10496.39|   15000.00000       15000.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             2286.000  SYS  |       7.62000       17419.32|      10.00000       22860.00|       4.00000        9144.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-51330                       LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   12500.00000       12500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-74035                7.000  EACH |      70.00000         490.00|     100.00000         700.00|      70.00000         490.00 
  SIGN, REMOVE                            |                             |                             | 
0014 203-02000             5355.000  CYS  |      16.11000       86269.05|      10.00000       53550.00|      19.00000      101745.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              188.000  TON  |      32.00000        6016.00|      25.00000        4700.00|      50.00000        9400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              180.000  LFT  |       8.90000        1602.00|      11.00000        1980.00|       8.90000        1602.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06937             2350.000  LFT  |       2.54000        5969.00|       2.00000        4700.00|       3.00000        7050.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             1412.000  SYS  |      20.29000       28649.48|      11.00000       15532.00|      10.00000       14120.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC.          |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08267             8626.000  SYS  |       9.53000       82205.78|       7.00000       60382.00|       8.00000       69008.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-07454              381.000  CYS  |      34.24000       13045.44|      25.00000        9525.00|      26.00000        9906.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058               46.000  CYS  |     270.04000       12421.84|     150.00000        6900.00|      80.00000        3680.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448             4427.000  TON  |      20.19000       89381.13|      18.00000       79686.00|      16.10000       71274.70 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               30.000  TON  |      55.64000        1669.20|      25.00000         750.00|      50.00000        1500.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 306-08043              694.000  SYS  |       6.59000        4573.46|       9.00000        6246.00|       8.00000        5552.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              761.000  TON  |      58.00000       44138.00|      70.00000       53270.00|      58.00000       44138.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              243.000  TON  |      64.00000       15552.00|      74.00000       17982.00|      64.00000       15552.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435             1188.000  TON  |      52.00000       61776.00|      65.00000       77220.00|      52.00000       61776.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              263.000  TON  |      55.00000       14465.00|      63.34000       16658.42|      55.00000       14465.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442               70.000  TON  |      78.00000        5460.00|      92.00000        6440.00|      78.00000        5460.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                4.000  TON  |       1.00000           4.00|       1.10000           4.40|       1.00000           4.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01270              200.000  LFT  |      12.25000        2450.00|      14.09000        2818.00|      12.25000        2450.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
0032 601-01626                2.000  EACH |    1560.00000        3120.00|    1750.00000        3500.00|    1560.00000        3120.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-01700                1.000  EACH |    2035.00000        2035.00|    2279.00000        2279.00|    2035.00000        2035.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0034 601-06037                2.000  EACH |     855.00000        1710.00|    1000.00000        2000.00|     855.00000        1710.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0035 601-06854                2.000  EACH |    1660.00000        3320.00|    1900.00000        3800.00|    1660.00000        3320.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0036 601-94689                1.000  EACH |    2575.00000        2575.00|    2884.00000        2884.00|    2575.00000        2575.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC.          |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-97080                4.000  EACH |    2030.00000        8120.00|    2273.00000        9092.00|    2030.00000        8120.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0038 601-99105              150.000  LFT  |      18.00000        2700.00|      22.00000        3300.00|      18.00000        2700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 610-07486               22.000  TON  |     100.00000        2200.00|     120.00000        2640.00|     100.00000        2200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-08232                2.000  EACH |     160.00000         320.00|     300.00000         600.00|     160.00000         320.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06490               31.000  EACH |     132.00000        4092.00|     165.00000        5115.00|     132.00000        4092.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                3.000  EACH |     650.00000        1950.00|     900.00000        2700.00|     650.00000        1950.00 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              113.000  SYS  |       2.98000         336.74|       6.00000         678.00|       5.00000         565.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405               50.000  TON  |      60.00000        3000.00|      30.00000        1500.00|      40.00000        2000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     175.00000         350.00|     300.00000         600.00|     175.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01597               23.000  SYS  |      13.65000         313.95|      16.00000         368.00|      13.65000         313.95 
  EROSION CONTROL, MAT                    |                             |                             | 
0047 621-02770              725.000  SYS  |       1.86000        1348.50|       2.50000        1812.50|       1.86000        1348.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                1.000  TON  |     710.00000         710.00|     810.00000         810.00|     710.00000         710.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553              396.000  LBS  |       3.75000        1485.00|       5.00000        1980.00|       3.75000        1485.00 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557               98.000  LBS  |       8.10000         793.80|      10.00000         980.00|       8.10000         793.80 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                7.000  TON  |     537.00000        3759.00|     650.00000        4550.00|     537.00000        3759.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                0.500  kGAL |      10.00000           5.00|      12.00000           6.00|      10.00000           5.00 
  WATER                                   |                             |                             | 
0053 621-06574              214.000  SYS  |       7.85000        1679.90|      10.00000        2140.00|       7.85000        1679.90 
  SODDING                                 |                             |                             | 
0054 713-51334                       LUMP |   95545.87000       95545.87|   70000.00000       70000.00|  160000.00000      160000.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0056 714-08514              498.000  SFT  |      75.00000       37350.00|     150.00000       74700.00|     100.00000       49800.00 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC.          |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05048              100.000  LFT  |      25.00000        2500.00|      15.00000        1500.00|      26.00000        2600.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |      30.00000        3000.00|      14.00000        1400.00|      28.00000        2800.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      35.00000        3500.00|      14.00000        1400.00|      30.00000        3000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123              130.000  LFT  |      53.14000        6908.20|      32.00000        4160.00|      44.00000        5720.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05168               20.000  LFT  |      36.41000         728.20|      20.00000         400.00|      60.00000        1200.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0062 715-05171              114.000  LFT  |      42.41000        4834.74|      20.00000        2280.00|      40.00000        4560.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0063 715-46010                2.000  EACH |     250.00000         500.00|     600.00000        1200.00|     635.00000        1270.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     300.00000         600.00|     800.00000        1600.00|     700.00000        1400.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 801-03290                4.000  EACH |     120.00000         480.00|     400.00000        1600.00|     196.00000         784.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                4.000  EACH |     300.00000        1200.00|     500.00000        2000.00|     520.00000        2080.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06203             4552.000  LFT  |       0.25000        1138.00|       0.22000        1001.44|       0.30000        1365.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0068 801-06207             7248.000  LFT  |       1.00000        7248.00|       1.00000        7248.00|       1.00000        7248.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06625                2.000  EACH |     120.00000         240.00|     200.00000         400.00|     138.00000         276.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               24.000  EACH |      80.00000        1920.00|     220.00000        5280.00|     195.00000        4680.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               16.000  EACH |      25.00000         400.00|      70.00000        1120.00|      46.00000         736.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               37.000  EACH |       8.00000         296.00|       7.00000         259.00|       8.00000         296.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |    8732.79000        8732.79|   19000.00000       19000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118              168.000  LFT  |      13.00000        2184.00|      17.00000        2856.00|      24.00000        4032.00 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119               72.000  LFT  |      13.00000         936.00|      18.00000        1296.00|      24.00000        1728.00 
  BARRICADE, III-B                        |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC.          |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 802-05701               37.000  LFT  |      16.00000         592.00|      24.00000         888.00|      16.00000         592.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025               17.000  SFT  |      30.00000         510.00|      40.00000         680.00|      30.00000         510.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0078 804-06725                2.000  EACH |      26.00000          52.00|      32.00000          64.00|      26.00000          52.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0079 804-06740               88.000  EACH |      30.00000        2640.00|      37.00000        3256.00|      30.00000        2640.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0080 808-01226               15.000  EACH |      91.00000        1365.00|     130.00000        1950.00|      80.00000        1200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0081 808-06716              710.000  LFT  |       0.50000         355.00|       1.10000         781.00|       1.15000         816.50 
  LINE, REMOVE                            |                             |                             | 
0083 808-75240              802.000  LFT  |       0.70000         561.40|       0.50000         401.00|       2.30000        1844.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0084 808-75297               32.000  LFT  |      10.00000         320.00|      17.00000         544.00|      20.00000         640.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0085 808-75996               15.000  EACH |      57.70000         865.50|      20.00000         300.00|      20.00000         300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0086 714-04875               65.250  LFT  |     885.92000       57806.28|    1150.00000       75037.50|    1310.00000       85477.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12' X 7'                      |                             |                             | 
0087 808-75205             6412.000  LFT  |       0.30000        1923.60|       0.50000        3206.00|       0.02000         128.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0088 808-75245             3052.000  LFT  |       0.30000         915.60|       0.50000        1526.00|       0.45000        1373.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       897,856.88|           $       931,976.26|           $       989,022.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       897,856.88|           $       931,976.26|           $       989,022.69 
==================================================================================================================================== 
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                                                                                                                   PAGE : 301 -12 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1489621         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE, REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17500.00000       17500.00|   37000.00000       37000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2000.00000       24000.00|    1300.00000       15600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               24.000  MOS  |     450.00000       10800.00|     200.00000        4800.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      65.00000         780.00|     100.00000        1200.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   56000.00000       56000.00|   70000.00000       70000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   22000.00000       22000.00|   42000.00000       42000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             2286.000  SYS  |      24.00000       54864.00|       6.00000       13716.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-51330                       LUMP |   25000.00000       25000.00|   58600.00000       58600.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-74035                7.000  EACH |      20.00000         140.00|     200.00000        1400.00| 
  SIGN, REMOVE                            |                             |                             | 
0014 203-02000             5355.000  CYS  |      30.00000      160650.00|       8.00000       42840.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              188.000  TON  |      70.00000       13160.00|      30.00000        5640.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              180.000  LFT  |       8.90000        1602.00|       8.90000        1602.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06937             2350.000  LFT  |       3.00000        7050.00|       1.44000        3384.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             1412.000  SYS  |      20.00000       28240.00|       6.00000        8472.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                                                                                   PAGE : 301 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1489621         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08267             8626.000  SYS  |      10.00000       86260.00|       7.00000       60382.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-07454              381.000  CYS  |      37.00000       14097.00|       8.00000        3048.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058               46.000  CYS  |     130.00000        5980.00|      50.00000        2300.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448             4427.000  TON  |      19.00000       84113.00|      16.00000       70832.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               30.000  TON  |      60.00000        1800.00|      16.00000         480.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 306-08043              694.000  SYS  |       5.00000        3470.00|       4.00000        2776.00| 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07432              761.000  TON  |      58.00000       44138.00|      62.00000       47182.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07434              243.000  TON  |      64.00000       15552.00|      70.00000       17010.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07435             1188.000  TON  |      52.00000       61776.00|      48.50000       57618.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07439              263.000  TON  |      55.00000       14465.00|      64.00000       16832.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442               70.000  TON  |      78.00000        5460.00|      65.00000        4550.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                4.000  TON  |       1.00000           4.00|    1050.00000        4200.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01270              200.000  LFT  |      12.25000        2450.00|      12.25000        2450.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  FOR TEMPORARY PIPE AND APPROACHES       |                             |                             | 
0032 601-01626                2.000  EACH |    1560.00000        3120.00|    1560.00000        3120.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-01700                1.000  EACH |    2035.00000        2035.00|    2035.00000        2035.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0034 601-06037                2.000  EACH |    1400.00000        2800.00|     855.00000        1710.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0035 601-06854                2.000  EACH |    1660.00000        3320.00|    1660.00000        3320.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0036 601-94689                1.000  EACH |    3800.00000        3800.00|    2575.00000        2575.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1489621         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-97080                4.000  EACH |    2030.00000        8120.00|    2030.00000        8120.00| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0038 601-99105              150.000  LFT  |      18.00000        2700.00|      18.00000        2700.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 610-07486               22.000  TON  |      98.00000        2156.00|      80.00000        1760.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-08232                2.000  EACH |     160.00000         320.00|     160.00000         320.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06490               31.000  EACH |     132.00000        4092.00|     132.00000        4092.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                3.000  EACH |     650.00000        1950.00|     650.00000        1950.00| 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              113.000  SYS  |       3.00000         339.00|       2.00000         226.00| 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405               50.000  TON  |      34.00000        1700.00|      30.00000        1500.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     175.00000         350.00|     175.00000         350.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01597               23.000  SYS  |      13.65000         313.95|      13.65000         313.95| 
  EROSION CONTROL, MAT                    |                             |                             | 
0047 621-02770              725.000  SYS  |       1.86000        1348.50|       1.86000        1348.50| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                1.000  TON  |     710.00000         710.00|     710.00000         710.00| 
  FERTILIZER                              |                             |                             | 
0049 621-06553              396.000  LBS  |       3.75000        1485.00|       3.75000        1485.00| 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557               98.000  LBS  |       8.10000         793.80|       8.10000         793.80| 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                7.000  TON  |     537.00000        3759.00|     537.00000        3759.00| 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                0.500  kGAL |      10.00000           5.00|      10.00000           5.00| 
  WATER                                   |                             |                             | 
0053 621-06574              214.000  SYS  |       7.85000        1679.90|       7.85000        1679.90| 
  SODDING                                 |                             |                             | 
0054 713-51334                       LUMP |   90000.00000       90000.00|  159000.00000      159000.00| 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
0056 714-08514              498.000  SFT  |     240.00000      119520.00|     195.00000       97110.00| 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1489621         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05048              100.000  LFT  |       7.00000         700.00|      12.00000        1200.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05049              100.000  LFT  |       9.00000         900.00|      14.00000        1400.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0059 715-05051              100.000  LFT  |      11.00000        1100.00|      16.00000        1600.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05123              130.000  LFT  |      24.00000        3120.00|      34.00000        4420.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05168               20.000  LFT  |      17.00000         340.00|      28.00000         560.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0062 715-05171              114.000  LFT  |      24.00000        2736.00|      30.00000        3420.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0063 715-46010                2.000  EACH |     450.00000         900.00|    1100.00000        2200.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0064 715-46020                2.000  EACH |     600.00000        1200.00|    1500.00000        3000.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0065 801-03290                4.000  EACH |     220.00000         880.00|     220.00000         880.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                4.000  EACH |     405.00000        1620.00|     405.00000        1620.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06203             4552.000  LFT  |       0.18000         819.36|       0.18000         819.36| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0068 801-06207             7248.000  LFT  |       0.87000        6305.76|       0.87000        6305.76| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06625                2.000  EACH |      89.00000         178.00|      89.00000         178.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               24.000  EACH |     175.00000        4200.00|     175.00000        4200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               16.000  EACH |      55.00000         880.00|      55.00000         880.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06649               37.000  EACH |       6.00000         222.00|       6.00000         222.00| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0073 801-06775                       LUMP |    7000.00000        7000.00|   79000.00000       79000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118              168.000  LFT  |      13.00000        2184.00|      13.00000        2184.00| 
  BARRICADE, III-A                        |                             |                             | 
0075 801-07119               72.000  LFT  |      14.00000        1008.00|      14.00000        1008.00| 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 301                     CONTRACT ID : R -29046-A                   COUNTIES : CARROLL 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1489621         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 802-05701               37.000  LFT  |      16.00000         592.00|      16.00000         592.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025               17.000  SFT  |      30.00000         510.00|      30.00000         510.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0078 804-06725                2.000  EACH |      26.00000          52.00|      26.00000          52.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0079 804-06740               88.000  EACH |      30.00000        2640.00|      30.00000        2640.00| 
  DELINEATOR WITH POST, D2                |                             |                             | 
0080 808-01226               15.000  EACH |      50.00000         750.00|     135.00000        2025.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0081 808-06716              710.000  LFT  |       0.91000         646.10|       0.91000         646.10| 
  LINE, REMOVE                            |                             |                             | 
0083 808-75240              802.000  LFT  |       0.40000         320.80|       0.40000         320.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0084 808-75297               32.000  LFT  |      15.50000         496.00|      15.50000         496.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0085 808-75996               15.000  EACH |      15.28000         229.20|       8.00000         120.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0086 714-04875               65.250  LFT  |    1000.00000       65250.00|    5900.00000      384975.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12' X 7'                      |                             |                             | 
0087 808-75205             6412.000  LFT  |       0.40000        2564.80|       0.40000        2564.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0088 808-75245             3052.000  LFT  |       0.40000        1220.80|       0.40000        1220.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,129,336.97|           $     1,407,160.77|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,129,336.97|           $     1,407,160.77|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 311 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : R -29195-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 03/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600644 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $        72,219.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        87,089.00  120.5901% 
   3   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       142,734.00  197.6405% 
       38-2874876      WEST MICHIGAN CABLE CONTRACTORS, INC                                                IRREGULAR 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 101 
     CALL ORDER   : 311                     CONTRACT ID : R -29195-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1817574          |(   3  ) 35-1357381 
                                          |INDIANA RELINE INC           |YARDBERRY LANDSCAPE          |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                4.000  MOS  |    1500.00000        6000.00|    2200.00000        8800.00|    1500.00000        6000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198                8.000  MOS  |     200.00000        1600.00|     350.00000        2800.00|     370.00000        2960.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                8.000  MOS  |     120.00000         960.00|     150.00000        1200.00|     150.00000        1200.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    2800.00000        2800.00|    4000.00000        4000.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-51223               10.000  CYS  |     125.00000        1250.00|      55.00000         550.00|      30.00000         300.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 615-06496                9.000  EACH |      30.00000         270.00|      65.00000         585.00|     200.00000        1800.00 
  PARKING BARRIER                         |                             |                             | 
0013 616-02320               75.000  SYS  |       5.00000         375.00|       5.50000         412.50|       6.00000         450.00 
  GEOTEXTILES                             |                             |                             | 
0014 616-05689               20.000  TON  |      75.00000        1500.00|      40.00000         800.00|      52.00000        1040.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0015 616-06405               34.000  TON  |      65.00000        2210.00|      40.00000        1360.00|      40.00000        1360.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0016 725-06859              162.500  LFT  |     260.00000       42250.00|     363.00000       58987.50|     570.00000       92625.00 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0017 801-03290                3.000  EACH |     400.00000        1200.00|     200.00000         600.00|     325.00000         975.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                6.000  EACH |     300.00000        1800.00|     165.00000         990.00|     170.00000        1020.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 311 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 101 
     CALL ORDER   : 311                     CONTRACT ID : R -29195-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1817574         |(   3  ) 35-1357381 
                                          |INDIANA RELINE INC           |YARDBERRY LANDSCAPE          |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        72,219.00|           $        87,089.00|           $       142,734.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        72,219.00|           $        87,089.00|           $       142,734.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 341 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : R -29208-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 05/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600666 
                                                                                                        0710001 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       665,704.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       797,034.00  119.7280% 
       38-2874876      WEST MICHIGAN CABLE CONTRACTORS, INC                                                IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 341                     CONTRACT ID : R -29208-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1487672          |(      ) 
                                          |INDIANA RELINE INC           |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EIGHT PIPE LININGS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    2400.00000        2400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                7.000  MOS  |    1800.00000       12600.00|    1700.00000       11900.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-09198               14.000  MOS  |     250.00000        3500.00|     450.00000        6300.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                7.000  MOS  |     125.00000         875.00|     130.00000         910.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |    5000.00000        5000.00|   30000.00000       30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 203-51223               90.000  CYS  |      20.00000        1800.00|     120.00000       10800.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 211-07454              152.000  CYS  |      45.00000        6840.00|      44.00000        6688.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 616-02320             1340.000  SYS  |       8.00000       10720.00|       2.40000        3216.00| 
  GEOTEXTILES                             |                             |                             | 
0015 616-05688              600.000  TON  |      30.00000       18000.00|      32.00000       19200.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0016 616-05689              135.000  TON  |      30.00000        4050.00|      48.00000        6480.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0017 616-06405              110.000  TON  |      25.00000        2750.00|      52.00000        5720.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0018 616-94213               96.000  SYS  |     100.00000        9600.00|      95.00000        9120.00| 
  RIPRAP, GROUTED                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 341                     CONTRACT ID : R -29208-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1487672         |(      ) 
                                          |INDIANA RELINE INC           |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 715-06004                4.000  EACH |    1500.00000        6000.00|    2500.00000       10000.00| 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0020 715-06337               68.000  LFT  |      25.00000        1700.00|      95.00000        6460.00| 
  PIPE EXTENSION, CIRCULAR, 48 IN.        |                             |                             | 
0021 715-06691                1.000  EACH |    2500.00000        2500.00|    3700.00000        3700.00| 
  CONCRETE ANCHOR, 96 IN.                 |                             |                             | 
0022 715-46040                3.000  EACH |     550.00000        1650.00|    1300.00000        3900.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0023 725-06858              246.500  LFT  |     220.00000       54230.00|     290.00000       71485.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0024 725-06859              350.000  LFT  |     285.00000       99750.00|     390.00000      136500.00| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0025 725-06864              183.000  LFT  |     853.00000      156099.00|     890.00000      162870.00| 
  PIPE LINER, THERMOPLASTIC, 96 IN.       |                             |                             | 
0026 725-09233              138.000  LFT  |     340.00000       46920.00|     350.00000       48300.00| 
  PIPE LINER, THERMOPLASTIC, MIN. AREA 8. |                             |                             | 
  7 SFT.                                  |                             |                             | 
0027 725-09234              214.500  LFT  |     870.00000      186615.00|    1000.00000      214500.00| 
  PIPE LINER, THERMOPLASTIC, MIN. AREA 59 |                             |                             | 
  7 SFT.                                  |                             |                             | 
0028 801-03290                4.000  EACH |     450.00000        1800.00|     295.00000        1180.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640                6.000  EACH |     250.00000        1500.00|     150.00000         900.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    6200.00000        6200.00|    9500.00000        9500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       665,704.00|           $       797,034.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       665,704.00|           $       797,034.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 343 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 343                     CONTRACT ID : R -27713-B                   COUNTIES : MARION 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/30/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0743118 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $       135,000.00  100.0000% 
   2   35-1990156     EARTH IMAGES, INC.                                                         $       144,149.50  106.7774% 
   3   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $       147,238.00  109.0652% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 343 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 343                     CONTRACT ID : R -27713-B                   COUNTIES : MARION 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 35-1990156          |(   3  ) 35-1473652 
                                          |LINKEL COMPANY               |EARTH IMAGES, INC.           |SLUSSER`S GREEN THUMB, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION/WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    6500.00000        6500.00|   24000.00000       24000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10000.00000       10000.00|    2850.00000        2850.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-06545               11.900  TON  |     900.00000       10710.00|    1555.00000       18504.50|    1050.00000       12495.00 
  FERTILIZER                              |                             |                             | 
0008 622-03761              286.000  LBS  |     120.00000       34320.00|     238.00000       68068.00|     152.00000       43472.00 
  SEED MIXTURE NO. 1                      |                             |                             | 
0009 622-03762               92.000  LBS  |     100.00000        9200.00|     215.00000       19780.00|     153.00000       14076.00 
  SEED MIXTURE NO. 2                      |                             |                             | 
0010 622-52436               32.000  EACH |     100.00000        3200.00|      55.00000        1760.00|      35.00000        1120.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0011 624-92647               47.400  ACRE |     900.00000       42660.00|     295.00000       13983.00|     415.00000       19671.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0012 801-03290                4.000  EACH |     200.00000         800.00|    2050.00000        8200.00|     575.00000        2300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |   14106.00000       14106.00|    4500.00000        4500.00|    5100.00000        5100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       135,000.00|           $       144,149.50|           $       147,238.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       135,000.00|           $       144,149.50|           $       147,238.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 345 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 05008235 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,241,745.90  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,355,223.40  109.1385% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 345 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 35-1817530          |(      ) 
                                          |BEATY CONSTRUCTION INC       |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REASSEMBLE EXISTING TRUSS BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|    6800.00000        6800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|    3300.00000       19800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     250.00000        3000.00|     800.00000        9600.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                6.000  MOS  |      85.00000         510.00|      70.00000         420.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 110-01001                       LUMP |   62000.00000       62000.00|   67500.00000       67500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04681               27.000  SYS  |     160.00000        4320.00|     260.00000        7020.00| 
  RESET BRICK SIDEWALK AND PAVEMENT       |                             |                             | 
0009 203-02000              136.000  CYS  |      13.00000        1768.00|      70.00000        9520.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              734.000  CYS  |      25.00000       18350.00|      50.00000       36700.00| 
  BORROW                                  |                             |                             | 
0011 205-06937              290.000  LFT  |       2.75000         797.50|       3.00000         870.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 206-51220               11.000  CYS  |     450.00000        4950.00|      60.00000         660.00| 
  EXCAVATION, WET                         |                             |                             | 
0013 206-51230               19.000  CYS  |      28.00000         532.00|      60.00000        1140.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0014 210-06389               27.200  TON  |      31.00000         843.20|      50.00000        1360.00| 
  LIMESTONE , CRUSHED                     |                             |                             | 
0015 211-06467               45.600  CYS  |      80.00000        3648.00|      50.00000        2280.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 211-07454               23.000  CYS  |      30.50000         701.50|      50.00000        1150.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448              149.000  TON  |      41.00000        6109.00|      20.00000        2980.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 402-07432               14.500  TON  |     500.00000        7250.00|     436.00000        6322.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 345 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1817530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07435               30.400  TON  |     255.00000        7752.00|     220.00000        6688.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0020 601-03667              444.800  LFT  |      95.00000       42256.00|     145.00000       64496.00| 
  RAILING, ORNAMENTAL                     |                             |                             | 
0021 601-03871                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00| 
  RAILING, WOOD, END TREATMENT            |                             |                             | 
0022 610-07712               70.000  SYS  |      88.00000        6160.00|      65.00000        4550.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0023 611-03671                2.000  EACH |     890.00000        1780.00|    1650.00000        3300.00| 
  TRASH RECEPTACLE                        |                             |                             | 
0024 616-02320              413.000  SYS  |       2.75000        1135.75|       4.00000        1652.00| 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688              164.000  TON  |      62.00000       10168.00|      70.00000       11480.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 619-05926                       LUMP |    6000.00000        6000.00|   13100.00000       13100.00| 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |   46650.00000       46650.00|  117490.00000      117490.00| 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |   95000.00000       95000.00|  139890.00000      139890.00| 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                2.000  EACH |     500.00000        1000.00|     450.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-01852              660.000  SYS  |       1.60000        1056.00|       1.40000         924.00| 
  MULCHED SEEDING, GRASS, 2               |                             |                             | 
0031 621-02770              311.000  SYS  |       3.60000        1119.60|       3.15000         979.65| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0032 621-06545                0.055  TON  |    1300.00000          71.50|    1050.00000          57.75| 
  FERTILIZER                              |                             |                             | 
0033 621-06567                2.400  kGAL |      50.00000         120.00|      50.00000         120.00| 
  WATER                                   |                             |                             | 
0034 621-98038                1.000  CYS  |     180.00000         180.00|     165.00000         165.00| 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0035 622-03948               18.000  EACH |    1350.00000       24300.00|     930.00000       16740.00| 
  PLANTER                                 |                             |                             | 
0036 622-05623                4.000  EACH |     210.00000         840.00|     188.00000         752.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, 36 IN. OR UNDER          |                             |                             | 
0037 622-05649                8.000  EACH |     640.00000        5120.00|     565.00000        4520.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1817530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 622-05653                6.000  EACH |     100.00000         600.00|      94.00000         564.00| 
  PLANT, GROUND COVER                     |                             |                             | 
0039 622-05654                6.000  EACH |     175.00000        1050.00|     156.00000         936.00| 
  PLANT, PERENNIAL                        |                             |                             | 
0040 701-01849              535.000  LFT  |      68.00000       36380.00|      85.00000       45475.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0041 701-99086               16.000  EACH |     250.00000        4000.00|     330.00000        5280.00| 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0042 702-51005              139.300  CYS  |     860.00000      119798.00|     900.00000      125370.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0043 702-51863                8.000  EACH |      10.00000          80.00|      16.00000         128.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0044 703-51030            16823.000  LBS  |       1.00000       16823.00|       1.30000       21869.90| 
  REINFORCING STEEL                       |                             |                             | 
0045 703-51032              736.000  LBS  |       1.10000         809.60|       1.40000        1030.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0046 706-04683              174.000  LFT  |      51.00000        8874.00|      25.00000        4350.00| 
  RAILING , WOOD, TYPE 1                  |                             |                             | 
0047 706-90676               14.000  EACH |      75.00000        1050.00|      25.00000         350.00| 
  EXPANSION ANCHOR , THREADED ROD, 0.75   |                             |                             | 
  IN.                                     |                             |                             | 
0048 706-90676                8.000  EACH |      75.00000         600.00|      28.00000         224.00| 
  EXPANSION ANCHOR , THREADED ROD, 1 IN.  |                             |                             | 
0049 709-51821                       LUMP |    3500.00000        3500.00|    1600.00000        1600.00| 
  SURFACE SEAL                            |                             |                             | 
0050 711-51038                       LUMP |   67363.05000       67363.05|   48000.00000       48000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0051 711-51038                       LUMP |  460000.00000      460000.00|  382000.00000      382000.00| 
  STRUCTURAL STEEL , RESTORATION AND      |                             |                             | 
  RELOCATION                              |                             |                             | 
0052 712-03812                6.000  EACH |     880.00000        5280.00|    2400.00000       14400.00| 
  BENCH                                   |                             |                             | 
0053 712-94080             2093.000  SFT  |      12.40000       25953.20|      17.00000       35581.00| 
  TIMBER DECK                             |                             |                             | 
0054 715-05151               40.000  LFT  |      33.75000        1350.00|      51.00000        2040.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05407              110.000  LFT  |       5.80000         638.00|       6.00000         660.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1817530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-46005                1.000  EACH |     250.00000         250.00|     330.00000         330.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 720-45030                1.000  EACH |    1540.00000        1540.00|    1740.00000        1740.00| 
  INLET, E7                               |                             |                             | 
0058 724-03855               26.400  LFT  |     140.00000        3696.00|     260.00000        6864.00| 
  EXPANSION JOINT, SLIDING PLATE          |                             |                             | 
0059 726-92406                2.000  EACH |     925.00000        1850.00|    2100.00000        4200.00| 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0060 726-97941                2.000  EACH |    1440.00000        2880.00|    2800.00000        5600.00| 
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                             |                             | 
0061 728-98377                       LUMP |    3400.00000        3400.00|    2880.00000        2880.00| 
  MASONRY COATING                         |                             |                             | 
0062 732-08420                7.700  SYS  |     380.00000        2926.00|     394.00000        3033.80| 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0063 732-08421                7.700  SYS  |     270.00000        2079.00|     677.00000        5212.90| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0064 802-03896                2.000  EACH |    1450.00000        2900.00|    1800.00000        3600.00| 
  BOLLARD                                 |                             |                             | 
0065 802-04314                1.000  EACH |    2075.00000        2075.00|    1500.00000        1500.00| 
  SIGN , IDENTITY                         |                             |                             | 
0066 805-02618               80.000  LFT  |      11.50000         920.00|       9.70000         776.00| 
  WIRE, NO. 2 COPPER, 3 1C , IN RIGID     |                             |                             | 
  CONDUIT IN TRENCH                       |                             |                             | 
0067 805-02728              260.000  LFT  |      33.50000        8710.00|      29.70000        7722.00| 
  CONDUIT, PVC, 1 IN.                     |                             |                             | 
0068 805-03083              140.000  LFT  |      18.00000        2520.00|      15.90000        2226.00| 
  CONDUIT, RIGID, P.V.C., 1.50 IN.        |                             |                             | 
0069 805-06003                1.000  EACH |    1120.00000        1120.00|     800.00000         800.00| 
  POLE, WOOD                              |                             |                             | 
0070 805-86900               18.000  EACH |     360.00000        6480.00|     319.00000        5742.00| 
  JUNCTION BOX                            |                             |                             | 
0071 805-91703               80.000  LFT  |      21.00000        1680.00|      19.00000        1520.00| 
  CONDUIT, STEEL, GALVANIZED, 1.5 IN.     |                             |                             | 
0072 805-93562              210.000  LFT  |       2.85000         598.50|       2.60000         546.00| 
  WIRE, THW, NO. 10 COPPER IN PLASTIC     |                             |                             | 
  DUCT, IN CONDUIT, 3 1/C                 |                             |                             | 
0073 805-95519              110.000  LFT  |      10.25000        1127.50|       9.20000        1012.00| 
  FLEXIBLE CONDUIT, 0.75 IN. , WATERTIGHT |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -29339-C                   COUNTIES : MADISON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1817530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 807-02191                1.000  EACH |     800.00000         800.00|     697.00000         697.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0075 807-04443              210.000  LFT  |      41.00000        8610.00|      35.50000        7455.00| 
  CONDUIT , PVC, 0.75 IN.                 |                             |                             | 
0076 807-04651              260.000  LFT  |       4.00000        1040.00|       1.80000         468.00| 
  WIRE , NO. 8 COPPER IN CONDUIT, BRIDGE, |                             |                             | 
0077 807-04651              140.000  LFT  |      10.25000        1435.00|       9.20000        1288.00| 
  WIRE , THW, NO. 6 COPPER, IN PLASTIC    |                             |                             | 
  DUCT                                    |                             |                             | 
0078 807-04866               18.000  EACH |    1650.00000       29700.00|    1350.00000       24300.00| 
  LUMINAIRE , BRIDGE AND APPROACHES       |                             |                             | 
0079 807-06935                8.000  EACH |      40.00000         320.00|      34.50000         276.00| 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0080 807-86810                1.000  EACH |    5000.00000        5000.00|    4510.00000        4510.00| 
  SERVICE POINT, II                       |                             |                             | 
0081 807-86910               60.000  EACH |      56.50000        3390.00|      50.00000        3000.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0082 807-86925                4.000  EACH |      40.00000         160.00|      34.50000         138.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
     SECTION TOTALS                       |           $     1,241,745.90|           $     1,355,223.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,241,745.90|           $     1,355,223.40|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 09/19/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400032 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,945,949.61  100.0000% 
   2   35-1325036     DEICHMAN EXCAVATING CO                                                     $     2,058,925.86  105.8057% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,179,073.38  111.9799% 
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     2,198,638.32  112.9854% 
   5   35-0997978     PHEND & BROWN INC                                                          $     2,218,496.69  114.0059% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1325036          |(   3  ) 35-1875662 
                                          |E & B PAVING INC             |DEICHMAN EXCAVATING CO       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30800.00000       30800.00|   28500.00000       28500.00|   40000.00000       40000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1800.00000       18000.00|    2000.00000       20000.00|    1500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               20.000  MOS  |     288.50000        5770.00|     300.00000        6000.00|     175.00000        3500.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |      90.00000         900.00|     100.00000        1000.00|      75.00000         750.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   97700.00000       97700.00|  225000.00000      225000.00|  118000.00000      118000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   39000.00000       39000.00|   39000.00000       39000.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02241              168.800  LFT  |       9.84000        1660.99|      10.00000        1688.00|       5.00000         844.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-96133              288.100  LFT  |      20.00000        5762.00|      20.00000        5762.00|      12.00000        3457.20 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000            17512.000  CYS  |      12.50000      218900.00|      12.50000      218900.00|      25.00000      437800.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02010             1906.000  CYS  |      75.00000      142950.00|      75.00000      142950.00|       1.00000        1906.00 
  EXCAVATION, ROCK                        |                             |                             | 
0016 205-03371               20.000  CYS  |      50.00000        1000.00|      50.00000        1000.00|      15.00000         300.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931             1596.000  TON  |       1.00000        1596.00|       1.00000        1596.00|      35.00000       55860.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1325036         |(   3  ) 35-1875662 
                                          |E & B PAVING INC             |DEICHMAN EXCAVATING CO       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937             1088.000  LFT  |       1.48000        1610.24|       1.48000        1610.24|       1.48000        1610.24 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-08263            21984.400  SYS  |       4.12000       90575.73|       4.60000      101128.24|       3.50000       76945.40 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 211-07454              430.100  CYS  |      26.00000       11182.60|      26.00000       11182.60|      25.00000       10752.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             3147.100  TON  |      19.37000       60959.33|      14.75000       46419.73|      21.00000       66089.10 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-07449               24.000  TON  |      40.23000         965.52|      25.00000         600.00|      30.00000         720.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 306-08043              453.300  SYS  |       5.01000        2271.03|       4.00000        1813.20|       6.00000        2719.80 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07320             1342.000  TON  |      53.00000       71126.00|      48.00000       64416.00|      53.00000       71126.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07389             2220.100  TON  |      43.00000       95464.30|      45.50000      101014.55|      43.00000       95464.30 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07422             5086.500  TON  |      43.00000      218719.50|      45.50000      231435.75|      43.00000      218719.50 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0028 401-07429             2877.400  TON  |      43.00000      123728.20|      42.00000      120850.80|      43.00000      123728.20 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 402-07432              611.600  TON  |      53.00000       32414.80|      52.00000       31803.20|      53.00000       32414.80 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07453              475.000  TON  |      51.50000       24462.50|      64.50000       30637.50|      51.50000       24462.50 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 406-05520               20.110  TON  |     420.00000        8446.20|     330.00000        6636.30|     429.00000        8627.19 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01625                1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00|    1700.00000        1700.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01740                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    2300.00000        2300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0034 601-99105              106.250  LFT  |      32.00000        3400.00|      32.00000        3400.00|      20.00000        2125.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 603-06040             6412.000  LFT  |       4.60000       29495.20|       4.60000       29495.20|       8.60000       55143.20 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0036 610-07486             2319.100  TON  |      69.45000      161061.50|      63.00000      146103.30|      63.45000      147146.90 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1325036         |(   3  ) 35-1875662 
                                          |E & B PAVING INC             |DEICHMAN EXCAVATING CO       |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 611-06497                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     190.00000         760.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 611-06498                1.000  EACH |     180.00000         180.00|     180.00000         180.00|     240.00000         240.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06490               43.000  EACH |     135.00000        5805.00|     135.00000        5805.00|     127.00000        5461.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505               13.000  EACH |     450.00000        5850.00|     450.00000        5850.00|     585.00000        7605.00 
  MONUMENT, B                             |                             |                             | 
0041 615-06510                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     575.00000         575.00 
  MONUMENT, C                             |                             |                             | 
0042 615-06527                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     525.00000        2100.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0043 616-02320             1349.500  SYS  |       3.00000        4048.50|       3.00000        4048.50|       1.50000        2024.25 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              293.800  TON  |      52.00000       15277.60|      52.00000       15277.60|      50.00000       14690.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-06405               87.600  TON  |      35.00000        3066.00|      35.00000        3066.00|      40.00000        3504.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451              412.800  TON  |      35.00000       14448.00|      35.00000       14448.00|      40.00000       16512.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 621-02770              166.700  SYS  |       2.38000         396.75|       2.38000         396.75|       2.38000         396.75 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                3.800  TON  |     635.00000        2413.00|     635.00000        2413.00|     635.00000        2413.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1207.800  LBS  |       3.35000        4046.13|       3.35000        4046.13|       3.35000        4046.13 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              711.900  LBS  |       2.70000        1922.13|       2.70000        1922.13|       2.70000        1922.13 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               31.100  TON  |     482.00000       14990.20|     482.00000       14990.20|     482.00000       14990.20 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567               24.100  kGAL |       5.00000         120.50|       5.00000         120.50|       5.00000         120.50 
  WATER                                   |                             |                             | 
0053 621-06574             6029.000  SYS  |       2.88000       17363.52|       2.88000       17363.52|       2.88000       17363.52 
  SODDING                                 |                             |                             | 
0054 714-26724              103.000  LFT  |     950.00000       97850.00|     950.00000       97850.00|    1000.00000      103000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 4 FT.                |                             |                             | 
0055 715-03475                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     500.00000        1000.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
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0056 715-05048             9835.300  LFT  |       3.50000       34423.55|       3.50000       34423.55|       3.00000       29505.90 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0057 715-05053              699.000  LFT  |      14.50000       10135.50|      14.50000       10135.50|      12.00000        8388.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0058 715-05119              185.000  LFT  |      40.00000        7400.00|      40.00000        7400.00|      24.00000        4440.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05149              200.000  LFT  |      38.00000        7600.00|      38.00000        7600.00|      23.00000        4600.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0060 715-05152              318.000  LFT  |      41.00000       13038.00|      41.00000       13038.00|      28.00000        8904.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05169              189.000  LFT  |      40.00000        7560.00|      40.00000        7560.00|      24.00000        4536.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05173              270.000  LFT  |      50.00000       13500.00|      50.00000       13500.00|      42.00000       11340.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0063 715-05175               35.000  LFT  |      65.00000        2275.00|      65.00000        2275.00|      55.00000        1925.00 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             | 
0064 715-09064              785.000  LFT  |       1.50000        1177.50|       3.50000        2747.50|       1.50000        1177.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0065 715-46000                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     350.00000         350.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0066 715-46005               12.000  EACH |     240.00000        2880.00|     240.00000        2880.00|     370.00000        4440.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 715-46020                2.000  EACH |     450.00000         900.00|     450.00000         900.00|     700.00000        1400.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0068 715-46030                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     900.00000        1800.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0069 718-06528                9.000  EACH |     960.00000        8640.00|     960.00000        8640.00|     525.00000        4725.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0070 718-06529               13.000  EACH |     880.00000       11440.00|     880.00000       11440.00|     600.00000        7800.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0071 718-06531                3.000  EACH |     810.00000        2430.00|     810.00000        2430.00|     650.00000        1950.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0072 718-06532             3000.000  LFT  |       1.00000        3000.00|       0.80000        2400.00|       1.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0073 718-52610              819.400  CYS  |      34.00000       27859.60|      34.00000       27859.60|      40.00000       32776.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0074 718-99153             6448.900  SYS  |       1.60000       10318.24|       1.60000       10318.24|       1.00000        6448.90 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0075 720-45275                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|     850.00000         850.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
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0076 720-45510                2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    2400.00000        4800.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0077 801-03290                4.000  EACH |     175.00000         700.00|     215.00000         860.00|     175.00000         700.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0078 801-04308                7.000  EACH |     300.00000        2100.00|     490.00000        3430.00|     300.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0079 801-06207             4300.000  LFT  |       1.02000        4386.00|       0.75000        3225.00|       1.02000        4386.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0080 801-06577               40.000  LFT  |       6.12000         244.80|       5.00000         200.00|       6.12000         244.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0081 801-06625               31.000  EACH |      81.00000        2511.00|      92.00000        2852.00|      81.00000        2511.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0082 801-06640               15.000  EACH |     110.00000        1650.00|     215.00000        3225.00|     110.00000        1650.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0083 801-06775                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07023                1.000  EACH |    2000.00000        2000.00|    6900.00000        6900.00|    5300.00000        5300.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0085 801-07118              180.000  LFT  |       7.79000        1402.20|      24.50000        4410.00|       7.79000        1402.20 
  BARRICADE, III-A                        |                             |                             | 
0086 801-07119               72.000  LFT  |       8.63000         621.36|      24.50000        1764.00|       8.63000         621.36 
  BARRICADE, III-B                        |                             |                             | 
0087 801-08401              868.000  LFT  |      29.85000       25909.80|      23.00000       19964.00|      37.50000       32550.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0088 802-05701              250.700  LFT  |      17.00000        4261.90|      17.00000        4261.90|      14.50000        3635.15 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0089 802-05702               22.800  LFT  |      16.00000         364.80|      16.00000         364.80|       8.25000         188.10 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0090 802-76025               48.130  SFT  |      21.00000        1010.73|      21.00000        1010.73|      25.40000        1222.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0091 802-76035              160.000  SFT  |      16.00000        2560.00|      16.00000        2560.00|      19.50000        3120.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0092 808-06703            10987.000  LFT  |       0.28000        3076.36|       0.35000        3845.45|       0.28000        3076.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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0093 808-75240             1163.000  LFT  |       0.28000         325.64|       0.35000         407.05|       0.28000         325.64 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75245             1472.000  LFT  |       0.28000         412.16|       0.35000         515.20|       0.28000         412.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75297               81.000  LFT  |       3.50000         283.50|       6.80000         550.80|       3.50000         283.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0096 808-75998               78.000  EACH |      22.00000        1716.00|      24.20000        1887.60|      22.00000        1716.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0097 808-97323              144.000  LFT  |       3.00000         432.00|       5.00000         720.00|       3.00000         432.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,945,949.61|           $     2,058,925.86|           $     2,179,073.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,945,949.61|           $     2,058,925.86|           $     2,179,073.38 
==================================================================================================================================== 
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                                          |(   4  ) 35-1386990          |(   5   ) 35-0997978         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   45000.00000       45000.00|   22800.00000       22800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2000.00000       20000.00|    1790.00000       17900.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               20.000  MOS  |    1100.00000       22000.00|     540.00000       10800.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |     150.00000        1500.00|     100.00000        1000.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  110000.00000      110000.00|  110924.56000      110924.56| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   40000.00000       40000.00|   32300.00000       32300.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02241              168.800  LFT  |      12.00000        2025.60|       7.00000        1181.60| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-96133              288.100  LFT  |      11.00000        3169.10|      17.50000        5041.75| 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000            17512.000  CYS  |      12.00000      210144.00|      20.00000      350240.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02010             1906.000  CYS  |      55.00000      104830.00|      21.00000       40026.00| 
  EXCAVATION, ROCK                        |                             |                             | 
0016 205-03371               20.000  CYS  |      50.00000        1000.00|      30.00000         600.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931             1596.000  TON  |      40.00000       63840.00|      34.00000       54264.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06933                1.000  EACH |     450.00000         450.00|     100.00000         100.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937             1088.000  LFT  |       2.00000        2176.00|       1.48000        1610.24| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-08263            21984.400  SYS  |       6.00000      131906.40|       4.65000      102227.46| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 211-07454              430.100  CYS  |      15.00000        6451.50|      17.50000        7526.75| 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             3147.100  TON  |      16.00000       50353.60|      18.60000       58536.06| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-07449               24.000  TON  |      20.00000         480.00|      56.00000        1344.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 306-08043              453.300  SYS  |       9.00000        4079.70|       5.88000        2665.40| 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07320             1342.000  TON  |      57.00000       76494.00|      50.60000       67905.20| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07389             2220.100  TON  |      55.00000      122105.50|      38.90000       86361.89| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07422             5086.500  TON  |      55.00000      279757.50|      38.20000      194304.30| 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0028 401-07429             2877.400  TON  |      51.00000      146747.40|      53.00000      152502.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 402-07432              611.600  TON  |      60.00000       36696.00|      56.50000       34555.40| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07453              475.000  TON  |      60.00000       28500.00|      65.90000       31302.50| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 406-05520               20.110  TON  |     500.00000       10055.00|     250.00000        5027.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01625                1.000  EACH |    2100.00000        2100.00|    1900.00000        1900.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01740                1.000  EACH |    2575.00000        2575.00|    2100.00000        2100.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0034 601-99105              106.250  LFT  |      23.00000        2443.75|      32.00000        3400.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 603-06040             6412.000  LFT  |       9.50000       60914.00|       4.60000       29495.20| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0036 610-07486             2319.100  TON  |      63.00000      146103.30|      51.00000      118274.10| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 611-06497                4.000  EACH |     215.00000         860.00|     150.00000         600.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 611-06498                1.000  EACH |     295.00000         295.00|     180.00000         180.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06490               43.000  EACH |     195.00000        8385.00|     135.00000        5805.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505               13.000  EACH |     885.00000       11505.00|     450.00000        5850.00| 
  MONUMENT, B                             |                             |                             | 
0041 615-06510                1.000  EACH |     800.00000         800.00|     300.00000         300.00| 
  MONUMENT, C                             |                             |                             | 
0042 615-06527                4.000  EACH |     785.00000        3140.00|     300.00000        1200.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0043 616-02320             1349.500  SYS  |       5.00000        6747.50|       5.20000        7017.40| 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              293.800  TON  |      50.00000       14690.00|      60.00000       17628.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-06405               87.600  TON  |      30.00000        2628.00|      38.00000        3328.80| 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451              412.800  TON  |      38.00000       15686.40|      36.50000       15067.20| 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 621-02770              166.700  SYS  |       5.00000         833.50|       2.38000         396.75| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                3.800  TON  |     450.00000        1710.00|     635.00000        2413.00| 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1207.800  LBS  |       7.00000        8454.60|       3.35000        4046.13| 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              711.900  LBS  |       7.00000        4983.30|       2.70000        1922.13| 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               31.100  TON  |     500.00000       15550.00|     482.00000       14990.20| 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567               24.100  kGAL |       1.00000          24.10|       5.00000         120.50| 
  WATER                                   |                             |                             | 
0053 621-06574             6029.000  SYS  |       5.00000       30145.00|       2.88000       17363.52| 
  SODDING                                 |                             |                             | 
0054 714-26724              103.000  LFT  |     820.00000       84460.00|    2500.00000      257500.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 4 FT.                |                             |                             | 
0055 715-03475                2.000  EACH |     375.00000         750.00|     461.00000         922.00| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0997978         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-05048             9835.300  LFT  |       4.00000       39341.20|       3.85000       37865.91| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0057 715-05053              699.000  LFT  |      11.00000        7689.00|      12.60000        8807.40| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0058 715-05119              185.000  LFT  |      18.00000        3330.00|      37.00000        6845.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05149              200.000  LFT  |      14.00000        2800.00|      27.00000        5400.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0060 715-05152              318.000  LFT  |      20.00000        6360.00|      32.00000       10176.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0061 715-05169              189.000  LFT  |      19.00000        3591.00|      30.00000        5670.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-05173              270.000  LFT  |      31.00000        8370.00|      40.00000       10800.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0063 715-05175               35.000  LFT  |      32.00000        1120.00|      50.00000        1750.00| 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             | 
0064 715-09064              785.000  LFT  |       5.00000        3925.00|       1.50000        1177.50| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0065 715-46000                1.000  EACH |     125.00000         125.00|     265.00000         265.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0066 715-46005               12.000  EACH |     145.00000        1740.00|     265.00000        3180.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 715-46020                2.000  EACH |     575.00000        1150.00|     625.00000        1250.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0068 715-46030                2.000  EACH |     605.00000        1210.00|     655.00000        1310.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0069 718-06528                9.000  EACH |     850.00000        7650.00|    1000.00000        9000.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0070 718-06529               13.000  EACH |     825.00000       10725.00|     750.00000        9750.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0071 718-06531                3.000  EACH |     690.00000        2070.00|     750.00000        2250.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0072 718-06532             3000.000  LFT  |       1.12000        3360.00|       1.00000        3000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0073 718-52610              819.400  CYS  |      32.00000       26220.80|      35.00000       28679.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0074 718-99153             6448.900  SYS  |       5.00000       32244.50|       1.65000       10640.69| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0075 720-45275                1.000  EACH |     875.00000         875.00|    1000.00000        1000.00| 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0997978         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 720-45510                2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00| 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0077 801-03290                4.000  EACH |     220.00000         880.00|     175.00000         700.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0078 801-04308                7.000  EACH |     455.00000        3185.00|     300.00000        2100.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0079 801-06207             4300.000  LFT  |       1.08000        4644.00|       1.02000        4386.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0080 801-06577               40.000  LFT  |       9.00000         360.00|       6.12000         244.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0081 801-06625               31.000  EACH |     110.00000        3410.00|      81.00000        2511.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0082 801-06640               15.000  EACH |     200.00000        3000.00|     110.00000        1650.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0083 801-06775                       LUMP |   12000.00000       12000.00|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07023                1.000  EACH |    6200.00000        6200.00|      10.00000          10.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0085 801-07118              180.000  LFT  |      17.00000        3060.00|       7.79000        1402.20| 
  BARRICADE, III-A                        |                             |                             | 
0086 801-07119               72.000  LFT  |      18.00000        1296.00|       8.63000         621.36| 
  BARRICADE, III-B                        |                             |                             | 
0087 801-08401              868.000  LFT  |      30.00000       26040.00|      55.00000       47740.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0088 802-05701              250.700  LFT  |      18.00000        4512.60|      17.00000        4261.90| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0089 802-05702               22.800  LFT  |      12.00000         273.60|      16.00000         364.80| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0090 802-76025               48.130  SFT  |      29.00000        1395.77|      21.00000        1010.73| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0091 802-76035              160.000  SFT  |      22.00000        3520.00|      16.00000        2560.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0092 808-06703            10987.000  LFT  |       0.55000        6042.85|       0.28000        3076.36| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 600E 
     CALL ORDER   : 351                     CONTRACT ID : R -29471-A                   COUNTIES : CASS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0997978         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 808-75240             1163.000  LFT  |       0.55000         639.65|       0.28000         325.64| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75245             1472.000  LFT  |       0.55000         809.60|       0.28000         412.16| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75297               81.000  LFT  |       9.00000         729.00|       3.50000         283.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0096 808-75998               78.000  EACH |      35.00000        2730.00|      22.00000        1716.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0097 808-97323              144.000  LFT  |       6.00000         864.00|       3.00000         432.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,198,638.32|           $     2,218,496.69|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,198,638.32|           $     2,218,496.69|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 361 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0300600 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,412,963.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,442,457.68  102.0874% 
   3   35-1145884     L I C A CONSTRUCTION                                                       $     1,544,724.49  109.3252% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29400.00000       29400.00|    5000.00000        5000.00|    7200.00000        7200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    1500.00000       13500.00|    1800.00000       16200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198                9.000  MOS  |     370.00000        3330.00|     284.00000        2556.00|     350.00000        3150.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                9.000  MOS  |      41.00000         369.00|      85.00000         765.00|      50.00000         450.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   70500.00000       70500.00|   72000.00000       72000.00|   79442.00000       79442.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   28000.00000       28000.00|   30000.00000       30000.00|   13515.22000       13515.22 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              502.000  SYS  |      13.00000        6526.00|     150.00000       75300.00|      41.08000       20622.16 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02245                5.000  EACH |     100.00000         500.00|     600.00000        3000.00|     100.00000         500.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0014 202-02250                1.000  EACH |     300.00000         300.00|     700.00000         700.00|     300.00000         300.00 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0015 202-02255               14.000  EACH |     515.00000        7210.00|     750.00000       10500.00|     515.00000        7210.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0016 202-02260               20.000  EACH |     700.00000       14000.00|     900.00000       18000.00|     700.00000       14000.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0017 202-02265                2.000  EACH |    1000.00000        2000.00|    1025.00000        2050.00|    1000.00000        2000.00 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0018 202-02278             4645.000  LFT  |       5.00000       23225.00|       1.00000        4645.00|      12.40000       57598.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-04089               13.000  EACH |      70.00000         910.00|      55.00000         715.00|      50.00000         650.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0020 202-52710             3130.000  SYS  |       4.50000       14085.00|       7.00000       21910.00|      13.00000       40690.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 203-02000              600.000  CYS  |      45.00000       27000.00|      40.00000       24000.00|      40.69000       24414.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06937             4000.000  LFT  |       1.30000        5200.00|       0.50000        2000.00|       1.40000        5600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09235               40.000  DAY  |       1.00000          40.00|      60.00000        2400.00|      80.00000        3200.00 
  TEMPORARY FILTER BAG                    |                             |                             | 
0024 207-08267             1244.000  SYS  |      14.00000       17416.00|      25.00000       31100.00|      19.75000       24569.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 207-08268             3750.000  SYS  |      20.00000       75000.00|      21.00000       78750.00|      36.60000      137250.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0026 211-07454              100.000  CYS  |      30.00000        3000.00|      15.00000        1500.00|      46.87000        4687.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 301-07448              200.000  TON  |      28.00000        5600.00|      30.00000        6000.00|      37.10000        7420.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 304-07490             2600.000  TON  |      80.00000      208000.00|      75.00000      195000.00|      87.11000      226486.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0029 306-08034            36425.000  SYS  |       1.25000       45531.25|       0.90000       32782.50|       1.09000       39703.25 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0030 306-08432             3151.000  SYS  |       2.50000        7877.50|       2.00000        6302.00|       3.80000       11973.80 
  MILLING, APPROACH                       |                             |                             | 
0031 401-07327             3061.000  TON  |      66.00000      202026.00|      32.00000       97952.00|      50.50000      154580.50 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0032 402-07438              152.000  TON  |      80.00000       12160.00|      75.00000       11400.00|      92.15000       14006.80 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0033 402-07441              303.000  TON  |      75.00000       22725.00|      75.00000       22725.00|      71.40000       21634.20 
  HMA BASE, TYPE B                        |                             |                             | 
0034 406-05520               12.000  TON  |     100.00000        1200.00|      50.00000         600.00|     300.00000        3600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 604-02007               10.000  SYS  |      86.00000         860.00|     100.00000        1000.00|      90.00000         900.00 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                             |                             | 
0037 604-06070             3130.000  SYS  |      32.00000      100160.00|      48.00000      150240.00|      33.00000      103290.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0038 604-06367             1500.000  LFT  |       2.00000        3000.00|       2.15000        3225.00|       2.00000        3000.00 
  JOINT MATERIAL                          |                             |                             | 
0039 604-07894               56.000  SYS  |     129.00000        7224.00|     500.00000       28000.00|     130.00000        7280.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
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                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 604-07897                3.000  SYS  |     152.00000         456.00|     500.00000        1500.00|     148.00000         444.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0041 604-07899               22.000  SYS  |     175.00000        3850.00|     500.00000       11000.00|     186.00000        4092.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0042 604-07900              124.000  SYS  |     182.00000       22568.00|     500.00000       62000.00|     184.00000       22816.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0043 604-07901               49.000  SYS  |     191.00000        9359.00|     500.00000       24500.00|     190.00000        9310.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0044 604-07902               26.000  SYS  |     174.00000        4524.00|     200.00000        5200.00|     183.00000        4758.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0045 604-08373               60.000  SYS  |      32.00000        1920.00|     150.00000        9000.00|     140.00000        8400.00 
  SIDEWALK STONE SLAB, RELAID             |                             |                             | 
0046 605-06120             4645.000  LFT  |      12.50000       58062.50|      14.00000       65030.00|      22.80000      105906.00 
  CURB, CONCRETE                          |                             |                             | 
0047 610-07487              364.000  TON  |      80.00000       29120.00|      80.00000       29120.00|      97.14000       35358.96 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 610-08446              771.000  SYS  |      38.00000       29298.00|      40.00000       30840.00|      40.00000       30840.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0049 610-09108              339.000  SYS  |      44.00000       14916.00|     120.00000       40680.00|      45.00000       15255.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0050 611-06497               24.000  EACH |     145.00000        3480.00|     145.00000        3480.00|     195.00000        4680.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 611-06498                8.000  EACH |     175.00000        1400.00|     175.00000        1400.00|     275.00000        2200.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0052 621-06567               20.000  kGAL |       2.00000          40.00|       2.00000          40.00|       2.15000          43.00 
  WATER                                   |                             |                             | 
0053 621-06575             4300.000  SYS  |       3.05000       13115.00|       3.05000       13115.00|       3.25000       13975.00 
  SODDING, NURSERY                        |                             |                             | 
0054 622-05650               37.000  EACH |     565.00000       20905.00|     565.00000       20905.00|     600.00000       22200.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0055 714-44240                1.200  CYS  |    1500.00000        1800.00|    4000.00000        4800.00|    1200.00000        1440.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0056 715-05028               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|      78.08000        3904.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0057 715-05146               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|      67.67000        3383.50 
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                             |                             | 
0058 715-05147               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|      70.53000        3526.50 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 715-05148               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|      74.18000        3709.00 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
0060 715-05151               62.000  LFT  |      10.00000         620.00|      30.00000        1860.00|      87.53000        5426.86 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0061 715-05154               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|     118.45000        5922.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0062 715-05156               50.000  LFT  |      10.00000         500.00|      30.00000        1500.00|     134.91000        6745.50 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0063 720-44000                5.000  EACH |     225.00000        1125.00|    1200.00000        6000.00|     400.00000        2000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0064 720-45045                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    1921.40000        3842.80 
  INLET, J10                              |                             |                             | 
0065 720-45250                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    1641.90000        3283.80 
  CATCH BASIN, K10                        |                             |                             | 
0066 801-01506                2.000  EACH |     300.00000         600.00|     500.00000        1000.00|     500.00000        1000.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0067 801-03290                8.000  EACH |     275.00000        2200.00|       1.00000           8.00|     225.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-06203             1500.000  LFT  |       1.29000        1935.00|       0.10000         150.00|       0.50000         750.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0069 801-06207             1946.000  LFT  |       1.00000        1946.00|       0.10000         194.60|       1.00000        1946.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06211                4.000  EACH |     130.00000         520.00|      90.00000         360.00|     100.00000         400.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0071 801-06213                2.000  EACH |     187.00000         374.00|     630.00000        1260.00|     500.00000        1000.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0072 801-06640               50.000  EACH |     229.00000       11450.00|     128.00000        6400.00|     199.00000        9950.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06710              180.000  DAY  |       5.00000         900.00|       1.00000         180.00|      18.00000        3240.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0074 801-06775                       LUMP |  138848.00000      138848.00|    3100.00000        3100.00|   69630.00000       69630.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0076 801-92448             1000.000  DAY  |       2.00000        2000.00|       1.00000        1000.00|       1.00000        1000.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0077 802-05704              220.000  LFT  |      15.00000        3300.00|      15.00000        3300.00|      12.30000        2706.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 802-07060               20.000  EACH |      75.00000        1500.00|      75.00000        1500.00|     105.00000        2100.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0079 808-04298                2.000  EACH |     350.00000         700.00|     350.00000         700.00|     254.00000         508.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0080 808-06703            11733.000  LFT  |       0.30000        3519.90|       0.26000        3050.58|       0.29000        3402.57 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0081 808-06716             4500.000  LFT  |       0.50000        2250.00|       0.69000        3105.00|       0.43000        1935.00 
  LINE, REMOVE                            |                             |                             | 
0082 808-08258              150.000  LFT  |       5.33000         799.50|       0.50000          75.00|       6.00000         900.00 
  TRANSVERSE MARKINGS THERMOPLASTIC,      |                             |                             | 
  PARKING LIMIT, BLUE, 4 IN               |                             |                             | 
0083 808-08258              875.000  LFT  |       0.75000         656.25|       3.00000        2625.00|       2.00000        1750.00 
  TRANSVERSE MARKINGS THERMOPLASTIC,      |                             |                             | 
  PARKING LIMIT, WHITE,                   |                             |                             | 
0084 808-74815             1280.000  LFT  |       1.74000        2227.20|       2.00000        2560.00|       1.80000        2304.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0085 808-75240             1307.000  LFT  |       0.30000         392.10|       4.00000        5228.00|       0.29000         379.03 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0086 808-75245            10356.000  LFT  |       0.30000        3106.80|       4.00000       41424.00|       0.29000        3003.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0087 808-75297              206.000  LFT  |       3.50000         721.00|      40.00000        8240.00|       3.20000         659.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0088 808-75320                4.000  EACH |      96.00000         384.00|      75.00000         300.00|      58.00000         232.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0089 808-75325                2.000  EACH |     140.00000         280.00|      90.00000         180.00|      69.00000         138.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0090 808-75996               90.000  EACH |       9.00000         810.00|       3.00000         270.00|       3.00000         270.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998              195.000  EACH |      22.00000        4290.00|      29.00000        5655.00|      28.00000        5460.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0092 808-95933             2300.000  LFT  |       1.15000        2645.00|       1.50000        3450.00|       2.00000        4600.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 361                     CONTRACT ID : RS-27302-A                   COUNTIES : BLACKFORD 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 808-97664                4.000  EACH |     175.00000         700.00|      95.00000         380.00|     166.00000         664.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0094 603-06045              235.000  LFT  |      18.00000        4230.00|      18.00000        4230.00|      19.50000        4582.50 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0095 621-06570             1000.000  CYS  |      10.00000       10000.00|      13.00000       13000.00|      18.25000       18250.00 
  TOP SOIL                                |                             |                             | 
0096 507-07479              220.000  TON  |      92.00000       20240.00|     102.00000       22440.00|      88.98000       19575.60 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
     SECTION TOTALS                       |           $     1,412,963.00|           $     1,442,457.68|           $     1,544,724.49 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,412,963.00|           $     1,442,457.68|           $     1,544,724.49 
==================================================================================================================================== 
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                                                                                                                   PAGE : 371 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : RS-28223-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 12/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0753043 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J.H. RUDOLPH & COMPANY                                                     $     2,369,483.50  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,407,000.00  101.5833% 
   3   35-1139301     E & B PAVING INC                                                           $     2,411,000.00  101.7521% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 231 
     CALL ORDER   : 371                     CONTRACT ID : RS-28223-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-2040801          |(   3  ) 35-1139301 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   11500.00000       11500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               16.000  MOS  |    1200.00000       19200.00|    1500.00000       24000.00|    1800.00000       28800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     150.00000         300.00|     250.00000         500.00|     190.00000         380.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               32.000  MOS  |      85.00000        2720.00|      60.00000        1920.00|     140.00000        4480.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               16.000  MOS  |     425.00000        6800.00|     210.00000        3360.00|     335.00000        5360.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               16.000  MOS  |     150.00000        2400.00|      50.00000         800.00|     100.00000        1600.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |  118000.00000      118000.00|  120400.00000      120400.00|  120550.00000      120550.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|    6030.00000        6030.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02241              400.000  LFT  |       3.00000        1200.00|       2.25000         900.00|       2.25000         900.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02271                2.000  EACH |     600.00000        1200.00|     525.00000        1050.00|    1285.00000        2570.00 
  HEADWALL, REMOVE                        |                             |                             | 
0017 202-93741               32.000  EACH |     150.00000        4800.00|     180.00000        5760.00|     487.42000       15597.44 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 231 
     CALL ORDER   : 371                     CONTRACT ID : RS-28223-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1139301 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133                8.000  LFT  |      60.00000         480.00|      63.00000         504.00|     155.00000        1240.00 
  PIPE, REMOVE                            |                             |                             | 
0019 202-98488                6.000  EACH |     450.00000        2700.00|     160.00000         960.00|     410.00000        2460.00 
  PIPE END SECTION, REMOVE                |                             |                             | 
0020 203-02070              500.000  CYS  |      40.50000       20250.00|      26.00000       13000.00|      33.40000       16700.00 
  BORROW                                  |                             |                             | 
0021 205-06937              150.000  LFT  |       5.00000         750.00|       4.25000         637.50|       8.19000        1228.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 304-07491             2400.000  TON  |     100.00000      240000.00|     145.00000      348000.00|     140.00000      336000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0023 306-08033           160000.000  SYS  |       0.45000       72000.00|       0.38000       60800.00|       0.48000       76800.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0024 306-08034            16000.000  SYS  |       0.45000        7200.00|       0.48000        7680.00|       0.75000       12000.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043             2000.000  SYS  |       2.80000        5600.00|       1.95000        3900.00|       0.48000         960.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432            10100.000  SYS  |       2.25000       22725.00|       3.80000       38380.00|       0.48000        4848.00 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |    7000.00000        7000.00|    3200.00000        3200.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07328            14700.000  TON  |      62.00000      911400.00|      59.00000      867300.00|      65.00000      955500.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 402-07452             6000.000  TON  |      55.00000      330000.00|      52.00000      312000.00|      35.00000      210000.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0030 406-05520               66.000  TON  |     325.00000       21450.00|     310.00000       20460.00|     325.00000       21450.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01625                5.000  EACH |    1570.00000        7850.00|    1570.00000        7850.00|    1570.00000        7850.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-01700                1.000  EACH |    2025.00000        2025.00|    2025.00000        2025.00|    2025.00000        2025.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-94689               31.000  EACH |    3200.00000       99200.00|    3200.00000       99200.00|    3350.00000      103850.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105              400.000  LFT  |      19.00000        7600.00|      18.00000        7200.00|      18.00000        7200.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 610-07488              850.000  TON  |     110.00000       93500.00|      90.00000       76500.00|     100.00000       85000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0036 612-04315               59.000  TON  |    1296.00000       76464.00|    1296.00000       76464.00|    1296.00000       76464.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 231 
     CALL ORDER   : 371                     CONTRACT ID : RS-28223-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1139301 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 612-60410             1225.000  EACH |      11.00000       13475.00|      10.00000       12250.00|      10.00000       12250.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0038 616-02320              400.000  SYS  |       3.00000        1200.00|       2.00000         800.00|       1.60000         640.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06451              250.000  TON  |      35.00000        8750.00|      32.00000        8000.00|      51.00000       12750.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-06559              500.000  SYS  |       6.50000        3250.00|       6.40000        3200.00|       6.40000        3200.00 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06574               12.000  SYS  |      15.00000         180.00|     110.00000        1320.00|     110.00000        1320.00 
  SODDING                                 |                             |                             | 
0042 715-04855                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    1565.00000        3130.00 
  PIPE END SECTION, 42 IN.                |                             |                             | 
0043 715-05596               28.000  LFT  |     100.00000        2800.00|     115.00000        3220.00|      69.00000        1932.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0044 715-46010                2.000  EACH |     900.00000        1800.00|     375.00000         750.00|     565.00000        1130.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0045 715-46040                2.000  EACH |    1200.00000        2400.00|     925.00000        1850.00|    1120.00000        2240.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0046 720-44000                5.000  EACH |    1200.00000        6000.00|     725.00000        3625.00|    1270.00000        6350.00 
  CASTING, ADJUST TO GRADE AND FURNISHED  |                             |                             | 
0047 720-45005                3.000  EACH |    3500.00000       10500.00|    2300.00000        6900.00|    2315.00000        6945.00 
  INLET, A2                               |                             |                             | 
0048 725-06857              100.000  LFT  |      99.00000        9900.00|      99.00000        9900.00|     136.00000       13600.00 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0049 725-06858              120.000  LFT  |     128.00000       15360.00|     128.00000       15360.00|     182.00000       21840.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0050 725-06867              140.000  LFT  |      97.00000       13580.00|      97.00000       13580.00|     105.00000       14700.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0051 725-06872              120.000  LFT  |     163.00000       19560.00|     163.00000       19560.00|     235.00000       28200.00 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                             |                             | 
0052 801-03290                6.000  EACH |     215.00000        1290.00|     295.00000        1770.00|     198.00000        1188.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0053 801-06203             8125.000  LFT  |       0.45000        3656.25|       0.55000        4468.75|       0.55000        4468.75 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0054 801-06207             5600.000  LFT  |       1.77000        9912.00|       1.00000        5600.00|       1.35000        7560.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0055 801-06640               59.000  EACH |     160.00000        9440.00|     135.00000        7965.00|     149.00000        8791.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 371 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 231 
     CALL ORDER   : 371                     CONTRACT ID : RS-28223-A                   COUNTIES : SPENCER         WARRICK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1139301 
                                          |J.H. RUDOLPH & COMPANY       |GOHMANN ASPHALT & CONSTR., I |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06775                       LUMP |   60000.00000       60000.00|   99238.25000       99238.25|   74042.99000       74042.99 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 802-05701               40.000  LFT  |      12.50000         500.00|      12.50000         500.00|      12.50000         500.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0058 802-07060                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     105.00000         210.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0059 805-02503              800.000  LFT  |       0.36000         288.00|       0.36000         288.00|       0.36000         288.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0060 805-78795              325.000  LFT  |       7.50000        2437.50|       7.00000        2275.00|       7.00000        2275.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0061 805-92951                2.000  EACH |     144.00000         288.00|     144.00000         288.00|     144.00000         288.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0062 808-06712            30000.000  LFT  |       0.12000        3600.00|       0.11000        3300.00|       0.12000        3600.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0063 808-06713           112000.000  LFT  |       0.12000       13440.00|       0.11000       12320.00|       0.12000       13440.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-06714            70000.000  LFT  |       0.12000        8400.00|       0.11000        7700.00|       0.12000        8400.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 808-75320                5.000  EACH |      95.00000         475.00|      70.00000         350.00|      95.00000         475.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0066 808-75325                4.000  EACH |     145.00000         580.00|      90.00000         360.00|     138.00000         552.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0067 808-75340                4.000  EACH |     350.00000        1400.00|     360.00000        1440.00|     349.00000        1396.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0068 808-75996             1277.000  EACH |       5.00000        6385.00|       4.30000        5491.10|       3.45000        4405.65 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0069 808-75998             1277.000  EACH |      17.75000       22666.75|      17.20000       21964.40|      17.71000       22615.67 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0070 808-97323              400.000  LFT  |       4.85000        1940.00|       3.50000        1400.00|       4.82000        1928.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,369,483.50|           $     2,407,000.00|           $     2,411,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,369,483.50|           $     2,407,000.00|           $     2,411,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 381 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : RS-28816-A                   COUNTIES : DEARBORN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/14/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600260 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       257,753.00  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       328,571.01  127.4751% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 381                     CONTRACT ID : RS-28816-A                   COUNTIES : DEARBORN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    5400.00000        5400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1200.00000        7200.00|    1200.00000        7200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     300.00000         600.00|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      50.00000         600.00|      70.00000         840.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               12.000  MOS  |     400.00000        4800.00|      65.00000         780.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                6.000  MOS  |      50.00000         300.00|      80.00000         480.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |    2500.00000        2500.00|   15800.00000       15800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02240              510.000  SYS  |      20.00000       10200.00|      55.00000       28050.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278              156.000  LFT  |      10.00000        1560.00|      15.00000        2340.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-52710               90.000  SYS  |      10.00000         900.00|      85.00000        7650.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 303-01180              100.000  TON  |      20.00000        2000.00|      35.00000        3500.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 381                     CONTRACT ID : RS-28816-A                   COUNTIES : DEARBORN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 304-07490              350.000  TON  |     150.00000       52500.00|     100.00000       35000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08034            12130.000  SYS  |       0.50000        6065.00|       0.55000        6671.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043             2096.000  SYS  |       0.50000        1048.00|       0.60000        1257.60| 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-07327             1001.000  TON  |      60.00000       60060.00|      64.00000       64064.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07451               50.000  TON  |     100.00000        5000.00|      75.00000        3750.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520                4.000  TON  |     325.00000        1300.00|     240.00000         960.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 604-06070               90.000  SYS  |      35.00000        3150.00|      65.00000        5850.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0025 604-07894               44.000  SYS  |     130.00000        5720.00|     155.00000        6820.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 604-07896               61.000  SYS  |     135.00000        8235.00|     155.00000        9455.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0027 604-07897               28.000  SYS  |     155.00000        4340.00|     310.00000        8680.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0028 604-07900               47.000  SYS  |     185.00000        8695.00|     185.00000        8695.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0029 604-07901                6.000  SYS  |     195.00000        1170.00|     320.00000        1920.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 605-01870               86.000  LFT  |      25.00000        2150.00|      24.78000        2131.08| 
  CURB, CONCRETE, A                       |                             |                             | 
0031 605-06090               70.000  LFT  |      25.00000        1750.00|      20.70000        1449.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0032 610-07487              140.000  TON  |      90.00000       12600.00|     105.00000       14700.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 621-06575               50.000  SYS  |       5.00000         250.00|      11.00000         550.00| 
  SODDING, NURSERY                        |                             |                             | 
0034 720-01894                1.000  EACH |     750.00000         750.00|     800.00000         800.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0035 720-44000               39.000  EACH |     100.00000        3900.00|     200.00000        7800.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0036 801-03290                2.000  EACH |     200.00000         400.00|     195.00000         390.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0037 801-06203              773.000  LFT  |       0.50000         386.50|       0.50000         386.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 381                     CONTRACT ID : RS-28816-A                   COUNTIES : DEARBORN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06207              773.000  LFT  |       1.00000         773.00|       1.70000        1314.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               20.000  EACH |     130.00000        2600.00|     125.00000        2500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   10000.00000       10000.00|   42830.00000       42830.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 802-94715                       LUMP |    1500.00000        1500.00|     500.00000         500.00| 
  SIGNS, SHEET, REMOVE AND RESET          |                             |                             | 
0042 805-02503             6500.000  LFT  |       0.25000        1625.00|       0.25000        1625.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0043 805-78510              650.000  LFT  |       2.50000        1625.00|       2.50000        1625.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0044 805-78795             2080.000  LFT  |       7.50000       15600.00|       7.25000       15080.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 805-92951               13.000  EACH |     200.00000        2600.00|     190.00000        2470.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0046 808-04096                7.000  EACH |      65.00000         455.00|      60.00000         420.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (LANE)              |                             |                             | 
0047 808-04298                2.000  EACH |     300.00000         600.00|     295.00000         590.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0048 808-06703             2165.000  LFT  |       0.50000        1082.50|       0.39000         844.35| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-75245             4912.000  LFT  |       0.50000        2456.00|       0.39000        1915.68| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75297              289.000  LFT  |       6.00000        1734.00|       5.90000        1705.10| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0051 808-75300              656.000  LFT  |       1.00000         656.00|       0.98000         642.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0052 808-75325                3.000  EACH |      75.00000         225.00|      70.00000         210.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0053 808-75996                6.000  EACH |      25.00000         150.00|      33.83000         202.98| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                                                                                   PAGE : 381 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 56 
     CALL ORDER   : 381                     CONTRACT ID : RS-28816-A                   COUNTIES : DEARBORN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 808-75998                6.000  EACH |     400.00000        2400.00|      65.00000         390.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 808-92027               36.000  LFT  |       1.00000          36.00|       0.84000          30.24| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       257,753.00|           $       328,571.01|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       257,753.00|           $       328,571.01|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : RS-29141-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/02/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600109 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,578,961.59  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,588,273.27  100.3611% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 391                     CONTRACT ID : RS-29141-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2661.34000        2661.34|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|      77.00000          77.00| 
  RADIO                                   |                             |                             | 
0003 105-07038                8.000  MOS  |    2162.43000       17299.44|    1900.00000       15200.00| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |      60.00000         480.00|     105.00000         840.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |      60.00000         480.00|     104.00000         832.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                8.000  MOS  |     351.00000        2808.00|     510.00000        4080.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                8.000  MOS  |     100.00000         800.00|     100.00000         800.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |   97222.22000       97222.22|  129400.00000      129400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241              737.000  LFT  |       3.00000        2211.00|       3.00000        2211.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-02279              304.000  LFT  |      20.17000        6131.68|      15.00000        4560.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
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                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 391                     CONTRACT ID : RS-29141-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-52710              114.900  SYS  |      43.41000        4987.81|      24.00000        2757.60| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0019 202-93741                4.000  EACH |     150.00000         600.00|     570.00000        2280.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0020 303-01180             2621.000  TON  |      19.96000       52315.16|      26.00000       68146.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 304-07490              602.200  TON  |     181.75000      109449.85|     120.00000       72264.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0022 306-08033           182201.200  SYS  |       0.29000       52838.35|       0.40000       72880.48| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0023 306-08034            17714.900  SYS  |       0.33000        5845.92|       1.00000       17714.90| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 306-08043             5282.900  SYS  |       0.39000        2060.33|       1.00000        5282.90| 
  MILLING, TRANSITION                     |                             |                             | 
0025 306-08432             8453.300  SYS  |       2.37000       20034.32|       1.50000       12679.95| 
  MILLING, APPROACH                       |                             |                             | 
0026 401-06264                       LUMP |    4281.38000        4281.38|    7500.00000        7500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07321            16707.000  TON  |      49.08000      819979.56|      48.00000      801936.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07371            18493.000  TON  |      45.34000      838472.62|      46.00000      850678.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0029 402-07433              263.300  TON  |      80.72000       21253.58|     105.00000       27646.50| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 402-07438               89.800  TON  |     128.15000       11507.87|     140.00000       12572.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0031 404-05511             9924.000  SYS  |       2.46000       24413.04|       1.20000       11908.80| 
  SEAL COAT, 2                            |                             |                             | 
0032 406-05520               91.900  TON  |     315.55000       28999.05|     400.00000       36760.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01128                4.000  EACH |    1360.00000        5440.00|    1360.00000        5440.00| 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0034 601-01846                1.000  EACH |    1975.00000        1975.00|    1975.00000        1975.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0035 601-94689                7.000  EACH |    3435.60000       24049.20|    2700.00000       18900.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              390.000  LFT  |      19.00000        7410.00|      19.00000        7410.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 391                     CONTRACT ID : RS-29141-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-99132                4.000  EACH |      75.00000         300.00|      75.00000         300.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0038 604-07897               20.400  SYS  |     129.54000        2642.62|     140.00000        2856.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0039 604-07899               23.500  SYS  |     141.51000        3325.49|     195.00000        4582.50| 
  CURB RAMP, CONCRETE, E , MODIFIED       |                             |                             | 
0040 604-07901                7.200  SYS  |     136.37000         981.86|     175.00000        1260.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0041 604-07902               67.400  SYS  |     166.60000       11228.84|     200.00000       13480.00| 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0042 605-06155              304.000  LFT  |      35.89000       10910.56|      48.00000       14592.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0043 610-07487             1072.800  TON  |     101.82000      109232.50|      90.00000       96552.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 612-04315               81.000  TON  |    1236.00000      100116.00|    1255.00000      101655.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0045 612-60410             1337.000  EACH |      12.30000       16445.10|      12.30000       16445.10| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0046 615-06520                2.000  EACH |    1650.00000        3300.00|    1650.00000        3300.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0047 615-06525                3.000  EACH |    1550.00000        4650.00|    1550.00000        4650.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0048 621-06574               31.200  SYS  |      12.00000         374.40|     105.00000        3276.00| 
  SODDING                                 |                             |                             | 
0049 801-03290                4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0050 801-06203            11355.000  LFT  |       0.48000        5450.40|       0.40000        4542.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0051 801-06207             6242.000  LFT  |       1.16000        7240.72|       1.25000        7802.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06577               21.000  LFT  |       4.65000          97.65|       5.00000         105.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0053 801-06640               48.000  EACH |     110.00000        5280.00|     110.00000        5280.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06710               10.000  DAY  |      12.00000         120.00|      12.00000         120.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 391                     CONTRACT ID : RS-29141-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 801-06775                       LUMP |   78424.22000       78424.22|   56200.00000       56200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 801-07612               21.000  LFT  |       0.47000           9.87|       5.00000         105.00| 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0057 805-78470              620.000  LFT  |       1.00000         620.00|       0.60000         372.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0058 805-78795              210.000  LFT  |      15.00000        3150.00|      10.00000        2100.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0059 808-03631              314.000  LFT  |       1.39000         436.46|       1.40000         439.60| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-03632              314.000  LFT  |       1.39000         436.46|       1.40000         439.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-06701             1514.000  LFT  |       0.26000         393.64|       0.26000         393.64| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-06703           111985.000  LFT  |       0.26000       29116.10|       0.26000       29116.10| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0063 808-06716              628.000  LFT  |       1.06000         665.68|       1.10000         690.80| 
  LINE, REMOVE                            |                             |                             | 
0064 808-75215               60.000  LFT  |       2.45000         147.00|       2.45000         147.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0065 808-75240            10383.000  LFT  |       0.26000        2699.58|       0.26000        2699.58| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-75245            47582.000  LFT  |       0.26000       12371.32|       0.26000       12371.32| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75297               21.000  LFT  |       5.50000         115.50|       5.50000         115.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0068 808-75300              212.000  LFT  |       1.20000         254.40|       1.20000         254.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0069 808-75996              462.000  EACH |       3.75000        1732.50|       3.75000        1732.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,578,961.59|           $     2,588,273.27|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,578,961.59|           $     2,588,273.27|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : RS-29207-A                   COUNTIES : DECATUR 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 10/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0501246 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     1,624,624.45  100.0000% 
   2   31-0578656     JOHN R JURGENSEN COMPANY                                                   $     1,893,671.46  116.5606% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,018,500.00  124.2441% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 74 
     CALL ORDER   : 401                     CONTRACT ID : RS-29207-A                   COUNTIES : DECATUR 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 31-0578656          |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |JOHN R. JURGENSEN COMPANY    |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    5419.09000        5419.09|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1000.00000        9000.00|    1707.67000       15369.03|    1300.00000       11700.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     300.00000         900.00|     109.01000         327.03|     100.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               27.000  MOS  |      50.00000        1350.00|      81.76000        2207.52|      60.00000        1620.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               18.000  MOS  |     300.00000        5400.00|     218.01000        3924.18|     350.00000        6300.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                9.000  MOS  |      50.00000         450.00|     100.00000         900.00|      50.00000         450.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-09283                       LUMP |    1000.00000        1000.00|    1415.95000        1415.95|    1000.00000        1000.00 
  CPM SCHEDULE                            |                             |                             | 
0009 108-09284                9.000  EACH |      50.00000         450.00|     353.99000        3185.91|     200.00000        1800.00 
  CPM SCHEDULE, MONTHLY UPDATE            |                             |                             | 
0010 108-09285                5.000  EACH |      25.00000         125.00|     353.99000        1769.95|     200.00000        1000.00 
  CPM SCHEDULE, REVISED                   |                             |                             | 
0011 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0012 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0013 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0014 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0015 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0016 110-01001                       LUMP |   20000.00000       20000.00|   12883.92000       12883.92|   93206.97000       93206.97 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 304-07783             1768.000  TON  |      40.00000       70720.00|      69.89000      123565.52|      77.00000      136136.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 74 
     CALL ORDER   : 401                     CONTRACT ID : RS-29207-A                   COUNTIES : DECATUR 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 31-0578656         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |JOHN R. JURGENSEN COMPANY    |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08034           266908.000  SYS  |       0.25000       66727.00|       0.55000      146799.40|       0.40000      106763.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 401-06264                       LUMP |    3500.00000        3500.00|    6365.10000        6365.10|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07337            22020.000  TON  |      56.25000     1238625.00|      61.50000     1354230.00|      65.50000     1442310.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0021 402-07787              100.000  TON  |      60.00000        6000.00|      69.54000        6954.00|      85.00000        8500.00 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0022 406-05520               73.000  TON  |     325.00000       23725.00|     350.00000       25550.00|     200.00000       14600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 801-03290                9.000  EACH |     300.00000        2700.00|     165.00000        1485.00|     205.00000        1845.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06203            15000.000  LFT  |       0.25000        3750.00|       1.27000       19050.00|       0.30000        4500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207            15000.000  LFT  |       0.50000        7500.00|       0.51000        7650.00|       1.05000       15750.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               43.000  EACH |     150.00000        6450.00|     155.00000        6665.00|     130.00000        5590.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              120.000  DAY  |      25.00000        3000.00|      15.00000        1800.00|       5.25000         630.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |   35000.00000       35000.00|   31497.52000       31497.52|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-09133                2.000  EACH |    8000.00000       16000.00|    5500.00000       11000.00|    4300.00000        8600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0030 808-03631             2250.000  LFT  |       1.00000        2250.00|       1.10000        2475.00|       1.03000        2317.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0031 808-03632             1970.000  LFT  |       1.00000        1970.00|       1.10000        2167.00|       1.03000        2029.10 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0032 808-05534              535.000  LFT  |       1.25000         668.75|       2.20000        1177.00|       2.05000        1096.75 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0033 808-06702            23502.000  LFT  |       0.35000        8225.70|       0.33000        7755.66|       0.35000        8225.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06705             4115.000  LFT  |       0.50000        2057.50|       0.55000        2263.25|       0.58000        2386.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0035 808-74811              396.000  LFT  |       1.25000         495.00|       1.65000         653.40|       1.28000         506.88 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0036 808-75205           101620.000  LFT  |       0.25000       25405.00|       0.26000       26421.20|       0.28000       28453.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 74 
     CALL ORDER   : 401                     CONTRACT ID : RS-29207-A                   COUNTIES : DECATUR 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 31-0578656         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |JOHN R. JURGENSEN COMPANY    |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75245           100090.000  LFT  |       0.25000       25022.50|       0.26000       26023.40|       0.28000       28025.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75272              710.000  LFT  |       3.00000        2130.00|       6.00000        4260.00|       3.40000        2414.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0039 808-75297               20.000  LFT  |      20.00000         400.00|       4.00000          80.00|       3.40000          68.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75320                2.000  EACH |     150.00000         300.00|       0.80000           1.60|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0041 808-75325                1.000  EACH |     200.00000         200.00|       0.95000           0.95|     145.00000         145.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0042 808-75996             1511.000  EACH |       5.00000        7555.00|       7.38000       11151.18|       2.90000        4381.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0043 808-75998             1151.000  EACH |      17.00000       19567.00|      16.70000       19221.70|      17.50000       20142.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,624,624.45|           $     1,893,671.46|           $     2,018,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,624,624.45|           $     1,893,671.46|           $     2,018,500.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-29525-A                   COUNTIES : PULASKI 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0500274 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,033,319.25  100.0000% 
   2   35-1621699     CENTRAL PAVING, INC.                                                       $     1,113,608.50  107.7700% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 35 
     CALL ORDER   : 411                     CONTRACT ID : RS-29525-A                   COUNTIES : PULASKI 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1621699          |(      ) 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15500.00000       15500.00|   30857.00000       30857.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1200.00000       12000.00|    1300.00000       13000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |      60.00000         180.00|     120.00000         360.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               30.000  MOS  |      60.00000        1800.00|      80.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               20.000  MOS  |     150.00000        3000.00|     145.00000        2900.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               10.000  MOS  |      30.00000         300.00|     100.00000        1000.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   51650.00000       51650.00|   55680.00000       55680.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              150.000  LFT  |       5.00000         750.00|       5.00000         750.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 303-07449             2230.000  TON  |      10.00000       22300.00|      13.00000       28990.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07491              300.000  TON  |      45.00000       13500.00|      40.00000       12000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033           119950.000  SYS  |       0.10000       11995.00|       0.36000       43182.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 35 
     CALL ORDER   : 411                     CONTRACT ID : RS-29525-A                   COUNTIES : PULASKI 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(      ) 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043             1585.000  SYS  |       0.10000         158.50|       0.36000         570.60| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             9680.000  SYS  |       0.10000         968.00|       0.01000          96.80| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328             9894.000  TON  |      58.00000      573852.00|      61.00000      603534.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520               30.000  TON  |      10.00000         300.00|     330.00000        9900.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-08433                1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0024 601-94689                3.000  EACH |    3600.00000       10800.00|    3600.00000       10800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 604-07894               70.000  SYS  |     190.00000       13300.00|     165.00000       11550.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 604-07897               39.000  SYS  |     240.00000        9360.00|     187.00000        7293.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0027 604-07899               11.000  SYS  |     270.00000        2970.00|     160.00000        1760.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0028 604-07900               86.000  SYS  |     225.00000       19350.00|     165.00000       14190.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0029 604-07901              275.000  SYS  |     215.00000       59125.00|     175.00000       48125.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902                7.000  SYS  |     280.00000        1960.00|     180.00000        1260.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 610-07488              798.000  TON  |      33.00000       26334.00|     100.00000       79800.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 801-03290                4.000  EACH |     130.00000         520.00|     120.00000         480.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06203             3340.000  LFT  |       0.45000        1503.00|       0.45000        1503.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             3340.000  LFT  |       1.25000        4175.00|       1.05000        3507.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06640               55.000  EACH |     300.00000       16500.00|     120.00000        6600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06775                       LUMP |   78200.00000       78200.00|   60500.00000       60500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 35 
     CALL ORDER   : 411                     CONTRACT ID : RS-29525-A                   COUNTIES : PULASKI 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(      ) 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 805-02441             3350.000  LFT  |       0.40000        1340.00|       0.40000        1340.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0038 805-04977               10.000  EACH |     488.00000        4880.00|     488.00000        4880.00| 
  MICROLOOP                               |                             |                             | 
0039 805-78795             1300.000  LFT  |       9.20000       11960.00|       9.20000       11960.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0040 808-06703            66685.000  LFT  |       0.55000       36676.75|       0.26000       17338.10| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0041 808-75043              986.000  LFT  |       1.00000         986.00|       1.00000         986.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0042 808-75240             7065.000  LFT  |       0.26000        1836.90|       0.26000        1836.90| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0043 808-75245            20185.000  LFT  |       0.26000        5248.10|       0.26000        5248.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0044 808-75297              255.000  LFT  |       4.00000        1020.00|       4.00000        1020.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0045 808-75996              610.000  EACH |       5.00000        3050.00|       4.00000        2440.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0046 808-75998              610.000  EACH |      16.50000       10065.00|      16.50000       10065.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,033,319.25|           $     1,113,608.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,033,319.25|           $     1,113,608.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 07/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600346 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,665,977.46  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,815,000.00  108.9451% 
   3   35-0997978     PHEND & BROWN INC                                                          $     1,834,828.59  110.1353% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,853,879.84  111.2788% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1185040          |(   3  ) 35-0997978 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT PAVEMENT PROJECT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5600.00000        5600.00|   45000.00000       45000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     160.00000         320.00|     115.00000         230.00|     300.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-07039                7.000  MOS  |    1000.00000        7000.00|    2000.00000       14000.00|    1700.00000       11900.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     210.00000         210.00|     115.00000         115.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                7.000  MOS  |     160.00000        1120.00|      70.00000         490.00|      60.00000         420.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               14.000  MOS  |     110.00000        1540.00|      40.00000         560.00|      50.00000         700.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                7.000  MOS  |     250.00000        1750.00|     400.00000        2800.00|     540.00000        3780.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                7.000  MOS  |      60.00000         420.00|     380.00000        2660.00|     100.00000         700.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  103000.00000      103000.00|   90000.00000       90000.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02271                4.000  EACH |     250.00000        1000.00|     425.00000        1700.00|     800.00000        3200.00 
  HEADWALL, REMOVE                        |                             |                             | 
0017 202-93741                4.000  EACH |     200.00000         800.00|     350.00000        1400.00|     200.00000         800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-0997978 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 301-07448             1313.000  TON  |      19.00000       24947.00|      12.00000       15756.00|      24.00000       31512.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-01180             3261.000  TON  |      19.00000       61959.00|       0.01000          32.61|      24.00000       78264.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 304-07490              705.000  TON  |      75.00000       52875.00|     100.00000       70500.00|     120.00000       84600.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 306-08043             2760.000  SYS  |       0.50000        1380.00|       0.70000        1932.00|       0.50000        1380.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08033           165491.000  SYS  |       0.50000       82745.50|       0.35000       57921.85|       0.50000       82745.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0023 306-08432            15117.000  SYS  |       0.01000         151.17|       0.20000        3023.40|       0.05000         755.85 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    4500.00000        4500.00|    9860.92000        9860.92|    8000.00000        8000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07328            13584.000  TON  |      47.50000      645240.00|      52.50000      713160.00|      50.00000      679200.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07379             6201.000  TON  |      40.25000      249590.25|      45.00000      279045.00|      44.00000      272844.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 402-07432               69.000  TON  |      62.75000        4329.75|      52.50000        3622.50|      65.00000        4485.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 406-05520               82.000  TON  |       1.00000          82.00|       0.01000           0.82|       0.10000           8.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 507-07479             1164.000  TON  |      70.00000       81480.00|      65.00000       75660.00|      97.50000      113490.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0030 601-94689                4.000  EACH |    2800.00000       11200.00|    3500.00000       14000.00|    3750.00000       15000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 610-07486             2307.000  TON  |      65.00000      149955.00|      60.00000      138420.00|      65.00000      149955.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0032 612-04315               24.000  TON  |    1332.00000       31968.00|    1332.00000       31968.00|    1332.00000       31968.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0033 612-05081                1.000  EACH |    4260.00000        4260.00|    4260.00000        4260.00|    4260.00000        4260.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0034 612-60410              411.000  EACH |      12.20000        5014.20|      12.20000        5014.20|      12.20000        5014.20 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0035 615-06520               24.000  EACH |     330.00000        7920.00|     810.00000       19440.00|     400.00000        9600.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 715-46000                4.000  EACH |     200.00000         800.00|     475.00000        1900.00|     450.00000        1800.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-0997978 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 720-44000                4.000  EACH |     230.00000         920.00|     350.00000        1400.00|     650.00000        2600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-03290                2.000  EACH |     250.00000         500.00|     249.00000         498.00|     200.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203            12000.000  LFT  |       0.25000        3000.00|       0.30000        3600.00|       0.20000        2400.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6000.000  LFT  |       1.00000        6000.00|       1.00000        6000.00|       1.50000        9000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               60.000  EACH |      82.00000        4920.00|      82.00000        4920.00|      90.00000        5400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |   38000.00000       38000.00|  120500.00000      120500.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-92448              540.000  DAY  |       1.50000         810.00|       1.50000         810.00|       2.00000        1080.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0044 808-06703           118730.000  LFT  |       0.25000       29682.50|       0.25000       29682.50|       0.26000       30869.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240            12185.000  LFT  |       0.25000        3046.25|       0.25000        3046.25|       0.32000        3899.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            41823.000  LFT  |       0.25000       10455.75|       0.25000       10455.75|       0.26000       10873.98 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75297              310.000  LFT  |       4.00000        1240.00|       4.00000        1240.00|       3.50000        1085.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75340                2.000  EACH |     510.00000        1020.00|     510.00000        1020.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0049 808-75996             1107.000  EACH |       3.87000        4284.09|       5.70000        6309.90|       5.00000        5535.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             1107.000  EACH |      16.00000       17712.00|      17.90000       19815.30|      15.98000       17689.86 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 808-97643              288.000  LFT  |       4.25000        1224.00|       4.25000        1224.00|       3.50000        1008.00 
  BUZZ STRIPS                             |                             |                             | 
     SECTION TOTALS                       |           $     1,665,977.46|           $     1,815,000.00|           $     1,834,828.59 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,665,977.46|           $     1,815,000.00|           $     1,834,828.59 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT PAVEMENT PROJECT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11844.50000       11844.50|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     150.00000         300.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07039                7.000  MOS  |    1340.00000        9380.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     150.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                7.000  MOS  |      50.00000         350.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               14.000  MOS  |      50.00000         700.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                7.000  MOS  |     370.00000        2590.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                7.000  MOS  |      80.00000         560.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |   90549.75000       90549.75|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02271                4.000  EACH |     300.00000        1200.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0017 202-93741                4.000  EACH |     200.00000         800.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0018 301-07448             1313.000  TON  |       1.00000        1313.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 303-01180             3261.000  TON  |      22.00000       71742.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 304-07490              705.000  TON  |     135.00000       95175.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 306-08043             2760.000  SYS  |       2.50000        6900.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08033           165491.000  SYS  |       0.40000       66196.40|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0023 306-08432            15117.000  SYS  |       0.01000         151.17|                             | 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |   12000.00000       12000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07328            13584.000  TON  |      51.60000      700934.40|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07379             6201.000  TON  |      38.10000      236258.10|                             | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 402-07432               69.000  TON  |      65.50000        4519.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 406-05520               82.000  TON  |       0.01000           0.82|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 507-07479             1164.000  TON  |     105.00000      122220.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0030 601-94689                4.000  EACH |    4500.00000       18000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 610-07486             2307.000  TON  |      30.00000       69210.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0032 612-04315               24.000  TON  |    1332.00000       31968.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0033 612-05081                1.000  EACH |    4260.00000        4260.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0034 612-60410              411.000  EACH |      12.20000        5014.20|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0035 615-06520               24.000  EACH |     430.00000       10320.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 715-46000                4.000  EACH |     420.00000        1680.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0037 720-44000                4.000  EACH |     800.00000        3200.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 421 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-29829-A                   COUNTIES : ELKHART 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-03290                2.000  EACH |     249.00000         498.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203            12000.000  LFT  |       0.30000        3600.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6000.000  LFT  |       1.30000        7800.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               60.000  EACH |      82.00000        4920.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |  181700.00000      181700.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-92448              540.000  DAY  |      10.00000        5400.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0044 808-06703           118730.000  LFT  |       0.25000       29682.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240            12185.000  LFT  |       0.25000        3046.25|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            41823.000  LFT  |       0.25000       10455.75|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75297              310.000  LFT  |       4.00000        1240.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75340                2.000  EACH |     510.00000        1020.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0049 808-75996             1107.000  EACH |       4.00000        4428.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             1107.000  EACH |      17.50000       19372.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 808-97643              288.000  LFT  |       4.25000        1224.00|                             | 
  BUZZ STRIPS                             |                             |                             | 
     SECTION TOTALS                       |           $     1,853,879.84|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,853,879.84|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 431 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-29838-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710349 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       567,735.70  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       579,462.60  102.0656% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $       676,165.00  119.0986% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 431 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 3 
     CALL ORDER   : 431                     CONTRACT ID : RS-29838-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    1670.00000        6680.00|    1633.00000        6532.00|    2170.00000        8680.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                1.000  EACH |      80.00000          80.00|      75.00000          75.00|      75.00000          75.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      36.00000         216.00|      60.00000         360.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198                4.000  MOS  |     370.00000        1480.00|     334.00000        1336.00|     550.00000        2200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                4.000  MOS  |      41.00000         164.00|     265.00000        1060.00|     120.00000         480.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   27400.00000       27400.00|   28900.00000       28900.00|   33810.77000       33810.77 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-93741               16.000  EACH |     200.00000        3200.00|     200.00000        3200.00|     260.00000        4160.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 301-07448               25.000  TON  |      32.70000         817.50|      10.00000         250.00|     100.00000        2500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-01180             4452.000  TON  |      14.30000       63663.60|      14.00000       62328.00|      16.00000       71232.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 304-07491               25.000  TON  |     110.00000        2750.00|     200.00000        5000.00|     200.00000        5000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033            97400.000  SYS  |       0.01000         974.00|       0.01000         974.00|       0.40000       38960.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 431 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 3 
     CALL ORDER   : 431                     CONTRACT ID : RS-29838-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043              400.000  SYS  |       0.01000           4.00|       0.01000           4.00|       0.40000         160.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             5640.000  SYS  |       6.00000       33840.00|       5.10000       28764.00|       1.00000        5640.00 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    6225.00000        6225.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321             7100.000  TON  |      35.00000      248500.00|      43.00000      305300.00|      49.50000      351450.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520               23.000  TON  |     350.00000        8050.00|     100.00000        2300.00|     100.00000        2300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689               16.000  EACH |    2500.00000       40000.00|    1500.00000       24000.00|    2660.00000       42560.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-97774                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     800.00000         800.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0026 615-06527                3.000  EACH |     385.00000        1155.00|     450.00000        1350.00|     675.00000        2025.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0027 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     179.00000         358.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06203             2775.000  LFT  |       0.25000         693.75|       0.85000        2358.75|       0.25000         693.75 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207             2775.000  LFT  |       0.82000        2275.50|       1.00000        2775.00|       1.40000        3885.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               27.000  EACH |      98.00000        2646.00|      98.00000        2646.00|      95.00000        2565.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   48325.00000       48325.00|    1100.00000        1100.00|   17515.00000       17515.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 801-92448              720.000  DAY  |       0.01000           7.20|       1.00000         720.00|       3.00000        2160.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0033 808-06703            55500.000  LFT  |       0.26000       14430.00|       0.20000       11100.00|       0.26000       14430.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75240             2340.000  LFT  |       0.26000         608.40|       3.00000        7020.00|       0.26000         608.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75245            26350.000  LFT  |       0.26000        6851.00|       0.30000        7905.00|       0.26000        6851.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75996              593.000  EACH |       2.00000        1186.00|       6.70000        3973.10|       3.97000        2354.21 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                                                                                   PAGE : 431 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 3 
     CALL ORDER   : 431                     CONTRACT ID : RS-29838-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75998              593.000  EACH |      16.75000        9932.75|      17.75000       10525.75|      17.59000       10430.87 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0038 610-07487              445.000  TON  |      80.00000       35600.00|     120.00000       53400.00|      80.00000       35600.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
     SECTION TOTALS                       |           $       567,735.70|           $       579,462.60|           $       676,165.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       567,735.70|           $       579,462.60|           $       676,165.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 441 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710333 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,722,299.60  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,733,751.47  100.6649% 
   3   35-0997978     PHEND & BROWN INC                                                          $     1,884,457.12  109.4152% 
   4   62-1492793     API CONSTRUCTION CORP.                                                     $     2,014,442.00  116.9623% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY 
                                          |                             |                             | 
0001 105-07039                7.000  MOS  |    1600.00000       11200.00|    1587.86000       11115.02|    1800.00000       12600.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                4.000  EACH |     120.00000         480.00|      79.97000         319.88|     300.00000        1200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               28.000  MOS  |     100.00000        2800.00|      35.99000        1007.72|      50.00000        1400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198               14.000  MOS  |     334.00000        4676.00|     319.50000        4473.00|     540.00000        7560.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                7.000  MOS  |     180.00000        1260.00|      41.00000         287.00|      70.00000         490.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   85000.00000       85000.00|   85000.00000       85000.00|   94222.84000       94222.84 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02241              180.000  LFT  |       3.00000         540.00|       4.00000         720.00|       4.00000         720.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02274                8.000  LFT  |     130.00000        1040.00|      47.15000         377.20|      50.00000         400.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0015 202-93741               60.000  EACH |     180.00000       10800.00|     250.00000       15000.00|     175.00000       10500.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 301-07448              507.000  TON  |       5.00000        2535.00|       5.00000        2535.00|      20.00000       10140.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449             2056.000  TON  |      20.00000       41120.00|       5.00000       10280.00|      20.00000       41120.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 304-07490             1130.000  TON  |      70.00000       79100.00|      60.69000       68579.70|      80.00000       90400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08042           280340.000  SYS  |       0.10000       28034.00|       0.10000       28034.00|       0.35000       98119.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043             1770.000  SYS  |       0.10000         177.00|       0.01000          17.70|       0.35000         619.50 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             6735.000  SYS  |       0.10000         673.50|       0.01000          67.35|       1.00000        6735.00 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |    5000.00000        5000.00|   27000.00000       27000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07320             9850.000  TON  |      46.00000      453100.00|      35.00000      344750.00|      49.00000      482650.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07321            13430.000  TON  |      47.00000      631210.00|      35.00000      470050.00|      49.00000      658070.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               70.000  TON  |      50.00000        3500.00|      10.00000         700.00|      10.00000         700.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 507-07479              450.000  TON  |      70.00000       31500.00|      65.76000       29592.00|      80.00000       36000.00 
  HMA PARTIAL DEPTH PATCH TYPE B          |                             |                             | 
0027 601-01846                6.000  EACH |    1700.00000       10200.00|    1900.00000       11400.00|    1900.00000       11400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-92948             2909.000  LFT  |       5.00000       14545.00|       4.40000       12799.60|       4.40000       12799.60 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0029 601-94689               52.000  EACH |    2500.00000      130000.00|    2600.00000      135200.00|    3600.00000      187200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105               62.000  LFT  |      25.00000        1550.00|      20.00000        1240.00|      20.00000        1240.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 605-06090                8.000  LFT  |     130.00000        1040.00|      89.13000         713.04|     100.00000         800.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0032 610-07487              583.000  TON  |      23.00000       13409.00|      58.38000       34035.54|      80.00000       46640.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-06497                2.000  EACH |     160.00000         320.00|     195.00000         390.00|     300.00000         600.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 611-08232                9.000  EACH |     160.00000        1440.00|     290.00000        2610.00|     300.00000        2700.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0035 615-06505                5.000  EACH |     400.00000        2000.00|     374.00000        1870.00|      10.00000          50.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06520               25.000  EACH |     300.00000        7500.00|      94.86000        2371.50|      10.00000         250.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 615-06525               25.000  EACH |     300.00000        7500.00|     193.50000        4837.50|      10.00000         250.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0038 615-06527                4.000  EACH |     350.00000        1400.00|     287.22000        1148.88|      10.00000          40.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0039 720-44000                2.000  EACH |     500.00000        1000.00|     499.52000         999.04|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0040 801-03290                2.000  EACH |     175.00000         350.00|     200.00000         400.00|     175.00000         350.00 
  CONSTRUCTION SIGN, C Maximum Penalty    |                             |                             | 
  Sign                                    |                             |                             | 
0041 801-06203             5610.000  LFT  |       0.50000        2805.00|       0.17000         953.70|       0.50000        2805.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             5610.000  LFT  |       0.80000        4488.00|       0.87000        4880.70|       0.90000        5049.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06218               15.000  LFT  |       3.20000          48.00|       5.21000          78.15|      12.00000         180.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN. REMOVABLE, 24 IN      |                             |                             | 
0044 801-06640               43.000  EACH |      75.00000        3225.00|     107.00000        4601.00|     102.00000        4386.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   39000.00000       39000.00|  371326.62000      371326.62|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              840.000  DAY  |       1.00000         840.00|       0.01000           8.40|       1.50000        1260.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-06703           112456.000  LFT  |       0.20000       22491.20|       0.25000       28114.00|       0.26000       29238.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-75240            12776.000  LFT  |       2.00000       25552.00|       0.25000        3194.00|       0.26000        3321.76 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75245            10963.000  LFT  |       3.00000       32889.00|       0.25000        2740.75|       0.26000        2850.38 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75286             1394.000  LFT  |       3.00000        4182.00|       4.00000        5576.00|       3.00000        4182.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID YELLOW, CROSSHATCH LINE, 20 IN.   |                             |                             | 
  SOLID YELLOW, CROSSHATCH, 24 IN         |                             |                             | 
0051 808-75297               52.000  LFT  |       3.00000         156.00|       4.00000         208.00|       3.00000         156.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320                1.000  EACH |     108.00000         108.00|     150.00000         150.00|     108.00000         108.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 808-75325                1.000  EACH |     165.00000         165.00|     200.00000         200.00|     155.00000         155.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0054 808-92027             3449.000  LFT  |       0.10000         344.90|       0.52000        1793.48|       0.52000        1793.48 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,722,299.60|           $     1,733,751.47|           $     1,884,457.12 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,722,299.60|           $     1,733,751.47|           $     1,884,457.12 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(       )                    |(      ) 
                                          |API CONSTRUCTION CORP.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY 
                                          |                             |                             | 
0001 105-07039                7.000  MOS  |    1900.00000       13300.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                4.000  EACH |      75.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               28.000  MOS  |      75.00000        2100.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198               14.000  MOS  |     530.00000        7420.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                7.000  MOS  |     100.00000         700.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |  100720.82000      100720.82|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02241              180.000  LFT  |       4.00000         720.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02274                8.000  LFT  |      65.00000         520.00|                             | 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0015 202-93741               60.000  EACH |     245.00000       14700.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 301-07448              507.000  TON  |      16.00000        8112.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449             2056.000  TON  |      22.00000       45232.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490             1130.000  TON  |     100.00000      113000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 441 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(       )                    |(      ) 
                                          |API CONSTRUCTION CORP.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08042           280340.000  SYS  |       0.55000      154187.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043             1770.000  SYS  |       0.55000         973.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             6735.000  SYS  |       0.50000        3367.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |    8000.00000        8000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07320             9850.000  TON  |      47.00000      462950.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07321            13430.000  TON  |      47.00000      631210.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               70.000  TON  |     150.00000       10500.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 507-07479              450.000  TON  |     125.00000       56250.00|                             | 
  HMA PARTIAL DEPTH PATCH TYPE B          |                             |                             | 
0027 601-01846                6.000  EACH |    1900.00000       11400.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-92948             2909.000  LFT  |       4.40000       12799.60|                             | 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0029 601-94689               52.000  EACH |    2600.00000      135200.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105               62.000  LFT  |      20.00000        1240.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 605-06090                8.000  LFT  |      50.00000         400.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0032 610-07487              583.000  TON  |      65.00000       37895.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-06497                2.000  EACH |     195.00000         390.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 611-08232                9.000  EACH |     250.00000        2250.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0035 615-06505                5.000  EACH |     550.00000        2750.00|                             | 
  MONUMENT, B                             |                             |                             | 
0036 615-06520               25.000  EACH |     695.00000       17375.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0037 615-06525               25.000  EACH |     695.00000       17375.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(       )                    |(      ) 
                                          |API CONSTRUCTION CORP.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 615-06527                4.000  EACH |     475.00000        1900.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0039 720-44000                2.000  EACH |     300.00000         600.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0040 801-03290                2.000  EACH |     175.00000         350.00|                             | 
  CONSTRUCTION SIGN, C Maximum Penalty    |                             |                             | 
  Sign                                    |                             |                             | 
0041 801-06203             5610.000  LFT  |       0.25000        1402.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             5610.000  LFT  |       1.50000        8415.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06218               15.000  LFT  |       9.00000         135.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN. REMOVABLE, 24 IN      |                             |                             | 
0044 801-06640               43.000  EACH |     102.00000        4386.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   77560.00000       77560.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              840.000  DAY  |       5.00000        4200.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-06703           112456.000  LFT  |       0.26000       29238.56|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-75240            12776.000  LFT  |       0.26000        3321.76|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75245            10963.000  LFT  |       0.26000        2850.38|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75286             1394.000  LFT  |       3.00000        4182.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID YELLOW, CROSSHATCH LINE, 20 IN.   |                             |                             | 
  SOLID YELLOW, CROSSHATCH, 24 IN         |                             |                             | 
0051 808-75297               52.000  LFT  |       3.00000         156.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320                1.000  EACH |     108.00000         108.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 441 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 9 
     CALL ORDER   : 441                     CONTRACT ID : RS-29841-A                   COUNTIES : NOBLE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(       )                    |(      ) 
                                          |API CONSTRUCTION CORP.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 808-75325                1.000  EACH |     155.00000         155.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0054 808-92027             3449.000  LFT  |       0.62000        2138.38|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,014,442.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,014,442.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 445 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 08/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600661 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       894,836.74  100.0000% 
   2   35-1675187     HUMMEL ELECTRIC, INC.                                                      $       897,490.20  100.2965% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       950,329.00  106.2014% 
   4   74-2851603     QUANTA SERVICES, INC.                                                      $     1,002,267.30  112.0056% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 445 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-1675187          |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4560.00000        4560.00|    6000.00000        6000.00|    3712.00000        3712.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               11.000  MOS  |    1720.00000       18920.00|    1200.00000       13200.00|    1694.00000       18634.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |      95.00000         190.00|     100.00000         200.00|     400.00000         800.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               22.000  MOS  |     110.00000        2420.00|      72.00000        1584.00|      70.00000        1540.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               22.000  MOS  |     300.00000        6600.00|     300.00000        6600.00|      50.00000        1100.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               22.000  MOS  |     110.00000        2420.00|      48.00000        1056.00|      75.00000        1650.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   64740.00000       64740.00|   40000.00000       40000.00|   86030.00000       86030.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-01300                4.000  EACH |    5300.00000       21200.00|    2500.00000       10000.00|    2072.00000        8288.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0014 202-96151                       LUMP |    2410.00000        2410.00|    1200.00000        1200.00|    2072.00000        2072.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0015 801-03290                6.000  EACH |     819.00000        4914.00|     360.00000        2160.00|     342.00000        2052.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06539                       LUMP |    9912.00000        9912.00|   30000.00000       30000.00|    5730.00000        5730.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0017 801-06640               45.000  EACH |     282.00000       12690.00|     138.00000        6210.00|     133.00000        5985.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 445 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06710              200.000  DAY  |      45.00000        9000.00|      24.00000        4800.00|      23.00000        4600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   25687.00000       25687.00|   45000.00000       45000.00|   57951.00000       57951.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-09133                4.000  EACH |    4900.00000       19600.00|    8250.00000       33000.00|    8700.00000       34800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 802-76025               87.000  SFT  |      25.50000        2218.50|      20.00000        1740.00|      24.50000        2131.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0022 802-76035              240.000  SFT  |      22.00000        5280.00|      22.00000        5280.00|      25.00000        6000.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0023 802-76045               69.000  SFT  |      27.00000        1863.00|      24.00000        1656.00|      30.00000        2070.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0024 805-01842               16.000  EACH |     895.00000       14320.00|     800.00000       12800.00|     868.00000       13888.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0025 805-01844             5200.000  LFT  |      18.55000       96460.00|      16.00000       83200.00|      18.50000       96200.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0026 805-04952                4.000  EACH |   18870.00000       75480.00|   21480.00000       85920.00|   19377.00000       77508.00 
  CONTROLLER AND CABINET                  |                             |                             | 
0027 805-04977               96.000  EACH |    1010.00000       96960.00|    1150.00000      110400.00|    1175.00000      112800.00 
  MICROLOOP                               |                             |                             | 
0028 805-06592               25.000  LFT  |      20.00000         500.00|      50.00000        1250.00|      30.00000         750.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0029 805-06595             1480.000  LFT  |      10.00000       14800.00|      15.00000       22200.00|      16.00000       23680.00 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0030 805-06600             1400.000  LFT  |      15.00000       21000.00|      23.00000       32200.00|       2.00000        2800.00 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0031 805-78205               52.000  EACH |     695.00000       36140.00|     900.00000       46800.00|     943.00000       49036.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0032 805-78215                7.000  EACH |     705.00000        4935.00|     722.40000        5056.80|     750.00000        5250.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0033 805-78230               13.000  EACH |    1245.00000       16185.00|    1262.40000       16411.20|    1330.00000       17290.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 445 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 805-78420               24.000  EACH |     285.00000        6840.00|     288.00000        6912.00|     236.00000        5664.00 
  DISCONNECT HANGER                       |                             |                             | 
0035 805-78445                1.000  EACH |     688.00000         688.00|     500.00000         500.00|     958.00000         958.00 
  SIGNAL SERVICE                          |                             |                             | 
0036 805-78467              134.000  LFT  |       2.56000         343.04|       2.00000         268.00|       2.00000         268.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0037 805-78470            26350.000  LFT  |       0.45000       11857.50|       0.36000        9486.00|       0.65000       17127.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0038 805-78485             1500.000  LFT  |       1.45000        2175.00|       1.44000        2160.00|       0.25000         375.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0039 805-78490            10725.000  LFT  |       1.66000       17803.50|       1.50000       16087.50|       0.25000        2681.25 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0040 805-78510            57325.000  LFT  |       0.78000       44713.50|       0.66000       37834.50|       0.95000       54458.75 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0041 805-78785               65.000  EACH |     655.00000       42575.00|     500.00000       32500.00|     951.00000       61815.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0042 805-78795             8600.000  LFT  |       7.30000       62780.00|       7.20000       61920.00|       8.50000       73100.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0043 805-78925                3.000  EACH |     898.00000        2694.00|    1000.00000        3000.00|    1116.00000        3348.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0044 805-92504               58.000  EACH |     489.00000       28362.00|     456.00000       26448.00|     410.00000       23780.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0045 805-92512               12.000  EACH |    1788.00000       21456.00|    1200.00000       14400.00|    1158.00000       13896.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0046 808-05534              460.000  LFT  |       5.82000        2677.20|       5.94000        2732.40|       0.60000         276.00 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0047 808-06194              230.000  LFT  |       8.75000        2012.50|       8.80000        2024.00|       8.50000        1955.00 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                             |                             | 
  CROSSHATCH                              |                             |                             | 
0048 808-07310              120.000  LFT  |       8.75000        1050.00|       8.80000        1056.00|       8.50000        1020.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0049 808-74805             1000.000  LFT  |      17.50000       17500.00|      17.60000       17600.00|       8.50000        8500.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0050 808-74807               91.000  EACH |     186.00000       16926.00|     187.00000       17017.00|     260.00000       23660.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0051 808-74808               25.000  EACH |     275.00000        6875.00|     275.00000        6875.00|     265.00000        6625.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 445 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 808-75320               10.000  EACH |     137.00000        1370.00|      84.00000         840.00|      81.00000         810.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75325                6.000  EACH |     197.00000        1182.00|      90.00000         540.00|      87.00000         522.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0054 808-94455             2150.000  LFT  |       4.50000        9675.00|       4.40000        9460.00|       2.30000        4945.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0055 808-98000              320.000  LFT  |       5.85000        1872.00|       5.94000        1900.80|       0.60000         192.00 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       894,836.74|           $       897,490.20|           $       950,329.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       894,836.74|           $       897,490.20|           $       950,329.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               11.000  MOS  |    2200.00000       24200.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               22.000  MOS  |     100.00000        2200.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               22.000  MOS  |     165.00000        3630.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               22.000  MOS  |     100.00000        2200.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-01300                4.000  EACH |    3000.00000       12000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0014 202-96151                       LUMP |    1500.00000        1500.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0015 801-03290                6.000  EACH |     900.00000        5400.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06539                       LUMP |   11000.00000       11000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0017 801-06640               45.000  EACH |     400.00000       18000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06710              200.000  DAY  |      50.00000       10000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   27500.00000       27500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-09133                4.000  EACH |    8000.00000       32000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 802-76025               87.000  SFT  |      24.00000        2088.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0022 802-76035              240.000  SFT  |      21.00000        5040.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0023 802-76045               69.000  SFT  |      23.00000        1587.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0024 805-01842               16.000  EACH |     875.00000       14000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0025 805-01844             5200.000  LFT  |      20.00000      104000.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0026 805-04952                4.000  EACH |   20000.00000       80000.00|                             | 
  CONTROLLER AND CABINET                  |                             |                             | 
0027 805-04977               96.000  EACH |    1200.00000      115200.00|                             | 
  MICROLOOP                               |                             |                             | 
0028 805-06592               25.000  LFT  |      20.00000         500.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0029 805-06595             1480.000  LFT  |       8.00000       11840.00|                             | 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0030 805-06600             1400.000  LFT  |      16.00000       22400.00|                             | 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0031 805-78205               52.000  EACH |     925.00000       48100.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0032 805-78215                7.000  EACH |     750.00000        5250.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0033 805-78230               13.000  EACH |    1380.00000       17940.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 805-78420               24.000  EACH |     305.00000        7320.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0035 805-78445                1.000  EACH |     640.00000         640.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0036 805-78467              134.000  LFT  |       3.45000         462.30|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0037 805-78470            26350.000  LFT  |       0.20000        5270.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0038 805-78485             1500.000  LFT  |       2.25000        3375.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0039 805-78490            10725.000  LFT  |       2.60000       27885.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0040 805-78510            57325.000  LFT  |       1.80000      103185.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0041 805-78785               65.000  EACH |     650.00000       42250.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0042 805-78795             8600.000  LFT  |       9.25000       79550.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0043 805-78925                3.000  EACH |     615.00000        1845.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0044 805-92504               58.000  EACH |     450.00000       26100.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0045 805-92512               12.000  EACH |    1200.00000       14400.00|                             | 
  MICROLOOP DETECTOR                      |                             |                             | 
0046 808-05534              460.000  LFT  |       5.75000        2645.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0047 808-06194              230.000  LFT  |       8.80000        2024.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                             |                             | 
  CROSSHATCH                              |                             |                             | 
0048 808-07310              120.000  LFT  |       8.80000        1056.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0049 808-74805             1000.000  LFT  |      17.50000       17500.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0050 808-74807               91.000  EACH |     185.00000       16835.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0051 808-74808               25.000  EACH |     275.00000        6875.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 445                     CONTRACT ID : T -29197-B                   COUNTIES : CLARK 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 808-75320               10.000  EACH |     135.00000        1350.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75325                6.000  EACH |     195.00000        1170.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0054 808-94455             2150.000  LFT  |       4.40000        9460.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0055 808-98000              320.000  LFT  |       5.75000        1840.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
     SECTION TOTALS                       |           $     1,002,267.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,002,267.30|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400986 
                                                                                                        0710575 
                                                                                                        0710576 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $     5,819,595.68  100.0000% 
   2   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     5,839,984.00  100.3503% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     6,548,921.44  112.5322% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     6,769,955.95  116.3303% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1057095          |(   3  ) 35-2040801 
                                          |CRIDER & CRIDER, INC.        |BLANKENBERGER BROTHERS INC   |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  108000.00000      108000.00|   71500.00000       71500.00|  171000.00000      171000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               26.000  MOS  |    1350.00000       35100.00|    1900.00000       49400.00|    2200.00000       57200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     195.00000         585.00|     150.00000         450.00|     250.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               78.000  MOS  |     100.00000        7800.00|      96.00000        7488.00|     150.00000       11700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               52.000  MOS  |     130.00000        6760.00|     140.00000        7280.00|     200.00000       10400.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               26.000  MOS  |     105.00000        2730.00|     120.00000        3120.00|      60.00000        1560.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-09241                       LUMP |    6500.00000        6500.00|    5500.00000        5500.00|   10000.00000       10000.00 
  STORMWATER, POLUTION PREVENTION PLAN,   |                             |                             | 
  IMPLEMENTATION                          |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  290000.00000      290000.00|  291680.47000      291680.47|  325000.00000      325000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-01025                2.830  ha   |    3500.00000        9905.00|    4000.00000       11320.00|    3000.00000        8490.00 
  SCALPING                                |                             |                             | 
0017 201-52370                       LUMP |  287000.00000      287000.00|  140000.00000      140000.00|  312000.00000      312000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1057095         |(   3  ) 35-2040801 
                                          |CRIDER & CRIDER, INC.        |BLANKENBERGER BROTHERS INC   |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    3100.00000        3100.00|    5000.00000        5000.00|    3000.00000        3000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 
0019 202-03000                       LUMP |    2700.00000        2700.00|    5000.00000        5000.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 5 |                             |                             | 
0020 202-03135               40.000  m2   |      45.00000        1800.00|     200.00000        8000.00|     100.00000        4000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-51330                       LUMP |   50000.00000       50000.00|   58000.00000       58000.00|   40000.00000       40000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0022 203-02000            36197.000  m3   |      13.00000      470561.00|       7.10000      256998.70|       9.00000      325773.00 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02055             2956.000  m3   |       3.25000        9607.00|       5.15000       15223.40|       6.00000       17736.00 
  EMBANKMENT                              |                             |                             | 
0024 203-02070           184438.200  m3   |       7.95000     1466283.69|       8.40000     1549280.88|      10.00000     1844382.00 
  BORROW                                  |                             |                             | 
0025 203-04523                       LUMP |   95000.00000       95000.00|  125000.00000      125000.00|  128000.00000      128000.00 
  DEWATERING                              |                             |                             | 
0026 203-09290                4.000  EACH |    1100.00000        4400.00|    2400.00000        9600.00|    1500.00000        6000.00 
  DCP TEST SECTION                        |                             |                             | 
0027 204-02290               25.000  EACH |    1400.00000       35000.00|     600.00000       15000.00|    1500.00000       37500.00 
  SETTLEMENT PLATE                        |                             |                             | 
0028 204-08414               50.000  EACH |     105.00000        5250.00|      60.00000        3000.00|      75.00000        3750.00 
  STAKES, LATERAL                         |                             |                             | 
0029 204-08415               20.000  EACH |     105.00000        2100.00|      60.00000        1200.00|      75.00000        1500.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0030 205-03371              156.000  m3   |      10.75000        1677.00|      22.00000        3432.00|      20.00000        3120.00 
  SEDIMENT REMOVE                         |                             |                             | 
0031 205-06931               50.000  Mg   |      60.00000        3000.00|      40.00000        2000.00|      55.00000        2750.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06936              735.100  Mg   |      50.00000       36755.00|      22.00000       16172.20|      55.00000       40430.50 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0033 205-06937             1364.000  m    |       8.70000       11866.80|       4.10000        5592.40|       6.00000        8184.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0034 205-06938             1260.000  m    |      55.00000       69300.00|      38.00000       47880.00|      26.00000       32760.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0035 206-51220             1569.600  m3   |      17.70000       27781.92|      28.00000       43948.80|      13.50000       21189.60 
  EXCAVATION, WET                         |                             |                             | 
0036 207-08262            16155.450  m2   |       1.55000       25040.95|       1.40000       22617.63|       5.40000       87239.43 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1057095         |(   3  ) 35-2040801 
                                          |CRIDER & CRIDER, INC.        |BLANKENBERGER BROTHERS INC   |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 207-08264             4352.470  m2   |       1.25000        5440.59|       4.40000       19150.87|       4.50000       19586.12 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0038 207-08266             3141.780  m2   |      10.00000       31417.80|       4.00000       12567.12|       8.50000       26705.13 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0039 210-07822             1650.000  kg   |       1.77000        2920.50|       1.54000        2541.00|       1.54000        2541.00 
  TEMPORARY , SEEDING, MATRIX             |                             |                             | 
0040 211-07454             3197.300  m3   |      31.40000      100395.22|      70.00000      223811.00|      70.00000      223811.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0041 214-07202             1757.000  m2   |       4.70000        8257.90|       4.40000        7730.80|       5.00000        8785.00 
  GEOGRID, I                              |                             |                             | 
0042 301-07448             6555.100  Mg   |      22.50000      147489.75|      30.10000      197308.51|      26.00000      170432.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-07455               13.400  m3   |      98.00000        1313.20|      71.40000         956.76|      95.00000        1273.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0044 302-08562                2.400  kg   |     150.00000         360.00|      40.50000          97.20|      55.00000         132.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0045 303-02051              100.000  Mg   |      31.00000        3100.00|      42.10000        4210.00|      35.00000        3500.00 
  STONE, 2                                |                             |                             | 
0046 303-02172               32.700  Mg   |      41.00000        1340.70|      39.88000        1304.08|      60.00000        1962.00 
  TEMPORARY AGGREGATE                     |                             |                             | 
0047 306-08034              168.000  m2   |      15.00000        2520.00|      29.00000        4872.00|      15.00000        2520.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0048 401-06264                       LUMP |    3200.00000        3200.00|    7500.00000        7500.00|    6500.00000        6500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0049 401-07328             1707.480  Mg   |      81.00000      138305.88|      91.00000      155380.68|      75.00000      128061.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0050 401-07334                3.640  Mg   |     175.00000         637.00|     600.00000        2184.00|     160.00000         582.40 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0053 401-07408             1149.300  Mg   |      63.00000       72405.90|      60.00000       68958.00|      60.00000       68958.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0054 401-07424             6454.820  Mg   |      58.00000      374379.56|      62.00000      400198.84|      55.00000      355015.10 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0055 401-07429             2660.790  Mg   |      62.00000      164968.98|      65.00000      172951.35|      56.00000      149004.24 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0056 402-07432              518.360  Mg   |      73.00000       37840.28|      85.00000       44060.60|      68.00000       35248.48 
  HMA SURFACE, TYPE A                     |                             |                             | 
0057 402-07440             1117.740  Mg   |      62.00000       69299.88|      65.00000       72653.10|      59.00000       65946.66 
  HMA BASE, TYPE A                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 501 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1057095         |(   3  ) 35-2040801 
                                          |CRIDER & CRIDER, INC.        |BLANKENBERGER BROTHERS INC   |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 404-05514              809.890  m2   |       8.00000        6479.12|       2.00000        1619.78|       8.00000        6479.12 
  SEAL COAT, 5                            |                             |                             | 
0059 406-05520               25.060  Mg   |     350.00000        8771.00|     350.00000        8771.00|     350.00000        8771.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0060 601-01522                2.000  EACH |    1775.00000        3550.00|    1775.00000        3550.00|    1775.00000        3550.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0061 601-01700                1.000  EACH |    1795.00000        1795.00|    1795.00000        1795.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0062 601-04793             1320.170  m    |      51.80000       68384.81|      51.78000       68358.40|      51.78000       68358.40 
  GUARDRAIL , 1.905M SPACING              |                             |                             | 
0063 601-05071                3.000  EACH |    1795.00000        5385.00|    1795.00000        5385.00|    1795.00000        5385.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0064 601-94689                2.000  EACH |    2395.00000        4790.00|    2395.00000        4790.00|    2395.00000        4790.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0065 602-06729                2.000  EACH |      10.00000          20.00|       5.00000          10.00|      10.00000          20.00 
  BARRIER DELINEATOR                      |                             |                             | 
0066 603-03829              478.000  m    |      68.00000       32504.00|      80.00000       38240.00|      80.00000       38240.00 
  FENCE , CHAIN LINK, 3000mm              |                             |                             | 
0067 606-07484             1671.000  m    |       2.30000        3843.30|       2.50000        4177.50|       2.50000        4177.50 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 609-06259               93.900  m2   |      90.00000        8451.00|     117.00000       10986.30|     125.00000       11737.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0069 610-05527              193.440  Mg   |     110.00000       21278.40|     125.00000       24180.00|     110.00000       21278.40 
  HMA FOR APPROACHES                      |                             |                             | 
0070 611-06497                3.000  EACH |     115.00000         345.00|     115.00000         345.00|     115.00000         345.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0071 615-03866                1.000  EACH |      55.00000          55.00|      55.00000          55.00|      55.00000          55.00 
  MILE MARKER                             |                             |                             | 
0072 615-06490               32.000  EACH |     115.00000        3680.00|     115.00000        3680.00|     115.00000        3680.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0073 615-06500               11.000  EACH |     495.00000        5445.00|     495.00000        5445.00|     495.00000        5445.00 
  MONUMENT, A                             |                             |                             | 
0074 615-06510                4.000  EACH |     395.00000        1580.00|     395.00000        1580.00|     395.00000        1580.00 
  MONUMENT, C                             |                             |                             | 
0075 616-02320             2786.000  m2   |       2.75000        7661.50|       2.50000        6965.00|       2.25000        6268.50 
  GEOTEXTILES                             |                             |                             | 
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0076 616-03472              727.100  Mg   |      50.00000       36355.00|      32.40000       23558.04|      40.00000       29084.00 
  RIPRAP, REVETMENT 450 mm                |                             |                             | 
0077 616-06451              106.600  Mg   |      50.00000        5330.00|      32.60000        3475.16|      42.00000        4477.20 
  RIPRAP, UNIFORM                         |                             |                             | 
0078 621-01004                7.000  EACH |     690.00000        4830.00|     690.00000        4830.00|     690.00000        4830.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-02356                0.230  kg   |    1945.00000         447.35|    1945.00000         447.35|    1945.00000         447.35 
  SEEDING, WETLAND                        |                             |                             | 
0080 621-02356                7.400  kg   |     490.00000        3626.00|     490.00000        3626.00|     490.00000        3626.00 
  SEEDING, WETLAND , EMERGENT WETLAND SEE |                             |                             | 
0081 621-02356               15.800  kg   |     575.00000        9085.00|     575.00000        9085.00|     575.00000        9085.00 
  SEEDING, WETLAND , HERBACEOUS WETLAND   |                             |                             | 
  SEED                                    |                             |                             | 
0082 621-02356                9.500  kg   |     435.00000        4132.50|     435.00000        4132.50|     435.00000        4132.50 
  SEEDING, WETLAND , PRAIRIE BUFFER SEED  |                             |                             | 
0083 621-02356                3.090  kg   |     575.00000        1776.75|     575.00000        1776.75|     575.00000        1776.75 
  SEEDING, WETLAND , ZONES A&B            |                             |                             | 
0084 621-04258              480.900  kg   |       2.00000         961.80|       2.00000         961.80|       2.00000         961.80 
  SEED MIXTURE , TEMPORARY,  MATRIX       |                             |                             | 
0085 621-06545               25.150  Mg   |     565.00000       14209.75|     565.00000       14209.75|     585.00000       14712.75 
  FERTILIZER                              |                             |                             | 
0086 621-06553              988.000  kg   |       6.75000        6669.00|       6.75000        6669.00|       6.75000        6669.00 
  SEED MIXTURE, R                         |                             |                             | 
0087 621-06557              305.000  kg   |       4.00000        1220.00|       4.00000        1220.00|       4.00000        1220.00 
  SEED MIXTURE, T                         |                             |                             | 
0088 621-06565               36.250  Mg   |     400.00000       14500.00|     400.00000       14500.00|     400.00000       14500.00 
  MULCHING MATERIAL                       |                             |                             | 
0089 621-06567             5116.750  kL   |       3.00000       15350.25|       3.00000       15350.25|       3.00000       15350.25 
  WATER                                   |                             |                             | 
0090 621-06574              319.500  m2   |       8.75000        2795.63|       8.75000        2795.63|      10.00000        3195.00 
  SODDING                                 |                             |                             | 
0091 621-06734              263.000  EACH |       4.85000        1275.55|       4.85000        1275.55|       4.85000        1275.55 
  WILD FLOWERS PLUG PLANTING              |                             |                             | 
0092 622-05606             5000.000  EACH |       4.25000       21250.00|       4.25000       21250.00|       4.25000       21250.00 
  PLANT, AQUATIC , WETLAND PLUG           |                             |                             | 
0093 622-05640              795.000  EACH |      24.25000       19278.75|      24.25000       19278.75|      24.25000       19278.75 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm                                      |                             |                             | 
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0094 622-05640             1630.000  EACH |      24.25000       39527.50|      24.25000       39527.50|      24.25000       39527.50 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm , 12 LITER CONTAINER                 |                             |                             | 
0095 622-05648             1540.000  EACH |      75.00000      115500.00|      75.00000      115500.00|      75.00000      115500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                             |                             | 
  mm OR UNDER                             |                             |                             | 
0096 622-05648             2100.000  EACH |      75.00000      157500.00|      75.00000      157500.00|      75.00000      157500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                             |                             | 
  mm OR UNDER , 32mm Dia. Min., 12 LITER  |                             |                             | 
  CONTAINER                               |                             |                             | 
0097 622-05650               70.000  EACH |      80.00000        5600.00|      80.00000        5600.00|      80.00000        5600.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 50 TO 63 mm , 54mm Dia. Min., 19   |                             |                             | 
  LITER CONTAINER                         |                             |                             | 
0098 622-05651               43.000  EACH |     270.00000       11610.00|     270.00000       11610.00|     270.00000       11610.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 63 TO 88 mm                        |                             |                             | 
0099 622-05652               25.000  EACH |     420.00000       10500.00|     420.00000       10500.00|     420.00000       10500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 88 mm                              |                             |                             | 
0100 622-52436               46.000  EACH |      35.00000        1610.00|      35.00000        1610.00|      35.00000        1610.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0101 703-06029             2475.000  kg   |       2.00000        4950.00|       4.40000       10890.00|       2.60000        6435.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0102 706-05732                2.000  EACH |    2000.00000        4000.00|    1960.00000        3920.00|    1850.00000        3700.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0103 709-51821                       LUMP |    1100.00000        1100.00|    2100.00000        2100.00|    2200.00000        2200.00 
  SURFACE SEAL                            |                             |                             | 
0104 714-08514              107.300  m2   |       0.01000           1.07|     800.00000       85840.00|     775.00000       83157.50 
  WINGWALL                                |                             |                             | 
0105 714-26714               91.500  m    |    1705.00000      156007.50|    1950.00000      178425.00|    1650.00000      150975.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 2400 mm , 2400mm x  |                             |                             | 
  2400mm                                  |                             |                             | 
0106 715-05019              142.500  m    |     292.69000       41708.33|     235.00000       33487.50|     250.00000       35625.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0107 715-05048             2113.000  m    |       9.20000       19439.60|       9.80000       20707.40|       9.00000       19017.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0108 715-05053              139.000  m    |      50.18000        6975.02|      37.60000        5226.40|      70.00000        9730.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
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0109 715-05169               86.500  m    |     154.76000       13386.74|     100.00000        8650.00|     120.00000       10380.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0110 715-46005               10.000  EACH |     370.66000        3706.60|     418.00000        4180.00|     550.00000        5500.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0111 715-46040                8.000  EACH |    1316.21000       10529.68|    1000.00000        8000.00|    1100.00000        8800.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0112 718-06529               19.000  EACH |     552.27000       10493.13|     635.00000       12065.00|     600.00000       11400.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0113 718-06532              142.500  m    |       7.22000        1028.85|       7.50000        1068.75|       8.20000        1168.50 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0114 718-52610              472.500  m3   |      67.00000       31657.50|      53.00000       25042.50|      60.00000       28350.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0115 718-99153             3866.500  m2   |       1.75000        6766.38|       1.60000        6186.40|       1.25000        4833.13 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0116 723-06927               38.000  m    |    5100.00000      193800.00|    4270.00000      162260.00|    5960.00000      226480.00 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  3600mm x 3600mm                         |                             |                             | 
0117 801-03290               12.000  EACH |     275.00000        3300.00|     275.00000        3300.00|     275.00000        3300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0118 801-04308               10.000  EACH |     395.00000        3950.00|     395.00000        3950.00|     395.00000        3950.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0119 801-06207             8800.000  m    |       3.00000       26400.00|       3.00000       26400.00|       5.00000       44000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0120 801-06640               40.000  EACH |     185.00000        7400.00|     185.00000        7400.00|     185.00000        7400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0121 801-06645                6.000  EACH |      50.00000         300.00|      50.00000         300.00|      50.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0122 801-06775                       LUMP |   18000.00000       18000.00|   33000.00000       33000.00|   95000.00000       95000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0123 801-07119              133.200  m    |      69.45000        9250.74|      69.45000        9250.74|      69.45000        9250.74 
  BARRICADE, III-B                        |                             |                             | 
0124 802-02158                3.000  EACH |     874.00000        2622.00|    1000.00000        3000.00|     725.00000        2175.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0125 802-05701               58.200  m    |      42.00000        2444.40|      40.00000        2328.00|      36.29000        2112.08 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0126 802-05703                5.100  m    |      42.00000         214.20|      42.00000         214.20|      37.27000         190.08 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0127 802-76025               10.300  m2   |     180.00000        1854.00|     160.00000        1648.00|     193.60000        1994.08 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0128 802-76045                0.900  m2   |     200.00000         180.00|     200.00000         180.00|     215.12000         193.61 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0129 805-01815                2.000  EACH |    1850.00000        3700.00|    2000.00000        4000.00|    1850.00000        3700.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0130 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0131 805-78010                1.000  EACH |    1000.00000        1000.00|    1150.00000        1150.00|    1000.00000        1000.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0132 805-78190                4.000  EACH |     400.00000        1600.00|     380.00000        1520.00|     400.00000        1600.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0133 805-78195                4.000  EACH |     288.00000        1152.00|     350.00000        1400.00|     288.00000        1152.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0134 805-78415                1.000  EACH |    1600.00000        1600.00|    1650.00000        1650.00|    1600.00000        1600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0135 805-78420                2.000  EACH |      66.40000         132.80|     350.00000         700.00|      66.40000         132.80 
  DISCONNECT HANGER                       |                             |                             | 
0136 805-78445                1.000  EACH |    1244.00000        1244.00|     500.00000         500.00|    1244.00000        1244.00 
  SIGNAL SERVICE                          |                             |                             | 
0137 805-78467               22.000  m    |       1.00000          22.00|       9.20000         202.40|       1.00000          22.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0138 805-78480               80.000  m    |       1.00000          80.00|       6.20000         496.00|       1.00000          80.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0139 805-78485              115.000  m    |       1.00000         115.00|       7.20000         828.00|       1.00000         115.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0140 805-81032                2.000  EACH |    3936.00000        7872.00|    4500.00000        9000.00|    3936.00000        7872.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0141 808-06703              437.500  m    |       0.99000         433.13|       1.28000         560.00|       1.28000         560.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0142 808-06711              245.000  m    |       0.99000         242.55|       0.78000         191.10|       0.78000         191.10 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0143 808-06713             3324.000  m    |       0.99000        3290.76|       0.78000        2592.72|       0.78000        2592.72 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
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0144 808-06716              250.000  m    |       2.50000         625.00|       2.00000         500.00|       2.00000         500.00 
  LINE, REMOVE                            |                             |                             | 
0145 808-75245             2791.000  m    |       0.99000        2763.09|       1.30000        3628.30|       1.28000        3572.48 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0146 808-75290              102.000  m    |      18.00000        1836.00|      19.35000        1973.70|      19.35000        1973.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0147 808-75297               34.700  m    |      18.00000         624.60|      19.35000         671.45|      19.35000         671.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0148 808-75320                7.000  EACH |     100.00000         700.00|      60.00000         420.00|      60.00000         420.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0149 808-75325                4.000  EACH |     150.00000         600.00|      65.00000         260.00|      65.00000         260.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0150 808-75998              128.000  EACH |      40.00000        5120.00|      32.00000        4096.00|      40.00000        5120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0151 808-92027             1009.000  m    |       2.00000        2018.00|       2.46000        2482.14|       2.46000        2482.14 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0152 401-07398             3114.800  Mg   |      66.00000      205576.80|      70.50000      219593.40|      65.00000      202462.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0153 401-07403                6.570  Mg   |     175.00000        1149.75|     350.00000        2299.50|     125.00000         821.25 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0154 804-06771               30.000  EACH |      39.00000        1170.00|      50.00000        1500.00|      40.00000        1200.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0155 805-02262                       LUMP |   16800.00000       16800.00|    2500.00000        2500.00|   16800.00000       16800.00 
  FLASHER INSTALLATION , TEMPORARY        |                             |                             | 
0156 801-52818                1.000  EACH |   46000.00000       46000.00|   56400.00000       56400.00|   35000.00000       35000.00 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
     SECTION TOTALS                       |           $     5,819,595.68|           $     5,839,984.00|           $     6,548,921.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,819,595.68|           $     5,839,984.00|           $     6,548,921.44 
==================================================================================================================================== 
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SECTION 0001   SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   92855.00000       92855.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               26.000  MOS  |    2624.25000       68230.50|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     501.00000        1503.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               78.000  MOS  |     145.00000       11310.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               52.000  MOS  |     250.00000       13000.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               26.000  MOS  |      90.00000        2340.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-09241                       LUMP |   23850.00000       23850.00|                             | 
  STORMWATER, POLUTION PREVENTION PLAN,   |                             |                             | 
  IMPLEMENTATION                          |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  335439.00000      335439.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-01025                2.830  ha   |    8354.00000       23641.82|                             | 
  SCALPING                                |                             |                             | 
0017 201-52370                       LUMP |  334201.00000      334201.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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0018 202-03000                       LUMP |    3120.00000        3120.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 
0019 202-03000                       LUMP |    4992.00000        4992.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 5 |                             |                             | 
0020 202-03135               40.000  m2   |      52.00000        2080.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-51330                       LUMP |  100000.00000      100000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0022 203-02000            36197.000  m3   |      16.65000      602680.05|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02055             2956.000  m3   |       5.07000       14986.92|                             | 
  EMBANKMENT                              |                             |                             | 
0024 203-02070           184438.200  m3   |       8.04000     1482883.13|                             | 
  BORROW                                  |                             |                             | 
0025 203-04523                       LUMP |  113879.00000      113879.00|                             | 
  DEWATERING                              |                             |                             | 
0026 203-09290                4.000  EACH |    3835.00000       15340.00|                             | 
  DCP TEST SECTION                        |                             |                             | 
0027 204-02290               25.000  EACH |     805.00000       20125.00|                             | 
  SETTLEMENT PLATE                        |                             |                             | 
0028 204-08414               50.000  EACH |     100.00000        5000.00|                             | 
  STAKES, LATERAL                         |                             |                             | 
0029 204-08415               20.000  EACH |     125.00000        2500.00|                             | 
  STAKES, SETTLEMENT                      |                             |                             | 
0030 205-03371              156.000  m3   |      20.70000        3229.20|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0031 205-06931               50.000  Mg   |      42.50000        2125.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0032 205-06936              735.100  Mg   |      30.00000       22053.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0033 205-06937             1364.000  m    |       4.26000        5810.64|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0034 205-06938             1260.000  m    |      39.22000       49417.20|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0035 206-51220             1569.600  m3   |      23.00000       36100.80|                             | 
  EXCAVATION, WET                         |                             |                             | 
0036 207-08262            16155.450  m2   |       5.86000       94670.94|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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0037 207-08264             4352.470  m2   |       4.47000       19455.54|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0038 207-08266             3141.780  m2   |       1.10000        3455.96|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0039 210-07822             1650.000  kg   |       1.60000        2640.00|                             | 
  TEMPORARY , SEEDING, MATRIX             |                             |                             | 
0040 211-07454             3197.300  m3   |      86.45000      276406.59|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0041 214-07202             1757.000  m2   |       4.25000        7467.25|                             | 
  GEOGRID, I                              |                             |                             | 
0042 301-07448             6555.100  Mg   |      29.20000      191408.92|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-07455               13.400  m3   |      95.64000        1281.58|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0044 302-08562                2.400  kg   |       1.93000           4.63|                             | 
  COARSE AGGREGATE, 8                     |                             |                             | 
0045 303-02051              100.000  Mg   |      33.35000        3335.00|                             | 
  STONE, 2                                |                             |                             | 
0046 303-02172               32.700  Mg   |      26.31000         860.34|                             | 
  TEMPORARY AGGREGATE                     |                             |                             | 
0047 306-08034              168.000  m2   |      42.30000        7106.40|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0048 401-06264                       LUMP |    5200.00000        5200.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0049 401-07328             1707.480  Mg   |      84.24000      143838.12|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0050 401-07334                3.640  Mg   |     182.00000         662.48|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0053 401-07408             1149.300  Mg   |      65.52000       75302.14|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0054 401-07424             6454.820  Mg   |      60.32000      389354.74|                             | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0055 401-07429             2660.790  Mg   |      64.48000      171567.74|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0056 402-07432              518.360  Mg   |      75.92000       39353.89|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0057 402-07440             1117.740  Mg   |      64.48000       72071.88|                             | 
  HMA BASE, TYPE A                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 501 -14 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 404-05514              809.890  m2   |       8.32000        6738.28|                             | 
  SEAL COAT, 5                            |                             |                             | 
0059 406-05520               25.060  Mg   |     364.00000        9121.84|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0060 601-01522                2.000  EACH |    1846.00000        3692.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0061 601-01700                1.000  EACH |    1866.80000        1866.80|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0062 601-04793             1320.170  m    |      53.85000       71091.15|                             | 
  GUARDRAIL , 1.905M SPACING              |                             |                             | 
0063 601-05071                3.000  EACH |    1866.80000        5600.40|                             | 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0064 601-94689                2.000  EACH |    2490.80000        4981.60|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0065 602-06729                2.000  EACH |       5.20000          10.40|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0066 603-03829              478.000  m    |      70.72000       33804.16|                             | 
  FENCE , CHAIN LINK, 3000mm              |                             |                             | 
0067 606-07484             1671.000  m    |       2.39000        3993.69|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 609-06259               93.900  m2   |      89.96000        8447.24|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0069 610-05527              193.440  Mg   |     114.40000       22129.54|                             | 
  HMA FOR APPROACHES                      |                             |                             | 
0070 611-06497                3.000  EACH |     119.60000         358.80|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0071 615-03866                1.000  EACH |      57.20000          57.20|                             | 
  MILE MARKER                             |                             |                             | 
0072 615-06490               32.000  EACH |     119.60000        3827.20|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0073 615-06500               11.000  EACH |     514.80000        5662.80|                             | 
  MONUMENT, A                             |                             |                             | 
0074 615-06510                4.000  EACH |     410.80000        1643.20|                             | 
  MONUMENT, C                             |                             |                             | 
0075 616-02320             2786.000  m2   |       1.92000        5349.12|                             | 
  GEOTEXTILES                             |                             |                             | 
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0076 616-03472              727.100  Mg   |      29.61000       21529.43|                             | 
  RIPRAP, REVETMENT 450 mm                |                             |                             | 
0077 616-06451              106.600  Mg   |      32.04000        3415.46|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0078 621-01004                7.000  EACH |     717.60000        5023.20|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-02356                0.230  kg   |    2022.78000         465.24|                             | 
  SEEDING, WETLAND                        |                             |                             | 
0080 621-02356                7.400  kg   |     509.60000        3771.04|                             | 
  SEEDING, WETLAND , EMERGENT WETLAND SEE |                             |                             | 
0081 621-02356               15.800  kg   |     598.00000        9448.40|                             | 
  SEEDING, WETLAND , HERBACEOUS WETLAND   |                             |                             | 
  SEED                                    |                             |                             | 
0082 621-02356                9.500  kg   |     452.40000        4297.80|                             | 
  SEEDING, WETLAND , PRAIRIE BUFFER SEED  |                             |                             | 
0083 621-02356                3.090  kg   |     598.00000        1847.82|                             | 
  SEEDING, WETLAND , ZONES A&B            |                             |                             | 
0084 621-04258              480.900  kg   |       2.08000        1000.27|                             | 
  SEED MIXTURE , TEMPORARY,  MATRIX       |                             |                             | 
0085 621-06545               25.150  Mg   |     587.60000       14778.14|                             | 
  FERTILIZER                              |                             |                             | 
0086 621-06553              988.000  kg   |       7.02000        6935.76|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0087 621-06557              305.000  kg   |       4.16000        1268.80|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0088 621-06565               36.250  Mg   |     416.00000       15080.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0089 621-06567             5116.750  kL   |       3.12000       15964.26|                             | 
  WATER                                   |                             |                             | 
0090 621-06574              319.500  m2   |      13.01000        4156.70|                             | 
  SODDING                                 |                             |                             | 
0091 621-06734              263.000  EACH |       5.04000        1325.52|                             | 
  WILD FLOWERS PLUG PLANTING              |                             |                             | 
0092 622-05606             5000.000  EACH |       4.42000       22100.00|                             | 
  PLANT, AQUATIC , WETLAND PLUG           |                             |                             | 
0093 622-05640              795.000  EACH |      25.22000       20049.90|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm                                      |                             |                             | 
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0094 622-05640             1630.000  EACH |      25.22000       41108.60|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm , 12 LITER CONTAINER                 |                             |                             | 
0095 622-05648             1540.000  EACH |      78.00000      120120.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                             |                             | 
  mm OR UNDER                             |                             |                             | 
0096 622-05648             2100.000  EACH |      78.00000      163800.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                             |                             | 
  mm OR UNDER , 32mm Dia. Min., 12 LITER  |                             |                             | 
  CONTAINER                               |                             |                             | 
0097 622-05650               70.000  EACH |      83.20000        5824.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 50 TO 63 mm , 54mm Dia. Min., 19   |                             |                             | 
  LITER CONTAINER                         |                             |                             | 
0098 622-05651               43.000  EACH |     280.80000       12074.40|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 63 TO 88 mm                        |                             |                             | 
0099 622-05652               25.000  EACH |     436.80000       10920.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 88 mm                              |                             |                             | 
0100 622-52436               46.000  EACH |      36.40000        1674.40|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0101 703-06029             2475.000  kg   |       2.39000        5915.25|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0102 706-05732                2.000  EACH |    1664.00000        3328.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0103 709-51821                       LUMP |    1144.00000        1144.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0104 714-08514              107.300  m2   |    1019.51000      109393.42|                             | 
  WINGWALL                                |                             |                             | 
0105 714-26714               91.500  m    |    2823.79000      258376.79|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 2400 mm , 2400mm x  |                             |                             | 
  2400mm                                  |                             |                             | 
0106 715-05019              142.500  m    |     241.23000       34375.28|                             | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0107 715-05048             2113.000  m    |      15.10000       31906.30|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0108 715-05053              139.000  m    |      54.88000        7628.32|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
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0109 715-05169               86.500  m    |      95.63000        8272.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0110 715-46005               10.000  EACH |     318.74000        3187.40|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0111 715-46040                8.000  EACH |     906.15000        7249.20|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0112 718-06529               19.000  EACH |     780.00000       14820.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0113 718-06532              142.500  m    |       7.80000        1111.50|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0114 718-52610              472.500  m3   |      66.70000       31515.75|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0115 718-99153             3866.500  m2   |       3.76000       14538.04|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0116 723-06927               38.000  m    |    4901.80000      186268.40|                             | 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  3600mm x 3600mm                         |                             |                             | 
0117 801-03290               12.000  EACH |     286.00000        3432.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0118 801-04308               10.000  EACH |     410.80000        4108.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0119 801-06207             8800.000  m    |       3.12000       27456.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0120 801-06640               40.000  EACH |     192.40000        7696.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0121 801-06645                6.000  EACH |      52.00000         312.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0122 801-06775                       LUMP |   57212.00000       57212.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0123 801-07119              133.200  m    |      72.23000        9621.04|                             | 
  BARRICADE, III-B                        |                             |                             | 
0124 802-02158                3.000  EACH |     234.00000         702.00|                             | 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0125 802-05701               58.200  m    |      36.70000        2135.94|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0126 802-05703                5.100  m    |      37.72000         192.37|                             | 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0127 802-76025               10.300  m2   |     200.30000        2063.09|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0128 802-76045                0.900  m2   |     222.69000         200.42|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0129 805-01815                2.000  EACH |    1853.28000        3706.56|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0130 805-02087                       LUMP |     852.80000         852.80|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0131 805-78010                1.000  EACH |     938.08000         938.08|                             | 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0132 805-78190                4.000  EACH |     394.16000        1576.64|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0133 805-78195                4.000  EACH |     274.56000        1098.24|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0134 805-78415                1.000  EACH |    1747.20000        1747.20|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0135 805-78420                2.000  EACH |     292.24000         584.48|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0136 805-78445                1.000  EACH |     478.40000         478.40|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0137 805-78467               22.000  m    |       7.09000         155.98|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0138 805-78480               80.000  m    |       2.59000         207.20|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0139 805-78485              115.000  m    |       4.96000         570.40|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0140 805-81032                2.000  EACH |    3936.40000        7872.80|                             | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0141 808-06703              437.500  m    |       1.33000         581.88|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0142 808-06711              245.000  m    |       0.81000         198.45|                             | 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0143 808-06713             3324.000  m    |       0.81000        2692.44|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 64 
     CALL ORDER   : 501                     CONTRACT ID : B -29013-A                   COUNTIES : GIBSON 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0144 808-06716              250.000  m    |       2.08000         520.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0145 808-75245             2791.000  m    |       1.33000        3712.03|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0146 808-75290              102.000  m    |      20.12000        2052.24|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0147 808-75297               34.700  m    |      20.12000         698.16|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0148 808-75320                7.000  EACH |      62.40000         436.80|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0149 808-75325                4.000  EACH |      67.60000         270.40|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0150 808-75998              128.000  EACH |      48.74000        6238.72|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0151 808-92027             1009.000  m    |       2.56000        2583.04|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0152 401-07398             3114.800  Mg   |      68.64000      213799.87|                             | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0153 401-07403                6.570  Mg   |     182.00000        1195.74|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0154 804-06771               30.000  EACH |      40.56000        1216.80|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0155 805-02262                       LUMP |   17437.68000       17437.68|                             | 
  FLASHER INSTALLATION , TEMPORARY        |                             |                             | 
0156 801-52818                1.000  EACH |   67874.45000       67874.45|                             | 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
     SECTION TOTALS                       |           $     6,769,955.95|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,769,955.95|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 511 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0200745 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                                              $     1,251,039.05  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,288,551.85  102.9985% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,296,403.62  103.6262% 
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,389,937.87  111.1027% 
   5   35-1801998     CLR, INC.                                                                  $     1,415,023.18  113.1078% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,448,991.00  115.8230% 
   7   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,536,275.54  122.8000% 
   8   35-1673827     HENDERSON, H.E., INC.                                                      $     1,544,373.74  123.4473% 
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,658,421.00  132.5635% 
  10   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,694,200.00  135.4234% 
  11   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     2,095,591.52  167.5081% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2  ) 35-1310611          |(   3  ) 35-1385672 
                                          |HARVEY, GEORGE R. & SON, INC |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    6000.00000        6000.00|    7900.00000        7900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2000.00000       24000.00|    1100.00000       13200.00|    1401.21200       16814.54 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     400.00000        4800.00|     250.00000        3000.00|     418.81100        5025.73 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      75.00000         900.00|     100.00000        1200.00|     139.60300        1675.24 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   65000.00000       65000.00|   65000.00000       65000.00|   64819.00000       64819.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   10000.00000       10000.00|   14000.00000       14000.00|   14212.55000       14212.55 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   33452.00000       33452.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2922.000  CYS  |       8.00000       23376.00|      10.00000       29220.00|      12.12400       35426.33 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             1864.000  CYS  |      16.00000       29824.00|      15.00000       27960.00|      12.73900       23745.50 
  BORROW                                  |                             |                             | 
0015 203-51223             1403.000  CYS  |       8.00000       11224.00|      10.00000       14030.00|       9.75600       13687.67 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               52.000  CYS  |      10.00000         520.00|      10.00000         520.00|      22.72200        1181.54 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               48.000  TON  |      30.00000        1440.00|      20.00000         960.00|      23.97900        1150.99 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1310611         |(   3  ) 35-1385672 
                                          |HARVEY, GEORGE R. & SON, INC |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-06936              301.600  TON  |      30.00000        9048.00|      20.00000        6032.00|      21.21200        6397.54 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937              790.000  LFT  |       2.10000        1659.00|       1.00000         790.00|       1.50000        1185.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 206-51220              416.000  CYS  |      25.00000       10400.00|     250.00000      104000.00|      18.81000        7824.96 
  EXCAVATION, WET                         |                             |                             | 
0021 206-51225              480.000  CYS  |      10.00000        4800.00|      10.00000        4800.00|      16.30200        7824.96 
  EXCAVATION, DRY                         |                             |                             | 
0022 206-51235                       LUMP |   62500.00000       62500.00|   10000.00000       10000.00|   63475.47000       63475.47 
  COFFERDAM                               |                             |                             | 
0023 207-08264             2924.000  SYS  |       4.00000       11696.00|       4.00000       11696.00|       4.27700       12505.95 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 211-02050               31.000  CYS  |      30.00000         930.00|      35.00000        1085.00|      47.59300        1475.38 
  B BORROW                                |                             |                             | 
0025 211-06467               71.000  CYS  |      40.00000        2840.00|      35.00000        2485.00|      32.00000        2272.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 211-07454               45.000  CYS  |      30.00000        1350.00|      35.00000        1575.00|      37.34200        1680.39 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 303-01180             1461.000  TON  |      17.00000       24837.00|      15.00000       21915.00|      16.73100       24443.99 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08043              228.000  SYS  |      17.00000        3876.00|       1.00000         228.00|      13.46000        3068.88 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07432              227.000  TON  |      93.00000       21111.00|      75.00000       17025.00|      69.00000       15663.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07435              354.000  TON  |      70.00000       24780.00|      65.00000       23010.00|      61.00000       21594.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 406-05520                1.400  TON  |     440.00000         616.00|     325.00000         455.00|     300.00000         420.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01701                1.000  EACH |    1825.00000        1825.00|    2200.00000        2200.00|    1990.00000        1990.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-06037                3.000  EACH |     812.00000        2436.00|     800.00000        2400.00|     710.00000        2130.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-06374                4.000  EACH |     784.00000        3136.00|     770.00000        3080.00|     690.00000        2760.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0035 601-99105              289.300  LFT  |      18.00000        5207.40|      16.50000        4773.45|      15.00000        4339.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 609-06257              151.000  SYS  |      65.00000        9815.00|      90.00000       13590.00|      63.77400        9629.87 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1310611         |(   3  ) 35-1385672 
                                          |HARVEY, GEORGE R. & SON, INC |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 610-07486               12.000  TON  |     139.00000        1668.00|     135.00000        1620.00|     125.00000        1500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-08232                1.000  EACH |     235.00000         235.00|     175.00000         175.00|     165.00000         165.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0039 615-06490               14.000  EACH |     135.00000        1890.00|     150.00000        2100.00|     141.00000        1974.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320             1400.000  SYS  |       3.00000        4200.00|       3.00000        4200.00|       1.62900        2280.60 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              820.000  TON  |      25.00000       20500.00|      25.00000       20500.00|      20.97900       17202.78 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06451               22.000  TON  |      30.00000         660.00|      30.00000         660.00|      28.64400         630.17 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     915.00000         915.00|    1200.00000        1200.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.700  TON  |     790.00000         553.00|     750.00000         525.00|     550.00000         385.00 
  FERTILIZER                              |                             |                             | 
0045 621-06553              223.000  LBS  |       4.15000         925.45|       4.00000         892.00|       2.50000         557.50 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557              105.000  LBS  |       9.00000         945.00|       8.50000         892.50|       2.25000         236.25 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                5.300  TON  |     600.00000        3180.00|     575.00000        3047.50|     350.00000        1855.00 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567                2.000  kGAL |       1.15000           2.30|       2.10000           4.20|       1.00000           2.00 
  WATER                                   |                             |                             | 
0049 621-06575              418.000  SYS  |       6.75000        2821.50|       6.50000        2717.00|       4.50000        1881.00 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                4.000  EACH |      34.50000         138.00|      33.00000         132.00|      20.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              150.000  EACH |       9.85000        1477.50|       9.50000        1425.00|       8.00000        1200.00 
  SEEDLING                                |                             |                             | 
0052 701-06011                2.000  EACH |     500.00000        1000.00|    1500.00000        3000.00|    3161.76500        6323.53 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06012                2.000  EACH |     500.00000        1000.00|    1500.00000        3000.00|     862.42500        1724.85 
  TEST PILE, RESTRIKE                     |                             |                             | 
0054 701-06027                2.000  EACH |    4250.00000        8500.00|    1000.00000        2000.00|    4808.18000        9616.36 
  TEST PILE                               |                             |                             | 
0055 702-51005              142.000  CYS  |     435.00000       61770.00|     400.00000       56800.00|     547.44600       77737.33 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                                                          ROUTE : 
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==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1310611         |(   3  ) 35-1385672 
                                          |HARVEY, GEORGE R. & SON, INC |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 702-51015               84.000  CYS  |     275.00000       23100.00|     400.00000       33600.00|     245.10400       20588.74 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0057 702-91123               78.000  CYS  |     200.00000       15600.00|     400.00000       31200.00|     139.26100       10862.36 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0058 703-51030            13918.000  LBS  |       0.85000       11830.30|       1.00000       13918.00|       0.85400       11885.97 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            62316.000  LBS  |       0.95000       59200.20|       1.00000       62316.00|       0.90400       56333.66 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              362.000  CYS  |     400.00000      144800.00|     400.00000      144800.00|     524.40400      189834.25 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06344              587.500  LFT  |      75.00000       44062.50|      60.00000       35250.00|      54.00000       31725.00 
  RAILING, TS-1                           |                             |                             | 
0062 707-05985             1493.000  LFT  |     186.00000      277698.00|     185.00000      276205.00|     179.35600      267778.51 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  54 IN. X 20 IN.                         |                             |                             | 
0063 709-51821                       LUMP |    4450.00000        4450.00|    5000.00000        5000.00|    3857.00000        3857.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05169               32.000  LFT  |      30.00000         960.00|      25.00000         800.00|      45.74800        1463.94 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05407               84.000  LFT  |      10.00000         840.00|      10.00000         840.00|       7.04000         591.36 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-46005                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     289.21000         578.42 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 731-93945              221.000  SFT  |      50.00000       11050.00|      50.00000       11050.00|      54.93200       12139.97 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946              221.000  SFT  |      20.00000        4420.00|      50.00000       11050.00|      14.81800        3274.78 
  WALL ERECTION                           |                             |                             | 
0069 731-93947               29.500  LFT  |      15.00000         442.50|      50.00000        1475.00|      40.28300        1188.35 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-03290                4.000  EACH |     172.50000         690.00|     325.00000        1300.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                4.000  EACH |     253.00000        1012.00|     345.00000        1380.00|     220.00000         880.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06640                8.000  EACH |     138.00000        1104.00|     325.00000        2600.00|     120.00000         960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      29.00000          58.00|      95.00000         190.00|      25.00000          50.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    4463.20000        4463.20 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1310611         |(   3  ) 35-1385672 
                                          |HARVEY, GEORGE R. & SON, INC |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 801-07118               36.000  LFT  |      16.00000         576.00|      12.50000         450.00|      14.00000         504.00 
  BARRICADE, III-A                        |                             |                             | 
0076 801-07119               36.000  LFT  |      16.00000         576.00|      15.00000         540.00|      14.50000         522.00 
  BARRICADE, III-B                        |                             |                             | 
0077 808-06713             2420.000  LFT  |       0.46000        1113.20|       0.23000         556.60|       0.40000         968.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0078 808-06714             2420.000  LFT  |       0.46000        1113.20|       0.23000         556.60|       0.40000         968.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 701-08122             2114.000  LFT  |      49.00000      103586.00|      50.00000      105700.00|      63.56700      134380.64 
  PILE, CONCRETE, STEEL SHELL, ENCASED, 0 |                             |                             | 
  375 IN., 14 IN.                         |                             |                             | 
0080 303-02051               80.000  TON  |      25.00000        2000.00|      20.00000        1600.00|      18.75100        1500.08 
  STONE, NO 2                             |                             |                             | 
0081 303-08210               40.000  TON  |      30.00000        1200.00|      15.00000         600.00|      21.92600         877.04 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0082 801-06625               10.000  EACH |     172.50000        1725.00|      95.00000         950.00|     150.00000        1500.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
     SECTION TOTALS                       |           $     1,251,039.05|           $     1,288,551.85|           $     1,296,403.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,251,039.05|           $     1,288,551.85|           $     1,296,403.62 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(   5   ) 35-1801998         |(   6  ) 35-1128289 
                                          |SCHUTT-LOOKABILL CO          |CLR, INC.                    |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12636.00000       12636.00|    8800.00000        8800.00|    8620.00000        8620.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1452.47000       17429.64|    1020.00000       12240.00|    1670.00000       20040.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     269.03000        3228.36|     145.00000        1740.00|     365.00000        4380.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |     112.43000        1349.16|      66.00000         792.00|     110.00000        1320.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   69496.00000       69496.00|   70500.00000       70500.00|   72400.00000       72400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   13304.40000       13304.40|   14000.00000       14000.00|   14480.00000       14480.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   58280.36000       58280.36|   24000.00000       24000.00|  194094.80000      194094.80 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2922.000  CYS  |      15.53000       45378.66|      13.25000       38716.50|       3.00000        8766.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             1864.000  CYS  |       6.21000       11575.44|      11.15000       20783.60|      20.00000       37280.00 
  BORROW                                  |                             |                             | 
0015 203-51223             1403.000  CYS  |       8.22000       11532.66|      12.00000       16836.00|       7.70000       10803.10 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               52.000  CYS  |      24.28000        1262.56|      16.00000         832.00|      10.00000         520.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               48.000  TON  |      20.41000         979.68|      32.00000        1536.00|      50.00000        2400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936              301.600  TON  |      31.84000        9602.94|      19.00000        5730.40|      23.50000        7087.60 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(   5   ) 35-1801998         |(   6  ) 35-1128289 
                                          |SCHUTT-LOOKABILL CO          |CLR, INC.                    |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937              790.000  LFT  |       1.94000        1532.60|       2.55000        2014.50|       2.00000        1580.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 206-51220              416.000  CYS  |     115.00000       47840.00|      29.00000       12064.00|      25.00000       10400.00 
  EXCAVATION, WET                         |                             |                             | 
0021 206-51225              480.000  CYS  |      17.00000        8160.00|      25.00000       12000.00|      23.00000       11040.00 
  EXCAVATION, DRY                         |                             |                             | 
0022 206-51235                       LUMP |   72936.00000       72936.00|   64500.00000       64500.00|   50000.00000       50000.00 
  COFFERDAM                               |                             |                             | 
0023 207-08264             2924.000  SYS  |       4.49000       13128.76|       2.68000        7836.32|       6.00000       17544.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 211-02050               31.000  CYS  |      31.53000         977.43|     125.00000        3875.00|      62.00000        1922.00 
  B BORROW                                |                             |                             | 
0025 211-06467               71.000  CYS  |      50.00000        3550.00|      27.00000        1917.00|      40.00000        2840.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 211-07454               45.000  CYS  |      32.48000        1461.60|      99.00000        4455.00|      48.00000        2160.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 303-01180             1461.000  TON  |      15.02000       21944.22|      18.30000       26736.30|      15.00000       21915.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08043              228.000  SYS  |      13.75000        3135.00|       3.35000         763.80|      17.00000        3876.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07432              227.000  TON  |      89.64000       20348.28|      90.00000       20430.00|      90.00000       20430.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07435              354.000  TON  |      73.44000       25997.76|      68.00000       24072.00|      70.00000       24780.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 406-05520                1.400  TON  |     324.00000         453.60|     380.00000         532.00|     330.00000         462.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01701                1.000  EACH |    1760.40000        1760.40|    1815.00000        1815.00|    1780.00000        1780.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-06037                3.000  EACH |     783.00000        2349.00|     725.00000        2175.00|     780.00000        2340.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-06374                4.000  EACH |     756.00000        3024.00|     780.00000        3120.00|     770.00000        3080.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0035 601-99105              289.300  LFT  |      17.28000        4999.10|      18.50000        5352.05|      18.00000        5207.40 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 609-06257              151.000  SYS  |      66.92000       10104.92|      98.00000       14798.00|      90.00000       13590.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 610-07486               12.000  TON  |     194.40000        2332.80|     134.00000        1608.00|     135.00000        1620.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(   5   ) 35-1801998         |(   6  ) 35-1128289 
                                          |SCHUTT-LOOKABILL CO          |CLR, INC.                    |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 611-08232                1.000  EACH |     226.80000         226.80|     350.00000         350.00|     230.00000         230.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0039 615-06490               14.000  EACH |     129.60000        1814.40|     120.00000        1680.00|     130.00000        1820.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320             1400.000  SYS  |       5.94000        8316.00|       3.08000        4312.00|       3.00000        4200.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              820.000  TON  |      45.05000       36941.00|      30.00000       24600.00|      32.00000       26240.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06451               22.000  TON  |      23.97000         527.34|     107.00000        2354.00|      43.00000         946.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     858.60000         858.60|     885.00000         885.00|     870.00000         870.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.700  TON  |     739.80000         517.86|    1500.00000        1050.00|     750.00000         525.00 
  FERTILIZER                              |                             |                             | 
0045 621-06553              223.000  LBS  |       3.90000         869.70|       4.00000         892.00|       4.00000         892.00 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557              105.000  LBS  |       8.48000         890.40|       7.85000         824.25|       9.00000         945.00 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                5.300  TON  |     565.92000        2999.38|     585.00000        3100.50|     580.00000        3074.00 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567                2.000  kGAL |       1.08000           2.16|       1.12000           2.24|       2.00000           4.00 
  WATER                                   |                             |                             | 
0049 621-06575              418.000  SYS  |       6.32000        2641.76|       5.85000        2445.30|       6.50000        2717.00 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                4.000  EACH |      32.40000         129.60|      30.00000         120.00|      33.00000         132.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              150.000  EACH |       9.23000        1384.50|       8.55000        1282.50|      10.00000        1500.00 
  SEEDLING                                |                             |                             | 
0052 701-06011                2.000  EACH |    3480.00000        6960.00|    1400.00000        2800.00|    4000.00000        8000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06012                2.000  EACH |    2100.00000        4200.00|     700.00000        1400.00|    1000.00000        2000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0054 701-06027                2.000  EACH |    2932.00000        5864.00|    2350.00000        4700.00|    3225.00000        6450.00 
  TEST PILE                               |                             |                             | 
0055 702-51005              142.000  CYS  |     370.69000       52637.98|     461.00000       65462.00|     350.00000       49700.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51015               84.000  CYS  |     292.00000       24528.00|     307.00000       25788.00|     150.00000       12600.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(   5   ) 35-1801998         |(   6  ) 35-1128289 
                                          |SCHUTT-LOOKABILL CO          |CLR, INC.                    |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 702-91123               78.000  CYS  |     220.43000       17193.54|     293.00000       22854.00|     100.00000        7800.00 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0058 703-51030            13918.000  LBS  |       0.81000       11273.58|       1.18000       16423.24|       0.75000       10438.50 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            62316.000  LBS  |       0.90000       56084.40|       1.38000       85996.08|       0.85000       52968.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              362.000  CYS  |     468.42000      169568.04|     412.00000      149144.00|     500.00000      181000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06344              587.500  LFT  |      63.18000       37118.25|      83.00000       48762.50|      64.00000       37600.00 
  RAILING, TS-1                           |                             |                             | 
0062 707-05985             1493.000  LFT  |     190.84000      284924.12|     242.00000      361306.00|     200.00000      298600.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  54 IN. X 20 IN.                         |                             |                             | 
0063 709-51821                       LUMP |    4165.56000        4165.56|    4300.00000        4300.00|    4200.00000        4200.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05169               32.000  LFT  |      24.76000         792.32|      75.00000        2400.00|      35.00000        1120.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05407               84.000  LFT  |       8.00000         672.00|      10.00000         840.00|       6.00000         504.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-46005                2.000  EACH |     285.95000         571.90|     350.00000         700.00|     385.00000         770.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 731-93945              221.000  SFT  |     122.85000       27149.85|      65.00000       14365.00|      50.00000       11050.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946              221.000  SFT  |      24.80000        5480.80|      45.00000        9945.00|       9.00000        1989.00 
  WALL ERECTION                           |                             |                             | 
0069 731-93947               29.500  LFT  |      42.39000        1250.51|      95.00000        2802.50|      90.00000        2655.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-03290                4.000  EACH |     162.00000         648.00|     100.00000         400.00|     165.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                4.000  EACH |     237.60000         950.40|     350.00000        1400.00|     240.00000         960.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06640                8.000  EACH |     129.60000        1036.80|     330.00000        2640.00|     130.00000        1040.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      27.00000          54.00|      94.00000         188.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    1407.35000        1407.35|    3350.00000        3350.00|   21000.00000       21000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               36.000  LFT  |      15.12000         544.32|      11.25000         405.00|      15.00000         540.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(   5   ) 35-1801998         |(   6  ) 35-1128289 
                                          |SCHUTT-LOOKABILL CO          |CLR, INC.                    |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 801-07119               36.000  LFT  |      15.12000         544.32|      13.45000         484.20|      15.00000         540.00 
  BARRICADE, III-B                        |                             |                             | 
0077 808-06713             2420.000  LFT  |       0.43000        1040.60|       0.21000         508.20|       0.45000        1089.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0078 808-06714             2420.000  LFT  |       0.43000        1040.60|       0.21000         508.20|       0.45000        1089.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 701-08122             2114.000  LFT  |      51.60000      109082.40|      52.00000      109928.00|      50.00000      105700.00 
  PILE, CONCRETE, STEEL SHELL, ENCASED, 0 |                             |                             | 
  375 IN., 14 IN.                         |                             |                             | 
0080 303-02051               80.000  TON  |      16.46000        1316.80|      34.00000        2720.00|      23.00000        1840.00 
  STONE, NO 2                             |                             |                             | 
0081 303-08210               40.000  TON  |       0.04000           1.60|      27.00000        1080.00|      13.25000         530.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0082 801-06625               10.000  EACH |     162.00000        1620.00|      95.00000         950.00|     164.00000        1640.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
     SECTION TOTALS                       |           $     1,389,937.87|           $     1,415,023.18|           $     1,448,991.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,389,937.87|           $     1,415,023.18|           $     1,448,991.00 
==================================================================================================================================== 
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                                                                                          ROUTE : 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1673827         |(   9  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|   26749.00000       26749.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1800.00000       21600.00|    1908.00000       22896.00|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     120.00000        1440.00|     159.00000        1908.00|     400.00000        4800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      50.00000         600.00|     159.00000        1908.00|      75.00000         900.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   75000.00000       75000.00|   76245.00000       76245.00|   82500.00000       82500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   15000.00000       15000.00|   12559.00000       12559.00|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   55000.00000       55000.00|   31522.80000       31522.80|   41000.00000       41000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2922.000  CYS  |      16.00000       46752.00|       7.93000       23171.46|      12.00000       35064.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             1864.000  CYS  |      12.50000       23300.00|      21.03000       39199.92|      12.00000       22368.00 
  BORROW                                  |                             |                             | 
0015 203-51223             1403.000  CYS  |      11.00000       15433.00|      16.66000       23373.98|      12.00000       16836.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               52.000  CYS  |      17.00000         884.00|      19.87000        1033.24|      20.00000        1040.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               48.000  TON  |      35.00000        1680.00|      79.40000        3811.20|      45.00000        2160.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936              301.600  TON  |      32.00000        9651.20|      23.75000        7163.00|      35.00000       10556.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1673827         |(   9  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937              790.000  LFT  |       1.85000        1461.50|       1.89000        1493.10|       2.00000        1580.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 206-51220              416.000  CYS  |      14.00000        5824.00|      18.91000        7866.56|      30.00000       12480.00 
  EXCAVATION, WET                         |                             |                             | 
0021 206-51225              480.000  CYS  |      14.00000        6720.00|      16.37000        7857.60|      20.00000        9600.00 
  EXCAVATION, DRY                         |                             |                             | 
0022 206-51235                       LUMP |  130000.00000      130000.00|  104904.00000      104904.00|  157000.00000      157000.00 
  COFFERDAM                               |                             |                             | 
0023 207-08264             2924.000  SYS  |       7.00000       20468.00|       7.98000       23333.52|       6.00000       17544.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 211-02050               31.000  CYS  |      20.00000         620.00|      41.46000        1285.26|      60.00000        1860.00 
  B BORROW                                |                             |                             | 
0025 211-06467               71.000  CYS  |      35.00000        2485.00|      60.16000        4271.36|      45.00000        3195.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 211-07454               45.000  CYS  |      20.00000         900.00|      46.13000        2075.85|      60.00000        2700.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 303-01180             1461.000  TON  |      18.00000       26298.00|      18.16000       26531.76|      22.00000       32142.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08043              228.000  SYS  |      15.00000        3420.00|       8.93000        2036.04|      25.00000        5700.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07432              227.000  TON  |      82.00000       18614.00|      87.58000       19880.66|      85.00000       19295.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07435              354.000  TON  |      63.00000       22302.00|      65.40000       23151.60|      65.00000       23010.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 406-05520                1.400  TON  |     385.00000         539.00|     399.00000         558.60|     400.00000         560.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01701                1.000  EACH |    1700.00000        1700.00|    1711.50000        1711.50|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-06037                3.000  EACH |     750.00000        2250.00|     761.25000        2283.75|     750.00000        2250.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-06374                4.000  EACH |     725.00000        2900.00|     735.00000        2940.00|     725.00000        2900.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0035 601-99105              289.300  LFT  |      16.25000        4701.13|      16.80000        4860.24|      16.00000        4628.80 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 609-06257              151.000  SYS  |      87.00000       13137.00|     104.51000       15781.01|      90.00000       13590.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 610-07486               12.000  TON  |     125.00000        1500.00|     127.05000        1524.60|     125.00000        1500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1673827         |(   9  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 611-08232                1.000  EACH |     210.00000         210.00|     220.50000         220.50|     175.00000         175.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0039 615-06490               14.000  EACH |     122.00000        1708.00|     126.00000        1764.00|     150.00000        2100.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320             1400.000  SYS  |       2.50000        3500.00|       2.65000        3710.00|       2.75000        3850.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              820.000  TON  |      26.00000       21320.00|      23.89000       19589.80|      30.00000       24600.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06451               22.000  TON  |      40.00000         880.00|      50.03000        1100.66|      35.00000         770.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     795.00000         795.00|     834.75000         834.75|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.700  TON  |     700.00000         490.00|     719.25000         503.48|     700.00000         490.00 
  FERTILIZER                              |                             |                             | 
0045 621-06553              223.000  LBS  |       3.65000         813.95|       3.79000         845.17|       4.00000         892.00 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557              105.000  LBS  |       8.00000         840.00|       8.24000         865.20|       8.00000         840.00 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                5.300  TON  |     525.00000        2782.50|     550.20000        2916.06|     550.00000        2915.00 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567                2.000  kGAL |       1.00000           2.00|       1.05000           2.10|       1.00000           2.00 
  WATER                                   |                             |                             | 
0049 621-06575              418.000  SYS  |       6.00000        2508.00|       6.14000        2566.52|       6.00000        2508.00 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                4.000  EACH |      31.00000         124.00|      31.50000         126.00|      33.00000         132.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              150.000  EACH |       8.75000        1312.50|       8.98000        1347.00|       9.00000        1350.00 
  SEEDLING                                |                             |                             | 
0052 701-06011                2.000  EACH |    4500.00000        9000.00|     672.95000        1345.90|    2000.00000        4000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06012                2.000  EACH |    2000.00000        4000.00|     715.28000        1430.56|    1000.00000        2000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0054 701-06027                2.000  EACH |     350.00000         700.00|    1907.40000        3814.80|    4500.00000        9000.00 
  TEST PILE                               |                             |                             | 
0055 702-51005              142.000  CYS  |     600.00000       85200.00|     487.91000       69283.22|     600.00000       85200.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51015               84.000  CYS  |     425.00000       35700.00|     422.58000       35496.72|     500.00000       42000.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1673827         |(   9  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 702-91123               78.000  CYS  |     250.00000       19500.00|     447.22000       34883.16|     250.00000       19500.00 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0058 703-51030            13918.000  LBS  |       0.85000       11830.30|       0.84000       11691.12|       0.90000       12526.20 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            62316.000  LBS  |       0.91000       56707.56|       0.93000       57953.88|       1.00000       62316.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              362.000  CYS  |     610.00000      220820.00|     485.55000      175769.10|     500.00000      181000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06344              587.500  LFT  |      60.00000       35250.00|      64.71000       38017.13|      60.00000       35250.00 
  RAILING, TS-1                           |                             |                             | 
0062 707-05985             1493.000  LFT  |     220.00000      328460.00|     221.69000      330983.17|     250.00000      373250.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  54 IN. X 20 IN.                         |                             |                             | 
0063 709-51821                       LUMP |    3950.00000        3950.00|    4914.00000        4914.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05169               32.000  LFT  |      42.00000        1344.00|      68.13000        2180.16|      50.00000        1600.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05407               84.000  LFT  |       8.25000         693.00|       9.43000         792.12|      20.00000        1680.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-46005                2.000  EACH |     400.00000         800.00|     392.48000         784.96|     350.00000         700.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 731-93945              221.000  SFT  |      65.00000       14365.00|      57.56000       12720.76|      60.00000       13260.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946              221.000  SFT  |      34.00000        7514.00|      34.51000        7626.71|      20.00000        4420.00 
  WALL ERECTION                           |                             |                             | 
0069 731-93947               29.500  LFT  |      55.00000        1622.50|      91.14000        2688.63|      70.00000        2065.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-03290                4.000  EACH |     155.00000         620.00|     354.90000        1419.60|     300.00000        1200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                4.000  EACH |     225.00000         900.00|     393.75000        1575.00|     350.00000        1400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06640                8.000  EACH |     122.00000         976.00|     177.45000        1419.60|     300.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      26.00000          52.00|      47.25000          94.50|      85.00000         170.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    5000.00000        5000.00|   12582.15000       12582.15|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               36.000  LFT  |      14.25000         513.00|      18.90000         680.40|      12.00000         432.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1673827         |(   9  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 801-07119               36.000  LFT  |      14.25000         513.00|      21.00000         756.00|      14.00000         504.00 
  BARRICADE, III-B                        |                             |                             | 
0077 808-06713             2420.000  LFT  |       0.41000         992.20|       0.30000         726.00|       0.25000         605.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0078 808-06714             2420.000  LFT  |       0.41000         992.20|       0.30000         726.00|       0.25000         605.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 701-08122             2114.000  LFT  |      50.00000      105700.00|      78.21000      165335.94|      75.00000      158550.00 
  PILE, CONCRETE, STEEL SHELL, ENCASED, 0 |                             |                             | 
  375 IN., 14 IN.                         |                             |                             | 
0080 303-02051               80.000  TON  |      18.00000        1440.00|      29.50000        2360.00|      30.00000        2400.00 
  STONE, NO 2                             |                             |                             | 
0081 303-08210               40.000  TON  |      40.00000        1600.00|      19.99000         799.60|      30.00000        1200.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0082 801-06625               10.000  EACH |     155.00000        1550.00|     123.90000        1239.00|     100.00000        1000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
     SECTION TOTALS                       |           $     1,536,275.54|           $     1,544,373.74|           $     1,658,421.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,536,275.54|           $     1,544,373.74|           $     1,658,421.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 511 -17 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-2040801          |(  11   ) 05-0558668         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17456.12000       17456.12|   19813.14000       19813.14| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1200.00000       14400.00|    1759.86000       21118.32| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     500.00000        6000.00|     574.81000        6897.72| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      65.00000         780.00|     112.54000        1350.48| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   84000.00000       84000.00|  104779.60000      104779.60| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   16000.00000       16000.00|   65629.40000       65629.40| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   75000.00000       75000.00|  184232.39000      184232.39| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             2922.000  CYS  |      10.00000       29220.00|       9.10000       26590.20| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             1864.000  CYS  |      18.00000       33552.00|      19.46000       36273.44| 
  BORROW                                  |                             |                             | 
0015 203-51223             1403.000  CYS  |      12.00000       16836.00|       9.55000       13398.65| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               52.000  CYS  |      30.00000        1560.00|      25.34000        1317.68| 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               48.000  TON  |      50.00000        2400.00|      81.15000        3895.20| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936              301.600  TON  |      25.00000        7540.00|      40.76000       12293.22| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 511 -18 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-2040801          |(  11   ) 05-0558668         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937              790.000  LFT  |       1.80000        1422.00|       7.01000        5537.90| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 206-51220              416.000  CYS  |     125.00000       52000.00|      30.27000       12592.32| 
  EXCAVATION, WET                         |                             |                             | 
0021 206-51225              480.000  CYS  |      16.00000        7680.00|      26.24000       12595.20| 
  EXCAVATION, DRY                         |                             |                             | 
0022 206-51235                       LUMP |   94900.00000       94900.00|  317213.53000      317213.53| 
  COFFERDAM                               |                             |                             | 
0023 207-08264             2924.000  SYS  |       6.30000       18421.20|       9.88000       28889.12| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0024 211-02050               31.000  CYS  |      55.00000        1705.00|      32.18000         997.58| 
  B BORROW                                |                             |                             | 
0025 211-06467               71.000  CYS  |      70.00000        4970.00|     149.11000       10586.81| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 211-07454               45.000  CYS  |      55.00000        2475.00|      42.91000        1930.95| 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 303-01180             1461.000  TON  |      16.00000       23376.00|      18.19000       26575.59| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08043              228.000  SYS  |      15.00000        3420.00|      18.15000        4138.20| 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07432              227.000  TON  |      81.40000       18477.80|      84.97000       19288.19| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07435              354.000  TON  |      61.00000       21594.00|      63.68000       22542.72| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 406-05520                1.400  TON  |     380.00000         532.00|     396.67000         555.34| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01701                1.000  EACH |    1990.00000        1990.00|    2077.28000        2077.28| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0033 601-06037                3.000  EACH |     710.00000        2130.00|     741.14000        2223.42| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-06374                4.000  EACH |     690.00000        2760.00|     720.26000        2881.04| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0035 601-99105              289.300  LFT  |      15.00000        4339.50|      15.66000        4530.44| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 609-06257              151.000  SYS  |     110.00000       16610.00|      95.58000       14432.58| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 610-07486               12.000  TON  |     121.00000        1452.00|     167.17000        2006.04| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 511 -19 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-2040801          |(  11   ) 05-0558668         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 611-08232                1.000  EACH |     165.00000         165.00|     191.23000         191.23| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0039 615-06490               14.000  EACH |     141.00000        1974.00|     147.18000        2060.52| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 616-02320             1400.000  SYS  |       4.00000        5600.00|       2.85000        3990.00| 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              820.000  TON  |      35.00000       28700.00|      29.47000       24165.40| 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 616-06451               22.000  TON  |      40.00000         880.00|      43.06000         947.32| 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     795.00000         795.00|     829.87000         829.87| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                0.700  TON  |     685.00000         479.50|     715.05000         500.54| 
  FERTILIZER                              |                             |                             | 
0045 621-06553              223.000  LBS  |       3.61000         805.03|       3.77000         840.71| 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06557              105.000  LBS  |       7.85000         824.25|       8.19000         859.95| 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06565                5.300  TON  |     524.00000        2777.20|     546.98000        2898.99| 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567                2.000  kGAL |       1.00000           2.00|       1.04000           2.08| 
  WATER                                   |                             |                             | 
0049 621-06575              418.000  SYS  |       5.85000        2445.30|       6.11000        2553.98| 
  SODDING, NURSERY                        |                             |                             | 
0050 622-52436                4.000  EACH |      20.00000          80.00|      31.32000         125.28| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 622-91786              150.000  EACH |       8.55000        1282.50|       8.93000        1339.50| 
  SEEDLING                                |                             |                             | 
0052 701-06011                2.000  EACH |    1000.00000        2000.00|    1682.82000        3365.64| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06012                2.000  EACH |    1000.00000        2000.00|    1645.87000        3291.74| 
  TEST PILE, RESTRIKE                     |                             |                             | 
0054 701-06027                2.000  EACH |    4600.00000        9200.00|    3913.91000        7827.82| 
  TEST PILE                               |                             |                             | 
0055 702-51005              142.000  CYS  |     750.00000      106500.00|     749.80000      106471.60| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51015               84.000  CYS  |     450.00000       37800.00|     444.21000       37313.64| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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                                                                                                                   PAGE : 511 -20 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-2040801          |(  11   ) 05-0558668         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 702-91123               78.000  CYS  |     275.00000       21450.00|     134.13000       10462.14| 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0058 703-51030            13918.000  LBS  |       0.95000       13222.10|       0.99000       13778.82| 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            62316.000  LBS  |       1.00000       62316.00|       1.09000       67924.44| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              362.000  CYS  |     725.00000      262450.00|     802.76000      290599.12| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-06344              587.500  LFT  |      57.00000       33487.50|      56.37000       33117.38| 
  RAILING, TS-1                           |                             |                             | 
0062 707-05985             1493.000  LFT  |     220.00000      328460.00|     231.02000      344912.86| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  54 IN. X 20 IN.                         |                             |                             | 
0063 709-51821                       LUMP |    3857.00000        3857.00|    5083.38000        5083.38| 
  SURFACE SEAL                            |                             |                             | 
0064 715-05169               32.000  LFT  |      50.00000        1600.00|      75.11000        2403.52| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05407               84.000  LFT  |      14.00000        1176.00|      12.70000        1066.80| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0066 715-46005                2.000  EACH |     400.00000         800.00|     356.81000         713.62| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 731-93945              221.000  SFT  |      50.00000       11050.00|      54.52000       12048.92| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946              221.000  SFT  |      48.00000       10608.00|      18.67000        4126.07| 
  WALL ERECTION                           |                             |                             | 
0069 731-93947               29.500  LFT  |      40.00000        1180.00|     120.15000        3544.43| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-03290                4.000  EACH |     150.00000         600.00|     255.75000        1023.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                4.000  EACH |     220.00000         880.00|     441.55000        1766.20| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06640                8.000  EACH |     120.00000         960.00|     229.65000        1837.20| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      25.00000          50.00|      79.33000         158.66| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    7000.00000        7000.00|   13869.20000       13869.20| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               36.000  LFT  |      14.00000         504.00|      15.66000         563.76| 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 511                     CONTRACT ID : B -29533-A                   COUNTIES : PUTNAM 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-2040801          |(  11   ) 05-0558668         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 801-07119               36.000  LFT  |      14.00000         504.00|      17.75000         639.00| 
  BARRICADE, III-B                        |                             |                             | 
0077 808-06713             2420.000  LFT  |       0.40000         968.00|       0.20000         484.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0078 808-06714             2420.000  LFT  |       0.40000         968.00|       0.20000         484.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 701-08122             2114.000  LFT  |      64.00000      135296.00|      41.55000       87836.70| 
  PILE, CONCRETE, STEEL SHELL, ENCASED, 0 |                             |                             | 
  375 IN., 14 IN.                         |                             |                             | 
0080 303-02051               80.000  TON  |      25.00000        2000.00|      68.31000        5464.80| 
  STONE, NO 2                             |                             |                             | 
0081 303-08210               40.000  TON  |      50.00000        2000.00|      49.75000        1990.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0082 801-06625               10.000  EACH |     150.00000        1500.00|      92.90000         929.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
     SECTION TOTALS                       |           $     1,694,200.00|           $     2,095,591.52|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,694,200.00|           $     2,095,591.52|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 551 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 551                     CONTRACT ID : M -29831-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0700002 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1038926     TOWNSEND TREE SERVICE CO                                                   $       127,419.00  100.0000% 
   2   35-1944148     DALTONS, INC.                                                              $       138,546.00  108.7326% 
   3   23-2332783     DEANGELO BROTHERS INC                                                      $       179,500.00  140.8738% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 551 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : M -29831-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1038926          |(   2  ) 35-1944148          |(   3  ) 23-2332783 
                                          |TOWNSEND TREE SERVICE CO     |DALTONS, INC.                |DEANGELO BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HERBICIDE TREATMENT 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 624-92647             3670.000  ACRE |      34.50000      126615.00|      37.00000      135790.00|      48.80000      179096.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0006 801-03290                4.000  EACH |     200.00000         800.00|     688.00000        2752.00|     100.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $       127,419.00|           $       138,546.00|           $       179,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       127,419.00|           $       138,546.00|           $       179,500.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 561 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 561                     CONTRACT ID : M -29836-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/18/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710458 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2154772     COMPTON`S MOWING SERVICE INC.                                              $        73,800.00  100.0000% 
   2   32-0064635     THOMPSON INTERSTATE MOWING INC                                             $        78,004.00  105.6965% 
   3   35-1636776     LINKEL COMPANY                                                             $        79,000.00  107.0461% 
   4   35-1606893     OLCO, INC.                                                                 $        98,004.00  132.7967% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 561 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : M -29836-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2154772          |(   2  ) 32-0064635          |(   3  ) 35-1636776 
                                          |COMPTON`S MOWING SERVICE INC |THOMPSON INTERSTATE MOWING I |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MOWING 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 623-04884                1.000  CYCL |   20000.00000       20000.00|   26600.00000       26600.00|   30000.00000       30000.00 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0006 623-04885                1.000  CYCL |   30000.00000       30000.00|   30400.00000       30400.00|   30000.00000       30000.00 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0007 623-04886                1.000  CYCL |   20000.00000       20000.00|   19000.00000       19000.00|   18196.00000       18196.00 
  MOWING, CYCLE NO. 3                     |                             |                             | 
0008 801-03290                4.000  EACH |     949.00000        3796.00|     500.00000        2000.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $        73,800.00|           $        78,004.00|           $        79,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        73,800.00|           $        78,004.00|           $        79,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 561 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : M -29836-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1606893          |(       )                    |(      ) 
                                          |OLCO, INC.                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MOWING 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 623-04884                1.000  CYCL |   30000.00000       30000.00|                             | 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0006 623-04885                1.000  CYCL |   45000.00000       45000.00|                             | 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0007 623-04886                1.000  CYCL |   22000.00000       22000.00|                             | 
  MOWING, CYCLE NO. 3                     |                             |                             | 
0008 801-03290                4.000  EACH |     250.00000        1000.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $        98,004.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        98,004.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 06/16/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600725 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       492,602.15  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       590,115.35  119.7955% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       598,732.85  121.5449% 
   4   74-2851603     QUANTA SERVICES, INC.                                                      $       616,695.00  125.1913% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1262778          |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2800.00000        2800.00|   12400.00000       12400.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2115.00000       12690.00|    1940.00000       11640.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     345.00000        4140.00|     300.00000        3600.00|     400.00000        4800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                6.000  MOS  |      80.00000         480.00|     160.00000         960.00|      55.00000         330.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   24000.00000       24000.00|   29488.00000       29488.00|   39900.00000       39900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-01874                9.000  EACH |      58.00000         522.00|      35.00000         315.00|      54.50000         490.50 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
0012 202-02278               20.000  LFT  |       4.00000          80.00|      32.00000         640.00|      40.00000         800.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-03783                1.000  EACH |     450.00000         450.00|     558.00000         558.00|     440.00000         440.00 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0014 203-02000             1068.000  CYS  |      11.50000       12282.00|      29.00000       30972.00|      28.00000       29904.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070              674.000  CYS  |      15.00000       10110.00|      33.00000       22242.00|      32.00000       21568.00 
  BORROW                                  |                             |                             | 
0016 207-08263             1188.000  SYS  |      11.50000       13662.00|      25.00000       29700.00|      24.00000       28512.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 303-01180               55.000  TON  |      22.00000        1210.00|      45.00000        2475.00|      43.00000        2365.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 306-08034            14825.000  SYS  |       1.34000       19865.50|       1.05000       15566.25|       1.00000       14825.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08432              995.000  SYS  |       1.11000        1104.45|       1.05000        1044.75|       1.00000         995.00 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    2000.00000        2000.00|    5253.00000        5253.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328             1325.000  TON  |      58.00000       76850.00|      80.00000      106000.00|      76.00000      100700.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07408              620.000  TON  |      55.00000       34100.00|      78.00000       48360.00|      74.00000       45880.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0023 402-07434              115.000  TON  |      84.00000        9660.00|     100.00000       11500.00|      96.00000       11040.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              175.000  TON  |      56.00000        9800.00|      72.00000       12600.00|      69.00000       12075.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 604-07894               14.000  SYS  |     149.50000        2093.00|     480.00000        6720.00|     200.00000        2800.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 610-07488               86.000  TON  |      96.00000        8256.00|     115.00000        9890.00|     110.00000        9460.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 621-01004                1.000  EACH |     675.00000         675.00|     770.00000         770.00|    1200.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06545                0.360  TON  |    1000.00000         360.00|    1045.00000         376.20|     700.00000         252.00 
  FERTILIZER                              |                             |                             | 
0029 621-06553              153.000  LBS  |       5.50000         841.50|       6.60000        1009.80|       3.00000         459.00 
  SEED MIXTURE, R                         |                             |                             | 
0030 621-06565                1.800  TON  |     480.00000         864.00|     420.00000         756.00|     420.00000         756.00 
  MULCHING MATERIAL                       |                             |                             | 
0031 715-05121              350.000  LFT  |      50.00000       17500.00|      16.00000        5600.00|      15.00000        5250.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0032 720-44000                2.000  EACH |     700.00000        1400.00|     525.00000        1050.00|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 801-03290                2.000  EACH |     330.00000         660.00|     315.00000         630.00|     200.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-04093              168.000  LFT  |       2.75000         462.00|       2.70000         453.60|       8.00000        1344.00 
  TEMPORARY PAVEMENT MARKINGS, II, STOP   |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0035 801-04308                2.000  EACH |     190.00000         380.00|     190.00000         380.00|     200.00000         400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0036 801-06203              560.000  LFT  |       0.30000         168.00|       0.35000         196.00|       1.00000         560.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06640               18.000  EACH |      88.00000        1584.00|     125.00000        2250.00|     120.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06710               40.000  DAY  |      13.00000         520.00|      32.00000        1280.00|      16.00000         640.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |   24800.00000       24800.00|   35640.00000       35640.00|   31600.00000       31600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-99192               25.000  DAY  |      38.50000         962.50|      37.00000         925.00|     120.00000        3000.00 
  CHANGEABLE MESSAGE SIGN, INSTALL AND    |                             |                             | 
  MAINTAIN                                |                             |                             | 
0041 802-05705              140.000  LFT  |      13.00000        1820.00|      10.35000        1449.00|      12.00000        1680.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0042 802-76025               69.000  SFT  |      22.50000        1552.50|      19.00000        1311.00|      22.50000        1552.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0043 802-76030               94.000  SFT  |      26.00000        2444.00|      20.00000        1880.00|      24.00000        2256.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0044 802-91122               10.000  EACH |     160.00000        1600.00|      58.00000         580.00|     150.00000        1500.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0045 805-01815                8.000  EACH |    1700.00000       13600.00|    1788.00000       14304.00|    1650.00000       13200.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0046 805-01842               12.000  EACH |     750.00000        9000.00|     788.00000        9456.00|     800.00000        9600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0047 805-01844             2095.000  LFT  |      16.00000       33520.00|      11.00000       23045.00|      15.00000       31425.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0048 805-02067                1.000  EACH |   18000.00000       18000.00|   16320.00000       16320.00|   19000.00000       19000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, PRE-TIMED                       |                             |                             | 
0049 805-07199                1.000  EACH |     545.00000         545.00|     420.00000         420.00|     550.00000         550.00 
  SIGNAL INDICATIONS, 12 IN. GREEN ARROW, |                             |                             | 
  LED                                     |                             |                             | 
0050 805-08464                3.000  EACH |    3300.00000        9900.00|    2732.00000        8196.00|    3300.00000        9900.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0051 805-08493                       LUMP |    1500.00000        1500.00|     920.00000         920.00|    1450.00000        1450.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0052 805-09089                3.000  EACH |     240.00000         720.00|     220.00000         660.00|     250.00000         750.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0053 805-78109                1.000  EACH |   13400.00000       13400.00|   11982.00000       11982.00|   12500.00000       12500.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 805-78205               14.000  EACH |     900.00000       12600.00|     775.00000       10850.00|     900.00000       12600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0055 805-78415                8.000  EACH |    1400.00000       11200.00|    1420.00000       11360.00|    1400.00000       11200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0056 805-78420                7.000  EACH |     245.00000        1715.00|     234.00000        1638.00|     245.00000        1715.00 
  DISCONNECT HANGER                       |                             |                             | 
0057 805-78467               72.000  LFT  |       2.25000         162.00|       2.35000         169.20|       2.30000         165.60 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0058 805-78470             4585.000  LFT  |       0.60000        2751.00|       0.40000        1834.00|       0.70000        3209.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0059 805-78485              275.000  LFT  |       1.20000         330.00|       1.32000         363.00|       1.25000         343.75 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0060 805-78490             1120.000  LFT  |       1.40000        1568.00|       1.50000        1680.00|       1.65000        1848.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0061 805-78510             1845.000  LFT  |       0.85000        1568.25|       0.75000        1383.75|       1.00000        1845.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78785               12.000  EACH |     675.00000        8100.00|     590.00000        7080.00|     635.00000        7620.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0063 805-78795             1575.000  LFT  |       5.00000        7875.00|       7.25000       11418.75|       5.00000        7875.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0064 805-78925                2.000  EACH |     800.00000        1600.00|     886.00000        1772.00|     825.00000        1650.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0065 805-81032                7.000  EACH |    3550.00000       24850.00|    3489.00000       24423.00|    3550.00000       24850.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0066 805-81060                1.000  EACH |    4200.00000        4200.00|    4023.00000        4023.00|    4200.00000        4200.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0067 805-92504                8.000  EACH |     289.00000        2312.00|     340.00000        2720.00|     320.00000        2560.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0068 807-02370                1.000  EACH |    2240.00000        2240.00|     652.00000         652.00|    2300.00000        2300.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0069 808-06701              680.000  LFT  |       0.34000         231.20|       0.37000         251.60|       0.55000         374.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-06703             7325.000  LFT  |       0.34000        2490.50|       0.37000        2710.25|       0.44000        3223.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0071 808-06705              225.000  LFT  |       0.75000         168.75|       0.80000         180.00|       3.00000         675.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0072 808-75245             3100.000  LFT  |       0.34000        1054.00|       0.37000        1147.00|       0.45000        1395.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1262778         |(   3  ) 35-1917625 
                                          |DAVE O`MARA CONTRACTOR       |MIDWESTERN ELECTRIC          |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 808-75297              216.000  LFT  |       3.00000         648.00|       3.20000         691.20|       3.75000         810.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       492,602.15|           $       590,115.35|           $       598,732.85 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       492,602.15|           $       590,115.35|           $       598,732.85 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1500.00000        9000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               12.000  MOS  |     250.00000        3000.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                6.000  MOS  |     100.00000         600.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-01874                9.000  EACH |      20.00000         180.00|                             | 
  SHEET SIGN AND POST, REMOVE             |                             |                             | 
0012 202-02278               20.000  LFT  |      40.00000         800.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-03783                1.000  EACH |     250.00000         250.00|                             | 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0014 203-02000             1068.000  CYS  |      28.00000       29904.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070              674.000  CYS  |      30.00000       20220.00|                             | 
  BORROW                                  |                             |                             | 
0016 207-08263             1188.000  SYS  |      25.00000       29700.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 303-01180               55.000  TON  |      42.00000        2310.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 306-08034            14825.000  SYS  |       1.00000       14825.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
                                                                                                                   PAGE : 611 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08432              995.000  SYS  |       1.00000         995.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    5000.00000        5000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328             1325.000  TON  |      80.00000      106000.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07408              620.000  TON  |      75.00000       46500.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0023 402-07434              115.000  TON  |     100.00000       11500.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              175.000  TON  |      70.00000       12250.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 604-07894               14.000  SYS  |     120.00000        1680.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 610-07488               86.000  TON  |     110.00000        9460.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 621-01004                1.000  EACH |     750.00000         750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06545                0.360  TON  |    1000.00000         360.00|                             | 
  FERTILIZER                              |                             |                             | 
0029 621-06553              153.000  LBS  |       5.20000         795.60|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0030 621-06565                1.800  TON  |     420.00000         756.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0031 715-05121              350.000  LFT  |      15.50000        5425.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0032 720-44000                2.000  EACH |     520.00000        1040.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-04093              168.000  LFT  |       5.50000         924.00|                             | 
  TEMPORARY PAVEMENT MARKINGS, II, STOP   |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0035 801-04308                2.000  EACH |     350.00000         700.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0036 801-06203              560.000  LFT  |       1.20000         672.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06640               18.000  EACH |     180.00000        3240.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/07/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06710               40.000  DAY  |      40.00000        1600.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |   40000.00000       40000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-99192               25.000  DAY  |     200.00000        5000.00|                             | 
  CHANGEABLE MESSAGE SIGN, INSTALL AND    |                             |                             | 
  MAINTAIN                                |                             |                             | 
0041 802-05705              140.000  LFT  |       8.00000        1120.00|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0042 802-76025               69.000  SFT  |      18.20000        1255.80|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0043 802-76030               94.000  SFT  |      15.20000        1428.80|                             | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0044 802-91122               10.000  EACH |     120.00000        1200.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0045 805-01815                8.000  EACH |    1850.00000       14800.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0046 805-01842               12.000  EACH |     850.00000       10200.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0047 805-01844             2095.000  LFT  |      16.00000       33520.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0048 805-02067                1.000  EACH |   17400.00000       17400.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, PRE-TIMED                       |                             |                             | 
0049 805-07199                1.000  EACH |     500.00000         500.00|                             | 
  SIGNAL INDICATIONS, 12 IN. GREEN ARROW, |                             |                             | 
  LED                                     |                             |                             | 
0050 805-08464                3.000  EACH |    3500.00000       10500.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0051 805-08493                       LUMP |    1450.00000        1450.00|                             | 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0052 805-09089                3.000  EACH |     450.00000        1350.00|                             | 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0053 805-78109                1.000  EACH |   13500.00000       13500.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 805-78205               14.000  EACH |     980.00000       13720.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0055 805-78415                8.000  EACH |    1450.00000       11600.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0056 805-78420                7.000  EACH |     300.00000        2100.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0057 805-78467               72.000  LFT  |       2.90000         208.80|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0058 805-78470             4585.000  LFT  |       0.20000         917.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0059 805-78485              275.000  LFT  |       1.90000         522.50|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0060 805-78490             1120.000  LFT  |       2.10000        2352.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0061 805-78510             1845.000  LFT  |       1.50000        2767.50|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78785               12.000  EACH |     550.00000        6600.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0063 805-78795             1575.000  LFT  |       7.50000       11812.50|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0064 805-78925                2.000  EACH |     550.00000        1100.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0065 805-81032                7.000  EACH |    3650.00000       25550.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0066 805-81060                1.000  EACH |    4850.00000        4850.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0067 805-92504                8.000  EACH |     300.00000        2400.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0068 807-02370                1.000  EACH |    1500.00000        1500.00|                             | 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0069 808-06701              680.000  LFT  |       0.30000         204.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-06703             7325.000  LFT  |       0.30000        2197.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0071 808-06705              225.000  LFT  |       1.20000         270.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0072 808-75245             3100.000  LFT  |       0.35000        1085.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 611                     CONTRACT ID : T -29264-A                   COUNTIES : SHELBY 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 808-75297              216.000  LFT  |       4.50000         972.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       616,695.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       616,695.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 07/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710039 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       191,561.80  100.0000% 
   2   74-2851603     QUANTA SERVICES, INC.                                                      $       198,720.40  103.7370% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       216,962.10  113.2596% 
   4   35-1262778     MIDWESTERN ELECTRIC                                                        $       234,836.80  122.5906% 
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                                                                                                                   PAGE : 631 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 74-2851603          |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    2975.00000        2975.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1500.00000       12000.00|    1650.00000       13200.00|    1769.00000       14152.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198                8.000  MOS  |     700.00000        5600.00|     125.00000        1000.00|      50.00000         400.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                8.000  MOS  |      90.00000         720.00|     150.00000        1200.00|      75.00000         600.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    9500.00000        9500.00|    8500.00000        8500.00|    7417.00000        7417.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-01300                1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|    4030.00000        4030.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 202-52710              131.200  SYS  |      75.00000        9840.00|      26.00000        3411.20|      24.00000        3148.80 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 604-07896              131.200  SYS  |      80.00000       10496.00|      46.00000        6035.20|     179.00000       23484.80 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0013 801-03290                4.000  EACH |     250.00000        1000.00|     325.00000        1300.00|     298.00000        1192.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640               20.000  EACH |     175.00000        3500.00|     275.00000        5500.00|     208.00000        4160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |    2500.00000        2500.00|    7500.00000        7500.00|   10140.00000       10140.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 802-07060               29.000  EACH |     150.00000        4350.00|     150.00000        4350.00|     200.00000        5800.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0017 802-76035               24.000  SFT  |      25.00000         600.00|      20.00000         480.00|      55.00000        1320.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-01816                2.000  EACH |    1100.00000        2200.00|    1750.00000        3500.00|    2012.00000        4024.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0019 805-01842                8.000  EACH |     750.00000        6000.00|     850.00000        6800.00|     887.00000        7096.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0020 805-01843                1.000  EACH |     450.00000         450.00|     285.00000         285.00|     189.00000         189.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0021 805-01844             1560.000  LFT  |      12.00000       18720.00|      16.75000       26130.00|      19.00000       29640.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0022 805-02037                1.000  EACH |    3000.00000        3000.00|    2800.00000        2800.00|    2682.00000        2682.00 
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                             |                             | 
0023 805-02069                2.000  EACH |    3250.00000        6500.00|    3000.00000        6000.00|    2847.00000        5694.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0024 805-02072                2.000  EACH |    3450.00000        6900.00|    3200.00000        6400.00|    3067.00000        6134.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0025 805-02087                       LUMP |    1500.00000        1500.00|    1100.00000        1100.00|     537.00000         537.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0026 805-02152               24.000  EACH |     450.00000       10800.00|     425.00000       10200.00|     384.00000        9216.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0027 805-05698                2.000  EACH |     900.00000        1800.00|     830.00000        1660.00|    1957.00000        3914.00 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0028 805-78205               24.000  EACH |     625.00000       15000.00|     675.00000       16200.00|     644.00000       15456.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0029 805-78370               24.000  EACH |     150.00000        3600.00|     170.00000        4080.00|     147.00000        3528.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0030 805-78445                3.000  EACH |     575.00000        1725.00|     625.00000        1875.00|     867.00000        2601.00 
  SIGNAL SERVICE                          |                             |                             | 
0031 805-78467              670.000  LFT  |       2.85000        1909.50|       3.40000        2278.00|       2.30000        1541.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0032 805-78470             5600.000  LFT  |       0.83000        4648.00|       0.20000        1120.00|       0.75000        4200.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0033 805-78480             1010.000  LFT  |       0.95000         959.50|       1.95000        1969.50|       1.10000        1111.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0034 805-78485             1800.000  LFT  |       1.75000        3150.00|       2.25000        4050.00|       1.30000        2340.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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                                                                                                                   PAGE : 631 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(   3  ) 35-0821499 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 805-78490             1030.000  LFT  |       1.95000        2008.50|       2.50000        2575.00|       1.50000        1545.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0036 805-78510             2170.000  LFT  |       0.95000        2061.50|       1.75000        3797.50|       0.95000        2061.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0037 805-78785               12.000  EACH |     500.00000        6000.00|     650.00000        7800.00|     980.00000       11760.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0038 805-78795             1800.000  LFT  |       9.00000       16200.00|       9.00000       16200.00|       6.50000       11700.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0039 805-78925                1.000  EACH |     525.00000         525.00|     750.00000         750.00|    1145.00000        1145.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0040 805-79040                       LUMP |    1000.00000        1000.00|    2250.00000        2250.00|    1551.00000        1551.00 
  TRAFFIC SIGNAL MODERNIZATION            |                             |                             | 
0041 805-90458                8.000  EACH |      95.00000         760.00|      70.00000         560.00|      99.00000         792.00 
  SIGNAL HEAD BACK PLATES FOR 3-SECTION   |                             |                             | 
  12 IN.                                  |                             |                             | 
0042 805-92504                8.000  EACH |     250.00000        2000.00|     240.00000        1920.00|     227.00000        1816.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0043 807-97042                1.000  EACH |     750.00000         750.00|     625.00000         625.00|     757.00000         757.00 
  POLE, WOOD, 5, 35 FT.                   |                             |                             | 
0044 808-75245              600.000  LFT  |       6.30000        3780.00|       6.00000        3600.00|       4.20000        2520.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75297               67.000  LFT  |      26.40000        1768.80|      25.00000        1675.00|      12.00000         804.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75320                4.000  EACH |     264.00000        1056.00|     245.00000         980.00|     208.00000         832.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75325                4.000  EACH |     420.00000        1680.00|     390.00000        1560.00|     238.00000         952.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       191,561.80|           $       198,720.40|           $       216,962.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       191,561.80|           $       198,720.40|           $       216,962.10 
==================================================================================================================================== 
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                                                                                                                   PAGE : 631 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5240.00000        5240.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1950.00000       15600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198                8.000  MOS  |     450.00000        3600.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                8.000  MOS  |     200.00000        1600.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   11750.00000       11750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-01300                1.000  EACH |    5122.00000        5122.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 202-52710              131.200  SYS  |      43.00000        5641.60|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 604-07896              131.200  SYS  |     251.00000       32931.20|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0013 801-03290                4.000  EACH |     316.00000        1264.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640               20.000  EACH |     161.00000        3220.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |    3618.00000        3618.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 802-07060               29.000  EACH |     112.00000        3248.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0017 802-76035               24.000  SFT  |      26.00000         624.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0018 805-01816                2.000  EACH |    1450.00000        2900.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-01842                8.000  EACH |    1290.00000       10320.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0020 805-01843                1.000  EACH |     462.00000         462.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0021 805-01844             1560.000  LFT  |      19.50000       30420.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0022 805-02037                1.000  EACH |    2877.00000        2877.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                             |                             | 
0023 805-02069                2.000  EACH |    2992.00000        5984.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0024 805-02072                2.000  EACH |    3420.00000        6840.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0025 805-02087                       LUMP |    1141.00000        1141.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0026 805-02152               24.000  EACH |     367.00000        8808.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0027 805-05698                2.000  EACH |    1340.00000        2680.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0028 805-78205               24.000  EACH |     588.00000       14112.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0029 805-78370               24.000  EACH |     142.00000        3408.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0030 805-78445                3.000  EACH |     610.00000        1830.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0031 805-78467              670.000  LFT  |       2.33000        1561.10|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0032 805-78470             5600.000  LFT  |       0.40000        2240.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0033 805-78480             1010.000  LFT  |       0.88000         888.80|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0034 805-78485             1800.000  LFT  |       1.32000        2376.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0035 805-78490             1030.000  LFT  |       1.50000        1545.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 631                     CONTRACT ID : TM-29938-A                   COUNTIES : VARIOUS 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 805-78510             2170.000  LFT  |       0.73000        1584.10|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0037 805-78785               12.000  EACH |     644.00000        7728.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0038 805-78795             1800.000  LFT  |       7.50000       13500.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0039 805-78925                1.000  EACH |    1020.00000        1020.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0040 805-79040                       LUMP |    4890.00000        4890.00|                             | 
  TRAFFIC SIGNAL MODERNIZATION            |                             |                             | 
0041 805-90458                8.000  EACH |     116.00000         928.00|                             | 
  SIGNAL HEAD BACK PLATES FOR 3-SECTION   |                             |                             | 
  12 IN.                                  |                             |                             | 
0042 805-92504                8.000  EACH |     295.00000        2360.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0043 807-97042                1.000  EACH |     933.00000         933.00|                             | 
  POLE, WOOD, 5, 35 FT.                   |                             |                             | 
0044 808-75245              600.000  LFT  |       5.75000        3450.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75297               67.000  LFT  |      24.00000        1608.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75320                4.000  EACH |     295.00000        1180.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75325                4.000  EACH |     450.00000        1800.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       234,836.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       234,836.80|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 641 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 07/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710603 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $        79,316.25  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $        90,838.63  114.5271% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       100,407.25  126.5910% 
   4   35-1675187     HUMMEL ELECTRIC, INC.                                                      $       108,415.13  136.6872% 
   5   35-0821499     JAMES H DREW CORPORATION                                                   $       113,016.00  142.4878% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 35-1262778          |(   3  ) 74-2851603 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |    3000.00000        3000.00|    9880.00000        9880.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-09239                1.000  EACH |    1000.00000        1000.00|     822.00000         822.00|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0009 202-86946                2.000  EACH |     250.00000         500.00|     155.00000         310.00|     250.00000         500.00 
  HANDHOLE, REMOVE                        |                             |                             | 
0010 202-95579                2.000  EACH |     600.00000        1200.00|     162.00000         324.00|     275.00000         550.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0011 801-03290                3.000  EACH |     125.00000         375.00|     295.00000         885.00|     240.00000         720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               15.000  EACH |     100.00000        1500.00|     125.00000        1875.00|     200.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               25.000  DAY  |      30.00000         750.00|      36.00000         900.00|     125.00000        3125.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    1200.00000        1200.00|    1120.00000        1120.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 805-06592              489.000  LFT  |      12.00000        5868.00|      15.00000        7335.00|      17.00000        8313.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0016 805-86890             1681.000  LFT  |       0.25000         420.25|       0.63000        1059.03|       0.25000         420.25 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0017 805-87485               29.000  EACH |      15.00000         435.00|       1.00000          29.00|      15.00000         435.00 
  INSULATING LINK, FURNISH                |                             |                             | 
0018 805-87490                8.000  EACH |      15.00000         120.00|      25.00000         200.00|      16.00000         128.00 
  INSULATING LINK, WATER PROOFED, FURNISH |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 74-2851603 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 807-02191                2.000  EACH |     650.00000        1300.00|     588.00000        1176.00|     865.00000        1730.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0020 807-02428               13.000  EACH |     800.00000       10400.00|     805.00000       10465.00|     800.00000       10400.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0021 807-03934               11.000  EACH |     200.00000        2200.00|     185.00000        2035.00|     315.00000        3465.00 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0022 807-07580             2754.000  LFT  |       5.50000       15147.00|       7.00000       19278.00|       7.50000       20655.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0023 807-84716                2.000  EACH |    1555.00000        3110.00|    1688.00000        3376.00|    1900.00000        3800.00 
  LIGHT POLE, 38 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0024 807-84764                5.000  EACH |    1505.00000        7525.00|    1590.00000        7950.00|    1800.00000        9000.00 
  LIGHT POLE, 40 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0025 807-84768                2.000  EACH |    1531.00000        3062.00|    1620.00000        3240.00|    1835.00000        3670.00 
  LIGHT POLE, 40 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0026 807-84814                1.000  EACH |    1465.00000        1465.00|    1556.00000        1556.00|    1755.00000        1755.00 
  LIGHT POLE, 42 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0027 807-84816                1.000  EACH |    1511.00000        1511.00|    1593.00000        1593.00|    1815.00000        1815.00 
  LIGHT POLE, 42 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0028 807-84820                2.000  EACH |    1538.00000        3076.00|    1680.00000        3360.00|    1850.00000        3700.00 
  LIGHT POLE, 42 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, BREAKAWAY BASE                |                             |                             | 
0029 807-86805                1.000  EACH |    2600.00000        2600.00|    2133.00000        2133.00|    2450.00000        2450.00 
  SERVICE POINT, I                        |                             |                             | 
0030 807-86810                1.000  EACH |    3300.00000        3300.00|    2980.00000        2980.00|    4600.00000        4600.00 
  SERVICE POINT, II                       |                             |                             | 
0031 807-86910               13.000  EACH |      25.00000         325.00|      30.00000         390.00|      31.00000         403.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0032 807-86915               13.000  EACH |      32.00000         416.00|      30.00000         390.00|      31.00000         403.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0033 807-86920               28.000  EACH |      25.00000         700.00|       9.70000         271.60|      17.00000         476.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
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                                                                                                                   PAGE : 641 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 74-2851603 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 807-86925                8.000  EACH |      32.00000         256.00|      47.00000         376.00|      18.00000         144.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0035 807-86950               13.000  EACH |      40.00000         520.00|      30.00000         390.00|      40.00000         520.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0036 807-86955                7.000  EACH |     150.00000        1050.00|      72.00000         504.00|      50.00000         350.00 
  CABLE DUCT MARKER                       |                             |                             | 
0037 807-87205               13.000  EACH |     260.00000        3380.00|     217.00000        2821.00|     250.00000        3250.00 
  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 
  400 WATT, FURNISH                       |                             |                             | 
0038 105-06845                       LUMP |    1200.00000        1200.00|     900.00000         900.00|    1275.00000        1275.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0039 807-04653                1.000  EACH |     400.00000         400.00|     910.00000         910.00|     850.00000         850.00 
  LIGHTING FOUNDATION                     |                             |                             | 
     SECTION TOTALS                       |           $        79,316.25|           $        90,838.63|           $       100,407.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        79,316.25|           $        90,838.63|           $       100,407.25 
==================================================================================================================================== 
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                                                                                                                   PAGE : 641 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0821499         |(      ) 
                                          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |    5420.76000        5420.76|    1686.00000        1686.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-09239                1.000  EACH |    1000.00000        1000.00|    1686.00000        1686.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0009 202-86946                2.000  EACH |     360.00000         720.00|     425.00000         850.00| 
  HANDHOLE, REMOVE                        |                             |                             | 
0010 202-95579                2.000  EACH |     500.00000        1000.00|     425.00000         850.00| 
  SERVICE POINT, REMOVE                   |                             |                             | 
0011 801-03290                3.000  EACH |     400.00000        1200.00|     121.00000         363.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               15.000  EACH |     180.00000        2700.00|      84.00000        1260.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               25.000  DAY  |      30.00000         750.00|      16.00000         400.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    1200.00000        1200.00|    2185.00000        2185.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 805-06592              489.000  LFT  |      16.80000        8215.20|      15.50000        7579.50| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0016 805-86890             1681.000  LFT  |       1.40000        2353.40|       1.00000        1681.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0017 805-87485               29.000  EACH |      15.00000         435.00|      11.00000         319.00| 
  INSULATING LINK, FURNISH                |                             |                             | 
0018 805-87490                8.000  EACH |      25.00000         200.00|      13.00000         104.00| 
  INSULATING LINK, WATER PROOFED, FURNISH |                             |                             | 
0019 807-02191                2.000  EACH |     880.00000        1760.00|     765.00000        1530.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
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                                                                                                                   PAGE : 641 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0821499         |(      ) 
                                          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 807-02428               13.000  EACH |    1200.00000       15600.00|    1034.00000       13442.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0021 807-03934               11.000  EACH |     300.00000        3300.00|    1134.00000       12474.00| 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0022 807-07580             2754.000  LFT  |       8.88000       24455.52|       9.50000       26163.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0023 807-84716                2.000  EACH |    1850.00000        3700.00|    1806.00000        3612.00| 
  LIGHT POLE, 38 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0024 807-84764                5.000  EACH |    1850.00000        9250.00|    1751.00000        8755.00| 
  LIGHT POLE, 40 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0025 807-84768                2.000  EACH |    1850.00000        3700.00|    1779.00000        3558.00| 
  LIGHT POLE, 40 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0026 807-84814                1.000  EACH |    1750.00000        1750.00|    1707.00000        1707.00| 
  LIGHT POLE, 42 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0027 807-84816                1.000  EACH |    1850.00000        1850.00|    1757.00000        1757.00| 
  LIGHT POLE, 42 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0028 807-84820                2.000  EACH |    1850.00000        3700.00|    1787.00000        3574.00| 
  LIGHT POLE, 42 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, BREAKAWAY BASE                |                             |                             | 
0029 807-86805                1.000  EACH |    2000.00000        2000.00|    2894.00000        2894.00| 
  SERVICE POINT, I                        |                             |                             | 
0030 807-86810                1.000  EACH |    4000.00000        4000.00|    4214.00000        4214.00| 
  SERVICE POINT, II                       |                             |                             | 
0031 807-86910               13.000  EACH |      32.00000         416.00|      49.00000         637.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0032 807-86915               13.000  EACH |      36.00000         468.00|      49.00000         637.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0033 807-86920               28.000  EACH |      16.00000         448.00|      39.50000        1106.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0034 807-86925                8.000  EACH |      24.00000         192.00|      45.00000         360.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 641                     CONTRACT ID : TM-30046-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 12/12/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0821499         |(      ) 
                                          |HUMMEL ELECTRIC, INC.        |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 807-86950               13.000  EACH |      25.00000         325.00|      51.50000         669.50| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0036 807-86955                7.000  EACH |     100.00000         700.00|     241.00000        1687.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0037 807-87205               13.000  EACH |     246.25000        3201.25|     230.00000        2990.00| 
  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 
  400 WATT, FURNISH                       |                             |                             | 
0038 105-06845                       LUMP |    1200.00000        1200.00|    1247.00000        1247.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0039 807-04653                1.000  EACH |    1200.00000        1200.00|    1034.00000        1034.00| 
  LIGHTING FOUNDATION                     |                             |                             | 
     SECTION TOTALS                       |           $       108,415.13|           $       113,016.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       108,415.13|           $       113,016.00|           $ 
==================================================================================================================================== 


