

CALL ORDER : 260
 LETTING DATE :

CONTRACT ID : B -29220-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE REPAIR			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-07038 FIELD OFFICE, A	5.000	MOS
3	105-08520 CELLULAR TELEPHONE/RADIO	2.000	EACH
4	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	10.000	MOS
5	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
6	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	202-02240 PAVEMENT REMOVAL	961.600	SYS
10	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
11	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
12	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
13	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
14	202-51822 BRIDGE DECK OVERLAY, REMOVE	1,704.000	SYS
15	203-02000 EXCAVATION, COMMON	132.000	CYS
16	302-07455 DENSE GRADED SUBBASE	160.400	CYS
17	606-07484 MILLED HMA SHOULDER CORRUGATIONS	920.000	LFT
18	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN.	961.600	SYS
19	610-07487 HMA FOR APPROACHES, TYPE B	456.000	TON
20	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	4.000	EACH
21	621-06559 MULCHED SEEDING, R	1,520.000	SYS
22	702-51863 FIELD DRILLED HOLE IN CONCRETE	176.000	EACH
23	703-06029 REINFORCING BARS, EPOXY COATED	47,158.000	LBS
24	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	312.000	EACH
25	706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC	16.000	EACH
26	707-01065 POST-TENSIONING	LUMP	LUMP
27	707-01065 POST-TENSIONING	LUMP	LUMP
28	707-01065 POST-TENSIONING	LUMP	LUMP
29	707-01065 POST-TENSIONING	LUMP	LUMP
30	709-51821 SURFACE SEAL	LUMP	LUMP
31	709-51821 SURFACE SEAL	LUMP	LUMP
32	709-51821 SURFACE SEAL	LUMP	LUMP
33	709-51821 SURFACE SEAL	LUMP	LUMP
34	715-09027 DEVIATION PIPES	40.000	EACH
35	722-09028 STITCHING BRIDGE DECK	192.000	EACH
36	722-51401 BRIDGE DECK PATCHING, FULL DEPTH	748.000	SFT
37	722-51842 BRIDGE DECK OVERLAY	1,704.000	SYS
38	722-51846 BRIDGE DECK OVERLAY, ADDITIONAL	21.200	CYS
39	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	1,902.000	SFT
40	722-60824 SURFACE MILLING	1,704.000	SYS
41	727-90308 EPOXY INJECTION, CRACK PREPARATION	736.000	LFT
42	727-90309 EPOXY INJECTION, EPOXY MATERIAL	45.000	GAL
43	727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT	LUMP	LUMP
44	727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT	LUMP	LUMP
45	727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT	LUMP	LUMP
46	727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT	LUMP	LUMP
47	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
48	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	21,796.000	LFT

SCHEDULE OF PAY ITEMS

PAGE 2

CALL ORDER : 260
LETTING DATE :

CONTRACT ID : B -29220-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPAIR		
49 801-06640	CONSTRUCTION SIGN, A	24.000	EACH
50 801-06710	FLASHING ARROW SIGN	120.000	DAY
51 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
52 801-08508	TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	2,180.000	LFT
53 808-06711	LINE, PAINT, BROKEN, WHITE, 4 IN.	330.000	LFT
54 808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	4,638.000	LFT
55 808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	4,638.000	LFT
56 808-06716	LINE, REMOVE	10,228.000	LFT
57 808-75994	PRISMATIC REFLECTOR	20.000	EACH
58 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	8.000	EACH
59 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	8.000	EACH