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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         144.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  34  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  35  203-02000           EXCAVATION, COMMON                                                   326,804.000        CYS 
  36  203-02070           BORROW                                                             1,116,261.000        CYS 
  37  203-02100           EXCAVATION, PEAT                                                     117,948.000        CYS 
  38  205-03371           SEDIMENT, REMOVE                                                      34,933.000        CYS 
  39  205-06930           SPLASHPAD, RIPRAP                                                        117.000        TON 
  40  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,513.000        TON 
  41  205-06933           TEMPORARY DITCH INLET PROTECTION                                          62.000        EACH 
  42  205-06936           TEMPORARY SEDIMENT TRAP                                                2,633.000        TON 
  43  205-06937           TEMPORARY SILT FENCE                                                  11,205.000        LFT 
  44  205-06938           TEMPORARY SLOPE DRAIN                                                  2,531.000        LFT 
  45  206-51220           EXCAVATION, WET                                                       75,294.000        CYS 
  46  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      85.100        CYS 
  47  207-08262           SUBGRADE TREATMENT, TYPE I                                           147,512.000        SYS 
  48  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,035.000        SYS 
  49  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         99,506.000        SYS 
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  50  211-02050           B BORROW                                                             115,356.000        CYS 
  51  211-06467           AGGREGATE FOR END BENT BACKFILL                                          216.000        CYS 
  52  211-09264           STRUCTURE BACKFILL, TYPE 1                                             6,993.000        CYS 
  53  211-09266           STRUCTURE BACKFILL, TYPE 3                                            17,650.000        CYS 
  54  211-09268           STRUCTURE BACKFILL, TYPE 5                                               781.000        CYS 
  55  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           8.000        CYS 
  56  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     34,630.000        TON 
  57  302-06464           SUBBASE FOR PCCP                                                      36,951.000        CYS 
  58  302-07455           DENSE GRADED SUBBASE                                                     208.000        CYS 
  59  302-08562           COARSE AGGREGATE, 8                                                       81.000        TON 
  60  303-01180           COMPACTED AGGREGATE, NO. 53                                           25,528.800        TON 
  61  303-07449           COMPACTED AGGREGATE, NO. 73                                              139.000        TON 
  62  303-07662           STONE                                                                    165.000        TON 
  63  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       60.000        TON 
  64  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      6,368.000        TON 
  65  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       19,442.000        TON 
  66  402-07432           HMA SURFACE, TYPE A                                                      644.000        TON 
  67  402-07435           HMA INTERMEDIATE, TYPE A                                               1,084.000        TON 
  68  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  69  501-05240           CONTRACTION JOINT, D1                                                 73,968.000        LFT 
  70  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  71  501-06321           QC/QA-PCCP, 10 IN.                                                   147,512.000        SYS 
  72  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  73  503-05310           TERMINAL JOINT                                                           314.600        LFT 
  74  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
  75  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             15.000        EACH 
  76  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  77  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  78  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            4.000        EACH 
  79  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  80  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 
  81  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,181.250        LFT 
  82  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,475.000        LFT 
  83  602-06729           BARRIER DELINEATOR                                                        62.000        EACH 
  84  603-06040           FENCE, FARM FIELD, 47 IN.                                             46,246.000        LFT 
  85  603-92636           FENCE, CHAIN LINK, 72 IN.                                                170.000        LFT 
  86  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,248.800        SYS 
  87  610-07487           HMA FOR APPROACHES, TYPE B                                               221.650        TON 
  88  615-06490           RIGHT OF WAY MARKER                                                        3.000        EACH 
  89  615-06505           MONUMENT, B                                                                8.000        EACH 
  90  615-06510           MONUMENT, C                                                               38.000        EACH 
  91  615-06515           MONUMENT, D                                                               40.000        EACH 
  92  615-92498           BENCH MARK                                                                 1.000        EACH 
  93  616-02320           GEOTEXTILES                                                           12,994.500        SYS 
  94  616-05688           RIPRAP, CLASS 1                                                          641.000        TON 
  95  616-06405           RIPRAP, REVETMENT                                                      9,230.000        TON 
  96  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               18.000        EACH 
  97  621-01597           EROSION CONTROL, MAT                                                  27,914.000        SYS 
  98  621-02770           EROSION CONTROL BLANKET                                               18,836.000        SYS 
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  99  621-03787           SEED MIXTURE, D                                                           28.000        LBS 
 100  621-06545           FERTILIZER                                                                54.590        TON 
 101  621-06553           SEED MIXTURE, R                                                       18,218.000        LBS 
 102  621-06557           SEED MIXTURE, T                                                        9,098.000        LBS 
 103  621-06565           MULCHING MATERIAL                                                        431.000        TON 
 104  621-06567           WATER                                                                    127.020        kGAL 
 105  621-06570           TOP SOIL                                                              11,044.000        CYS 
 106  621-06574           SODDING                                                               32,108.900        SYS 
 107  621-99010           SEEDING, PRAIRIE                                                         140.000        LBS 
 108  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    175.000        EACH 
 109  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 
 110  622-91786           SEEDLING                                                                 775.000        EACH 
 111  628-09401           FIELD OFFICE, A                                                           24.000        MOS 
 112  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
 113  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
 114  701-06011           DYNAMIC PILE LOAD TEST                                                     8.000        EACH 
 115  701-06012           TEST PILE, RESTRIKE                                                        8.000        EACH 
 116  701-06027           TEST PILE                                                                  8.000        EACH 
 117  701-51195           PILE, STEEL H, HP 12" X 53                                             6,999.000        LFT 
 118  702-90915           CONCRETE, A                                                               20.400        CYS 
 119  702-92857           CONCRETE, C, SUBSTRUCTURE                                                201.600        CYS 
 120  703-06029           REINFORCING BARS, EPOXY COATED                                       376,645.000        LBS 
 121  703-51030           REINFORCING STEEL                                                      1,270.000        LBS 
 122  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,129.400        CYS 
 123  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 124  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
 125  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
 126  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  773.200        SYS 
 127  706-09545           COARSE AGGREGATE, NO. 8                                                  110.800        CYS 
 128  706-51020           CONCRETE, C, RAILING                                                     219.500        CYS 
 129  707-09384           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    1,490.000        LFT 
 130  707-09414           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                938.000        LFT 
 131  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 133  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 134  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 135  711-51070           ANCHOR PLATE, AP 1                                                        40.000        EACH 
 136  714-02677           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 4'                       257.000        LFT 
 137  714-04854           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 7' X 3'                       330.000        LFT 
 138  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                               210.000        LFT 
 139  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                       161.000        LFT 
 140  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         98,298.000        LFT 
 141  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                        10,562.000        LFT 
 142  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           279.000        LFT 
 143  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           234.000        LFT 
 144  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,149.000        LFT 
 145  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,251.000        LFT 
 146  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           644.000        LFT 
 147  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           172.000        LFT 
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 148  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            50.000        LFT 
 149  715-05248           PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.                                     512.000        LFT 
 150  715-05372           PIPE, TYPE 3, DEFORMED, MIN. AREA 7.4 SFT.                                63.000        LFT 
 151  715-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                  200.000        LFT 
 152  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
 153  715-06825           CONCRETE ANCHOR                                                            2.000        EACH 
 154  715-07303           CONCRETE ANCHOR, MIN. AREA 16.7 SQ.FT.                                     2.000        EACH 
 155  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   102.000        TON 
 156  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          334.000        SYS 
 157  715-08302           CONCRETE ANCHOR, MIN. AREA 24.8 SQ. FT.                                    2.000        EACH 
 158  715-08657           PIPE, TYPE 1, DEFORMED, MIN. AREA 56.5 SQ. FT.                           352.000        LFT 
 159  715-09064           VIDEO INSPECTION FOR PIPE                                              5,960.000        LFT 
 160  715-09388           PIPE, DRAINTILE, 15 IN.                                                  200.000        LFT 
 161  715-09389           PIPE, DRAINTILE, 10 IN.                                                  250.000        LFT 
 162  715-09491           PIPE, DRAINTILE, 10 IN.                                                  250.000        LFT 
 163  715-46000           PIPE END SECTION, 12 IN.                                                  27.000        EACH 
 164  715-46005           PIPE END SECTION, 15 IN.                                                  26.000        EACH 
 165  715-46010           PIPE END SECTION, 18 IN.                                                   6.000        EACH 
 166  715-46025           PIPE END SECTION, 27 IN.                                                   2.000        EACH 
 167  715-90832           PIPE, DRAINTILE, 6 IN                                                    450.000        LFT 
 168  715-90832           PIPE, DRAINTILE, 6 IN                                                    450.000        LFT 
 169  715-90833           PIPE, DRAINTILE, 8 IN                                                    350.000        LFT 
 170  715-90833           PIPE, DRAINTILE, 8 IN                                                    350.000        LFT 
 171  715-90834           PIPE, DRAINTILE, 12 IN.                                                  200.000        LFT 
 172  718-06528           OUTLET PROTECTOR, 1                                                      236.000        EACH 
 173  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 
 174  718-52610           AGGREGATE FOR UNDERDRAINS                                             10,811.000        CYS 
 175  718-99153           GEOTEXTILES FOR UNDERDRAIN                                           105,179.000        SYS 
 176  719-09392           PIPE, DRAIN TILE TERMINAL SECTION, 15 IN                                 200.000        LFT 
 177  720-09079           INLET, HA5, MODIFIED                                                       4.000        EACH 
 178  720-45030           INLET, E7                                                                  2.000        EACH 
 179  720-45065           INLET, N12                                                                27.000        EACH 
 180  720-45130           INLET, E7, MODIFIED                                                       22.000        EACH 
 181  731-93945           FACE PANELS, CONCRETE                                                 27,099.000        SFT 
 182  731-93946           WALL ERECTION                                                         27,099.000        SFT 
 183  731-93947           LEVELING PAD, CONCRETE                                                 1,227.000        LFT 
 184  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 185  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 186  801-06199           ROAD CLOSURE SIGN ASSEMBLY, PERMANENT                                      4.000        EACH 
 187  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          25,170.000        LFT 
 188  801-06640           CONSTRUCTION SIGN, A                                                      38.500        EACH 
 189  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 190  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
 191  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 192  801-07118           BARRICADE, III-A                                                          80.000        LFT 
 193  801-07119           BARRICADE, III-B                                                         160.000        LFT 
 194  801-07120           BARRICADE, III, PERMANENT                                                600.000        LFT 
 195  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        680.000        LFT 
 196  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             242.000        LFT 
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 197  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             217.500        LFT 
 198  802-07057           SIGN, PANEL, WITH LEGEND                                               1,289.000        SFT 
 199  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             24.000        EACH 
 200  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               3.000        EACH 
 201  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              4.000        EACH 
 202  802-09221           BOX TRUSS SIGN STRUCTURE, TYPE A                                           1.000        EACH 
 203  802-09537           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 36 IN.                              2.000        EACH 
 204  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     29.500        SFT 
 205  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    172.500        SFT 
 206  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     36.000        SFT 
 207  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            7,169.500        LBS 
 208  804-06770           DELINEATOR POST                                                          236.000        EACH 
 209  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      51,867.000        LFT 
 210  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     51,912.000        LFT 
 211  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       3,278.000        LFT 
 212  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               417.000        LFT 
 213  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,765.000        LFT 
 214  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,760.000        LFT 
 215  808-06716           LINE, REMOVE                                                           6,965.000        LFT 
 216  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             12.000        LFT 
 217  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                     12,002.000        LFT 
 218  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,440.000        LFT 
 219  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      776.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       914.000        CYS 
  11  203-02070           BORROW                                                                 9,335.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                      96.300        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                  257.000        SYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          48.000        LFT 
  16  205-06937           TEMPORARY SILT FENCE                                                     618.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          501.000        CYS 
  19  207-08262           SUBGRADE TREATMENT, TYPE I                                             2,682.000        SYS 
  20  210-06750           INSTALL                                                               LUMP              LUMP 
  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,096.200        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                                94.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,330.000        TON 
  24  303-07449           COMPACTED AGGREGATE, NO. 73                                               51.000        TON 
  25  402-07432           HMA SURFACE, TYPE A                                                      240.600        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 369.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 
  28  601-04793           GUARDRAIL                                                                162.500        LFT 
  29  601-06053           GUARDRAIL                                                                  4.000        EACH 
  30  605-06120           CURB, CONCRETE                                                           368.000        LFT 
  31  610-07486           HMA FOR APPROACHES, TYPE A                                                12.000        TON 
  32  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  33  615-06510           MONUMENT, C                                                                1.000        EACH 
  34  615-06515           MONUMENT, D                                                                6.000        EACH 
  35  616-02320           GEOTEXTILES                                                              759.000        SYS 
  36  616-05688           RIPRAP, CLASS 1                                                          660.000        TON 
  37  616-06405           RIPRAP, REVETMENT                                                         28.000        TON 
  38  621-06560           MULCHED SEEDING, U                                                     3,882.000        SYS 
  39  621-06567           WATER                                                                     15.000        kGAL 
  40  621-06574           SODDING                                                                  753.000        SYS 
  41  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                102.100        CYS 
  43  702-51015           CONCRETE, B, FOOTINGS                                                    109.600        CYS 
  44  703-51030           REINFORCING STEEL                                                     23,901.000        LBS 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  712-08257           PREFABRICATED                                                         LUMP              LUMP 
  47  714-07773           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 3'                       48.000        LFT 
  48  714-08514           WINGWALL                                                                 144.000        SFT 
  49  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           116.000        LFT 
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  50  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              176.000        LFT 
  51  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,508.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              29.500        LFT 
  57  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     16.300        SFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,253.000        LFT 
  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,527.000        LFT 
  60  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,387.000        LFT 
  61  808-06716           LINE, REMOVE                                                           1,254.000        LFT 
  62  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    2.000        EACH 
  63  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                2.000        EACH 
  64  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             30.000        LFT 
  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,254.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 
 
          CALL ORDER   : 211                                              CONTRACT ID  : R -28813-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  15  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          26.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                         854.000        SYS 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    2,810.000        CYS 
  20  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 2,810.000        CYS 
  21  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   2,810.000        CYS 
  22  202-08429           REGULATED MATERIALS, DISPOSE, B                                       25,000.000        GAL 
  23  202-08430           REGULATED MATERIALS, REMOVE, B                                        25,000.000        GAL 
  24  202-08431           REGULATED MATERIALS, TRANSPORT, B                                     25,000.000        GAL 
  25  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              10.000        EACH 
  26  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,133.000        SYS 
  27  202-91385           INLET, REMOVE                                                             34.000        EACH 
  28  202-92222           TESTING FOR CONTAMINATED MATERIALS, TPH                                   10.000        EACH 
  29  202-93047           MANHOLE, REMOVE                                                            7.000        EACH 
  30  202-96022           CONCRETE FOUNDATION, REMOVE                                                8.000        EACH 
  31  202-96133           PIPE, REMOVE                                                           4,500.000        LFT 
  32  202-98695           WELL, REMOVE                                                          LUMP              LUMP 
  33  203-02000           EXCAVATION, COMMON                                                    29,083.000        CYS 
  34  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  35  205-06937           TEMPORARY SILT FENCE                                                   1,040.000        LFT 
  36  205-09543           NO 2 STONE                                                                50.000        TON 
  37  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,804.000        SYS 
  38  207-08268           SUBGRADE TREATMENT, TYPE IV                                           34,812.000        SYS 
  39  210-07753           GATEWAY                                                                    1.000        EACH 
  40  210-07753           GATEWAY                                                                    1.000        EACH 
  41  211-09264           STRUCTURE BACKFILL, TYPE 1                                             4,388.000        CYS 
  42  211-09267           STRUCTURE BACKFILL, TYPE 4                                             3,293.100        CYS 
  43  211-09268           STRUCTURE BACKFILL, TYPE 5                                               445.000        CYS 
  44  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,249.000        TON 
  45  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                         52.000        TON 
  46  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        781.000        TON 
  47  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,602.000        TON 
  48  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,302.000        TON 
  49  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,670.000        TON 
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  50  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,083.000        TON 
  51  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,271.000        TON 
  52  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,906.000        TON 
  53  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,457.000        TON 
  54  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,472.000        TON 
  55  402-07432           HMA SURFACE, TYPE A                                                      252.000        TON 
  56  402-07435           HMA INTERMEDIATE, TYPE A                                                 503.000        TON 
  57  402-07453           HMA FOR TEMPORARY PAVEMENT                                             2,476.000        TON 
  58  604-01527           PAVERS, BRICK                                                             85.000        SYS 
  59  604-07894           CURB RAMP, CONCRETE, A                                                    13.000        SYS 
  60  604-07900           CURB RAMP, CONCRETE, F                                                   223.400        SYS 
  61  604-07902           CURB RAMP, CONCRETE, H                                                    66.600        SYS 
  62  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,713.000        SYS 
  63  605-06120           CURB, CONCRETE                                                         3,565.000        LFT 
  64  605-06150           CURB AND GUTTER, C, CONCRETE                                           7,503.000        LFT 
  65  610-07712           PCCP FOR APPROACHES, 6 IN.                                             1,141.000        SYS 
  66  610-09108           PCCP FOR APPROACHES, 9 IN.                                             5,664.000        SYS 
  67  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  17.000        EACH 
  68  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   5.000        EACH 
  69  615-06505           MONUMENT, B                                                               10.000        EACH 
  70  615-06510           MONUMENT, C                                                                1.000        EACH 
  71  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  72  616-02320           GEOTEXTILES                                                               94.400        SYS 
  73  616-05688           RIPRAP, CLASS 1                                                           45.000        TON 
  74  616-06405           RIPRAP, REVETMENT                                                         11.000        TON 
  75  621-06567           WATER                                                                  8,172.000        kGAL 
  76  621-06575           SODDING, NURSERY                                                       2,270.000        SYS 
  77  622-02564           LANDSCAPING                                                           LUMP              LUMP 
  78  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  79  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  80  704-04850           CONCRETE                                                                   9.000        SYS 
  81  706-92237           HANDRAIL, STEEL                                                           42.000        LFT 
  82  712-04784           STRUCTURE                                                                  2.000        EACH 
  83  714-08514           WINGWALL                                                                 303.930        SFT 
  84  714-26707           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 6'                       197.330        LFT 
  85  715-01902           WATER SERVICE LINE, 2 IN.                                                 49.000        LFT 
  86  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        100.000        LFT 
  87  715-04632           PIPE END SECTION, PRECAST CONCRETE, 36 IN.                                 1.000        EACH 
  88  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,435.000        LFT 
  89  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         12,408.000        LFT 
  90  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                         2,176.000        LFT 
  91  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                         1,816.500        LFT 
  92  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           417.000        LFT 
  93  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                         1,306.000        LFT 
  94  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                         1,064.000        LFT 
  95  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           163.000        LFT 
  96  715-05408           PIPE, SANITARY SEWER, 8 IN.                                               25.000        LFT 
  97  715-05409           PIPE, SANITARY SEWER, 10 IN.                                              25.000        LFT 
  98  715-05411           PIPE, SANITARY SEWER, 12 IN.                                              50.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 10 
 
          CALL ORDER   : 211                                              CONTRACT ID  : R -28813-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  715-05412           PIPE, SANITARY SEWER, 15 IN.                                              25.000        LFT 
 100  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               25.000        LFT 
 101  715-07317           CHECK VALVE                                                                1.000        EACH 
 102  715-08179           CONCRETE ANCHOR, MIN. AREA 10.2 SFT.                                       1.000        EACH 
 103  715-09597           PIPE, TYPE 1, DEFORMED, MIN. AREA 9.8 SFT.                               438.000        LFT 
 104  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
 105  715-93911           WATER MAIN, 4 IN.                                                         40.000        LFT 
 106  715-93912           WATER MAIN, 6 IN.                                                         46.000        LFT 
 107  715-93913           WATER MAIN, 8 IN.                                                        554.000        LFT 
 108  715-98165           WATER MAIN, 12 IN.                                                     5,196.000        LFT 
 109  718-52610           AGGREGATE FOR UNDERDRAINS                                                982.000        CYS 
 110  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            13,098.000        SYS 
 111  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 112  720-08242           MANHOLE, L15, MODIFIED                                                     2.000        EACH 
 113  720-09595           MANHOLE, J13, MODIFIED                                                     1.000        EACH 
 114  720-09596           MANHOLE, C15, MODIFIED                                                    10.000        EACH 
 115  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 
 116  720-44296           CAP INLET                                                                  1.000        EACH 
 117  720-45075           INLET, R13                                                                 3.000        EACH 
 118  720-45235           CATCH BASIN, E7                                                            7.000        EACH 
 119  720-45265           PIPE CATCH BASIN, 15 IN.                                                   4.000        EACH 
 120  720-45410           MANHOLE, C4                                                                8.000        EACH 
 121  720-45410           MANHOLE, C4                                                                1.000        EACH 
 122  720-45510           MANHOLE, C4, MODIFIED                                                      4.000        EACH 
 123  720-92884           MANHOLE, K4, MODIFIED                                                      2.000        EACH 
 124  720-93409           INLET, B15, MODIFIED                                                      32.000        EACH 
 125  720-93411           INLET, C15, MODIFIED                                                      38.000        EACH 
 126  720-93501           MANHOLE, L4                                                                3.000        EACH 
 127  720-94847           INLET, R13, MODIFIED                                                       9.000        EACH 
 128  720-95409           MANHOLE, J4, MODIFIED                                                     13.000        EACH 
 129  720-95422           MANHOLE, J4                                                                7.000        EACH 
 130  720-98174           INLET, B15                                                                14.000        EACH 
 131  720-98555           INLET, C15                                                                 2.000        EACH 
 132  732-91742           FIRE HYDRANT                                                              14.000        EACH 
 133  732-94780           WATER SERVICE CONNECTION                                                  25.000        EACH 
 134  732-94780           WATER SERVICE CONNECTION                                                   5.000        EACH 
 135  732-94780           WATER SERVICE CONNECTION                                                   3.000        EACH 
 136  732-94780           WATER SERVICE CONNECTION                                                   1.000        EACH 
 137  732-94780           WATER SERVICE CONNECTION                                                   4.000        EACH 
 138  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 
 139  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               9.000        EACH 
 140  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 141  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     60,419.000        LFT 
 142  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 143  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
 144  801-06645           CONSTRUCTION SIGN, B                                                      39.000        EACH 
 145  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 146  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 147  802-04314           SIGN                                                                       2.000        EACH 
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 148  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             497.000        LFT 
 149  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    141.000        SFT 
 150  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    261.000        SFT 
 151  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    180.000        SFT 
 152  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 153  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 154  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            7.000        EACH 
 155  805-01842           HANDHOLE, SIGNAL                                                          17.000        EACH 
 156  805-02037           SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM                                    1.000        EACH 
 157  805-02069           SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM                                    3.000        EACH 
 158  805-02072           SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM                                    4.000        EACH 
 159  805-02073           SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM                                    2.000        EACH 
 160  805-02073           SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM                                    1.000        EACH 
 161  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN.                 36.000        EACH 
 162  805-02445           CONTROLLER CABINET, P1                                                     4.000        EACH 
 163  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                4.000        EACH 
 164  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,001.000        LFT 
 165  805-08464           RADIO, INTERCONNECT                                                        4.000        EACH 
 166  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     31.000        EACH 
 167  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
 168  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
 169  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.                  2.000        EACH 
 170  805-78370           PEDESTRIAN PUSH BUTTON                                                    35.000        EACH 
 171  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 172  805-78467           SIGNAL CABLE, 3C 8GA.                                                    225.000        LFT 
 173  805-78480           SIGNAL CABLE, 3C 14GA.                                                 2,325.000        LFT 
 174  805-78485           SIGNAL CABLE, 5C 14GA.                                                 4,609.000        LFT 
 175  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,980.000        LFT 
 176  805-78495           SIGNAL CABLE, 9C 14GA.                                                   214.000        LFT 
 177  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,243.000        LFT 
 178  805-78746           PREFORMED LOOP DETECTORS                                                 743.000        LFT 
 179  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
 180  805-78900           PEDESTAL FOUNDATION, A                                                     5.000        EACH 
 181  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
 182  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 183  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    5.000        EACH 
 184  805-94069           CONDUIT, STEEL, GALVANIZED, 1 IN.                                      4,188.000        LFT 
 185  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 186  807-03972           CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC                         5,419.000        LFT 
 187  807-04654           LIGHT POLE                                                                36.000        EACH 
 188  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                        36.000        EACH 
 189  807-04866           LUMINAIRE                                                                 36.000        EACH 
 190  807-04866           LUMINAIRE                                                                  8.000        EACH 
 191  807-04866           LUMINAIRE                                                                  2.000        EACH 
 192  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 193  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,107.000        LFT 
 194  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,301.000        LFT 
 195  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,685.000        LFT 
 196  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    551.000        LFT 
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 197  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,265.000        LFT 
 198  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 30.000        EACH 
 199  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     26.000        EACH 
 200  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            1.000        EACH 
  14  202-02241           GUARDRAIL, REMOVE                                                        197.000        LFT 
  15  202-02272           PAVED SIDE DITCH, REMOVE                                                  70.000        LFT 
  16  202-02279           CURB AND GUTTER, REMOVE                                                  176.000        LFT 
  17  202-07003           REMOVE                                                                LUMP              LUMP 
  18  202-07846           TREE                                                                      15.000        EACH 
  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  20  202-74025           FENCE, REMOVE                                                          5,990.000        LFT 
  21  202-96133           PIPE, REMOVE                                                             887.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                    23,995.000        CYS 
  23  203-02000           EXCAVATION, COMMON                                                       285.000        CYS 
  24  203-02020           EXCAVATION, UNCLASSIFIED                                               2,150.000        CYS 
  25  203-51223           EXCAVATION, WATERWAY                                                     440.000        CYS 
  26  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  27  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    315.000        TON 
  28  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     27.000        TON 
  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  30  205-06934           TEMPORARY MULCHING                                                        43.000        TON 
  31  205-06934           TEMPORARY MULCHING                                                         2.000        TON 
  32  205-06936           TEMPORARY SEDIMENT TRAP                                                  117.000        TON 
  33  205-06937           TEMPORARY SILT FENCE                                                   4,010.000        LFT 
  34  205-06937           TEMPORARY SILT FENCE                                                   1,975.000        LFT 
  35  205-09543           NO 2 STONE                                                               103.000        TON 
  36  205-09543           NO 2 STONE                                                               100.000        TON 
  37  206-51215           EXCAVATION, X                                                             12.000        CYS 
  38  206-51220           EXCAVATION, WET                                                          139.000        CYS 
  39  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      23.000        CYS 
  40  207-08263           SUBGRADE TREATMENT, TYPE IA                                           23,486.000        SYS 
  41  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,301.000        SYS 
  42  211-06467           AGGREGATE FOR END BENT BACKFILL                                           14.000        CYS 
  43  211-09264           STRUCTURE BACKFILL, TYPE 1                                               545.000        CYS 
  44  211-09265           STRUCTURE BACKFILL, TYPE 2                                                25.000        CYS 
  45  211-09266           STRUCTURE BACKFILL, TYPE 3                                               117.000        CYS 
  46  211-09268           STRUCTURE BACKFILL, TYPE 5                                                98.000        CYS 
  47  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,963.000        TON 
  48  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  49  303-01180           COMPACTED AGGREGATE, NO. 53                                              162.000        TON 
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  50  303-07449           COMPACTED AGGREGATE, NO. 73                                               22.000        TON 
  51  304-07489           HMA PATCHING, TYPE A                                                       8.000        TON 
  52  306-08043           MILLING, TRANSITION                                                      700.000        SYS 
  53  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,494.000        TON 
  54  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                7,432.000        TON 
  55  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,133.000        TON 
  56  404-05514           SEAL COAT, 5                                                           2,600.000        SYS 
  57  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  58  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  59  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  60  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               4.000        EACH 
  61  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  62  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   194.000        LFT 
  63  601-99123           GUARDRAIL TRANSITION, GP                                                   4.000        EACH 
  64  603-06040           FENCE, FARM FIELD, 47 IN.                                              6,420.000        LFT 
  65  603-06052           FENCE GATE, FARM FIELD, 47 IN. X 12 FT.                                    5.000        EACH 
  66  605-06140           CURB AND GUTTER, CONCRETE                                              3,852.000        LFT 
  67  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      212.000        LFT 
  68  607-06175           GUTTER, CONCRETE                                                         315.000        LFT 
  69  607-06335           PAVED SIDE DITCH, A                                                       23.000        LFT 
  70  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               175.000        SYS 
  71  610-07486           HMA FOR APPROACHES, TYPE A                                                33.000        TON 
  72  610-07487           HMA FOR APPROACHES, TYPE B                                               127.000        TON 
  73  610-08446           PCCP FOR APPROACHES, 6 IN.                                               632.000        SYS 
  74  610-09108           PCCP FOR APPROACHES, 9 IN.                                                87.000        SYS 
  75  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  76  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   8.000        EACH 
  77  615-06505           MONUMENT, B                                                               26.000        EACH 
  78  615-06510           MONUMENT, C                                                                3.000        EACH 
  79  616-02320           GEOTEXTILES                                                            1,112.000        SYS 
  80  616-05688           RIPRAP, CLASS 1                                                           28.000        TON 
  81  616-06405           RIPRAP, REVETMENT                                                        393.000        TON 
  82  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  83  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  84  621-02770           EROSION CONTROL BLANKET                                                3,759.000        SYS 
  85  621-04258           SEED MIXTURE                                                              28.000        LBS 
  86  621-04258           SEED MIXTURE                                                              42.000        LBS 
  87  621-04258           SEED MIXTURE                                                              20.000        LBS 
  88  621-04258           SEED MIXTURE                                                               9.100        LBS 
  89  621-06545           FERTILIZER                                                                 4.000        TON 
  90  621-06545           FERTILIZER                                                                 1.000        TON 
  91  621-06553           SEED MIXTURE, R                                                        1,207.000        LBS 
  92  621-06557           SEED MIXTURE, T                                                        2,580.000        LBS 
  93  621-06557           SEED MIXTURE, T                                                          173.000        LBS 
  94  621-06565           MULCHING MATERIAL                                                         20.000        TON 
  95  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  96  621-06567           WATER                                                                     39.000        kGAL 
  97  621-06567           WATER                                                                    720.000        kGAL 
  98  621-06574           SODDING                                                                   46.000        SYS 
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  99  621-06575           SODDING, NURSERY                                                       9,602.000        SYS 
 100  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
 101  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 
 102  622-91786           SEEDLING                                                                 280.000        EACH 
 103  622-91786           SEEDLING                                                                 880.000        EACH 
 104  624-92647           HERBICIDE TREATMENT                                                        3.000        ACRE 
 105  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
 106  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
 107  701-51195           PILE, STEEL H, HP 12" X 53                                               110.000        LFT 
 108  701-91792           PILE TIP, STEEL H                                                          4.000        EACH 
 109  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 66.600        CYS 
 110  702-51015           CONCRETE, B, FOOTINGS                                                     11.500        CYS 
 111  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           100.000        EACH 
 112  702-90915           CONCRETE, A                                                               67.000        CYS 
 113  702-94656           CONCRETE, B                                                               19.000        CYS 
 114  703-51030           REINFORCING STEEL                                                     14,435.000        LBS 
 115  703-51032           REINFORCING STEEL, EPOXY COATED                                       34,248.000        LBS 
 116  704-09031           ARTICULATING CONCRETE MATTRESS                                           138.000        SYS 
 117  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               59.600        CYS 
 118  706-06341           RAILING, PF-2                                                            294.000        LFT 
 119  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
 120  706-51020           CONCRETE, C, RAILING                                                      12.600        CYS 
 121  707-07776           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 36 IN.               810.000        SFT 
 122  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 123  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                        66.000        LFT 
 124  715-01354           CLEAN EXISTING PIPE                                                      230.000        LFT 
 125  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            92.000        LFT 
 126  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            96.000        LFT 
 127  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           322.000        LFT 
 128  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           128.000        LFT 
 129  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           704.000        LFT 
 130  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           438.000        LFT 
 131  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           446.000        LFT 
 132  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           304.000        LFT 
 133  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            40.000        LFT 
 134  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               50.000        LFT 
 135  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                     6.000        TON 
 136  715-09064           VIDEO INSPECTION FOR PIPE                                              1,876.000        LFT 
 137  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
 138  715-46005           PIPE END SECTION, 15 IN.                                                  16.000        EACH 
 139  715-46020           PIPE END SECTION, 24 IN.                                                   3.000        EACH 
 140  715-46025           PIPE END SECTION, 27 IN.                                                   1.000        EACH 
 141  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                    192.000        LFT 
 142  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
 143  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
 144  720-45005           INLET, A2                                                                  1.000        EACH 
 145  720-45030           INLET, E7                                                                  1.000        EACH 
 146  720-45035           INLET, F7                                                                  5.000        EACH 
 147  720-45040           INLET, G7                                                                  1.000        EACH 
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 148  720-45140           INLET, G7, MODIFIED                                                        7.000        EACH 
 149  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 
 150  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            2.000        LFT 
 151  720-98174           INLET, B15                                                                 6.000        EACH 
 152  720-98555           INLET, C15                                                                 3.000        EACH 
 153  721-43020           AUTOMATIC DRAINAGE GATE, 24 IN.                                            1.000        EACH 
 154  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          10.000        SFT 
 155  722-51842           BRIDGE DECK OVERLAY                                                      545.000        SYS 
 156  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        CYS 
 157  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      430.000        SFT 
 158  722-60824           SURFACE MILLING                                                          364.000        SYS 
 159  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 160  801-03291           CONSTRUCTION SIGN, D                                                      41.000        EACH 
 161  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 162  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,000.000        LFT 
 163  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 
 164  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
 165  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 166  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 167  801-07119           BARRICADE, III-B                                                         104.000        LFT 
 168  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             122.000        LFT 
 169  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              70.000        LFT 
 170  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 
 171  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         18.000        EACH 
 172  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     91.000        SFT 
 173  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     41.000        SFT 
 174  802-76055           SIGN POST, A                                                              32.000        LFT 
 175  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              15,571.000        LFT 
 176  808-06716           LINE, REMOVE                                                           5,000.000        LFT 
 177  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             355.000        LFT 
 178  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            355.000        LFT 
 179  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               930.000        LFT 
 180  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,480.000        LFT 
 181  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       279.000        LFT 
 182  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    122.000        LFT 
 183  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
 184  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,335.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                      34,739.000        SYS 
  13  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                      12,768.000        LFT 
  14  202-03875           CONCRETE STEPS, REMOVE                                                    11.000        EACH 
  15  202-04089           SIGN, SHEET, REMOVE                                                       36.000        EACH 
  16  202-05545           REGULATED MATERIALS, DISPOSE, C                                           47.000        CYS 
  17  202-05550           REGULATED MATERIALS, REMOVE, C                                            47.000        CYS 
  18  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         47.000        CYS 
  19  202-07603           TESTING FOR WASTE, C                                                      10.000        EACH 
  20  202-51133           RAILING, REMOVE                                                           74.000        LFT 
  21  202-52710           SIDEWALK, CONCRETE, REMOVE                                             7,775.000        SYS 
  22  203-02000           EXCAVATION, COMMON                                                     5,147.000        CYS 
  23  203-02020           EXCAVATION, UNCLASSIFIED                                               2,441.000        CYS 
  24  203-02070           BORROW                                                                 1,010.000        CYS 
  25  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 
  26  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  27  205-08451           DETENTION                                                                  1.000        EACH 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,486.000        SYS 
  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           37,828.000        SYS 
  30  210-05106           CONCRETE                                                                  72.000        EACH 
  31  210-05106           CONCRETE                                                                  54.000        EACH 
  32  210-05106           CONCRETE                                                                  11.000        EACH 
  33  211-07454           STRUCTURE BACKFILL                                                       281.700        CYS 
  34  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           9.100        CYS 
  35  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                      11,396.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,523.000        TON 
  37  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,442.000        TON 
  38  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           250.000        TON 
  39  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       75.000        TON 
  40  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,751.000        SYS 
  41  306-08041           MILLING, PCCP                                                            741.000        SYS 
  42  306-08043           MILLING, TRANSITION                                                    1,594.000        SYS 
  43  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      4,159.000        TON 
  44  401-07378           QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm                                7,434.000        TON 
  45  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                       13,272.000        TON 
  46  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             6,280.000        TON 
  47  406-05521           ASPHALT FOR TACK COAT                                                178,108.000        SYS 
  48  506-06333           PCCP PATCHING, FULL DEPTH                                              1,741.000        SYS 
  49  603-03398           FENCE, RELOCATE                                                           12.000        LFT 
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  50  603-97461           TEMPORARY FENCE                                                        5,766.000        LFT 
  51  604-03643           BRICK PAVERS                                                          13,050.000        SYS 
  52  604-03643           BRICK PAVERS                                                           3,474.000        SYS 
  53  604-03643           BRICK PAVERS                                                             954.000        SYS 
  54  604-03643           BRICK PAVERS                                                             108.000        SYS 
  55  604-06070           SIDEWALK, CONCRETE                                                     4,188.000        SYS 
  56  604-07896           CURB RAMP, CONCRETE, B                                                    62.000        SYS 
  57  604-07897           CURB RAMP, CONCRETE, C                                                    86.000        SYS 
  58  604-07902           CURB RAMP, CONCRETE, H                                                   129.000        SYS 
  59  604-07903           CURB RAMP, CONCRETE, K                                                   147.000        SYS 
  60  604-44251           STEPS, CONCRETE                                                            2.700        CYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,889.000        SYS 
  62  605-01870           CURB, CONCRETE, A                                                      3,602.000        LFT 
  63  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   15,437.000        LFT 
  64  605-06255           CENTER CURB, D, CONCRETE                                                 426.000        SYS 
  65  610-07486           HMA FOR APPROACHES, TYPE A                                               107.000        TON 
  66  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,201.000        SYS 
  67  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,750.000        SYS 
  68  610-09253           PCCP FOR APPROACHES, 9.5 IN.                                           1,466.000        SYS 
  69  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  70  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             5.000        TON 
  71  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  72  612-60410           DRILLED HOLE FOR UNDERSEAL                                                96.000        EACH 
  73  614-06482           HEADER, CEMENT CONCRETE, D                                               240.000        SYS 
  74  615-06490           RIGHT OF WAY MARKER                                                       74.000        EACH 
  75  615-06500           MONUMENT, A                                                                5.000        EACH 
  76  615-06505           MONUMENT, B                                                                2.000        EACH 
  77  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  78  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  79  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                  15,466.000        SYS 
  80  621-06567           WATER                                                                    112.000        kGAL 
  81  621-06570           TOP SOIL                                                               1,935.000        CYS 
  82  621-06574           SODDING                                                               15,466.000        SYS 
  83  621-06575           SODDING, NURSERY                                                       8,160.000        SYS 
  84  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            170.900        CYS 
  85  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                808.000        EACH 
  86  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                    83.000        EACH 
  87  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                    164.000        EACH 
  88  622-05653           PLANT, GROUND COVER                                                    2,077.000        EACH 
  89  622-05654           PLANT, PERENNIAL                                                       9,677.000        EACH 
  90  628-09403           FIELD OFFICE, C                                                           27.000        MOS 
  91  702-51005           CONCRETE, A, SUBSTRUCTURE                                                117.070        CYS 
  92  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             6.000        EACH 
  93  703-06029           REINFORCING BARS, EPOXY COATED                                         5,000.000        LBS 
  94  706-01268           HANDRAIL, ALUMINUM                                                       361.000        LFT 
  95  706-01268           HANDRAIL, ALUMINUM                                                       295.000        LFT 
  96  714-93641           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 3'                       550.000        LFT 
  97  714-93978           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 2'                        89.000        LFT 
  98  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           504.000        LFT 
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  99  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         19,443.000        LFT 
 100  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,361.000        LFT 
 101  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,063.000        LFT 
 102  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           441.000        LFT 
 103  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,432.000        LFT 
 104  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           204.000        LFT 
 105  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         1,222.000        LFT 
 106  715-05163           PIPE, TYPE 2, CIRCULAR, 60 IN.                                           806.000        LFT 
 107  715-05361           PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT.                             39.000        LFT 
 108  715-05408           PIPE, SANITARY SEWER, 8 IN.                                            1,016.000        LFT 
 109  715-08283           PCCP FOR STRUCTURE INSTALLATION                                        3,668.700        SYS 
 110  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   404.000        TON 
 111  715-91361           PIPE, PVC, 6 IN.                                                       1,768.000        LFT 
 112  715-91361           PIPE, PVC, 6 IN.                                                         238.000        LFT 
 113  718-06526           HMA FOR UNDERDRAINS                                                      557.000        TON 
 114  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 115  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,900.000        CYS 
 116  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,662.000        SYS 
 117  720-01092           MANHOLE, J15, MODIFIED                                                     6.000        EACH 
 118  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
 119  720-03194           MANHOLE                                                                    2.000        EACH 
 120  720-04682           INLET,                                                                     1.000        EACH 
 121  720-07301           INLET TYPE HA                                                             23.000        EACH 
 122  720-08241           MANHOLE, K15, MODIFIED                                                     2.000        EACH 
 123  720-44000           CASTING, ADJUST TO GRADE                                                  33.000        EACH 
 124  720-45045           INLET, J10                                                                24.000        EACH 
 125  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
 126  720-45260           PIPE CATCH BASIN, 12 IN.                                                  10.000        EACH 
 127  720-45410           MANHOLE, C4                                                               37.000        EACH 
 128  720-45510           MANHOLE, C4, MODIFIED                                                      6.000        EACH 
 129  720-94612           MANHOLE, K4                                                               23.000        EACH 
 130  720-95335           MANHOLE, M4                                                                7.000        EACH 
 131  720-95422           MANHOLE, J4                                                               11.000        EACH 
 132  720-98174           INLET, B15                                                                65.000        EACH 
 133  720-98363           CATCH BASIN, MODIFIED                                                      1.000        EACH 
 134  720-98555           INLET, C15                                                                27.000        EACH 
 135  722-01807           MEMBRANE WATERPROOFING                                                   500.000        SYS 
 136  732-04985           VAULT                                                                      5.000        EACH 
 137  732-08421           MODULAR BLOCK WALL ERECTION                                                4.000        SYS 
 138  801-02595           CONTROLLER, RESET TIMING                                                   8.000        EACH 
 139  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 140  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                22.000        EACH 
 141  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     19,682.000        LFT 
 142  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          36,431.000        LFT 
 143  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            109.000        LFT 
 144  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  177.000        LFT 
 145  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 146  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
 147  801-06645           CONSTRUCTION SIGN, B                                                      66.000        EACH 
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 148  801-06710           FLASHING ARROW SIGN                                                      450.000        DAY 
 149  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 150  801-07118           BARRICADE, III-A                                                         480.000        LFT 
 151  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        647.000        LFT 
 152  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                          23.000        EACH 
 153  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             638.000        LFT 
 154  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    420.370        SFT 
 155  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 156  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                           13.000        EACH 
 157  805-01842           HANDHOLE, SIGNAL                                                          23.000        EACH 
 158  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 32.000        EACH 
 159  805-02658           CABLE, COAXIAL                                                         2,464.800        LFT 
 160  805-03708           SIGNAL CANTILEVER STRUCTURE,                                              15.000        EACH 
 161  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      3,168.900        LFT 
 162  805-08465           RADIO ANTENNA, 6db, OMNI                                                   1.000        EACH 
 163  805-08466           RADIO ANTENNA, 9db, YAGI                                                   3.000        EACH 
 164  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 165  805-08494           RADIO SPREAD SPECTRUM                                                      1.000        EACH 
 166  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 167  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 168  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 169  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER                                     4.000        EACH 
 170  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     34.000        EACH 
 171  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
 172  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     8.000        EACH 
 173  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 174  805-78445           SIGNAL SERVICE                                                             5.000        EACH 
 175  805-78465           SIGNAL CABLE, 2C 8GA.                                                    150.700        LFT 
 176  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  19,283.600        LFT 
 177  805-78480           SIGNAL CABLE, 3C 14GA.                                                 5,863.600        LFT 
 178  805-78485           SIGNAL CABLE, 5C 14GA.                                                 6,989.200        LFT 
 179  805-78490           SIGNAL CABLE, 7C 14GA.                                                   739.800        LFT 
 180  805-78495           SIGNAL CABLE, 9C 14GA.                                                 1,813.300        LFT 
 181  805-78500           SIGNAL CABLE, 11C 14GA.                                                  446.700        LFT 
 182  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       6,616.800        LFT 
 183  805-78785           SIGNAL DETECTOR HOUSING                                                   40.000        EACH 
 184  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    5,012.600        LFT 
 185  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 186  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
 187  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 188  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    3.000        EACH 
 189  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   3.000        EACH 
 190  805-94295           SIGNAL HEAD, RELOCATE                                                     32.000        EACH 
 191  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                           32.000        EACH 
 192  807-02817           CONCRETE FOUNDATION WITH GROUNDING, 24 IN. X 24 IN. X 72 IN.              52.000        EACH 
 193  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         5,800.000        LFT 
 194  807-93651           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR POST TOP              208.000        SET 
 195  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             120.000        LFT 
 196  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         5.000        EACH 
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 197  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,440.000        LFT 
 198  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,776.000        LFT 
 199  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 175.000        LFT 
 200  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,829.000        LFT 
 201  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    703.000        LFT 
 202  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,693.000        LFT 
 203  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 23.000        EACH 
 204  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     16.000        EACH 
 205  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      464.000        EACH 
 206  808-95933           CURB PAINTING, YELLOW                                                    147.000        LFT 
 207  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              14.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 22 
 
          CALL ORDER   : 245                                              CONTRACT ID  : R -30248-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       4,859.000        SYS 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                95.000        SYS 
  11  202-93996           PEDESTAL BASE, REMOVE                                                      2.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     7,795.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                2,976.000        SYS 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  15  205-06934           TEMPORARY MULCHING                                                        10.100        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
  17  205-09543           NO 2 STONE                                                               150.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,679.000        SYS 
  19  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,068.000        SYS 
  20  211-07454           STRUCTURE BACKFILL                                                        73.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        440.000        TON 
  22  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      160.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              373.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  402-07432           HMA SURFACE, TYPE A                                                      227.000        TON 
  26  402-07433           HMA SURFACE, TYPE B                                                      603.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 380.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                 955.000        TON 
  29  402-07440           HMA BASE, TYPE A                                                         822.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                       3,779.000        TON 
  31  402-07453           HMA FOR TEMPORARY PAVEMENT                                               198.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      2.630        TON 
  33  603-03398           FENCE, RELOCATE                                                        1,622.000        LFT 
  34  604-07899           CURB RAMP, CONCRETE, E                                                    28.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    76.000        SYS 
  36  616-02320           GEOTEXTILES                                                              288.000        SYS 
  37  616-06406           RIPRAP, REVETMENT                                                         88.000        SYS 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  39  621-06545           FERTILIZER                                                                 1.200        TON 
  40  621-06553           SEED MIXTURE, R                                                          527.000        LBS 
  41  621-06565           MULCHING MATERIAL                                                          6.200        TON 
  42  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  43  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  44  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           309.000        LFT 
  45  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 
  46  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  47  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 
  48  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  49  801-04304           TEMPORARY PAVEMENT MARKING, PAINT, WHITE, 12 IN.                          37.000        LFT 
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  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,464.000        LFT 
  52  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                        226.000        LFT 
  53  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                        500.000        LFT 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07119           BARRICADE, III-B                                                         198.000        LFT 
  59  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        80.000        LFT 
  60  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           2.000        EACH 
  61  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           229.000        LFT 
  62  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             5.000        EACH 
  63  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     12.000        SFT 
  64  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    162.000        SFT 
  65  802-99060           SIGN AND SUPPORT, WOOD POST, REMOVE                                        3.000        EACH 
  66  805-02032           PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE                                   2.000        EACH 
  67  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        225.000        LFT 
  68  805-78467           SIGNAL CABLE, 3C 8GA.                                                    150.000        LFT 
  69  805-78485           SIGNAL CABLE, 5C 14GA.                                                   140.000        LFT 
  70  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 677.000        LFT 
  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,317.000        LFT 
  73  808-06716           LINE, REMOVE                                                           3,307.000        LFT 
  74  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 226.000        LFT 
  75  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,999.000        LFT 
  76  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        75.000        LFT 
  77  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    109.000        LFT 
  78  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       87.000        EACH 
  80  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,001.000        LFT 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               85.000        TON 
  11  306-08043           MILLING, TRANSITION                                                    1,850.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    4,750.000        TON 
  13  402-07438           HMA INTERMEDIATE, TYPE B                                                 300.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             170.000        TON 
  15  404-05512           SEAL COAT, 3                                                          29,950.000        SYS 
  16  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               432.000        DAY 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      13,200.000        LFT 
  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        652.000        LFT 
  25  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             16.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          10.000        EACH 
  10  202-01845           CONDUIT, REMOVE                                                        2,965.000        LFT 
  11  202-02240           PAVEMENT REMOVAL                                                       2,889.000        SYS 
  12  202-02278           CURB, CONCRETE, REMOVE                                                   260.000        LFT 
  13  202-02279           CURB AND GUTTER, REMOVE                                                3,502.000        LFT 
  14  202-02928           CATCH BASIN, REMOVE                                                       15.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               136.000        SYS 
  16  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                2.000        EACH 
  17  202-86946           HANDHOLE, REMOVE                                                          10.000        EACH 
  18  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                             390.000        LFT 
  20  203-02020           EXCAVATION, UNCLASSIFIED                                               6,373.000        CYS 
  21  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        30.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                   3,133.000        LFT 
  23  207-08262           SUBGRADE TREATMENT, TYPE I                                             3,380.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            861.000        SYS 
  25  211-07454           STRUCTURE BACKFILL                                                       200.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,558.000        TON 
  27  303-60012           AGGREGATE, 2                                                           1,037.000        TON 
  28  304-07491           HMA PATCHING, TYPE C                                                     853.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           20,506.000        SYS 
  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        234.000        TON 
  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,916.000        TON 
  32  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  390.000        TON 
  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  373.000        TON 
  34  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,717.000        TON 
  35  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           1,917.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  37  604-07896           CURB RAMP, CONCRETE, B                                                    82.000        SYS 
  38  604-07901           CURB RAMP, CONCRETE, G                                                    44.000        SYS 
  39  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                 10.000        SYS 
  40  605-06090           CURB, INTEGRAL, CONCRETE                                                 460.000        LFT 
  41  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,502.000        LFT 
  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                               861.000        SYS 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-06557           SEED MIXTURE, T                                                           60.000        LBS 
  45  621-06567           WATER                                                                     29.000        kGAL 
  46  621-06570           TOP SOIL                                                                 215.000        CYS 
  47  621-06575           SODDING, NURSERY                                                       1,934.000        SYS 
  48  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  49  715-04482           PIPE CONNECTION COLLAR AND PAD                                             5.000        EACH 
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  50  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            453.000        LFT 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           518.000        LFT 
  52  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   127.000        TON 
  53  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         453.000        LFT 
  54  718-52610           AGGREGATE FOR UNDERDRAINS                                                 38.000        CYS 
  55  720-44000           CASTING, ADJUST TO GRADE                                                  42.000        EACH 
  56  720-45005           INLET, A2                                                                  1.000        EACH 
  57  720-45045           INLET, J10                                                                 9.000        EACH 
  58  720-45235           CATCH BASIN, E7                                                            5.000        EACH 
  59  720-45240           CATCH BASIN, J10                                                           3.000        EACH 
  60  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      9.000        EACH 
  61  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  62  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
  63  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 
  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,519.000        LFT 
  65  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      1,121.000        LFT 
  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,450.000        LFT 
  67  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            213.000        LFT 
  68  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  72  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       213.000        LFT 
  73  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              60.000        LFT 
  74  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   8.000        EACH 
  75  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     85.250        SFT 
  76  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    4.000        EACH 
  77  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
  78  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  79  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,980.000        LFT 
  80  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  81  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
  82  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        4,106.000        LFT 
  83  805-04969           SPLICE                                                                     1.000        EACH 
  84  805-04989           POWER SUPPLY                                                               1.000        EACH 
  85  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  86  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
  87  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  88  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  89  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     696.000        LFT 
  90  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  91  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      696.000        LFT 
  92  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   4.000        EACH 
  93  805-96260           FIBER OPTICS CABLE, IN CONDUIT                                         1,600.000        LFT 
  94  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,690.000        LFT 
  95  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               2,010.000        LFT 
  96  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,976.000        LFT 
  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,208.000        LFT 
  98  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             505.000        LFT 
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  99  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    279.000        LFT 
 100  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 13.000        EACH 
 101  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     13.000        EACH 
 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      180.000        EACH 
 103  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                                39.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                       1,140.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                     2,750.000        CYS 
  14  203-02070           BORROW                                                                 1,330.000        CYS 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,775.000        LFT 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,379.000        SYS 
  18  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             768.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            641.000        SYS 
  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,211.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         35.000        TON 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               33.000        TON 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                              142.000        TON 
  24  304-07493           WIDENING WITH HMA, TYPE B                                                  3.000        TON 
  25  306-08043           MILLING, TRANSITION                                                       37.000        SYS 
  26  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,296.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                      397.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                 657.000        TON 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                                40.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 
  32  604-07900           CURB RAMP, CONCRETE, F                                                    56.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,362.000        SYS 
  35  605-06120           CURB, CONCRETE                                                            44.000        LFT 
  36  605-06140           CURB AND GUTTER, CONCRETE                                              2,774.000        LFT 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                               111.000        TON 
  38  610-08446           PCCP FOR APPROACHES, 6 IN.                                                79.000        SYS 
  39  610-09108           PCCP FOR APPROACHES, 9 IN.                                               562.000        SYS 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  41  615-06505           MONUMENT, B                                                               12.000        EACH 
  42  615-06510           MONUMENT, C                                                                2.000        EACH 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  44  621-06545           FERTILIZER                                                                 1.000        TON 
  45  621-06554           SEED MIXTURE, U                                                          203.000        LBS 
  46  621-06557           SEED MIXTURE, T                                                           65.000        LBS 
  47  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  48  621-06567           WATER                                                                      5.000        kGAL 
  49  621-06574           SODDING                                                                1,353.000        SYS 
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  50  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           593.000        LFT 
  52  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           418.000        LFT 
  53  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           302.000        LFT 
  54  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           588.000        LFT 
  55  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  56  720-45270           PIPE CATCH BASIN, 18 IN.                                                   5.000        EACH 
  57  720-45410           MANHOLE, C4                                                               10.000        EACH 
  58  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            1.000        LFT 
  59  720-98174           INLET, B15                                                                 9.000        EACH 
  60  720-98555           INLET, C15                                                                12.000        EACH 
  61  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  68  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  69  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              83.000        LFT 
  70  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     86.000        SFT 
  71  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     21.000        SFT 
  72  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     24.000        SFT 
  73  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  74  805-01819           CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND                           30.000        LFT 
  75  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  76  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           945.000        LFT 
  77  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  78  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
  79  805-02328           SIGNAL CABLE, 1C 14GA.                                                 2,776.000        LFT 
  80  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  81  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  82  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  83  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  84  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  85  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  86  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  87  805-78467           SIGNAL CABLE, 3C 8GA.                                                     13.000        LFT 
  88  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,418.000        LFT 
  89  805-78485           SIGNAL CABLE, 5C 14GA.                                                    71.000        LFT 
  90  805-78490           SIGNAL CABLE, 7C 14GA.                                                   839.000        LFT 
  91  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,215.000        LFT 
  92  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  93  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      954.000        LFT 
  94  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  95  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          2.000        EACH 
  96  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  15.000        EACH 
  97  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.              48.000        LFT 
  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 343.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 30 
 
          CALL ORDER   : 271                                              CONTRACT ID  : R -31647-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,570.000        LFT 
 100  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        61.000        LFT 
 101  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    175.000        LFT 
 102  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                582.000        LFT 
 103  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 
 104  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
 105  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                400.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 31 
 
          CALL ORDER   : 281                                              CONTRACT ID  : R -31676-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  14  202-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  15  202-06542           RELOCATE                                                                   7.000        EACH 
  16  202-06542           RELOCATE                                                                   2.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                    30,461.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                          24.000        CYS 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         612.000        LFT 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,374.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                           40,198.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            961.000        SYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,248.000        CYS 
  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                               430.000        CYS 
  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                               142.000        CYS 
  27  214-07202           GEOGRID, I                                                               470.000        SYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              977.000        TON 
  29  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      156.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              630.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,797.000        TON 
  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,679.000        TON 
  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,517.000        TON 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             4,725.000        TON 
  36  402-07432           HMA SURFACE, TYPE A                                                       37.000        TON 
  37  402-07440           HMA BASE, TYPE A                                                         110.000        TON 
  38  402-07453           HMA FOR TEMPORARY PAVEMENT                                                66.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  40  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  41  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  42  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  43  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  45  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,163.000        LFT 
  46  604-07903           CURB RAMP, CONCRETE, K                                                    64.000        SYS 
  47  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 75.000        SYS 
  48  605-06120           CURB, CONCRETE                                                         4,761.000        LFT 
  49  605-06140           CURB AND GUTTER, CONCRETE                                                 97.000        LFT 
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  50  605-06255           CENTER CURB, D, CONCRETE                                                 579.000        SYS 
  51  605-93018           CURB, ROLL                                                               725.000        LFT 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                             1,780.000        TON 
  53  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  55  615-06490           RIGHT OF WAY MARKER                                                       46.000        EACH 
  56  615-06505           MONUMENT, B                                                                9.000        EACH 
  57  615-06510           MONUMENT, C                                                                2.000        EACH 
  58  616-02320           GEOTEXTILES                                                            1,592.000        SYS 
  59  616-05688           RIPRAP, CLASS 1                                                          104.000        TON 
  60  616-06405           RIPRAP, REVETMENT                                                        440.000        TON 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  62  621-02770           EROSION CONTROL BLANKET                                                1,104.000        SYS 
  63  621-06545           FERTILIZER                                                                 1.200        TON 
  64  621-06554           SEED MIXTURE, U                                                          468.000        LBS 
  65  621-06557           SEED MIXTURE, T                                                          434.000        LBS 
  66  621-06565           MULCHING MATERIAL                                                          6.200        TON 
  67  621-06567           WATER                                                                     90.000        kGAL 
  68  621-06574           SODDING                                                                2,550.000        SYS 
  69  621-06575           SODDING, NURSERY                                                      22,365.000        SYS 
  70  621-09399           SEED MIXTURE, WET MESIC                                                    9.000        LBS 
  71  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  72  622-91786           SEEDLING                                                                 188.000        EACH 
  73  622-98200           SIGN, DO NOT DISTURB                                                       5.000        EACH 
  74  628-09401           FIELD OFFICE, A                                                           24.000        MOS 
  75  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                96.000        LFT 
  76  714-26726           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 12' X 8'                      156.000        LFT 
  77  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         13,387.000        LFT 
  78  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           890.000        LFT 
  79  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           516.000        LFT 
  80  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           440.000        LFT 
  81  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            69.000        LFT 
  82  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           547.000        LFT 
  83  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           790.000        LFT 
  84  715-05232           PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SQ.FT.                              76.000        LFT 
  85  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    46.000        TON 
  86  715-09064           VIDEO INSPECTION FOR PIPE                                              1,262.000        LFT 
  87  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  88  715-46005           PIPE END SECTION, 15 IN.                                                  35.000        EACH 
  89  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  90  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  91  715-46065           PIPE END SECTION, MIN. AREA 2.9 SQ. FT.                                    2.000        EACH 
  92  718-06529           OUTLET PROTECTOR, 2                                                       18.000        EACH 
  93  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  94  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,217.000        CYS 
  95  720-04288           PIPE CATCH BASIN, 30 IN.                                                   5.000        EACH 
  96  720-45410           MANHOLE, C4                                                                1.000        EACH 
  97  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
  98  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           14.000        LFT 
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  99  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
 101  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,860.000        LFT 
 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 103  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
 104  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 105  801-07119           BARRICADE, III-B                                                         264.000        LFT 
 106  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             215.000        LFT 
 107  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
 108  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     96.000        SFT 
 109  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     41.000        SFT 
 110  802-76040           SIGN,SHEET,ENCLOSED LENS WITH LEGEND (0.125 IN. THICKNESS)                36.000        SFT 
 111  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  3.000        EACH 
 112  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 113  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 114  805-02328           SIGNAL CABLE, 1C 14GA.                                                 2,120.000        LFT 
 115  805-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
 116  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,124.000        LFT 
 117  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
 118  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
 119  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 120  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 121  805-78485           SIGNAL CABLE, 5C 14GA.                                                   213.000        LFT 
 122  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,327.000        LFT 
 123  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,919.000        LFT 
 124  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
 125  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      520.000        LFT 
 126  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          3.000        EACH 
 127  805-96014           SAW CUT, FULL DEPTH                                                    1,491.000        LFT 
 128  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                          2.000        EACH 
 129  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,131.000        LFT 
 130  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,668.000        LFT 
 131  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             111.000        LFT 
 132  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       170.000        LFT 
 133  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    454.000        LFT 
 134  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                501.000        LFT 
 135  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 21.000        EACH 
 136  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     18.000        EACH 
 137  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 
 138  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                682.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                   121,917.000        CYS 
   9  203-02070           BORROW                                                                22,536.000        CYS 
  10  203-02070           BORROW                                                                63,919.000        CYS 
  11  205-02770           EROSION CONTROL BLANKET                                               29,970.000        SYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   4,160.000        LFT 
  13  210-05584           LINER                                                                127,836.000        SYS 
  14  210-06551           VENT                                                                       1.000        EACH 
  15  211-09264           STRUCTURE BACKFILL, TYPE 1                                               178.000        CYS 
  16  214-07202           GEOGRID, I                                                             2,851.000        SYS 
  17  303-04853           COMPACTED AGGREGATE                                                    1,210.000        TON 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,538.000        TON 
  19  603-01891           FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 12 FT.                          3.000        EACH 
  20  603-01892           FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 4 FT.                           3.000        EACH 
  21  603-92636           FENCE, CHAIN LINK, 72 IN.                                              4,156.000        LFT 
  22  616-02320           GEOTEXTILES                                                              102.000        SYS 
  23  616-06405           RIPRAP, REVETMENT                                                         31.000        TON 
  24  621-06559           MULCHED SEEDING, R                                                   173,660.000        SYS 
  25  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  26  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            32.000        LFT 
  27  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            34.000        LFT 
  28  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            78.000        LFT 
  29  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  30  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  31  715-46030           PIPE END SECTION, 30 IN.                                                   4.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  35  802-03896           BOLLARD                                                                    3.000        EACH 
  36  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              73.000        LFT 
  37  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     26.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02245           TREE, 6 IN., REMOVE                                                        6.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                     1,016.000        CYS 
  12  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          30.000        LFT 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                     730.000        LFT 
  16  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,200.000        SYS 
  17  211-02050           B BORROW                                                                  37.000        CYS 
  18  213-04324           FLOWABLE FILL                                                             74.000        CYS 
  19  214-07202           GEOGRID, I                                                             1,200.000        SYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        162.000        TON 
  21  304-07783           HMA PATCHING, TYPE D                                                     100.000        TON 
  22  304-07789           WIDENING WITH HMA, TYPE D                                                141.000        TON 
  23  306-08599           MILLING ASPHALT, 1/2 IN.                                              10,176.000        SYS 
  24  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        972.000        TON 
  25  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                1,262.000        TON 
  26  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          834.000        TON 
  27  402-07784           HMA SURFACE, TYPE D                                                       14.000        TON 
  28  402-07785           HMA INTERMEDIATE, TYPE D                                                  24.000        TON 
  29  402-07786           HMA BASE, TYPE D                                                         101.000        TON 
  30  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              707.000        TON 
  31  406-05521           ASPHALT FOR TACK COAT                                                 23,244.000        SYS 
  32  602-91266           MEDIAN BARRIER, CONCRETE, MODIFIED                                     1,047.000        LFT 
  33  604-07897           CURB RAMP, CONCRETE, C                                                     4.000        SYS 
  34  604-07899           CURB RAMP, CONCRETE, E                                                     9.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    55.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                     3.000        SYS 
  37  604-07904           CURB RAMP, CONCRETE, L                                                    20.000        SYS 
  38  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                691.000        SYS 
  39  605-06120           CURB, CONCRETE                                                           543.000        LFT 
  40  605-06140           CURB AND GUTTER, CONCRETE                                              3,017.000        LFT 
  41  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                         119.000        LFT 
  42  605-95327           CURB, INTEGRAL, A, CONCRETE                                              109.000        LFT 
  43  610-07788           HMA FOR APPROACHES, TYPE D                                               279.000        TON 
  44  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  45  616-02320           GEOTEXTILES                                                               94.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         42.000        TON 
  47  621-06570           TOP SOIL                                                                 148.000        CYS 
  48  621-06575           SODDING, NURSERY                                                       6,006.000        SYS 
  49  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             14.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 36 
 
          CALL ORDER   : 301                                              CONTRACT ID  : R -31742-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                    26.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  52  702-90915           CONCRETE, A                                                                1.500        CYS 
  53  715-01471           PIPE END SECTION, PRECAST CONCRETE, 15 IN.                                 2.000        EACH 
  54  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN.                                 1.000        EACH 
  55  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN.                                 7.000        EACH 
  56  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            50.000        LFT 
  57  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            85.000        LFT 
  58  715-06690           PIPE, RCP, III, D0.01=1500, 12 IN.                                       118.000        LFT 
  59  715-41055           PIPE, REINFORCED CONCRETE, III, 18 IN.                                    42.000        LFT 
  60  715-46000           PIPE END SECTION, 12 IN.                                                   4.000        EACH 
  61  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  62  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  63  715-96960           PIPE, PVC, 15 IN.                                                          6.000        LFT 
  64  715-99384           PIPE, REINFORCED CONCRETE, 15 IN.                                        196.000        LFT 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  66  720-45030           INLET, E7                                                                  2.000        EACH 
  67  720-45045           INLET, J10                                                                 5.000        EACH 
  68  720-45410           MANHOLE, C4                                                                1.000        EACH 
  69  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              1.000        LFT 
  70  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                     12.000        EACH 
  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,250.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07119           BARRICADE, III-B                                                         130.000        LFT 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             420.000        LFT 
  77  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 
  78  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    241.000        SFT 
  79  805-01842           HANDHOLE, SIGNAL                                                          14.000        EACH 
  80  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,278.000        LFT 
  81  805-01879           SIGNAL SERVICE, INSTALL                                                    2.000        EACH 
  82  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  6.000        EACH 
  83  805-08466           RADIO ANTENNA, 9db, YAGI                                                   2.000        EACH 
  84  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  85  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  86  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  87  805-78370           PEDESTRIAN PUSH BUTTON                                                     7.000        EACH 
  88  805-78412           SIGNAL PEDESTAL, 9 FT.                                                     6.000        EACH 
  89  805-78467           SIGNAL CABLE, 3C 8GA.                                                    116.000        LFT 
  90  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   7,370.000        LFT 
  91  805-78480           SIGNAL CABLE, 3C 14GA.                                                   899.000        LFT 
  92  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,243.000        LFT 
  93  805-78490           SIGNAL CABLE, 7C 14GA.                                                   857.000        LFT 
  94  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,628.000        LFT 
  95  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 
  96  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,381.000        LFT 
  97  805-78900           PEDESTAL FOUNDATION, A                                                     6.000        EACH 
  98  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
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  99  805-86838           WIRE, NO. 4 COPPER IN CONDUIT, 1C                                      2,544.000        LFT 
 100  805-86843           WIRE, NO. 4 COPPER, 1C                                                 1,414.000        LFT 
 101  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 102  807-01603           SERVICE POINT, TYPE II                                                     3.000        EACH 
 103  807-02783           LUMINAIRE MAST ARM, 15 FT.                                                 2.000        EACH 
 104  807-03934           LIGHT STRUCTURE, REMOVE                                                    4.000        EACH 
 105  807-03951           LIGHT POLE, ORNAMENTAL                                                     6.000        EACH 
 106  807-03970           LIGHT POLE BASE                                                            6.000        EACH 
 107  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           636.000        LFT 
 108  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                         2.000        EACH 
 109  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                604.000        LFT 
 110  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,234.000        LFT 
 111  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                470.000        LFT 
 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,754.000        LFT 
 113  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                   22.000        EACH 
 114  808-09083           LINE, THERMOPLASTIC, BROKEN, WHITE, 8 IN.                                 60.000        LFT 
 115  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               415.000        LFT 
 116  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,605.000        LFT 
 117  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       134.000        LFT 
 118  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    561.000        LFT 
 119  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 30.000        EACH 
 120  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
 121  808-95638           CENTER CURB PAINTING                                                      96.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  210-04181           BICYCLE RACK                                                              54.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         25.000        TON 
  10  306-08033           MILLING, ASPHALT, 1 IN.                                               18,560.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    1,531.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                     46.800        TON 
  13  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
  14  801-06640           CONSTRUCTION SIGN, A                                                     208.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,382.500        LFT 
  18  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    797.300        SFT 
  19  808-03442           PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL                             98.000        EACH 
  20  808-03442           PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL                             20.000        EACH 
  21  808-03442           PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL                             46.000        EACH 
  22  808-04767           LINE                                                                   1,356.000        LFT 
  23  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        SYS 
  24  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        131.000        LFT 
  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       905.000        LFT 
  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      45,890.000        LFT 
  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,278.000        LFT 
  28  808-06716           LINE, REMOVE                                                          55,840.000        LFT 
  29  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    6.000        EACH 
  30  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                5.000        EACH 
  31  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                      38,015.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-91385           INLET, REMOVE                                                              2.000        EACH 
  11  202-96133           PIPE, REMOVE                                                             170.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                       227.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     438.000        LFT 
  14  206-51215           EXCAVATION, X                                                             74.000        CYS 
  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     511.000        CYS 
  16  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             699.000        SYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            128.000        SYS 
  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                43.000        CYS 
  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                               151.000        CYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                               98.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                               16.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                                   31.000        SYS 
  23  402-07433           HMA SURFACE, TYPE B                                                       50.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  81.000        TON 
  25  402-07441           HMA BASE, TYPE B                                                         271.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                  1,776.000        SYS 
  27  502-06329           PCCP, 12 IN.                                                               4.000        SYS 
  28  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  29  601-02800           GUARDRAIL TRANSITION, TGT                                                  2.000        EACH 
  30  601-02800           GUARDRAIL TRANSITION, TGT                                                  2.000        EACH 
  31  601-03677           ANCHOR, TYPE 5                                                             2.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    12.500        LFT 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 10.000        SYS 
  35  605-06100           CURB, INTEGRAL, C, CONCRETE                                               61.000        LFT 
  36  605-06140           CURB AND GUTTER, CONCRETE                                                 59.000        LFT 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               128.000        SYS 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                                20.000        TON 
  39  610-08446           PCCP FOR APPROACHES, 6 IN.                                                55.000        SYS 
  40  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 
  41  616-02320           GEOTEXTILES                                                              347.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                          469.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  44  621-06545           FERTILIZER                                                                 0.100        TON 
  45  621-06557           SEED MIXTURE, T                                                           46.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          1.200        TON 
  47  621-06567           WATER                                                                     11.000        kGAL 
  48  621-06575           SODDING, NURSERY                                                         916.000        SYS 
  49  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
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  50  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   534.000        LFT 
  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 90.000        CYS 
  52  703-51030           REINFORCING STEEL                                                      8,338.000        LBS 
  53  703-51032           REINFORCING STEEL, EPOXY COATED                                       18,738.000        LBS 
  54  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              152.000        CYS 
  55  706-06347           RAILING, CF-1                                                            104.000        LFT 
  56  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                             8.000        LFT 
  59  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             10.000        LFT 
  60  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           121.000        LFT 
  61  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              144.000        LFT 
  62  715-07317           CHECK VALVE                                                                2.000        EACH 
  63  715-07317           CHECK VALVE                                                                1.000        EACH 
  64  715-91361           PIPE, PVC, 6 IN.                                                          39.000        LFT 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  66  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  67  720-98174           INLET, B15                                                                 1.000        EACH 
  68  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  74  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  75  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              20.000        LFT 
  76  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        198.000        LFT 
  77  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             10.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     1,520.000        CYS 
  11  203-02070           BORROW                                                                 1,000.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                     180.000        CYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         310.000        LFT 
  14  205-06937           TEMPORARY SILT FENCE                                                     530.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,650.000        SYS 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           22.000        CYS 
  17  211-09264           STRUCTURE BACKFILL, TYPE 1                                                40.000        CYS 
  18  215-07043           CHEMICAL MODIFICATION, SOILS                                             761.000        SYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        954.000        TON 
  20  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              478.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      174.000        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                 293.000        TON 
  24  406-05521           ASPHALT FOR TACK COAT                                                  2,213.000        SYS 
  25  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 
  26  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  27  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  28  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   237.500        LFT 
  29  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              136.000        SYS 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                                30.000        TON 
  31  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  32  616-02320           GEOTEXTILES                                                              981.000        SYS 
  33  616-05688           RIPRAP, CLASS 1                                                          367.000        TON 
  34  616-06405           RIPRAP, REVETMENT                                                         42.000        TON 
  35  616-06451           RIPRAP, UNIFORM                                                          198.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-06545           FERTILIZER                                                                 0.100        TON 
  38  621-06557           SEED MIXTURE, T                                                           55.000        LBS 
  39  621-06559           MULCHED SEEDING, R                                                     3,050.000        SYS 
  40  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  41  621-06567           WATER                                                                      0.800        kGAL 
  42  621-06574           SODDING                                                                  207.000        SYS 
  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  44  622-91786           SEEDLING                                                                  50.000        EACH 
  45  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  46  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN, 14 IN                     425.000        LFT 
  47  701-99086           PILE TIP, STEEL SHELL                                                     10.000        EACH 
  48  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 16.400        CYS 
  49  703-51032           REINFORCING STEEL, EPOXY COATED                                       20,048.000        LBS 
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  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               65.600        CYS 
  51  706-06344           RAILING, TS-1                                                            112.500        LFT 
  52  707-05973           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN.               756.000        SFT 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            90.000        LFT 
  55  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 
  56  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  61  801-07118           BARRICADE, III-A                                                          56.000        LFT 
  62  801-07119           BARRICADE, III-B                                                          64.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  12  202-01502           LIGHT STANDARD, REMOVE                                                     2.000        EACH 
  13  202-02240           PAVEMENT REMOVAL                                                         814.000        SYS 
  14  202-02241           GUARDRAIL, REMOVE                                                        245.000        LFT 
  15  202-02278           CURB, CONCRETE, REMOVE                                                 1,453.000        LFT 
  16  202-07003           REMOVE                                                                LUMP              LUMP 
  17  202-07846           TREE                                                                      70.000        EACH 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                               773.000        SYS 
  20  202-62420           BRIDGE RAILING, REMOVE                                                   920.000        LFT 
  21  202-90747           RETAINING WALL, REMOVE                                                   561.000        LFT 
  22  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  23  202-93615           CONCRETE, REMOVE                                                         914.000        SYS 
  24  202-96133           PIPE, REMOVE                                                             694.000        LFT 
  25  203-02000           EXCAVATION, COMMON                                                     7,474.000        CYS 
  26  203-02070           BORROW                                                                   102.000        CYS 
 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                   2,860.000        LFT 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      67.000        CYS 
  30  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,725.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            200.000        SYS 
  32  210-04181           BICYCLE RACK                                                              17.000        EACH 
  33  210-09411           MARKER                                                                     1.000        EACH 
  34  210-97671           PICNIC TABLE                                                               6.000        EACH 
  35  211-09194           B BORROW                                                               2,804.000        TON 
  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                                84.000        CYS 
  37  211-09265           STRUCTURE BACKFILL, TYPE 2                                               121.000        CYS 
  38  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,204.000        CYS 
  39  302-07455           DENSE GRADED SUBBASE                                                     327.000        CYS 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,433.000        TON 
  41  304-07490           HMA PATCHING, TYPE B                                                     236.000        TON 
  42  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,003.000        SYS 
  43  402-07432           HMA SURFACE, TYPE A                                                      178.000        TON 
  44  402-07433           HMA SURFACE, TYPE B                                                      260.000        TON 
  45  402-07435           HMA INTERMEDIATE, TYPE A                                                 297.000        TON 
  46  402-07438           HMA INTERMEDIATE, TYPE B                                                 159.000        TON 
  47  402-07441           HMA BASE, TYPE B                                                         505.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 



  49  502-06627           PCCP, 6 IN.                                                            2,146.000        SYS 
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  50  604-04740           PAVERS                                                                   128.000        SFT 
  51  604-07894           CURB RAMP, CONCRETE, A                                                    15.000        SYS 
  52  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 
  53  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 
  54  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 
  55  604-44251           STEPS, CONCRETE                                                           23.700        CYS 
  56  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                436.000        SYS 
  57  605-04742           WALL                                                                  LUMP              LUMP 
  58  605-06090           CURB, INTEGRAL, CONCRETE                                                 104.000        LFT 
  59  605-06120           CURB, CONCRETE                                                         2,340.000        LFT 
  60  610-09108           PCCP FOR APPROACHES, 9 IN.                                               174.000        SYS 
  61  611-03671           TRASH RECEPTACLE                                                           5.000        EACH 
  62  611-05330           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN.                            116.000        SYS 
  63  616-02320           GEOTEXTILES                                                               12.000        SYS 
  64  616-05688           RIPRAP, CLASS 1                                                          705.000        TON 
  65  616-06405           RIPRAP, REVETMENT                                                          3.000        TON 
  66  616-94213           RIPRAP, GROUTED                                                           49.000        SYS 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  68  621-02770           EROSION CONTROL BLANKET                                                   89.000        SYS 
  69  621-06560           MULCHED SEEDING, U                                                     8,462.000        SYS 
  70  621-06574           SODDING                                                                  582.000        SYS 
  71  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            156.000        CYS 
  72  622-01937           PLANT                                                                  1,560.000        EACH 
  73  622-01937           PLANT                                                                     15.000        EACH 
  74  622-01937           PLANT                                                                     77.000        EACH 
  75  622-01937           PLANT                                                                     36.000        EACH 
  76  622-01937           PLANT                                                                     19.000        EACH 
  77  622-01937           PLANT                                                                     18.000        EACH 
  78  622-01937           PLANT                                                                     18.000        EACH 
  79  622-01937           PLANT                                                                    410.000        EACH 
  80  622-01937           PLANT                                                                    476.000        EACH 
  81  622-01937           PLANT                                                                    950.000        EACH 
  82  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  83  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  84  702-03607           CORED HOLE IN CONCRETE                                                    16.000        EACH 
  85  702-05696           WATERPROOFING                                                         12,900.000        SFT 
  86  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                           1,143.000        LBS 
  87  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,440.000        LBS 
  88  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,890.000        EACH 
  89  702-93722           CONCRETE, C                                                              159.800        CYS 
  90  703-51030           REINFORCING STEEL                                                      1,701.000        LBS 
  91  703-51032           REINFORCING STEEL, EPOXY COATED                                      370,390.000        LBS 
  92  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              747.500        CYS 
  93  706-01268           HANDRAIL, ALUMINUM                                                        60.000        LFT 
  94  706-06349           RAILING, TX                                                            1,603.000        LFT 
  95  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                   24.000        SYS 
  96  706-09545           COARSE AGGREGATE, NO. 8                                                    4.000        CYS 
  97  707-08357           STRUCTURAL                                                               821.000        LFT 
  98  707-08357           STRUCTURAL                                                               162.000        LFT 
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  99  707-08357           STRUCTURAL                                                               656.000        LFT 
 100  707-08357           STRUCTURAL                                                               131.000        LFT 
 101  707-08357           STRUCTURAL                                                                88.000        LFT 
 102  708-51813           PNEUMATICALLY PLACED MORTAR                                            1,500.000        SFT 
 103  708-51814           WELDED STEEL WIRE FABRIC                                               1,500.000        SFT 
 104  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         58,385.000        SFT 
 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 106  711-90932           EDGING, STEEL                                                            390.000        LFT 
 107  712-03812           BENCH                                                                      7.000        EACH 
 108  714-07665           RETAINING WALL                                                        LUMP              LUMP 
 109  714-44240           CONCRETE, A, STRUCTURES                                                  424.800        CYS 
 110  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN.                                 1.000        EACH 
 111  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN.                                 1.000        EACH 
 112  715-04608           PIPE, INSULATION AND JACKET                                              570.000        LFT 
 113  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           264.000        LFT 
 114  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           640.000        LFT 
 115  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           441.000        LFT 
 116  715-07073           WATER LINE                                                               520.000        LFT 
 117  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                           26.000        LFT 
 118  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                         671.000        LFT 
 119  720-01091           MANHOLE, C10, MODIFIED                                                     2.000        EACH 
 120  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
 121  720-45045           INLET, J10                                                                 2.000        EACH 
 122  720-45205           CATCH BASIN, A2                                                            4.000        EACH 
 123  720-45240           CATCH BASIN, J10                                                           6.000        EACH 
 124  720-45250           CATCH BASIN, K10                                                           2.000        EACH 
 125  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
 126  720-94612           MANHOLE, K4                                                                1.000        EACH 
 127  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 128  723-08608           WINGWALL                                                                 963.000        SFT 
 129  723-09643           STRUCTURE, PRECAST THREE-SIDED,                                           51.000        LFT 
 130  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       120.000        LFT 
 131  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           36.000        GAL 
 132  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 133  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 134  729-51875           CONCRETE, A, PATCHING                                                    500.000        SFT 
 135  732-02533           VALVE WITH BOX RESTRAINED, GATE, DUCTILE IRON, 12 IN.                      2.000        EACH 
 136  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 138  805-04973           CONDUIT                                                                   75.000        LFT 
 139  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,800.000        LFT 
 140  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN.                                      1,690.000        LFT 
 141  807-02822           LIGHT POLE, STEEL, RELOCATE                                                1.000        EACH 
 142  807-03968           CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR ELECTRIC                         1,760.000        LFT 
 143  807-04443           CONDUIT                                                                   20.000        LFT 
 144  807-04654           LIGHT POLE                                                                25.000        EACH 
 145  807-04654           LIGHT POLE                                                                 4.000        EACH 
 146  807-04654           LIGHT POLE                                                                12.000        EACH 
 147  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,093.000        LFT 
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 148  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 31.000        LFT 
 149  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 316.000        LFT 
 150  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                295.000        LFT 
 151  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,947.000        LFT 
 152  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     1,020.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     415.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         163.000        LFT 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                    7.500        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,070.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  206-51220           EXCAVATION, WET                                                           95.000        CYS 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      41.000        CYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,985.000        SYS 
  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           8.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        730.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      135.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 225.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  1,590.000        SYS 
  30  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  31  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  32  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   800.000        LFT 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              150.000        SYS 
  35  610-07486           HMA FOR APPROACHES, TYPE A                                                20.000        TON 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              603.000        SYS 
  39  616-05688           RIPRAP, CLASS 1                                                          570.000        TON 
  40  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   3,300.000        SYS 
  43  621-02770           EROSION CONTROL BLANKET                                                  205.000        SYS 
  44  621-06559           MULCHED SEEDING, R                                                     3,300.000        SYS 
  45  621-06567           WATER                                                                      3.000        kGAL 
  46  621-06574           SODDING                                                                  151.000        SYS 
  47  621-06575           SODDING, NURSERY                                                         415.000        SYS 
  48  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  49  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -31106-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 
 
  50  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN, 14 IN                     890.000        LFT 
  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 70.400        CYS 
  52  703-51030           REINFORCING STEEL                                                      6,346.000        LBS 
  53  703-51032           REINFORCING STEEL, EPOXY COATED                                       40,465.000        LBS 
  54  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              163.800        CYS 
  55  706-06344           RAILING, TS-1                                                            193.750        LFT 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  715-90834           PIPE, DRAINTILE, 12 IN.                                                   30.000        LFT 
  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  61  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  62  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -31294-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02241           GUARDRAIL, REMOVE                                                        406.000        LFT 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  203-51223           EXCAVATION, WATERWAY                                                     130.000        CYS 
  11  211-06467           AGGREGATE FOR END BENT BACKFILL                                            9.000        CYS 
  12  211-09268           STRUCTURE BACKFILL, TYPE 5                                                24.000        CYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        376.000        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN.                                                  405.000        SYS 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              439.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                      587.000        SYS 
  17  404-05514           SEAL COAT, 5                                                             563.000        SYS 
  18  406-05521           ASPHALT FOR TACK COAT                                                  1,508.000        SYS 
  19  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  21  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   381.000        LFT 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               261.000        TON 
  23  616-02320           GEOTEXTILES                                                              124.000        SYS 
  24  616-05688           RIPRAP, CLASS 1                                                           35.000        TON 
  25  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                              1,789.000        SFT 
  26  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    1,789.000        SFT 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  28  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     843.000        SYS 
  29  621-06559           MULCHED SEEDING, R                                                       843.000        SYS 
  30  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  31  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 12.000        CYS 
  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           324.000        EACH 
  33  703-51030           REINFORCING STEEL                                                        530.000        LBS 
  34  703-51032           REINFORCING STEEL, EPOXY COATED                                          930.000        LBS 
  35  706-06344           RAILING, TS-1                                                            117.000        LFT 
  36  708-01112           GROUT, NON-SHRINK                                                          9.000        CYS 
  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  38  711-51035           STRUCTURAL STEEL                                                       5,188.000        LBS 
  39  711-51864           DRILLED HOLE                                                              64.000        EACH 
  40  711-95290           FIELD WELDING                                                            259.000        LFT 
  41  711-96800           STUD SHEAR CONNECTORS                                                    280.000        EACH 
  42  711-96899           BEAMS, RESET                                                          LUMP              LUMP 
  43  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              104.000        LFT 
  44  722-09456           POLYMERIC OVERLAY SYSTEM                                                 194.000        SYS 
  45  722-09649           FIBER REINFORCED POLYMER BRIDGE DECK, INSTALL                            198.000        SYS 
  46  724-03276           EXPANSION JOINT SEALING SYSTEM                                            63.000        LFT 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  49  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -31294-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  51  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  52  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                       1,300.000        LFT 
  53  808-75047           LINE, PAINT, SOLID, YELLOW, 6 IN.                                      1,300.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -31607-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         222.200        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     1,919.000        CYS 
  12  203-02070           BORROW                                                                   730.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                      57.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    345.600        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,067.000        LFT 
  16  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,982.000        SYS 
  17  211-02050           B BORROW                                                                  57.000        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                               859.200        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        693.000        TON 
  20  306-08043           MILLING, TRANSITION                                                    1,555.600        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                      253.400        TON 
  22  402-07438           HMA INTERMEDIATE, TYPE B                                                 196.400        TON 
  23  402-07441           HMA BASE, TYPE B                                                         628.200        TON 
  24  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              61.800        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.230        TON 
  26  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  27  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 
  28  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  29  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   275.000        LFT 
  32  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  33  615-06505           MONUMENT, B                                                                2.000        EACH 
  34  616-02320           GEOTEXTILES                                                              731.200        SYS 
  35  616-05689           RIPRAP, CLASS 2                                                          798.400        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-06557           SEED MIXTURE, T                                                          180.000        LBS 
  38  621-06560           MULCHED SEEDING, U                                                     5,788.000        SYS 
  39  621-06574           SODDING                                                                  916.200        SYS 
  40  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  41  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  42  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  43  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 
  44  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 
  45  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 
  46  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           100.000        LFT 
  47  723-06660           WINGWALL                                                                  87.600        SYS 
  48  723-08143           STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 140 IN.                         55.000        LFT 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -31607-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  52  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  53  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,240.000        LFT 
  55  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               155.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -31678-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01502           LIGHT STANDARD, REMOVE                                                     8.000        EACH 
  10  202-02240           PAVEMENT REMOVAL                                                         251.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                27.000        SYS 
  13  202-62420           BRIDGE RAILING, REMOVE                                                   893.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  15  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              464.000        SYS 
  17  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              102.000        TON 
  18  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 31.000        SYS 
  19  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               251.000        SYS 
  20  616-02320           GEOTEXTILES                                                                6.000        SYS 
  21  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 
  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  23  621-06560           MULCHED SEEDING, U                                                       612.000        SYS 
  24  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  25  702-51005           CONCRETE, A, SUBSTRUCTURE                                                226.800        CYS 
  26  702-51015           CONCRETE, B, FOOTINGS                                                     11.600        CYS 
  27  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 
  28  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,204.000        EACH 
  29  702-90915           CONCRETE, A                                                               10.000        CYS 
  30  703-08247           EMBEDDED GALVANIC ANODE                                                  400.000        EACH 
  31  703-09602           EMBEDDED DISTRIBUTED GALVANIC                                          4,092.000        LFT 
  32  703-51030           REINFORCING STEEL                                                     50,431.000        LBS 
  33  703-51032           REINFORCING STEEL, EPOXY COATED                                      297,200.000        LBS 
  34  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              920.500        CYS 
  35  706-06349           RAILING, TX                                                              894.000        LFT 
  36  707-09101           PRECAST                                                                   12.000        EACH 
  37  708-51813           PNEUMATICALLY PLACED MORTAR                                           11,760.000        SFT 
  38  708-51814           WELDED STEEL WIRE FABRIC                                               4,704.000        SFT 
  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  40  711-51114           ANCHOR BOLT, AR22                                                         64.000        EACH 
  41  715-91361           PIPE, PVC, 6 IN.                                                         164.000        LFT 
  42  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           119.000        LFT 
  43  727-90308           EPOXY INJECTION, CRACK PREPARATION                                     1,320.000        LFT 
  44  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           25.000        GAL 
  45  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  46  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  49  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -31678-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07118           BARRICADE, III-A                                                         192.000        LFT 
  52  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              18.000        LFT 
  53  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     12.500        SFT 
  54  805-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
  55  805-06595           CONDUIT, PVC, 2 IN.                                                    1,475.000        LFT 
  56  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         270.000        LFT 
  57  805-78746           PREFORMED LOOP DETECTORS                                                   2.000        LFT 
  58  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
  59  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  60  807-03051           LIGHT CABLE, 1C 10GA.                                                  6,030.000        LFT 
  61  807-03950           LUMINAIRE, ORNAMENTAL                                                     36.000        EACH 
  62  807-03951           LIGHT POLE, ORNAMENTAL                                                    16.000        EACH 
  63  807-86910           CONNECTOR KIT, UNFUSED                                                    25.000        EACH 
  64  807-86915           CONNECTOR KIT, FUSED                                                      25.000        EACH 
  65  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            54.000        EACH 
  66  807-86930           INSULATION LINK, NONWATERPROOFED                                          50.000        EACH 
  67  807-86935           INSULATION LINK, WATERPROOFED                                             20.000        EACH 
  68  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,400.000        LFT 
  69  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        951.000        LFT 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 249.000        LFT 
  71  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  1.000        EACH 
  72  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  4.000        EACH 
  73  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              1.000        EACH 
  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                157.000        LFT 
  75  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     30.000        LFT 
  76  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                116.000        LFT 
  77  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : M -30805-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                              510.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
   9  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                      586.000        TON 
  11  402-07438           HMA INTERMEDIATE, TYPE B                                                 976.000        TON 
  12  404-05514           SEAL COAT, 5                                                           2,600.000        SYS 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  14  412-09355           FOG SEAL                                                               2,600.000        SYS 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 
  16  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  17  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 491                                              CONTRACT ID  : M -30810-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         15.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,180.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                      757.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              25.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      2.530        TON 
  14  615-97768           PARKING BARRIER, RESET                                                    16.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,405.000        LFT 
  19  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        100.000        LFT 
  20  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    2.000        EACH 
  21  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                          325.000        LFT 
  22  808-09358           PAVEMENT MESSAGE MARKING, PAINT, NO PARKING                                3.000        EACH 
  23  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          7.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : M -31419-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    EROSION CONTROL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       150.000        CYS 
  11  203-02070           BORROW                                                                   400.000        CYS 
  12  203-08607           LINEAR GRADING                                                           200.000        LFT 
  13  205-02770           EROSION CONTROL BLANKET                                                1,000.000        SYS 
  14  616-02320           GEOTEXTILES                                                              450.000        SYS 
  15  616-03472           RIPRAP, REVEMENT 18 IN.                                                  275.000        TON 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-03787           SEED MIXTURE, D                                                            6.000        LBS 
  18  621-06565           MULCHING MATERIAL                                                          0.750        TON 
  19  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 511                                              CONTRACT ID  : M -32567-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  10  205-03371           SEDIMENT, REMOVE                                                       3,000.000        CYS 
  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  12  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 531                                              CONTRACT ID  : T -31013-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKERS 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  11  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
  14  808-75994           PRISMATIC REFLECTOR                                                   71,073.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,843.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : T -31045-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-03783           SIGN, PANEL, REMOVE                                                       18.000        EACH 
  11  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     7.000        EACH 
  12  202-74050           SIGN, OVERHEAD, REMOVE                                                     4.000        EACH 
  13  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 
  18  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                              18.000        EACH 
  19  802-09569           SIGN, SHEET, SHEETING TYPE IX, WITH                                        5.100        SFT 
  20  802-09570           SIGN, SHEET, SHEETING TYPE IX, WITH                                       81.000        SFT 
  21  802-09572           SIGN, PANEL, SHEETING TYPE IX, WITH LEGEND                               650.000        SFT 
  22  802-76015           SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND                               3,560.000        SFT 
  23  802-76065           SIGN POST, B                                                              30.000        LFT 
  24  802-76095           STRUCTURAL STEEL, BREAKAWAY                                           10,656.000        LBS 
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          CALL ORDER   : 545                                              CONTRACT ID  : T -31306-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-01845           CONDUIT, REMOVE                                                          300.000        LFT 
  10  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 
  11  202-95579           SERVICE POINT, REMOVE                                                      4.000        EACH 
  12  202-98370           POLE, REMOVE                                                               3.000        EACH 
  13  702-90915           CONCRETE, A                                                               10.000        CYS 
  14  711-95290           FIELD WELDING                                                            100.000        LFT 
  15  715-04612           PIPE                                                                     100.000        LFT 
  16  732-04994           METER                                                                      5.000        EACH 
  17  732-04994           METER                                                                      2.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  803-87715           GROUND ROD WITH CONNECTOR                                                  6.000        EACH 
  22  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  23  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  24  805-02202           SIGNAL DETECTOR HOUSING, DOUBLE                                            2.000        EACH 
  25  805-04940           MAST ARM                                                                  20.000        EACH 
  26  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        250.000        LFT 
  27  805-78445           SIGNAL SERVICE                                                             5.000        EACH 
  28  805-78467           SIGNAL CABLE, 3C 8GA.                                                  6,525.000        LFT 
  29  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,000.000        LFT 
  30  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,000.000        LFT 
  31  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,200.000        LFT 
  33  805-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,             100.000        LFT 
  34  805-86843           WIRE, NO. 4 COPPER, 1C                                                 2,500.000        LFT 
  35  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                          1,500.000        LFT 
  36  805-86898           CONDUIT, STEEL, GALVANIZED, .75 IN.                                      200.000        LFT 
  37  805-87085           ELECTRICIAN, STRAIGHT TIME                                               150.000        HRS 
  38  805-87640           BREAKAWAY COUPLING                                                        10.000        SET 
  39  805-87746           AERIAL CABLE, TRIPLEX                                                    200.000        LFT 
  40  805-87780           CIRCUIT BREAKER                                                           15.000        EACH 
  41  805-91694           NAVIGATION LIGHT PIER                                                     15.000        EACH 
  42  805-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            6.000        EACH 
  43  805-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            6.000        EACH 
  44  805-91698           NAVIGATION LIGHT, FRESNEL LENS, 180 DEGREE SECTION                         3.000        EACH 
  45  805-91699           NAVIGATION LIGHT, FRESNEL LENS, 360 DEGREE SECTION                         3.000        EACH 
  46  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN.                                      100.000        LFT 
  47  805-91706           ANCHOR BOLT, REPAIR                                                       20.000        EACH 
  48  805-91710           FLEXIBLE CONDUIT, 40 mm                                                   40.000        LFT 
  49  805-91711           EXPANSION FITTING, 1.5 IN.                                                10.000        EACH 
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          CALL ORDER   : 545                                              CONTRACT ID  : T -31306-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  50  805-93020           SIGNAL POLE, WOOD, 4, 50 FT.                                               1.000        EACH 
  51  805-94610           SIGNAL POLE, WOOD, 4, 40 FT.                                               1.000        EACH 
  52  805-95518           FLEXIBLE CONDUIT, 2 IN.                                                  330.000        LFT 
  53  805-95519           FLEXIBLE CONDUIT, 0.75 IN.                                               490.000        LFT 
  54  805-95520           EXPANSION FITTING, 2 IN.                                                   1.000        EACH 
  55  805-95521           EXPANSION FITTING, 0.75 IN.                                               20.000        EACH 
  56  805-95524           HANDHOLE COVER                                                             8.000        EACH 
  57  805-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       10.000        EACH 
  58  805-96188           WIRE, AWG, NO. 10 COPPER STRANDED IN DUCT, 2 1/C                         490.000        LFT 
  59  805-96189           WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C                                  490.000        LFT 
  60  805-96197           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,           1,000.000        LFT 
  61  805-97042           SIGNAL POLE, WOOD, 5, 35 FT.                                               1.000        EACH 
  62  807-01560           REPAIR CALLOUT                                                            10.000        EACH 
  63  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                 20.000        EACH 
  64  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              3.000        EACH 
  65  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 
  66  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH                   10.000        EACH 
  67  807-02191           HANDHOLE, LIGHTING                                                        15.000        EACH 
  68  807-02579           MAST ARM, 15 FT.                                                           3.000        EACH 
  69  807-02778           LUMINAIRE MAST ARM, 5 FT.                                                  2.000        EACH 
  70  807-02780           LUMINAIRE MAST ARM, 8 FT.                                                  2.000        EACH 
  71  807-02782           LUMINAIRE MAST ARM, 12 FT.                                                 6.000        EACH 
  72  807-02784           LUMINAIRE MAST ARM, 20 FT.                                                 2.000        EACH 
  73  807-02785           LUMINAIRE MAST ARM, 25 FT.                                                 1.000        EACH 
  74  807-04507           TRANSFORMER                                                                2.000        EACH 
  75  807-04652           SERVICE POINT                                                             10.000        EACH 
  76  807-04654           LIGHT POLE                                                                 3.000        EACH 
  77  807-04654           LIGHT POLE                                                                 3.000        EACH 
  78  807-04654           LIGHT POLE                                                                 3.000        EACH 
  79  807-04654           LIGHT POLE                                                                 3.000        EACH 
  80  807-04654           LIGHT POLE                                                                 3.000        EACH 
  81  807-04654           LIGHT POLE                                                                 2.000        EACH 
  82  807-04654           LIGHT POLE                                                                 3.000        EACH 
  83  807-04962           LIGHT                                                                      2.000        EACH 
  84  807-07703           HIGH MAST TOWER                                                            1.000        EACH 
  85  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        25.000        EACH 
  86  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         25.000        EACH 
  87  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     10.000        EACH 
  88  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150              10.000        EACH 
  89  807-86790           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT               30.000        EACH 
  90  807-86805           SERVICE POINT, I                                                           2.000        EACH 
  91  807-86810           SERVICE POINT, II                                                          3.000        EACH 
  92  807-86910           CONNECTOR KIT, UNFUSED                                                   100.000        EACH 
  93  807-86915           CONNECTOR KIT, FUSED                                                     100.000        EACH 
  94  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           100.000        EACH 
  95  807-86930           INSULATION LINK, NONWATERPROOFED                                         100.000        EACH 
  96  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            20.000        EACH 
  97  807-86955           CABLE DUCT MARKER                                                          2.000        EACH 
  98  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                 10,800.000        MOS 
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          CALL ORDER   : 545                                              CONTRACT ID  : T -31306-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  99  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  8,280.000        MOS 
 100  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  2,748.000        MOS 
 101  807-87043           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    648.000        MOS 
 102  807-87050           ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT                         9,432.000        MOS 
 103  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING               6.000        EACH 
 104  807-87800           CABLE DUCT, INSTALL                                                    2,500.000        LFT 
 105  807-91704           LIGHT POLE HANDHOLE COVER                                                 50.000        EACH 
 106  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                             50.000        EACH 
 107  807-91708           ROUTINE MAINTENANCE, NAVIGATION LIGHT                                    324.000        EACH 
 108  807-92870           TRANSFORMER BASE HANDHOLE                                                 15.000        EACH 
 109  807-93025           LUMINAIRE MAST ARM, 10 FT.                                                 3.000        EACH 
 110  807-93647           LUMINAIRE POST TOP, HIGH PRESSURE SODIUM, 150 WATT                         5.000        EACH 
 111  807-93649           SHAFT FOR POST TOP LUMINAIRE, 16 FT. M.H.                                  2.000        EACH 
 112  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 6.000        SET 
 113  807-93651           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR POST TOP                1.000        SET 
 114  807-94480           LIGHT STANDARD, INSTALL                                                   30.000        EACH 
 115  807-95508           VANDAL SHIELD, LEXAN                                                      10.000        EACH 
 116  807-95513           SERVICE POINT MAIN BREAKER                                                 5.000        EACH 
 117  807-95514           SERVICE POINT RISER                                                       10.000        EACH 
 118  807-95515           SERVICE POINT WEATHERHEAD                                                 10.000        EACH 
 119  807-95516           RELAY SWITCH                                                              15.000        EACH 
 120  807-95522           PIPE STRAP                                                               100.000        EACH 
 121  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                    200.000        EACH 
 122  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                          2.000        EACH 
 123  807-95709           PHOTOCELLS                                                                 5.000        EACH 
 124  807-96183           SHAFT FOR 30 FT. M.H., TWIN 10 FT. M.A.                                    1.000        EACH 
 125  807-96184           SHAFT FOR 30 FT. M.H. TWIN 12 FT. M.A.                                     1.000        EACH 
 126  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  7,308.000        MOS 
 127  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              3.000        EACH 
 128  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 
 129  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   5.000        EACH 
 130  807-96868           LUMINAIRE, INSTALL                                                        25.000        EACH 
 131  807-98716           KELLUM GRIP, STAINLESS STEEL                                               5.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : T -31422-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL LENS REPLACEMENT 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN.                               1,682.000        EACH 
  16  805-09062           LENS REPLACEMENT, INTERNATIONAL, PEDESTRIAN, 18 IN.                       24.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : T -31493-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  11  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  14  808-75994           PRISMATIC REFLECTOR                                                   51,761.000        EACH 
  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              400.000        EACH 
  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,176.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : T -31942-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT MARKINGS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                                78.000        DAY 
  15  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             416.000        LFT 
  16  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    238.600        SFT 
  17  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                            26.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                         7.000        CYS 
  13  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           35.000        LFT 
  14  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     55.000        SFT 
  19  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     13.500        SFT 
  20  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     24.000        SFT 
  21  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  22  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  23  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  24  805-02439           CONDUIT RISER, GALVANIZED, 2 IN.                                           1.000        EACH 
  25  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 
  26  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,332.000        LFT 
  27  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
  28  805-07212           SPLICE KIT, SPIDER                                                         2.000        EACH 
  29  805-09240           TRANSPORTATION OF SALVAGEABLE                                              1.000        EACH 
  30  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      5.000        EACH 
  31  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
  32  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     5.000        EACH 
  33  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  34  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  35  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  36  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 
  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,000.000        LFT 
  38  805-78485           SIGNAL CABLE, 5C 14GA.                                                   283.000        LFT 
  39  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,575.000        LFT 
  40  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,978.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      968.000        LFT 
  43  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  44  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
  45  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
  46  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    180.000        LFT 



 
 


