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          CALL ORDER   : 130                                              CONTRACT ID  : SR -30678-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-90747           RETAINING WALL, REMOVE                                                    38.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                     5,227.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                1,843.000        SYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.200        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     863.000        LFT 
  16  206-93520           TEMPORARY SHEET PILING                                                 4,000.000        SFT 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,399.000        SYS 
  18  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,185.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             42.000        SYS 
  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                                46.000        CYS 
  21  211-09266           STRUCTURE BACKFILL, TYPE 3                                               350.000        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               424.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        573.000        TON 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              315.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,100.000        SYS 
  26  402-07432           HMA SURFACE, TYPE A                                                       78.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                       85.000        TON 
  28  402-07434           HMA SURFACE, TYPE C                                                      102.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 255.000        TON 
  30  402-07439           HMA INTERMEDIATE, TYPE C                                                  19.000        TON 
  31  402-07440           HMA BASE, TYPE A                                                         234.000        TON 
  32  402-07442           HMA BASE, TYPE C                                                          59.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  34  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  35  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   175.000        LFT 
  39  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              1.000        EACH 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                                16.000        TON 
  41  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  42  616-02320           GEOTEXTILES                                                              963.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                        931.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  45  621-06545           FERTILIZER                                                                 1.000        TON 
  46  621-06553           SEED MIXTURE, R                                                           85.000        LBS 
  47  621-06553           SEED MIXTURE, R                                                           13.000        LBS 
  48  621-06553           SEED MIXTURE, R                                                           17.000        LBS 
  49  621-06565           MULCHING MATERIAL                                                          1.000        TON 
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  50  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  51  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  52  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            20.000        LFT 
  53  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           240.000        LFT 
  54  720-45035           INLET, F7                                                                  1.000        EACH 
  55  723-06660           WINGWALL                                                                 130.000        SYS 
  56  723-08134           STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 120 IN.                         42.000        LFT 
  57  723-09745           STRUCTURE, PRECAST THREE-SIDED,                                           56.000        LFT 
  58  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        870.000        LFT 
  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,206.000        LFT 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        3.000        EACH 
  68  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  69  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  70  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        140.000        LFT 
  71  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              430.000        LFT 
  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 870.000        LFT 
  73  808-06716           LINE, REMOVE                                                             221.000        LFT 
  74  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               141.000        LFT 
  75  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                 80.000        LFT 
  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02240           PAVEMENT REMOVAL                                                      24,902.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        756.000        LFT 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                            257.000        SYS 
  18  202-02279           CURB AND GUTTER, REMOVE                                                   32.000        LFT 
  19  202-02637           PIPE, ABANDON AND GROUT FILL                                           1,300.000        LFT 
  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  21  203-02000           EXCAVATION, COMMON                                                    11,432.000        CYS 
  22  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  23  205-06930           SPLASHPAD, RIPRAP                                                          4.200        TON 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          80.000        LFT 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  26  205-06937           TEMPORARY SILT FENCE                                                   4,263.000        LFT 
  27  205-06938           TEMPORARY SLOPE DRAIN                                                     24.000        LFT 
  28  205-09543           NO 2 STONE                                                               100.000        TON 
  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,384.000        SYS 
  30  207-08268           SUBGRADE TREATMENT, TYPE IV                                           37,402.000        SYS 
  31  211-09264           STRUCTURE BACKFILL, TYPE 1                                            11,572.000        CYS 
  32  302-07455           DENSE GRADED SUBBASE                                                       7.000        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                              115.000        TON 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      370.000        TON 
  35  304-07489           HMA PATCHING, TYPE A                                                     116.000        TON 
  36  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,404.000        SYS 
  38  306-08432           MILLING, APPROACH                                                        143.000        SYS 
  39  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,482.000        TON 
  40  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                3,867.000        TON 
  41  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        6,187.000        TON 
  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,359.000        TON 
  43  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             4,872.000        TON 
  44  402-07453           HMA FOR TEMPORARY PAVEMENT                                             3,890.000        TON 
  45  406-05520           ASPHALT FOR TACK COAT                                                     15.200        TON 
  46  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  47  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  48  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   250.000        LFT 
  49  603-04847           FENCE GATE                                                                 4.000        EACH 
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  50  603-97461           TEMPORARY FENCE                                                          225.000        LFT 
  51  604-07896           CURB RAMP, CONCRETE, B                                                    18.000        SYS 
  52  604-07900           CURB RAMP, CONCRETE, F                                                   224.000        SYS 
  53  604-07902           CURB RAMP, CONCRETE, H                                                   286.000        SYS 
  54  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              7,754.000        SYS 
  55  605-06120           CURB, CONCRETE                                                         1,236.000        LFT 
  56  605-06140           CURB AND GUTTER, CONCRETE                                             12,464.000        LFT 
  57  605-06145           CURB AND GUTTER, B, CONCRETE                                              62.000        LFT 
  58  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                               42.000        SYS 
  59  610-07487           HMA FOR APPROACHES, TYPE B                                             2,081.000        TON 
  60  610-08446           PCCP FOR APPROACHES, 6 IN.                                               672.000        SYS 
  61  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,674.000        SYS 
  62  616-02320           GEOTEXTILES                                                              324.000        SYS 
  63  616-06405           RIPRAP, REVETMENT                                                         37.000        TON 
  64  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   7,733.000        SYS 
  65  621-06545           FERTILIZER                                                                 1.300        TON 
  66  621-06554           SEED MIXTURE, U                                                          478.000        LBS 
  67  621-06565           MULCHING MATERIAL                                                          6.400        TON 
  68  621-06567           WATER                                                                      6.200        kGAL 
  69  621-06575           SODDING, NURSERY                                                       1,712.000        SYS 
  70  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  72  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           752.000        EACH 
  73  703-51032           REINFORCING STEEL, EPOXY COATED                                       23,555.000        LBS 
  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               98.500        CYS 
  75  706-06343           RAILING, PS-2                                                            505.000        LFT 
  76  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  4.000        EACH 
  77  706-51020           CONCRETE, C, RAILING                                                      23.200        CYS 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  711-51114           ANCHOR BOLT, AR22                                                         16.000        EACH 
  80  715-02531           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 6 IN.                      1.000        EACH 
  81  715-02726           TAPPING SLEEVE WITH VALVE, 6 IN. X 6 IN.                                   1.000        EACH 
  82  715-04509           TEMPORARY PIPE                                                           100.000        LFT 
  83  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           130.000        LFT 
  84  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         13,500.000        LFT 
  85  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,591.000        LFT 
  86  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,709.000        LFT 
  87  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           857.000        LFT 
  88  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           787.000        LFT 
  89  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           820.000        LFT 
  90  715-05751           BUTTERFLY                                                                  4.000        EACH 
  91  715-09064           VIDEO INSPECTION FOR PIPE                                                350.000        LFT 
  92  715-09811           AUTOMATIC FLUSHING DEVICE                                                  2.000        EACH 
  93  715-93911           WATER MAIN, 4 IN.                                                         14.000        LFT 
  94  715-93912           WATER MAIN, 6 IN.                                                        136.000        LFT 
  95  715-93913           WATER MAIN, 8 IN.                                                      1,390.000        LFT 
  96  715-93913           WATER MAIN, 8 IN.                                                        240.000        LFT 
  97  715-95874           WATER MAIN, 30 IN.                                                     3,635.000        LFT 
  98  715-95874           WATER MAIN, 30 IN.                                                     2,309.000        LFT 
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  99  715-98165           WATER MAIN, 12 IN.                                                       300.000        LFT 
 100  715-98485           WATER MAIN, 24 IN.                                                        45.000        LFT 
 101  715-99450           CURB STOP, WATER                                                          42.000        EACH 
 102  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN.                                    843.000        LFT 
 103  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      13,500.000        LFT 
 104  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,171.000        CYS 
 105  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,489.000        SYS 
 106  720-01092           MANHOLE, J15, MODIFIED                                                     9.000        EACH 
 107  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 
 108  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
 109  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
 110  720-44296           CAP INLET                                                                  1.000        EACH 
 111  720-45410           MANHOLE, C4                                                               28.000        EACH 
 112  720-45430           MANHOLE, G4                                                                1.000        EACH 
 113  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           11.000        LFT 
 114  720-45610           STRUCTURE, CATCH BASIN, RECONSTRUCT                                        5.000        LFT 
 115  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              5.000        LFT 
 116  720-95422           MANHOLE, J4                                                                8.000        EACH 
 117  720-96999           FIRE HYDRANT ASSEMBLY                                                     13.000        EACH 
 118  720-98174           INLET, B15                                                                32.000        EACH 
 119  720-98555           INLET, C15                                                                27.000        EACH 
 120  721-09548           AUTOMATIC DRAINAGE GATE                                                    1.000        EACH 
 121  732-02433           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN.                     1.000        EACH 
 122  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                     10.000        EACH 
 123  732-03053           METER PIT                                                                  6.000        EACH 
 124  732-03053           METER PIT                                                                  6.000        EACH 
 125  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 126  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 127  732-04964           WATER MAIN                                                                60.000        LFT 
 128  732-05560           SERVICE LINE                                                           1,224.000        LFT 
 129  732-06623           SLEEVE                                                                     4.000        EACH 
 130  732-06623           SLEEVE                                                                     2.000        EACH 
 131  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             10.000        EACH 
 132  801-02595           CONTROLLER, RESET TIMING                                                   8.000        EACH 
 133  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 134  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
 135  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,750.000        LFT 
 136  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,060.000        LFT 
 137  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 138  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
 139  801-06645           CONSTRUCTION SIGN, B                                                     111.000        EACH 
 140  801-06710           FLASHING ARROW SIGN                                                      148.000        DAY 
 141  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 142  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        5.000        EACH 
 143  801-07118           BARRICADE, III-A                                                         480.000        LFT 
 144  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 145  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,250.000        LFT 
 146  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              840.000        LFT 
 147  801-94295           SIGNAL HEAD, RELOCATE                                                     16.000        EACH 
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 148  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             883.100        LFT 
 149  802-07060           SIGN, SHEET, RELOCATE                                                     25.000        EACH 
 150  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    307.500        SFT 
 151  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     13.500        SFT 
 152  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            4.000        EACH 
 153  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 154  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           752.000        LFT 
 155  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 156  805-03712           PEDESTAL AND BASE, RELOCATE                                                3.000        EACH 
 157  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        592.000        LFT 
 158  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 159  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
 160  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,498.000        LFT 
 161  805-78480           SIGNAL CABLE, 3C 14GA.                                                   465.000        LFT 
 162  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,160.000        LFT 
 163  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,930.000        LFT 
 164  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 165  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
 166  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      957.000        LFT 
 167  805-78900           PEDESTAL FOUNDATION, A                                                     3.000        EACH 
 168  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
 169  807-95637           POLE, MAST ARM AND SIGN, RELOCATE                                     LUMP              LUMP 
 170  808-02977           TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL                            67.000        EACH 
 171  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             177.000        LFT 
 172  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                913.000        LFT 
 173  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,151.000        LFT 
 174  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                              12,237.000        LFT 
 175  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               301.000        LFT 
 176  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,767.000        LFT 
 177  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        35.000        LFT 
 178  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    491.000        LFT 
 179  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,064.000        LFT 
 180  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 77.000        EACH 
 181  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
 182  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    1.000        EACH 
 183  808-96075           LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.                                 91.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02279           CURB AND GUTTER, REMOVE                                                  110.000        LFT 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                                19.000        SYS 
   9  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                        53.000        CYS 
  11  203-02070           BORROW                                                                    99.000        CYS 
  12  205-02770           EROSION CONTROL BLANKET                                                  228.000        SYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            244.000        SYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         45.000        TON 
  15  306-08043           MILLING, TRANSITION                                                      155.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                       60.000        TON 
  17  402-07438           HMA INTERMEDIATE, TYPE B                                                   6.000        TON 
  18  402-07441           HMA BASE, TYPE B                                                          32.000        TON 
  19  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             117.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  21  604-06070           SIDEWALK, CONCRETE                                                        56.000        SYS 
  22  604-07900           CURB RAMP, CONCRETE, F                                                    10.000        SYS 
  23  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      342.000        LFT 
  24  610-07487           HMA FOR APPROACHES, TYPE B                                               105.000        TON 
  25  610-08510           PCCP FOR APPROACHES                                                       24.000        SYS 
  26  621-06560           MULCHED SEEDING, U                                                       306.000        SYS 
  27  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  28  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  29  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  33  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              32.000        LFT 
  34  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      3.000        SFT 
  35  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  36  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.              39.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 453.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                420.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     18.000        LFT 
  40  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 93.000        LFT 
  41  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 172                                              CONTRACT ID  : SR -32406-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         77.000        TON 
   8  304-07489           HMA PATCHING, TYPE A                                                      77.000        TON 
   9  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              411.000        TON 
  10  404-05511           SEAL COAT, 2                                                          49,806.000        SYS 
  11  406-05520           ASPHALT FOR TACK COAT                                                      1.400        TON 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  801-92448           CONSTRUCTION SIGNS, MOBILE                                                 8.000        DAY 
  18  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,094.000        LFT 
  19  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      40,750.000        LFT 
  20  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     20,375.000        LFT 
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          CALL ORDER   : 184                                              CONTRACT ID  : SR -32430-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,169.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                       141,744.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                    3,825.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      3,691.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                   11,693.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             385.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 
  16  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               24.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                               492.000        TON 
  18  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 200                                              CONTRACT ID  : SR -32473-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               200.000        SYS 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              492.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           56,720.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    4,435.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      4.800        TON 
  14  507-07479           HMA PARTIAL DEPTH PATCH                                                   34.090        TON 
  15  604-07894           CURB RAMP, CONCRETE, A                                                    65.000        SYS 
  16  604-07897           CURB RAMP, CONCRETE, C                                                   148.000        SYS 
  17  604-07899           CURB RAMP, CONCRETE, E                                                    11.000        SYS 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    75.000        SYS 
  19  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                200.000        SYS 
  21  610-07486           HMA FOR APPROACHES, TYPE A                                               243.000        TON 
  22  621-06575           SODDING, NURSERY                                                         228.000        SYS 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  25  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                      69.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                         1,267.000        LFT 
  31  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    495.000        SFT 
  32  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    153.000        SFT 
  33  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,040.000        LFT 
  34  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,160.000        LFT 
  35  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH               470.000        LFT 
  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,250.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              19,310.000        LFT 
  38  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                370.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,210.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,850.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    205.000        LFT 
  42  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,725.000        LFT 
  43  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  44  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      319.000        EACH 
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          CALL ORDER   : 236                                              CONTRACT ID  : SR -32649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02236           SURFACE, REMOVE                                                          197.000        SYS 
   8  202-02278           CURB, CONCRETE, REMOVE                                                 1,570.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               810.000        SYS 
  10  304-07491           HMA PATCHING, TYPE C                                                     130.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           52,116.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    4,863.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    4,300.000        TON 
  14  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              50.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  16  604-06070           SIDEWALK, CONCRETE                                                       810.000        SYS 
  17  604-07897           CURB RAMP, CONCRETE, C                                                    21.000        SYS 
  18  604-07899           CURB RAMP, CONCRETE, E                                                     7.000        SYS 
  19  604-07900           CURB RAMP, CONCRETE, F                                                   442.000        SYS 
  20  604-07901           CURB RAMP, CONCRETE, G                                                   110.000        SYS 
  21  604-07902           CURB RAMP, CONCRETE, H                                                   835.000        SYS 
  22  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        SYS 
  23  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,570.000        LFT 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               386.000        TON 
  25  621-06575           SODDING, NURSERY                                                       1,570.000        SYS 
  26  720-44000           CASTING, ADJUST TO GRADE                                                 111.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,500.000        LFT 
  31  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         650.000        LFT 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,080.000        LFT 
  33  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                     302.000        EACH 
  34  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.              3,392.000        LFT 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             14,371.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,812.000        LFT 
  37  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,182.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,491.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    902.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 40.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 
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          CALL ORDER   : 418                                              CONTRACT ID  : SRS-32494-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  202-02279           CURB AND GUTTER, REMOVE                                                  300.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               170.000        SYS 
  10  202-75997           PRISMATIC REFLECTOR, REMOVE                                              300.000        EACH 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           28,508.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      351.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    2,243.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             224.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  16  604-07894           CURB RAMP, CONCRETE, A                                                    23.000        SYS 
  17  604-07897           CURB RAMP, CONCRETE, C                                                    40.000        SYS 
  18  604-07899           CURB RAMP, CONCRETE, E                                                    78.000        SYS 
  19  604-07902           CURB RAMP, CONCRETE, H                                                     5.000        SYS 
  20  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                 11.700        SYS 
  21  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      300.000        LFT 
  22  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  23  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  24  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  5.000        EACH 
  25  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           5.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,670.000        LFT 
  30  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                167.000        LFT 
  31  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 120.000        LFT 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,670.000        LFT 
  33  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                             1,000.000        LFT 
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          CALL ORDER   : 424                                              CONTRACT ID  : SRS-32496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   5.000        EACH 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                     150.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           38,875.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      4,662.000        SYS 
  17  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      3,368.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  19  507-07479           HMA PARTIAL DEPTH PATCH                                                   50.000        TON 
  20  604-07894           CURB RAMP, CONCRETE, A                                                    13.000        SYS 
  21  604-07896           CURB RAMP, CONCRETE, B                                                    15.000        SYS 
  22  604-07897           CURB RAMP, CONCRETE, C                                                    25.000        SYS 
  23  604-07900           CURB RAMP, CONCRETE, F                                                    98.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                    93.000        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                    46.000        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 
  27  610-07486           HMA FOR APPROACHES, TYPE A                                               404.000        TON 
  28  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 
  29  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  30  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  31  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  32  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          10.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,000.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 
  36  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       16.000        EACH 
  37  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  40  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  10,500.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,990.000        LFT 
  43  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,150.000        LFT 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 903.000        LFT 
  45  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 350.000        LFT 
  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,186.000        LFT 
  47  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,696.000        LFT 
  48  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       250.000        LFT 
  49  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    532.000        LFT 
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          CALL ORDER   : 424                                              CONTRACT ID  : SRS-32496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,324.000        LFT 
  51  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 16.000        EACH 
  52  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : SRS-32497-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                     190.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,067.000        SYS 
   9  306-08043           MILLING, TRANSITION                                                      183.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                    1,903.000        TON 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             191.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,300.000        LFT 
  19  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 40.000        LFT 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,300.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 16 
 
          CALL ORDER   : 436                                              CONTRACT ID  : SRS-32533-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   7  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,662.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                     390.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           47,341.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                       53.000        SYS 
  11  306-08432           MILLING, APPROACH                                                      1,411.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    3,906.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             391.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                               116.000        TON 
  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  17  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              35,506.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,506.000        LFT 
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          CALL ORDER   : 448                                              CONTRACT ID  : SRS-32550-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
  13  304-07783           HMA PATCHING, TYPE D                                                     100.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           35,598.000        SYS 
  15  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      3,084.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      9.500        TON 
  17  507-07479           HMA PARTIAL DEPTH PATCH                                                   50.000        TON 
  18  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  19  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           3.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,000.000        LFT 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 
  23  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,000.000        LFT 
  28  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      760.000        LFT 
  30  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH               141.000        LFT 
  31  808-03114           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT.                     2.000        EACH 
  32  808-03775           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (BIKE)                      4.000        EACH 
  33  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,100.000        LFT 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 363.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,896.000        LFT 
  36  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        97.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    215.000        LFT 
  38  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                950.000        LFT 
  39  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  40  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  41  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                744.000        LFT 
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          CALL ORDER   : 472                                              CONTRACT ID  : SRS-32672-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              223.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           49,059.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    4,049.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             405.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     13.300        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              26,040.000        LFT 
  21  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,193.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,273.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 
  24  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
  25  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              222.000        EACH 
  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      222.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 19 
 
          CALL ORDER   : 478                                              CONTRACT ID  : SRS-32699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                          52.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   667.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               250.300        SYS 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              157.600        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                     100.000        TON 
  15  306-08033           MILLING, ASPHALT, 1 IN.                                               38,681.000        SYS 
  16  306-08036           MILLING, ASPHALT, 2 IN.                                               72,191.000        SYS 
  17  306-08037           MILLING, ASPHALT, 3 IN.                                                  290.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    4,543.000        SYS 
  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,590.000        TON 
  20  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                     7,941.000        TON 
  21  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                 3,626.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  23  604-07894           CURB RAMP, CONCRETE, A                                                    11.100        SYS 
  24  604-07900           CURB RAMP, CONCRETE, F                                                    88.200        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                    34.000        SYS 
  26  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                117.000        SYS 
  27  605-06120           CURB, CONCRETE                                                           667.000        LFT 
  28  610-08462           PCCP FOR APPROACHES, 8 IN.                                                52.000        SYS 
  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  12.000        EACH 
  30  615-06505           MONUMENT, B                                                                3.000        EACH 
  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  33  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  34  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              14.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  37  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  38  801-06645           CONSTRUCTION SIGN, B                                                      41.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                           12.000        EACH 
  42  802-76005           SIGN, SHEET, ENCLOSED LENS, WITH LEGEND                                   27.000        SFT 
  43  802-76055           SIGN POST, A                                                              30.000        LFT 
  44  805-02328           SIGNAL CABLE, 1C 14GA.                                                 4,950.000        LFT 
  45  805-78746           PREFORMED LOOP DETECTORS                                               1,380.000        LFT 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      600.000        LFT 
  47  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   7.000        EACH 
  48  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             225.000        LFT 
  49  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         5.000        EACH 
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          CALL ORDER   : 478                                              CONTRACT ID  : SRS-32699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              4,111.000        LFT 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              35,703.000        LFT 
  52  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             40,421.000        LFT 
  53  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       446.000        LFT 
  54  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    377.000        LFT 
  55  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
  56  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       25.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : SRS-32739-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07783           HMA PATCHING, TYPE D                                                     125.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           99,949.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      4,771.000        SYS 
  14  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      8,246.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     27.000        TON 
  16  604-07901           CURB RAMP, CONCRETE, G                                                   134.000        SYS 
  17  610-07788           HMA FOR APPROACHES, TYPE D                                               394.000        TON 
  18  615-06520           MONUMENT, RE-ESTABLISH                                                     5.000        EACH 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  23  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   7,650.000        LFT 
  26  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,550.000        LFT 
  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,954.000        LFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,973.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             30,326.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,122.000        LFT 
  32  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,211.000        LFT 
  33  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 65.000        EACH 
  34  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     13.000        EACH 
  35  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       3.000        EACH 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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          CALL ORDER   : 612                                              CONTRACT ID  : SRS-32794-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                               180.000        SYS 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           15,700.000        SYS 
  10  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,200.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      4.300        TON 
  12  604-07901           CURB RAMP, CONCRETE, G                                                   180.000        SYS 
  13  610-07486           HMA FOR APPROACHES, TYPE A                                               120.000        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        330.000        LFT 
  16  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                960.000        LFT 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 600.000        LFT 
  20  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               700.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,350.000        LFT 
  22  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    560.000        LFT 
  23  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
  24  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
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          CALL ORDER   : 624                                              CONTRACT ID  : SRS-32804-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         26.100        TON 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,629.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     321.700        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       176,240.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    8,395.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                   15,536.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,558.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     42.800        TON 
  16  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                      23.000        EACH 
  18  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     17,714.000        LFT 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          17,714.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                     162.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         4.000        EACH 
  23  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             142,668.000        LFT 
  24  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             40.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            17,714.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             76,284.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    364.000        LFT 
  28  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
  29  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 24 
 
          CALL ORDER   : 636                                              CONTRACT ID  : SRS-32809-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08036           MILLING, ASPHALT, 2 IN.                                               54,551.150        SYS 
   9  402-07434           HMA SURFACE, TYPE C                                                    6,000.630        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                     18.180        TON 
  11  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,215.000        LFT 
  16  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      675.000        LFT 
  17  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         200.000        SYS 
  18  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,991.000        LFT 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,430.000        LFT 
  20  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,335.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             41,302.000        LFT 
  22  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     2,231.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,290.000        LFT 
  24  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              3,461.000        LFT 
  25  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                123.000        EACH 
  26  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     92.000        EACH 
  27  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
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          CALL ORDER   : 654                                              CONTRACT ID  : SRS-32823-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02070           BORROW                                                                     5.000        CYS 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                                2.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                     128.000        TON 
  10  306-08041           MILLING, PCCP                                                            448.000        SYS 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                         9,914.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      483.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        712.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                      913.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              50.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                                59.000        TON 
  18  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        392.000        LFT 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             392.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  25  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             311.000        LFT 
  26  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         29.000        EACH 
  27  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    155.000        SFT 
  28  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,848.000        LFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               409.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,574.000        LFT 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       85.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : SRS-32832-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       392.670        CYS 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              219.300        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     778.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN.                                                5,458.780        SYS 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              707.110        SYS 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                           697.670        SYS 
  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        559.000        TON 
  15  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  670.000        TON 
  16  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              75.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      3.280        TON 
  18  628-09401           FIELD OFFICE, A                                                            2.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             260.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                                36.000        DAY 
  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,094.000        LFT 
  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,061.000        LFT 
  26  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             51.000        LFT 
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          CALL ORDER   : 684                                              CONTRACT ID  : SRS-32853-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02070           BORROW                                                                     5.000        CYS 
   8  304-07490           HMA PATCHING, TYPE B                                                     111.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                         8,739.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                      663.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        397.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                      792.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              60.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  15  604-07900           CURB RAMP, CONCRETE, F                                                    94.000        SYS 
  16  604-07902           CURB RAMP, CONCRETE, H                                                   108.000        SYS 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                                33.000        TON 
  18  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  24  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             279.000        LFT 
  25  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         25.000        EACH 
  26  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    140.000        SFT 
  27  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     25.000        SFT 
  28  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                168.000        LFT 
  29  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     92.000        LFT 
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          CALL ORDER   : 712                                              CONTRACT ID  : SRS-32938-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                14.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       183.000        CYS 
  13  203-02070           BORROW                                                                   269.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   2,527.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             47.000        SYS 
  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                               886.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        300.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     236.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              239.000        SYS 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,409.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      1,102.000        SYS 
  22  402-07433           HMA SURFACE, TYPE B                                                      254.000        TON 
  23  402-07438           HMA INTERMEDIATE, TYPE B                                                  50.000        TON 
  24  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             120.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.040        TON 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        SYS 
  27  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 28.200        SYS 
  28  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,437.000        LFT 
  29  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        14.000        LFT 
  30  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     152.000        LFT 
  31  610-07487           HMA FOR APPROACHES, TYPE B                                               243.000        TON 
  32  610-09108           PCCP FOR APPROACHES, 9 IN.                                                47.000        SYS 
  33  616-02320           GEOTEXTILES                                                               15.000        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                         11.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06545           FERTILIZER                                                                 1.000        TON 
  37  621-06557           SEED MIXTURE, T                                                           42.000        LBS 
  38  621-06574           SODDING                                                                1,439.000        SYS 
  39  621-98503           MULCH MATERIAL                                                             1.000        TON 
  40  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  41  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           229.000        LFT 
  42  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           239.000        LFT 
  43  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           712.000        LFT 
  44  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           111.000        LFT 
  45  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  46  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
  47  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  48  720-45080           INLET, S14                                                                 1.000        EACH 
  49  720-45115           INLET, A8, MODIFIED                                                       12.000        EACH 
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          CALL ORDER   : 712                                              CONTRACT ID  : SRS-32938-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  720-45410           MANHOLE, C4                                                               10.000        EACH 
  51  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                         240.000        LFT 
  57  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              29.900        LFT 
  58  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     12.500        SFT 
  59  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      3.900        SFT 
  60  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 444.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,962.000        LFT 
  62  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     96.000        LFT 
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          CALL ORDER   : 730                                              CONTRACT ID  : SB -27432-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-07003           REMOVE                                                                LUMP              LUMP 
   8  210-05720           REPOINTING                                                            LUMP              LUMP 
   9  210-05804           MISCELLANEOUS                                                         LUMP              LUMP 
  10  210-07664           TIGHTEN                                                                   12.000        EACH 
  11  601-05399           GUARDRAIL                                                             LUMP              LUMP 
  12  601-05399           GUARDRAIL                                                             LUMP              LUMP 
  13  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  14  619-09427           CLEAN STEEL BRIDGE, TYPE 3, QP-2                                       7,232.000        SFT 
  15  619-09439           PAINT STEEL BRIDGE, PARTIAL, TYPE 3                                    7,232.000        SFT 
  16  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  17  708-05394           REPAIR                                                                LUMP              LUMP 
  18  708-05394           REPAIR                                                                LUMP              LUMP 
  19  708-05394           REPAIR                                                                LUMP              LUMP 
  20  708-05394           REPAIR                                                                LUMP              LUMP 
  21  708-05394           REPAIR                                                                LUMP              LUMP 
  22  708-05394           REPAIR                                                                LUMP              LUMP 
  23  711-05395           REPLACE                                                                   40.000        EACH 
  24  711-05396           REPLACE                                                               LUMP              LUMP 
  25  712-04407           REPLACE DECK                                                          LUMP              LUMP 
  26  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  28  801-07118           BARRICADE, III-A                                                          50.000        LFT 
  29  802-03896           BOLLARD                                                                    8.000        EACH 
  30  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     25.000        SFT 
  31  802-76055           SIGN POST, A                                                              48.000        LFT 
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          CALL ORDER   : 760                                              CONTRACT ID  : SB -32787-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-04997           RAILROAD                                                              LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02070           BORROW                                                                   100.000        CYS 
  12  203-98856           CORED HOLE IN ROCK, 20 IN.                                                80.000        LFT 
  13  205-06937           TEMPORARY SILT FENCE                                                   2,450.000        LFT 
  14  206-51220           EXCAVATION, WET                                                           13.000        CYS 
  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      84.000        CYS 
  16  210-06383           WALKWAY                                                               LUMP              LUMP 
  17  210-08548           TRACK                                                                 LUMP              LUMP 
  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.000        CYS 
  19  303-92491           BALLAST                                                                1,265.000        TON 
  20  402-07442           HMA BASE, TYPE C                                                          41.000        TON 
  21  502-06457           PCCP, 9 IN.                                                               38.000        SYS 
  22  616-02320           GEOTEXTILES                                                               72.000        SYS 
  23  616-06405           RIPRAP, REVETMENT                                                         80.000        TON 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  25  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   3,500.000        SYS 
  26  621-06559           MULCHED SEEDING, R                                                     3,500.000        SYS 
  27  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  28  701-09683           PILE SHOE, HP 12 X 74                                                     26.000        EACH 
  29  701-95780           PILE, STEEL H, HP 12" X 74                                             1,090.000        LFT 
  30  702-51005           CONCRETE, A, SUBSTRUCTURE                                                107.800        CYS 
  31  702-51015           CONCRETE, B, FOOTINGS                                                     39.400        CYS 
  32  703-51030           REINFORCING STEEL                                                     20,927.000        LBS 
  33  703-51032           REINFORCING STEEL, EPOXY COATED                                          627.000        LBS 
  34  711-09771           TIES                                                                     450.000        LFT 
  35  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  36  711-93300           TIE, RAILROAD                                                             47.000        EACH 
  37  711-93300           TIE, RAILROAD                                                             89.000        EACH 
  38  711-93300           TIE, RAILROAD                                                            270.000        EACH 
  39  712-95676           LUMBER AND TIMBER, TREATED                                                 2.110        MFBM 
  40  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               80.000        LFT 
  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  45  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  46  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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          CALL ORDER   : 772                                              CONTRACT ID  : ST -32466-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                  5.000        SYS 
  10  605-52807           CURB AND GUTTER, COMBINED                                                  5.000        LFT 
  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              7.000        MOS 
  12  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 
  13  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            2.000        EACH 
  16  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  17  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           500.000        LFT 
  18  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                2.000        EACH 
  19  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  20  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      7.000        EACH 
  21  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
  22  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  23  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 
  24  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,400.000        LFT 
  25  805-78485           SIGNAL CABLE, 5C 14GA.                                                   300.000        LFT 
  26  805-78490           SIGNAL CABLE, 7C 14GA.                                                   500.000        LFT 
  27  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,200.000        LFT 
  28  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,850.000        LFT 
  30  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  31  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  32  805-90458           SIGNAL HEAD BACK PLATES FOR 3-SECTION 12 IN.                               8.000        EACH 
  33  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
  34  805-97042           SIGNAL POLE, WOOD, 5, 35 FT.                                               1.000        EACH 
  35  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        SYS 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 290.000        LFT 
  37  808-06716           LINE, REMOVE                                                             400.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                200.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     80.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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          CALL ORDER   : 778                                              CONTRACT ID  : ST -32505-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  12  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-01825           DISCONNECT HANGER, INSTALL                                                 4.000        EACH 
  16  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  17  805-02328           SIGNAL CABLE, 1C 14GA.                                                 1,820.000        LFT 
  18  805-02455           STRAIN POLE, STEEL, 30 FT., FOUNDATION AND ANCHOR BOLTS                    3.000        EACH 
  19  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,650.000        LFT 
  20  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
  21  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
  22  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  23  805-78485           SIGNAL CABLE, 5C 14GA.                                                   375.000        LFT 
  24  805-78490           SIGNAL CABLE, 7C 14GA.                                                   350.000        LFT 
  25  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,650.000        LFT 
  26  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      745.000        LFT 
  28  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
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          CALL ORDER   : 800                                              CONTRACT ID  : ST -32817-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  16  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 
  17  805-04952           CONTROLLER AND CABINET                                                    14.000        EACH 
  18  805-06483           CONTROLLER                                                                18.000        EACH 
  19  805-08464           RADIO, INTERCONNECT                                                       50.000        EACH 
  20  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                  174.000        EACH 
  21  805-96260           FIBER OPTICS CABLE, IN CONDUIT                                         1,000.000        LFT 
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          CALL ORDER   : 806                                              CONTRACT ID  : ST -32846-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                178.000        EACH 
  14  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
  15  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                    218.000        EACH 
  16  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                    37.000        EACH 
  17  805-78485           SIGNAL CABLE, 5C 14GA.                                                   500.000        LFT 
  18  805-78490           SIGNAL CABLE, 7C 14GA.                                                   500.000        LFT 
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          CALL ORDER   : 812                                              CONTRACT ID  : ST -32848-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                  1,990.000        SFT 
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          CALL ORDER   : 818                                              CONTRACT ID  : ST -32885-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09401           FIELD OFFICE, A                                                            2.000        MOS 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 36.000        EACH 
  10  805-02266           LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN.                                  96.000        EACH 
  11  805-09062           LENS REPLACEMENT, INTERNATIONAL, PEDESTRIAN, 18 IN.                       12.000        EACH 
  12  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     59.000        EACH 
  13  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     6.000        EACH 
  14  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,105.000        LFT 
  15  805-78490           SIGNAL CABLE, 7C 14GA.                                                   195.000        LFT 



 
 


