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                                                          VENDOR RANKING 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 10/31/11 
     LOCATION     : ON 17TH STREET FROM US 31 TO CENTRAL AVENUE IN CITY              PROJECT(S) :  9903018 
                    OF COLUMBUS                                                                    0900148 
                                                                                                   G195003 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     5,051,135.75  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     5,794,188.30  114.7106% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 131 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   28000.00000       28000.00|   40000.00000       40000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |  250000.00000      250000.00|  280000.00000      280000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   75000.00000       75000.00|  130000.00000      130000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-01300                2.000  EACH |    3000.00000        6000.00|    3300.00000        6600.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 202-03000                       LUMP |   15000.00000       15000.00|   11000.00000       11000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 3 |                             |                             | 
0012 202-03000                       LUMP |   17500.00000       17500.00|   12500.00000       12500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 
0013 202-03000                       LUMP |    9400.00000        9400.00|    7500.00000        7500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 5 |                             |                             | 
0014 202-03000                       LUMP |    8200.00000        8200.00|    6500.00000        6500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 
0015 202-03000                       LUMP |   13600.00000       13600.00|   12500.00000       12500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 
0016 202-51328                       LUMP |   70000.00000       70000.00|  100000.00000      100000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0017 202-51822             1125.000  SYS  |       4.95000        5568.75|      19.00000       21375.00| 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0018 203-02000            17552.000  CYS  |      18.50000      324712.00|      15.50000      272056.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0019 203-95622             2283.000  LFT  |       7.00000       15981.00|      11.50000       26254.50| 
  BACKFILL, GRANULAR, FOR WATER MAIN      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937             4405.000  LFT  |       1.23000        5418.15|       1.40000        6167.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08267             4424.000  SYS  |      10.50000       46452.00|       7.70000       34064.80| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 207-08268            40299.000  SYS  |       9.00000      362691.00|      11.70000      471498.30| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0023 211-06467               74.000  CYS  |      65.00000        4810.00|      60.00000        4440.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 211-09266               66.000  CYS  |      38.00000        2508.00|      55.00000        3630.00| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0026 302-07455               76.000  CYS  |      58.00000        4408.00|      70.00000        5320.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-07662              100.000  TON  |      40.00000        4000.00|      21.00000        2100.00| 
  STONE , CONSTRUCTION ENTRANCE           |                             |                             | 
0028 401-07327             2471.000  TON  |      67.50000      166792.50|      63.00000      155673.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07397             4117.000  TON  |      52.75000      217171.75|      71.00000      292307.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07407            12276.000  TON  |      49.00000      601524.00|      65.00000      797940.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0031 401-08333             4958.000  TON  |      56.00000      277648.00|      65.00000      322270.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0032 406-05520               30.000  TON  |     300.00000        9000.00|     520.00000       15600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                2.000  EACH |    2500.00000        5000.00|    2700.00000        5400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-94689                2.000  EACH |    3200.00000        6400.00|    3400.00000        6800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              150.000  LFT  |      40.80000        6120.00|      42.00000        6300.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 604-06070             4936.000  SYS  |      32.00000      157952.00|      28.00000      138208.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0037 604-07896               59.000  SYS  |     143.00000        8437.00|     160.00000        9440.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0038 604-07897                4.000  SYS  |     143.00000         572.00|     160.00000         640.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0039 604-07901               89.000  SYS  |     143.00000       12727.00|     160.00000       14240.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0040 604-07902              179.000  SYS  |     143.00000       25597.00|     160.00000       28640.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0041 604-07903               47.000  SYS  |     143.00000        6721.00|     160.00000        7520.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 605-02493               17.000  SYS  |     139.00000        2363.00|      95.00000        1615.00| 
  CURB ISLAND, CONCRETE                   |                             |                             | 
0043 605-06120              487.000  LFT  |      28.00000       13636.00|      26.00000       12662.00| 
  CURB, CONCRETE                          |                             |                             | 
0044 605-06140             9995.000  LFT  |      15.00000      149925.00|      15.00000      149925.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0045 605-06215              209.000  LFT  |      38.00000        7942.00|      44.00000        9196.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0046 605-94811                2.000  EACH |     640.00000        1280.00|     750.00000        1500.00| 
  CURB TURNOUT                            |                             |                             | 
0047 609-06259              452.200  SYS  |      85.00000       38437.00|      83.00000       37532.60| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0048 610-07487              404.000  TON  |     148.50000       59994.00|     120.00000       48480.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 610-07488             3101.000  TON  |      66.25000      205441.25|      90.00000      279090.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0050 610-08446             1905.000  SYS  |      39.75000       75723.75|      42.00000       80010.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0051 610-09108             1632.000  SYS  |      45.90000       74908.80|      46.00000       75072.00| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0052 615-06505               32.000  EACH |     600.00000       19200.00|     620.00000       19840.00| 
  MONUMENT, B                             |                             |                             | 
0053 615-06515                1.000  EACH |     127.00000         127.00|     140.00000         140.00| 
  MONUMENT, D                             |                             |                             | 
0054 615-06527                1.000  EACH |     505.00000         505.00|     550.00000         550.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0055 616-02320              214.000  SYS  |       2.35000         502.90|       2.00000         428.00| 
  GEOTEXTILES                             |                             |                             | 
0056 616-06405               32.000  TON  |      55.00000        1760.00|      28.00000         896.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0057 621-06567               43.000  kGAL |       5.10000         219.30|       5.20000         223.60| 
  WATER                                   |                             |                             | 
0058 621-06575            11890.000  SYS  |       2.60000       30914.00|       2.90000       34481.00| 
  SODDING, NURSERY                        |                             |                             | 
0059 628-09402               24.000  MOS  |    2000.00000       48000.00|    1850.00000       44400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0060 702-51005               25.800  CYS  |     700.00000       18060.00|     725.00000       18705.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51863             3361.000  EACH |       7.50000       25207.50|      10.00000       33610.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0062 703-51032            42525.000  LBS  |       0.75000       31893.75|       0.90000       38272.50| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 703-97936               90.000  EACH |      13.00000        1170.00|      26.00000        2340.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0064 704-09031              589.000  SYS  |     100.00000       58900.00|      90.00000       53010.00| 
  ARTICULATING CONCRETE MATTRESS          |                             |                             | 
0065 704-51002               47.000  CYS  |    1500.00000       70500.00|    1600.00000       75200.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-01268              546.000  LFT  |     107.00000       58422.00|     115.00000       62790.00| 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0067 706-06341              484.000  LFT  |      67.00000       32428.00|      70.00000       33880.00| 
  RAILING, PF-2                           |                             |                             | 
0068 706-06352                4.000  EACH |    1600.00000        6400.00|    1700.00000        6800.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0069 706-51025              484.000  LFT  |      42.00000       20328.00|      30.00000       14520.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0070 709-51821                       LUMP |    6400.00000        6400.00|    8000.00000        8000.00| 
  SURFACE SEAL                            |                             |                             | 
0071 710-09158               25.000  SFT  |     125.00000        3125.00|     120.00000        3000.00| 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0072 711-51035             1477.000  LBS  |       6.90000       10191.30|       5.00000        7385.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0073 715-05048            10550.000  LFT  |       4.25000       44837.50|       1.80000       18990.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0074 715-05149             2559.000  LFT  |      23.00000       58857.00|      50.00000      127950.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0075 715-05151              101.000  LFT  |      25.00000        2525.00|      40.00000        4040.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05152              670.000  LFT  |      26.00000       17420.00|      42.00000       28140.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0077 715-05154             1110.000  LFT  |      32.00000       35520.00|      64.00000       71040.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0078 715-05407              184.000  LFT  |      10.50000        1932.00|       7.00000        1288.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0079 715-07794                3.000  EACH |     425.00000        1275.00|     350.00000        1050.00| 
  WATER MAIN CONNECTIONS , 2" EXISTING    |                             |                             | 
  MAIN - CUT, CAP, RESTRAIN               |                             |                             | 
0080 715-07794                2.000  EACH |    2600.00000        5200.00|    2200.00000        4400.00| 
  WATER MAIN CONNECTIONS , 2" LINE STOP   |                             |                             | 
0081 715-07794                7.000  EACH |     425.00000        2975.00|     360.00000        2520.00| 
  WATER MAIN CONNECTIONS , 4" EXISTING    |                             |                             | 
  MAIN - CUT, CAP, RESTRAIN               |                             |                             | 
0082 715-07794                1.000  EACH |    2900.00000        2900.00|    2500.00000        2500.00| 
  WATER MAIN CONNECTIONS , 4" LINE STOP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 715-07794                7.000  EACH |     450.00000        3150.00|     400.00000        2800.00| 
  WATER MAIN CONNECTIONS , 6" EXISTING    |                             |                             | 
  MAIN - CUT, CAP, RESTRAIN               |                             |                             | 
0084 715-07794                9.000  EACH |    2200.00000       19800.00|    2050.00000       18450.00| 
  WATER MAIN CONNECTIONS , 6" HOT TAPS    |                             |                             | 
0085 715-07794                5.000  EACH |    3200.00000       16000.00|    2900.00000       14500.00| 
  WATER MAIN CONNECTIONS , 6" LINE STOP   |                             |                             | 
0086 715-07794                2.000  EACH |     540.00000        1080.00|     725.00000        1450.00| 
  WATER MAIN CONNECTIONS , 8" EXISTING    |                             |                             | 
  MAIN - CUT, CAP, RESTRAIN               |                             |                             | 
0087 715-07794                5.000  EACH |    2700.00000       13500.00|    2600.00000       13000.00| 
  WATER MAIN CONNECTIONS , 8" HOT TAPS    |                             |                             | 
0088 715-07794                1.000  EACH |    3700.00000        3700.00|    3400.00000        3400.00| 
  WATER MAIN CONNECTIONS , 8" LINE STOP   |                             |                             | 
0089 715-09064             4385.000  LFT  |       1.27000        5568.95|       1.40000        6139.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0090 715-46020                1.000  EACH |     400.00000         400.00|     425.00000         425.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0091 715-91738              632.000  LFT  |      30.00000       18960.00|      28.00000       17696.00| 
  WATER MAIN, DUCTILE IRON, 6 IN.         |                             |                             | 
0092 718-06269             3000.000  LFT  |       1.02000        3060.00|       1.40000        4200.00| 
  UNDERDRAIN INSPECTION                   |                             |                             | 
0093 718-52610              842.000  CYS  |      33.42000       28139.64|      50.10000       42184.20| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0094 718-99153            12361.000  SYS  |       0.50000        6180.50|       0.80000        9888.80| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0095 720-44000               36.000  EACH |     600.00000       21600.00|     370.00000       13320.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0096 720-45010                2.000  EACH |    1400.00000        2800.00|    1020.00000        2040.00| 
  INLET, A3                               |                             |                             | 
0097 720-45410               13.000  EACH |    2000.00000       26000.00|    1540.00000       20020.00| 
  MANHOLE, C4                             |                             |                             | 
0098 720-90984               23.000  EACH |    3500.00000       80500.00|    4200.00000       96600.00| 
  MANHOLE, C2 , MODIFIED                  |                             |                             | 
0099 720-96999                9.000  EACH |    2750.00000       24750.00|    3800.00000       34200.00| 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0100 720-97359               53.000  EACH |     650.00000       34450.00|    1050.00000       55650.00| 
  WATER METER AND LINE, RELOCATE , DOES   |                             |                             | 
  NOT INCLUDE COST OF PIPE                |                             |                             | 
0101 720-98174               40.000  EACH |    2000.00000       80000.00|    1500.00000       60000.00| 
  INLET, B15                              |                             |                             | 
0102 720-98555               12.000  EACH |    2000.00000       24000.00|    1500.00000       18000.00| 
  INLET, C15                              |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0103 722-51842             1614.000  SYS  |      60.00000       96840.00|      63.00000      101682.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0104 722-51846               13.900  CYS  |     330.00000        4587.00|     330.00000        4587.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0105 722-51852              506.000  SFT  |      18.00000        9108.00|      10.00000        5060.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0106 722-60824             1125.000  SYS  |       7.75000        8718.75|       7.20000        8100.00| 
  SURFACE MILLING                         |                             |                             | 
0107 724-03276              135.000  LFT  |     185.00000       24975.00|      75.00000       10125.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0108 732-02532                3.000  EACH |    1100.00000        3300.00|    1600.00000        4800.00| 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 8 IN.                     |                             |                             | 
0109 732-08419              171.000  SYS  |      65.00000       11115.00|      75.00000       12825.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0110 732-08421              171.000  SYS  |     175.00000       29925.00|     160.00000       27360.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0111 732-90573              780.000  LFT  |      10.00000        7800.00|      24.00000       18720.00| 
  WATER SERVICE LINE, 0.75 IN , USE PE    |                             |                             | 
  PIPE                                    |                             |                             | 
0112 732-91739             1651.000  LFT  |      31.00000       51181.00|      26.00000       42926.00| 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                             |                             | 
0113 732-94780               11.000  EACH |      17.00000         187.00|      90.00000         990.00| 
  WATER SERVICE CONNECTION , 3/4" L       |                             |                             | 
0114 732-94780               11.000  EACH |      30.00000         330.00|     110.00000        1210.00| 
  WATER SERVICE CONNECTION , 3/4" STOP    |                             |                             | 
0115 732-94780               11.000  EACH |      97.00000        1067.00|     170.00000        1870.00| 
  WATER SERVICE CONNECTION , LID          |                             |                             | 
0116 732-94780               11.000  EACH |      46.00000         506.00|     125.00000        1375.00| 
  WATER SERVICE CONNECTION , METER TILE   |                             |                             | 
0117 732-94780               11.000  EACH |      64.00000         704.00|     140.00000        1540.00| 
  WATER SERVICE CONNECTION , VALVE        |                             |                             | 
0118 732-94780               11.000  EACH |      13.00000         143.00|      90.00000         990.00| 
  WATER SERVICE CONNECTION , YOKE BAR     |                             |                             | 
0119 732-94780               11.000  EACH |      12.00000         132.00|      90.00000         990.00| 
  WATER SERVICE CONNECTION , YOKE L       |                             |                             | 
0120 801-03290                2.000  EACH |     280.00000         560.00|     310.00000         620.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308               12.000  EACH |     330.00000        3960.00|     350.00000        4200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06207            14367.000  LFT  |       0.97000       13935.99|       1.05000       15085.35| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0123 801-06218               16.000  LFT  |       6.10000          97.60|       6.50000         104.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0124 801-06625               26.000  EACH |     117.00000        3042.00|     130.00000        3380.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0125 801-06640               23.000  EACH |     187.00000        4301.00|     195.00000        4485.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0126 801-06645                3.000  EACH |      61.00000         183.00|      70.00000         210.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0127 801-06710              120.000  DAY  |      16.25000        1950.00|      18.00000        2160.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0128 801-06775                       LUMP |   45000.00000       45000.00|   65000.00000       65000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0129 801-07118              216.000  LFT  |      21.25000        4590.00|      23.00000        4968.00| 
  BARRICADE, III-A                        |                             |                             | 
0130 801-07119               48.000  LFT  |      25.50000        1224.00|      28.00000        1344.00| 
  BARRICADE, III-B                        |                             |                             | 
0131 801-08401              780.000  LFT  |      32.00000       24960.00|      35.00000       27300.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0132 801-53072                       LUMP |    2040.00000        2040.00|    2300.00000        2300.00| 
  TEMPORARY TRAFFIC SIGNAL , AT GLADSTONE |                             |                             | 
  AVENUE                                  |                             |                             | 
0133 801-53072                       LUMP |    2040.00000        2040.00|    2300.00000        2300.00| 
  TEMPORARY TRAFFIC SIGNAL , AT HAWCREEK  |                             |                             | 
  AVENUE                                  |                             |                             | 
0134 802-05701             1009.500  LFT  |       9.15000        9236.93|       9.50000        9590.25| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0135 802-07058                2.000  EACH |    1607.00000        3214.00|    1650.00000        3300.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0136 802-76025              559.000  SFT  |      15.30000        8552.70|      16.00000        8944.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0137 802-76035               31.000  SFT  |      17.35000         537.85|      18.00000         558.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0138 802-76045               11.000  SFT  |      18.85000         207.35|      19.50000         214.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0139 805-01816                4.000  EACH |     920.00000        3680.00|     950.00000        3800.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 805-01842               24.000  EACH |     690.00000       16560.00|     720.00000       17280.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0141 805-02069                1.000  EACH |    8500.00000        8500.00|    8600.00000        8600.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0142 805-02073                3.000  EACH |    9200.00000       27600.00|    9400.00000       28200.00| 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0143 805-02077                2.000  EACH |    1225.00000        2450.00|    1400.00000        2800.00| 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0144 805-02152               10.000  EACH |     460.00000        4600.00|     500.00000        5000.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN. , WITH    |                             |                             | 
  COUNTDOWN                               |                             |                             | 
0145 805-04133                2.000  EACH |     510.00000        1020.00|     530.00000        1060.00| 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0146 805-05698                2.000  EACH |     870.00000        1740.00|     870.00000        1740.00| 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0147 805-06592             2762.000  LFT  |      10.70000       29553.40|      11.00000       30382.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0148 805-78106                2.000  EACH |   12200.00000       24400.00|   13000.00000       26000.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0149 805-78205               10.000  EACH |     560.00000        5600.00|     570.00000        5700.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0150 805-78230                2.000  EACH |     920.00000        1840.00|     950.00000        1900.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0151 805-78370               10.000  EACH |      96.95000         969.50|     110.00000        1100.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0152 805-78445                2.000  EACH |     765.00000        1530.00|     800.00000        1600.00| 
  SIGNAL SERVICE                          |                             |                             | 
0153 805-78467               75.000  LFT  |       2.04000         153.00|       2.10000         157.50| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0154 805-78470             5970.000  LFT  |       0.15000         895.50|       0.20000        1194.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0155 805-78485             3238.000  LFT  |       1.27000        4112.26|       1.40000        4533.20| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0156 805-78490              395.000  LFT  |       1.52000         600.40|       1.70000         671.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0157 805-78510             4068.000  LFT  |       1.12000        4556.16|       1.30000        5288.40| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0158 805-78785               18.000  EACH |     660.00000       11880.00|     670.00000       12060.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0159 805-78795             1914.000  LFT  |       7.13000       13646.82|       7.20000       13780.80| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0160 805-78900                2.000  EACH |     460.00000         920.00|     470.00000         940.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0161 805-78925                2.000  EACH |     690.00000        1380.00|     710.00000        1420.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0162 805-92504               27.000  EACH |     305.00000        8235.00|     330.00000        8910.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0163 805-92512                1.000  EACH |     918.00000         918.00|     920.00000         920.00| 
  MICROLOOP DETECTOR                      |                             |                             | 
0164 808-01045               38.000  LFT  |       1.02000          38.76|       1.10000          41.80| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0165 808-03002              135.000  LFT  |       2.30000         310.50|       2.40000         324.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0166 808-03631              538.000  LFT  |       2.30000        1237.40|       2.40000        1291.20| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0167 808-03632              538.000  LFT  |       2.30000        1237.40|       2.40000        1291.20| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0168 808-06701              355.000  LFT  |       0.45000         159.75|       0.50000         177.50| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0169 808-06703            10500.000  LFT  |       0.41000        4305.00|       0.50000        5250.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0170 808-09503               35.000  EACH |      49.00000        1715.00|      52.00000        1820.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  DIAMOND                                 |                             |                             | 
0171 808-75240              430.000  LFT  |       0.45000         193.50|       0.50000         215.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0172 808-75245            10070.000  LFT  |       0.41000        4128.70|       0.45000        4531.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0173 808-75278               64.000  LFT  |       2.95000         188.80|       3.20000         204.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0174 808-75297              602.000  LFT  |       6.00000        3612.00|       6.20000        3732.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0175 808-75300             2479.000  LFT  |       0.80000        1983.20|       0.90000        2231.10| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 131 -11 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : SR -29437-A                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0176 808-75320               34.000  EACH |      71.00000        2414.00|      75.00000        2550.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0177 808-75320               19.000  EACH |      71.00000        1349.00|      75.00000        1425.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW ,  |                             |                             | 
  BIKE LANE                               |                             |                             | 
0178 808-75325               16.000  EACH |      71.00000        1136.00|      75.00000        1200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0179 808-92027              227.000  LFT  |       0.94000         213.38|       1.10000         249.70| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0180 808-98796              293.000  LFT  |       1.02000         298.86|       1.10000         322.30| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0181 211-09264             2057.000  CYS  |      12.00000       24684.00|      28.00000       57596.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0182 715-05428               26.000  LFT  |     135.00000        3510.00|      75.00000        1950.00| 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0183 802-04314                6.000  EACH |      76.50000         459.00|      85.00000         510.00| 
  SIGN , GROUND MOUNTED, RESET            |                             |                             | 
0184 802-97812               20.000  EACH |      45.90000         918.00|      55.00000        1100.00| 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0185 202-01261                5.000  EACH |     510.00000        2550.00|     800.00000        4000.00| 
  TESTING FOR ASBESTOS                    |                             |                             | 
0186 202-01011                       LUMP |    5000.00000        5000.00|   12000.00000       12000.00| 
  ASBESTOS, REMOVE                        |                             |                             | 
     SECTION TOTALS                       |           $     5,051,135.75|           $     5,794,188.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,051,135.75|           $     5,794,188.30|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROAD REHABILATION                                           COMPLETION DATE : 10/29/10 
     LOCATION     : ON TRACY TRAIL FROM SUMMERFIELD PARK TO CRAIG PARK               PROJECT(S) :  0500819 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       736,900.00  100.0000% 
   2   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       806,724.16  109.4754% 
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       878,845.13  119.2625% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       932,955.70  126.6055% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       995,517.85  135.0954% 
   6   35-1636776     LINKEL COMPANY                                                             $     1,084,604.00  147.1847% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 31-1323837          |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5477.00000        5477.00|    7500.00000        7500.00|    5530.00000        5530.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35000.00000       35000.00|   26500.00000       26500.00|   43000.00000       43000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    3000.00000        3000.00|   10400.00000       10400.00|    8989.00000        8989.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             2448.000  CYS  |      19.00000       46512.00|      17.38000       42546.24|      10.93000       26756.64 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              650.000  CYS  |       1.00000         650.00|      11.25000        7312.50|      14.91000        9691.50 
  BORROW                                  |                             |                             | 
0010 205-06931                9.000  TON  |      35.00000         315.00|      28.50000         256.50|      50.00000         450.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06937              888.000  LFT  |       1.50000        1332.00|       1.90000        1687.20|       1.75000        1554.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 210-07643                2.000  EACH |      50.00000         100.00|     260.00000         520.00|     100.00000         200.00 
  TREE PROTECTION                         |                             |                             | 
0013 211-09266             4354.000  CYS  |      20.00000       87080.00|      23.52000      102406.08|      22.84000       99445.36 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0014 301-07448              325.000  TON  |      25.00000        8125.00|      25.35000        8238.75|      27.04000        8788.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 402-07432               58.000  TON  |     100.00000        5800.00|     224.00000       12992.00|     173.53000       10064.74 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              115.000  TON  |      75.00000        8625.00|     118.00000       13570.00|     109.57000       12600.55 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0017 502-06627               98.000  SYS  |      80.00000        7840.00|     124.00000       12152.00|      36.56000        3582.88 
  PCCP, 6 IN.                             |                             |                             | 
0018 601-98352              512.000  LFT  |     107.00000       54784.00|     120.21000       61547.52|      99.08000       50728.96 
  BICYCLE RAILING TYPE 1, WOOD, 3' - 6"   |                             |                             | 
0019 601-98352              547.700  LFT  |      37.00000       20264.90|      41.57000       22767.89|      44.62000       24438.37 
  BICYCLE RAILING TYPE 2, WOOD, 3' - 6"   |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 31-1323837         |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-04740               21.000  SFT  |      37.00000         777.00|      61.38000        1288.98|      39.96000         839.16 
  PAVERS , DETECTABLE WARNING             |                             |                             | 
0021 621-01004                2.000  EACH |     500.00000        1000.00|     350.00000         700.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-01597               36.000  SYS  |      15.00000         540.00|      19.44000         699.84|       4.50000         162.00 
  EROSION CONTROL, MAT TURF REINFORCING   |                             |                             | 
0023 621-02363             5380.000  SYS  |       0.27000        1452.60|       0.31000        1667.80|       0.32000        1721.60 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0024 621-02770              163.000  SYS  |       1.80000         293.40|       2.24000         365.12|       1.20000         195.60 
  EROSION CONTROL BLANKET STRAW           |                             |                             | 
0025 621-03867             2880.000  SYS  |       4.01000       11548.80|       1.27000        3657.60|       0.34000         979.20 
  MULCHED SEEDING, A                      |                             |                             | 
0026 621-04316              185.000  LFT  |       3.00000         555.00|       1.24000         229.40|       1.00000         185.00 
  SPADE EDGE                              |                             |                             | 
0027 621-06570              575.000  CYS  |       1.00000         575.00|      23.80000       13685.00|      28.40000       16330.00 
  TOP SOIL                                |                             |                             | 
0028 621-98038                9.300  CYS  |      60.00000         558.00|      89.88000         835.88|      70.00000         651.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0029 622-05641               21.000  EACH |      48.00000        1008.00|      68.53000        1439.13|      37.00000         777.00 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0030 622-05642               22.000  EACH |      51.00000        1122.00|      68.53000        1507.66|      37.00000         814.00 
  PLANT, DECIDUOUS SHRUB, OVER 48 IN.     |                             |                             | 
0031 622-05653              465.000  EACH |       9.00000        4185.00|       5.95000        2766.75|       3.50000        1627.50 
  PLANT, GROUND COVER                     |                             |                             | 
0032 622-05654               16.000  EACH |      40.00000         640.00|      26.96000         431.36|      30.00000         480.00 
  PLANT, PERENNIAL                        |                             |                             | 
0033 628-09401               12.000  MOS  |    2200.00000       26400.00|    2525.00000       30300.00|    1438.73000       17264.76 
  FIELD OFFICE, A                         |                             |                             | 
0034 628-09407                8.000  MOS  |     350.00000        2800.00|     205.00000        1640.00|     181.95000        1455.60 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0035 702-51005               15.000  CYS  |     825.00000       12375.00|     690.00000       10350.00|    1628.59000       24428.85 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0036 703-06028             1820.000  LBS  |       1.22000        2220.40|       2.35000        4277.00|       1.37000        2493.40 
  REINFORCING BARS                        |                             |                             | 
0037 704-04850              141.000  SYS  |      74.00000       10434.00|     123.00000       17343.00|     196.25000       27671.25 
  CONCRETE ,BRIDGE DECK, REINFORCED       |                             |                             | 
0038 709-51821                       LUMP |    1860.00000        1860.00|    2100.00000        2100.00|    1860.00000        1860.00 
  SURFACE SEAL                            |                             |                             | 
0039 711-04845                       LUMP |  101000.00000      101000.00|   95000.00000       95000.00|  119468.87000      119468.87 
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED     |                             |                             | 
  OVER SMITH VALLEY ROAD                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 31-1323837         |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 715-05048              172.000  LFT  |      15.00000        2580.00|       8.20000        1410.40|       6.84000        1176.48 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0041 724-03855               14.000  LFT  |     150.00000        2100.00|     138.00000        1932.00|     176.78000        2474.92 
  EXPANSION JOINT, SLIDING PLATE          |                             |                             | 
0042 731-93945            11699.000  SFT  |      15.00000      175485.00|      15.20000      177824.80|      18.04100      211061.66 
  FACE PANELS, CONCRETE                   |                             |                             | 
0043 731-93946            11699.000  SFT  |       4.75000       55570.25|       5.72000       66918.28|       8.40000       98271.60 
  WALL ERECTION                           |                             |                             | 
0044 731-93947              871.000  LFT  |      12.00000       10452.00|      11.30000        9842.30|      26.23000       22846.33 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0045 801-03290                2.000  EACH |     265.00000         530.00|     300.00000         600.00|     265.00000         530.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-04308                2.000  EACH |     325.00000         650.00|     370.00000         740.00|     325.00000         650.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0047 801-06625               12.000  EACH |     109.00000        1308.00|     125.00000        1500.00|     109.00000        1308.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0048 801-06640                8.000  EACH |     159.00000        1272.00|     180.00000        1440.00|     159.00000        1272.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06645                2.000  EACH |      60.00000         120.00|      67.35000         134.70|      60.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0050 801-06775                       LUMP |    4004.65000        4004.65|   10500.00000       10500.00|    3997.40000        3997.40 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07119               64.000  LFT  |      19.00000        1216.00|      21.35000        1366.40|      19.00000        1216.00 
  BARRICADE, III-B                        |                             |                             | 
0052 802-76025               31.000  SFT  |      25.00000         775.00|      28.09000         870.79|      25.00000         775.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0053 802-97428               61.000  LFT  |      42.00000        2562.00|      47.19000        2878.59|      40.00000        2440.00 
  POST, TUBULAR                           |                             |                             | 
0054 808-06713               86.000  LFT  |       4.25000         365.50|       4.80000         412.80|       4.25000         365.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-09314              278.000  LFT  |       4.25000        1181.50|       4.80000        1334.40|       4.25000        1181.50 
  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 
0056 621-03868             2500.000  SYS  |       3.83000        9575.00|       0.71000        1775.00|       0.35000         875.00 
  MULCHED SEEDING, B                      |                             |                             | 
0057 720-07309               15.000  LFT  |      60.00000         900.00|     303.90000        4558.50|     130.33000        1954.95 
  TRENCH DRAIN                            |                             |                             | 
     SECTION TOTALS                       |           $       736,900.00|           $       806,724.16|           $       878,845.13 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       736,900.00|           $       806,724.16|           $       878,845.13 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |AMERICAN CONTRACTING & SERVI |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    8000.00000        8000.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   46647.78000       46647.78|   51000.00000       51000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   18659.11000       18659.11|   11000.00000       11000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             2448.000  CYS  |      15.00000       36720.00|      12.50000       30600.00|      20.00000       48960.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              650.000  CYS  |      15.00000        9750.00|      16.00000       10400.00|      18.00000       11700.00 
  BORROW                                  |                             |                             | 
0010 205-06931                9.000  TON  |      50.00000         450.00|      45.00000         405.00|      60.00000         540.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06937              888.000  LFT  |       1.28000        1136.64|       1.70000        1509.60|       3.00000        2664.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 210-07643                2.000  EACH |     250.00000         500.00|     125.00000         250.00|     350.00000         700.00 
  TREE PROTECTION                         |                             |                             | 
0013 211-09266             4354.000  CYS  |      25.00000      108850.00|      33.50000      145859.00|      20.00000       87080.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0014 301-07448              325.000  TON  |      28.00000        9100.00|      20.00000        6500.00|      28.00000        9100.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 402-07432               58.000  TON  |     165.00000        9570.00|     125.00000        7250.00|     250.00000       14500.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              115.000  TON  |     105.00000       12075.00|      85.00000        9775.00|     150.00000       17250.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0017 502-06627               98.000  SYS  |     125.00000       12250.00|      63.00000        6174.00|      50.00000        4900.00 
  PCCP, 6 IN.                             |                             |                             | 
0018 601-98352              512.000  LFT  |      99.00000       50688.00|     100.00000       51200.00|     140.00000       71680.00 
  BICYCLE RAILING TYPE 1, WOOD, 3' - 6"   |                             |                             | 
0019 601-98352              547.700  LFT  |      46.00000       25194.20|      48.00000       26289.60|      60.00000       32862.00 
  BICYCLE RAILING TYPE 2, WOOD, 3' - 6"   |                             |                             | 
0020 604-04740               21.000  SFT  |     120.00000        2520.00|      90.00000        1890.00|     200.00000        4200.00 
  PAVERS , DETECTABLE WARNING             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |AMERICAN CONTRACTING & SERVI |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 621-01004                2.000  EACH |     300.00000         600.00|     570.00000        1140.00|    2000.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-01597               36.000  SYS  |      17.30000         622.80|       4.80000         172.80|      10.00000         360.00 
  EROSION CONTROL, MAT TURF REINFORCING   |                             |                             | 
0023 621-02363             5380.000  SYS  |       0.28000        1506.40|       0.35000        1883.00|       1.00000        5380.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0024 621-02770              163.000  SYS  |       1.99000         324.37|       1.35000         220.05|       3.00000         489.00 
  EROSION CONTROL BLANKET STRAW           |                             |                             | 
0025 621-03867             2880.000  SYS  |       1.13000        3254.40|       0.40000        1152.00|       1.00000        2880.00 
  MULCHED SEEDING, A                      |                             |                             | 
0026 621-04316              185.000  LFT  |       1.10000         203.50|       1.20000         222.00|       2.00000         370.00 
  SPADE EDGE                              |                             |                             | 
0027 621-06570              575.000  CYS  |      30.00000       17250.00|      22.00000       12650.00|      30.00000       17250.00 
  TOP SOIL                                |                             |                             | 
0028 621-98038                9.300  CYS  |      80.00000         744.00|      75.00000         697.50|     100.00000         930.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0029 622-05641               21.000  EACH |      61.00000        1281.00|      40.00000         840.00|      75.00000        1575.00 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0030 622-05642               22.000  EACH |      61.00000        1342.00|      40.00000         880.00|     100.00000        2200.00 
  PLANT, DECIDUOUS SHRUB, OVER 48 IN.     |                             |                             | 
0031 622-05653              465.000  EACH |       5.30000        2464.50|       3.80000        1767.00|      10.00000        4650.00 
  PLANT, GROUND COVER                     |                             |                             | 
0032 622-05654               16.000  EACH |      24.00000         384.00|      32.00000         512.00|      40.00000         640.00 
  PLANT, PERENNIAL                        |                             |                             | 
0033 628-09401               12.000  MOS  |    2500.00000       30000.00|    1900.00000       22800.00|    1500.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0034 628-09407                8.000  MOS  |     250.00000        2000.00|     350.00000        2800.00|     200.00000        1600.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0035 702-51005               15.000  CYS  |     900.00000       13500.00|     440.00000        6600.00|     700.00000       10500.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0036 703-06028             1820.000  LBS  |       2.00000        3640.00|       0.95000        1729.00|       3.00000        5460.00 
  REINFORCING BARS                        |                             |                             | 
0037 704-04850              141.000  SYS  |     200.00000       28200.00|     165.00000       23265.00|     150.00000       21150.00 
  CONCRETE ,BRIDGE DECK, REINFORCED       |                             |                             | 
0038 709-51821                       LUMP |    1860.00000        1860.00|    3800.00000        3800.00|   10000.00000       10000.00 
  SURFACE SEAL                            |                             |                             | 
0039 711-04845                       LUMP |  122000.00000      122000.00|  144000.00000      144000.00|  125000.00000      125000.00 
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED     |                             |                             | 
  OVER SMITH VALLEY ROAD                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29441-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |AMERICAN CONTRACTING & SERVI |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 715-05048              172.000  LFT  |      15.00000        2580.00|       4.70000         808.40|      20.00000        3440.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0041 724-03855               14.000  LFT  |     200.00000        2800.00|      85.00000        1190.00|      50.00000         700.00 
  EXPANSION JOINT, SLIDING PLATE          |                             |                             | 
0042 731-93945            11699.000  SFT  |      18.00000      210582.00|      16.60000      194203.40|      16.00000      187184.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0043 731-93946            11699.000  SFT  |       7.00000       81893.00|      14.50000      169635.50|      10.00000      116990.00 
  WALL ERECTION                           |                             |                             | 
0044 731-93947              871.000  LFT  |      30.00000       26130.00|      15.00000       13065.00|      22.00000       19162.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0045 801-03290                2.000  EACH |     265.00000         530.00|     280.00000         560.00|     300.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-04308                2.000  EACH |     325.00000         650.00|     350.00000         700.00|     400.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0047 801-06625               12.000  EACH |     109.00000        1308.00|     130.00000        1560.00|     125.00000        1500.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0048 801-06640                8.000  EACH |     159.00000        1272.00|     180.00000        1440.00|     200.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06645                2.000  EACH |      60.00000         120.00|      65.00000         130.00|     200.00000         400.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0050 801-06775                       LUMP |    8500.00000        8500.00|    6000.00000        6000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07119               64.000  LFT  |      19.00000        1216.00|      21.00000        1344.00|      24.00000        1536.00 
  BARRICADE, III-B                        |                             |                             | 
0052 802-76025               31.000  SFT  |      51.00000        1581.00|      27.00000         837.00|      60.00000        1860.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0053 802-97428               61.000  LFT  |      80.00000        4880.00|      45.00000        2745.00|      60.00000        3660.00 
  POST, TUBULAR                           |                             |                             | 
0054 808-06713               86.000  LFT  |       4.25000         365.50|       4.50000         387.00|       7.00000         602.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-09314              278.000  LFT  |       4.25000        1181.50|       4.50000        1251.00|       7.00000        1946.00 
  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 
0056 621-03868             2500.000  SYS  |       0.63000        1575.00|       0.45000        1125.00|       1.50000        3750.00 
  MULCHED SEEDING, B                      |                             |                             | 
0057 720-07309               15.000  LFT  |     200.00000        3000.00|     220.00000        3300.00|      20.00000         300.00 
  TRENCH DRAIN                            |                             |                             | 
     SECTION TOTALS                       |           $       932,955.70|           $       995,517.85|           $     1,084,604.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       932,955.70|           $       995,517.85|           $     1,084,604.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 161                     CONTRACT ID : SR -32116-A                  COUNTIES : GREENE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/10 
     LOCATION     : ON NW 11TH STREET, ON H STREET, ON VINCENNES ROAD                PROJECT(S) :  0900541 
                    AND ON SOUTHEAST A STREET                                                      0900542 
                                                                                                   0900543 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       281,899.10  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       328,812.88  116.6420% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 161                     CONTRACT ID : SR -32116-A                  COUNTIES : GREENE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     850.00000         850.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     200.00000         200.00|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     115.00000         345.00|      50.00000         150.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |    1035.00000        1035.00|   18000.00000       18000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-52710              566.000  SYS  |      21.00000       11886.00|      42.00000       23772.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 301-07448               39.800  TON  |      37.50000        1492.50|      32.00000        1273.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 304-07489               39.800  TON  |     110.00000        4378.00|     165.00000        6567.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0014 306-08034            30571.000  SYS  |       0.61000       18648.31|       0.50000       15285.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 402-07432             2523.000  TON  |      48.90000      123374.70|      50.00000      126150.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 406-05520                7.700  TON  |     775.00000        5967.50|     260.00000        2002.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 604-07896              182.000  SYS  |     142.00000       25844.00|     126.00000       22932.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0018 604-07897              327.900  SYS  |     147.00000       48201.30|     210.00000       68859.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0019 604-07899               10.700  SYS  |     142.00000        1519.40|     210.00000        2247.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 161                     CONTRACT ID : SR -32116-A                  COUNTIES : GREENE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-07900               45.000  SYS  |     147.00000        6615.00|     126.00000        5670.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0021 621-06567                1.920  kGAL |       2.00000           3.84|       1.00000           1.92| 
  WATER                                   |                             |                             | 
0022 621-06575              528.300  SYS  |       8.50000        4490.55|       8.20000        4332.06| 
  SODDING, NURSERY                        |                             |                             | 
0023 628-09408                6.000  MOS  |     400.00000        2400.00|     250.00000        1500.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0024 628-09409                6.000  MOS  |      55.00000         330.00|      60.00000         360.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0025 801-03290                8.000  EACH |     160.00000        1280.00|     165.00000        1320.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               16.000  EACH |     140.00000        2240.00|     145.00000        2320.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   12400.00000       12400.00|   16700.00000       16700.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-92448                7.000  DAY  |     100.00000         700.00|     100.00000         700.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0029 808-75245            20720.000  LFT  |       0.30000        6216.00|       0.29000        6008.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297               72.000  LFT  |      10.50000         756.00|      10.50000         756.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75340                2.000  EACH |     360.00000         720.00|     375.00000         750.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       281,899.10|           $       328,812.88|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       281,899.10|           $       328,812.88|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : SR -32163-A                  COUNTIES : ELKHART 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/15/10 
     LOCATION     : ON CR 17 AND CR 45 AT VARIOUS LOCATIONS IN ELKHART               PROJECT(S) :  0900697 
                    COUNTY WITHIN FORT WAYNE DISTRICT                                              0900698 
                                                                                                   0900699 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,142,296.71  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,339,000.00  117.2200% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,447,987.73  126.7611% 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32163-A                  COUNTIES : ELKHART 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1185040          |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7689.05000        7689.05|    9743.25000        9743.25|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   80171.90000       80171.90|   50000.00000       50000.00|  300000.00000      300000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-90277               10.000  EACH |     155.00000        1550.00|     155.00000        1550.00|     100.00000        1000.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 301-07448             1765.000  TON  |       1.00000        1765.00|       7.50000       13237.50|       5.00000        8825.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-01180               78.000  TON  |      11.00000         858.00|      35.00000        2730.00|     100.00000        7800.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07490             7053.000  TON  |      35.00000      246855.00|       1.00000        7053.00|      25.00000      176325.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034           160297.000  SYS  |       0.39000       62515.83|       0.45000       72133.65|       0.50000       80148.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08432             4534.000  SYS  |       1.00000        4534.00|       0.45000        2040.30|       0.01000          45.34 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433            13886.000  TON  |      42.00000      583212.00|      73.50000     1020621.00|      50.00000      694300.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 406-05520               43.200  TON  |       5.00000         216.00|     400.00000       17280.00|       0.01000           0.43 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07487              374.000  TON  |      42.00000       15708.00|      80.00000       29920.00|      50.00000       18700.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 615-06525                6.000  EACH |     300.00000        1800.00|     110.00000         660.00|     550.00000        3300.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0018 628-09401                3.000  MOS  |    1900.00000        5700.00|    2000.00000        6000.00|    1800.00000        5400.00 
  FIELD OFFICE, A                         |                             |                             | 
0019 801-03290                8.000  EACH |      95.00000         760.00|      95.00000         760.00|      95.00000         760.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32163-A                  COUNTIES : ELKHART 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1185040         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06203             8593.000  LFT  |       0.16000        1374.88|       0.20000        1718.60|       0.15000        1288.95 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0021 801-06207             8593.000  LFT  |       1.00000        8593.00|       1.00000        8593.00|       1.00000        8593.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               31.000  EACH |      89.00000        2759.00|      89.00000        2759.00|      89.00000        2759.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06645               16.000  EACH |      45.00000         720.00|      45.00000         720.00|      45.00000         720.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0024 801-06775                       LUMP |   53170.00000       53170.00|   30000.00000       30000.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 802-05704             1008.000  LFT  |       7.15000        7207.20|       7.15000        7207.20|      12.30000       12398.40 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0026 802-07059               72.000  EACH |      19.00000        1368.00|      19.00000        1368.00|      49.64000        3574.08 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0027 802-76025              311.000  SFT  |      13.60000        4229.60|      13.60000        4229.60|      17.46000        5430.06 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0028 802-76035              126.000  SFT  |      12.00000        1512.00|      12.00000        1512.00|      16.27000        2050.02 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0029 805-78470             1930.000  LFT  |       0.13000         250.90|       0.13000         250.90|       0.78000        1505.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0030 805-78785               10.000  EACH |     400.00000        4000.00|     400.00000        4000.00|     340.00000        3400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0031 805-78795              565.000  LFT  |       7.00000        3955.00|       7.00000        3955.00|      11.87000        6706.55 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0032 808-03002             8700.000  LFT  |       0.27000        2349.00|       0.20000        1740.00|       0.20000        1740.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0033 808-03631            50455.000  LFT  |       0.27000       13622.85|       0.20000       10091.00|       0.20000       10091.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-03632            42762.000  LFT  |       0.27000       11545.74|       0.20000        8552.40|       0.20000        8552.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-04896             1988.000  LFT  |       0.27000         536.76|       0.20000         397.60|       0.20000         397.60 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0036 808-74807               59.000  EACH |      89.00000        5251.00|     100.00000        5900.00|     100.00000        5900.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0037 808-74808               24.000  EACH |     128.00000        3072.00|      50.00000        1200.00|      50.00000        1200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32163-A                  COUNTIES : ELKHART 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1185040         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-74809                4.000  EACH |     450.00000        1800.00|     800.00000        3200.00|     800.00000        3200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0039 808-99077              656.000  LFT  |       2.50000        1640.00|      12.00000        7872.00|      12.00000        7872.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,142,296.71|           $     1,339,000.00|           $     1,447,987.73 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,142,296.71|           $     1,339,000.00|           $     1,447,987.73 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 181                     CONTRACT ID : SR -32164-A                  COUNTIES : POSEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/10 
     LOCATION     : ON ST. PHILLIPS RD FROM SR 62 TO MIDDLE MT. VERNON RD;           PROJECT(S) :  0900709 
                    ON ST. PHILLIPS RD FROM CREAMERY RD TO SR 66                                   0900710 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       596,295.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       632,835.27  106.1279% 
   3   35-1132018     METZGER CONSTRUCTION CO                                                    $       692,857.19  116.1937% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       704,800.00  118.1965% 
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     CALL ORDER   : 181                     CONTRACT ID : SR -32164-A                  COUNTIES : POSEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-1132018 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |METZGER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |      75.00000         150.00|      90.00000         180.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |      60.00000         720.00|      50.00000         600.00|     150.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 110-01001                       LUMP |   25190.14000       25190.14|   31500.00000       31500.00|   23000.00000       23000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449              676.000  TON  |      35.25000       23829.00|      11.70000        7909.20|      24.00000       16224.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490               35.000  TON  |     177.00000        6195.00|     140.00000        4900.00|     120.00000        4200.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08042            89902.000  SYS  |       0.46000       41354.92|       0.30000       26970.60|       0.23000       20677.46 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             1234.000  SYS  |       0.66000         814.44|       0.50000         617.00|       0.23000         283.82 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              438.000  SYS  |       0.66000         289.08|       0.55000         240.90|       0.23000         100.74 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07433             7908.000  TON  |      52.25000      413193.00|      57.15000      451942.20|      66.00000      521928.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 402-07451              229.000  TON  |      77.25000       17690.25|      72.00000       16488.00|      70.00000       16030.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0017 406-05520               23.000  TON  |     490.00000       11270.00|     465.00000       10695.00|     500.00000       11500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 628-09402                6.000  MOS  |    1250.00000        7500.00|    1800.00000       10800.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0019 720-44000                8.000  EACH |     330.00000        2640.00|     300.00000        2400.00|     400.00000        3200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 181 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : SR -32164-A                  COUNTIES : POSEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-1132018 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |METZGER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                4.000  EACH |     145.00000         580.00|     160.00000         640.00|     145.00000         580.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207             9010.000  LFT  |       0.10000         901.00|       0.01000          90.10|       1.00000        9010.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               28.000  EACH |     128.00000        3584.00|     140.00000        3920.00|     128.00000        3584.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    3955.00000        3955.00|   26500.00000       26500.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06703            70809.000  LFT  |       0.27000       19118.43|       0.27000       19118.43|       0.27000       19118.43 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             2570.000  LFT  |       0.27000         693.90|       0.27000         693.90|       0.27000         693.90 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            57922.000  LFT  |       0.27000       15638.94|       0.27000       15638.94|       0.27000       15638.94 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75297               62.000  LFT  |       9.95000         616.90|      10.00000         620.00|       9.95000         616.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 808-75340                1.000  EACH |     365.00000         365.00|     365.00000         365.00|     365.00000         365.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       596,295.00|           $       632,835.27|           $       692,857.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       596,295.00|           $       632,835.27|           $       692,857.19 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 181 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : SR -32164-A                  COUNTIES : POSEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |      60.00000         720.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 110-01001                       LUMP |   35200.00000       35200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449              676.000  TON  |      27.50000       18590.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490               35.000  TON  |     210.00000        7350.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08042            89902.000  SYS  |       0.25000       22475.50|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             1234.000  SYS  |       1.45000        1789.30|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              438.000  SYS  |      22.85000       10008.30|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07433             7908.000  TON  |      63.00000      498204.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 402-07451              229.000  TON  |      75.00000       17175.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0017 406-05520               23.000  TON  |     500.00000       11500.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 628-09402                6.000  MOS  |    2450.00000       14700.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0019 720-44000                8.000  EACH |     350.00000        2800.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : SR -32164-A                  COUNTIES : POSEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                4.000  EACH |     145.00000         580.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207             9010.000  LFT  |       1.60000       14416.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               28.000  EACH |     128.00000        3584.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    9068.73000        9068.73|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06703            70809.000  LFT  |       0.27000       19118.43|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             2570.000  LFT  |       0.27000         693.90|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            57922.000  LFT  |       0.27000       15638.94|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75297               62.000  LFT  |       9.95000         616.90|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 808-75340                1.000  EACH |     365.00000         365.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       704,800.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       704,800.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : SR -32296-A                  COUNTIES : PIKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/10 
     LOCATION     : ON OLD SR 64 FROM JCT OF SR 257 TO JCT OF CR 1100E AND ON        PROJECT(S) :  0900982 
                    CR 900S FROM JCT OF CR 500E TO JCT OF SR 257                                   0900983 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       319,477.26  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       346,000.00  108.3019% 
   3   35-0626844     J H RUDOLPH & COMPANY                                                      $       356,865.54  111.7030% 
   4   35-1139301     E & B PAVING INC                                                           $       362,000.00  113.3101% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : SR -32296-A                  COUNTIES : PIKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    1250.00000        1250.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     100.00000         100.00|      90.00000          90.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      50.00000         450.00|      60.00000         540.00|      50.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |    7000.00000        7000.00|   17250.00000       17250.00|   17800.00000       17800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449              567.000  TON  |      28.00000       15876.00|      28.00000       15876.00|      26.00000       14742.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 306-08042            56618.000  SYS  |       0.28000       15853.04|       0.19000       10757.42|       0.25000       14154.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043              878.000  SYS  |       0.28000         245.84|       1.05000         921.90|       0.60000         526.80 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432               84.000  SYS  |       0.28000          23.52|      18.40000        1545.60|       0.90000          75.60 
  MILLING, APPROACH                       |                             |                             | 
0017 406-05520               14.400  TON  |     300.00000        4320.00|     500.00000        7200.00|     465.00000        6696.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 628-09408                9.000  MOS  |     175.00000        1575.00|     150.00000        1350.00|     375.00000        3375.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0019 628-09409                9.000  MOS  |      60.00000         540.00|     100.00000         900.00|     100.00000         900.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0020 801-03290                4.000  EACH |     150.00000         600.00|     145.00000         580.00|     160.00000         640.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : SR -32296-A                  COUNTIES : PIKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               36.000  EACH |     130.00000        4680.00|     128.00000        4608.00|     140.00000        5040.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    4500.00000        4500.00|    6297.09000        6297.09|   12800.00000       12800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06713            55522.000  LFT  |       0.13000        7217.86|       0.12000        6662.64|       0.12000        6662.64 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 402-07433             4989.000  TON  |      51.00000      254439.00|      54.15000      270154.35|      54.00000      269406.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
     SECTION TOTALS                       |           $       319,477.26|           $       346,000.00|           $       356,865.54 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       319,477.26|           $       346,000.00|           $       356,865.54 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : SR -32296-A                  COUNTIES : PIKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      75.00000          75.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      60.00000         540.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   16762.36000       16762.36|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449              567.000  TON  |      50.00000       28350.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 306-08042            56618.000  SYS  |       0.50000       28309.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043              878.000  SYS  |       0.50000         439.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432               84.000  SYS  |       0.50000          42.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0017 406-05520               14.400  TON  |     490.00000        7056.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 628-09408                9.000  MOS  |     150.00000        1350.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0019 628-09409                9.000  MOS  |      75.00000         675.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0020 801-03290                4.000  EACH |     145.00000         580.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : SR -32296-A                  COUNTIES : PIKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               36.000  EACH |      65.00000        2340.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    1895.00000        1895.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06713            55522.000  LFT  |       0.12000        6662.64|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 402-07433             4989.000  TON  |      53.00000      264417.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
     SECTION TOTALS                       |           $       362,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       362,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BIKE AND PEDESTRIAN ENHANCEMENT                             COMPLETION DATE : 08/31/10 
     LOCATION     : PERRY COUNTY - ON TELL CITY RIVERFRONT, 1,800 FT SOUTH OF        PROJECT(S) :  0900987 
                    WASHINGTON STREET TO 3,400 FT NORTH OF THE PLAZA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       386,650.16  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       387,749.61  100.2844% 
   3   35-1878024     RAGLE INC                                                                  $       389,999.06  100.8661% 
   4   35-1636776     LINKEL COMPANY                                                             $       863,447.50  223.3149% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1009310          |(   3  ) 35-1878024 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN ENHANCEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16250.00000       16250.00|   12000.00000       12000.00|    8500.00000        8500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      90.00000          90.00|     160.00000         160.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      50.00000         450.00|     215.00000        1935.00|      80.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   30000.00000       30000.00|   19300.00000       19300.00|   19500.00000       19500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    7700.00000        7700.00|    6320.00000        6320.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-08607             4868.000  LFT  |      10.25000       49897.00|      11.50000       55982.00|      11.00000       53548.00 
  LINEAR GRADING                          |                             |                             | 
0012 205-06932               54.000  LFT  |      18.00000         972.00|      15.94000         860.76|      12.00000         648.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937             4900.000  LFT  |       2.00000        9800.00|       1.39000        6811.00|       1.30000        6370.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      24.00000        2400.00|      23.90000        2390.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0015 207-08262             5960.000  SYS  |       1.30000        7748.00|       4.85000       28906.00|       1.50000        8940.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0016 210-08097                6.000  EACH |     250.00000        1500.00|     400.00000        2400.00|     275.00000        1650.00 
  RESET , SANDSTONE BLOCKS                |                             |                             | 
0017 211-09264               12.000  CYS  |      18.00000         216.00|      31.00000         372.00|      32.50000         390.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0018 301-07448             1430.000  TON  |      22.00000       31460.00|      23.60000       33748.00|      25.00000       35750.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-04489              113.000  TON  |      18.00000        2034.00|      23.15000        2615.95|      25.00000        2825.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1009310         |(   3  ) 35-1878024 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 304-07492                2.000  TON  |     195.00000         390.00|      98.00000         196.00|     125.00000         250.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0021 402-07432              959.000  TON  |      76.00000       72884.00|      76.00000       72884.00|      76.00000       72884.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07435              779.000  TON  |      67.40000       52504.60|      67.40000       52504.60|      67.40000       52504.60 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07450               37.000  TON  |      90.00000        3330.00|      90.00000        3330.00|      90.00000        3330.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0024 406-05520                3.100  TON  |     465.00000        1441.50|     465.00000        1441.50|     465.00000        1441.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 603-90028               32.000  LFT  |      34.00000        1088.00|      47.21000        1510.72|      25.00000         800.00 
  FENCE, SPLIT RAIL, RESET                |                             |                             | 
0026 604-91404              245.000  SYS  |      53.00000       12985.00|      30.25000        7411.25|      50.00000       12250.00 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0027 615-06496               28.000  EACH |      95.00000        2660.00|      95.00000        2660.00|      85.00000        2380.00 
  PARKING BARRIER                         |                             |                             | 
0028 616-02320                9.000  SYS  |       1.00000           9.00|      18.25000         164.25|       5.00000          45.00 
  GEOTEXTILES                             |                             |                             | 
0029 616-06451                7.500  TON  |     135.00000        1012.50|      39.30000         294.75|      70.00000         525.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 621-01004                2.000  EACH |     725.00000        1450.00|     715.00000        1430.00|     715.00000        1430.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06545                2.000  TON  |    1140.00000        2280.00|    1140.00000        2280.00|    1140.00000        2280.00 
  FERTILIZER                              |                             |                             | 
0032 621-06554             1118.000  LBS  |       2.25000        2515.50|       2.25000        2515.50|       2.25000        2515.50 
  SEED MIXTURE, U                         |                             |                             | 
0033 621-06565                9.000  TON  |     450.00000        4050.00|     450.00000        4050.00|     450.00000        4050.00 
  MULCHING MATERIAL                       |                             |                             | 
0034 621-06567               15.000  kGAL |       1.00000          15.00|       1.00000          15.00|       1.00000          15.00 
  WATER                                   |                             |                             | 
0035 621-06575             3764.000  SYS  |       5.00000       18820.00|       2.68000       10087.52|       4.00000       15056.00 
  SODDING, NURSERY                        |                             |                             | 
0036 621-07642               35.000  CYS  |      92.50000        3237.50|      92.50000        3237.50|      92.50000        3237.50 
  SOIL PREPARATION                        |                             |                             | 
0037 621-09273              105.000  SYS  |       1.70000         178.50|       1.69000         177.45|       1.69000         177.45 
  WEED BARRIER                            |                             |                             | 
0038 621-98038                9.500  CYS  |      74.00000         703.00|      73.50000         698.25|      73.50000         698.25 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0039 628-09408                9.000  MOS  |     375.00000        3375.00|     160.00000        1440.00|     200.00000        1800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0040 628-09409                9.000  MOS  |     100.00000         900.00|     215.00000        1935.00|      75.00000         675.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1009310         |(   3  ) 35-1878024 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 715-90836               20.000  EACH |     250.00000        5000.00|     170.00000        3400.00|     150.00000        3000.00 
  PIPE END SECTION, 8 IN.                 |                             |                             | 
0043 801-03290                5.000  EACH |     305.00000        1525.00|     275.00000        1375.00|     275.00000        1375.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06640               10.000  EACH |     140.00000        1400.00|     125.00000        1250.00|     125.00000        1250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    4000.00000        4000.00|    7440.00000        7440.00|   22000.00000       22000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07119               48.000  LFT  |      27.50000        1320.00|      25.00000        1200.00|      25.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0048 802-05701              143.000  LFT  |      36.60000        5233.80|      32.00000        4576.00|      36.60000        5233.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0049 808-06713             2284.000  LFT  |       0.28000         639.52|       0.28000         639.52|       0.28000         639.52 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0050 808-06714             5313.000  LFT  |       0.28000        1487.64|       0.28000        1487.64|       0.28000        1487.64 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-06726               20.000  LFT  |       1.50000          30.00|       1.50000          30.00|       1.50000          30.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 808-75056              170.000  LFT  |       0.70000         119.00|       0.68000         115.60|       0.68000         115.60 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                             |                             | 
0053 808-97222                5.000  EACH |      45.00000         225.00|      45.00000         225.00|      45.00000         225.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0054 306-08034              621.000  SYS  |       5.60000        3477.60|       2.85000        1769.85|       4.50000        2794.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0055 603-91714               63.000  LFT  |      22.50000        1417.50|      22.50000        1417.50|      42.00000        2646.00 
  FENCE, RAIL, WOOD                       |                             |                             | 
0056 603-06045               58.000  LFT  |      35.00000        2030.00|      35.00000        2030.00|      62.00000        3596.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0057 732-04749              261.000  LFT  |      34.00000        8874.00|      50.50000       13180.50|      52.00000       13572.00 
  CASING , 8 INCHES                       |                             |                             | 
0058 802-06830               40.000  SFT  |      88.00000        3520.00|      88.60000        3544.00|      88.58000        3543.20 
  SIGN , TRAIL ALUMINUM SHEET MODIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       386,650.16|           $       387,749.61|           $       389,999.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       386,650.16|           $       387,749.61|           $       389,999.06 
==================================================================================================================================== 
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     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN ENHANCEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     200.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     200.00000        1800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   50000.00000       50000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-08607             4868.000  LFT  |       5.00000       24340.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0012 205-06932               54.000  LFT  |      10.00000         540.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937             4900.000  LFT  |       2.00000        9800.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      40.00000        4000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0015 207-08262             5960.000  SYS  |      10.00000       59600.00|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0016 210-08097                6.000  EACH |     100.00000         600.00|                             | 
  RESET , SANDSTONE BLOCKS                |                             |                             | 
0017 211-09264               12.000  CYS  |      32.00000         384.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0018 301-07448             1430.000  TON  |      28.00000       40040.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-04489              113.000  TON  |      31.00000        3503.00|                             | 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 304-07492                2.000  TON  |     500.00000        1000.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0021 402-07432              959.000  TON  |     200.00000      191800.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07435              779.000  TON  |     190.00000      148010.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07450               37.000  TON  |     150.00000        5550.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0024 406-05520                3.100  TON  |     500.00000        1550.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 603-90028               32.000  LFT  |      80.00000        2560.00|                             | 
  FENCE, SPLIT RAIL, RESET                |                             |                             | 
0026 604-91404              245.000  SYS  |      80.00000       19600.00|                             | 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0027 615-06496               28.000  EACH |     120.00000        3360.00|                             | 
  PARKING BARRIER                         |                             |                             | 
0028 616-02320                9.000  SYS  |      10.00000          90.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0029 616-06451                7.500  TON  |      50.00000         375.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 621-01004                2.000  EACH |    2000.00000        4000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06545                2.000  TON  |    1600.00000        3200.00|                             | 
  FERTILIZER                              |                             |                             | 
0032 621-06554             1118.000  LBS  |       5.00000        5590.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0033 621-06565                9.000  TON  |     600.00000        5400.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0034 621-06567               15.000  kGAL |     120.00000        1800.00|                             | 
  WATER                                   |                             |                             | 
0035 621-06575             3764.000  SYS  |      12.00000       45168.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0036 621-07642               35.000  CYS  |      50.00000        1750.00|                             | 
  SOIL PREPARATION                        |                             |                             | 
0037 621-09273              105.000  SYS  |      15.00000        1575.00|                             | 
  WEED BARRIER                            |                             |                             | 
0038 621-98038                9.500  CYS  |     150.00000        1425.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0039 628-09408                9.000  MOS  |     300.00000        2700.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0040 628-09409                9.000  MOS  |     200.00000        1800.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : SR -32298-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 715-90836               20.000  EACH |     400.00000        8000.00|                             | 
  PIPE END SECTION, 8 IN.                 |                             |                             | 
0043 801-03290                5.000  EACH |     350.00000        1750.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06640               10.000  EACH |     200.00000        2000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   50000.00000       50000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07119               48.000  LFT  |      35.00000        1680.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0048 802-05701              143.000  LFT  |      45.00000        6435.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0049 808-06713             2284.000  LFT  |       1.50000        3426.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0050 808-06714             5313.000  LFT  |       1.50000        7969.50|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0051 808-06726               20.000  LFT  |      10.00000         200.00|                             | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 808-75056              170.000  LFT  |       4.00000         680.00|                             | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 8 IN.           |                             |                             | 
0053 808-97222                5.000  EACH |     150.00000         750.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0054 306-08034              621.000  SYS  |      10.00000        6210.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0055 603-91714               63.000  LFT  |     100.00000        6300.00|                             | 
  FENCE, RAIL, WOOD                       |                             |                             | 
0056 603-06045               58.000  LFT  |     100.00000        5800.00|                             | 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0057 732-04749              261.000  LFT  |      12.00000        3132.00|                             | 
  CASING , 8 INCHES                       |                             |                             | 
0058 802-06830               40.000  SFT  |     400.00000       16000.00|                             | 
  SIGN , TRAIL ALUMINUM SHEET MODIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       863,447.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       863,447.50|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 241 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : SR -32330-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/10 
     LOCATION     : ON TIGER ROAD FROM GERALD ROAD TO SR 70                          PROJECT(S) :  0901024 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       334,800.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       340,543.50  101.7155% 
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     CALL ORDER   : 241                     CONTRACT ID : SR -32330-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     100.00000         200.00|      90.00000         180.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                8.000  MOS  |      60.00000         480.00|      50.00000         400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   16700.00000       16700.00|   17000.00000       17000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              400.000  TON  |      34.00000       13600.00|      38.00000       15200.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-07449              850.000  TON  |      22.00000       18700.00|       9.55000        8117.50| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              350.000  TON  |     117.00000       40950.00|     110.00000       38500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08042            42392.000  SYS  |       0.23000        9750.16|       0.40000       16956.80| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              480.000  SYS  |       0.75000         360.00|       0.75000         360.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07433             4012.000  TON  |      53.00000      212636.00|      51.60000      207019.20| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451              180.000  TON  |      53.00000        9540.00|      58.00000       10440.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               11.000  TON  |     425.00000        4675.00|     465.00000        5115.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 628-09408                4.000  MOS  |     375.00000        1500.00|     375.00000        1500.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                4.000  MOS  |      60.00000         240.00|     100.00000         400.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-03290                2.000  EACH |     275.00000         550.00|     305.00000         610.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 241 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : SR -32330-A                  COUNTIES : PERRY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06640               16.000  EACH |     125.00000        2000.00|     140.00000        2240.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |    2913.84000        2913.84|   16500.00000       16500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       334,800.00|           $       340,543.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       334,800.00|           $       340,543.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : SR -32390-A                  COUNTIES : DAVIESS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/10 
     LOCATION     : ON MAXWELL AVE; ON MAYSVILLE ROAD AND SW 5TH STREET;             PROJECT(S) :  0901122 
                    ON NW 16TH STREET; ON OAK GROVE ROAD IN WASHINGTON                             0901123 
                                                                                                   0901124 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       179,438.25  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       189,425.40  105.5658% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       235,000.00  130.9643% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : SR -32390-A                  COUNTIES : DAVIESS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-2040801 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |    3000.00000        3000.00|     965.00000         965.00|   11700.00000       11700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              202.000  TON  |      24.50000        4949.00|      35.00000        7070.00|      35.00000        7070.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 306-08034              391.000  SYS  |       0.65000         254.15|      13.50000        5278.50|       6.40000        2502.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08042            28224.000  SYS  |       0.65000       18345.60|       0.35000        9878.40|       0.43000       12136.32 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 402-07433             2411.000  TON  |      49.50000      119344.50|      53.50000      128988.50|      68.00000      163948.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07438              200.000  TON  |      49.00000        9800.00|      51.00000       10200.00|      67.00000       13400.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0012 406-05520                9.000  TON  |     200.00000        1800.00|     600.00000        5400.00|     600.00000        5400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 628-09408                9.000  MOS  |     150.00000        1350.00|     300.00000        2700.00|     150.00000        1350.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0014 628-09409                9.000  MOS  |      60.00000         540.00|      55.00000         495.00|     100.00000         900.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0015 801-03290                8.000  EACH |     285.00000        2280.00|     135.00000        1080.00|     275.00000        2200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               79.000  EACH |     130.00000       10270.00|     135.00000       10665.00|     125.00000        9875.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    7500.00000        7500.00|    6700.00000        6700.00|    4513.28000        4513.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       179,438.25|           $       189,425.40|           $       235,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       179,438.25|           $       189,425.40|           $       235,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/01/10 
     LOCATION     : ON DAN JONES ROAD FROM 2500 NORTH TO 300 SOUTH IN                PROJECT(S) :  0901100 
                    CITY OF AVON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       996,500.00  100.0000% 
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       997,500.00  100.1004% 
   3   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $     1,071,564.51  107.5328% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,089,286.65  109.3113% 
   5   35-1139301     E & B PAVING INC                                                           $     1,110,000.00  111.3899% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1151771          |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1100.00000        1100.00|    2000.00000        2000.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   36836.02000       36836.02|   60000.00000       60000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-08607            15709.000  LFT  |       3.60000       56552.40|       1.50000       23563.50|       2.10000       32988.90 
  LINEAR GRADING                          |                             |                             | 
0008 205-06932              170.000  LFT  |       9.30000        1581.00|       9.30000        1581.00|       9.80000        1666.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0009 205-06933               11.000  EACH |      73.00000         803.00|      73.00000         803.00|      77.00000         847.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0010 205-06937             1920.000  LFT  |       1.30000        2496.00|       1.30000        2496.00|       1.40000        2688.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08266             7493.000  SYS  |       2.25000       16859.25|       7.50000       56197.50|      17.00000      127381.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0012 304-07491              256.900  TON  |     120.00000       30828.00|      92.00000       23634.80|     145.00000       37250.50 
  HMA PATCHING, TYPE C                    |                             |                             | 
0013 304-07494             4327.000  TON  |      72.00000      311544.00|      68.00000      294236.00|      70.00000      302890.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0014 306-08034            61508.000  SYS  |       0.50000       30754.00|       0.50000       30754.00|       0.90000       55357.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08432              515.000  SYS  |       6.30000        3244.50|       7.00000        3605.00|       8.50000        4377.50 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07434             5462.000  TON  |      61.00000      333182.00|      58.00000      316796.00|      63.00000      344106.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0017 406-05520               29.200  TON  |     500.00000       14600.00|     100.00000        2920.00|     400.00000       11680.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 604-07894               70.000  SYS  |     130.00000        9100.00|     203.22000       14225.40|     200.00000       14000.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0019 604-07904                9.300  SYS  |     130.00000        1209.00|     256.19000        2382.57|     210.00000        1953.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 610-07488               82.120  TON  |     190.00000       15602.80|     200.00000       16424.00|     120.00000        9854.40 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0021 611-08232               40.000  EACH |     150.00000        6000.00|     225.00000        9000.00|     275.00000       11000.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0022 621-01004                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     315.00000         315.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06560            13856.000  SYS  |       0.46000        6373.76|       0.46000        6373.76|       0.50000        6928.00 
  MULCHED SEEDING, U                      |                             |                             | 
0024 628-09402                3.000  MOS  |    2300.00000        6900.00|    1500.00000        4500.00|    1900.00000        5700.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 715-01354              626.000  LFT  |      20.00000       12520.00|       2.00000        1252.00|       8.00000        5008.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0026 801-03290                2.000  EACH |     308.00000         616.00|     121.00000         242.00|     125.00000         250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203             1940.000  LFT  |       0.50000         970.00|       1.00000        1940.00|       0.75000        1455.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207             1940.000  LFT  |       1.20000        2328.00|       0.90000        1746.00|       1.20000        2328.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               76.000  EACH |      62.00000        4712.00|      61.00000        4636.00|      65.00000        4940.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   48000.00000       48000.00|   77154.38000       77154.38|   24500.00000       24500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 805-02328              785.000  LFT  |       0.25000         196.25|       0.25000         196.25|       0.26000         204.10 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0032 805-78795              267.000  LFT  |       8.00000        2136.00|       8.00000        2136.00|       8.45000        2256.15 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 808-06703            35066.000  LFT  |       0.31000       10870.46|       0.30000       10519.80|       0.32000       11221.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75245            38246.000  LFT  |       0.32000       12238.72|       0.30000       11473.80|       0.32000       12238.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75297               60.000  LFT  |       5.84000         350.40|       5.00000         300.00|       5.30000         318.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320               11.000  EACH |      56.00000         616.00|      77.00000         847.00|      81.32000         894.52 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-75325                3.000  EACH |     293.00000         879.00|      86.00000         258.00|      90.80000         272.40 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75996              752.000  EACH |       5.00000        3760.00|       3.85000        2895.20|       4.00000        3008.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              752.000  EACH |      12.77000        9603.04|      12.77000        9603.04|      13.50000       10152.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 808-92027              560.000  LFT  |       1.49000         834.40|       0.90000         504.00|       0.95000         532.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       996,500.00|           $       997,500.00|           $     1,071,564.51 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       996,500.00|           $       997,500.00|           $     1,071,564.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1300.00000        1300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   32000.00000       32000.00|  164342.00000      164342.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-08607            15709.000  LFT  |       1.20000       18850.80|       2.00000       31418.00| 
  LINEAR GRADING                          |                             |                             | 
0008 205-06932              170.000  LFT  |      10.00000        1700.00|       9.30000        1581.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0009 205-06933               11.000  EACH |      75.00000         825.00|      73.00000         803.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0010 205-06937             1920.000  LFT  |       1.40000        2688.00|       1.30000        2496.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08266             7493.000  SYS  |       9.00000       67437.00|      16.00000      119888.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0012 304-07491              256.900  TON  |      95.00000       24405.50|     135.00000       34681.50| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0013 304-07494             4327.000  TON  |      84.00000      363468.00|      63.00000      272601.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0014 306-08034            61508.000  SYS  |       0.50000       30754.00|       0.30000       18452.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08432              515.000  SYS  |       4.50000        2317.50|       0.30000         154.50| 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07434             5462.000  TON  |      67.00000      365954.00|      55.00000      300410.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0017 406-05520               29.200  TON  |     460.00000       13432.00|     500.00000       14600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 604-07894               70.000  SYS  |      90.00000        6300.00|     200.00000       14000.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0019 604-07904                9.300  SYS  |      90.00000         837.00|     310.00000        2883.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0020 610-07488               82.120  TON  |     120.00000        9854.40|      55.00000        4516.60| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 611-08232               40.000  EACH |     205.00000        8200.00|     340.00000       13600.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0022 621-01004                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06560            13856.000  SYS  |       0.50000        6928.00|       0.46000        6373.76| 
  MULCHED SEEDING, U                      |                             |                             | 
0024 628-09402                3.000  MOS  |    1500.00000        4500.00|    2500.00000        7500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0025 715-01354              626.000  LFT  |      22.00000       13772.00|       8.00000        5008.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0026 801-03290                2.000  EACH |     310.00000         620.00|     121.00000         242.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203             1940.000  LFT  |       0.50000         970.00|       0.75000        1455.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207             1940.000  LFT  |       1.40000        2716.00|       1.45000        2813.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               76.000  EACH |      65.00000        4940.00|      61.00000        4636.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   59000.00000       59000.00|   45208.15000       45208.15| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 805-02328              785.000  LFT  |       0.25000         196.25|       0.25000         196.25| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0032 805-78795              267.000  LFT  |       8.00000        2136.00|       8.00000        2136.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 808-06703            35066.000  LFT  |       0.35000       12273.10|       0.30000       10519.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75245            38246.000  LFT  |       0.35000       13386.10|       0.30000       11473.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75297               60.000  LFT  |       6.00000         360.00|       5.00000         300.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320               11.000  EACH |      58.00000         638.00|      77.00000         847.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-75325                3.000  EACH |     300.00000         900.00|      86.00000         258.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0038 808-75996              752.000  EACH |       4.00000        3008.00|       3.85000        2895.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 261                     CONTRACT ID : SR -32421-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75998              752.000  EACH |      13.00000        9776.00|      12.77000        9603.04| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 808-92027              560.000  LFT  |       1.50000         840.00|       0.90000         504.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,089,286.65|           $     1,110,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,089,286.65|           $     1,110,000.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 265                     CONTRACT ID : SR -32563-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BREMEN TRAIN DEPOT                             COMPLETION DATE : 10/31/10 
     LOCATION     : AT BREMEN B&O TRAIN DEPOT IN BREMEN                              PROJECT(S) :  0900441 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       235,539.80  100.0000% 
   2   35-1432056     L L GEANS CONSTRUCTION COMPANY                                             $       247,946.73  105.2674% 
   3   35-1841857     CRI CONSTRUCTION INC                                                       $       444,869.00  188.8721% 
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     CALL ORDER   : 265                     CONTRACT ID : SR -32563-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1432056          |(   3  ) 35-1841857 
                                          |MICHIANA CONTRACTING INC     |L L GEANS CONSTRUCTION COMPA |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BREMEN TRAIN DEPOT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1100.00000        1100.00|       1.00000           1.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|     129.41000         258.82|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               22.000  MOS  |      30.00000         660.00|      59.31000        1304.82|     200.00000        4400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   12275.00000       12275.00|    2452.00000        2452.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 210-05758                       LUMP |  146300.00000      146300.00|  187648.00000      187648.00|  320000.00000      320000.00 
  BUILDING                                |                             |                             | 
0011 301-07448               34.000  TON  |      28.00000         952.00|      45.15000        1535.10|      90.00000        3060.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 402-07432               17.000  TON  |     162.00000        2754.00|     148.89000        2531.13|     150.00000        2550.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 402-07435               12.000  TON  |     130.00000        1560.00|     120.14000        1441.68|     150.00000        1800.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0014 402-07440               17.000  TON  |     160.00000        2720.00|     148.89000        2531.13|     150.00000        2550.00 
  HMA BASE, TYPE A                        |                             |                             | 
0015 604-03643               15.000  SYS  |     140.00000        2100.00|     148.17000        2222.55|     140.00000        2100.00 
  BRICK PAVERS                            |                             |                             | 
0016 604-91404              221.000  SYS  |      37.00000        8177.00|      28.05000        6199.05|      55.00000       12155.00 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0017 604-91531               94.000  SYS  |      33.70000        3167.80|      25.50000        2397.00|      50.00000        4700.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0018 605-06090              180.000  LFT  |      22.25000        4005.00|      16.83000        3029.40|      30.00000        5400.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0019 628-09408               11.000  MOS  |     110.00000        1210.00|     226.46000        2491.06|     450.00000        4950.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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     CALL ORDER   : 265                     CONTRACT ID : SR -32563-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1432056         |(   3  ) 35-1841857 
                                          |MICHIANA CONTRACTING INC     |L L GEANS CONSTRUCTION COMPA |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09409               11.000  MOS  |      55.00000         605.00|      70.09000         770.99|     100.00000        1100.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 715-05059                       LUMP |     599.00000         599.00|     647.00000         647.00|    2500.00000        2500.00 
  SEWER , SERVICE                         |                             |                             | 
0022 719-03975                       LUMP |    5815.00000        5815.00|    6342.00000        6342.00|    7500.00000        7500.00 
  BUILDING PLUMBING                       |                             |                             | 
0023 720-08299                1.000  EACH |       1.00000           1.00|       1.00000           1.00|    1000.00000        1000.00 
  DROP INLET                              |                             |                             | 
0024 732-04596                1.000  EACH |     577.00000         577.00|     970.00000         970.00|    2500.00000        2500.00 
  WATER SERVICE                           |                             |                             | 
0025 801-06775                       LUMP |    1050.00000        1050.00|     540.00000         540.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 807-03694                       LUMP |   18887.00000       18887.00|    7701.00000        7701.00|   22449.00000       22449.00 
  BUILDING ELECTRICAL                     |                             |                             | 
0027 807-03974                       LUMP |   20860.00000       20860.00|   14927.00000       14927.00|   18750.00000       18750.00 
  BUILDING HEATING, VENTILATION, AIR      |                             |                             | 
  CONDITIONING                            |                             |                             | 
     SECTION TOTALS                       |           $       235,539.80|           $       247,946.73|           $       444,869.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       235,539.80|           $       247,946.73|           $       444,869.00 
==================================================================================================================================== 
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     CALL ORDER   : 267                     CONTRACT ID : SR -32621-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BUILDING EXPANSION AND RESTORATION                          COMPLETION DATE : 10/31/10 
     LOCATION     : ALONG MICHIGAN ROAD IN CITY OF PLYMOUTH                          PROJECT(S) :  0900442 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1432056     L L GEANS CONSTRUCTION COMPANY                                             $       354,623.73  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       367,886.00  103.7398% 
   3   35-0461550     LARSON-DANIELSON CONSTRUCTION                                              $       395,599.00  111.5546% 
   4   35-1460625     LEO BROWN CONSTRUCTION CO                                                  $       483,801.00  136.4266% 
   5   35-1841857     CRI CONSTRUCTION INC                                                       $       550,005.00  155.0954% 
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     CALL ORDER   : 267                     CONTRACT ID : SR -32621-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1432056          |(   2  ) 35-1657131          |(   3  ) 35-0461550 
                                          |L L GEANS CONSTRUCTION COMPA |MICHIANA CONTRACTING INC     |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BUILDING EXPANSION AND RESTORATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |       1.00000           1.00|    1100.00000        1100.00|       1.00000           1.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     258.82000         517.64|      78.00000         156.00|     161.93000         323.86 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               22.000  MOS  |    1304.82000       28706.04|      30.00000         660.00|      21.59000         474.98 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    2233.00000        2233.00|   17300.00000       17300.00|    1281.38000        1281.38 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 628-09408               11.000  MOS  |     226.46000        2491.06|     110.00000        1210.00|       8.15000          89.65 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0011 628-09409               11.000  MOS  |      70.09000         770.99|      55.00000         605.00|      50.74000         558.14 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0012 711-03973                       LUMP |  297441.00000      297441.00|  296400.00000      296400.00|  329338.92000      329338.92 
  BUILDING ARCHITECTURAL                  |                             |                             | 
0013 711-98282                       LUMP |   21342.00000       21342.00|   50350.00000       50350.00|   63083.47000       63083.47 
  BUILDING ELECTRICAL                     |                             |                             | 
0014 801-06775                       LUMP |    1116.00000        1116.00|     100.00000         100.00|     442.60000         442.60 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       354,623.73|           $       367,886.00|           $       395,599.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       354,623.73|           $       367,886.00|           $       395,599.00 
==================================================================================================================================== 
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     CALL ORDER   : 267                     CONTRACT ID : SR -32621-A                  COUNTIES : MARSHALL 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1460625          |(   5   ) 35-1841857         |(      ) 
                                          |LEO BROWN CONSTRUCTION CO    |CRI CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BUILDING EXPANSION AND RESTORATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5476.00000        5476.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     300.00000         600.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               22.000  MOS  |      75.00000        1650.00|     200.00000        4400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   25760.00000       25760.00|   22000.00000       22000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 628-09408               11.000  MOS  |     125.00000        1375.00|     300.00000        3300.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0011 628-09409               11.000  MOS  |     100.00000        1100.00|     200.00000        2200.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0012 711-03973                       LUMP |  390000.00000      390000.00|  456000.00000      456000.00| 
  BUILDING ARCHITECTURAL                  |                             |                             | 
0013 711-98282                       LUMP |   58234.00000       58234.00|   60000.00000       60000.00| 
  BUILDING ELECTRICAL                     |                             |                             | 
0014 801-06775                       LUMP |       1.00000           1.00|     500.00000         500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       483,801.00|           $       550,005.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       483,801.00|           $       550,005.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 271                     CONTRACT ID : SR -32826-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/26/10 
     LOCATION     : 0N WEST JEFFERSON BLVD. FROM THE LUTHERAN HOSPITAL               PROJECT(S) :  0901786 
                    ENTRANCE EAST OF I-69 RAMP TO WEST OF ARDMORE AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       907,029.84  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       938,712.20  103.4930% 
   3   35-1139301     E & B PAVING INC                                                           $       987,448.89  108.8662% 
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     CALL ORDER   : 271                     CONTRACT ID : SR -32826-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |WAYNE ASPHALT & CONSTRUCTION |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1600.00000        1600.00|    2500.00000        2500.00|    2239.95000        2239.95 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45350.00000       45350.00|   46500.00000       46500.00|   49000.00000       49000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              103.000  TON  |      14.00000        1442.00|      51.00000        5253.00|      44.00000        4532.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490             1430.000  TON  |      58.00000       82940.00|     150.00000      214500.00|      56.00000       80080.00 
  HMA PATCHING, TYPE B , PARTIAL PATCHING |                             |                             | 
0009 306-08034           117941.000  SYS  |       0.55000       64867.55|       0.01000        1179.41|       0.75000       88455.75 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              924.000  SYS  |       1.55000        1432.20|       5.00000        4620.00|       2.70000        2494.80 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433            10451.000  TON  |      51.00000      533001.00|      35.00000      365785.00|      55.00000      574805.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              649.000  TON  |      45.00000       29205.00|      50.45000       32742.05|      55.00000       35695.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520               33.000  TON  |     100.00000        3300.00|       1.00000          33.00|      40.00000        1320.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               76.000  TON  |      70.00000        5320.00|     150.00000       11400.00|     130.00000        9880.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                4.000  MOS  |     300.00000        1200.00|     270.00000        1080.00|     250.00000        1000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                4.000  MOS  |      50.00000         200.00|      65.00000         260.00|     100.00000         400.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               10.000  EACH |     300.00000        3000.00|     400.00000        4000.00|     400.00000        4000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                8.000  EACH |     108.00000         864.00|     130.00000        1040.00|     130.00000        1040.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06203            10000.000  LFT  |       0.50000        5000.00|       0.01000         100.00|       0.01000         100.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : SR -32826-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |WAYNE ASPHALT & CONSTRUCTION |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06207            10000.000  LFT  |       0.85000        8500.00|       0.01000         100.00|       0.01000         100.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               47.000  EACH |      88.00000        4136.00|     100.00000        4700.00|     100.00000        4700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   23000.00000       23000.00|  149187.49000      149187.49|   33200.00000       33200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448              340.000  DAY  |       2.50000         850.00|       0.01000           3.40|       1.50000         510.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 805-78470            13283.000  LFT  |       0.25000        3320.75|       0.18000        2390.94|       0.18000        2390.94 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0025 805-78785               32.000  EACH |     575.00000       18400.00|     640.00000       20480.00|     640.00000       20480.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0026 805-78795             4830.000  LFT  |       8.00000       38640.00|       8.50000       41055.00|       8.50000       41055.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0027 808-06701             7280.000  LFT  |       0.27000        1965.60|       0.28000        2038.40|       0.30000        2184.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0028 808-06703            38636.000  LFT  |       0.27000       10431.72|       0.28000       10818.08|       0.30000       11590.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0029 808-75245            25026.000  LFT  |       0.27000        6757.02|       0.28000        7007.28|       0.25000        6256.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75260              320.000  LFT  |       3.00000         960.00|       1.70000         544.00|       1.70000         544.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0031 808-75278              437.000  LFT  |       3.00000        1311.00|       1.70000         742.90|       1.70000         742.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0032 808-75297              770.000  LFT  |       4.50000        3465.00|       3.50000        2695.00|       3.50000        2695.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0033 808-75320               50.000  EACH |      60.00000        3000.00|      56.00000        2800.00|      56.00000        2800.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0034 808-75325               35.000  EACH |      75.00000        2625.00|      80.00000        2800.00|      80.00000        2800.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0035 808-98796              157.000  LFT  |       6.00000         942.00|       2.25000         353.25|       2.25000         353.25 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $       907,029.84|           $       938,712.20|           $       987,448.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       907,029.84|           $       938,712.20|           $       987,448.89 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30797-A                  COUNTIES : WABASH          WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/13/10 
     LOCATION     : ON SR 114 FROM 1.66 MILES EAST OF SR 13                          PROJECT(S) :  0800176 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,890,052.25  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,057,581.74  108.8637% 
   3   35-0997978     PHEND & BROWN INC                                                          $     2,063,975.89  109.2021% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30797-A                  COUNTIES : WABASH          WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1400.00000        1400.00|   10000.00000       10000.00|    1400.00000        1400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     120.00000         240.00|      80.00000         160.00|     300.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     120.00000         120.00|      80.00000          80.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      80.00000         480.00|      36.00000         216.00|      60.00000         360.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |      80.00000         960.00|      36.00000         432.00|      50.00000         600.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   94000.00000       94000.00|  100000.00000      100000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02271                5.000  EACH |      76.00000         380.00|      70.03000         350.15|     861.00000        4305.00 
  HEADWALL, REMOVE                        |                             |                             | 
0014 202-91385                1.000  EACH |     230.00000         230.00|     142.46000         142.46|     385.00000         385.00 
  INLET, REMOVE                           |                             |                             | 
0015 202-91922                1.000  EACH |     230.00000         230.00|     769.65000         769.65|     535.00000         535.00 
  STUMP, REMOVE                           |                             |                             | 
0016 202-93741                2.000  EACH |     575.00000        1150.00|     695.00000        1390.00|     350.00000         700.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 202-96133              212.000  LFT  |       1.00000         212.00|       2.05000         434.60|       4.00000         848.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-08607               90.000  LFT  |      12.00000        1080.00|      11.50000        1035.00|       7.00000         630.00 
  LINEAR GRADING                          |                             |                             | 
0020 207-08267              885.000  SYS  |       3.50000        3097.50|      18.51000       16381.35|       4.00000        3540.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30797-A                  COUNTIES : WABASH          WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 213-09270              185.000  CYS  |      55.00000       10175.00|      64.40000       11914.00|      56.00000       10360.00 
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             | 
0022 301-07448             1107.000  TON  |       5.00000        5535.00|       5.00000        5535.00|      12.00000       13284.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-01180             4267.000  TON  |       9.00000       38403.00|       5.00000       21335.00|      20.00000       85340.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 304-07491             1643.000  TON  |      50.00000       82150.00|      69.31000      113876.33|      65.00000      106795.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0025 304-07491             1700.000  TON  |      50.00000       85000.00|      66.23000      112591.00|      65.00000      110500.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0026 306-08034           127626.000  SYS  |       0.10000       12762.60|       0.11000       14038.86|       0.35000       44669.10 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0027 306-08043             1973.000  SYS  |       0.10000         197.30|       0.22000         434.06|       2.00000        3946.00 
  MILLING, TRANSITION                     |                             |                             | 
0028 306-08432            11623.000  SYS  |       0.10000        1162.30|       0.01000         116.23|       0.01000         116.23 
  MILLING, APPROACH                       |                             |                             | 
0029 401-06264                       LUMP |    3000.00000        3000.00|   25000.00000       25000.00|    8400.00000        8400.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-07328            10502.000  TON  |      57.00000      598614.00|      53.89000      565952.78|      59.00000      619618.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07379            13991.000  TON  |      52.00000      727532.00|      48.27000      675345.57|      49.00000      685559.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0032 402-07434              192.000  TON  |      38.00000        7296.00|      51.21000        9832.32|      59.00000       11328.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0033 402-07439              245.000  TON  |      38.00000        9310.00|      43.40000       10633.00|      49.00000       12005.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0034 402-07452               60.000  TON  |      52.00000        3120.00|      63.22000        3793.20|      65.00000        3900.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0035 406-05520               76.000  TON  |      40.00000        3040.00|      10.00000         760.00|       1.00000          76.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-09238                8.000  EACH |      75.00000         600.00|     125.00000        1000.00|      75.00000         600.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0037 601-94689                2.000  EACH |    2800.00000        5600.00|    2865.00000        5730.00|    3618.00000        7236.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 604-07902               12.600  SYS  |     340.00000        4284.00|     352.00000        4435.20|     350.00000        4410.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0039 610-07488             2506.000  TON  |      38.00000       95228.00|      35.00000       87710.00|      46.00000      115276.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0040 611-06497                5.000  EACH |     205.00000        1025.00|     188.87000         944.35|     125.00000         625.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06520               23.000  EACH |     100.00000        2300.00|     210.76000        4847.48|     630.00000       14490.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30797-A                  COUNTIES : WABASH          WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 615-06525                1.000  EACH |     480.00000         480.00|     498.96000         498.96|     300.00000         300.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0043 615-06527               23.000  EACH |     100.00000        2300.00|     300.86000        6919.78|     650.92000       14971.16 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 616-06405               67.000  TON  |      35.00000        2345.00|      35.34000        2367.78|      29.00000        1943.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06626              145.000  SYS  |       7.00000        1015.00|       6.70000         971.50|       6.70000         971.50 
  MULCHED SEEDING, D                      |                             |                             | 
0047 628-09402                6.000  MOS  |    1000.00000        6000.00|    1843.50000       11061.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0048 628-09407                6.000  MOS  |     100.00000         600.00|     231.00000        1386.00|     231.00000        1386.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0049 715-05051               66.000  LFT  |      40.00000        2640.00|      26.65000        1758.90|      37.00000        2442.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0050 715-05121               80.000  LFT  |     120.00000        9600.00|      68.56000        5484.80|     129.00000       10320.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0051 715-05123               66.000  LFT  |     135.00000        8910.00|      87.53000        5776.98|     127.00000        8382.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0052 715-05595                6.000  LFT  |     120.00000         720.00|     184.83000        1108.98|      42.00000         252.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0053 715-05756                6.000  LFT  |     110.00000         660.00|     175.28000        1051.68|      36.00000         216.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0054 715-08306               30.000  TON  |      50.00000        1500.00|      71.12000        2133.60|      80.00000        2400.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0055 720-44000                2.000  EACH |     430.00000         860.00|     464.04000         928.08|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0056 720-45035                1.000  EACH |    1500.00000        1500.00|    1477.48000        1477.48|    1376.00000        1376.00 
  INLET, F7                               |                             |                             | 
0057 720-94840                5.000  EACH |     135.00000         675.00|      20.00000         100.00|     100.00000         500.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0058 801-03290                3.000  EACH |      82.00000         246.00|     152.00000         456.00|      82.00000         246.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0059 801-04308                7.000  EACH |      60.00000         420.00|     310.00000        2170.00|      60.00000         420.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06203             7700.000  LFT  |       0.10000         770.00|       0.18000        1386.00|       0.30000        2310.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             3850.000  LFT  |       1.10000        4235.00|       0.84000        3234.00|       2.25000        8662.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : SRS-30797-A                  COUNTIES : WABASH          WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 801-06216               50.000  LFT  |       1.50000          75.00|       1.11000          55.50|       5.00000         250.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0063 801-06218               50.000  LFT  |       2.00000         100.00|       5.04000         252.00|       9.71000         485.50 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0064 801-06625               36.000  EACH |      50.00000        1800.00|      60.00000        2160.00|      50.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0065 801-06640               58.000  EACH |      72.00000        4176.00|      54.00000        3132.00|      72.00000        4176.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06775                       LUMP |   17100.00000       17100.00|  172036.84000      172036.84|   11000.00000       11000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07119              150.000  LFT  |       1.00000         150.00|       0.87000         130.50|       6.25000         937.50 
  BARRICADE, III-B                        |                             |                             | 
0068 801-92448              540.000  DAY  |       1.00000         540.00|       0.01000           5.40|       1.50000         810.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0069 808-09378             8440.000  LFT  |       0.05000         422.00|       0.07000         590.80|       0.10000         844.00 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0070 808-09379            77206.000  LFT  |       0.05000        3860.30|       0.07000        5404.42|       0.10000        7720.60 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0071 808-09380            30145.000  LFT  |       0.05000        1507.25|       0.07000        2110.15|       0.10000        3014.50 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0072 808-09381                       LUMP |    1200.00000        1200.00|     800.00000         800.00|    1200.00000        1200.00 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0073 808-75297               50.000  LFT  |       3.00000         150.00|       3.20000         160.00|      10.00000         500.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0074 808-75300              244.000  LFT  |       1.00000         244.00|       0.95000         231.80|       3.00000         732.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0075 808-75996              802.000  EACH |       3.00000        2406.00|       2.62000        2101.24|       5.65000        4531.30 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0076 808-75998              802.000  EACH |      13.00000       10426.00|      12.99000       10417.98|      17.00000       13634.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,890,052.25|           $     2,057,581.74|           $     2,063,975.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,890,052.25|           $     2,057,581.74|           $     2,063,975.89 
==================================================================================================================================== 
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     CALL ORDER   : 315                     CONTRACT ID : SRS-32314-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/28/10 
     LOCATION     : ON OAK HILL ROAD FROM US 20 TO SR 49 IN TOWN OF PORTER           PROJECT(S) :  0900840 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       187,096.35  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       187,943.81  100.4530% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 315                     CONTRACT ID : SRS-32314-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    9000.00000        9000.00|    9300.00000        9300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 203-08607             9861.000  LFT  |       0.15000        1479.15|       0.01000          98.61| 
  LINEAR GRADING                          |                             |                             | 
0009 303-01180              380.000  TON  |      30.00000       11400.00|      50.00000       19000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 306-08043              420.000  SYS  |       6.00000        2520.00|       3.00000        1260.00| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              955.000  SYS  |       6.00000        5730.00|       3.00000        2865.00| 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07433             1200.000  TON  |      72.00000       86400.00|      62.00000       74400.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 615-06520                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0017 621-01004                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0018 621-06560             2200.000  SYS  |       1.02000        2244.00|       2.50000        5500.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0020 801-03290                2.000  EACH |      96.00000         192.00|     130.00000         260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06640               24.000  EACH |      89.00000        2136.00|      90.00000        2160.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   10000.00000       10000.00|    3000.00000        3000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-78470              636.000  LFT  |       0.40000         254.40|       0.40000         254.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0024 805-78795              212.000  LFT  |       8.15000        1727.80|       8.15000        1727.80| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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     CALL ORDER   : 315                     CONTRACT ID : SRS-32314-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0025 805-92951                1.000  EACH |     120.00000         120.00|     120.00000         120.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0026 808-75245            11700.000  LFT  |       0.38000        4446.00|       0.28000        3276.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75297               48.000  LFT  |       6.00000         288.00|      16.75000         804.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 306-08042            13420.000  SYS  |       1.25000       16775.00|       1.30000       17446.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0029 402-07451              236.000  TON  |      85.00000       20060.00|      88.00000       20768.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0030 610-07487               80.000  TON  |     125.00000       10000.00|     180.00000       14400.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 406-05520               20.000  TON  |       1.00000          20.00|     425.00000        8500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
     SECTION TOTALS                       |           $       187,096.35|           $       187,943.81|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       187,096.35|           $       187,943.81|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 317 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 317                     CONTRACT ID : SRS-32315-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/28/10 
     LOCATION     : ON WAVERLY RD FROM I-94 TO US 12                                 PROJECT(S) :  0900841 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       188,809.57  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       193,141.11  102.2941% 
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     CALL ORDER   : 317                     CONTRACT ID : SRS-32315-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     750.00000         750.00|    1093.42000        1093.42| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    9000.00000        9000.00|    9656.85000        9656.85| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 203-08607             8957.000  LFT  |       0.15000        1343.55|       0.01000          89.57| 
  LINEAR GRADING                          |                             |                             | 
0009 303-01180              344.000  TON  |      25.00000        8600.00|      37.82000       13010.08| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 306-08043             1510.000  SYS  |       5.00000        7550.00|       1.34000        2023.40| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              862.000  SYS  |       5.00000        4310.00|       8.35000        7197.70| 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07433             1284.000  TON  |      70.00000       89880.00|      62.60000       80378.40| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 615-06520                3.000  EACH |     500.00000        1500.00|    1100.00000        3300.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0017 621-01004                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0018 621-06560             2000.000  SYS  |       1.06000        2120.00|       1.08000        2160.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0020 801-03290                2.000  EACH |      96.00000         192.00|     130.00000         260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06640               33.000  EACH |      84.00000        2772.00|      90.00000        2970.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    9000.00000        9000.00|    4971.98000        4971.98| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-78470             1176.000  LFT  |       0.40000         470.40|       0.40000         470.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0024 805-78795              392.000  LFT  |       8.15000        3194.80|       8.15000        3194.80| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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     CALL ORDER   : 317                     CONTRACT ID : SRS-32315-A                  COUNTIES : PORTER 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0025 805-92951                2.000  EACH |     120.00000         240.00|     120.00000         240.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0026 808-75245            11500.000  LFT  |       0.40000        4600.00|       0.28000        3220.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75297               58.000  LFT  |      22.76000        1320.08|      12.35000         716.30| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 306-08042            13317.000  SYS  |       1.22000       16246.74|       1.31000       17445.27| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0029 402-07451              236.000  TON  |      70.00000       16520.00|      82.03000       19359.08| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0030 610-07487               71.000  TON  |     125.00000        8875.00|     182.34000       12946.14| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 406-05520               21.000  TON  |       1.00000          21.00|     387.32000        8133.72| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
     SECTION TOTALS                       |           $       188,809.57|           $       193,141.11|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       188,809.57|           $       193,141.11|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/10 
     LOCATION     : ON US 6 FROM SR 3 EAST JUNTION TO I-69                           PROJECT(S) :  0800974 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,499,046.86  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,642,090.10  105.7239% 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    9500.00000        9500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |      85.00000         255.00|      50.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               30.000  MOS  |      36.00000        1080.00|      40.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  125000.00000      125000.00|  132500.00000      132500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241             2250.000  LFT  |       2.75000        6187.50|       1.85000        4162.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-90277               38.000  EACH |     160.00000        6080.00|      40.00000        1520.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0014 202-93741               26.000  EACH |     275.00000        7150.00|     170.00000        4420.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 203-02000               70.000  CYS  |       0.01000           0.70|      10.00000         700.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0017 301-07448             1050.000  TON  |       4.00000        4200.00|       5.00000        5250.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-01180             2850.000  TON  |       4.00000       11400.00|       5.00000       14250.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07491             5245.000  TON  |      60.00000      314700.00|      80.00000      419600.00| 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0020 304-07491              450.000  TON  |     160.00000       72000.00|      70.00000       31500.00| 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 306-08034           212980.000  SYS  |       0.01000        2129.80|       0.40000       85192.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08432            18151.000  SYS  |       0.01000         181.51|       0.10000        1815.10| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07328            17585.000  TON  |      44.30000      779015.50|      65.00000     1143025.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 402-07442               45.000  TON  |      25.00000        1125.00|      60.00000        2700.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0026 406-05520               63.600  TON  |       1.00000          63.60|      50.00000        3180.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 408-07504               12.000  TON  |    1250.00000       15000.00|     500.00000        6000.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0028 412-09355           117000.000  SYS  |       0.01000        1170.00|       0.31000       36270.00| 
  FOG SEAL                                |                             |                             | 
0029 601-09238              291.000  EACH |      75.00000       21825.00|     120.00000       34920.00| 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0030 601-92948              450.000  LFT  |       7.00000        3150.00|       6.50000        2925.00| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0031 601-94689               26.000  EACH |    2800.00000       72800.00|    3300.00000       85800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             2250.000  LFT  |      20.00000       45000.00|      18.00000       40500.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 604-07894               70.000  SYS  |     161.50000       11305.00|     150.00000       10500.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0034 604-07897               17.000  SYS  |     391.30000        6652.10|     150.00000        2550.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0035 604-07899               33.000  SYS  |     215.40000        7108.20|     150.00000        4950.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0036 604-07901               10.000  SYS  |     229.10000        2291.00|     150.00000        1500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0037 604-07902               45.000  SYS  |     222.40000       10008.00|     150.00000        6750.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0038 604-07903                9.000  SYS  |     163.25000        1469.25|     150.00000        1350.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0039 610-07488             1494.000  TON  |      70.00000      104580.00|      40.00000       59760.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0041 615-06527               26.000  EACH |     525.00000       13650.00|     645.00000       16770.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0042 628-09402               10.000  MOS  |    1735.00000       17350.00|    1667.00000       16670.00| 
  FIELD OFFICE, B                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 321 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 628-09407               20.000  MOS  |     460.00000        9200.00|     200.00000        4000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0045 720-44000               10.000  EACH |     500.00000        5000.00|     250.00000        2500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 720-45605               15.000  LFT  |     100.00000        1500.00|     500.00000        7500.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0047 725-06858              210.000  LFT  |     159.85000       33568.50|     200.00000       42000.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0048 725-06859               80.000  LFT  |     234.91000       18792.80|     200.00000       16000.00| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0049 725-06868               70.000  LFT  |     117.82000        8247.40|     200.00000       14000.00| 
  PIPE LINER, THERMOPLASTIC, 21 IN.       |                             |                             | 
0050 801-03290                6.000  EACH |     132.00000         792.00|     132.00000         792.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-06203             6250.000  LFT  |       1.00000        6250.00|       2.00000       12500.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06207             6250.000  LFT  |       1.00000        6250.00|       2.00000       12500.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 801-06211               57.000  EACH |      85.00000        4845.00|      85.00000        4845.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0054 801-06216             1250.000  LFT  |       1.14000        1425.00|       2.30000        2875.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0055 801-06218             1250.000  LFT  |       4.74000        5925.00|       6.00000        7500.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0056 801-06640               52.000  EACH |     107.00000        5564.00|     107.00000        5564.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06775                       LUMP |  547975.00000      547975.00|  129900.00000      129900.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-92448              500.000  DAY  |       1.50000         750.00|       1.00000         500.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0059 805-02441            18000.000  LFT  |       0.13000        2340.00|       0.18000        3240.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0060 805-02445                1.000  EACH |    6300.00000        6300.00|    7000.00000        7000.00| 
  CONTROLLER CABINET, P1                  |                             |                             | 
0061 805-78205                5.000  EACH |     750.00000        3750.00|     850.00000        4250.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 805-78230                3.000  EACH |    1110.00000        3330.00|     900.00000        2700.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0063 805-78415                4.000  EACH |    1800.00000        7200.00|    2200.00000        8800.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0064 805-78420                4.000  EACH |     250.00000        1000.00|     200.00000         800.00| 
  DISCONNECT HANGER                       |                             |                             | 
0065 805-78485              300.000  LFT  |       1.40000         420.00|       2.10000         630.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0066 805-78490              775.000  LFT  |       1.50000        1162.50|       2.40000        1860.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0067 805-78785               38.000  EACH |     415.00000       15770.00|     610.00000       23180.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0068 805-78795             6000.000  LFT  |       7.20000       43200.00|       8.10000       48600.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0069 808-06701             2500.000  LFT  |       0.27000         675.00|       0.27000         675.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-75205           132000.000  LFT  |       0.27000       35640.00|       0.27000       35640.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0071 808-75240            11000.000  LFT  |       0.27000        2970.00|       0.27000        2970.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0072 808-75245            40000.000  LFT  |       0.27000       10800.00|       0.27000       10800.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75278              250.000  LFT  |       3.00000         750.00|       1.65000         412.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0074 808-75290             1250.000  LFT  |       3.00000        3750.00|       3.35000        4187.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0075 808-75297              850.000  LFT  |       4.00000        3400.00|       3.46000        2941.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0076 808-75300              650.000  LFT  |       1.25000         812.50|       0.87000         565.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0077 808-75320               62.000  EACH |      60.00000        3720.00|      57.00000        3534.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0078 808-75996             1900.000  EACH |       0.01000          19.00|       0.24000         456.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-31386-A                  COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 808-75998             1900.000  EACH |       0.01000          19.00|       1.24000        2356.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0080 808-92027            13500.000  LFT  |       0.75000       10125.00|       0.56000        7560.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0081 805-78510              300.000  LFT  |       1.25000         375.00|       1.90000         570.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0082 720-45615               15.000  LFT  |     100.00000        1500.00|     500.00000        7500.00| 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
     SECTION TOTALS                       |           $     2,499,046.86|           $     2,642,090.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,499,046.86|           $     2,642,090.10|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 323                     CONTRACT ID : SRS-32371-A                  COUNTIES : MONROE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON OLD SR 37S, FROM SR 37 TO ROGERS STREET                       PROJECT(S) :  0901074 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       158,410.86  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       195,242.07  123.2504% 
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     CALL ORDER   : 323                     CONTRACT ID : SRS-32371-A                  COUNTIES : MONROE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|     650.00000         650.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    3500.00000        3500.00|    1820.00000        1820.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180               74.000  TON  |      22.00000        1628.00|      52.00000        3848.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07491              757.000  TON  |      53.00000       40121.00|      72.21000       54662.97| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08034            11786.000  SYS  |       0.53000        6246.58|       0.75000        8839.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              776.000  SYS  |       0.53000         411.28|       3.30000        2560.80| 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07434             1081.000  TON  |      55.40000       59887.40|      66.50000       71886.50| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0012 402-07452               50.000  TON  |      57.00000        2850.00|      65.00000        3250.00| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0013 406-05520                5.000  TON  |     200.00000        1000.00|     600.00000        3000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07488               64.000  TON  |      62.50000        4000.00|     115.00000        7360.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0015 628-09403                4.000  MOS  |    1200.00000        4800.00|     700.00000        2800.00| 
  FIELD OFFICE, C                         |                             |                             | 
0016 801-03290                2.000  EACH |     260.00000         520.00|     210.00000         420.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06207              494.000  LFT  |       1.10000         543.40|       1.80000         889.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               11.000  EACH |     125.00000        1375.00|     155.00000        1705.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    5500.00000        5500.00|    6900.00000        6900.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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     CALL ORDER   : 323                     CONTRACT ID : SRS-32371-A                  COUNTIES : MONROE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 802-05701              319.000  LFT  |      10.00000        3190.00|      10.25000        3269.75| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0021 802-05702               67.000  LFT  |       9.50000         636.50|       9.75000         653.25| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0022 802-07059               30.000  EACH |      21.00000         630.00|      21.50000         645.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0023 802-76025              158.000  SFT  |      18.00000        2844.00|      19.00000        3002.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0024 802-76035               53.000  SFT  |      19.00000        1007.00|      20.00000        1060.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0025 808-75205            10206.000  LFT  |       0.55000        5613.30|       0.40000        4082.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0026 808-75245             9888.000  LFT  |       0.55000        5438.40|       0.40000        3955.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75320                2.000  EACH |      85.00000         170.00|      70.00000         140.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0028 808-75325                2.000  EACH |     125.00000         250.00|      96.00000         192.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0029 808-75996              127.000  EACH |      13.00000        1651.00|      14.00000        1778.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0030 808-75998              127.000  EACH |      26.00000        3302.00|      27.50000        3492.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0031 808-97323              198.000  LFT  |       4.00000         792.00|      12.00000        2376.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       158,410.86|           $       195,242.07|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       158,410.86|           $       195,242.07|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 325                     CONTRACT ID : SRS-32418-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/05/10 
     LOCATION     : ON WISCONSIN STREET FROM OLD RIDGE ROAD TO 10TH STREET           PROJECT(S) :  0900518 
                    IN TOWN OF HOBART 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       309,795.74  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       354,296.70  114.3646% 
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     CALL ORDER   : 325                     CONTRACT ID : SRS-32418-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|    1013.83000        1013.83| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   15780.00000       15780.00|   17089.25000       17089.25| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 301-07448               50.000  TON  |      15.00000         750.00|     150.77000        7538.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 304-07490              281.000  TON  |     110.00000       30910.00|     200.76000       56413.56| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08034            25198.000  SYS  |       1.65000       41576.70|       1.59000       40064.82| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08432             1876.000  SYS  |       3.00000        5628.00|       4.01000        7522.76| 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07433             2079.000  TON  |      62.50000      129937.50|      64.62000      134344.98| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              104.000  TON  |      62.50000        6500.00|      90.37000        9398.48| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                6.000  TON  |    1400.00000        8400.00|     599.70000        3598.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 408-07504                3.000  TON  |       1.00000           3.00|    6147.14000       18441.42| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0016 610-07487              216.000  TON  |      75.00000       16200.00|     110.37000       23839.92| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 628-09408                4.000  MOS  |     125.00000         500.00|     200.00000         800.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                4.000  MOS  |     100.00000         400.00|      41.00000         164.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-03290                2.000  EACH |      96.00000         192.00|     130.00000         260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 325                     CONTRACT ID : SRS-32418-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06207             1207.000  LFT  |       1.00000        1207.00|       2.74000        3307.18| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06218              156.000  LFT  |       4.14000         645.84|       6.65000        1037.40| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0022 801-06640               23.000  EACH |      87.00000        2001.00|      90.00000        2070.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   22000.00000       22000.00|    2263.88000        2263.88| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 805-78470             5000.000  LFT  |       0.32000        1600.00|       0.32000        1600.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0025 805-78785               10.000  EACH |     120.00000        1200.00|     120.00000        1200.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0026 805-78795             1600.000  LFT  |       8.00000       12800.00|       8.00000       12800.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0027 808-06703             5624.000  LFT  |       0.30000        1687.20|       0.29000        1630.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-06713              226.000  LFT  |       1.00000         226.00|       1.15000         259.90| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-06714              226.000  LFT  |       1.00000         226.00|       1.15000         259.90| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0030 808-75245            11820.000  LFT  |       0.30000        3546.00|       0.29000        3427.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75260               96.000  LFT  |       3.00000         288.00|       1.70000         163.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0032 808-75297              339.000  LFT  |       4.50000        1525.50|       3.40000        1152.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0033 808-75300              876.000  LFT  |       1.00000         876.00|       0.91000         797.16| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0034 808-75320               13.000  EACH |      65.00000         845.00|      68.00000         884.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0035 808-75325                4.000  EACH |      85.00000         340.00|      82.00000         328.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0036 808-75340                2.000  EACH |     400.00000         800.00|     310.00000         620.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       309,795.74|           $       354,296.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       309,795.74|           $       354,296.70|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-32425-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/14/10 
     LOCATION     : ON VARIOUS ROADS IN JOHNSON COUNTY WITHIN                        PROJECT(S) :  0901168 
                    SEYMOUR DISTRICT                                                               0901169 
                                                                                                   0901170 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       624,000.00  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       639,396.39  102.4674% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       673,381.00  107.9136% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       701,500.00  112.4199% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-32425-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1357381          |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1400.00000        1400.00|    2400.00000        2400.00|    2075.00000        2075.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   23600.00000       23600.00|   26000.00000       26000.00|   13308.83000       13308.83 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              198.000  TON  |      34.00000        6732.00|      20.00000        3960.00|      35.00000        6930.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 306-08034            94246.000  SYS  |       0.30000       28273.80|       0.70000       65972.20|       0.27000       25446.42 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08432             2527.000  SYS  |       2.00000        5054.00|       1.00000        2527.00|       0.27000         682.29 
  MILLING, APPROACH                       |                             |                             | 
0010 402-07432              794.000  TON  |      50.00000       39700.00|      52.00000       41288.00|      58.00000       46052.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0011 402-07433             1001.000  TON  |      49.00000       49049.00|      50.00000       50050.00|      55.00000       55055.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07434             5982.000  TON  |      53.00000      317046.00|      53.00000      317046.00|      61.50000      367893.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0013 402-07450               80.000  TON  |      72.00000        5760.00|      53.00000        4240.00|      50.00000        4000.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0014 402-07451               86.000  TON  |      82.00000        7052.00|      51.00000        4386.00|      48.00000        4128.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 402-07452              547.000  TON  |      68.00000       37196.00|      54.00000       29538.00|      65.00000       35555.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0016 406-05520               26.000  TON  |     500.00000       13000.00|     400.00000       10400.00|     470.00000       12220.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07486               18.000  TON  |     139.00000        2502.00|      60.00000        1080.00|     102.00000        1836.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 610-07487               57.000  TON  |     121.00000        6897.00|      57.00000        3249.00|     135.00000        7695.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 610-07488              135.000  TON  |     137.00000       18495.00|      64.00000        8640.00|     120.00000       16200.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-32425-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09401                3.000  MOS  |    1000.00000        3000.00|    1200.00000        3600.00|    2500.00000        7500.00 
  FIELD OFFICE, A                         |                             |                             | 
0021 801-03290               16.000  EACH |     120.00000        1920.00|     125.00000        2000.00|     120.00000        1920.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               57.000  EACH |     100.00000        5700.00|     105.00000        5985.00|     100.00000        5700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   10318.74000       10318.74|   13000.00000       13000.00|   17880.00000       17880.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06703            73490.000  LFT  |       0.27000       19842.30|       0.29000       21312.10|       0.27000       19842.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             4268.000  LFT  |       0.27000        1152.36|       0.29000        1237.72|       0.27000        1152.36 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            50803.000  LFT  |       0.27000       13716.81|       0.29000       14732.87|       0.27000       13716.81 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75998              409.000  EACH |      16.11000        6588.99|      16.50000        6748.50|      16.11000        6588.99 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       624,000.00|           $       639,396.39|           $       673,381.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       624,000.00|           $       639,396.39|           $       673,381.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-32425-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1400.00000        1400.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   22954.17000       22954.17|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              198.000  TON  |      32.00000        6336.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 306-08034            94246.000  SYS  |       0.47000       44295.62|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08432             2527.000  SYS  |       2.25000        5685.75|                             | 
  MILLING, APPROACH                       |                             |                             | 
0010 402-07432              794.000  TON  |      52.00000       41288.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0011 402-07433             1001.000  TON  |      52.00000       52052.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07434             5982.000  TON  |      62.00000      370884.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0013 402-07450               80.000  TON  |      60.00000        4800.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0014 402-07451               86.000  TON  |      60.00000        5160.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 402-07452              547.000  TON  |      60.00000       32820.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0016 406-05520               26.000  TON  |     500.00000       13000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07486               18.000  TON  |     130.00000        2340.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 610-07487               57.000  TON  |     130.00000        7410.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 610-07488              135.000  TON  |     130.00000       17550.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0020 628-09401                3.000  MOS  |    2200.00000        6600.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : SRS-32425-A                  COUNTIES : JOHNSON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-03290               16.000  EACH |     120.00000        1920.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               57.000  EACH |     100.00000        5700.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   18000.00000       18000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06703            73490.000  LFT  |       0.27000       19842.30|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             4268.000  LFT  |       0.27000        1152.36|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            50803.000  LFT  |       0.27000       13716.81|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75998              409.000  EACH |      16.11000        6588.99|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       701,500.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       701,500.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-32459-A                  COUNTIES : CLAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON HARMONY ROAD FROM OHIO STREET IN CENTER POINT TO              PROJECT(S) :  0901208 
                    JACKSON STREET IN HARMONY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $       734,382.98  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       765,402.80  104.2239% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-32459-A                  COUNTIES : CLAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2  ) 35-1357381          |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1094.58000        1094.58|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   29844.48000       29844.48|   28000.00000       28000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490             1855.000  TON  |      45.12000       83697.60|      72.00000      133560.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08034            97743.000  SYS  |       0.31000       30300.33|       0.60000       58645.80| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08432              970.000  SYS  |       0.63000         611.10|       1.00000         970.00| 
  MILLING, APPROACH                       |                             |                             | 
0010 402-07433             9273.000  TON  |      45.12000      418397.76|      40.00000      370920.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07451             1855.000  TON  |      45.12000       83697.60|      41.00000       76055.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0012 406-05520               24.700  TON  |     490.00000       12103.00|     400.00000        9880.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487               92.000  TON  |      80.09000        7368.28|      70.00000        6440.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 628-09408                3.000  MOS  |     100.00000         300.00|     200.00000         600.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |      75.00000         225.00|      50.00000         150.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 720-44000               25.000  EACH |       0.01000           0.25|     500.00000       12500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-03290                2.000  EACH |     135.00000         270.00|     140.00000         280.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               22.000  EACH |     120.00000        2640.00|     125.00000        2750.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   19573.00000       19573.00|   15000.00000       15000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-32459-A                  COUNTIES : CLAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-06703            83800.000  LFT  |       0.26000       21788.00|       0.28000       23464.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0021 808-75245            83800.000  LFT  |       0.26000       21788.00|       0.28000       23464.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0022 808-75297              160.000  LFT  |       4.25000         680.00|       4.50000         720.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       734,382.98|           $       765,402.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       734,382.98|           $       765,402.80|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : SRS-32492-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON COURT STREET FROM 121ST STREET TO CLARK STREET IN TOWN        PROJECT(S) :  0901042 
                    OF CROWN POINT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       382,397.65  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       435,821.56  113.9708% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SRS-32492-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1144.86000        1144.86|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   19119.68200       19119.68|   22000.00000       22000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-01015                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  CLEARING AND GRUBBING , TREE TRIMMING   |                             |                             | 
0009 202-02279              420.000  LFT  |       8.90000        3738.00|      14.00000        5880.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0010 202-52710              422.180  SYS  |      12.26000        5175.93|      12.00000        5066.16| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 304-07490              175.000  TON  |     165.04000       28882.00|     100.00000       17500.00| 
  HMA PATCHING, TYPE B , UNDISTRIBUTED    |                             |                             | 
0012 306-08034            24000.000  SYS  |       1.49000       35760.00|       2.00000       48000.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08043               73.500  SYS  |       1.49000         109.52|      15.00000        1102.50| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             1605.000  SYS  |       5.63000        9036.15|       6.88000       11042.40| 
  MILLING, APPROACH                       |                             |                             | 
0017 406-05520                5.580  TON  |     388.58000        2168.28|     900.00000        5022.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 604-07894               77.000  SYS  |     121.79000        9377.83|      90.00000        6930.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0019 604-07896               36.000  SYS  |     142.32000        5123.52|     100.00000        3600.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0020 604-07897              187.000  SYS  |     121.70000       22757.90|      90.00000       16830.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0021 604-07899               33.000  SYS  |     152.60000        5035.80|     100.00000        3300.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0022 604-07901               15.000  SYS  |     227.84000        3417.60|     100.00000        1500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SRS-32492-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 604-07903               35.000  SYS  |     117.84000        4124.40|     100.00000        3500.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 604-91404              151.600  SYS  |      55.15000        8360.74|      50.00000        7580.00| 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0025 605-01870              100.000  LFT  |      26.94000        2694.00|      40.00000        4000.00| 
  CURB, CONCRETE, A                       |                             |                             | 
0026 605-06140              420.000  LFT  |      26.83000       11268.60|      40.00000       16800.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0027 610-07487              132.410  TON  |     104.51000       13838.17|     150.00000       19861.50| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 628-09408                3.000  MOS  |     279.43000         838.29|     350.00000        1050.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0029 628-09409                3.000  MOS  |      53.74000         161.22|     125.00000         375.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0030 720-44000               20.000  EACH |     512.24000       10244.80|     750.00000       15000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 801-01504                2.000  EACH |      40.00000          80.00|      40.00000          80.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0032 801-01505                2.000  EACH |      65.00000         130.00|      40.00000          80.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0033 801-03290                3.000  EACH |     128.00000         384.00|     128.00000         384.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06640               37.000  EACH |      90.00000        3330.00|      90.00000        3330.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |   13851.27000       13851.27|   40000.00000       40000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06703             5000.000  LFT  |       0.28000        1400.00|       0.27000        1350.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06706             1600.000  LFT  |       3.35000        5360.00|       3.50000        5600.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75043             1700.000  LFT  |       0.89000        1513.00|       1.00000        1700.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0039 808-75215              348.000  LFT  |       1.68000         584.64|       2.00000         696.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN. , CROSS HATCH                       |                             |                             | 
0040 808-75245            14175.000  LFT  |       0.28000        3969.00|       0.27000        3827.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-97323              252.000  LFT  |       3.96000         997.92|       3.50000         882.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SRS-32492-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 402-07433             1980.000  TON  |      64.74000      128185.20|      72.00000      142560.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0043 402-07451              161.850  TON  |      74.88000       12119.33|      75.00000       12138.75| 
  HMA WEDGE AND LEVEL,  TYPE B ,          |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0044 604-07894               50.000  SYS  |     132.24000        6612.00|      95.00000        4750.00| 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
     SECTION TOTALS                       |           $       382,397.65|           $       435,821.56|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       382,397.65|           $       435,821.56|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32495-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON GREENWOOD AVENUE FROM SR 55 TO US 231 IN CROWN POINT          PROJECT(S) :  0901041 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       225,510.85  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       235,234.20  104.3117% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32495-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   11275.34000       11275.34|   11500.00000       11500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-01015                       LUMP |    1200.00000        1200.00|     600.00000         600.00| 
  CLEARING AND GRUBBING , TREE TRIMMING   |                             |                             | 
  ONLY                                    |                             |                             | 
0008 202-02279              399.000  LFT  |       9.32000        3718.68|      10.00000        3990.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-52710              196.000  SYS  |      16.36000        3206.56|      12.00000        2352.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 304-07490              135.000  TON  |     158.91000       21452.85|      85.00000       11475.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08034            13500.000  SYS  |       1.46000       19710.00|       1.70000       22950.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 306-08043               94.500  SYS  |       1.46000         137.97|       5.00000         472.50| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              559.000  SYS  |       6.05000        3381.95|       7.00000        3913.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 406-05520                3.000  TON  |     388.95000        1166.85|    1000.00000        3000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 604-07894               59.000  SYS  |     116.12000        6851.08|     100.00000        5900.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0018 604-07897              174.000  SYS  |     116.61000       20290.14|     100.00000       17400.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0019 604-91404               52.500  SYS  |      56.04000        2942.10|      75.00000        3937.50| 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0020 605-06140              399.000  LFT  |      24.23000        9667.77|      40.00000       15960.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0021 610-07487               47.000  TON  |     148.59000        6983.73|     155.00000        7285.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09408                4.000  MOS  |     215.15000         860.60|     350.00000        1400.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32495-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 628-09409                4.000  MOS  |      53.79000         215.16|     120.00000         480.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0024 720-44000                5.000  EACH |     574.14000        2870.70|     550.00000        2750.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 801-03290                5.000  EACH |     129.00000         645.00|     129.00000         645.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               32.000  EACH |      90.00000        2880.00|      90.00000        2880.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   11822.43000       11822.43|   17500.00000       17500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 805-78470              733.000  LFT  |       0.40000         293.20|       0.40000         293.20| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0029 805-78795              280.000  LFT  |       8.00000        2240.00|       8.00000        2240.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 808-06706              300.000  LFT  |       3.40000        1020.00|       3.40000        1020.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75043              700.000  LFT  |       0.89000         623.00|       0.89000         623.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0032 808-75245             7800.000  LFT  |       0.27000        2106.00|       0.27000        2106.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75260              320.000  LFT  |       1.65000         528.00|       1.65000         528.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0034 402-07433             1114.000  TON  |      63.03000       70215.42|      70.00000       77980.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0035 402-07451              115.000  TON  |      82.56000        9494.40|      70.00000        8050.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0036 105-06845                       LUMP |    1145.92000        1145.92|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0037 604-07894               50.000  SYS  |     131.24000        6562.00|     100.00000        5000.00| 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
     SECTION TOTALS                       |           $       225,510.85|           $       235,234.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       225,510.85|           $       235,234.20|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-32511-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 300N FROM PENNVILLE TO US 27                               PROJECT(S) :  0901365 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $       718,913.38  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       731,161.35  101.7037% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       804,449.23  111.8979% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-32511-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00|     200.00000         200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35822.00000       35822.00|   36000.00000       36000.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 203-02070                6.000  CYS  |      25.00000         150.00|       1.00000           6.00|       0.01000           0.06 
  BORROW                                  |                             |                             | 
0009 303-01180              471.000  TON  |      38.03000       17912.13|      37.00000       17427.00|      37.18000       17511.78 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490             1401.000  TON  |      62.22000       87170.22|      45.00000       63045.00|      35.00000       49035.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042           118407.000  SYS  |       0.15000       17761.05|       0.01000        1184.07|       0.01000        1184.07 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043              440.000  SYS  |       0.25000         110.00|       0.01000           4.40|       0.01000           4.40 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432             1342.000  SYS  |       0.65000         872.30|       0.01000          13.42|       0.01000          13.42 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433            10005.000  TON  |      44.83000      448524.15|      50.00000      500250.00|      62.45000      624812.25 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451              440.000  TON  |      53.87000       23702.80|      50.00000       22000.00|      62.45000       27478.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               33.000  TON  |      10.00000         330.00|      40.00000        1320.00|      10.00000         330.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487              111.000  TON  |      71.39000        7924.29|      50.00000        5550.00|     115.22000       12789.42 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 628-09401                4.000  MOS  |    1575.00000        6300.00|    1100.00000        4400.00|    1783.25000        7133.00 
  FIELD OFFICE, A                         |                             |                             | 
0019 801-03290                2.000  EACH |     123.00000         246.00|     123.00000         246.00|     123.00000         246.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             4787.000  LFT  |       0.70000        3350.90|       1.17000        5600.79|       0.84000        4021.08 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-32511-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               43.000  EACH |     103.00000        4429.00|     103.00000        4429.00|     103.00000        4429.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    8675.00000        8675.00|   14100.00000       14100.00|    1002.65000        1002.65 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 802-05701              654.000  LFT  |      11.00000        7194.00|      11.00000        7194.00|      11.00000        7194.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0025 802-76025              348.000  SFT  |      11.00000        3828.00|      11.00000        3828.00|      11.00000        3828.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0027 808-75205            95926.000  LFT  |       0.26000       24940.76|       0.26000       24940.76|       0.26000       24940.76 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             8707.000  LFT  |       0.26000        2263.82|       0.26000        2263.82|       0.26000        2263.82 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            39811.000  LFT  |       0.26000       10350.86|       0.26000       10350.86|       0.26000       10350.86 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 802-05702               30.000  LFT  |      10.00000         300.00|      10.00000         300.00|      10.00000         300.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0031 802-07059               56.000  EACH |      60.00000        3360.00|      60.00000        3360.00|      60.00000        3360.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0032 802-76035               12.000  SFT  |      13.00000         156.00|      13.00000         156.00|      13.00000         156.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0033 801-06203             4787.000  LFT  |       0.30000        1436.10|       0.29000        1388.23|       0.18000         861.66 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       718,913.38|           $       731,161.35|           $       804,449.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       718,913.38|           $       731,161.35|           $       804,449.23 
==================================================================================================================================== 
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     CALL ORDER   : 373                     CONTRACT ID : SRS-32513-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 1150W FROM DUNKIRK TO CR 900S                              PROJECT(S) :  0901367 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       302,024.82  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       306,310.42  101.4190% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       354,768.80  117.4635% 
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     CALL ORDER   : 373                     CONTRACT ID : SRS-32513-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1145884          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     950.00000         950.00|     900.00000         900.00|    1600.00000        1600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15000.00000       15000.00|   15780.00000       15780.00|   16500.00000       16500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02070                7.000  CYS  |       1.00000           7.00|      25.00000         175.00|       0.01000           0.07 
  BORROW                                  |                             |                             | 
0008 303-01180               20.000  TON  |      70.00000        1400.00|      46.87000         937.40|      57.31000        1146.20 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07490              577.000  TON  |      75.00000       43275.00|      58.60000       33812.20|      35.00000       20195.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08042            48533.000  SYS  |       0.10000        4853.30|       0.15000        7279.95|       0.01000         485.33 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              405.000  SYS  |       0.10000          40.50|       1.41000         571.05|       0.01000           4.05 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              431.000  SYS  |       0.10000          43.10|       2.86000        1232.66|       0.01000           4.31 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07433             4120.000  TON  |      45.00000      185400.00|      45.18000      186141.60|      63.00000      259560.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07451              170.000  TON  |      45.00000        7650.00|      73.32000       12464.40|      63.00000       10710.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520               14.000  TON  |      40.00000         560.00|      10.00000         140.00|      10.00000         140.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07487               36.000  TON  |      45.00000        1620.00|      78.71000        2833.56|     122.30000        4402.80 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 628-09401                4.000  MOS  |    1100.00000        4400.00|    1575.00000        6300.00|    1783.25000        7133.00 
  FIELD OFFICE, A                         |                             |                             | 
0018 801-03290                2.000  EACH |     135.00000         270.00|     238.00000         476.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06207             2164.000  LFT  |       1.14000        2466.96|       0.70000        1514.80|       0.84000        1817.76 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 373                     CONTRACT ID : SRS-32513-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1145884         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06640               15.000  EACH |     107.00000        1605.00|     119.00000        1785.00|     107.00000        1605.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |    5300.00000        5300.00|    9135.00000        9135.00|    2489.96000        2489.96 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 801-92448              360.000  DAY  |       1.00000         360.00|       0.01000           3.60|       0.01000           3.60 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0023 802-05701              299.000  LFT  |      11.00000        3289.00|      11.00000        3289.00|      11.00000        3289.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0024 802-07059               24.000  EACH |      60.00000        1440.00|      60.00000        1440.00|      60.00000        1440.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0025 802-76025              129.000  SFT  |      11.00000        1419.00|      11.00000        1419.00|      11.00000        1419.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0026 802-76035               59.000  SFT  |      13.00000         767.00|      13.00000         767.00|      13.00000         767.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0027 808-75205            43366.000  LFT  |       0.27500       11925.65|       0.25000       10841.50|       0.28000       12142.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             4666.000  LFT  |       0.27500        1283.15|       0.25000        1166.50|       0.28000        1306.48 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            18408.000  LFT  |       0.27500        5062.20|       0.25000        4602.00|       0.28000        5154.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75340                2.000  EACH |     395.00000         790.00|     325.00000         650.00|     395.00000         790.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0031 801-06203             2164.000  LFT  |       0.39000         843.96|       0.30000         649.20|       0.18000         389.52 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       302,024.82|           $       306,310.42|           $       354,768.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       302,024.82|           $       306,310.42|           $       354,768.80 
==================================================================================================================================== 
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     CALL ORDER   : 375                     CONTRACT ID : SRS-32517-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 06/28/10 
     LOCATION     : ON WEST WATER STREET FROM WESTERN CITY LIMIT TO US 27 IN         PROJECT(S) :  0901374 
                    CITY OF PORTLAND 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       122,489.15  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       132,217.23  107.9420% 
   3   26-2688853     STRAWSER CONSTRUCTION INC/ TAMI                                            $       145,083.06  118.4456% 
   4   35-1139301     E & B PAVING INC                                                           $       155,569.43  127.0067% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 375                     CONTRACT ID : SRS-32517-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 35-1065659          |(   3  ) 26-2688853 
                                          |PAVEMENT MAINTENANCE SYSTEMS |BROOKS CONSTRUCTION COMPANY  |STRAWSER CONSTRUCTION INC/ TA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     725.00000         725.00|     400.00000         400.00|     750.00000         750.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   11200.00000       11200.00|    6600.00000        6600.00|    9440.00000        9440.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              405.000  TON  |      73.28000       29678.40|      95.00000       38475.00|      88.00000       35640.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                5.000  TON  |    2658.77000       13293.85|    3400.00000       17000.00|    4258.00000       21290.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520            21112.000  SYS  |       2.38000       50246.56|       2.28000       48135.36|       2.84000       59958.08 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000               10.000  EACH |     200.00000        2000.00|     338.00000        3380.00|     225.00000        2250.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     165.00000         330.00|     130.00000         260.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               21.000  EACH |     108.00000        2268.00|      90.00000        1890.00|     100.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    7569.50000        7569.50|   11224.31000       11224.31|    8012.50000        8012.50 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              192.000  LFT  |       2.50000         480.00|       2.75000         528.00|       3.00000         576.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-06703             5330.000  LFT  |       0.31000        1652.30|       0.29000        1545.70|       0.32000        1705.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0016 808-06716             6332.000  LFT  |       0.31000        1962.92|       0.29000        1836.28|       0.32000        2026.24 
  LINE, REMOVE                            |                             |                             | 
0017 808-75240              666.000  LFT  |       0.31000         206.46|       0.29000         193.14|       0.32000         213.12 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0018 808-75245              336.000  LFT  |       0.31000         104.16|       0.29000          97.44|       0.32000         107.52 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 375                     CONTRACT ID : SRS-32517-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2   ) 35-1065659         |(   3  ) 26-2688853 
                                          |PAVEMENT MAINTENANCE SYSTEMS |BROOKS CONSTRUCTION COMPANY  |STRAWSER CONSTRUCTION INC/ TA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 808-75297               96.000  LFT  |       6.00000         576.00|       5.00000         480.00|       5.50000         528.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0020 808-75300               96.000  LFT  |       2.00000         192.00|       1.75000         168.00|       2.00000         192.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       122,489.15|           $       132,217.23|           $       145,083.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       122,489.15|           $       132,217.23|           $       145,083.06 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 375 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 375                     CONTRACT ID : SRS-32517-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     350.00000         350.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   13218.47000       13218.47|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              405.000  TON  |      60.00000       24300.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                5.000  TON  |    1200.00000        6000.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520            21112.000  SYS  |       4.00000       84448.00|                             | 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000               10.000  EACH |     475.04000        4750.40|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     130.00000         260.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               21.000  EACH |      90.00000        1890.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |   15500.00000       15500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              192.000  LFT  |       2.75000         528.00|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-06703             5330.000  LFT  |       0.29000        1545.70|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0016 808-06716             6332.000  LFT  |       0.29000        1836.28|                             | 
  LINE, REMOVE                            |                             |                             | 
0017 808-75240              666.000  LFT  |       0.29000         193.14|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0018 808-75245              336.000  LFT  |       0.29000          97.44|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 375 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 375                     CONTRACT ID : SRS-32517-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 808-75297               96.000  LFT  |       5.00000         480.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0020 808-75300               96.000  LFT  |       1.75000         168.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       155,569.43|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       155,569.43|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 377 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 377                     CONTRACT ID : SRS-32518-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 06/28/10 
     LOCATION     : ON WEST HIGH STREET FROM NORTH MIDDLE STREET TO US 27 IN         PROJECT(S) :  0901375 
                    CITY OF PORTLAND 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $        59,967.54  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        67,649.06  112.8095% 
   3   35-1139301     E & B PAVING INC                                                           $        77,843.07  129.8087% 
   4   26-2688853     STRAWSER CONSTRUCTION INC/ TAMI                                            $        80,084.98  133.5472% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 377                     CONTRACT ID : SRS-32518-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PAVEMENT MAINTENANCE SYSTEMS |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     525.00000         525.00|     230.00000         230.00|     350.00000         350.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9800.00000        9800.00|    3370.00000        3370.00|   11818.47000       11818.47 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              224.000  TON  |      73.28000       16414.72|     112.00000       25088.00|      60.00000       13440.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                2.000  TON  |    2658.77000        5317.54|    3400.00000        6800.00|    1200.00000        2400.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520             6773.000  SYS  |       2.44000       16526.12|       2.28000       15442.44|       4.00000       27092.00 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000                5.000  EACH |     460.00000        2300.00|     390.00000        1950.00|     475.04000        2375.20 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     140.00000         280.00|     135.00000         270.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               13.000  EACH |     110.00000        1430.00|     105.00000        1365.00|     105.00000        1365.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    5366.64000        5366.64|   11201.22000       11201.22|   16800.00000       16800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              528.000  LFT  |       2.30000        1214.40|       2.25000        1188.00|       2.25000        1188.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-75297               72.000  LFT  |       4.50000         324.00|       3.95000         284.40|       3.95000         284.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0016 808-75300              456.000  LFT  |       1.02000         465.12|       1.00000         456.00|       1.00000         456.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $        59,967.54|           $        67,649.06|           $        77,843.07 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        59,967.54|           $        67,649.06|           $        77,843.07 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 377                     CONTRACT ID : SRS-32518-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-2688853          |(       )                    |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     550.00000         550.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7510.00000        7510.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              224.000  TON  |      90.00000       20160.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                2.000  TON  |    4911.00000        9822.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520             6773.000  SYS  |       4.26000       28852.98|                             | 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000                5.000  EACH |     500.00000        2500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     240.00000         480.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               13.000  EACH |     125.00000        1625.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    5449.00000        5449.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              528.000  LFT  |       2.75000        1452.00|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-75297               72.000  LFT  |       7.50000         540.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0016 808-75300              456.000  LFT  |       2.50000        1140.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $        80,084.98|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        80,084.98|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 379                     CONTRACT ID : SRS-32524-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 06/25/10 
     LOCATION     : ON NORTH WAYNE STREET FROM SR 26 TO EAST VOTAW STREET            PROJECT(S) :  0901379 
                    IN CITY OF PORTLAND 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $        48,108.38  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        55,650.35  115.6770% 
   3   35-1139301     E & B PAVING INC                                                           $        61,128.31  127.0637% 
   4   26-2688853     STRAWSER CONSTRUCTION INC/ TAMI                                            $        66,814.16  138.8826% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 379                     CONTRACT ID : SRS-32524-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PAVEMENT MAINTENANCE SYSTEMS |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     525.00000         525.00|     230.00000         230.00|     350.00000         350.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7100.00000        7100.00|    2780.00000        2780.00|    9118.47000        9118.47 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              127.000  TON  |      73.28000        9306.56|     114.00000       14478.00|      60.00000        7620.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                2.000  TON  |    2658.77000        5317.54|    3400.00000        6800.00|    1200.00000        2400.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520             6864.000  SYS  |       2.42000       16610.88|       2.28000       15649.92|       4.00000       27456.00 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000                2.000  EACH |     200.00000         400.00|     538.00000        1076.00|     475.04000         950.08 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     158.00000         316.00|     132.00000         264.00|     132.00000         264.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               18.000  EACH |     102.00000        1836.00|     100.00000        1800.00|     100.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    5070.00000        5070.00|   11002.67000       11002.67|    9600.00000        9600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              720.000  LFT  |       1.02000         734.40|       1.00000         720.00|       1.00000         720.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-75297               48.000  LFT  |       4.50000         216.00|       3.90000         187.20|       3.90000         187.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0016 808-75300              672.000  LFT  |       1.00000         672.00|       0.98000         658.56|       0.98000         658.56 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $        48,108.38|           $        55,650.35|           $        61,128.31 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        48,108.38|           $        55,650.35|           $        61,128.31 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 379                     CONTRACT ID : SRS-32524-A                  COUNTIES : JAY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-2688853          |(       )                    |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     550.00000         550.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6632.00000        6632.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490              127.000  TON  |      90.00000       11430.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 408-07504                2.000  TON  |    5106.00000       10212.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09520             6864.000  SYS  |       4.19000       28760.16|                             | 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0010 720-44000                2.000  EACH |     225.00000         450.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0011 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               18.000  EACH |     115.00000        2070.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    4426.00000        4426.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06368              720.000  LFT  |       1.25000         900.00|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0015 808-75297               48.000  LFT  |       5.00000         240.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0016 808-75300              672.000  LFT  |       1.25000         840.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $        66,814.16|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        66,814.16|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : SRS-32534-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON 49TH AVENUE FROM BROADWAY TO HARRISON                         PROJECT(S) :  0901043 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       298,984.95  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       308,370.40  103.1391% 
   3   35-1841857     CRI CONSTRUCTION INC                                                       $       988,437.00  330.5976% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : SRS-32534-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1841857 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   22350.00000       22350.00|   15000.00000       15000.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02279              630.000  LFT  |       8.95000        5638.50|       8.00000        5040.00|     100.00000       63000.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-52710              734.000  SYS  |       9.75000        7156.50|       8.00000        5872.00|      90.00000       66060.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 306-08034            11037.000  SYS  |       1.65000       18211.05|       2.00000       22074.00|      10.00000      110370.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08043               42.000  SYS  |       4.60000         193.20|      20.00000         840.00|      20.00000         840.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              632.000  SYS  |       9.45000        5972.40|       8.00000        5056.00|      15.00000        9480.00 
  MILLING, APPROACH                       |                             |                             | 
0015 406-05520                2.600  TON  |     390.00000        1014.00|    1000.00000        2600.00|     400.00000        1040.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-07896               44.000  SYS  |     124.00000        5456.00|     130.00000        5720.00|     400.00000       17600.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0017 604-07899              505.000  SYS  |     115.00000       58075.00|      80.00000       40400.00|     400.00000      202000.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0018 604-07900               44.000  SYS  |     127.00000        5588.00|     140.00000        6160.00|     400.00000       17600.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0019 604-07902              112.000  SYS  |     114.00000       12768.00|     140.00000       15680.00|     400.00000       44800.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0020 604-91404               84.000  SYS  |      56.60000        4754.40|      75.00000        6300.00|     100.00000        8400.00 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0021 605-06155              630.000  LFT  |      22.60000       14238.00|      40.00000       25200.00|      32.00000       20160.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0022 610-07487               52.000  TON  |     138.50000        7202.00|     150.00000        7800.00|     100.00000        5200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : SRS-32534-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1841857 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 628-09408                2.000  MOS  |     395.00000         790.00|     400.00000         800.00|    1000.00000        2000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0024 628-09409                2.000  MOS  |     105.00000         210.00|     125.00000         250.00|    1000.00000        2000.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0025 720-44000               17.000  EACH |     430.00000        7310.00|     700.00000       11900.00|    2000.00000       34000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0028 801-03290                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     205.00000         410.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               24.000  EACH |      92.00000        2208.00|      92.00000        2208.00|     295.00000        7080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   18345.00000       18345.00|   20000.00000       20000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-06706              300.000  LFT  |       5.50000        1650.00|       5.50000        1650.00|      15.00000        4500.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-75043             1050.000  LFT  |       1.00000        1050.00|       1.00000        1050.00|      14.00000       14700.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0033 808-75245             5228.000  LFT  |       0.30000        1568.40|       0.30000        1568.40|       9.00000       47052.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 304-07490               50.000  TON  |     146.00000        7300.00|     100.00000        5000.00|     120.00000        6000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0035 402-07433              956.000  TON  |      64.75000       61901.00|      77.00000       73612.00|     120.00000      114720.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07451              191.000  TON  |      85.50000       16330.50|      85.00000       16235.00|     120.00000       22920.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0037 105-06845                       LUMP |    3600.00000        3600.00|    1000.00000        1000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0038 604-07894               50.000  SYS  |     125.00000        6250.00|     150.00000        7500.00|     500.00000       25000.00 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
0039 805-78470              500.000  LFT  |       0.40000         200.00|       0.40000         200.00|      25.00000       12500.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795              160.000  LFT  |       9.00000        1440.00|       9.00000        1440.00|      25.00000        4000.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       298,984.95|           $       308,370.40|           $       988,437.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       298,984.95|           $       308,370.40|           $       988,437.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : SRS-32535-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON 15TH AVENUE FROM I-65 TO MARTIN LUTHER KING DRIVE             PROJECT(S) :  0901044 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       206,705.94  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       275,809.99  133.4311% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : SRS-32535-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10335.29000       10335.29|   14000.00000       14000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 306-08034            18755.000  SYS  |       1.30000       24381.50|       2.00000       37510.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 306-08043              230.000  SYS  |       2.00000         460.00|      10.00000        2300.00| 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08432             1903.000  SYS  |       2.25000        4281.75|       6.00000       11418.00| 
  MILLING, APPROACH                       |                             |                             | 
0012 406-05520                5.000  TON  |     500.00000        2500.00|    1750.00000        8750.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487              157.000  TON  |      85.00000       13345.00|     125.00000       19625.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 628-09408                2.000  MOS  |     325.00000         650.00|     350.00000         700.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0015 628-09409                2.000  MOS  |     110.00000         220.00|     125.00000         250.00| 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0016 720-44000                8.000  EACH |     375.00000        3000.00|     700.00000        5600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-03290                3.000  EACH |     130.00000         390.00|      98.00000         294.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               23.000  EACH |      90.00000        2070.00|      87.00000        2001.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    9075.00000        9075.00|   11516.19000       11516.19| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06701             1700.000  LFT  |       0.27000         459.00|       0.27000         459.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0021 808-06703             6820.000  LFT  |       0.27000        1841.40|       0.27000        1841.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-06706              228.000  LFT  |       3.45000         786.60|       4.00000         912.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : SRS-32535-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 808-75245             6820.000  LFT  |       0.27000        1841.40|       0.27000        1841.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75320                5.000  EACH |      65.00000         325.00|     100.00000         500.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0025 304-07490               70.000  TON  |     140.00000        9800.00|     150.00000       10500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0026 402-07433             1624.000  TON  |      62.00000      100688.00|      77.00000      125048.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07451              244.000  TON  |      83.00000       20252.00|      85.00000       20740.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
     SECTION TOTALS                       |           $       206,705.94|           $       275,809.99|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       206,705.94|           $       275,809.99|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32536-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON 35TH AVENUE FROM BROADWAY TO MARTIN LUTHER KING DRIVE         PROJECT(S) :  0901045 
                    IN CITY OF GARY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       356,472.03  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       532,189.25  149.2934% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32536-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    1200.00000        1200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   17823.60000       17823.60|   40000.00000       40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02279             1216.000  LFT  |       6.40000        7782.40|      11.00000       13376.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-52710              695.000  SYS  |       9.00000        6255.00|      12.00000        8340.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 306-08034            16667.000  SYS  |       1.70000       28333.90|       2.75000       45834.25| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08043               67.000  SYS  |       4.15000         278.05|      20.00000        1340.00| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432             1193.000  SYS  |       7.05000        8410.65|      10.00000       11930.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 406-05520                4.000  TON  |     500.00000        2000.00|    2000.00000        8000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-07894              144.000  SYS  |     140.00000       20160.00|     200.00000       28800.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0017 604-07897              178.000  SYS  |     140.00000       24920.00|     200.00000       35600.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0018 604-07901               13.000  SYS  |     170.00000        2210.00|     500.00000        6500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0019 604-07902               33.000  SYS  |     130.00000        4290.00|     300.00000        9900.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0020 604-91404              219.000  SYS  |      44.00000        9636.00|      75.00000       16425.00| 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0021 605-06155             1216.000  LFT  |      23.00000       27968.00|      40.00000       48640.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0022 610-07487               98.000  TON  |     152.00000       14896.00|     150.00000       14700.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32536-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 628-09408                2.000  MOS  |     325.00000         650.00|     350.00000         700.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0024 628-09409                2.000  MOS  |     110.00000         220.00|     100.00000         200.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0025 720-44000               15.000  EACH |     350.00000        5250.00|     750.00000       11250.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0026 801-03290                2.000  EACH |     128.00000         256.00|      98.00000         196.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06640               36.000  EACH |      91.00000        3276.00|      87.00000        3132.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   16300.00000       16300.00|   38000.00000       38000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 805-78470              600.000  LFT  |       0.40000         240.00|       0.40000         240.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0031 805-78795              234.000  LFT  |       8.00000        1872.00|       8.00000        1872.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0032 805-92951                2.000  EACH |     120.00000         240.00|     120.00000         240.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0033 808-06706              615.000  LFT  |       3.45000        2121.75|       4.00000        2460.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75043             2812.000  LFT  |       0.89000        2502.68|       1.00000        2812.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0035 808-75245             9800.000  LFT  |       0.27000        2646.00|       0.30000        2940.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 402-07433             1444.000  TON  |      72.00000      103968.00|      90.00000      129960.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07451              217.000  TON  |      82.00000       17794.00|     110.00000       23870.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0038 304-07490               70.000  TON  |     152.00000       10640.00|     185.00000       12950.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0039 604-07894               50.000  SYS  |     150.00000        7500.00|     175.00000        8750.00| 
  CURB RAMP, CONCRETE, A , MODIFIED       |                             |                             | 
0040 802-05701              100.000  LFT  |      13.00000        1300.00|      13.00000        1300.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0041 802-09757               28.000  SFT  |      26.00000         728.00|      26.00000         728.00| 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.100 IN.            |                             |                             | 
     SECTION TOTALS                       |           $       356,472.03|           $       532,189.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       356,472.03|           $       532,189.25|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32618-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON 75TH STREET FROM PENNSYLVANIA STREET TO                       PROJECT(S) :  0901165 
                    COLLEGE AVENUE IN INDIANAPOLIS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $        79,648.00  100.0000% 
   2   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $        85,931.80  107.8895% 
   3   35-1139301     E & B PAVING INC                                                           $        89,891.37  112.8608% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       101,400.00  127.3102% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       104,755.00  131.5224% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32618-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 31-4351261          |(   3  ) 35-1139301 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC           |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     730.00000         730.00|     950.00000         950.00|     700.00000         700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    3980.00000        3980.00|    2900.00000        2900.00|    4475.00000        4475.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    2385.00000        2385.00|    3694.00000        3694.00|    9765.27000        9765.27 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 306-08037             7100.000  SYS  |       1.50000       10650.00|       1.30000        9230.00|       2.00000       14200.00 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0009 306-08043              580.000  SYS  |       2.40000        1392.00|       2.50000        1450.00|       2.00000        1160.00 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08432              630.000  SYS  |       2.40000        1512.00|       4.00000        2520.00|       2.00000        1260.00 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433              656.000  TON  |      56.00000       36736.00|      65.00000       42640.00|      53.00000       34768.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 406-05520                3.000  TON  |     100.00000         300.00|     456.00000        1368.00|     350.00000        1050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487               50.000  TON  |      95.50000        4775.00|      53.00000        2650.00|     125.00000        6250.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 720-44000                6.000  EACH |     453.00000        2718.00|     313.00000        1878.00|     400.00000        2400.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0015 801-03290                2.000  EACH |     145.00000         290.00|     149.00000         298.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               15.000  EACH |     120.00000        1800.00|     127.00000        1905.00|     120.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    1956.90000        1956.90|    3121.00000        3121.00|    1350.00000        1350.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 802-05701              180.000  LFT  |      15.00000        2700.00|      16.00000        2880.00|      15.00000        2700.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE , MODIFIED                         |                             |                             | 
0019 802-76025               94.000  SFT  |      25.50000        2397.00|      27.00000        2538.00|      25.50000        2397.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS , MODIFIED  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32618-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 31-4351261         |(   3  ) 35-1139301 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC           |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-78470              596.000  LFT  |       0.25000         149.00|       0.30000         178.80|       0.25000         149.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0021 805-78795              199.000  LFT  |       7.50000        1492.50|       8.00000        1592.00|       7.50000        1492.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06703               33.000  LFT  |       2.25000          74.25|       3.00000          99.00|       2.25000          74.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75245             4920.000  LFT  |       0.48000        2361.60|       0.50000        2460.00|       0.48000        2361.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              147.000  LFT  |       4.25000         624.75|       6.00000         882.00|       4.25000         624.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0025 808-75320                1.000  EACH |     120.00000         120.00|     164.00000         164.00|     120.00000         120.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0026 808-75998                5.000  EACH |     100.00000         500.00|     106.00000         530.00|     100.00000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $        79,648.00|           $        85,931.80|           $        89,891.37 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        79,648.00|           $        85,931.80|           $        89,891.37 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32618-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     300.00000         300.00|     750.00000         750.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9451.90000        9451.90|    4988.34000        4988.34| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    9000.00000        9000.00|    6311.27000        6311.27| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 306-08037             7100.000  SYS  |       1.40000        9940.00|       1.55000       11005.00| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0009 306-08043              580.000  SYS  |       1.40000         812.00|       1.55000         899.00| 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08432              630.000  SYS  |       4.50000        2835.00|       1.56000         982.80| 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433              656.000  TON  |      58.00000       38048.00|      70.00000       45920.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 406-05520                3.000  TON  |     500.00000        1500.00|     455.00000        1365.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487               50.000  TON  |     200.00000       10000.00|     155.00000        7750.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 720-44000                6.000  EACH |     500.00000        3000.00|     415.00000        2490.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0015 801-03290                2.000  EACH |     145.00000         290.00|     290.00000         580.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               15.000  EACH |     120.00000        1800.00|     110.00000        1650.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    4000.00000        4000.00|    7197.22000        7197.22| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 802-05701              180.000  LFT  |      15.00000        2700.00|      18.00000        3240.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE , MODIFIED                         |                             |                             | 
0019 802-76025               94.000  SFT  |      25.50000        2397.00|      31.00000        2914.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS , MODIFIED  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 411 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32618-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-78470              596.000  LFT  |       0.25000         149.00|       0.30000         178.80| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0021 805-78795              199.000  LFT  |       7.50000        1492.50|       9.00000        1791.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06703               33.000  LFT  |       2.25000          74.25|       7.00000         231.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75245             4920.000  LFT  |       0.48000        2361.60|       0.60000        2952.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              147.000  LFT  |       4.25000         624.75|       5.31000         780.57| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0025 808-75320                1.000  EACH |     120.00000         120.00|     150.00000         150.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0026 808-75998                5.000  EACH |     100.00000         500.00|     125.00000         625.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       101,400.00|           $       104,755.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       101,400.00|           $       104,755.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32676-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/31/10 
     LOCATION     : ON 116TH STREET FROM 0.35 MILE EAST OF ELLER ROAD TO             PROJECT(S) :  0901235 
                    2.4 MILE WEST OF I-69                                                          0901239 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       481,596.38  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       598,747.00  124.3255% 
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       598,804.00  124.3373% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       619,776.95  128.6922% 
   5   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $       635,858.37  132.0314% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32676-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 35-1151771 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     450.00000         450.00|     450.00000         450.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   14500.00000       14500.00|   29937.35000       29937.35|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490               38.200  TON  |      70.00000        2674.00|     232.72000        8889.90|     140.00000        5348.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            88186.000  SYS  |       0.27000       23810.22|       0.38000       33510.68|       0.50000       44093.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 402-07433             7289.000  TON  |      45.00000      328005.00|      54.84000      399728.76|      54.00000      393606.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07451              730.000  TON  |      36.00000       26280.00|      53.75000       39237.50|      51.00000       37230.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0012 406-05520               25.000  TON  |     250.00000        6250.00|     500.00000       12500.00|     100.00000        2500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 604-07894               42.000  SYS  |     105.00000        4410.00|      90.00000        3780.00|     196.64000        8258.88 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0014 604-07896               32.800  SYS  |     105.00000        3444.00|      90.00000        2952.00|     210.40000        6901.12 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0015 604-07900               32.100  SYS  |     120.00000        3852.00|      90.00000        2889.00|     296.97000        9532.74 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0016 604-07901               49.000  SYS  |     175.00000        8575.00|      90.00000        4410.00|     246.17000       12062.33 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0017 604-07902                6.300  SYS  |     175.00000        1102.50|      90.00000         567.00|     226.39000        1426.26 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0018 604-07903                9.000  SYS  |     150.00000        1350.00|      90.00000         810.00|     179.73000        1617.57 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0019 628-09401                6.000  MOS  |    1000.00000        6000.00|    2050.00000       12300.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32676-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1151771 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                5.000  EACH |     115.00000         575.00|     114.00000         570.00|     114.00000         570.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06203             3155.000  LFT  |       1.50000        4732.50|       0.25000         788.75|       0.25000         788.75 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207             3155.000  LFT  |       1.50000        4732.50|       1.67000        5268.85|       1.00000        3155.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               25.000  EACH |     125.00000        3125.00|      88.00000        2200.00|      88.00000        2200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |    1625.00000        1625.00|    2125.67000        2125.67|   10000.25000       10000.25 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-02977               73.000  EACH |      63.00000        4599.00|      69.00000        5037.00|      69.00000        5037.00 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0026 808-06701             1590.000  LFT  |       0.41000         651.90|       1.50000        2385.00|       1.50000        2385.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-06703            18033.000  LFT  |       0.33000        5950.89|       0.34000        6131.22|       0.34000        6131.22 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             1919.000  LFT  |       0.41000         786.79|       1.00000        1919.00|       1.00000        1919.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            17207.000  LFT  |       0.34000        5850.38|       0.34000        5850.38|       0.34000        5850.38 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297             1104.000  LFT  |       3.66000        4040.64|       1.75000        1932.00|       1.75000        1932.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75300             1504.000  LFT  |       1.43000        2150.72|       0.90000        1353.60|       0.90000        1353.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0032 808-75320               48.000  EACH |      60.00000        2880.00|      62.00000        2976.00|      62.00000        2976.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0033 808-75325               43.000  EACH |      84.00000        3612.00|      62.00000        2666.00|      62.00000        2666.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0034 808-75996              231.000  EACH |       7.24000        1672.44|       7.24000        1672.44|       5.00000        1155.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              231.000  EACH |      16.90000        3903.90|      16.90000        3903.90|      16.90000        3903.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       481,596.38|           $       598,747.00|           $       598,804.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       481,596.38|           $       598,747.00|           $       598,804.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32676-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|     500.00000         500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   25000.00000       25000.00|    7800.00000        7800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490               38.200  TON  |     141.00000        5386.20|     250.00000        9550.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            88186.000  SYS  |       0.35000       30865.10|       0.50000       44093.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 402-07433             7289.000  TON  |      55.00000      400895.00|      58.50000      426406.50| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07451              730.000  TON  |      69.00000       50370.00|      60.00000       43800.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0012 406-05520               25.000  TON  |     540.00000       13500.00|     400.00000       10000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 604-07894               42.000  SYS  |     105.00000        4410.00|     165.00000        6930.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0014 604-07896               32.800  SYS  |     115.00000        3772.00|     150.00000        4920.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0015 604-07900               32.100  SYS  |     125.00000        4012.50|     190.00000        6099.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0016 604-07901               49.000  SYS  |     105.00000        5145.00|     205.00000       10045.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0017 604-07902                6.300  SYS  |     105.00000         661.50|     190.00000        1197.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0018 604-07903                9.000  SYS  |     105.00000         945.00|     150.00000        1350.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0019 628-09401                6.000  MOS  |    2200.00000       13200.00|    1850.00000       11100.00| 
  FIELD OFFICE, A                         |                             |                             | 
0020 801-03290                5.000  EACH |     115.00000         575.00|     120.00000         600.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32676-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06203             3155.000  LFT  |       0.60000        1893.00|       0.47000        1482.85| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207             3155.000  LFT  |       1.45000        4574.75|       1.03000        3249.65| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               25.000  EACH |     125.00000        3125.00|      93.00000        2325.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   13000.00000       13000.00|    6500.00000        6500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-02977               73.000  EACH |      63.00000        4599.00|      73.00000        5329.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0026 808-06701             1590.000  LFT  |       0.42000         667.80|       1.60000        2544.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-06703            18033.000  LFT  |       0.35000        6311.55|       0.36000        6491.88| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             1919.000  LFT  |       0.45000         863.55|       1.06000        2034.14| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            17207.000  LFT  |       0.35000        6022.45|       0.36000        6194.52| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297             1104.000  LFT  |       3.70000        4084.80|       1.85000        2042.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75300             1504.000  LFT  |       1.50000        2256.00|       0.95000        1428.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0032 808-75320               48.000  EACH |      60.00000        2880.00|      65.50000        3144.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0033 808-75325               43.000  EACH |      85.00000        3655.00|      65.42000        2813.06| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0034 808-75996              231.000  EACH |       7.25000        1674.75|       7.64000        1764.84| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              231.000  EACH |      17.00000        3927.00|      17.83000        4118.73| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       619,776.95|           $       635,858.37|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       619,776.95|           $       635,858.37|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-32677-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON OLIO ROAD FROM 126TH STREET TO 136TH STREET                   PROJECT(S) :  0901290 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       246,826.63  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       310,749.00  125.8977% 
   3   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $       316,472.26  128.2164% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       347,037.41  140.5997% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-32677-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 31-4351261 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     750.00000         750.00|     400.00000         400.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   12400.00000       12400.00|   15537.45000       15537.45|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490               20.000  TON  |      90.00000        1800.00|     219.90000        4398.00|     190.00000        3800.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08034            44988.000  SYS  |       0.30000       13496.40|       0.36000       16195.68|       0.50000       22494.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 402-07433             3712.000  TON  |      44.00000      163328.00|      53.65000      199148.80|      58.50000      217152.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0010 402-07451              372.000  TON  |      36.00000       13392.00|      55.76000       20742.72|      50.00000       18600.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0011 406-05520               13.000  TON  |     250.00000        3250.00|     500.00000        6500.00|     400.00000        5200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 604-07902                6.300  SYS  |      14.60000          91.98|      90.00000         567.00|     260.00000        1638.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0013 628-09401                4.000  MOS  |    1000.00000        4000.00|    2050.00000        8200.00|    1900.00000        7600.00 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290                3.000  EACH |      91.00000         273.00|      91.00000         273.00|      96.00000         288.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06203             3653.000  LFT  |       0.42000        1534.26|       0.42000        1534.26|       0.30000        1095.90 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207             3653.000  LFT  |       0.50000        1826.50|       1.65000        6027.45|       0.80000        2922.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               16.000  EACH |     128.00000        2048.00|     128.00000        2048.00|     135.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    5700.00000        5700.00|    6240.15000        6240.15|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-02977               63.000  EACH |      62.00000        3906.00|      62.00000        3906.00|      65.50000        4126.50 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-32677-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 31-4351261 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-06701             2440.000  LFT  |       0.34000         829.60|       0.34000         829.60|       0.36000         878.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0021 808-06703            10435.000  LFT  |       0.34000        3547.90|       0.34000        3547.90|       0.36000        3756.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75240             1978.000  LFT  |       0.40000         791.20|       0.40000         791.20|       0.42000         830.76 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75245             9760.000  LFT  |       0.36000        3513.60|       0.36000        3513.60|       0.36000        3513.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              132.000  LFT  |       7.50000         990.00|       7.50000         990.00|       7.90000        1042.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0025 808-75300               63.000  LFT  |       4.73000         297.99|       4.73000         297.99|       5.00000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0026 808-75320               24.000  EACH |      62.00000        1488.00|      62.00000        1488.00|      65.50000        1572.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0027 808-75325               24.000  EACH |      84.00000        2016.00|      84.00000        2016.00|      88.70000        2128.80 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0028 808-75996              230.000  EACH |       7.24000        1665.20|       7.24000        1665.20|       7.65000        1759.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998              230.000  EACH |      16.90000        3887.00|      16.90000        3887.00|      17.80000        4094.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       246,826.63|           $       310,749.00|           $       316,472.26 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       246,826.63|           $       310,749.00|           $       316,472.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-32677-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   16250.00000       16250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07490               20.000  TON  |     200.00000        4000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08034            44988.000  SYS  |       0.45000       20244.60|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 402-07433             3712.000  TON  |      61.00000      226432.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0010 402-07451              372.000  TON  |      69.00000       25668.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0011 406-05520               13.000  TON  |     540.00000        7020.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 604-07902                6.300  SYS  |     150.00000         945.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0013 628-09401                4.000  MOS  |    2200.00000        8800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290                3.000  EACH |      91.00000         273.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06203             3653.000  LFT  |       0.21000         767.13|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207             3653.000  LFT  |       0.71000        2593.63|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               16.000  EACH |     128.00000        2048.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    8000.00000        8000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-02977               63.000  EACH |      62.00000        3906.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-32677-A                  COUNTIES : HAMILTON 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-06701             2440.000  LFT  |       0.34000         829.60|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0021 808-06703            10435.000  LFT  |       0.34000        3547.90|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75240             1978.000  LFT  |       0.40000         791.20|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75245             9760.000  LFT  |       0.36000        3513.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              132.000  LFT  |       7.75000        1023.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0025 808-75300               63.000  LFT  |       4.75000         299.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0026 808-75320               24.000  EACH |      62.00000        1488.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0027 808-75325               24.000  EACH |      84.00000        2016.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0028 808-75996              230.000  EACH |       7.25000        1667.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998              230.000  EACH |      17.00000        3910.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       347,037.41|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       347,037.41|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 441                     CONTRACT ID : SRS-32705-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/04/10 
     LOCATION     : ON VARIOUS ROADS THROUGHOUT LAKE COUNTY                          PROJECT(S) :  0901004 
                                                                                                   0901005 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       821,576.05  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       977,163.25  118.9377% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 441 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : SRS-32705-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MICROSURFACING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |   40000.00000       40000.00|   39844.00000       39844.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              100.000  TON  |       1.00000         100.00|     150.00000       15000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07490              934.000  TON  |     105.00000       98070.00|     135.00000      126090.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            92082.000  SYS  |       0.50000       46041.00|       1.15000      105894.30| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             2160.000  SYS  |       2.00000        4320.00|       2.70000        5832.00| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432             2190.000  SYS  |       5.00000       10950.00|       2.70000        5913.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07433             7776.000  TON  |      63.00000      489888.00|      64.00000      497664.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 402-07451              212.000  TON  |      75.00000       15900.00|      94.00000       19928.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0018 408-07504               16.000  TON  |       1.00000          16.00|    4000.00000       64000.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0019 610-07487              257.000  TON  |     115.00000       29555.00|     125.00000       32125.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 628-09408                4.000  MOS  |     350.00000        1400.00|     210.00000         840.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0021 628-09409                4.000  MOS  |     125.00000         500.00|      50.00000         200.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : SRS-32705-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 801-03290                4.000  EACH |      96.00000         384.00|     126.00000         504.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             3945.000  LFT  |       1.00000        3945.00|       3.00000       11835.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06218               32.000  LFT  |       2.00000          64.00|       6.00000         192.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0025 801-06640               22.000  EACH |      89.00000        1958.00|      90.00000        1980.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   25000.00000       25000.00|    5295.00000        5295.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 808-06703            78542.000  LFT  |       0.29000       22777.18|       0.27000       21206.34| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             8092.000  LFT  |       0.29000        2346.68|       0.27000        2184.84| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            21611.000  LFT  |       0.29000        6267.19|       0.27000        5834.97| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297              197.000  LFT  |       4.00000         788.00|       3.40000         669.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75340                1.000  EACH |     500.00000         500.00|     325.00000         325.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0032 406-05520               22.000  TON  |     900.00000       19800.00|     400.00000        8800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
     SECTION TOTALS                       |           $       821,576.05|           $       977,163.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       821,576.05|           $       977,163.25|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32723-A                  COUNTIES : FULTON          MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/08/10 
     LOCATION     : ON SR 19 FROM US 24 TO 0.25 MILE SOUTH OF SR 14                  PROJECT(S) :  0901410 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     2,060,566.80  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,371,568.93  115.0930% 
   3   35-1139301     E & B PAVING INC                                                           $     2,560,695.00  124.2714% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32723-A                  COUNTIES : FULTON          MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   27500.00000       27500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     300.00000         600.00|      85.00000         170.00|      75.00000         150.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     300.00000         300.00|      85.00000          85.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                7.000  MOS  |      50.00000         350.00|      36.00000         252.00|     125.00000         875.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               14.000  MOS  |      50.00000         700.00|      36.00000         504.00|      73.00000        1022.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   85000.00000       85000.00|  118500.00000      118500.00|  150000.00000      150000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              150.000  LFT  |       2.00000         300.00|       5.00000         750.00|      10.00000        1500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-93741                6.000  EACH |     225.00000        1350.00|     570.00000        3420.00|     500.00000        3000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 207-08267             4600.000  SYS  |       3.00000       13800.00|      10.00000       46000.00|       4.00000       18400.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 213-09270               65.000  CYS  |     100.00000        6500.00|      30.00000        1950.00|      55.00000        3575.00 
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             | 
0019 301-07448             1000.000  TON  |       7.00000        7000.00|       5.00000        5000.00|       6.30000        6300.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-01180             5000.000  TON  |      19.00000       95000.00|       5.00000       25000.00|      24.85000      124250.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32723-A                  COUNTIES : FULTON          MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 304-07490             7750.000  TON  |      48.50000      375875.00|      59.00000      457250.00|      62.00000      480500.00 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
0022 304-07490             1050.000  TON  |      48.50000       50925.00|      65.00000       68250.00|     113.75000      119437.50 
  HMA PATCHING, TYPE B , PARTIAL DEPTH    |                             |                             | 
0023 306-08034           240000.000  SYS  |       0.25000       60000.00|       0.01000        2400.00|       0.33000       79200.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 306-08042            16000.000  SYS  |       0.25000        4000.00|       0.01000         160.00|       0.33000        5280.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0025 306-08043              500.000  SYS  |       0.01000           5.00|       0.01000           5.00|       0.33000         165.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432            24000.000  SYS  |       0.01000         240.00|       0.01000         240.00|       0.33000        7920.00 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321            20500.000  TON  |      49.00000     1004500.00|      60.00000     1230000.00|      42.00000      861000.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 402-07433              800.000  TON  |      63.00000       50400.00|      51.00000       40800.00|      42.00000       33600.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 406-05520               85.000  TON  |       1.00000          85.00|      10.00000         850.00|     200.00000       17000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-09238               24.000  EACH |      90.00000        2160.00|     115.00000        2760.00|     200.00000        4800.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0032 601-94689                6.000  EACH |    3800.00000       22800.00|    2495.00000       14970.00|    4500.00000       27000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 604-07897                5.400  SYS  |     400.00000        2160.00|     198.00000        1069.20|     230.00000        1242.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0034 604-07901                9.800  SYS  |     275.00000        2695.00|     199.00000        1950.20|     230.00000        2254.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0035 604-07902               12.600  SYS  |     275.00000        3465.00|     224.00000        2822.40|     230.00000        2898.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 610-07487             3500.000  TON  |      38.50000      134750.00|      25.00000       87500.00|      42.00000      147000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0037 611-08232               14.000  EACH |     265.00000        3710.00|     182.00000        2548.00|     300.00000        4200.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0038 615-06520                9.000  EACH |     400.00000        3600.00|     250.00000        2250.00|     750.00000        6750.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0039 615-06527               16.000  EACH |     400.00000        6400.00|     495.00000        7920.00|     700.00000       11200.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0040 628-09402                7.000  MOS  |    1000.00000        7000.00|    1932.00000       13524.00|    2000.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0041 628-09407                7.000  MOS  |     100.00000         700.00|     244.00000        1708.00|     250.00000        1750.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 451 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32723-A                  COUNTIES : FULTON          MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 715-05123               40.000  LFT  |     325.00000       13000.00|     222.00000        8880.00|     150.00000        6000.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0044 715-08305               13.500  TON  |     300.00000        4050.00|      59.00000         796.50|     125.00000        1687.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0045 715-46020                3.000  EACH |    1000.00000        3000.00|     550.00000        1650.00|     550.00000        1650.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0046 725-06857               80.000  LFT  |     152.96000       12236.80|     152.96000       12236.80|     175.00000       14000.00 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0047 801-03290                7.000  EACH |     106.00000         742.00|     106.00000         742.00|     110.00000         770.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-03291                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      50.00000         200.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0049 801-06203            10250.000  LFT  |       0.30000        3075.00|       0.01000         102.50|       0.30000        3075.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207            10250.000  LFT  |       0.30000        3075.00|       0.01000         102.50|       1.14000       11685.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06216               24.000  LFT  |      10.00000         240.00|       1.08000          25.92|      25.00000         600.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 801-06218               24.000  LFT  |      10.00000         240.00|       4.74000         113.76|       5.00000         120.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0053 801-06640               79.000  EACH |      96.00000        7584.00|      96.00000        7584.00|     110.00000        8690.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    5000.00000        5000.00|  136320.15000      136320.15|  276370.00000      276370.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-92448              500.000  DAY  |       1.00000         500.00|       1.50000         750.00|       2.00000        1000.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0056 808-09378            10800.000  LFT  |       0.09000         972.00|       0.09000         972.00|       0.09000         972.00 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0057 808-09379           202500.000  LFT  |       0.09000       18225.00|       0.09000       18225.00|       0.09000       18225.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0058 808-09380           145000.000  LFT  |       0.09000       13050.00|       0.09000       13050.00|       0.09000       13050.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0059 808-09381                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    2000.00000        2000.00 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0060 808-75297               24.000  LFT  |      20.00000         480.00|      20.00000         480.00|      25.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32723-A                  COUNTIES : FULTON          MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 808-75996             2400.000  EACH |       1.00000        2400.00|       3.00000        7200.00|       0.25000         600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 203-02070              300.000  CYS  |      30.00000        9000.00|       0.01000           3.00|      15.00000        4500.00 
  BORROW                                  |                             |                             | 
0063 715-05118               40.000  LFT  |     150.00000        6000.00|      10.00000         400.00|     150.00000        6000.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
     SECTION TOTALS                       |           $     2,060,566.80|           $     2,371,568.93|           $     2,560,695.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,060,566.80|           $     2,371,568.93|           $     2,560,695.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32748-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/29/10 
     LOCATION     : ON CR 100E, CR 500S, AND OLD US 231 IN THE CITY OF LAFAYETTE     PROJECT(S) :  0901441 
                                                                                                   0901458 
                                                                                                   0901563 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       570,627.02  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       630,984.85  110.5775% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32748-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     925.00000         925.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   24556.30000       24556.30|   31000.00000       31000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449               86.000  TON  |      80.71000        6941.06|      28.00000        2408.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07490             1654.000  TON  |      90.87000      150298.98|     100.00000      165400.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08034            58261.000  SYS  |       0.32000       18643.52|       0.35000       20391.35| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08432             2972.000  SYS  |       0.12000         356.64|       2.00000        5944.00| 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07433             4797.000  TON  |      50.38000      241672.86|      53.00000      254241.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              849.000  TON  |      49.71000       42203.79|      56.50000       47968.50| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520               22.000  TON  |     462.02000       10164.44|     530.00000       11660.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              328.000  TON  |     109.38000       35876.64|     100.00000       32800.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 628-09408                3.000  MOS  |     296.00000         888.00|    1550.00000        4650.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0017 628-09409                3.000  MOS  |      60.00000         180.00|     110.00000         330.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0018 801-03290                6.000  EACH |      95.00000         570.00|      95.00000         570.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06203             1751.000  LFT  |       0.41000         717.91|       0.25000         437.75| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32748-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06207             1751.000  LFT  |       1.06000        1856.06|       1.30000        2276.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               59.000  EACH |      80.00000        4720.00|      80.00000        4720.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   21567.87000       21567.87|   36200.00000       36200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06712             1107.000  LFT  |       0.11000         121.77|       0.11000         121.77| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0024 808-06713            37920.000  LFT  |       0.11000        4171.20|       0.11000        4171.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0025 808-06714            27643.000  LFT  |       0.11000        3040.73|       0.11000        3040.73| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0026 808-75078              251.000  LFT  |       0.75000         188.25|       0.75000         188.25| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0027 808-75297              192.000  LFT  |       1.75000         336.00|       1.75000         336.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 808-75320                5.000  EACH |      25.00000         125.00|      25.00000         125.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0029 808-75996              125.000  EACH |       4.00000         500.00|       4.00000         500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       570,627.02|           $       630,984.85|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       570,627.02|           $       630,984.85|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32752-A                  COUNTIES : HUNTINGTON      MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WABASH 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/01/10 
     LOCATION     : ON SR 16 FROM SR 19 TO SR 5                                      PROJECT(S) :  0810100 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     2,840,212.50  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     3,116,067.50  109.7125% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,739,224.00  131.6530% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 471 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32752-A                  COUNTIES : HUNTINGTON      MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WABASH 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     300.00000         600.00|     120.00000         240.00|      85.00000         170.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     300.00000         300.00|     120.00000         120.00|      85.00000          85.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      50.00000         300.00|      90.00000         540.00|      36.00000         216.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |      50.00000         600.00|      90.00000        1080.00|      36.00000         432.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   94000.00000       94000.00|  154000.00000      154000.00|  173000.00000      173000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              100.000  LFT  |       5.00000         500.00|       5.00000         500.00|       5.00000         500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-93741                4.000  EACH |     165.00000         660.00|     600.00000        2400.00|     165.00000         660.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 207-08267            16300.000  SYS  |       3.00000       48900.00|       2.50000       40750.00|      10.00000      163000.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 301-07448             1925.000  TON  |       7.00000       13475.00|       5.00000        9625.00|       5.00000        9625.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-01180             7000.000  TON  |      19.50000      136500.00|      12.00000       84000.00|       5.00000       35000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 304-07490            12700.000  TON  |      46.50000      590550.00|      46.00000      584200.00|      57.00000      723900.00 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32752-A                  COUNTIES : HUNTINGTON      MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WABASH 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 304-07490             2100.000  TON  |      46.50000       97650.00|      46.00000       96600.00|      67.00000      140700.00 
  HMA PATCHING, TYPE B , PARTIAL DEPTH    |                             |                             | 
0022 306-08034           345000.000  SYS  |       0.28000       96600.00|       0.05000       17250.00|       0.01000        3450.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0023 306-08432            14100.000  SYS  |       0.01000         141.00|       0.05000         705.00|       0.01000         141.00 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    5000.00000        5000.00|    5500.00000        5500.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07321            28250.000  TON  |      49.50000     1398375.00|      51.00000     1440750.00|      60.00000     1695000.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 402-07433              250.000  TON  |      71.00000       17750.00|      51.00000       12750.00|      53.35000       13337.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 406-05520              115.000  TON  |       1.00000         115.00|      50.00000        5750.00|      10.00000        1150.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-09238               16.000  EACH |     165.00000        2640.00|     165.00000        2640.00|     165.00000        2640.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0029 601-94689                4.000  EACH |    3600.00000       14400.00|    2820.00000       11280.00|    2820.00000       11280.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 604-07901               11.000  SYS  |     250.00000        2750.00|     200.00000        2200.00|     165.00000        1815.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0031 604-07903                9.000  SYS  |     130.00000        1170.00|     200.00000        1800.00|     165.00000        1485.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0032 610-07487             6250.000  TON  |      36.50000      228125.00|      46.00000      287500.00|      25.00000      156250.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-08232               15.000  EACH |     265.00000        3975.00|     265.00000        3975.00|     182.00000        2730.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0034 615-06520               11.000  EACH |     400.00000        4400.00|     350.00000        3850.00|     228.00000        2508.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 615-06527               10.000  EACH |     400.00000        4000.00|     350.00000        3500.00|     660.00000        6600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0036 628-09402                6.000  MOS  |    1000.00000        6000.00|    1800.00000       10800.00|    1783.00000       10698.00 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-09407                6.000  MOS  |     100.00000         600.00|     212.00000        1272.00|     245.00000        1470.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0038 801-03290               12.000  EACH |     115.00000        1380.00|     155.00000        1860.00|     115.00000        1380.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203            14100.000  LFT  |       0.30000        4230.00|       0.40000        5640.00|       0.01000         141.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207            14100.000  LFT  |       0.30000        4230.00|       0.40000        5640.00|       0.01000         141.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32752-A                  COUNTIES : HUNTINGTON      MIAMI 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WABASH 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 801-06213                2.000  EACH |     200.00000         400.00|     145.00000         290.00|     225.00000         450.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0042 801-06216              150.000  LFT  |       3.00000         450.00|       4.00000         600.00|       1.08000         162.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0043 801-06218              150.000  LFT  |       3.00000         450.00|       7.00000        1050.00|       4.74000         711.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0044 801-06640               69.000  EACH |      99.00000        6831.00|     105.00000        7245.00|      99.00000        6831.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    5000.00000        5000.00|  246000.00000      246000.00|  509150.00000      509150.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              500.000  DAY  |       1.00000         500.00|       1.00000         500.00|       1.50000         750.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-04298                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0048 808-09378            25650.000  LFT  |       0.09000        2308.50|       0.09000        2308.50|       0.09000        2308.50 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0049 808-09379           282000.000  LFT  |       0.09000       25380.00|       0.09000       25380.00|       0.09000       25380.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0050 808-09380           123000.000  LFT  |       0.09000       11070.00|       0.09000       11070.00|       0.09000       11070.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0051 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0052 808-75297              150.000  LFT  |       4.00000         600.00|       4.00000         600.00|       4.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     2,840,212.50|           $     3,116,067.50|           $     3,739,224.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,840,212.50|           $     3,116,067.50|           $     3,739,224.00 
==================================================================================================================================== 
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     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/10 
     LOCATION     : ON US 20 FROM 0.20 MILE EAST OF SR 9 TO 4.28 MILES EAST OF       PROJECT(S) :  0810097 
                    SR 3 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,283,381.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,374,412.50  107.0931% 
   3   35-1139301     E & B PAVING INC                                                           $     1,527,874.00  119.0507% 
   4   62-1492793     API CONSTRUCTION CORP                                                      $     1,623,474.00  126.4998% 
   5   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,632,638.00  127.2138% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1650.00000        1650.00|    7028.50000        7028.50|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |      50.00000         150.00|      80.00000         240.00|     250.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      50.00000        1200.00|      40.00000         960.00|      50.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   67000.00000       67000.00|  181000.00000      181000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02241               25.000  LFT  |       5.00000         125.00|       5.00000         125.00|       4.00000         100.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-93741                4.000  EACH |     175.00000         700.00|     175.00000         700.00|     350.00000        1400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 203-02000              125.000  CYS  |       0.20000          25.00|       8.00000        1000.00|      15.00000        1875.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 301-07448              125.000  TON  |       0.20000          25.00|      12.50000        1562.50|       5.00000         625.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-01180             4500.000  TON  |       0.20000         900.00|      12.50000       56250.00|       5.00000       22500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07491             1100.000  TON  |      35.00000       38500.00|      90.00000       99000.00|     100.00000      110000.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0020 304-07491              200.000  TON  |      25.00000        5000.00|     115.00000       23000.00|      85.00000       17000.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0021 306-08034           284000.000  SYS  |       0.01000        2840.00|       0.10000       28400.00|       0.01000        2840.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 306-08432             6900.000  SYS  |       0.01000          69.00|       1.00000        6900.00|       0.01000          69.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    1250.00000        1250.00|    5300.00000        5300.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07328            14750.000  TON  |      65.00000      958750.00|      44.00000      649000.00|      69.00000     1017750.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               48.000  TON  |       1.00000          48.00|     100.00000        4800.00|      50.00000        2400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 408-07504               12.000  TON  |     200.00000        2400.00|     350.00000        4200.00|    1000.00000       12000.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0027 412-09355           107000.000  SYS  |       0.25000       26750.00|       0.23000       24610.00|       0.30000       32100.00 
  FOG SEAL                                |                             |                             | 
0028 601-03467                3.000  EACH |     270.00000         810.00|     270.00000         810.00|     150.00000         450.00 
  ALUMINUM TO STEEL SPLICE CONNECTOR,     |                             |                             | 
  TYPE A S                                |                             |                             | 
0029 601-09238               19.000  EACH |     146.00000        2774.00|     146.00000        2774.00|     100.00000        1900.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0030 601-94689                4.000  EACH |    2975.00000       11900.00|    3830.00000       15320.00|    4500.00000       18000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105               25.000  LFT  |      20.00000         500.00|      20.00000         500.00|      25.00000         625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 610-07488              575.000  TON  |      75.00000       43125.00|      44.00000       25300.00|      75.00000       43125.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0034 615-06520                5.000  EACH |    1180.00000        5900.00|    1180.00000        5900.00|     900.00000        4500.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 615-06527                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     800.00000        1600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0036 628-09402                8.000  MOS  |    1000.00000        8000.00|    1930.00000       15440.00|    1600.00000       12800.00 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-09407               16.000  MOS  |     150.00000        2400.00|     462.00000        7392.00|     200.00000        3200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0038 801-03290                4.000  EACH |     129.00000         516.00|     129.00000         516.00|     188.00000         752.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203             6050.000  LFT  |       0.01000          60.50|       0.40000        2420.00|       0.50000        3025.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6050.000  LFT  |       1.20000        7260.00|       1.25000        7562.50|       1.00000        6050.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06211               12.000  EACH |      59.00000         708.00|      59.00000         708.00|     100.00000        1200.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 801-06216               60.000  LFT  |       5.00000         300.00|       5.00000         300.00|       5.00000         300.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN. , STOP BAR                       |                             |                             | 
0043 801-06218               60.000  LFT  |       4.20000         252.00|       4.20000         252.00|       5.00000         300.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN. , STOP BAR            |                             |                             | 
0044 801-06640               36.000  EACH |     125.00000        4500.00|     125.00000        4500.00|     111.00000        3996.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   15000.00000       15000.00|  110000.00000      110000.00|   43500.00000       43500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              500.000  DAY  |       1.10000         550.00|       7.30000        3650.00|       1.00000         500.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-75205           123000.000  LFT  |       0.27000       33210.00|       0.27000       33210.00|       0.27000       33210.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-75240            12500.000  LFT  |       0.27000        3375.00|       0.27000        3375.00|       0.27000        3375.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75245            48000.000  LFT  |       0.27000       12960.00|       0.27000       12960.00|       0.27000       12960.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75290              250.000  LFT  |       4.00000        1000.00|       4.00000        1000.00|       4.00000        1000.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0051 808-75297               60.000  LFT  |       4.00000         240.00|       4.00000         240.00|       4.00000         240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320               12.000  EACH |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75996             1350.000  EACH |       0.89000        1201.50|       5.00000        6750.00|       4.00000        5400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998             1350.000  EACH |      11.00000       14850.00|      11.00000       14850.00|      13.00000       17550.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 808-92027             2000.000  LFT  |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,283,381.00|           $     1,374,412.50|           $     1,527,874.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,283,381.00|           $     1,374,412.50|           $     1,527,874.00 
==================================================================================================================================== 
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     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1185040         |(      ) 
                                          |API CONSTRUCTION CORP        |NIBLOCK EXCAVATING INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  106735.00000      106735.00|    5500.00000        5500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     180.00000         540.00|     115.00000         345.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     125.00000        3000.00|      70.00000        1680.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  101165.00000      101165.00|   72250.00000       72250.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02241               25.000  LFT  |       5.00000         125.00|       4.00000         100.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-93741                4.000  EACH |     175.00000         700.00|     350.00000        1400.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 203-02000              125.000  CYS  |       3.00000         375.00|      22.00000        2750.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0017 301-07448              125.000  TON  |       5.00000         625.00|      30.00000        3750.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-01180             4500.000  TON  |       5.00000       22500.00|      20.25000       91125.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07491             1100.000  TON  |      80.00000       88000.00|      80.00000       88000.00| 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0020 304-07491              200.000  TON  |      80.00000       16000.00|      80.00000       16000.00| 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0021 306-08034           284000.000  SYS  |       0.10000       28400.00|       0.25000       71000.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1185040         |(      ) 
                                          |API CONSTRUCTION CORP        |NIBLOCK EXCAVATING INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 306-08432             6900.000  SYS  |       0.50000        3450.00|       0.25000        1725.00| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    5950.00000        5950.00|   12500.00000       12500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07328            14750.000  TON  |      55.00000      811250.00|      66.00000      973500.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               48.000  TON  |     285.00000       13680.00|     450.00000       21600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 408-07504               12.000  TON  |    2270.00000       27240.00|     800.00000        9600.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0027 412-09355           107000.000  SYS  |       0.15000       16050.00|       0.35000       37450.00| 
  FOG SEAL                                |                             |                             | 
0028 601-03467                3.000  EACH |     270.00000         810.00|     150.00000         450.00| 
  ALUMINUM TO STEEL SPLICE CONNECTOR,     |                             |                             | 
  TYPE A S                                |                             |                             | 
0029 601-09238               19.000  EACH |     146.00000        2774.00|     100.00000        1900.00| 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0030 601-94689                4.000  EACH |    2975.00000       11900.00|    3600.00000       14400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105               25.000  LFT  |      20.00000         500.00|      25.00000         625.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 610-07488              575.000  TON  |     100.00000       57500.00|      80.00000       46000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0034 615-06520                5.000  EACH |    1180.00000        5900.00|     900.00000        4500.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 615-06527                2.000  EACH |     700.00000        1400.00|     800.00000        1600.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0036 628-09402                8.000  MOS  |    2500.00000       20000.00|    2200.00000       17600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-09407               16.000  MOS  |     250.00000        4000.00|     250.00000        4000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0038 801-03290                4.000  EACH |     185.00000         740.00|     129.00000         516.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203             6050.000  LFT  |       1.05000        6352.50|       0.40000        2420.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6050.000  LFT  |       0.65000        3932.50|       1.00000        6050.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06211               12.000  EACH |      90.00000        1080.00|      59.00000         708.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 481                     CONTRACT ID : SRS-32753-A                  COUNTIES : LAGRANGE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1185040         |(      ) 
                                          |API CONSTRUCTION CORP        |NIBLOCK EXCAVATING INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 801-06216               60.000  LFT  |      20.00000        1200.00|       5.00000         300.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN. , STOP BAR                       |                             |                             | 
0043 801-06218               60.000  LFT  |       8.00000         480.00|       4.20000         252.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN. , STOP BAR            |                             |                             | 
0044 801-06640               36.000  EACH |     140.00000        5040.00|     125.00000        4500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |  185450.00000      185450.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              500.000  DAY  |       6.00000        3000.00|       1.10000         550.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-75205           123000.000  LFT  |       0.25000       30750.00|       0.27000       33210.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-75240            12500.000  LFT  |       0.25000        3125.00|       0.27000        3375.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75245            48000.000  LFT  |       0.25000       12000.00|       0.27000       12960.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75290              250.000  LFT  |       4.55000        1137.50|       4.00000        1000.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0051 808-75297               60.000  LFT  |       4.85000         291.00|       4.00000         240.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320               12.000  EACH |      64.00000         768.00|     100.00000        1200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75996             1350.000  EACH |       0.89000        1201.50|       5.00000        6750.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998             1350.000  EACH |      11.00000       14850.00|      15.00000       20250.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 808-92027             2000.000  LFT  |       0.75000        1500.00|       1.00000        2000.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,623,474.00|           $     1,632,638.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,623,474.00|           $     1,632,638.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 491 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32754-A                  COUNTIES : WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/22/10 
     LOCATION     : ON SR 114 FROM SR 105 TO SR 9                                    PROJECT(S) :  0810228 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,909,280.99  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,085,352.51  109.2219% 
   3   35-0997978     PHEND & BROWN INC                                                          $     2,250,462.68  117.8696% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32754-A                  COUNTIES : WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|   10000.00000       10000.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     120.00000         240.00|      80.00000         160.00|     300.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     120.00000         120.00|      80.00000          80.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      80.00000         480.00|      36.00000         216.00|      60.00000         360.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |      80.00000         960.00|      36.00000         432.00|      50.00000         600.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   95000.00000       95000.00|  100000.00000      100000.00|  114000.00000      114000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241               25.000  LFT  |       4.00000         100.00|      13.00000         325.00|       4.00000         100.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02271               22.000  EACH |     400.00000        8800.00|      58.23000        1281.06|     900.00000       19800.00 
  HEADWALL, REMOVE                        |                             |                             | 
0016 202-90277                1.000  EACH |    1000.00000        1000.00|      75.00000          75.00|     300.00000         300.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0017 202-93741                8.000  EACH |     306.00000        2448.00|     645.00000        5160.00|     165.00000        1320.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0018 202-96133              525.000  LFT  |       1.00000         525.00|       1.93000        1013.25|       4.00000        2100.00 
  PIPE, REMOVE                            |                             |                             | 
0020 203-08607              460.000  LFT  |      11.00000        5060.00|       7.04000        3238.40|       5.00000        2300.00 
  LINEAR GRADING                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32754-A                  COUNTIES : WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 207-08267             1526.000  SYS  |      46.00000       70196.00|      16.61000       25346.86|       4.00000        6104.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 213-09270              156.000  CYS  |      55.00000        8580.00|      64.40000       10046.40|      56.00000        8736.00 
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             | 
0023 301-07448              491.000  TON  |       5.00000        2455.00|       5.00000        2455.00|      12.00000        5892.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 303-01180             4666.000  TON  |       9.00000       41994.00|       5.00000       23330.00|      19.50000       90987.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 304-07491              971.000  TON  |      55.00000       53405.00|      73.64000       71504.44|      97.00000       94187.00 
  HMA PATCHING, TYPE C FULL DEPTH         |                             |                             | 
0026 304-07491              100.000  TON  |      55.00000        5500.00|     113.78000       11378.00|      97.00000        9700.00 
  HMA PATCHING, TYPE C PARTIAL DEPTH      |                             |                             | 
0027 306-08034           139173.000  SYS  |       0.10000       13917.30|       0.10000       13917.30|       0.44640       62126.83 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 306-08043              800.000  SYS  |       0.10000          80.00|       0.22000         176.00|       0.45000         360.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 306-08432             8961.000  SYS  |       0.10000         896.10|       0.01000          89.61|       0.01000          89.61 
  MILLING, APPROACH                       |                             |                             | 
0030 401-06264                       LUMP |    3400.00000        3400.00|   20000.00000       20000.00|    7500.00000        7500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0031 401-07328            11548.000  TON  |      52.00000      600496.00|      52.31000      604075.88|      60.00000      692880.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0032 401-07379            15398.000  TON  |      47.00000      723706.00|      46.08000      709539.84|      49.00000      754502.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0033 406-05520               77.000  TON  |      50.00000        3850.00|      10.00000         770.00|       1.00000          77.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-09238               32.000  EACH |     128.00000        4096.00|      90.00000        2880.00|     128.00000        4096.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0035 601-94689                8.000  EACH |    3200.00000       25600.00|    2635.00000       21080.00|    2750.00000       22000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              100.000  LFT  |      19.00000        1900.00|      17.00000        1700.00|      19.00000        1900.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07488             2385.000  TON  |      38.00000       90630.00|      35.00000       83475.00|      51.00000      121635.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0038 611-08232                4.000  EACH |     235.00000         940.00|     191.01000         764.04|     200.00000         800.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0039 615-06520               12.000  EACH |     210.00000        2520.00|     202.60000        2431.20|     600.00000        7200.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0040 615-06525               10.000  EACH |     200.00000        2000.00|     494.20000        4942.00|     400.00000        4000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0041 615-06527               12.000  EACH |     475.00000        5700.00|     300.52000        3606.24|     500.00000        6000.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32754-A                  COUNTIES : WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06626              900.000  SYS  |       2.00000        1800.00|       1.80000        1620.00|       1.80000        1620.00 
  MULCHED SEEDING, D                      |                             |                             | 
0044 628-09402                6.000  MOS  |    1000.00000        6000.00|    1843.50000       11061.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0045 628-09407                6.000  MOS  |     100.00000         600.00|     231.00000        1386.00|     231.00000        1386.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL 1 EACH                       |                             |                             | 
0046 715-05051               10.000  LFT  |      43.00000         430.00|      41.77000         417.70|      37.00000         370.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0047 715-05119              160.000  LFT  |      90.00000       14400.00|      93.96000       15033.60|      88.00000       14080.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05228               68.000  LFT  |      97.00000        6596.00|     106.15000        7218.20|      94.00000        6392.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0049 715-05232               77.000  LFT  |      88.00000        6776.00|      96.76000        7450.52|      95.00000        7315.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0050 715-05595                6.000  LFT  |     103.00000         618.00|     184.43000        1106.58|      42.00000         252.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0051 715-05756               60.000  LFT  |      95.00000        5700.00|     174.91000       10494.60|      36.00000        2160.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0052 715-07586              154.000  LFT  |     111.00000       17094.00|     123.62000       19037.48|     122.00000       18788.00 
  PIPE, TYPE 1, DEFORMED, 4.5 SQ. FT.     |                             |                             | 
0053 715-07748                1.000  EACH |    1750.00000        1750.00|     100.00000         100.00|    3389.00000        3389.00 
  CONCRETE ANCHOR, MIN. AREA 23.2 SQ. FT. |                             |                             | 
0054 715-08306              126.000  TON  |      37.00000        4662.00|      75.86000        9558.36|      85.00000       10710.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0055 720-01894               22.000  EACH |     200.00000        4400.00|     571.71000       12577.62|     500.00000       11000.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  MONUMENT                                |                             |                             | 
0056 720-99315                2.000  EACH |     180.00000         360.00|     135.83000         271.66|     250.00000         500.00 
  CLEAN EXISTING CATCH BASINS             |                             |                             | 
0057 725-08483               66.000  LFT  |      99.00000        6534.00|     113.96000        7521.36|      88.00000        5808.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SFT.                                    |                             |                             | 
0058 725-09299               85.000  LFT  |     200.00000       17000.00|     490.89000       41725.65|     495.00000       42075.00 
  PIPE LINER, THERMOPLASTIC, 23.2 SFT.    |                             |                             | 
0059 801-03290                6.000  EACH |     133.00000         798.00|     130.00000         780.00|     130.00000         780.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32754-A                  COUNTIES : WHITLEY 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 801-06203             8398.000  LFT  |       0.10000         839.80|       0.18000        1511.64|       0.15000        1259.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             4199.000  LFT  |       0.10000         419.90|       0.84000        3527.16|       1.32030        5543.94 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 801-06216              244.000  LFT  |       1.25000         305.00|       1.09000         265.96|       2.75000         671.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0063 801-06218              122.000  LFT  |       2.00000         244.00|       5.04000         614.88|      11.90000        1451.80 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0064 801-06640               40.000  EACH |     103.00000        4120.00|     100.00000        4000.00|     100.00000        4000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06775                       LUMP |    6000.00000        6000.00|  169857.96000      169857.96|   31500.00000       31500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-92448              540.000  DAY  |       1.00000         540.00|       0.01000           5.40|       1.50000         810.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0067 808-09378            10622.000  LFT  |       0.09000         955.98|       0.10000        1062.20|       0.10000        1062.20 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0068 808-09379            84419.000  LFT  |       0.09000        7597.71|       0.10000        8441.90|       0.10000        8441.90 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0069 808-09380             7221.000  LFT  |       0.20000        1444.20|       0.10000         722.10|       0.10000         722.10 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0070 808-09381                       LUMP |    1200.00000        1200.00|    1100.00000        1100.00|    1100.00000        1100.00 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0071 808-75297              122.000  LFT  |       5.00000         610.00|       6.75000         823.50|       6.75000         823.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0072 808-75996              622.000  EACH |       3.50000        2177.00|       2.60000        1617.20|       6.00000        3732.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0073 808-75998              622.000  EACH |      14.00000        8708.00|      13.58000        8446.76|      19.55000       12160.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,909,280.99|           $     2,085,352.51|           $     2,250,462.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,909,280.99|           $     2,085,352.51|           $     2,250,462.68 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32780-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/01/10 
     LOCATION     : ON 45TH STREET FROM IN/IL STATE LINE TO WILDWOOD COURT IN        PROJECT(S) :  0901571 
                    CITY OF MUNSTER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       559,573.26  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       644,476.77  115.1729% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32780-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1512.64000        1512.64| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   27850.00000       27850.00|   28065.66000       28065.66| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 306-08034            68026.000  SYS  |       0.50000       34013.00|       1.66000      112923.16| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08043              285.000  SYS  |       2.50000         712.50|       1.59000         453.15| 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08432              777.000  SYS  |       3.00000        2331.00|       4.95000        3846.15| 
  MILLING, APPROACH                       |                             |                             | 
0013 406-05520               14.000  TON  |    1250.00000       17500.00|     385.78000        5400.92| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               64.000  TON  |      95.00000        6080.00|     106.67000        6826.88| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                2.000  MOS  |     500.00000        1000.00|     240.04000         480.08| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                2.000  MOS  |     350.00000         700.00|      85.73000         171.46| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 801-03290                6.000  EACH |      95.00000         570.00|     130.00000         780.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               41.000  EACH |      57.00000        2337.00|      93.00000        3813.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   10000.00000       10000.00|   10465.32000       10465.32| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 805-78470             5846.000  LFT  |       0.40000        2338.40|       0.40000        2338.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0021 805-78795             2025.000  LFT  |       8.00000       16200.00|       8.00000       16200.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0032 808-06701             6374.000  LFT  |       0.27000        1720.98|       0.28000        1784.72| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32780-A                  COUNTIES : LAKE 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 808-06703             1094.000  LFT  |       0.27000         295.38|       0.28000         306.32| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75245            25500.000  LFT  |       0.27000        6885.00|       0.28000        7140.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75320               11.000  EACH |      65.00000         715.00|      59.00000         649.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0036 808-75325                9.000  EACH |      80.00000         720.00|      82.00000         738.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0037 808-75043             1078.000  LFT  |       1.00000        1078.00|       0.90000         970.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0038 808-06706              419.000  LFT  |       4.00000        1676.00|       3.45000        1445.55| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75260              132.000  LFT  |       3.00000         396.00|       1.65000         217.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0040 808-75278              226.000  LFT  |       3.00000         678.00|       1.65000         372.90| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0041 808-75340                4.000  EACH |     400.00000        1600.00|     310.00000        1240.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0042 304-07490               50.000  TON  |     150.00000        7500.00|     103.67000        5183.50| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0043 402-07433             5612.000  TON  |      60.50000      339526.00|      61.02000      342444.24| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07451             1169.000  TON  |      63.00000       73647.00|      75.88000       88703.72| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
     SECTION TOTALS                       |           $       559,573.26|           $       644,476.77|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       559,573.26|           $       644,476.77|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/21/10 
     LOCATION     : ON SR 101 BRIDGE OVER MAUMEE RIVER                               PROJECT(S) :  0200932 
                    1.08 MILE NORTH OF US 24 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $       741,966.05  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       768,844.56  103.6226% 
   3   35-1523985     WIRTZ & YATES INC                                                          $       883,693.98  119.1017% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $       889,714.90  119.9132% 
   5   35-1374866     PRIMCO INC                                                                 $       978,084.40  131.8233% 
   6   35-1841857     CRI CONSTRUCTION INC                                                       $     1,016,959.90  137.0629% 
   7   34-4456871     MILLER BROS. CONSTRUCTION INC                                              $     1,038,981.85  140.0309% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,088,221.49  146.6673% 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 90-0177865          |(   3  ) 35-1523985 
                                          |R L MCCOY INC                |HIS CONSTRUCTORS LLC         |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     250.00000         250.00|     175.00000         175.00|     450.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     100.00000         900.00|      80.00000         720.00|     450.00000        4050.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   37100.00000       37100.00|   37500.00000       37500.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02240              269.000  SYS  |      22.00000        5918.00|      12.00000        3228.00|      15.00000        4035.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              443.000  LFT  |       3.75000        1661.25|       3.85000        1705.55|       5.00000        2215.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02272               98.000  LFT  |      50.00000        4900.00|      10.00000         980.00|      15.00000        1470.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0015 202-51328                       LUMP |  150000.00000      150000.00|  129400.00000      129400.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0016 203-02000               50.000  CYS  |      28.00000        1400.00|      30.00000        1500.00|      18.00000         900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070               50.000  CYS  |      28.00000        1400.00|      35.00000        1750.00|      28.00000        1400.00 
  BORROW                                  |                             |                             | 
0018 205-03371                4.000  CYS  |      70.00000         280.00|      40.00000         160.00|      75.00000         300.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06937              465.000  LFT  |       2.65000        1232.25|       2.75000        1278.75|       4.50000        2092.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 90-0177865         |(   3  ) 35-1523985 
                                          |R L MCCOY INC                |HIS CONSTRUCTORS LLC         |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      23.00000        2300.00|      27.50000        2750.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0021 302-07455               46.000  CYS  |      67.00000        3082.00|      63.00000        2898.00|      35.00000        1610.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08043              560.000  SYS  |       7.00000        3920.00|       7.80000        4368.00|       7.50000        4200.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07451              101.000  TON  |      86.49000        8735.49|      89.00000        8989.00|      95.00000        9595.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0024 406-05520                0.300  TON  |     350.00000         105.00|     355.00000         106.50|     125.00000          37.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01128                2.000  EACH |    1125.00000        2250.00|    1150.00000        2300.00|    1300.00000        2600.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0026 601-01128                2.000  EACH |    3775.00000        7550.00|    3800.00000        7600.00|    3975.00000        7950.00 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0027 601-94689                2.000  EACH |    2500.00000        5000.00|    2600.00000        5200.00|    2900.00000        5800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              150.000  LFT  |      17.00000        2550.00|      17.25000        2587.50|      19.50000        2925.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 602-06729               26.000  EACH |      12.00000         312.00|      14.25000         370.50|      20.00000         520.00 
  BARRIER DELINEATOR                      |                             |                             | 
0030 609-06259              278.000  SYS  |      80.00000       22240.00|      72.00000       20016.00|      65.00000       18070.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 616-02320              330.000  SYS  |       4.00000        1320.00|       2.50000         825.00|       6.00000        1980.00 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              267.000  TON  |      35.00000        9345.00|      32.00000        8544.00|      28.00000        7476.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 619-95315                       LUMP |    7800.00000        7800.00|    7900.00000        7900.00|    8970.00000        8970.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0034 621-06567                0.240  kGAL |     100.00000          24.00|     100.00000          24.00|     105.00000          25.20 
  WATER                                   |                             |                             | 
0035 621-06574               68.000  SYS  |      37.35000        2539.80|      37.50000        2550.00|      45.00000        3060.00 
  SODDING                                 |                             |                             | 
0036 628-09401                9.000  MOS  |    1600.00000       14400.00|    2000.00000       18000.00|    2000.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0037 628-09407                9.000  MOS  |     231.00000        2079.00|     235.00000        2115.00|     450.00000        4050.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0038 702-51005                6.600  CYS  |    1150.00000        7590.00|     950.00000        6270.00|     400.00000        2640.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 702-51863              184.000  EACH |      15.00000        2760.00|      11.00000        2024.00|      12.00000        2208.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 90-0177865         |(   3  ) 35-1523985 
                                          |R L MCCOY INC                |HIS CONSTRUCTORS LLC         |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 703-06029           169312.000  LBS  |       0.63000      106666.56|       0.73000      123597.76|       0.90000      152380.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0041 704-51002              534.100  CYS  |     435.00000      232333.50|     500.00000      267050.00|     525.00000      280402.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-05733                4.000  EACH |    1630.00000        6520.00|    1650.00000        6600.00|    1600.00000        6400.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0043 706-51020               84.800  CYS  |     412.00000       34937.60|     365.00000       30952.00|     410.00000       34768.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0044 709-51821                       LUMP |    9900.00000        9900.00|   11900.00000       11900.00|   14550.00000       14550.00 
  SURFACE SEAL                            |                             |                             | 
0045 710-09158              250.000  SFT  |      38.00000        9500.00|      40.00000       10000.00|      12.00000        3000.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0046 711-05728                9.000  EACH |    2100.00000       18900.00|    1800.00000       16200.00|    1827.22000       16444.98 
  REPAIR , FIBER WRAP BEAM SHEAR          |                             |                             | 
  STRENGTHENING                           |                             |                             | 
0047 732-07653               48.000  TON  |      32.00000        1536.00|      65.00000        3120.00|      22.00000        1056.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0048 801-03290                2.000  EACH |     150.00000         300.00|     152.00000         304.00|     552.00000        1104.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                6.000  EACH |     395.00000        2370.00|     400.00000        2400.00|     598.00000        3588.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               35.000  EACH |      62.00000        2170.00|      63.00000        2205.00|     128.00000        4480.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640               14.000  EACH |     130.00000        1820.00|     132.00000        1848.00|     235.00000        3290.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |     250.00000         250.00|    1000.00000        1000.00|    5520.00000        5520.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               96.000  LFT  |       8.45000         811.20|       8.50000         816.00|      17.25000        1656.00 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               96.000  LFT  |      10.90000        1046.40|      11.00000        1056.00|      18.50000        1776.00 
  BARRICADE, III-B                        |                             |                             | 
0055 808-03631             1343.000  LFT  |       0.45000         604.35|       0.45000         604.35|       5.50000        7386.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-03632              591.000  LFT  |       0.45000         265.95|       0.45000         265.95|       6.00000        3546.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-04896              186.000  LFT  |       0.45000          83.70|       0.45000          83.70|       6.50000        1209.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       741,966.05|           $       768,844.56|           $       883,693.98 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       741,966.05|           $       768,844.56|           $       883,693.98 
==================================================================================================================================== 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1374866         |(   6  ) 35-1841857 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3400.00000        3400.00|    3080.00000        3080.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     210.00000         210.00|     100.00000         100.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     135.00000        1215.00|      85.00000         765.00|     200.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   13500.00000       13500.00|   48904.22000       48904.22|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02240              269.000  SYS  |      22.00000        5918.00|      30.00000        8070.00|      15.00000        4035.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              443.000  LFT  |       4.00000        1772.00|       3.75000        1661.25|       3.75000        1661.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02272               98.000  LFT  |       5.00000         490.00|      25.00000        2450.00|      20.00000        1960.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0015 202-51328                       LUMP |  252500.00000      252500.00|  252158.29000      252158.29|  295000.00000      295000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0016 203-02000               50.000  CYS  |      18.00000         900.00|      36.00000        1800.00|      26.00000        1300.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070               50.000  CYS  |      30.00000        1500.00|      85.00000        4250.00|      32.00000        1600.00 
  BORROW                                  |                             |                             | 
0018 205-03371                4.000  CYS  |      40.00000         160.00|      28.00000         112.00|      50.00000         200.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06937              465.000  LFT  |       3.00000        1395.00|       3.05000        1418.25|       2.70000        1255.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1374866         |(   6  ) 35-1841857 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      20.00000        2000.00|      29.57000        2957.00|      38.00000        3800.00 
  NO 2 STONE                              |                             |                             | 
0021 302-07455               46.000  CYS  |      40.00000        1840.00|      75.00000        3450.00|      40.00000        1840.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08043              560.000  SYS  |       8.00000        4480.00|       4.00000        2240.00|      10.00000        5600.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07451              101.000  TON  |      75.00000        7575.00|     100.00000       10100.00|     120.00000       12120.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0024 406-05520                0.300  TON  |     100.00000          30.00|     750.00000         225.00|      60.00000          18.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01128                2.000  EACH |    1125.00000        2250.00|    1125.00000        2250.00|    1125.00000        2250.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0026 601-01128                2.000  EACH |    3800.00000        7600.00|    3775.00000        7550.00|    3775.00000        7550.00 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0027 601-94689                2.000  EACH |    3150.00000        6300.00|    2500.00000        5000.00|    2500.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              150.000  LFT  |      17.00000        2550.00|      17.00000        2550.00|      17.00000        2550.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 602-06729               26.000  EACH |      14.00000         364.00|      12.00000         312.00|      10.00000         260.00 
  BARRIER DELINEATOR                      |                             |                             | 
0030 609-06259              278.000  SYS  |      85.00000       23630.00|      95.00000       26410.00|      90.00000       25020.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 616-02320              330.000  SYS  |       3.00000         990.00|       2.50000         825.00|       3.00000         990.00 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              267.000  TON  |      20.00000        5340.00|      30.00000        8010.00|      30.00000        8010.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 619-95315                       LUMP |    7800.00000        7800.00|   11250.00000       11250.00|   17500.00000       17500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0034 621-06567                0.240  kGAL |     100.00000          24.00|     100.00000          24.00|     150.00000          36.00 
  WATER                                   |                             |                             | 
0035 621-06574               68.000  SYS  |      38.00000        2584.00|      25.00000        1700.00|      40.00000        2720.00 
  SODDING                                 |                             |                             | 
0036 628-09401                9.000  MOS  |    2400.00000       21600.00|    2000.00000       18000.00|    1800.00000       16200.00 
  FIELD OFFICE, A                         |                             |                             | 
0037 628-09407                9.000  MOS  |     240.00000        2160.00|     250.00000        2250.00|     250.00000        2250.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0038 702-51005                6.600  CYS  |    1700.00000       11220.00|     950.00000        6270.00|    1250.00000        8250.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 702-51863              184.000  EACH |       6.00000        1104.00|      15.00000        2760.00|      15.00000        2760.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1374866         |(   6  ) 35-1841857 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 703-06029           169312.000  LBS  |       0.70000      118518.40|       0.90000      152380.80|       0.75000      126984.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0041 704-51002              534.100  CYS  |     535.00000      285743.50|     537.85000      287265.69|     550.00000      293755.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-05733                4.000  EACH |    1400.00000        5600.00|    1200.00000        4800.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0043 706-51020               84.800  CYS  |     400.00000       33920.00|     425.00000       36040.00|     395.00000       33496.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0044 709-51821                       LUMP |   12000.00000       12000.00|    8500.00000        8500.00|   15000.00000       15000.00 
  SURFACE SEAL                            |                             |                             | 
0045 710-09158              250.000  SFT  |      70.00000       17500.00|      75.00000       18750.00|      75.00000       18750.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0046 711-05728                9.000  EACH |    1200.00000       10800.00|    2089.70000       18807.30|    1700.00000       15300.00 
  REPAIR , FIBER WRAP BEAM SHEAR          |                             |                             | 
  STRENGTHENING                           |                             |                             | 
0047 732-07653               48.000  TON  |      25.00000        1200.00|      45.00000        2160.00|      38.00000        1824.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0048 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                6.000  EACH |     400.00000        2400.00|     395.00000        2370.00|     336.00000        2016.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               35.000  EACH |      65.00000        2275.00|      62.00000        2170.00|      98.00000        3430.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640               14.000  EACH |     130.00000        1820.00|     130.00000        1820.00|     105.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |     250.00000         250.00|    1000.00000        1000.00|     235.00000         235.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               96.000  LFT  |       9.00000         864.00|       8.45000         811.20|       8.75000         840.00 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               96.000  LFT  |      11.00000        1056.00|      10.90000        1046.40|      10.95000        1051.20 
  BARRICADE, III-B                        |                             |                             | 
0055 808-03631             1343.000  LFT  |       0.50000         671.50|       0.45000         604.35|       1.25000        1678.75 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-03632              591.000  LFT  |       0.50000         295.50|       0.45000         265.95|       1.80000        1063.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-04896              186.000  LFT  |       0.50000          93.00|       0.45000          83.70|       1.90000         353.40 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       889,714.90|           $       978,084.40|           $     1,016,959.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       889,714.90|           $       978,084.40|           $     1,016,959.90 
==================================================================================================================================== 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(   8   ) 35-1618530         |(      ) 
                                          |MILLER BROS. CONSTRUCTION  I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      10.00000          10.00|     350.00000         350.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     100.00000         900.00|      75.00000         675.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   50000.00000       50000.00|   54411.07000       54411.07| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02240              269.000  SYS  |      18.00000        4842.00|      20.00000        5380.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              443.000  LFT  |       3.75000        1661.25|       3.75000        1661.25| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02272               98.000  LFT  |       8.00000         784.00|      30.00000        2940.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0015 202-51328                       LUMP |  225000.00000      225000.00|  359000.00000      359000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0016 203-02000               50.000  CYS  |      20.00000        1000.00|      30.00000        1500.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070               50.000  CYS  |      20.00000        1000.00|      50.00000        2500.00| 
  BORROW                                  |                             |                             | 
0018 205-03371                4.000  CYS  |      50.00000         200.00|      50.00000         200.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06937              465.000  LFT  |       3.00000        1395.00|       2.65000        1232.25| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(   8   ) 35-1618530         |(      ) 
                                          |MILLER BROS. CONSTRUCTION  I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      15.00000        1500.00|      35.00000        3500.00| 
  NO 2 STONE                              |                             |                             | 
0021 302-07455               46.000  CYS  |      60.00000        2760.00|      85.00000        3910.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08043              560.000  SYS  |       7.00000        3920.00|      15.00000        8400.00| 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07451              101.000  TON  |      75.00000        7575.00|      75.00000        7575.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0024 406-05520                0.300  TON  |     100.00000          30.00|     100.00000          30.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01128                2.000  EACH |    1125.00000        2250.00|    1125.00000        2250.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0026 601-01128                2.000  EACH |    3775.00000        7550.00|    3775.00000        7550.00| 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0027 601-94689                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              150.000  LFT  |      17.00000        2550.00|      17.00000        2550.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 602-06729               26.000  EACH |      17.00000         442.00|      14.00000         364.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0030 609-06259              278.000  SYS  |      95.00000       26410.00|     100.00000       27800.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 616-02320              330.000  SYS  |       5.00000        1650.00|       3.00000         990.00| 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              267.000  TON  |      48.00000       12816.00|      25.00000        6675.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 619-95315                       LUMP |    7800.00000        7800.00|    7800.00000        7800.00| 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0034 621-06567                0.240  kGAL |     100.00000          24.00|     100.00000          24.00| 
  WATER                                   |                             |                             | 
0035 621-06574               68.000  SYS  |      37.35000        2539.80|      37.35000        2539.80| 
  SODDING                                 |                             |                             | 
0036 628-09401                9.000  MOS  |    1800.00000       16200.00|    2500.00000       22500.00| 
  FIELD OFFICE, A                         |                             |                             | 
0037 628-09407                9.000  MOS  |     230.00000        2070.00|     300.00000        2700.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0038 702-51005                6.600  CYS  |    2200.00000       14520.00|    1800.00000       11880.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 702-51863              184.000  EACH |      26.00000        4784.00|      17.03000        3133.52| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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     CALL ORDER   : 551                     CONTRACT ID : SB -28998-A                  COUNTIES : ALLEN 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(   8   ) 35-1618530         |(      ) 
                                          |MILLER BROS. CONSTRUCTION  I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 703-06029           169312.000  LBS  |       0.85000      143915.20|       0.85000      143915.20| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0041 704-51002              534.100  CYS  |     650.00000      347165.00|     500.00000      267050.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-05733                4.000  EACH |    1800.00000        7200.00|    2000.00000        8000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0043 706-51020               84.800  CYS  |     500.00000       42400.00|     500.00000       42400.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0044 709-51821                       LUMP |   15000.00000       15000.00|   12655.80000       12655.80| 
  SURFACE SEAL                            |                             |                             | 
0045 710-09158              250.000  SFT  |     100.00000       25000.00|     100.00000       25000.00| 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0046 711-05728                9.000  EACH |    3000.00000       27000.00|    1589.00000       14301.00| 
  REPAIR , FIBER WRAP BEAM SHEAR          |                             |                             | 
  STRENGTHENING                           |                             |                             | 
0047 732-07653               48.000  TON  |      55.00000        2640.00|      50.00000        2400.00| 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0048 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                6.000  EACH |     395.00000        2370.00|     395.00000        2370.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06625               35.000  EACH |      62.00000        2170.00|      62.00000        2170.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640               14.000  EACH |     130.00000        1820.00|     130.00000        1820.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               96.000  LFT  |       8.45000         811.20|       8.45000         811.20| 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               96.000  LFT  |      10.90000        1046.40|      10.90000        1046.40| 
  BARRICADE, III-B                        |                             |                             | 
0055 808-03631             1343.000  LFT  |       0.45000         604.35|       0.45000         604.35| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-03632              591.000  LFT  |       0.45000         265.95|       0.45000         265.95| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-04896              186.000  LFT  |       0.45000          83.70|       0.45000          83.70| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $     1,038,981.85|           $     1,088,221.49|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,038,981.85|           $     1,088,221.49|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 07/31/10 
     LOCATION     : ON VARIOUS BRIDGES IN MARION COUNTY WITHIN                       PROJECT(S) :  0901110 
                    GREENFIELD DISTRICT                                                            0901128 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-4305155     R A MYERS CONSTRUCTION CO.                                                 $       692,629.20  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       793,500.00  114.5635% 
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       826,404.38  119.3141% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       852,824.52  123.1286% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,047,449.97  151.2281% 
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     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2  ) 90-0177865          |(   3  ) 35-1385672 
                                          |R A MYERS CONSTRUCTION CO.   |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2650.00000        2650.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING , STR 1108F    |                             |                             | 
0002 105-06845                       LUMP |    5000.00000        5000.00|    2650.00000        2650.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING , STR 2616F    |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |   17250.00000       17250.00|   19700.00000       19700.00|   20628.00000       20628.00 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  1108F                                   |                             |                             | 
0009 110-01001                       LUMP |   17250.00000       17250.00|   19700.00000       19700.00|   20628.00000       20628.00 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  2616F                                   |                             |                             | 
0010 202-01066             3053.000  SYS  |      33.00000      100749.00|      25.00000       76325.00|      20.10000       61365.30 
  HYDRO DEMOLITION                        |                             |                             | 
0011 202-02240               48.000  SYS  |     100.00000        4800.00|     150.00000        7200.00|      73.78000        3541.44 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241              240.000  LFT  |      10.00000        2400.00|      28.00000        6720.00|       9.00000        2160.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02245                5.000  EACH |     250.00000        1250.00|     262.00000        1310.00|     113.00000         565.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0014 202-02273              275.000  SYS  |      37.50000       10312.50|       1.50000         412.50|      14.14000        3888.50 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-03135               50.000  SFT  |      40.00000        2000.00|      27.00000        1350.00|     100.00000        5000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0016 202-51328                       LUMP |   12500.00000       12500.00|   25906.00000       25906.00|   49769.00000       49769.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR 1108F                               |                             |                             | 
0017 202-51328                       LUMP |   27500.00000       27500.00|   43906.00000       43906.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR 2616F                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 90-0177865         |(   3  ) 35-1385672 
                                          |R A MYERS CONSTRUCTION CO.   |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-51822             1698.000  SYS  |       7.50000       12735.00|       5.00000        8490.00|       4.79000        8133.42 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0019 202-62420               40.000  LFT  |     135.00000        5400.00|     200.00000        8000.00|     130.00000        5200.00 
  BRIDGE RAILING, REMOVE REPAIR, RESET    |                             |                             | 
0020 207-08267              297.200  SYS  |       5.00000        1486.00|      15.00000        4458.00|      31.00000        9213.20 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 302-07455               58.000  CYS  |      65.00000        3770.00|      83.00000        4814.00|      63.80000        3700.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 304-07493              200.000  TON  |      70.00000       14000.00|     170.00000       34000.00|     135.31000       27062.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0023 306-08034             1412.000  SYS  |       7.50000       10590.00|       4.00000        5648.00|       5.04000        7116.48 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 402-07452               88.000  TON  |     200.00000       17600.00|     152.00000       13376.00|     186.00000       16368.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0025 406-05521             2097.000  SYS  |       0.05000         104.85|       0.20000         419.40|       0.04000          83.88 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01522                2.000  EACH |    2700.00000        5400.00|    2800.00000        5600.00|    2595.00000        5190.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-05999                1.000  EACH |      50.00000          50.00|      54.00000          54.00|      37.00000          37.00 
  CURVED TERMINAL END                     |                             |                             | 
0028 601-94689                1.000  EACH |    3400.00000        3400.00|    2800.00000        2800.00|    3230.00000        3230.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |    1200.00000        1200.00|    1290.00000        1290.00|    1200.00000        1200.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105              240.000  LFT  |      21.00000        5040.00|      27.00000        6480.00|      20.00000        4800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 602-06729                8.000  EACH |      14.00000         112.00|      16.00000         128.00|      14.00000         112.00 
  BARRIER DELINEATOR                      |                             |                             | 
0032 605-06225              275.000  LFT  |      45.00000       12375.00|      56.00000       15400.00|      49.17000       13521.75 
  CENTER CURB, B, CONCRETE, MODIFIED      |                             |                             | 
0033 609-06259               48.000  SYS  |     125.00000        6000.00|     280.00000       13440.00|     129.94000        6237.12 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 610-07487               15.000  TON  |     350.00000        5250.00|     155.00000        2325.00|     318.00000        4770.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 621-01004                1.000  EACH |     500.00000         500.00|     510.00000         510.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06560              444.000  SYS  |       2.50000        1110.00|       2.00000         888.00|       1.88000         834.72 
  MULCHED SEEDING, U                      |                             |                             | 
0037 628-09401                9.000  MOS  |    1300.00000       11700.00|    2550.00000       22950.00|    1883.12000       16948.08 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 90-0177865         |(   3  ) 35-1385672 
                                          |R A MYERS CONSTRUCTION CO.   |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 702-51005               11.800  CYS  |     750.00000        8850.00|    1050.00000       12390.00|     681.46000        8041.23 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 703-06029             2199.000  LBS  |       1.10000        2418.90|       2.00000        4398.00|       0.77000        1693.23 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0040 703-97936               88.000  EACH |      10.00000         880.00|      16.00000        1408.00|      22.96000        2020.48 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0041 704-51002                1.000  CYS  |    2000.00000        2000.00|    3790.00000        3790.00|    1830.93000        1830.93 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-51020                0.300  CYS  |    2000.00000         600.00|    6860.00000        2058.00|    4557.67000        1367.30 
  CONCRETE, C, RAILING                    |                             |                             | 
0043 709-51821                       LUMP |    5500.00000        5500.00|    4800.00000        4800.00|    4542.64000        4542.64 
  SURFACE SEAL , STR 1108F                |                             |                             | 
0044 709-51821                       LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3254.24000        3254.24 
  SURFACE SEAL , STR 2616F                |                             |                             | 
0045 722-51401             1450.000  SFT  |       9.50000       13775.00|      46.00000       66700.00|      37.97000       55056.50 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0046 722-51842             3052.000  SYS  |      57.50000      175490.00|      60.00000      183120.00|      67.08000      204728.16 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0047 722-51846              110.000  CYS  |     330.00000       36300.00|     330.00000       36300.00|     330.00000       36300.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0048 722-51852             2900.000  SFT  |       4.50000       13050.00|       1.00000        2900.00|       6.16000       17864.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0049 724-03276              291.000  LFT  |     120.00000       34920.00|      65.00000       18915.00|      69.50000       20224.50 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0050 801-03290                4.000  EACH |     240.00000         960.00|     230.00000         920.00|     216.00000         864.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                6.000  EACH |     100.00000         600.00|      94.00000         564.00|      87.00000         522.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06207             9728.000  LFT  |       1.00000        9728.00|       1.00000        9728.00|       0.84000        8171.52 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 801-06625               16.000  EACH |      80.00000        1280.00|      74.00000        1184.00|      69.00000        1104.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               46.000  EACH |     110.00000        5060.00|      97.00000        4462.00|      91.00000        4186.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645               12.000  EACH |      50.00000         600.00|      42.00000         504.00|      40.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06710              240.000  DAY  |      13.00000        3120.00|      12.50000        3000.00|      12.00000        2880.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0057 801-06775                       LUMP |    5000.00000        5000.00|     540.10000         540.10|    6400.63000        6400.63 
  MAINTAINING TRAFFIC , STR 1108F         |                             |                             | 
0058 801-06775                       LUMP |   17500.00000       17500.00|    8800.00000        8800.00|   14100.63000       14100.63 
  MAINTAINING TRAFFIC , STR 2616F         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 90-0177865         |(   3  ) 35-1385672 
                                          |R A MYERS CONSTRUCTION CO.   |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 801-07118               72.000  LFT  |       8.00000         576.00|       8.00000         576.00|       7.00000         504.00 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               48.000  LFT  |      12.00000         576.00|      10.00000         480.00|       9.00000         432.00 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08508              760.000  LFT  |      24.00000       18240.00|      70.00000       53200.00|      56.36000       42833.60 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0062 808-03002              150.000  LFT  |       1.25000         187.50|       1.10000         165.00|       1.00000         150.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0063 808-03631             1716.000  LFT  |       1.25000        2145.00|       1.10000        1887.60|       1.00000        1716.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-03632             1516.000  LFT  |       1.25000        1895.00|       1.10000        1667.60|       1.00000        1516.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 808-06701              744.000  LFT  |       1.00000         744.00|       1.10000         818.40|       0.95000         706.80 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-06703             2664.000  LFT  |       0.55000        1465.20|       0.60000        1598.40|       0.50000        1332.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-06716             1691.000  LFT  |       0.55000         930.05|       0.60000        1014.60|       0.50000         845.50 
  LINE, REMOVE                            |                             |                             | 
0068 808-75245             1644.000  LFT  |       0.55000         904.20|       0.60000         986.40|       0.50000         822.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-75297               60.000  LFT  |       4.25000         255.00|       5.00000         300.00|       4.00000         240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0070 808-75996               16.000  EACH |      20.00000         320.00|      55.00000         880.00|      39.30000         628.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               16.000  EACH |     120.00000        1920.00|      65.00000        1040.00|      78.90000        1262.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       692,629.20|           $       793,500.00|           $       826,404.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       692,629.20|           $       793,500.00|           $       826,404.38 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1310611         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING , STR 1108F    |                             |                             | 
0002 105-06845                       LUMP |    3500.00000        3500.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING , STR 2616F    |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |   21320.61000       21320.61|   25000.00000       25000.00| 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  1108F                                   |                             |                             | 
0009 110-01001                       LUMP |   21320.61000       21320.61|   25000.00000       25000.00| 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  2616F                                   |                             |                             | 
0010 202-01066             3053.000  SYS  |      35.00000      106855.00|      30.00000       91590.00| 
  HYDRO DEMOLITION                        |                             |                             | 
0011 202-02240               48.000  SYS  |      60.00000        2880.00|      50.00000        2400.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241              240.000  LFT  |       9.00000        2160.00|       9.90000        2376.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02245                5.000  EACH |     750.00000        3750.00|     500.00000        2500.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0014 202-02273              275.000  SYS  |      15.00000        4125.00|      50.00000       13750.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-03135               50.000  SFT  |      30.00000        1500.00|      40.00000        2000.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0016 202-51328                       LUMP |   30000.00000       30000.00|   80000.00000       80000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR 1108F                               |                             |                             | 
0017 202-51328                       LUMP |   40000.00000       40000.00|  110000.00000      110000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR 2616F                               |                             |                             | 
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     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1310611         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-51822             1698.000  SYS  |      10.00000       16980.00|      11.00000       18678.00| 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0019 202-62420               40.000  LFT  |     130.00000        5200.00|     203.00000        8120.00| 
  BRIDGE RAILING, REMOVE REPAIR, RESET    |                             |                             | 
0020 207-08267              297.200  SYS  |      30.00000        8916.00|      12.00000        3566.40| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 302-07455               58.000  CYS  |      85.00000        4930.00|      55.00000        3190.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 304-07493              200.000  TON  |      75.00000       15000.00|     170.00000       34000.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0023 306-08034             1412.000  SYS  |       7.00000        9884.00|       9.00000       12708.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 402-07452               88.000  TON  |     186.00000       16368.00|     155.00000       13640.00| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0025 406-05521             2097.000  SYS  |       0.04000          83.88|       0.11000         230.67| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01522                2.000  EACH |    2595.00000        5190.00|    2854.00000        5708.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-05999                1.000  EACH |      37.00000          37.00|      55.00000          55.00| 
  CURVED TERMINAL END                     |                             |                             | 
0028 601-94689                1.000  EACH |    3230.00000        3230.00|    2860.00000        2860.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |    1200.00000        1200.00|    1320.00000        1320.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105              240.000  LFT  |      20.00000        4800.00|      27.00000        6480.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 602-06729                8.000  EACH |      14.00000         112.00|      15.40000         123.20| 
  BARRIER DELINEATOR                      |                             |                             | 
0032 605-06225              275.000  LFT  |      45.00000       12375.00|      49.00000       13475.00| 
  CENTER CURB, B, CONCRETE, MODIFIED      |                             |                             | 
0033 609-06259               48.000  SYS  |     200.00000        9600.00|     110.00000        5280.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 610-07487               15.000  TON  |     318.00000        4770.00|     159.00000        2385.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 621-01004                1.000  EACH |     475.00000         475.00|    1000.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06560              444.000  SYS  |       1.88000         834.72|       3.50000        1554.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0037 628-09401                9.000  MOS  |    2500.00000       22500.00|    1500.00000       13500.00| 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1310611         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 702-51005               11.800  CYS  |    1500.00000       17700.00|    1050.00000       12390.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 703-06029             2199.000  LBS  |       1.20000        2638.80|       1.50000        3298.50| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0040 703-97936               88.000  EACH |      25.00000        2200.00|      20.00000        1760.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0041 704-51002                1.000  CYS  |    3000.00000        3000.00|    2500.00000        2500.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-51020                0.300  CYS  |    6000.00000        1800.00|    5000.00000        1500.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0043 709-51821                       LUMP |    4542.64000        4542.64|    4500.00000        4500.00| 
  SURFACE SEAL , STR 1108F                |                             |                             | 
0044 709-51821                       LUMP |    3254.24000        3254.24|    3500.00000        3500.00| 
  SURFACE SEAL , STR 2616F                |                             |                             | 
0045 722-51401             1450.000  SFT  |      20.00000       29000.00|      20.00000       29000.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0046 722-51842             3052.000  SYS  |      80.00000      244160.00|      65.00000      198380.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0047 722-51846              110.000  CYS  |     330.00000       36300.00|     330.00000       36300.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0048 722-51852             2900.000  SFT  |       2.00000        5800.00|      25.00000       72500.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0049 724-03276              291.000  LFT  |     100.00000       29100.00|      25.00000        7275.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0050 801-03290                4.000  EACH |     216.00000         864.00|     512.00000        2048.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                6.000  EACH |      87.00000         522.00|      96.00000         576.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06207             9728.000  LFT  |       0.84000        8171.52|       0.90000        8755.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 801-06625               16.000  EACH |      69.00000        1104.00|      76.00000        1216.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               46.000  EACH |      91.00000        4186.00|     100.00000        4600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645               12.000  EACH |      40.00000         480.00|      44.00000         528.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06710              240.000  DAY  |      12.00000        2880.00|      13.00000        3120.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0057 801-06775                       LUMP |    1000.00000        1000.00|   17500.00000       17500.00| 
  MAINTAINING TRAFFIC , STR 1108F         |                             |                             | 
0058 801-06775                       LUMP |    5000.00000        5000.00|   67000.00000       67000.00| 
  MAINTAINING TRAFFIC , STR 2616F         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 555                     CONTRACT ID : SB -32557-A                  COUNTIES : MARION 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1310611         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 801-07118               72.000  LFT  |       7.00000         504.00|       7.70000         554.40| 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               48.000  LFT  |       9.00000         432.00|      10.00000         480.00| 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08508              760.000  LFT  |      75.00000       57000.00|      50.00000       38000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0062 808-03002              150.000  LFT  |       1.00000         150.00|      14.30000        2145.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0063 808-03631             1716.000  LFT  |       1.00000        1716.00|       1.30000        2230.80| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-03632             1516.000  LFT  |       1.00000        1516.00|       1.30000        1970.80| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 808-06701              744.000  LFT  |       0.95000         706.80|       1.00000         744.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0066 808-06703             2664.000  LFT  |       0.50000        1332.00|       0.55000        1465.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-06716             1691.000  LFT  |       0.50000         845.50|       0.60000        1014.60| 
  LINE, REMOVE                            |                             |                             | 
0068 808-75245             1644.000  LFT  |       0.50000         822.00|       0.55000         904.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-75297               60.000  LFT  |       4.00000         240.00|       4.40000         264.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0070 808-75996               16.000  EACH |      15.00000         240.00|      55.00000         880.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               16.000  EACH |      75.95000        1215.20|      66.00000        1056.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       852,824.52|           $     1,047,449.97|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       852,824.52|           $     1,047,449.97|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 05/14/10 
     LOCATION     : ON MARKETST FROMSTATE ST TO VINCENNES AND ON SPRING              PROJECT(S) :  0900639 
                    ST FROM STATE ST TO VINCENNES ST IN NEW ALBANY                                 0900644 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       539,904.33  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       568,692.64  105.3321% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       607,639.30  112.5457% 
   4   35-1675187     HUMMEL ELECTRIC INC                                                        $       612,770.00  113.4960% 
   5   35-0392360     HOOSIER COMPANY INC THE                                                    $       616,243.22  114.1393% 
   6   35-1262778     MIDWESTERN ELECTRIC                                                        $       677,466.75  125.4790% 
   7   74-2851603     QUANTA SERVICES INC                                                        $       686,840.85  127.2153% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 591 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-0821499          |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     630.00000         630.00|    3337.50000        3337.50|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   33300.00000       33300.00|    5322.10000        5322.10|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01300                6.000  EACH |    1750.00000       10500.00|    2098.03000       12588.18|    2500.00000       15000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-52710               38.000  SYS  |      75.00000        2850.00|      57.85000        2198.30|      35.00000        1330.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 604-03643               28.000  SYS  |     107.00000        2996.00|     261.44000        7320.32|     120.00000        3360.00 
  BRICK PAVERS , SIDEWALK                 |                             |                             | 
0011 604-03643               24.000  SYS  |      40.00000         960.00|      76.76000        1842.24|      55.00000        1320.00 
  BRICK PAVERS , SIDEWALK, REMOVE         |                             |                             | 
0012 604-06070               42.000  SYS  |      58.00000        2436.00|     104.58000        4392.36|      60.00000        2520.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0013 628-09401                4.000  MOS  |    1400.00000        5600.00|    1712.02000        6848.08|     800.00000        3200.00 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290               11.000  EACH |     185.00000        2035.00|     183.56000        2019.16|     250.00000        2750.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               26.000  EACH |     150.00000        3900.00|     150.19000        3904.94|     120.00000        3120.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |    2400.00000        2400.00|    2750.76000        2750.76|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-76025              317.000  SFT  |      13.40000        4247.80|      18.92000        5997.64|      14.00000        4438.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0018 802-97812               13.000  EACH |     125.00000        1625.00|     214.69000        2790.97|      90.00000        1170.00 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0019 805-01815               24.000  EACH |    1900.00000       45600.00|    2521.03000       60504.72|    1800.00000       43200.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-01842                6.000  EACH |     840.00000        5040.00|     929.71000        5578.26|     850.00000        5100.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02087                       LUMP |    1115.00000        1115.00|    1548.55000        1548.55|    1200.00000        1200.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02658              600.000  LFT  |       2.50000        1500.00|       2.25000        1350.00|       2.00000        1200.00 
  CABLE, COAXIAL                          |                             |                             | 
0023 805-04757                6.000  EACH |    1600.00000        9600.00|    1559.87000        9359.22|    1650.00000        9900.00 
  SIGNAL CARD FOR CONTROLLER, SENSYS      |                             |                             | 
0024 805-06592              240.000  LFT  |      15.85000        3804.00|      16.89000        4053.60|      12.00000        2880.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0025 805-08494                8.000  EACH |    1200.00000        9600.00|    1408.10000       11264.80|    1450.00000       11600.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0026 805-09089               11.000  EACH |     225.00000        2475.00|     263.19000        2895.09|     450.00000        4950.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09344                6.000  EACH |    3285.00000       19710.00|    3263.05000       19578.30|    3500.00000       21000.00 
  WIRELESS SENSYS ACCESS POINT AND CABLE  |                             |                             | 
0028 805-09344              156.000  EACH |     690.00000      107640.00|     683.14000      106569.84|     750.00000      117000.00 
  WIRELESS SENSYS DETECTION UNIT          |                             |                             | 
0029 805-09344                6.000  EACH |    1300.00000        7800.00|    1359.70000        8158.20|    1500.00000        9000.00 
  WIRELESS SENSYS REPEATER                |                             |                             | 
0030 805-09539                8.000  EACH |     255.00000        2040.00|     255.61000        2044.88|     270.00000        2160.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0031 805-09540                2.000  EACH |     560.00000        1120.00|     560.92000        1121.84|     650.00000        1300.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0032 805-78106                1.000  EACH |   11270.00000       11270.00|   12148.05000       12148.05|   12200.00000       12200.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                7.000  EACH |    7935.00000       55545.00|    8949.68000       62647.76|    8500.00000       59500.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               26.000  EACH |     510.00000       13260.00|     495.50000       12883.00|     600.00000       15600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78215                3.000  EACH |     470.00000        1410.00|     457.68000        1373.04|     580.00000        1740.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0036 805-78355               48.000  EACH |     465.00000       22320.00|     456.00000       21888.00|     500.00000       24000.00 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                             |                             | 
0037 805-78370               48.000  EACH |      80.00000        3840.00|     151.29000        7261.92|     150.00000        7200.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 805-78415               24.000  EACH |    1170.00000       28080.00|    1197.80000       28747.20|    1450.00000       34800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0039 805-78420                9.000  EACH |     215.00000        1935.00|     231.00000        2079.00|     300.00000        2700.00 
  DISCONNECT HANGER                       |                             |                             | 
0040 805-78445                6.000  EACH |     600.00000        3600.00|     929.71000        5578.26|     550.00000        3300.00 
  SIGNAL SERVICE                          |                             |                             | 
0041 805-78467              600.000  LFT  |       1.80000        1080.00|       2.24000        1344.00|       2.80000        1680.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0042 805-78480             6600.000  LFT  |       1.10000        7260.00|       1.05000        6930.00|       1.70000       11220.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0043 805-78485             9000.000  LFT  |       1.23000       11070.00|       1.27000       11430.00|       1.90000       17100.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0044 805-78925                6.000  EACH |     760.00000        4560.00|     902.70000        5416.20|     550.00000        3300.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0045 805-81032               24.000  EACH |    3075.00000       73800.00|    3445.75000       82698.00|    3900.00000       93600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0046 808-06703             1454.000  LFT  |       0.90000        1308.60|       0.87000        1264.98|       1.30000        1890.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0047 808-75245              234.000  LFT  |       0.90000         210.60|       0.87000         203.58|       1.30000         304.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              444.000  LFT  |       5.27000        2339.88|       5.21000        2313.24|       4.20000        1864.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300             1367.000  LFT  |       1.35000        1845.45|       1.34000        1831.78|       1.30000        1777.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75320               72.000  EACH |      63.00000        4536.00|      72.31000        5206.32|      90.00000        6480.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0051 808-75325                1.000  EACH |     105.00000         105.00|     103.46000         103.46|     180.00000         180.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       539,904.33|           $       568,692.64|           $       607,639.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       539,904.33|           $       568,692.64|           $       607,639.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0392360         |(   6  ) 35-1262778 
                                          |HUMMEL ELECTRIC INC          |HOOSIER COMPANY INC THE      |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2835.00000        2835.00|    7640.00000        7640.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   29662.99000       29662.99|   17587.00000       17587.00|   58410.00000       58410.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01300                6.000  EACH |     800.00000        4800.00|    2098.00000       12588.00|    3670.00000       22020.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-52710               38.000  SYS  |      25.00000         950.00|      61.80000        2348.40|      57.00000        2166.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 604-03643               28.000  SYS  |     150.00000        4200.00|     278.00000        7784.00|     252.00000        7056.00 
  BRICK PAVERS , SIDEWALK                 |                             |                             | 
0011 604-03643               24.000  SYS  |      50.00000        1200.00|      77.30000        1855.20|      74.00000        1776.00 
  BRICK PAVERS , SIDEWALK, REMOVE         |                             |                             | 
0012 604-06070               42.000  SYS  |      45.00000        1890.00|     103.00000        4326.00|     101.00000        4242.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0013 628-09401                4.000  MOS  |    1500.00000        6000.00|    1263.00000        5052.00|    1800.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290               11.000  EACH |     189.75000        2087.25|     175.00000        1925.00|     185.00000        2035.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               26.000  EACH |     155.25000        4036.50|     144.00000        3744.00|     168.00000        4368.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |    3200.00000        3200.00|    5016.00000        5016.00|    7795.00000        7795.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-76025              317.000  SFT  |      18.00000        5706.00|      19.00000        6023.00|      20.00000        6340.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0018 802-97812               13.000  EACH |     100.00000        1300.00|     226.00000        2938.00|     185.00000        2405.00 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0019 805-01815               24.000  EACH |    1800.00000       43200.00|    2777.00000       66648.00|    2488.00000       59712.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0392360         |(   6  ) 35-1262778 
                                          |HUMMEL ELECTRIC INC          |HOOSIER COMPANY INC THE      |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-01842                6.000  EACH |     800.00000        4800.00|    1047.00000        6282.00|     892.00000        5352.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02087                       LUMP |     500.00000         500.00|    1899.00000        1899.00|    2210.00000        2210.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02658              600.000  LFT  |       2.00000        1200.00|       3.90000        2340.00|       3.00000        1800.00 
  CABLE, COAXIAL                          |                             |                             | 
0023 805-04757                6.000  EACH |    1650.00000        9900.00|    1579.00000        9474.00|    1876.00000       11256.00 
  SIGNAL CARD FOR CONTROLLER, SENSYS      |                             |                             | 
0024 805-06592              240.000  LFT  |      18.00000        4320.00|      21.10000        5064.00|      18.00000        4320.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0025 805-08494                8.000  EACH |    1500.00000       12000.00|    1168.00000        9344.00|    1970.00000       15760.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0026 805-09089               11.000  EACH |     500.00000        5500.00|     439.00000        4829.00|     355.00000        3905.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09344                6.000  EACH |    3720.00000       22320.00|    3223.00000       19338.00|    3285.00000       19710.00 
  WIRELESS SENSYS ACCESS POINT AND CABLE  |                             |                             | 
0028 805-09344              156.000  EACH |     800.00000      124800.00|     706.00000      110136.00|     763.00000      119028.00 
  WIRELESS SENSYS DETECTION UNIT          |                             |                             | 
0029 805-09344                6.000  EACH |    1800.00000       10800.00|    1657.00000        9942.00|    1460.00000        8760.00 
  WIRELESS SENSYS REPEATER                |                             |                             | 
0030 805-09539                8.000  EACH |     270.00000        2160.00|     259.00000        2072.00|     310.00000        2480.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0031 805-09540                2.000  EACH |     550.00000        1100.00|     336.00000         672.00|     995.00000        1990.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0032 805-78106                1.000  EACH |   12144.00000       12144.00|   11234.00000       11234.00|   12640.00000       12640.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                7.000  EACH |    9120.00000       63840.00|    8144.00000       57008.00|    9143.00000       64001.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               26.000  EACH |     564.00000       14664.00|     531.00000       13806.00|     492.00000       12792.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78215                3.000  EACH |     528.00000        1584.00|     525.00000        1575.00|     486.00000        1458.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0036 805-78355               48.000  EACH |     560.00000       26880.00|     510.00000       24480.00|     460.00000       22080.00 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                             |                             | 
0037 805-78370               48.000  EACH |     132.00000        6336.00|     123.00000        5904.00|     135.00000        6480.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1675187          |(   5   ) 35-0392360         |(   6  ) 35-1262778 
                                          |HUMMEL ELECTRIC INC          |HOOSIER COMPANY INC THE      |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 805-78415               24.000  EACH |    1740.00000       41760.00|    1460.00000       35040.00|    1567.00000       37608.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0039 805-78420                9.000  EACH |     280.00000        2520.00|     294.00000        2646.00|     243.00000        2187.00 
  DISCONNECT HANGER                       |                             |                             | 
0040 805-78445                6.000  EACH |     550.00000        3300.00|     757.00000        4542.00|     665.00000        3990.00 
  SIGNAL SERVICE                          |                             |                             | 
0041 805-78467              600.000  LFT  |       2.00000        1200.00|       3.50000        2100.00|       2.35000        1410.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0042 805-78480             6600.000  LFT  |       1.44000        9504.00|       1.70000       11220.00|       0.98000        6468.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0043 805-78485             9000.000  LFT  |       1.50000       13500.00|       2.20000       19800.00|       1.40000       12600.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0044 805-78925                6.000  EACH |    1200.00000        7200.00|    1956.00000       11736.00|     988.00000        5928.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0045 805-81032               24.000  EACH |    3600.00000       86400.00|    3423.00000       82152.00|    3647.00000       87528.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0046 808-06703             1454.000  LFT  |       0.90000        1308.60|       0.88000        1279.52|       1.10000        1599.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0047 808-75245              234.000  LFT  |       0.90000         210.60|       1.30000         304.20|       2.15000         503.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              444.000  LFT  |       5.40000        2397.60|       4.90000        2175.60|       7.00000        3108.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300             1367.000  LFT  |       1.38000        1886.46|       1.30000        1777.10|       1.75000        2392.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75320               72.000  EACH |      74.75000        5382.00|      72.10000        5191.20|      38.00000        2736.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0051 808-75325                1.000  EACH |     115.00000         115.00|     206.00000         206.00|     217.00000         217.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       612,770.00|           $       616,243.22|           $       677,466.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       612,770.00|           $       616,243.22|           $       677,466.75 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01300                6.000  EACH |    3000.00000       18000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-52710               38.000  SYS  |      35.00000        1330.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 604-03643               28.000  SYS  |      80.00000        2240.00|                             | 
  BRICK PAVERS , SIDEWALK                 |                             |                             | 
0011 604-03643               24.000  SYS  |      35.00000         840.00|                             | 
  BRICK PAVERS , SIDEWALK, REMOVE         |                             |                             | 
0012 604-06070               42.000  SYS  |      60.00000        2520.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0013 628-09401                4.000  MOS  |    2500.00000       10000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290               11.000  EACH |     239.00000        2629.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               26.000  EACH |     115.00000        2990.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |    4000.00000        4000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-76025              317.000  SFT  |      23.00000        7291.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0018 802-97812               13.000  EACH |     250.00000        3250.00|                             | 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0019 805-01815               24.000  EACH |    1600.00000       38400.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-01842                6.000  EACH |    1000.00000        6000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02087                       LUMP |     500.00000         500.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02658              600.000  LFT  |       3.70000        2220.00|                             | 
  CABLE, COAXIAL                          |                             |                             | 
0023 805-04757                6.000  EACH |    1700.00000       10200.00|                             | 
  SIGNAL CARD FOR CONTROLLER, SENSYS      |                             |                             | 
0024 805-06592              240.000  LFT  |      20.00000        4800.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0025 805-08494                8.000  EACH |    1500.00000       12000.00|                             | 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0026 805-09089               11.000  EACH |     350.00000        3850.00|                             | 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09344                6.000  EACH |    4000.00000       24000.00|                             | 
  WIRELESS SENSYS ACCESS POINT AND CABLE  |                             |                             | 
0028 805-09344              156.000  EACH |     890.00000      138840.00|                             | 
  WIRELESS SENSYS DETECTION UNIT          |                             |                             | 
0029 805-09344                6.000  EACH |    1800.00000       10800.00|                             | 
  WIRELESS SENSYS REPEATER                |                             |                             | 
0030 805-09539                8.000  EACH |     620.00000        4960.00|                             | 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0031 805-09540                2.000  EACH |    1230.00000        2460.00|                             | 
  LOOP DETECTOR RACK                      |                             |                             | 
0032 805-78106                1.000  EACH |   12200.00000       12200.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                7.000  EACH |    8600.00000       60200.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               26.000  EACH |     680.00000       17680.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78215                3.000  EACH |     640.00000        1920.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0036 805-78355               48.000  EACH |     630.00000       30240.00|                             | 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                             |                             | 
0037 805-78370               48.000  EACH |     210.00000       10080.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 591                     CONTRACT ID : ST -32143-A                  COUNTIES : FLOYD 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 805-78415               24.000  EACH |    2000.00000       48000.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0039 805-78420                9.000  EACH |     210.00000        1890.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0040 805-78445                6.000  EACH |     850.00000        5100.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0041 805-78467              600.000  LFT  |       3.20000        1920.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0042 805-78480             6600.000  LFT  |       2.10000       13860.00|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0043 805-78485             9000.000  LFT  |       2.30000       20700.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0044 805-78925                6.000  EACH |    1200.00000        7200.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0045 805-81032               24.000  EACH |    4100.00000       98400.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0046 808-06703             1454.000  LFT  |       1.25000        1817.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0047 808-75245              234.000  LFT  |       1.25000         292.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              444.000  LFT  |       4.35000        1931.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300             1367.000  LFT  |       1.35000        1845.45|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75320               72.000  EACH |      87.00000        6264.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0051 808-75325                1.000  EACH |     175.00000         175.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       686,840.85|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       686,840.85|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 601                     CONTRACT ID : ST -32798-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SIGN REPLACEMENT                                            COMPLETION DATE : 07/31/10 
     LOCATION     : ALONG VARIOUS URBAN ROADS WITHIN ST JOESPH COUNTY                PROJECT(S) :  0901353 
                                                                                                   0901354 
                                                                                                   0901636 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       209,284.88  100.0000% 
   2   38-2932367     RMD HOLDINGS LTD                                                           $       209,889.00  100.2887% 
   3   35-1983873     M A S MARKERS INC                                                          $       210,005.19  100.3442% 
   4   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       213,700.78  102.1100% 
   5   43-1012298     COLLINS & HERMANN INC                                                      $       227,341.93  108.6280% 
   6   36-3343234     WESTERN REMAC INC                                                          $       231,903.56  110.8076% 
   7   06-1675328     MARTELL ELECTRIC LLC                                                       $       234,298.76  111.9521% 
   8   74-2851603     QUANTA SERVICES INC                                                        $       270,844.90  129.4145% 
   9   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $       336,132.36  160.6100% 
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                                                                                                                   PAGE : 601 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : ST -32798-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 38-2932367          |(   3  ) 35-1983873 
                                          |MICHIANA CONTRACTING INC     |RMD HOLDINGS LTD             |M A S MARKERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|    1500.00000        1500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    9500.00000        9500.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089             1267.000  EACH |      15.25000       19321.75|      22.00000       27874.00|      15.00000       19005.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                8.000  MOS  |     120.00000         960.00|     200.00000        1600.00|     150.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0010 628-09409                8.000  MOS  |      60.00000         480.00|      55.00000         440.00|      60.00000         480.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0011 801-06775                       LUMP |     100.00000         100.00|    2000.00000        2000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704            13595.000  LFT  |       7.00000       95165.00|       7.00000       95165.00|       7.00000       95165.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060              111.000  EACH |      49.00000        5439.00|      33.00000        3663.00|      35.00000        3885.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             5598.800  SFT  |       9.85000       55148.18|       9.50000       53188.60|       7.34000       41095.19 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735             1417.000  SFT  |      10.35000       14665.95|      10.20000       14453.40|      10.00000       14170.00 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       209,284.88|           $       209,889.00|           $       210,005.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       209,284.88|           $       209,889.00|           $       210,005.19 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : ST -32798-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2421492          |(   5   ) 43-1012298         |(   6  ) 36-3343234 
                                          |ACTION TRAFFIC MAINTENANCE   |COLLINS & HERMANN INC        |WESTERN REMAC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    1015.63000        1015.63|    7008.00000        7008.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   10000.00000       10000.00|   25153.91000       25153.91|    9154.00000        9154.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089             1267.000  EACH |       5.00000        6335.00|      15.00000       19005.00|      27.30000       34589.10 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                8.000  MOS  |      45.00000         360.00|     304.69000        2437.52|      82.50000         660.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0010 628-09409                8.000  MOS  |      45.00000         360.00|     101.56000         812.48|      79.50000         636.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0011 801-06775                       LUMP |    4000.00000        4000.00|   15234.38000       15234.38|    4663.00000        4663.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704            13595.000  LFT  |       7.65000      104001.75|       7.37000      100195.15|       7.90000      107400.50 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060              111.000  EACH |      41.00000        4551.00|      15.00000        1665.00|      19.00000        2109.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             5598.800  SFT  |      11.04000       61810.75|       8.48000       47477.82|       9.20000       51508.96 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735             1417.000  SFT  |      11.84000       16777.28|      10.12000       14340.04|      10.00000       14170.00 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       213,700.78|           $       227,341.93|           $       231,903.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       213,700.78|           $       227,341.93|           $       231,903.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : ST -32798-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 06-1675328          |(   8   ) 74-2851603         |(   9  ) 04-3815584 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          |GFS FENCE GUARDRAIL & SIGNAGE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   10817.30000       10817.30 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    7500.00000        7500.00|    9000.00000        9000.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089             1267.000  EACH |      20.00000       25340.00|      17.00000       21539.00|      41.27000       52289.09 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                8.000  MOS  |     150.00000        1200.00|     200.00000        1600.00|     130.00000        1040.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0010 628-09409                8.000  MOS  |      60.00000         480.00|      50.00000         400.00|     104.00000         832.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0011 801-06775                       LUMP |    2500.00000        2500.00|     700.00000         700.00|   26956.80000       26956.80 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704            13595.000  LFT  |       8.20000      111479.00|      11.20000      152264.00|       8.88000      120723.60 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060              111.000  EACH |     100.00000       11100.00|      70.00000        7770.00|      64.37000        7145.07 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             5598.800  SFT  |      10.20000       57107.76|      10.00000       55988.00|      14.54000       81406.55 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735             1417.000  SFT  |      11.00000       15587.00|      11.70000       16578.90|      13.35000       18916.95 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       234,298.76|           $       270,844.90|           $       336,132.36 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       234,298.76|           $       270,844.90|           $       336,132.36 
==================================================================================================================================== 
 


