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          CALL ORDER   : 131                                              CONTRACT ID  : SR -30435-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 
  10  202-02245           TREE, 6 IN., REMOVE                                                        5.000        EACH 
  11  202-02250           TREE, 10 IN., REMOVE                                                       1.000        EACH 
  12  202-02255           TREE, 18 IN., REMOVE                                                      13.000        EACH 
  13  202-02260           TREE, 30 IN., REMOVE                                                       1.000        EACH 
  14  202-02279           CURB AND GUTTER, REMOVE                                                  648.000        LFT 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                73.000        SYS 
  16  203-02000           EXCAVATION, COMMON                                                       307.000        CYS 
  17  203-02070           BORROW                                                                   185.800        CYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            351.000        SYS 
  19  210-09449           CURB RAMP, CONCRETE                                                       59.000        SYS 
  20  210-09449           CURB RAMP, CONCRETE                                                       24.000        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                        6.300        TON 
  22  603-06065           FENCE, CHAIN LINK, RESET                                                 215.000        LFT 
  23  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 
  24  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                    75.000        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    14.000        SYS 
  27  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,869.000        SYS 
  28  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      648.000        LFT 
  29  610-08446           PCCP FOR APPROACHES, 6 IN.                                               350.500        SYS 
  30  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           13.000        EACH 
  31  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            1.000        EACH 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  33  621-06545           FERTILIZER                                                                 0.400        TON 
  34  621-06554           SEED MIXTURE, U                                                          135.000        LBS 
  35  621-06565           MULCHING MATERIAL                                                          1.800        TON 
  36  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  37  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  38  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            362.000        LFT 
  39  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  40  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
  41  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                     25.000        EACH 
  42  720-99322           CASTING, A, FURNISH AND ADJUST TO GRADE                                    8.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  44  801-03291           CONSTRUCTION SIGN, D                                                      22.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 
  48  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                954.000        LFT 
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          CALL ORDER   : 145                                              CONTRACT ID  : SR -32326-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        105.000        TON 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,242.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     588.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     458.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       166,155.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    2,062.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    8,157.000        TON 
  15  402-07433           HMA SURFACE, TYPE B                                                    5,722.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              817.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             573.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     39.500        TON 
  19  610-07486           HMA FOR APPROACHES, TYPE A                                                87.500        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               130.000        TON 
  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  22  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  23  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 151                                              CONTRACT ID  : SR -32328-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         456.000        SYS 
  12  202-02279           CURB AND GUTTER, REMOVE                                                  690.000        LFT 
  13  202-74035           SIGN, REMOVE                                                               9.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,070.000        CYS 
  15  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        12.000        EACH 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 1.180        CYS 
  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                                36.500        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        866.600        TON 
  21  303-07662           STONE                                                                    200.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      425.400        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                 313.600        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      1.040        TON 
  25  603-06040           FENCE, FARM FIELD, 47 IN.                                                472.000        LFT 
  26  604-07901           CURB RAMP, CONCRETE, G                                                   167.000        SYS 
  27  604-07901           CURB RAMP, CONCRETE, G                                                   127.400        SYS 
  28  605-06120           CURB, CONCRETE                                                            28.000        LFT 
  29  605-06125           CURB, CONCRETE, MODIFIED                                               8,878.000        LFT 
  30  605-06140           CURB AND GUTTER, CONCRETE                                                690.000        LFT 
  31  610-08510           PCCP FOR APPROACHES                                                      668.400        SYS 
  32  616-02320           GEOTEXTILES                                                              400.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                         80.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  35  621-06545           FERTILIZER                                                                 0.300        TON 
  36  621-06557           SEED MIXTURE, T                                                          108.000        LBS 
  37  621-06565           MULCHING MATERIAL                                                          1.430        TON 
  38  621-06567           WATER                                                                     13.800        kGAL 
  39  621-06575           SODDING, NURSERY                                                       3,462.000        SYS 
  40  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  41  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  42  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  43  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                             2.000        LFT 
  44  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                             6.000        LFT 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  46  720-45030           INLET, E7                                                                  1.000        EACH 
  47  720-45035           INLET, F7                                                                  1.000        EACH 
  48  720-95335           MANHOLE, M4                                                                1.000        EACH 
  49  732-08419           MODULAR BLOCK WALL                                                       328.500        SYS 
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          CALL ORDER   : 151                                              CONTRACT ID  : SR -32328-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
  50  732-08421           MODULAR BLOCK WALL ERECTION                                              328.500        SYS 
  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             720.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  57  802-03896           BOLLARD                                                                   10.000        EACH 
  58  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             224.000        LFT 
  59  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     74.500        SFT 
  60  808-06609           PAVEMENT MESSAGE MARKING                                                  14.000        EACH 
  61  808-06716           LINE, REMOVE                                                             360.000        LFT 
  62  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               205.000        LFT 
  63  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                701.000        LFT 
  64  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     96.000        LFT 
  65  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                442.000        LFT 
  66  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
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          CALL ORDER   : 155                                              CONTRACT ID  : SR -32668-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                                21.000        SYS 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              350.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                   1,283.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           95,624.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      2,271.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    7,888.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              50.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  16  604-06070           SIDEWALK, CONCRETE                                                        53.000        SYS 
  17  604-07900           CURB RAMP, CONCRETE, F                                                     9.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                    28.000        SYS 
  19  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               187.000        TON 
  21  621-06560           MULCHED SEEDING, U                                                        21.000        SYS 
  22  621-06570           TOP SOIL                                                                   1.000        CYS 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  25  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                      26.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     97,391.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          97,391.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,820.000        DAY 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     600.000        LFT 
  33  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  34  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      120.000        LFT 
  35  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         3.000        EACH 
  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,530.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              58,603.000        LFT 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,240.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             34,023.000        LFT 
  40  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       631.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     84.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 16.000        EACH 
  43  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
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          CALL ORDER   : 161                                              CONTRACT ID  : SR -32719-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        125.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,320.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                   1,220.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              287.000        SYS 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                       177,262.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    9,134.000        SYS 
  17  402-07433           HMA SURFACE, TYPE B                                                   15,237.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,525.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               266.000        TON 
  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  22  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  23  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,215.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,558.000        LFT 
  27  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             61.000        LFT 
  28  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   61.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,600.000        DAY 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     300.000        LFT 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       90.000        LFT 
  34  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             140.000        LFT 
  35  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      68,392.000        LFT 
  37  808-75047           LINE, PAINT, SOLID, YELLOW, 6 IN.                                     76,186.000        LFT 
  38  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       303.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     61.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 43.000        EACH 
  41  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              6,142.000        LFT 
  42  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              318.000        LFT 
  43  808-98941           LINE, PAINT, BROKEN, YELLOW, 6 IN.                                     7,483.000        LFT 
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          CALL ORDER   : 171                                              CONTRACT ID  : SR -32740-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                     336.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           19,882.000        SYS 
   9  306-08432           MILLING, APPROACH                                                        181.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                    1,640.000        TON 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              83.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  13  604-07901           CURB RAMP, CONCRETE, G                                                   144.000        SYS 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                15.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     15,055.000        LFT 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,055.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,085.000        LFT 
  24  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,240.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,730.000        LFT 
  26  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              50.000        LFT 
  27  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        50.000        LFT 
  28  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     20.000        LFT 
  29  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
  30  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : SR -32801-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        109.000        TON 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,385.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                   1,073.000        TON 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                       156,025.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    7,006.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                   13,368.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,340.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               196.000        TON 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                      17.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,651.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,045.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                     106.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-92448           CONSTRUCTION SIGNS, MOBILE                                             2,200.000        DAY 
  28  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      70,925.000        LFT 
  29  808-75047           LINE, PAINT, SOLID, YELLOW, 6 IN.                                     52,429.000        LFT 
  30  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     50.000        LFT 
  31  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  32  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  33  808-98941           LINE, PAINT, BROKEN, YELLOW, 6 IN.                                    12,158.000        LFT 
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          CALL ORDER   : 183                                              CONTRACT ID  : SRS-29496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                        569.000        LFT 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 1,514.600        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               757.800        SYS 
  14  202-96035           CONCRETE WALL, REMOVE                                                     91.300        LFT 
  15  203-02000           EXCAVATION, COMMON                                                       695.600        CYS 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,631.000        SYS 
  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                                12.500        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                                10.100        CYS 
  19  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          35.600        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 
  22  303-60012           AGGREGATE, 2                                                             796.500        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                   9,974.000        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN.                                              278,090.300        SYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,800.000        SYS 
  26  306-08042           MILLING, SCARIFICATION/PROFILE                                           100.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                    3,608.600        SYS 
  28  306-08432           MILLING, APPROACH                                                     21,272.300        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    34,600.000        TON 
  31  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             370.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                    131.000        TON 
  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   313.000        LFT 
  35  604-07894           CURB RAMP, CONCRETE, A                                                     6.500        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                    46.000        SYS 
  37  604-07897           CURB RAMP, CONCRETE, C                                                     5.400        SYS 
  38  604-07897           CURB RAMP, CONCRETE, C                                                     6.900        SYS 
  39  604-07898           CURB RAMP, CONCRETE, D                                                   207.300        SYS 
  40  604-07900           CURB RAMP, CONCRETE, F                                                    18.700        SYS 
  41  604-07901           CURB RAMP, CONCRETE, G                                                   312.200        SYS 
  42  604-07903           CURB RAMP, CONCRETE, K                                                    53.700        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                258.300        SYS 
  44  605-01870           CURB, CONCRETE, A                                                      1,640.000        LFT 
  45  605-06121           CURB, CONCRETE, B                                                         74.200        LFT 
  46  605-06144           CURB AND GUTTER, A, CONCRETE                                             131.300        LFT 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                             2,406.200        TON 
  48  616-02320           GEOTEXTILES                                                            2,879.900        SYS 
  49  621-06575           SODDING, NURSERY                                                         750.000        SYS 
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          CALL ORDER   : 183                                              CONTRACT ID  : SRS-29496-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  52  702-90915           CONCRETE, A                                                               14.500        CYS 
  53  706-08188           RAILING, TR                                                              156.000        LFT 
  54  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            77.000        LFT 
  55  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    14.900        TON 
  56  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                             24.000        LFT 
  57  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  58  718-52610           AGGREGATE FOR UNDERDRAINS                                                148.400        CYS 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  60  720-45010           INLET, A3                                                                  2.000        EACH 
  61  720-45055           INLET, M10                                                                 2.000        EACH 
  62  720-90984           MANHOLE, C2                                                                1.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,482.000        LFT 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,482.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                     109.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             115.000        LFT 
  69  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  70  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 
  71  802-97812           STREET NAME IDENTIFICATION SIGN                                           10.000        EACH 
  72  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  73  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,928.000        LFT 
  74  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,056.000        LFT 
  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 337.000        LFT 
  76  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    15,212.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     174,048.000        LFT 
  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     89,063.000        LFT 
  79  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                10.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,158.000        LFT 
  81  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             224.000        LFT 
  82  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    750.500        LFT 
  83  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              3,743.200        LFT 
  84  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  85  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
  86  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  87  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    2.000        EACH 
  88  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,848.000        EACH 
  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,854.000        EACH 
  90  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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          CALL ORDER   : 185                                              CONTRACT ID  : SRS-31992-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08523           RADIO SERVICE                                                             18.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                              649.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     729.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        85,045.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      935.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      1,000.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    7,017.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,458.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  17  610-07486           HMA FOR APPROACHES, TYPE A                                               541.000        TON 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,550.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             78,550.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : SRS-32101-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               40.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                       108,855.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                    1,840.000        SYS 
  11  306-08432           MILLING, APPROACH                                                      1,265.000        SYS 
  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     10,234.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     29.600        TON 
  14  628-09401           FIELD OFFICE, A                                                            2.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     109,682.000        LFT 
  19  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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          CALL ORDER   : 215                                              CONTRACT ID  : SRS-32109-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               30.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                      36.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,088.000        SYS 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                         9,791.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      530.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        247.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                      916.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      2.850        TON 
  15  503-05240           D-1 CONTRACTION JOINT                                                     16.000        LFT 
  16  506-06333           PCCP PATCHING, FULL DEPTH                                                109.000        SYS 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                                20.000        TON 
  18  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,800.000        LFT 
  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,480.000        LFT 
  25  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    6.000        EACH 
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          CALL ORDER   : 217                                              CONTRACT ID  : SRS-32134-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,601.000        TON 
   8  304-07489           HMA PATCHING, TYPE A                                                      15.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        68,035.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                      820.000        SYS 
  11  306-08432           MILLING, APPROACH                                                      1,334.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                    5,681.000        TON 
  13  406-05521           ASPHALT FOR TACK COAT                                                     17.690        SYS 
  14  610-07486           HMA FOR APPROACHES, TYPE A                                               203.000        TON 
  15  615-06520           MONUMENT, RE-ESTABLISH                                                     9.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,212.000        LFT 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,212.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                128.000        LFT 
  22  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             7,480.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,743.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : SRS-32219-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                               469.000        SYS 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  10  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             38.000        SYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        265.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              117.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     300.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           35,420.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      1,542.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                    2,930.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             432.000        TON 
  18  406-05521           ASPHALT FOR TACK COAT                                                     10.000        SYS 
  19  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                              100.000        TON 
  20  604-07900           CURB RAMP, CONCRETE, F                                                   372.900        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    58.800        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  23  604-07903           CURB RAMP, CONCRETE, K                                                    26.700        SYS 
  24  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                250.000        SYS 
  25  610-07487           HMA FOR APPROACHES, TYPE B                                               140.000        TON 
  26  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  27  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  28  720-44000           CASTING, ADJUST TO GRADE                                                  43.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,364.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,364.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-92448           CONSTRUCTION SIGNS, MOBILE                                                24.000        DAY 
  35  805-02328           SIGNAL CABLE, 1C 14GA.                                                   200.000        LFT 
  36  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      125.000        LFT 
  38  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           9.000        SYS 
  39  808-06368           TRANSVERSE MARKING, REMOVE                                               238.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,205.000        LFT 
  41  808-06716           LINE, REMOVE                                                           8,312.000        LFT 
  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,885.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,160.000        LFT 
  44  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    239.000        LFT 
  45  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,405.000        LFT 
  46  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  47  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : SRS-32266-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-07449           COMPACTED AGGREGATE, NO. 73                                              834.000        TON 
   8  304-07489           HMA PATCHING, TYPE A                                                   1,091.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        49,578.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                      430.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        399.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                    4,091.000        TON 
  13  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              410.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 
  15  610-07486           HMA FOR APPROACHES, TYPE A                                                85.000        TON 
  16  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  21  802-03821           SIGN, SHEET WITH LEGEND                                                   18.000        EACH 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              38,800.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             38,800.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : SRS-32267-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08523           RADIO SERVICE                                                             18.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                              377.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     450.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        20,431.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      868.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        193.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    1,686.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              169.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  17  610-07486           HMA FOR APPROACHES, TYPE A                                                36.000        TON 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  23  802-03821           SIGN, SHEET WITH LEGEND                                                   15.000        EACH 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,568.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,568.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : SRS-32268-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08523           RADIO SERVICE                                                             18.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,498.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                   1,528.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        69,445.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,992.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        422.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    5,730.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              573.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     24.000        TON 
  17  610-07486           HMA FOR APPROACHES, TYPE A                                                88.000        TON 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  23  802-03821           SIGN, SHEET WITH LEGEND                                                   19.000        EACH 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              69,614.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             69,614.000        LFT 
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          CALL ORDER   : 255                                              CONTRACT ID  : SRS-32269-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        198.500        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                     268.500        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          170,318.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                   14,054.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,405.900        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     44.900        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                     118.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             136,392.000        LFT 
  18  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,016.000        LFT 
  19  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            120,370.000        LFT 
  20  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     72.000        LFT 
  21  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  22  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : SRS-32287-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           1.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              120.000        TON 
  11  304-07489           HMA PATCHING, TYPE A                                                      20.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                                5,200.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                       90.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                      429.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               40.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    1.000        MOS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  20  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      2.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-07119           BARRICADE, III-B                                                          20.000        LFT 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,678.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,678.000        LFT 
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          CALL ORDER   : 265                                              CONTRACT ID  : SRS-32314-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-08607           LINEAR GRADING                                                         9,713.000        LFT 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              330.000        TON 
   9  306-08036           MILLING, ASPHALT, 2 IN.                                               14,253.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                       93.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        983.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    1,267.000        TON 
  13  402-07438           HMA INTERMEDIATE, TYPE B                                               1,570.000        TON 
  14  406-05521           ASPHALT FOR TACK COAT                                                 28,720.000        SYS 
  15  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-06560           MULCHED SEEDING, U                                                     2,163.000        SYS 
  18  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     668.000        LFT 
  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      222.000        LFT 
  24  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,700.000        LFT 
  26  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     36.000        LFT 
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          CALL ORDER   : 267                                              CONTRACT ID  : SRS-32315-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-08607           LINEAR GRADING                                                         8,796.000        LFT 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              298.000        TON 
   9  306-08036           MILLING, ASPHALT, 2 IN.                                               15,906.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                    5,128.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        888.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    1,403.000        TON 
  13  402-07438           HMA INTERMEDIATE, TYPE B                                               1,751.000        TON 
  14  406-05521           ASPHALT FOR TACK COAT                                                 31,952.000        SYS 
  15  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-06560           MULCHED SEEDING, U                                                     1,957.000        SYS 
  18  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,236.000        LFT 
  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      412.000        LFT 
  24  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,500.000        LFT 
  26  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     66.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : SRS-32373-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               28.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                     811.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           26,675.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        800.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    2,317.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             110.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                66.000        TON 
  15  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,198.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             317.000        LFT 
  21  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         27.000        EACH 
  22  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  1,132.000        SFT 
  23  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     39.000        SFT 
  24  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              23,956.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               548.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,576.000        LFT 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              274.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      274.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : SRS-32374-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               39.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                     265.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,707.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        105.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                      757.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              40.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                 9.000        TON 
  15  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             406.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              77.000        LFT 
  21  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          7.000        EACH 
  22  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     38.000        SFT 
  23  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,128.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,128.000        LFT 
  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              102.000        EACH 
  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      102.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : SRS-32375-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02070           BORROW                                                                     1.000        CYS 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               24.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,947.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           30,343.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        926.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    2,782.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             110.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                                77.000        TON 
  16  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,633.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             495.000        LFT 
  22  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         42.000        EACH 
  23  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    227.000        SFT 
  24  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     27.000        SFT 
  25  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,656.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             32,656.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : SRS-32377-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               68.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                   2,200.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           72,354.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      3,412.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    6,284.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             230.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                               282.000        TON 
  15  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,444.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             981.000        LFT 
  21  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         86.000        EACH 
  22  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    489.000        SFT 
  23  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              49,132.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             48,878.000        LFT 
  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              624.000        EACH 
  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      624.000        EACH 
  27  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              396.000        LFT 
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          CALL ORDER   : 331                                              CONTRACT ID  : SRS-32379-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                     131.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        57,954.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                    1,909.000        SYS 
  11  306-08432           MILLING, APPROACH                                                        157.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    4,939.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     15.200        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                                13.000        TON 
  15  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              52,821.000        LFT 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             52,821.000        LFT 
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          CALL ORDER   : 341                                              CONTRACT ID  : SRS-32391-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  304-07491           HMA PATCHING, TYPE C                                                       6.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           25,504.000        SYS 
  14  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      2,063.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      6.400        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             230.500        LFT 
  23  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         22.000        EACH 
  24  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     23.750        SFT 
  25  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    122.000        SFT 
  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,722.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     80.000        LFT 
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          CALL ORDER   : 351                                              CONTRACT ID  : SRS-32412-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,219.000        TON 
   8  306-08042           MILLING, SCARIFICATION/PROFILE                                        54,300.000        SYS 
   9  306-08043           MILLING, TRANSITION                                                      893.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        488.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    4,819.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             482.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     14.600        TON 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  18  801-06710           FLASHING ARROW SIGN                                                       45.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,154.000        LFT 
  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     11,050.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : SRS-32458-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        331.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     331.000        TON 
  11  306-08036           MILLING, ASPHALT, 2 IN.                                               11,461.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                       98.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      1,568.000        SYS 
  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,480.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              331.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      5.100        TON 
  17  610-07488           HMA FOR APPROACHES, TYPE C                                               177.000        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  20  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      18.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             562.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                        5.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       191.000        LFT 
  27  805-02328           SIGNAL CABLE, 1C 14GA.                                                   880.000        LFT 
  28  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         165.000        LFT 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      325.000        LFT 
  30  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            1.000        EACH 
  31  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  32  807-98690           HANDHOLE ADJUSTED TO GRADE                                                 1.000        EACH 
  33  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             856.000        LFT 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,783.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,614.000        LFT 
  36  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    191.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  38  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  39  808-94435           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP)                     11.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : SRS-32475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCHING AND REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                     192.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,816.000        SYS 
   9  402-07433           HMA SURFACE, TYPE B                                                      480.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  11  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-06368           TRANSVERSE MARKING, REMOVE                                                20.000        LFT 
  16  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     20.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : SRS-32476-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REHABILATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                      33.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,000.000        SYS 
   9  402-07433           HMA SURFACE, TYPE B                                                      110.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  11  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-06368           TRANSVERSE MARKING, REMOVE                                                50.000        LFT 
  16  808-06716           LINE, REMOVE                                                             225.000        LFT 
  17  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               225.000        LFT 
  18  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     10.000        LFT 
  19  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 40.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : SRS-32521-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,494.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                      45.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                               29,643.000        SYS 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          108,346.000        SYS 
  14  306-08036           MILLING, ASPHALT, 2 IN.                                               20,220.000        SYS 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                        78,057.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    2,475.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      4,008.000        SYS 
  18  402-07433           HMA SURFACE, TYPE B                                                   22,124.000        TON 
  19  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,333.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     65.300        TON 
  21  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               15.600        TON 
  22  411-09520           MICRO-SURFACING, WARRANTED, SINGLE  COURSE                             5,867.000        SYS 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                               400.000        TON 
  24  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       34.000        EACH 
  25  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  26  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,640.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                     139.000        EACH 
  29  801-06645           CONSTRUCTION SIGN, B                                                      56.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                         2,324.000        LFT 
  32  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        166.000        EACH 
  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    616.000        SFT 
  34  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    335.000        SFT 
  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,160.000        LFT 
  36  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      440.000        LFT 
  38  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      4,110.000        LFT 
  39  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     165,548.000        LFT 
  40  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                    109,512.000        LFT 
  41  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     8,484.000        LFT 
  42  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                   27.000        EACH 
  43  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                               12.000        EACH 
  44  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                             2.000        EACH 
  45  808-96074           LINE, EPOXY, SOLID, YELLOW, 6 IN.                                        590.000        LFT 
  46  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                        730.000        LFT 
  47  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                            572.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : SRS-32551-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                  11.000        EACH 
   9  306-08036           MILLING, ASPHALT, 2 IN.                                              125,644.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                   14,520.000        TON 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           2,761.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 
  13  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                8.500        TON 
  14  604-07894           CURB RAMP, CONCRETE, A                                                   273.000        SYS 
  15  604-07896           CURB RAMP, CONCRETE, B                                                   312.000        SYS 
  16  604-07897           CURB RAMP, CONCRETE, C                                                     5.400        SYS 
  17  604-07901           CURB RAMP, CONCRETE, G                                                   328.800        SYS 
  18  604-07902           CURB RAMP, CONCRETE, H                                                   220.700        SYS 
  19  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  20  720-44000           CASTING, ADJUST TO GRADE                                                 168.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,605.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      99.000        EACH 
  24  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           780.000        LFT 
  27  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         78.000        EACH 
  28  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    446.000        SFT 
  29  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     27.000        SFT 
  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,310.000        LFT 
  31  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      675.000        LFT 
  33  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        365.000        LFT 
  34  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         666.000        LFT 
  35  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      3,184.000        LFT 
  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              6,553.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,870.000        LFT 
  38  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,340.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               946.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             29,670.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
  43  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                            575.000        LFT 
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          CALL ORDER   : 451                                              CONTRACT ID  : SRS-32585-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07489           HMA PATCHING, TYPE A                                                     656.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      14.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           18,788.000        SYS 
  12  306-08038           MILLING, ASPHALT, 4 IN.                                                2,480.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      682.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      2,172.000        SYS 
  15  306-08599           MILLING ASPHALT, 1/2 IN.                                              54,233.000        SYS 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,646.000        TON 
  17  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                     6,619.000        TON 
  18  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                               10,952.000        TON 
  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,682.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     38.800        TON 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                               352.000        TON 
  22  615-06520           MONUMENT, RE-ESTABLISH                                                     6.000        EACH 
  23  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 
  24  621-06560           MULCHED SEEDING, U                                                    14,714.000        SYS 
  25  621-06570           TOP SOIL                                                               2,453.000        CYS 
  26  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  27  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 
  28  715-01354           CLEAN EXISTING PIPE                                                      268.000        LFT 
  29  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                             4.000        LFT 
  30  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            16.000        LFT 
  31  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            40.000        LFT 
  32  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  33  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
  34  715-46020           PIPE END SECTION, 24 IN.                                                   3.000        EACH 
  35  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  36  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  38  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              53,047.000        LFT 
  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             49,993.000        LFT 
  42  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    181.000        LFT 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              215.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      702.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : SRS-32586-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                        168.000        LFT 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                            836.000        SYS 
  11  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          98.000        LFT 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 2,070.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               114.000        SYS 
  14  202-60815           CENTER CURB, REMOVE                                                       92.000        LFT 
  15  202-94810           CURB TURNOUT, REMOVE                                                       2.000        EACH 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              318.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     388.040        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,326.000        SYS 
  19  306-08036           MILLING, ASPHALT, 2 IN.                                               12,024.670        SYS 
  20  306-08041           MILLING, PCCP                                                        199,720.890        SYS 
  21  306-08043           MILLING, TRANSITION                                                    2,870.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      1,790.670        SYS 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,039.000        TON 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,352.000        TON 
  25  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     12,953.000        TON 
  26  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                2,719.000        TON 
  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,497.000        TON 
  28  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                              15,380.000        TON 
  29  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             816.000        TON 
  30  402-07787           HMA WEDGE AND LEVEL, TYPE D                                            3,934.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     99.000        TON 
  32  406-05521           ASPHALT FOR TACK COAT                                                 51,364.000        SYS 
  33  506-06333           PCCP PATCHING, FULL DEPTH                                                416.000        SYS 
  34  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    38.000        LFT 
  37  604-07894           CURB RAMP, CONCRETE, A                                                    57.000        SYS 
  38  604-07897           CURB RAMP, CONCRETE, C                                                    50.400        SYS 
  39  604-07900           CURB RAMP, CONCRETE, F                                                   324.600        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                   115.000        SYS 
  41  604-07902           CURB RAMP, CONCRETE, H                                                   147.000        SYS 
  42  604-07903           CURB RAMP, CONCRETE, K                                                    12.000        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 10.670        SYS 
  44  605-06090           CURB, INTEGRAL, CONCRETE                                                  74.000        LFT 
  45  605-06100           CURB, INTEGRAL, C, CONCRETE                                            1,638.000        LFT 
  46  605-06120           CURB, CONCRETE                                                           192.000        LFT 
  47  605-06215           CENTER CURB, D, CONCRETE                                                 372.000        LFT 
  48  605-06250           CENTER CURB, C, CONCRETE                                                 556.000        SYS 
  49  605-09176           CURB TURNOUT, CONCRETE                                                    16.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : SRS-32586-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  610-07487           HMA FOR APPROACHES, TYPE B                                               333.000        TON 
  51  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           104.000        TON 
  52  612-60410           DRILLED HOLE FOR UNDERSEAL                                               700.000        EACH 
  53  615-06520           MONUMENT, RE-ESTABLISH                                                    11.000        EACH 
  54  621-06560           MULCHED SEEDING, U                                                     3,698.000        SYS 
  55  621-06570           TOP SOIL                                                                 530.000        CYS 
  56  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  57  715-01354           CLEAN EXISTING PIPE                                                    1,282.000        LFT 
  58  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
  59  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
  60  720-01355           CLEAN EXISTING INLET                                                      68.000        EACH 
  61  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      42.000        EACH 
  62  720-04499           INLET, RECONSTRUCT                                                        11.000        EACH 
  63  720-44000           CASTING, ADJUST TO GRADE                                                 115.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 
  66  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              13.500        LFT 
  69  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 
  70  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,700.000        LFT 
  71  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,660.000        LFT 
  72  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  51.000        EACH 
  73  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH             3,558.000        LFT 
  74  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             53,598.000        LFT 
  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              41,224.000        LFT 
  76  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,349.000        LFT 
  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             53,164.000        LFT 
  78  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  2,131.000        LFT 
  79  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                225.000        LFT 
  80  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 70.000        EACH 
  81  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     70.000        EACH 
  82  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,367.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : SRS-32596-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02273           CENTER CURB, CONCRETE, REMOVE                                            131.000        SYS 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   685.000        LFT 
  10  202-04089           SIGN, SHEET, REMOVE                                                       63.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               712.000        SYS 
  12  304-07491           HMA PATCHING, TYPE C                                                     585.000        TON 
  13  306-08041           MILLING, PCCP                                                         60,802.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      3,271.000        SYS 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,016.000        TON 
  16  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               10,032.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  18  506-06333           PCCP PATCHING, FULL DEPTH                                              3,650.000        SYS 
  19  507-07479           HMA PARTIAL DEPTH PATCH                                                  201.000        TON 
  20  604-07900           CURB RAMP, CONCRETE, F                                                   583.000        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                   123.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                     6.000        SYS 
  23  605-06100           CURB, INTEGRAL, C, CONCRETE                                              685.000        LFT 
  24  605-06215           CENTER CURB, D, CONCRETE                                                 131.000        LFT 
  25  610-07488           HMA FOR APPROACHES, TYPE C                                               270.000        TON 
  26  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  27  720-44000           CASTING, ADJUST TO GRADE                                                 140.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             637.000        LFT 
  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    306.000        SFT 
  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     894.000        LFT 
  35  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      450.000        LFT 
  36  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   3.000        EACH 
  37  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              4,660.000        LFT 
  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,027.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             18,383.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    292.000        LFT 
  41  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                813.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  6.000        EACH 
  43  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : SRS-32597-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02273           CENTER CURB, CONCRETE, REMOVE                                            295.000        SYS 
   9  202-02278           CURB, CONCRETE, REMOVE                                                    90.000        LFT 
  10  202-04089           SIGN, SHEET, REMOVE                                                       48.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               193.000        SYS 
  12  304-07491           HMA PATCHING, TYPE C                                                     274.000        TON 
  13  306-08041           MILLING, PCCP                                                         69,574.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      4,662.000        SYS 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,740.000        TON 
  16  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               11,480.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  18  506-06333           PCCP PATCHING, FULL DEPTH                                              1,842.000        SYS 
  19  507-07479           HMA PARTIAL DEPTH PATCH                                                  116.000        TON 
  20  604-07896           CURB RAMP, CONCRETE, B                                                    21.000        SYS 
  21  604-07900           CURB RAMP, CONCRETE, F                                                   151.000        SYS 
  22  604-07901           CURB RAMP, CONCRETE, G                                                   127.000        SYS 
  23  604-07902           CURB RAMP, CONCRETE, H                                                     6.000        SYS 
  24  605-06100           CURB, INTEGRAL, C, CONCRETE                                               90.000        LFT 
  25  605-06215           CENTER CURB, D, CONCRETE                                                 295.000        LFT 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                               385.000        TON 
  27  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  28  720-44000           CASTING, ADJUST TO GRADE                                                  75.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             496.000        LFT 
  34  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    224.000        SFT 
  35  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS               9.000        SFT 
  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     894.000        LFT 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      450.000        LFT 
  38  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   3.000        EACH 
  39  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,440.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,998.000        LFT 
  41  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               260.000        LFT 
  42  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,009.000        LFT 
  43  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    463.000        LFT 
  44  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                798.000        LFT 
  45  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 11.000        EACH 
  46  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : SRS-32598-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPAIR OR REHABILATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02278           CURB, CONCRETE, REMOVE                                                    57.000        LFT 
   8  202-04089           SIGN, SHEET, REMOVE                                                       20.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          6.100        TON 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                                5.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     189.000        TON 
  12  306-08037           MILLING, ASPHALT, 3 IN.                                                2,336.000        SYS 
  13  306-08041           MILLING, PCCP                                                          4,022.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        365.000        SYS 
  15  402-07434           HMA SURFACE, TYPE C                                                      525.000        TON 
  16  402-07439           HMA INTERMEDIATE, TYPE C                                                 827.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      3.500        TON 
  18  506-06333           PCCP PATCHING, FULL DEPTH                                                606.000        SYS 
  19  507-07479           HMA PARTIAL DEPTH PATCH                                                   51.000        TON 
  20  605-06120           CURB, CONCRETE                                                            57.000        LFT 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                                25.000        TON 
  22  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  23  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             400.000        LFT 
  29  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    160.000        SFT 
  30  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    100.000        SFT 
  31  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     250.000        LFT 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      250.000        LFT 
  33  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,460.000        LFT 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,376.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,100.000        LFT 
  36  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    102.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : SRS-32599-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   773.000        LFT 
   9  202-04089           SIGN, SHEET, REMOVE                                                       34.000        EACH 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                63.600        SYS 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              718.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     696.000        TON 
  13  306-08036           MILLING, ASPHALT, 2 IN.                                               15,300.000        SYS 
  14  306-08037           MILLING, ASPHALT, 3 IN.                                               12,800.000        SYS 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,500.000        TON 
  16  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                 2,300.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      7.500        TON 
  18  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  19  604-07896           CURB RAMP, CONCRETE, B                                                    21.400        SYS 
  20  604-07898           CURB RAMP, CONCRETE, D                                                     5.400        SYS 
  21  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  22  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 32.800        SYS 
  23  605-06120           CURB, CONCRETE                                                           775.000        LFT 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               123.000        TON 
  25  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  26  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  27  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  32  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             222.000        LFT 
  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    130.000        SFT 
  34  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 
  35  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            3.000        EACH 
  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,975.000        LFT 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,376.000        LFT 
  38  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  12.000        EACH 
  39  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,030.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,650.000        LFT 
  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,100.000        LFT 
  42  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    300.000        LFT 
  43  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                312.000        LFT 
  44  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
  45  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : SRS-32602-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02279           CURB AND GUTTER, REMOVE                                                  115.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               686.000        SYS 
  10  304-07491           HMA PATCHING, TYPE C                                                     392.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN.                                               50,601.000        SYS 
  12  306-08037           MILLING, ASPHALT, 3 IN.                                                6,938.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      3,639.000        SYS 
  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,744.000        TON 
  15  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                 4,744.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  17  604-07900           CURB RAMP, CONCRETE, F                                                   605.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  19  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 
  20  604-07904           CURB RAMP, CONCRETE, L                                                    44.000        SYS 
  21  605-06140           CURB AND GUTTER, CONCRETE                                                115.000        LFT 
  22  610-07488           HMA FOR APPROACHES, TYPE C                                               300.000        TON 
  23  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  24  720-44000           CASTING, ADJUST TO GRADE                                                  68.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     26,355.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,690.000        LFT 
  28  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       38.000        EACH 
  29  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            634.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             326.000        LFT 
  33  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         46.000        EACH 
  34  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    208.000        SFT 
  35  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              15.000        SFT 
  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,148.000        LFT 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,392.000        LFT 
  38  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   6.000        EACH 
  39  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             120.000        LFT 
  40  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             13,366.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,760.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,456.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,753.000        LFT 
  45  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    514.000        LFT 
  46  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                575.000        LFT 
  47  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
  48  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     35.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : SRS-32603-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                    15.000        LFT 
   9  202-04089           SIGN, SHEET, REMOVE                                                       23.000        EACH 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               288.000        SYS 
  11  306-08041           MILLING, PCCP                                                         39,751.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      1,457.000        SYS 
  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,280.000        TON 
  14  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                4,373.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  16  506-06333           PCCP PATCHING, FULL DEPTH                                                721.000        SYS 
  17  507-07479           HMA PARTIAL DEPTH PATCH                                                  176.000        TON 
  18  604-07900           CURB RAMP, CONCRETE, F                                                   173.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  20  604-07902           CURB RAMP, CONCRETE, H                                                   101.000        SYS 
  21  604-07904           CURB RAMP, CONCRETE, L                                                     9.000        SYS 
  22  605-06120           CURB, CONCRETE                                                            15.000        LFT 
  23  610-07488           HMA FOR APPROACHES, TYPE C                                               121.000        TON 
  24  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             9.000        TON 
  25  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  26  612-60410           DRILLED HOLE FOR UNDERSEAL                                               150.000        EACH 
  27  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  28  720-44000           CASTING, ADJUST TO GRADE                                                  22.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,300.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,700.000        LFT 
  32  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 
  33  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            514.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             183.000        LFT 
  37  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     91.000        SFT 
  38  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              59.000        SFT 
  39  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,898.000        LFT 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,347.000        LFT 
  41  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  12.000        EACH 
  42  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             120.000        LFT 
  43  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,000.000        LFT 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,920.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,501.000        LFT 
  46  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    233.000        LFT 
  47  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                165.000        LFT 
  48  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  49  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : SRS-32603-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : SRS-32612-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                  500.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               280.000        SYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        916.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,490.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     908.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            4,600.000        SYS 
  16  306-08036           MILLING, ASPHALT, 2 IN.                                               13,950.000        SYS 
  17  306-08037           MILLING, ASPHALT, 3 IN.                                                  300.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    4,340.000        SYS 
  19  306-08432           MILLING, APPROACH                                                         75.000        SYS 
  20  402-07433           HMA SURFACE, TYPE B                                                    4,540.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  22  604-06070           SIDEWALK, CONCRETE                                                         4.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    30.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                   150.000        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    80.000        SYS 
  27  605-06150           CURB AND GUTTER, C, CONCRETE                                             500.000        LFT 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               220.000        TON 
  29  621-06575           SODDING, NURSERY                                                         216.000        SYS 
  30  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  31  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  32  720-44000           CASTING, ADJUST TO GRADE                                                  38.000        EACH 
  33  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    8.000        EACH 
  34  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                     24.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     18,650.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,650.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                       70.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,740.000        LFT 
  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 655.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             34,470.000        LFT 
  45  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    288.000        LFT 
  46  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,310.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : SRS-32666-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   159.700        LFT 
   9  202-02279           CURB AND GUTTER, REMOVE                                                  860.900        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               329.630        SYS 
  11  203-02000           EXCAVATION, COMMON                                                       130.300        CYS 
  12  306-08036           MILLING, ASPHALT, 2 IN.                                              141,800.000        SYS 
  13  306-08038           MILLING, ASPHALT, 4 IN.                                               10,325.000        SYS 
  14  402-07434           HMA SURFACE, TYPE C                                                   12,565.000        TON 
  15  402-07439           HMA INTERMEDIATE, TYPE C                                               1,136.000        TON 
  16  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           1,087.100        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     42.430        TON 
  18  604-07894           CURB RAMP, CONCRETE, A                                                    34.100        SYS 
  19  604-07897           CURB RAMP, CONCRETE, C                                                   123.970        SYS 
  20  604-07900           CURB RAMP, CONCRETE, F                                                    47.400        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                   198.340        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                   111.900        SYS 
  23  604-07903           CURB RAMP, CONCRETE, K                                                    11.800        SYS 
  24  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                254.700        SYS 
  25  605-06120           CURB, CONCRETE                                                           178.700        LFT 
  26  605-06140           CURB AND GUTTER, CONCRETE                                                860.900        LFT 
  27  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  32  808-03114           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT.                     5.000        EACH 
  33  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.           1,156.000        LFT 
  34  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         4.000        EACH 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                685.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,252.000        LFT 
  37  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               514.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             81,941.000        LFT 
  39  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              98.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    239.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 45.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     38.000        EACH 
  43  808-75330           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, WORD (PEDX)                       5.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       51.000        EACH 
  45  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               208.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : SRS-32766-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07489           HMA PATCHING, TYPE A                                                     200.000        TON 
   8  306-08033           MILLING, ASPHALT, 1 IN.                                               29,920.000        SYS 
   9  306-08043           MILLING, TRANSITION                                                      672.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      1,456.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                    3,487.000        TON 
  12  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              518.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  14  610-07486           HMA FOR APPROACHES, TYPE A                                               160.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      22,414.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,414.000        LFT 
  22  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     92.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01032           SAND BARREL ARRAY, REMOVE                                                  2.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                       1,566.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      1,113.000        LFT 
  14  202-02277           GUTTER, LIP, REMOVE                                                      569.000        LFT 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-74050           SIGN, OVERHEAD, REMOVE                                                     2.000        EACH 
  17  202-82066           SIGN CIRCUITRY, CANTILEVERS, REMOVE                                        2.000        EACH 
  18  202-86946           HANDHOLE, REMOVE                                                           2.000        EACH 
  19  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      4.000        EACH 
  20  202-93974           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE                     2.000        EACH 
  21  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             2.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                       477.000        CYS 
  23  203-02070           BORROW                                                                 4,325.000        CYS 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.500        TON 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                    8.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   1,615.000        LFT 
  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     937.000        CYS 
  28  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,964.000        SYS 
  29  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,525.000        SYS 
  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           73.000        CYS 
  31  211-09264           STRUCTURE BACKFILL, TYPE 1                                                12.000        CYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        684.000        TON 
  33  302-07455           DENSE GRADED SUBBASE                                                     118.000        CYS 
  34  402-07432           HMA SURFACE, TYPE A                                                      170.000        TON 
  35  402-07434           HMA SURFACE, TYPE C                                                      256.000        TON 
  36  402-07435           HMA INTERMEDIATE, TYPE A                                                 369.000        TON 
  37  402-07439           HMA INTERMEDIATE, TYPE C                                                 426.000        TON 
  38  402-07442           HMA BASE, TYPE C                                                       1,595.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  41  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              3.000        EACH 
  42  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  43  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  45  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   906.250        LFT 
  46  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 100.000        LFT 
  47  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  48  602-06729           BARRIER DELINEATOR                                                         7.000        EACH 
  49  603-93373           FENCE, PEDESTRIAN                                                        266.000        LFT 
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  50  604-07901           CURB RAMP, CONCRETE, G                                                    86.000        SYS 
  51  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                274.000        SYS 
  52  605-06150           CURB AND GUTTER, C, CONCRETE                                             431.000        LFT 
  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               688.000        SYS 
  54  616-02320           GEOTEXTILES                                                              149.000        SYS 
  55  616-06405           RIPRAP, REVETMENT                                                         79.000        TON 
  56  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               463.000        SYS 
  57  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      10,430.000        SFT 
  58  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,430.000        SFT 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  60  621-02770           EROSION CONTROL BLANKET                                                3,718.000        SYS 
  61  621-06559           MULCHED SEEDING, R                                                     3,718.000        SYS 
  62  621-06574           SODDING                                                                  171.000        SYS 
  63  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  65  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  66  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                             1.000        LFT 
  67  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
  68  701-09683           PILE SHOE, HP 12 X 74                                                     40.000        EACH 
  69  701-95780           PILE, STEEL H, HP 12" X 74                                             2,910.000        LFT 
  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                265.000        CYS 
  71  702-51015           CONCRETE, B, FOOTINGS                                                    108.000        CYS 
  72  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,942.000        EACH 
  73  702-76240           CONCRETE                                                                  20.000        CYS 
  74  703-51030           REINFORCING STEEL                                                     49,624.000        LBS 
  75  703-51032           REINFORCING STEEL, EPOXY COATED                                      214,917.000        LBS 
  76  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,222.000        EACH 
  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              700.900        CYS 
  78  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
  79  706-06342           RAILING, PS-1                                                            277.000        LFT 
  80  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 
  81  706-51020           CONCRETE, C, RAILING                                                      42.100        CYS 
  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  83  710-51864           FIELD DRILLED HOLE                                                     1,904.000        EACH 
  84  711-02707           ANCHOR PLATE                                                              24.000        EACH 
  85  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  86  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  87  711-96800           STUD SHEAR CONNECTORS                                                  5,040.000        EACH 
  88  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           319.000        LFT 
  89  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              180.000        LFT 
  90  720-44296           CAP INLET                                                                  6.000        EACH 
  91  720-98174           INLET, B15                                                                 6.000        EACH 
  92  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             36.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  94  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,480.000        LFT 
  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,251.000        LFT 
  96  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  97  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  99  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        3.000        EACH 
 100  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 
 101  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 102  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        980.000        LFT 
 103  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,280.000        LFT 
 104  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 105  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            18.000        LFT 
 106  802-09571           SIGN, SHEET, SHEETING TYPE IX, WITH                                      297.000        SFT 
 107  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 
 108  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 
 109  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 
 110  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     15.000        SFT 
 111  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                   160.000        LFT 
 112  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         4.000        EACH 
 113  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 114  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                              4.000        EACH 
 115  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 116  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,500.000        LFT 
 117  807-85752           LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE               4.000        EACH 
 118  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 
 119  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 
 120  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 
 121  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 122  807-86930           INSULATION LINK, NONWATERPROOFED                                           8.000        EACH 
 123  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 124  807-86955           CABLE DUCT MARKER                                                          5.000        EACH 
 125  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             384.000        LFT 
 126  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         991.000        LFT 
 127  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        728.000        LFT 
 128  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,058.000        LFT 
 129  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         728.000        LFT 
 130  808-06716           LINE, REMOVE                                                           2,460.000        LFT 
 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                533.000        LFT 
 132  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    142.000        LFT 
 133  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 134  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
 135  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                        80.000        CYS 
   9  211-09265           STRUCTURE BACKFILL, TYPE 2                                                96.000        CYS 
  10  621-06559           MULCHED SEEDING, R                                                        78.000        SYS 
  11  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  12  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   3.000        MOS 
  13  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN.                                           140.000        LFT 
  14  720-44296           CAP INLET                                                                  2.000        EACH 
  15  720-45030           INLET, E7                                                                  2.000        EACH 
  16  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        240.000        LFT 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-01066           HYDRO DEMOLITION                                                       3,979.000        SYS 
   9  202-02240           PAVEMENT REMOVAL                                                         177.000        SYS 
  10  202-02241           GUARDRAIL, REMOVE                                                        850.000        LFT 
  11  202-02245           TREE, 6 IN., REMOVE                                                        2.000        EACH 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            3,979.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                        74.000        CYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            546.000        SYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      39.100        CYS 
  19  304-07493           WIDENING WITH HMA, TYPE B                                                265.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,200.000        SYS 
  21  406-05521           ASPHALT FOR TACK COAT                                                  2,211.000        SYS 
  22  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  23  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  24  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  26  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           4.000        EACH 
  27  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   669.000        LFT 
  28  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              240.600        SYS 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                               137.000        TON 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  31  621-06560           MULCHED SEEDING, U                                                     1,155.000        SYS 
  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  33  702-04433           FLOOR DRAIN, PVC, 6 IN.                                                   12.000        EACH 
  34  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,512.000        LBS 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           180.000        EACH 
  36  703-06029           REINFORCING BARS, EPOXY COATED                                        27,411.000        LBS 
  37  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  158.000        EACH 
  38  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              209.000        CYS 
  39  706-91957           BRIDGE RAILING, THRIE BEAM                                             1,269.000        LFT 
  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  715-91361           PIPE, PVC, 6 IN.                                                          16.000        LFT 
  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,790.000        SFT 
  44  722-51842           BRIDGE DECK OVERLAY                                                    3,964.500        SYS 
  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                          122.600        CYS 
  46  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    3,582.000        SFT 
  47  724-03276           EXPANSION JOINT SEALING SYSTEM                                           350.000        LFT 
  48  724-51885           STRUCTURAL EXPANSION JOINT, BS6                                          152.000        LFT 
  49  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,985.000        LFT 
  52  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             33.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  55  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        350.000        LFT 
  58  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,250.000        LFT 
  59  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        689.000        LFT 
  60  807-03971           CONDUIT, PVC, 2.50 IN., SCHEDULE 40, FOR ELECTRIC                        689.000        LFT 
  61  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        400.000        LFT 
  62  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,420.000        LFT 
  63  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,420.000        LFT 
  64  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 50.000        LFT 
  65  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 800.000        LFT 
  66  808-06716           LINE, REMOVE                                                           4,640.000        LFT 
  67  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                656.000        LFT 
  68  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     72.000        LFT 
  69  808-95638           CENTER CURB PAINTING                                                   6,200.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   8  805-03978           EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE                     13.000        EACH 
   9  805-03979           EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO                         1.000        EACH 
  10  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  18.000        EACH 
  11  805-03983           PHASE SELECTORS                                                            7.000        EACH 
  12  805-05871           EMERGENCY VEHICLE LIGHT DETECTOR                                           6.000        EACH 
  13  805-08129           SIGNAL CABLE                                                           3,584.000        LFT 
  14  805-78480           SIGNAL CABLE, 3C 14GA.                                                 3,584.000        LFT 



 
 


