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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01261           TESTING FOR ASBESTOS                                                       9.000        EACH 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,200.000        CYS 
  30  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,200.000        CYS 
  31  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,200.000        CYS 
  32  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                   15,000.000        CYS 
  33  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                15,000.000        CYS 
  34  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                  15,000.000        CYS 
  35  203-02000           EXCAVATION, COMMON                                                   477,376.000        CYS 
  36  203-02070           BORROW                                                               241,685.000        CYS 
  37  203-04523           DEWATERING                                                            LUMP              LUMP 
  38  203-04523           DEWATERING                                                            LUMP              LUMP 
  39  203-04523           DEWATERING                                                            LUMP              LUMP 
  40  204-02290           SETTLEMENT PLATE                                                          34.000        EACH 
  41  204-08415           STAKES, SETTLEMENT                                                        34.000        EACH 
  42  205-03371           SEDIMENT, REMOVE                                                       2,704.000        CYS 
  43  205-06930           SPLASHPAD, RIPRAP                                                         63.000        TON 
  44  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    735.000        TON 
  45  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,008.000        LFT 
  46  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  47  205-06933           TEMPORARY DITCH INLET PROTECTION                                          22.000        EACH 
  48  205-06934           TEMPORARY MULCHING                                                       219.000        TON 
  49  205-06936           TEMPORARY SEDIMENT TRAP                                                  350.000        TON 
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  50  205-06937           TEMPORARY SILT FENCE                                                  33,240.000        LFT 
  51  205-06938           TEMPORARY SLOPE DRAIN                                                  2,319.000        LFT 
  52  206-51225           EXCAVATION, DRY                                                          797.000        CYS 
  53  207-08262           SUBGRADE TREATMENT, TYPE I                                           156,866.000        SYS 
  54  207-08264           SUBGRADE TREATMENT, TYPE II                                           14,501.000        SYS 
  55  211-02050           B BORROW                                                              25,445.000        CYS 
  56  211-06467           AGGREGATE FOR END BENT BACKFILL                                          172.000        CYS 
  57  211-07454           STRUCTURE BACKFILL                                                     5,232.000        CYS 
  58  211-09264           STRUCTURE BACKFILL, TYPE 1                                             9,459.000        CYS 
  59  211-09265           STRUCTURE BACKFILL, TYPE 2                                               288.000        CYS 
  60  211-09266           STRUCTURE BACKFILL, TYPE 3                                            11,185.000        CYS 
  61  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          67.000        CYS 
  62  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,788.000        TON 
  63  302-06464           SUBBASE FOR PCCP                                                      30,728.000        CYS 
  64  302-07455           DENSE GRADED SUBBASE                                                     272.000        CYS 
  65  302-08562           COARSE AGGREGATE, 8                                                    5,027.000        TON 
  66  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,678.000        TON 
  67  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              627.000        SYS 
  68  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  69  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,807.000        TON 
  70  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,614.000        TON 
  71  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,059.000        TON 
  72  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,793.000        TON 
  73  402-07433           HMA SURFACE, TYPE B                                                      596.000        TON 
  74  402-07438           HMA INTERMEDIATE, TYPE B                                                 452.000        TON 
  75  402-07441           HMA BASE, TYPE B                                                         363.000        TON 
  76  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  77  501-04635           MILLED CONCRETE SHOULDER CORRUGATIONS                                 10,607.000        LFT 
  78  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  79  501-06321           QC/QA-PCCP, 10 IN.                                                    69,297.000        SYS 
  80  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  81  501-09107           QC/QA-PCCP, 9 IN.                                                     41,995.000        SYS 
  82  503-05240           D-1 CONTRACTION JOINT                                                 60,709.000        LFT 
  83  503-05310           TERMINAL JOINT                                                           436.000        LFT 
  84  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             20.000        EACH 
  85  601-05999           CURVED TERMINAL END                                                       10.000        EACH 
  86  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  87  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
  88  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  89  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
  90  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  91  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  92  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,018.750        LFT 
  93  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,320.000        LFT 
  94  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
  95  603-06040           FENCE, FARM FIELD, 47 IN.                                             27,607.000        LFT 
  96  605-06245           CENTER CURB, B, CONCRETE                                               1,439.000        SYS 
  97  605-06255           CENTER CURB, D, CONCRETE                                               2,791.000        SYS 
  98  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      33,369.000        LFT 
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  99  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,674.000        SYS 
 100  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
 101  615-06505           MONUMENT, B                                                                9.000        EACH 
 102  615-06510           MONUMENT, C                                                               26.000        EACH 
 103  615-06515           MONUMENT, D                                                               34.000        EACH 
 104  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
 105  616-02320           GEOTEXTILES                                                           20,084.000        SYS 
 106  616-05688           RIPRAP, CLASS 1                                                        6,085.000        TON 
 107  616-06405           RIPRAP, REVETMENT                                                      7,144.000        TON 
 108  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
 109  621-02770           EROSION CONTROL BLANKET                                                6,152.000        SYS 
 110  621-03909           SEED MIXTURE, NATIVE                                                   1,512.000        LBS 
 111  621-06545           FERTILIZER                                                                53.000        TON 
 112  621-06553           SEED MIXTURE, R                                                       12,019.000        LBS 
 113  621-06557           SEED MIXTURE, T                                                        6,992.000        LBS 
 114  621-06565           MULCHING MATERIAL                                                        396.000        TON 
 115  621-06567           WATER                                                                     50.000        kGAL 
 116  621-06574           SODDING                                                               14,109.000        SYS 
 117  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 118  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
 119  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            108.000        MOS 
 120  628-09409           MOBILE INTERNET SERVICE                                                  108.000        MOS 
 121  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
 122  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           711.000        LFT 
 123  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
 124  701-09679           CONICAL PILE TIP, 14 IN.                                                  24.000        EACH 
 125  701-09770           PILE SHOE, HP 14 X 73                                                    156.000        EACH 
 126  701-09824           PREBOPRED HOLE, 18 IN.                                                 8,505.000        LFT 
 127  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      2,647.000        LFT 
 128  701-92043           CORED HOLE IN ROCK, 18 IN.                                               312.000        LFT 
 129  701-93575           PILE, STEEL H, HP 14" X 73                                             8,155.000        LFT 
 130  702-51005           CONCRETE, A, SUBSTRUCTURE                                                824.100        CYS 
 131  702-51015           CONCRETE, B, FOOTINGS                                                    319.900        CYS 
 132  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,254.000        LBS 
 133  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           648.000        EACH 
 134  703-06028           REINFORCING BARS                                                     158,567.000        LBS 
 135  703-06029           REINFORCING BARS, EPOXY COATED                                     1,018,606.000        LBS 
 136  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,824.700        CYS 
 137  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 138  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   16.000        EACH 
 139  706-51020           CONCRETE, C, RAILING                                                     333.400        CYS 
 140  707-05995           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 72 IN. X 60 IN.              3,804.000        LFT 
 141  707-09332           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,287.000        LFT 
 142  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 143  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 144  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 145  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 146  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 147  711-51070           ANCHOR PLATE, AP 1                                                        88.000        EACH 
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 148  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                 75.000        LFT 
 149  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                328.000        LFT 
 150  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                       102.000        LFT 
 151  714-08514           WINGWALL                                                               3,557.000        SFT 
 152  714-09726           HEADWALL                                                                 577.000        SFT 
 153  714-09758           CONCRETE STRUCTURE EXTENSION, PRECAST REINFORCED                          72.000        LFT 
 154  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 155  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         55,489.000        LFT 
 156  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           800.000        LFT 
 157  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         8,269.000        LFT 
 158  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           160.000        LFT 
 159  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            70.000        LFT 
 160  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            84.000        LFT 
 161  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,931.000        LFT 
 162  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           115.000        LFT 
 163  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           500.000        LFT 
 164  715-05218           PIPE, TYPE 5, CIRCULAR, 15 IN.                                         1,486.000        LFT 
 165  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       68.000        LFT 
 166  715-05252           PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT.                                     466.000        LFT 
 167  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              280.000        LFT 
 168  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
 169  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    1.000        EACH 
 170  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
 171  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              232.000        LFT 
 172  715-08303           CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT.                                    4.000        EACH 
 173  715-46005           PIPE END SECTION, 15 IN.                                                  19.000        EACH 
 174  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
 175  715-90714           PIPE, PVC, 12 IN.                                                        525.000        LFT 
 176  715-91361           PIPE, PVC, 6 IN.                                                          17.000        LFT 
 177  718-06528           OUTLET PROTECTOR, 1                                                      168.000        EACH 
 178  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 179  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,192.000        CYS 
 180  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            51,362.000        SYS 
 181  720-45066           INLET, N12, MODIFIED                                                      24.000        EACH 
 182  720-45069           INLET, P12                                                                15.000        EACH 
 183  720-45410           MANHOLE, C4                                                               10.000        EACH 
 184  720-93443           INLET, U                                                                   2.000        EACH 
 185  721-02244           AUTOMATIC DRAINAGE GATE, 30" X 19"                                         1.000        EACH 
 186  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           24.000        EACH 
 187  721-43020           AUTOMATIC DRAINAGE GATE, 24 IN.                                            2.000        EACH 
 188  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          320.000        LFT 
 189  723-07111           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 72 IN.                         418.000        LFT 
 190  723-07582           STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 72 IN.                         252.000        LFT 
 191  731-93945           FACE PANELS, CONCRETE                                                 17,221.000        SFT 
 192  731-93946           WALL ERECTION                                                         17,221.000        SFT 
 193  731-93947           LEVELING PAD, CONCRETE                                                   989.000        LFT 
 194  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 195  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              66.000        EACH 
 196  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
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 197  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 198  801-07119           BARRICADE, III-B                                                         228.000        LFT 
 199  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,752.000        LFT 
 200  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,048.000        LFT 
 201  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              378.000        LFT 
 202  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            73.500        LFT 
 203  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 
 204  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        11.300        SFT 
 205  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 
 206  804-06770           DELINEATOR POST                                                          168.000        EACH 
 207  805-09615           SLC VWIM STATION                                                      LUMP              LUMP 
 208  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        148.000        LFT 
 209  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       7,847.000        LFT 
 210  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,258.000        LFT 
 211  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,386.000        LFT 
 212  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             48.000        LFT 
 213  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 10.000        EACH 
 214  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             10.000        EACH 
 215  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,316.000        LFT 
 216  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     54.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 217  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 218  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 219  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 220  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 221  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 222  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 223  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 224  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
 225  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 226  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 227  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 228  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 229  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 230  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 231  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 232  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 233  202-01261           TESTING FOR ASBESTOS                                                       9.000        EACH 
 234  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 235  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 236  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 237  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 238  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 239  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 240  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 241  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 242  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
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 243  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 244  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 245  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,200.000        CYS 
 246  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,200.000        CYS 
 247  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,200.000        CYS 
 248  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                   15,000.000        CYS 
 249  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                15,000.000        CYS 
 250  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                  15,000.000        CYS 
 251  203-02000           EXCAVATION, COMMON                                                   473,298.000        CYS 
 252  203-02070           BORROW                                                               255,040.000        CYS 
 253  203-04523           DEWATERING                                                            LUMP              LUMP 
 254  203-04523           DEWATERING                                                            LUMP              LUMP 
 255  203-04523           DEWATERING                                                            LUMP              LUMP 
 256  204-02290           SETTLEMENT PLATE                                                          34.000        EACH 
 257  204-08415           STAKES, SETTLEMENT                                                        34.000        EACH 
 258  205-03371           SEDIMENT, REMOVE                                                       2,704.000        CYS 
 259  205-06930           SPLASHPAD, RIPRAP                                                         63.000        TON 
 260  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    735.000        TON 
 261  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,008.000        LFT 
 262  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
 263  205-06933           TEMPORARY DITCH INLET PROTECTION                                          22.000        EACH 
 264  205-06934           TEMPORARY MULCHING                                                       219.000        TON 
 265  205-06936           TEMPORARY SEDIMENT TRAP                                                  350.000        TON 
 266  205-06937           TEMPORARY SILT FENCE                                                  33,240.000        LFT 
 267  205-06938           TEMPORARY SLOPE DRAIN                                                  2,319.000        LFT 
 268  206-51225           EXCAVATION, DRY                                                          797.000        CYS 
 269  207-08262           SUBGRADE TREATMENT, TYPE I                                           156,866.000        SYS 
 270  207-08264           SUBGRADE TREATMENT, TYPE II                                           14,501.000        SYS 
 271  211-02050           B BORROW                                                              25,445.000        CYS 
 272  211-06467           AGGREGATE FOR END BENT BACKFILL                                          172.000        CYS 
 273  211-07454           STRUCTURE BACKFILL                                                     5,232.000        CYS 
 274  211-09264           STRUCTURE BACKFILL, TYPE 1                                             9,459.000        CYS 
 275  211-09265           STRUCTURE BACKFILL, TYPE 2                                               288.000        CYS 
 276  211-09266           STRUCTURE BACKFILL, TYPE 3                                            11,185.000        CYS 
 277  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          67.000        CYS 
 278  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,607.000        TON 
 279  302-06464           SUBBASE FOR PCCP                                                         711.000        CYS 
 280  302-07455           DENSE GRADED SUBBASE                                                     272.000        CYS 
 281  302-08562           COARSE AGGREGATE, 8                                                    5,027.000        TON 
 282  303-01180           COMPACTED AGGREGATE, NO. 53                                           24,062.000        TON 
 283  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              627.000        SYS 
 284  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 285  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,012.000        TON 
 286  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,465.000        TON 
 287  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      6,514.000        TON 
 288  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  176.000        TON 
 289  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,059.000        TON 
 290  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,775.000        TON 
 291  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               10,856.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 
 
          CALL ORDER   : 135                                              CONTRACT ID  : IR-30108-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    HMA OPTION 
 
 292  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,957.000        TON 
 293  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        9,612.000        TON 
 294  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,621.000        TON 
 295  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                            13,971.000        TON 
 296  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       30,395.000        TON 
 297  402-07433           HMA SURFACE, TYPE B                                                      596.000        TON 
 298  402-07438           HMA INTERMEDIATE, TYPE B                                                 452.000        TON 
 299  402-07441           HMA BASE, TYPE B                                                         363.000        TON 
 300  406-05520           ASPHALT FOR TACK COAT                                                    115.900        TON 
 301  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 302  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 303  503-05240           D-1 CONTRACTION JOINT                                                  1,156.000        LFT 
 304  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             20.000        EACH 
 305  601-05999           CURVED TERMINAL END                                                       10.000        EACH 
 306  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
 307  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
 308  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
 309  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
 310  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
 311  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
 312  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,018.750        LFT 
 313  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,320.000        LFT 
 314  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
 315  603-06040           FENCE, FARM FIELD, 47 IN.                                             27,607.000        LFT 
 316  605-06245           CENTER CURB, B, CONCRETE                                               1,439.000        SYS 
 317  605-06255           CENTER CURB, D, CONCRETE                                               2,791.000        SYS 
 318  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      49,884.000        LFT 
 319  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,674.000        SYS 
 320  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
 321  615-06505           MONUMENT, B                                                               43.000        EACH 
 322  615-06510           MONUMENT, C                                                               26.000        EACH 
 323  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
 324  616-02320           GEOTEXTILES                                                           20,084.000        SYS 
 325  616-05688           RIPRAP, CLASS 1                                                        6,085.000        TON 
 326  616-06405           RIPRAP, REVETMENT                                                      7,144.000        TON 
 327  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
 328  621-02770           EROSION CONTROL BLANKET                                                6,152.000        SYS 
 329  621-03909           SEED MIXTURE, NATIVE                                                   1,512.000        LBS 
 330  621-06545           FERTILIZER                                                                53.000        TON 
 331  621-06553           SEED MIXTURE, R                                                       12,019.000        LBS 
 332  621-06557           SEED MIXTURE, T                                                        6,992.000        LBS 
 333  621-06565           MULCHING MATERIAL                                                        396.000        TON 
 334  621-06567           WATER                                                                     50.000        kGAL 
 335  621-06574           SODDING                                                               13,109.000        SYS 
 336  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 337  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
 338  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            108.000        MOS 
 339  628-09409           MOBILE INTERNET SERVICE                                                  108.000        MOS 
 340  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
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 341  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           711.000        LFT 
 342  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
 343  701-09679           CONICAL PILE TIP, 14 IN.                                                  24.000        EACH 
 344  701-09770           PILE SHOE, HP 14 X 73                                                    156.000        EACH 
 345  701-09824           PREBOPRED HOLE, 18 IN.                                                 8,505.000        LFT 
 346  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      2,647.000        LFT 
 347  701-92043           CORED HOLE IN ROCK, 18 IN.                                               312.000        LFT 
 348  701-93575           PILE, STEEL H, HP 14" X 73                                             8,155.000        LFT 
 349  702-51005           CONCRETE, A, SUBSTRUCTURE                                                824.100        CYS 
 350  702-51015           CONCRETE, B, FOOTINGS                                                    319.900        CYS 
 351  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,254.000        LBS 
 352  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           648.000        EACH 
 353  703-06028           REINFORCING BARS                                                     158,567.000        LBS 
 354  703-06029           REINFORCING BARS, EPOXY COATED                                     1,018,606.000        LBS 
 355  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,824.700        CYS 
 356  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 357  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   16.000        EACH 
 358  706-51020           CONCRETE, C, RAILING                                                     333.400        CYS 
 359  707-05995           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 72 IN. X 60 IN.              3,804.000        LFT 
 360  707-09332           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,287.000        LFT 
 361  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 362  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 363  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 364  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 365  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 366  711-51070           ANCHOR PLATE, AP 1                                                        88.000        EACH 
 367  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                 75.000        LFT 
 368  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                328.000        LFT 
 369  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                       102.000        LFT 
 370  714-08514           WINGWALL                                                               3,557.000        SFT 
 371  714-09726           HEADWALL                                                                 577.000        SFT 
 372  714-09758           CONCRETE STRUCTURE EXTENSION, PRECAST REINFORCED                          72.000        LFT 
 373  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 374  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         55,489.000        LFT 
 375  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           800.000        LFT 
 376  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         8,269.000        LFT 
 377  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           160.000        LFT 
 378  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            70.000        LFT 
 379  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            84.000        LFT 
 380  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,931.000        LFT 
 381  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           115.000        LFT 
 382  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           500.000        LFT 
 383  715-05218           PIPE, TYPE 5, CIRCULAR, 15 IN.                                         1,486.000        LFT 
 384  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       68.000        LFT 
 385  715-05252           PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT.                                     466.000        LFT 
 386  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              280.000        LFT 
 387  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
 388  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    1.000        EACH 
 389  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
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 390  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              232.000        LFT 
 391  715-08303           CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT.                                    4.000        EACH 
 392  715-46005           PIPE END SECTION, 15 IN.                                                  19.000        EACH 
 393  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
 394  715-90714           PIPE, PVC, 12 IN.                                                        525.000        LFT 
 395  715-91361           PIPE, PVC, 6 IN.                                                          17.000        LFT 
 396  718-06528           OUTLET PROTECTOR, 1                                                      168.000        EACH 
 397  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 398  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,192.000        CYS 
 399  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            51,362.000        SYS 
 400  720-45066           INLET, N12, MODIFIED                                                      24.000        EACH 
 401  720-45069           INLET, P12                                                                15.000        EACH 
 402  720-45410           MANHOLE, C4                                                               10.000        EACH 
 403  720-93443           INLET, U                                                                   2.000        EACH 
 404  721-02244           AUTOMATIC DRAINAGE GATE, 30" X 19"                                         1.000        EACH 
 405  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           24.000        EACH 
 406  721-43020           AUTOMATIC DRAINAGE GATE, 24 IN.                                            2.000        EACH 
 407  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          320.000        LFT 
 408  723-07111           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 72 IN.                         418.000        LFT 
 409  723-07582           STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 72 IN.                         252.000        LFT 
 410  731-93945           FACE PANELS, CONCRETE                                                 17,221.000        SFT 
 411  731-93946           WALL ERECTION                                                         17,221.000        SFT 
 412  731-93947           LEVELING PAD, CONCRETE                                                   989.000        LFT 
 413  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 414  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              66.000        EACH 
 415  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
 416  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 417  801-07119           BARRICADE, III-B                                                         228.000        LFT 
 418  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,752.000        LFT 
 419  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,048.000        LFT 
 420  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              478.000        LFT 
 421  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            73.500        LFT 
 422  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 
 423  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        11.300        SFT 
 424  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 
 425  804-06770           DELINEATOR POST                                                          168.000        EACH 
 426  805-09615           SLC VWIM STATION                                                      LUMP              LUMP 
 427  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                148.000        LFT 
 428  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,233.000        LFT 
 429  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,574.000        LFT 
 430  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    102.000        LFT 
 431  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
 432  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 433  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
 434  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 435  109-08360           CONTRACT LIENS                                                             1.000        DOL 
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 436  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 437  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 438  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
 439  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 440  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 441  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 
   9  210-06752           INSTALL                                                                    1.000        EACH 
  10  210-06752           INSTALL                                                                    1.000        EACH 
  11  210-06752           INSTALL                                                                    1.000        EACH 
  12  210-06752           INSTALL                                                                    1.000        EACH 
  13  210-06752           INSTALL                                                                    1.000        EACH 
  14  210-09276           FLOODWALL                                                             LUMP              LUMP 
  15  210-09276           FLOODWALL                                                             LUMP              LUMP 
  16  607-06385           PAVED SIDE DITCH, L                                                      700.000        LFT 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  18  621-06554           SEED MIXTURE, U                                                           20.000        LBS 
  19  621-06565           MULCHING MATERIAL                                                          0.270        TON 
  20  621-06574           SODDING                                                                  207.410        SYS 
  21  718-04783           OUTLET                                                                     1.000        EACH 
  22  721-03315           GATEWELL STRUCTURE                                                    LUMP              LUMP 
  23  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07118           BARRICADE, III-A                                                          40.000        LFT 
  26  801-07120           BARRICADE, III, PERMANENT                                                 60.000        LFT 
  27  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         48.000        LFT 
  28  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         37.500        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                      48,621.000        SYS 
  12  202-02241           GUARDRAIL, REMOVE                                                      3,117.000        LFT 
  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                          4,893.000        SYS 
  14  202-02278           CURB, CONCRETE, REMOVE                                                 5,853.000        LFT 
  15  202-02279           CURB AND GUTTER, REMOVE                                               15,481.000        LFT 
  16  202-02928           CATCH BASIN, REMOVE                                                       58.000        EACH 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  202-51368           SLOPEWALL, REMOVE                                                        389.000        SYS 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,643.000        SYS 
  21  202-91385           INLET, REMOVE                                                             37.000        EACH 
  22  202-96133           PIPE, REMOVE                                                           2,465.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                    22,920.000        CYS 
  24  203-02070           BORROW                                                                 5,740.000        CYS 
  25  205-03371           SEDIMENT, REMOVE                                                       1,840.000        CYS 
  26  205-06933           TEMP DITCH INLET PROTECTION                                               57.000        EACH 
  27  205-06937           TEMPORARY SILT FENCE                                                   8,320.000        LFT 
  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     411.000        CYS 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                           58,508.000        SYS 
  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,283.000        SYS 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                          123.000        CYS 
  32  211-07454           STRUCTURAL BACKFILL                                                      278.000        CYS 
  33  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,156.000        CYS 
  34  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,155.000        CYS 
  35  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           1.500        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          6.000        TON 
  37  302-07455           DENSE GRADED SUBBASE                                                      69.000        CYS 
  38  304-07491           HMA PATCHING, TYPE C                                                      26.000        TON 
  39  305-06465           PCCP CRACKING AND SEATING                                             67,211.000        SYS 
  40  306-08033           MILLING, ASPHALT, 1 IN                                                   219.000        SYS 
  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               811.000        SYS 
  42  306-08039           MILLING, ASPHALT REMOVAL                                              20,953.000        SYS 
  43  306-08041           MILLING, PCCP                                                          2,546.000        SYS 
  44  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  45  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     10,409.000        TON 
  46  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               17,229.000        TON 
  47  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       42,599.000        TON 
  48  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            8,866.000        TON 
  49  402-07453           HMA FOR TEMPORARY PAVEMENT                                            12,117.000        TON 
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  50  406-05520           ASPHALT FOR TACK COAT                                                    185.000        TON 
  51  506-06333           PCCP PATCHING, FULL DEPTH                                              1,413.000        SYS 
  52  507-08271           JOINTS IN PCCP, FILLED                                                 6,357.000        LFT 
  53  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              9.000        EACH 
  54  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  55  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  56  601-95344           HANDRAIL, PEDESTRIAN                                                     174.000        LFT 
  57  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   2,271.000        LFT 
  58  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  59  602-06729           BARRIER DELINEATOR                                                        52.000        EACH 
  60  604-07894           CURB RAMP, CONCRETE, A                                                    25.000        SYS 
  61  604-07900           CURB RAMP, CONCRETE, F                                                   311.000        SYS 
  62  604-07902           CURB RAMP, CONCRETE, H                                                   217.000        SYS 
  63  604-07902           CURB RAMP, CONCRETE, H                                                    37.000        SYS 
  64  604-07903           CURB RAMP, CONCRETE, K                                                    16.000        SYS 
  65  604-90256           SIDEWALK, CONCRETE, 6 IN                                                  24.000        SYS 
  66  604-91531           SIDEWALK, CONCRETE, 4 IN                                              11,902.000        SYS 
  67  605-06095           CURB, INTEGRAL, B, CONCRETE                                              184.000        LFT 
  68  605-06100           CURB, INTEGRAL, C, CONCRETE                                              418.000        LFT 
  69  605-06120           CURB, CONCRETE                                                           394.000        LFT 
  70  605-06125           CURB, CONCRETE, MODIFIED                                               3,307.000        LFT 
  71  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   35,523.000        LFT 
  72  605-06250           CENTER CURB, C, CONCRETE                                                 105.000        SYS 
  73  605-06255           CENTER CURB, D, CONCRETE                                                  19.000        SYS 
  74  605-06255           CENTER CURB, D, CONCRETE                                               2,453.000        SYS 
  75  605-06255           CENTER CURB, D, CONCRETE                                               2,501.000        SYS 
  76  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                405.000        SYS 
  77  610-07486           HMA FOR APPROACHES, TYPE A                                               660.000        TON 
  78  610-07488           HMA FOR APPROACHES, TYPE C                                             9,043.000        TON 
  79  610-08446           PCCP FOR APPROACHES, 6 IN                                                 66.000        SYS 
  80  610-09108           PCCP FOR APPROACHES, 9 IN                                              8,218.000        SYS 
  81  610-09108           PCCP FOR APPROACHES, 9 IN                                              4,000.000        SYS 
  82  615-06500           MONUMENT, A                                                               12.000        EACH 
  83  615-06505           MONUMENT, B                                                                7.000        EACH 
  84  615-06510           MONUMENT, C                                                                8.000        EACH 
  85  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 
  86  616-02320           GEOTEXTILES                                                              277.000        SYS 
  87  616-04312           GEOTEXTILE FOR PAVEMENT STABILIZATION                                    393.000        SYS 
  88  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                642.000        SYS 
  89  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      20,050.000        SFT 
  90  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            20,050.000        SFT 
  91  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               20.000        EACH 
  92  621-06545           FERTILIZER                                                                 3.100        TON 
  93  621-06554           SEED MIXTURE, U                                                          639.000        LBS 
  94  621-06557           SEED MIXTURE, T                                                        1,056.000        LBS 
  95  621-06565           MULCHING MATERIAL                                                         35.000        TON 
  96  621-06567           WATER                                                                    173.000        kGAL 
  97  621-06575           SODDING, NURSERY                                                      43,110.000        SYS 
  98  628-09401           FIELD OFFICE, A                                                           24.000        MOS 
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  99  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
 100  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,329.000        LFT 
 101  701-91792           PILE TIP, STEEL H                                                         31.000        EACH 
 102  702-51005           CONCRETE, A, SUBSTRUCTURE                                                199.000        CYS 
 103  702-51015           CONCRETE, B, FOOTINGS                                                    127.000        CYS 
 104  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
 105  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           785.000        EACH 
 106  702-51864           FIELD DRILLED HOLE                                                     1,710.000        EACH 
 107  702-90915           CONCRETE, CLASS A                                                         75.000        CYS 
 108  703-01540           THREADED TIE BAR ASSEMBLY                                                 16.000        EACH 
 109  703-06028           REINFORCING BARS                                                      36,537.000        LBS 
 110  703-06029           REINFORCING BARS, EPOXY COATED                                       266,717.000        LBS 
 111  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,112.000        EACH 
 112  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              552.000        CYS 
 113  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
 114  706-51020           CONCRETE, C, RAILING                                                     120.000        CYS 
 115  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 116  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 117  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
 118  711-96800           STUD SHEAR CONNECTORS                                                  4,020.000        EACH 
 119  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                              6.000        LFT 
 120  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          30,426.000        LFT 
 121  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          4,201.000        LFT 
 122  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            689.000        LFT 
 123  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             15.000        LFT 
 124  715-05407           PIPE, END BENT DRAIN, 6 IN                                               312.000        LFT 
 125  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                               741.000        LFT 
 126  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           52.000        SYS 
 127  715-46000           PIPE END SECTION, 12 IN                                                    5.000        EACH 
 128  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
 129  715-91361           PIPE, PVC, 6 IN                                                            6.000        LFT 
 130  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,739.000        CYS 
 131  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            34,230.000        SYS 
 132  720-01355           INLET, CLEAN EXISTING                                                      1.000        EACH 
 133  720-09768           CATCH BASIN TYPE HA5                                                       2.000        EACH 
 134  720-44000           CASTING, ADJUST TO GRADE                                                 233.000        EACH 
 135  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
 136  720-45045           INLET, J10                                                                24.000        EACH 
 137  720-45055           INLET, M10                                                                 8.000        EACH 
 138  720-45250           CATCH BASIN, K10                                                          85.000        EACH 
 139  720-45270           PIPE CATCH BASIN, 18 IN                                                    7.000        EACH 
 140  720-45410           MANHOLE, C4                                                                5.000        EACH 
 141  720-94612           MANHOLE, K4                                                                1.000        EACH 
 142  720-98687           CATCH BASIN, M10                                                          16.000        EACH 
 143  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             24.000        EACH 
 144  726-96576           BEARING ASSEMBLY, FIXED                                                    2.000        EACH 
 145  801-03290           CONSTRUCTION SIGN, C                                                      42.000        EACH 
 146  801-03291           CONSTRUCTION SIGN, D                                                      20.000        EACH 
 147  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
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 148  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
 149  801-06710           FLASHING ARROW SIGN                                                      800.000        DAY 
 150  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 151  801-08507           TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED                                 1,580.000        LFT 
 152  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
 153  801-94295           SIGNAL HEAD, RELOCATE                                                    167.000        EACH 
 154  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        690.000        LFT 
 155  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          293.000        SFT 
 156  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         42.000        SFT 
 157  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        17.000        SFT 
 158  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           9.000        EACH 
 159  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 160  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  9.000        EACH 
 161  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 162  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                          108.000        EACH 
 163  805-01879           SIGNAL SERVICE                                                             8.000        EACH 
 164  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 165  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   54.000        EACH 
 166  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                12,875.000        LFT 
 167  805-02457           LOOP DETECTOR, QUADRAPOLE, 6 FT. X 20 FT.                                164.000        EACH 
 168  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    9.000        EACH 
 169  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    33.000        EACH 
 170  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     1.000        EACH 
 171  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  34.000        EACH 
 172  805-03983           PHASE SELECTORS                                                            9.000        EACH 
 173  805-03985           DETECTOR CABLE 3C 20GA.                                                6,160.000        LFT 
 174  805-04133           SIGNAL PEDESTAL, 12FT                                                     27.000        EACH 
 175  805-06084           TRAFFIC SIGNAL EMERGENCY REPLACEMENT EQUIPMENT PACKAGE                LUMP              LUMP 
 176  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               6.000        EACH 
 177  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        36.000        EACH 
 178  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 179  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                        17.000        EACH 
 180  805-78370           PEDESTRIAN PUSH BUTTON                                                    54.000        EACH 
 181  805-78415           SPAN, CATENARY, AND TETHER                                                17.000        EACH 
 182  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    6,914.000        LFT 
 183  805-78480           SIGNAL CABLE, 3C 14GA                                                  6,160.000        LFT 
 184  805-78485           SIGNAL CABLE, 5C 14GA                                                  9,305.000        LFT 
 185  805-78490           SIGNAL CABLE, 7C 14GA                                                  9,030.000        LFT 
 186  805-78500           SIGNAL CABLE, 11C 14GA                                                 1,920.000        LFT 
 187  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      54,905.000        LFT 
 188  805-78746           PREFORMED LOOP DETECTORS                                                 867.000        LFT 
 189  805-78785           SIGNAL DETECTOR HOUSING                                                  102.000        EACH 
 190  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,313.000        LFT 
 191  805-78900           PEDESTAL FOUNDATION, A                                                    27.000        EACH 
 192  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           3.000        EACH 
 193  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           6.000        EACH 
 194  805-87092           LABOR, SKILLED, STRAIGHT TIME                                            500.000        HRS 
 195  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                    109.000        EACH 
 196  805-96014           SAW CUT, FULL DEPTH                                                   10,277.000        LFT 
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 197  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 198  807-03594           RELOCATE EXISTING LIGHT                                                    4.000        EACH 
 199  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       7,748.000        LFT 
 200  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN, 2 FT                          914.000        LFT 
 201  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                      15,583.000        LFT 
 202  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                       89,731.000        LFT 
 203  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                     125,457.000        LFT 
 204  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         533.000        LFT 
 205  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              46,129.000        LFT 
 206  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,688.000        LFT 
 207  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  652.000        LFT 
 208  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       5,215.000        LFT 
 209  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,695.000        LFT 
 210  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,296.000        LFT 
 211  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,381.000        LFT 
 212  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    14.000        EACH 
 213  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      6.000        EACH 
 214  808-74805           TRANSVERSE MARKING EPOXY,                                              2,641.000        LFT 
 215  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                 117.000        EACH 
 216  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                    2.000        EACH 
 217  808-75078           TRANSVERSE MARKING, PAINT, SOLID, YELLOW                                  27.000        LFT 
 218  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,170.000        LFT 
 219  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 126.000        LFT 
 220  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        118.000        LFT 
 221  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,322.000        LFT 
 222  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     4,682.000        LFT 
 223  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                 111.000        EACH 
 224  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             85.000        EACH 
 225  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        150.000        LFT 
 226  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN                                         364.000        LFT 
 227  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP            1,047.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01261           TESTING FOR ASBESTOS, TYPE                                                 3.000        EACH 
  16  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                  3,000.000        CYS 
  17  202-02240           PAVEMENT REMOVAL                                                      18,742.000        SYS 
  18  202-02271           HEADWALL, REMOVE                                                           6.000        EACH 
  19  202-02279           CURB AND GUTTER, REMOVE                                               18,884.000        LFT 
  20  202-02637           PIPE, ABANDON AND GROUT FILL                                             117.000        LFT 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          435.000        SFT 
  23  202-52710           SIDEWALK, CONCRETE, REMOVE                                            14,174.000        SYS 
  24  202-91385           INLET, REMOVE                                                             62.000        EACH 
  25  202-93047           MANHOLE, REMOVE                                                           16.000        EACH 
  26  202-96133           PIPE, REMOVE                                                           5,907.000        LFT 
  27  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 
  28  203-02000           EXCAVATION, COMMON                                                    34,912.000        CYS 
  29  203-02070           BORROW                                                                 2,000.000        CYS 
  30  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  31  205-04931           SEDIMENT TRAP                                                              1.000        EACH 
  32  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    230.000        TON 
  33  205-06933           TEMP DITCH INLET PROTECTION                                               12.000        EACH 
  34  205-06937           TEMPORARY SILT FENCE                                                   5,147.000        LFT 
  35  205-09543           NO 2 STONE                                                               200.000        TON 
  36  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,920.000        SYS 
  37  207-08268           SUBGRADE TREATMENT, TYPE IV                                           76,790.000        SYS 
  38  211-02050           B BORROW                                                               1,000.000        CYS 
  39  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           14,367.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        685.000        TON 
  41  303-07449           COMPACTED AGGREGATE, NO. 73                                               53.600        TON 
  42  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           700.000        TON 
  43  306-08042           MILLING, SCARIFICATION/PROFILE                                        17,305.000        SYS 
  44  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,085.000        TON 
  45  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                7,314.000        TON 
  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       11,701.000        TON 
  47  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        9,302.000        TON 
  48  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           8,553.000        TON 
  49  402-07432           HMA SURFACE, TYPE A                                                      178.000        TON 
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  50  402-07433           HMA SURFACE, TYPE B                                                       78.000        TON 
  51  402-07438           HMA INTERMEDIATE, TYPE B                                                 131.000        TON 
  52  402-07441           HMA BASE, TYPE B                                                         311.000        TON 
  53  402-07453           HMA FOR TEMPORARY PAVEMENT                                             2,470.000        TON 
  54  406-05520           ASPHALT FOR TACK COAT                                                     66.000        TON 
  55  604-06844           BRICK                                                                    235.000        SFT 
  56  604-07894           CURB RAMP, CONCRETE, A                                                    21.200        SYS 
  57  604-07896           CURB RAMP, CONCRETE, B                                                    78.300        SYS 
  58  604-07897           CURB RAMP, CONCRETE, C                                                     6.200        SYS 
  59  604-07899           CURB RAMP, CONCRETE, E                                                   229.100        SYS 
  60  604-07900           CURB RAMP, CONCRETE, F                                                   656.400        SYS 
  61  604-07901           CURB RAMP, CONCRETE, G                                                   113.000        SYS 
  62  604-07902           CURB RAMP, CONCRETE, H                                                   129.200        SYS 
  63  604-07903           CURB RAMP, CONCRETE, K                                                    61.500        SYS 
  64  604-44251           STEPS, CONCRETE                                                            4.600        CYS 
  65  604-91531           SIDEWALK, CONCRETE, 4 IN                                              12,690.000        SYS 
  66  605-06120           CURB, CONCRETE                                                         1,153.000        LFT 
  67  605-06140           CURB AND GUTTER, CONCRETE                                             24,849.000        LFT 
  68  610-07486           HMA FOR APPROACHES, TYPE A                                               114.900        TON 
  69  610-07487           HMA FOR APPROACHES, TYPE B                                             5,338.000        TON 
  70  610-08446           PCCP FOR APPROACHES, 6 IN                                              4,988.000        SYS 
  71  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,930.000        SYS 
  72  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  73  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  74  615-06490           RIGHT OF WAY MARKER                                                       91.000        EACH 
  75  615-06505           MONUMENT, B                                                               46.000        EACH 
  76  615-06510           MONUMENT, C                                                                1.000        EACH 
  77  616-02320           GEOTEXTILES                                                              118.200        SYS 
  78  616-06405           RIPRAP, REVETMENT                                                         89.800        TON 
  79  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  80  621-06545           FERTILIZER                                                                 4.800        TON 
  81  621-06553           SEED MIXTURE, R                                                          750.000        LBS 
  82  621-06557           SEED MIXTURE, T                                                          525.000        LBS 
  83  621-06559           MULCHED SEEDING, R                                                    28,203.000        SYS 
  84  621-06560           MULCHED SEEDING, U                                                     2,799.000        SYS 
  85  621-06565           MULCHING MATERIAL                                                         23.000        TON 
  86  621-06567           WATER                                                                    998.000        kGAL 
  87  621-06574           SODDING                                                               20,586.000        SYS 
  88  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    64.000        EACH 
  89  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
  90  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
  91  715-04612           PIPE                                                                      50.000        LFT 
  92  715-04612           PIPE                                                                      50.000        LFT 
  93  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                          1,744.000        LFT 
  94  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          27,945.000        LFT 
  95  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                              22.000        LFT 
  96  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          5,515.000        LFT 
  97  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,021.000        LFT 
  98  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          2,094.000        LFT 
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  99  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          5,656.000        LFT 
 100  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                          3,801.000        LFT 
 101  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN                                           23.000        LFT 
 102  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   168.000        TON 
 103  715-09064           VIDEO INSPECTION FOR PIPE                                             12,376.000        LFT 
 104  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
 105  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
 106  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
 107  715-46040           PIPE END SECTION, 36 IN                                                    4.000        EACH 
 108  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 
 109  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      27,945.000        LFT 
 110  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,170.000        CYS 
 111  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            27,023.000        SYS 
 112  720-44000           CASTING, ADJUST TO GRADE                                                  70.000        EACH 
 113  720-45030           INLET, E7                                                                  3.000        EACH 
 114  720-45075           INLET, R13                                                                 8.000        EACH 
 115  720-45410           MANHOLE, C4                                                               58.000        EACH 
 116  720-45425           MANHOLE, F4                                                                2.000        EACH 
 117  720-90129           MANHOLE, J2                                                                9.000        EACH 
 118  720-90984           MANHOLE, C2                                                                4.000        EACH 
 119  720-94612           MANHOLE, K4                                                                5.000        EACH 
 120  720-95422           MANHOLE, J4                                                               13.000        EACH 
 121  720-97958           MANHOLE, K2                                                                2.000        EACH 
 122  720-98174           INLET, B15                                                                92.000        EACH 
 123  720-98555           INLET, C15                                                                77.000        EACH 
 124  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
 125  801-02595           CONTROLLER, RESET TIMING                                                   6.000        EACH 
 126  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
 127  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 128  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     28,794.000        LFT 
 129  801-06577           TEMPORARY PAVEMENT MARKING                                                50.000        LFT 
 130  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             155.000        EACH 
 131  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 132  801-06645           CONSTRUCTION SIGN, B                                                     332.000        EACH 
 133  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 134  801-07119           BARRICADE, III-B                                                       1,476.000        LFT 
 135  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,000.000        LFT 
 136  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,252.000        LFT 
 137  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        908.000        LFT 
 138  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          993.000        SFT 
 139  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        134.000        SFT 
 140  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        86.000        SFT 
 141  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
 142  805-01842           HANDHOLE, SIGNAL                                                          15.000        EACH 
 143  805-02073           SIGNAL CANTILEVER STRUCTURE, MAST ARM 35FT                                 3.000        EACH 
 144  805-02077           SIGNAL CANTILEVER STRUCTURE, MAST ARM 40FT                                 1.000        EACH 
 145  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 146  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 147  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        20.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -31484-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
 148  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         8.000        EACH 
 149  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN                                             32.000        EACH 
 150  805-78370           PEDESTRIAN PUSH BUTTON                                                    32.000        EACH 
 151  805-78415           SPAN, CATENARY, AND TETHER                                                10.000        EACH 
 152  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 153  805-78467           SIGNAL CABLE, 3C 8GA                                                      69.000        LFT 
 154  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    8,040.000        LFT 
 155  805-78480           SIGNAL CABLE, 3C 14GA                                                  3,844.000        LFT 
 156  805-78485           SIGNAL CABLE, 5C 14GA                                                  4,974.000        LFT 
 157  805-78490           SIGNAL CABLE, 7C 14GA                                                  2,032.000        LFT 
 158  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,888.000        LFT 
 159  805-78746           PREFORMED LOOP DETECTORS                                                 492.000        LFT 
 160  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 
 161  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,208.000        LFT 
 162  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 163  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 164  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           9.000        EACH 
 165  805-90005           SIGNAL PEDESTAL, 10 FT                                                     2.000        EACH 
 166  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      7.000        EACH 
 167  805-98540           FOUNDATION AND ANCHOR BOLTS FOR                                            9.000        EACH 
 168  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,390.000        LFT 
 169  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,014.000        LFT 
 170  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  171.000        LFT 
 171  808-06716           LINE, REMOVE                                                             664.000        LFT 
 172  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           127.000        LFT 
 173  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,149.000        LFT 
 174  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             31,705.000        LFT 
 175  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       658.000        LFT 
 176  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,809.000        LFT 
 177  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  12.000        EACH 
 178  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -31703-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         150.000        SYS 
  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  15  202-02279           CURB AND GUTTER, REMOVE                                                   19.000        LFT 
  16  202-02637           PIPE, ABANDON AND GROUT FILL                                              45.000        LFT 
  17  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  18  202-93999           SIGNAL POLE, REMOVE                                                        2.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                     3,928.000        CYS 
  20  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          18.000        EACH 
  21  205-06933           TEMP DITCH INLET PROTECTION                                                3.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                   1,580.000        LFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,862.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            984.000        SYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              983.200        CYS 
  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            71.000        TON 
  27  306-08036           MILLING, ASPHALT, 2 IN                                                 3,416.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                      606.000        SYS 
  29  402-07784           HMA SURFACE, TYPE D                                                      330.000        TON 
  30  402-07785           HMA INTERMEDIATE, TYPE D                                                 623.000        TON 
  31  402-07786           HMA BASE, TYPE D                                                       1,122.000        TON 
  32  402-07787           HMA WEDGE AND LEVEL, TYPE D                                               52.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 
  34  605-06140           CURB AND GUTTER, CONCRETE                                              2,096.000        LFT 
  35  610-07788           HMA FOR APPROACHES, TYPE D                                             1,309.000        TON 
  36  610-08446           PCCP FOR APPROACHES, 6 IN                                                571.000        SYS 
  37  610-09108           PCCP FOR APPROACHES, 9 IN                                                413.000        SYS 
  38  615-06490           RIGHT OF WAY MARKER                                                       35.000        EACH 
  39  615-06505           MONUMENT, B                                                                1.000        EACH 
  40  615-06510           MONUMENT, C                                                                1.000        EACH 
  41  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  42  616-02320           GEOTEXTILES                                                               15.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 
  44  621-06575           SODDING, NURSERY                                                       4,528.000        SYS 
  45  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  46  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,232.000        LFT 
  47  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            384.000        LFT 
  48  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   177.000        TON 
  49  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -31703-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  50  720-45035           INLET, F7                                                                  1.000        EACH 
  51  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  52  720-45410           MANHOLE, C4                                                                5.000        EACH 
  53  720-98174           INLET, B15                                                                 6.000        EACH 
  54  720-98555           INLET, C15                                                                12.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,399.000        LFT 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,299.000        LFT 
  59  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   43.000        LFT 
  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07119           BARRICADE, III-B                                                          84.000        LFT 
  65  802-04893           REFERENCE POST                                                             2.000        EACH 
  66  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       19.000        LFT 
  67  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           28.600        SFT 
  68  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
  69  805-01825           DISCONNECT HANGER, INSTALL                                                 1.000        EACH 
  70  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
  71  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 
  72  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   4.000        EACH 
  73  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     4.000        EACH 
  74  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  75  805-78467           SIGNAL CABLE, 3C 8GA                                                      40.000        LFT 
  76  805-78485           SIGNAL CABLE, 5C 14GA                                                    410.000        LFT 
  77  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  78  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
  79  805-98253           CONTROLLER CABINET, G                                                      1.000        EACH 
  80  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 682.000        LFT 
  81  808-06716           LINE, REMOVE                                                           2,300.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,493.000        LFT 
  83  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        960.000        LFT 
  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 
  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   6.000        EACH 
  86  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 
  87  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       26.000        EACH 
  88  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        939.000        LFT 
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          CALL ORDER   : 265                                              CONTRACT ID  : R -32066-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  12  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN                                       1,045.000        LFT 
  13  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  531.000        LFT 
  14  725-06876           PIPE LINER, THERMOPLASTIC, 72 IN                                         411.000        LFT 
  15  725-06878           PIPE LINER, THERMOPLASTIC, 84 IN                                       1,170.000        LFT 
  16  725-08626           PIPE LINER, THERMOPLASTIC, 28.0 SFT                                      920.000        LFT 
  17  801-03290           CONSTRUCTION SIGN, C                                                      44.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      88.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -32491-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          8.500        TON 
   8  602-98036           BARRIER MAT, WEED                                                         70.000        SYS 
   9  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  38.000        SYS 
  10  621-08538           MULCH                                                                     59.000        CYS 
  11  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          28.000        EACH 
  12  622-05654           PLANT, PERENNIAL                                                      10,235.000        EACH 
  13  622-06573           IRRIGATION                                                                28.000        EACH 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  16  711-90932           EDGING, STEEL                                                          2,240.000        LFT 
  17  712-03812           BENCH                                                                      2.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 325                                              CONTRACT ID  : R -33010-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        3,040.000        SFT 
  10  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  12  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -33027-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        3,350.000        SFT 
  12  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,450.000        SFT 
  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,460.000        SFT 
  14  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          420.000        SFT 
  15  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,025.000        SFT 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,055.000        LFT 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06559           MULCHED SEEDING, R                                                     6,788.000        SYS 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-29945-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                   442.000        LFT 
  13  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          2,000.000        TON 
  14  202-03875           CONCRETE STEPS, REMOVE                                                     7.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                54.000        SYS 
  16  202-90277           DETECTOR HOUSING, REMOVE                                                  15.000        EACH 
  17  202-91385           INLET, REMOVE                                                              8.000        EACH 
  18  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                              97.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                       950.000        CYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,210.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,985.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              748.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        843.000        TON 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              956.000        TON 
  26  304-07783           HMA PATCHING, TYPE D                                                   4,083.000        TON 
  27  304-07783           HMA PATCHING, TYPE D                                                     534.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            31,839.000        SYS 
  29  306-08042           MILLING, SCARIFICATION/PROFILE                                        59,976.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    1,035.000        SYS 
  31  306-08432           MILLING, APPROACH                                                     10,593.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,777.000        TON 
  34  401-07332           QC/QA-HMA, 1, 76, SURFACE, 9.5 mm                                      1,978.000        TON 
  35  402-07785           HMA INTERMEDIATE, TYPE D                                                 180.000        TON 
  36  402-07786           HMA BASE, TYPE D                                                         410.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 
  38  601-06035           GUARDRAIL, RESET                                                         345.000        LFT 
  39  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  41  604-06070           SIDEWALK, CONCRETE                                                        78.000        SYS 
  42  604-07897           CURB RAMP, CONCRETE, C                                                    50.000        SYS 
  43  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  44  605-06120           CURB, CONCRETE                                                           442.000        LFT 
  45  610-07788           HMA FOR APPROACHES, TYPE D                                             1,474.000        TON 
  46  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  47  615-06527           MONUMENT, SECTION CORNER                                                   7.000        EACH 
  48  621-06575           SODDING, NURSERY                                                         122.000        SYS 
  49  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
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  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  51  702-52376           CONCRETE, C, STRUCTURES                                                    1.200        CYS 
  52  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                             250.000        LFT 
  53  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            681.000        LFT 
  54  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             84.000        LFT 
  55  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            230.000        LFT 
  56  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   461.000        TON 
  57  715-09064           VIDEO INSPECTION FOR PIPE                                                995.000        LFT 
  58  718-52610           AGGREGATE FOR UNDERDRAINS                                                 20.000        CYS 
  59  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               170.000        SYS 
  60  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       8.000        EACH 
  61  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  62  720-45410           MANHOLE, C4                                                                5.000        EACH 
  63  720-98174           INLET, B15                                                                 6.000        EACH 
  64  720-98555           INLET, C15                                                                 2.000        EACH 
  65  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 14.000        EACH 
  66  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,705.000        LFT 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,541.000        LFT 
  69  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  310.000        LFT 
  70  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,080.000        DAY 
  73  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  4,626.000        LFT 
  74  805-78785           SIGNAL DETECTOR HOUSING                                                   15.000        EACH 
  75  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,581.000        LFT 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              29,498.000        LFT 
  77  808-06716           LINE, REMOVE                                                           2,840.000        LFT 
  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               142.000        LFT 
  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             31,361.000        LFT 
  80  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        200.000        LFT 
  81  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        485.000        LFT 
  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       155.000        LFT 
  83  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  18.000        EACH 
  84  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            1.000        EACH 
  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              495.000        EACH 
  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      495.000        EACH 
  87  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      5,199.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                         62.500        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   835.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               350.000        SYS 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                               10.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   1,500.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            21,500.000        SYS 
  18  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,500.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      3,000.000        SYS 
  21  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,400.000        TON 
  22  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              40.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  24  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  25  604-07894           CURB RAMP, CONCRETE, A                                                   240.000        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                   100.000        SYS 
  27  604-07899           CURB RAMP, CONCRETE, E                                                    13.000        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    10.000        SYS 
  29  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  30  604-07903           CURB RAMP, CONCRETE, K                                                     7.000        SYS 
  31  605-06120           CURB, CONCRETE                                                           835.000        LFT 
  32  610-07488           HMA FOR APPROACHES, TYPE C                                               230.000        TON 
  33  621-06575           SODDING, NURSERY                                                          50.000        SYS 
  34  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  36  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,000.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      976.000        LFT 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     352.000        LFT 
  43  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
  44  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                      1,075.000        LFT 
  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,750.000        LFT 
  46  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,315.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,315.000        LFT 
  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       224.000        LFT 
  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  14.000        EACH 
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  50  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             13.000        EACH 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               60.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       62.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                        24.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              200.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   3,200.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN                                               531,698.000        SYS 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,334.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                   11,957.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     45,000.000        TON 
  21  404-05511           SEAL COAT, 2                                                         153,600.000        SYS 
  22  406-05520           ASPHALT FOR TACK COAT                                                    131.000        TON 
  23  506-06333           PCCP PATCHING, FULL DEPTH                                                458.000        SYS 
  24  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     325,300.000        LFT 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.520        TON 
  26  612-60410           DRILLED HOLE FOR UNDERSEAL                                                42.000        EACH 
  27  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  31  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      15,000.000        LFT 
  32  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           15,000.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  34  801-06710           FLASHING ARROW SIGN                                                      250.000        DAY 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  37  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   464.000        LFT 
  38  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                       18,740.000        LFT 
  39  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                      18,739.000        LFT 
  40  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              38,900.000        LFT 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             162,732.000        LFT 
  42  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                5,942.000        LFT 
  43  808-06716           LINE, REMOVE                                                          42,199.000        LFT 
  44  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                       4,720.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            162,196.000        LFT 
  46  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                866.000        LFT 
  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       232.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,482.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,482.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02241           GUARDRAIL, REMOVE                                                        539.000        LFT 
  16  202-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  202-96133           PIPE, REMOVE                                                              61.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     1,400.000        CYS 
  20  203-02070           BORROW                                                                 2,483.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                          48.000        CYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         268.000        LFT 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                   46.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,704.000        LFT 
  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,907.000        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,868.000        SYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,440.000        CYS 
  28  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              22.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,088.400        TON 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,000.000        TON 
  31  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  32  304-07491           HMA PATCHING, TYPE C                                                   1,250.000        TON 
  33  306-08033           MILLING, ASPHALT, 1 IN                                                80,000.000        SYS 
  34  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               293.000        SYS 
  35  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,040.000        SYS 
  36  306-08043           MILLING, TRANSITION                                                    1,440.000        SYS 
  37  306-08432           MILLING, APPROACH                                                      9,000.000        SYS 
  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  39  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,150.000        TON 
  40  402-07432           HMA SURFACE, TYPE A                                                       82.000        TON 
  41  402-07433           HMA SURFACE, TYPE B                                                      245.000        TON 
  42  402-07434           HMA SURFACE, TYPE C                                                      594.000        TON 
  43  402-07438           HMA INTERMEDIATE, TYPE B                                                 414.000        TON 
  44  402-07439           HMA INTERMEDIATE, TYPE C                                                 214.000        TON 
  45  402-07440           HMA BASE, TYPE A                                                         255.000        TON 
  46  402-07442           HMA BASE, TYPE C                                                         419.000        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                     28.500        TON 
  48  601-01270           GUARDRAIL, W BEAM, 6FT-3 IN SPACING, FOR TEMP PIPE AND                   862.500        LFT 
  49  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  52  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     543.800        LFT 
  53  604-07897           CURB RAMP, CONCRETE, C                                                    41.000        SYS 
  54  610-07486           HMA FOR APPROACHES, TYPE A                                                90.000        TON 
  55  610-07488           HMA FOR APPROACHES, TYPE C                                             1,200.000        TON 
  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  57  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  58  615-06505           MONUMENT, B                                                                2.000        EACH 
  59  615-06530           BENCH MARK POST                                                            1.000        EACH 
  60  616-02320           GEOTEXTILES                                                              831.000        SYS 
  61  616-06405           RIPRAP, REVETMENT                                                        433.000        TON 
  62  616-06451           RIPRAP, UNIFORM                                                          348.000        TON 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  64  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    4,810.000        SYS 
  65  621-02770           EROSION CONTROL BLANKET                                                  105.000        SYS 
  66  621-06545           FERTILIZER                                                                 0.200        TON 
  67  621-06559           MULCHED SEEDING, R                                                     1,433.000        SYS 
  68  621-06567           WATER                                                                     17.700        kGAL 
  69  621-06575           SODDING, NURSERY                                                         784.000        SYS 
  70  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  71  622-98200           SIGN, DO NOT DISTURB                                                       6.000        EACH 
  72  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  73  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  74  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  75  714-08514           WINGWALL                                                                 881.000        SFT 
  76  714-09726           HEADWALL                                                                  78.000        SFT 
  77  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             40.000        LFT 
  78  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             35.000        LFT 
  79  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    25.000        TON 
  80  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  81  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  82  723-09852           STRUCTURE, PRECAST THREE-SIDED, 204 IN X 96 IN                            74.500        LFT 
  83  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN                                          90.000        LFT 
  84  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  85  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 
  86  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  88  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,761.000        LFT 
  89  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,912.000        LFT 
  90  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
  91  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                212.000        LFT 
  92  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  212.000        LFT 
  93  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  94  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  97  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  98  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-31485-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  99  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                        6.800        LFT 
 100  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
 101  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              61,660.000        LFT 
 102  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  100.000        LFT 
 103  808-06716           LINE, REMOVE                                                             925.000        LFT 
 104  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                         200.000        LFT 
 105  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,000.000        LFT 
 106  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             33,200.000        LFT 
 107  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                  25.000        LFT 
 108  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        400.000        LFT 
 109  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 
 110  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 111  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              625.000        EACH 
 112  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      625.000        EACH 
 113  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      1,600.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -29688-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       236.000        CYS 
  11  203-02070           BORROW                                                                 1,759.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                     301.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                1,380.000        SYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     375.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  206-51220           EXCAVATION, WET                                                          110.000        CYS 
  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      44.000        CYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,495.000        SYS 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           12.000        CYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               31.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        615.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      20.000        CYS 
  23  402-07432           HMA SURFACE, TYPE A                                                      115.000        TON 
  24  402-07435           HMA INTERMEDIATE, TYPE A                                                 190.000        TON 
  25  406-05521           ASPHALT FOR TACK COAT                                                  1,385.000        SYS 
  26  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  27  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  28  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 
  29  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               112.000        SYS 
  30  615-06505           MONUMENT, B                                                                2.000        EACH 
  31  616-02320           GEOTEXTILES                                                              568.000        SYS 
  32  616-05688           RIPRAP, CLASS 1                                                          420.000        TON 
  33  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  35  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,380.000        SYS 
  36  621-06559           MULCHED SEEDING, R                                                     1,380.000        SYS 
  37  622-91786           SEEDLING                                                                  84.000        EACH 
  38  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  39  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        980.000        LFT 
  40  701-09679           CONICAL PILE TIP, 14 IN                                                   20.000        EACH 
  41  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 60.600        CYS 
  42  703-06028           REINFORCING BARS                                                       4,590.000        LBS 
  43  703-06029           REINFORCING BARS, EPOXY COATED                                        29,407.000        LBS 
  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               98.800        CYS 
  45  706-06344           RAILING, TS-1                                                            237.500        LFT 
  46  707-05971           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 1,368.000        SFT 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                             60.000        LFT 
  49  715-05407           PIPE, END BENT DRAIN, 6 IN                                                60.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -29688-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  52  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  53  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  54  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -31232-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     1,010.000        CYS 
  11  203-02070           BORROW                                                                 2,110.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                     562.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     42.000        TON 
  15  205-06934           TEMPORARY MULCHING                                                         5.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     385.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     428.000        CYS 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,591.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             94.000        SYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               76.000        CYS 
  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              332.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,270.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      29.500        CYS 
  26  303-09533           COARSE AGGREGATE                                                         131.000        TON 
  27  306-08043           MILLING, TRANSITION                                                      130.000        SYS 
  28  402-07432           HMA SURFACE, TYPE A                                                      189.000        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 318.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  32  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  33  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     357.000        LFT 
  35  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               178.500        SYS 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  38  616-02305           GABIONS                                                                   67.000        CYS 
  39  616-02320           GEOTEXTILES                                                            1,066.000        SYS 
  40  616-05689           RIPRAP, CLASS 2                                                          966.000        TON 
  41  616-06405           RIPRAP, REVETMENT                                                         37.300        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-02770           EROSION CONTROL BLANKET                                                  723.000        SYS 
  44  621-06557           SEED MIXTURE, T                                                          270.000        LBS 
  45  621-06559           MULCHED SEEDING, R                                                     2,375.000        SYS 
  46  621-06567           WATER                                                                      6.000        kGAL 
  47  621-06574           SODDING                                                                1,609.000        SYS 
  48  621-52448           SIGN, DO NOT SPRAY                                                         5.000        EACH 
  49  622-91786           SEEDLING                                                                 100.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -31232-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  51  701-51195           PILE, STEEL H, HP 12 IN X 53                                             600.000        LFT 
  52  701-91792           PILE TIP, STEEL H                                                         23.000        EACH 
  53  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 86.600        CYS 
  54  702-51015           CONCRETE, B, FOOTINGS                                                     64.200        CYS 
  55  703-06028           REINFORCING BARS                                                       3,364.000        LBS 
  56  703-06029           REINFORCING BARS, EPOXY COATED                                        42,974.000        LBS 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               69.200        CYS 
  58  706-06341           RAILING, PF-2                                                            196.000        LFT 
  59  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  60  706-51020           CONCRETE, C, RAILING                                                       8.200        CYS 
  61  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                      440.000        LFT 
  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  63  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            100.000        LFT 
  64  715-05407           PIPE, END BENT DRAIN, 6 IN                                                57.000        LFT 
  65  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  66  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            65.000        LFT 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  69  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  72  801-07119           BARRICADE, III-B                                                          32.000        LFT 
  73  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,122.000        LFT 
  74  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,107.000        LFT 
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          CALL ORDER   : 465                                              CONTRACT ID  : B -31727-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                                1.000        TON 
  10  607-95754           PAVED SIDE DITCH, BREAK                                                   82.000        LFT 
  11  616-02320           GEOTEXTILES                                                              924.000        SYS 
  12  616-03472           RIPRAP, REVEMENT 18 IN.                                                  130.000        TON 
  13  616-05688           RIPRAP, CLASS 1                                                          173.000        TON 
  14  616-05689           RIPRAP, CLASS 2                                                          982.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -31735-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  13  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  14  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  15  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  16  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  17  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  18  203-08607           LINEAR GRADING                                                           120.000        LFT 
  19  616-05688           RIPRAP, CLASS 1                                                          792.000        TON 
  20  616-06405           RIPRAP, REVETMENT                                                        498.000        TON 
  21  621-09867           MULCHED SEEDING                                                          168.000        SYS 
  22  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  23  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  24  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  26  801-06710           FLASHING ARROW SIGN                                                       32.000        DAY 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         40.000        LFT 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -31793-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01073           GABIONS, REMOVE                                                            5.000        CYS 
  12  203-02000           EXCAVATION, COMMON                                                       120.000        CYS 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                                  90.000        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     210.000        CYS 
  15  616-02281           GROUT FOR RIPRAP                                                          10.000        CYS 
  16  616-02305           GABIONS                                                                    5.000        CYS 
  17  616-02320           GEOTEXTILES                                                              520.000        SYS 
  18  616-05688           RIPRAP, CLASS 1                                                          160.000        TON 
  19  616-05689           RIPRAP, CLASS 2                                                          175.000        TON 
  20  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 
  21  621-09815           ARTICULATED CONCRETE BLOCK                                                93.000        SYS 
  22  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  23  701-93669           CORED HOLE                                                                20.000        LFT 
  24  702-51015           CONCRETE, B, FOOTINGS                                                     20.000        CYS 
  25  703-06029           REINFORCING BARS, EPOXY COATED                                            86.060        LBS 
  26  703-06029           REINFORCING BARS, EPOXY COATED                                            53.400        LBS 
  27  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -32865-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  11  616-02320           GEOTEXTILES                                                              285.000        SYS 
  12  616-05689           RIPRAP, CLASS 2                                                        4,504.000        TON 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  15  702-51046           CONCRETE, FOUNDATION SEAL                                                100.000        CYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -32997-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02278           CURB, CONCRETE, REMOVE                                                    85.000        LFT 
   8  202-51368           SLOPEWALL, REMOVE                                                        340.000        SYS 
   9  202-96128           GUTTER, CONCRETE, REMOVE                                                  35.000        LFT 
  10  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 
  11  203-02070           BORROW                                                                   600.000        CYS 
  12  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        16.000        EACH 
  13  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         115.000        CYS 
  14  213-52830           FLOWABLE MORTAR                                                           35.000        CYS 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                                 30.000        SYS 
  16  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           35.000        SYS 
  17  605-06120           CURB, CONCRETE                                                            85.000        LFT 
  18  605-06145           CURB AND GUTTER, B, CONCRETE                                              35.000        LFT 
  19  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                340.000        SYS 
  20  616-93772           INSPECTION HOLE                                                           11.000        EACH 
  21  619-91919           JOINT AND CRACK CLEANING AND SEALING                                     720.000        LFT 
  22  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    130.000        LFT 
  23  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            130.000        LFT 
  24  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN                                              16.000        LFT 
  25  715-92037           PIPE, PVC, 4 IN                                                            2.000        LFT 
  26  718-52610           AGGREGATE FOR UNDERDRAINS                                                  2.000        CYS 
  27  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                 8.000        SYS 
  28  720-04499           INLET, RECONSTRUCT                                                         1.000        EACH 
  29  720-96995           CLEAN INLET                                                                2.000        EACH 
  30  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   400.000        LFT 
  31  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                      135.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -33024-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                          43.000        SYS 
   8  203-02000           EXCAVATION, COMMON                                                       153.000        CYS 
   9  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          10.000        CYS 
  10  303-09533           COARSE AGGREGATE                                                          72.000        TON 
  11  305-08445           PCC BASE, 4 IN                                                            34.000        SYS 
  12  503-05240           D-1 CONTRACTION JOINT                                                    143.000        LFT 
  13  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  14  601-08182           GUARDRAIL, THRIE BEAM                                                     31.250        LFT 
  15  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  16  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  17  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                  9.000        SYS 
  18  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      25,024.000        SFT 
  19  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           306.000        EACH 
  20  703-06029           REINFORCING BARS, EPOXY COATED                                        16,500.000        LBS 
  21  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    1.000        EACH 
  22  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   306.000        SYS 
  23  706-51020           CONCRETE, C, RAILING                                                      33.000        CYS 
  24  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN                                       2.000        EACH 
  25  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             40.000        LFT 
  26  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                               290.000        LFT 
  27  715-91361           PIPE, PVC, 6 IN                                                          100.000        LFT 
  28  801-06201           TEMPORARY PANEL SIGNS                                                    200.000        SFT 
  29  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            1,700.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-08507           TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED                                   120.000        LFT 
  34  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : M -32998-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  306-08042           MILLING, SCARIFICATION/PROFILE                                         8,600.000        SYS 
   8  402-07432           HMA SURFACE, TYPE A                                                      750.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  10  604-07896           CURB RAMP, CONCRETE, B                                                    90.000        SYS 
  11  604-07897           CURB RAMP, CONCRETE, C                                                    60.000        SYS 
  12  604-07901           CURB RAMP, CONCRETE, G                                                   180.000        SYS 
  13  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  808-75100           TRANSVERSE MARKING, PAINT,                                               150.000        LFT 
  17  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               500.000        LFT 
  18  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : M -32999-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  306-08042           MILLING, SCARIFICATION/PROFILE                                        12,461.000        SYS 
   8  402-07432           HMA SURFACE, TYPE A                                                    1,200.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  10  604-07899           CURB RAMP, CONCRETE, E                                                    20.000        SYS 
  11  604-07901           CURB RAMP, CONCRETE, G                                                    40.000        SYS 
  12  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         100.000        LFT 
  16  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,310.000        LFT 
  17  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,000.000        LFT 
  18  808-06726           TRANSVERSE MARKING, PAINT,                                               100.000        LFT 
  19  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           120.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : T -31622-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-05545           REGULATED MATERIALS, DISPOSE, C                                           50.000        CYS 
  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         50.000        CYS 
  13  202-06580           CONTAMINATED SOIL, REMOVE                                                 50.000        CYS 
  14  202-07603           TESTING FOR WASTE, C                                                      16.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                70.000        SYS 
  16  203-02070           BORROW                                                                    50.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         85.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     120.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  20  604-06070           SIDEWALK, CONCRETE                                                        50.000        SYS 
  21  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  22  604-07900           CURB RAMP, CONCRETE, F                                                    20.000        SYS 
  23  605-02278           CURB, CONCRETE, REMOVE                                                    85.000        LFT 
  24  605-06120           CURB, CONCRETE                                                            85.000        LFT 
  25  621-06567           WATER                                                                      0.300        kGAL 
  26  621-06574           SODDING                                                                   52.000        SYS 
  27  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  28  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  29  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  30  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  31  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  34  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  35  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           3.000        EACH 
  36  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
  37  805-01879           SIGNAL SERVICE                                                             3.000        EACH 
  38  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  39  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   24.000        EACH 
  40  805-05698           SIGNAL SUPPORT FOUNDATION  2.5FT X 2.5FT X 7FT                             1.000        EACH 
  41  805-08494           RADIO SPREAD SPECTRUM                                                      2.000        EACH 
  42  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 
  43  805-09344           WIRELESS                                                                  52.000        EACH 
  44  805-09344           WIRELESS                                                                   2.000        EACH 
  45  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 
  46  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 
  47  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 
  48  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
  49  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : T -31622-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  51  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        26.000        EACH 
  52  805-78370           PEDESTRIAN PUSH BUTTON                                                    24.000        EACH 
  53  805-78467           SIGNAL CABLE, 3C 8GA                                                     350.000        LFT 
  54  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    9,400.000        LFT 
  55  805-78480           SIGNAL CABLE, 3C 14GA                                                  1,300.000        LFT 
  56  805-78485           SIGNAL CABLE, 5C 14GA                                                  2,400.000        LFT 
  57  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,300.000        LFT 
  58  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,600.000        LFT 
  59  805-78785           SIGNAL DETECTOR HOUSING                                                   32.000        EACH 
  60  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,300.000        LFT 
  61  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  62  805-79040           TRAFFIC SIGNAL MODERNIZATION                                          LUMP              LUMP 
  63  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     13.000        EACH 
  64  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     18.000        EACH 
  65  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                1.000        EACH 
  66  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,800.000        LFT 
  67  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          32.000        EACH 
  68  808-06368           TRANSVERSE MARKING, REMOVE                                               375.000        LFT 
  69  808-06716           LINE, REMOVE                                                             900.000        LFT 
  70  808-06848           LINE EPOXY DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP                     40.000        LFT 
  71  808-06849           LINE, EPOXY DOTTED YELLOW 4 IN, 24 IN LINE, 48 IN GAP                     30.000        LFT 
  72  808-74805           TRANSVERSE MARKING EPOXY,                                                170.000        LFT 
  73  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                  10.000        EACH 
  74  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                   10.000        EACH 
  75  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 
  76  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       850.000        LFT 
  77  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   6.000        EACH 
  78  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              6.000        EACH 
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          CALL ORDER   : 603                                              CONTRACT ID  : T -32226-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             20.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                   20.000        MOS 
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          CALL ORDER   : 605                                              CONTRACT ID  : T -32868-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ATMS COMMUNICATIONS TOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09542           UTILITY RELOCATION ENGINEERING                                        LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                                 410.000        CYS 
  11  203-02070           BORROW                                                                   182.000        CYS 
  12  210-07239           SPUR                                                                       5.000        EACH 
  13  210-07239           SPUR                                                                       4.000        EACH 
  14  210-07239           SPUR                                                                       2.000        EACH 
  15  210-07809           FIBER                                                                     16.000        EACH 
  16  210-07809           FIBER                                                                     20.000        EACH 
  17  210-07809           FIBER                                                                     15.000        EACH 
  18  210-07809           FIBER                                                                     20.000        EACH 
  19  210-07809           FIBER                                                                      7.000        EACH 
  20  210-07809           FIBER                                                                      3.000        EACH 
  21  210-08571           AFP                                                                       11.000        EACH 
  22  210-09511           MONITORS                                                                   2.000        EACH 
  23  210-09628           OUTDOOR                                                                    3.000        EACH 
  24  210-09628           OUTDOOR                                                                    2.000        EACH 
  25  210-09628           OUTDOOR                                                                    6.000        EACH 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              227.000        TON 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,300.000        LFT 
  30  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      10.000        EACH 
  31  603-01932           FENCE, CHAIN LINK, 96 IN                                                 330.000        LFT 
  32  616-09395           GEOMEMBRANE                                                            1,113.400        SYS 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  34  621-06560           MULCHED SEEDING, U                                                     2,534.000        SYS 
  35  628-09401           FIELD OFFICE, A                                                           18.000        MOS 
  36  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       2.000        EACH 
  37  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             77.000        LFT 
  38  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             24.000        LFT 
  39  715-97686           GRATED BOX END SECTION, II, 10:1, 15 IN                                    2.000        EACH 
  40  732-04985           VAULT                                                                     48.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  805-01439           MICROWAVE DETECTOR                                                        10.000        EACH 
  43  805-04970           FIBER OPTIC                                                            6,100.000        EACH 
  44  805-04970           FIBER OPTIC                                                                2.000        EACH 
  45  805-04970           FIBER OPTIC                                                               10.000        EACH 
  46  805-04970           FIBER OPTIC                                                               48.000        EACH 
  47  805-04970           FIBER OPTIC                                                               31.000        EACH 
  48  805-04973           CONDUIT                                                                  724.000        LFT 
  49  805-04973           CONDUIT                                                                  197.000        LFT 
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          CALL ORDER   : 605                                              CONTRACT ID  : T -32868-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ATMS COMMUNICATIONS TOWERS 
 
  50  805-04973           CONDUIT                                                                2,550.000        LFT 
  51  805-04973           CONDUIT                                                                1,370.300        LFT 
  52  805-04973           CONDUIT                                                                   34.000        LFT 
  53  805-04973           CONDUIT                                                                2,005.000        LFT 
  54  805-06114           ANTENNA                                                                    8.000        EACH 
  55  805-06128           CCTV ASSEMBLY                                                             11.000        EACH 
  56  805-06138           SERVER                                                                     1.000        EACH 
  57  805-06997           CAMERA                                                                     4.000        EACH 
  58  805-06997           CAMERA                                                                     7.000        EACH 
  59  805-07075           ITS CABINET FOUNDATION                                                     1.000        EACH 
  60  805-07812           LIGHTNING                                                                 10.000        EACH 
  61  805-09343           ITS                                                                        7.000        EACH 
  62  805-09343           ITS                                                                       10.000        EACH 
  63  805-09343           ITS                                                                       10.000        EACH 
  64  805-09343           ITS                                                                       22.000        EACH 
  65  805-94971           FIBER OPTICS CABLE                                                    76,446.100        LFT 
  66  807-04651           WIRE,                                                                  2,550.000        LFT 
  67  807-04651           WIRE,                                                                  2,550.000        LFT 
  68  807-04652           SERVICE POINT                                                             10.000        EACH 
  69  807-04652           SERVICE POINT                                                              2.000        EACH 
  70  807-04967           CABLE                                                                    400.000        LFT 
  71  807-05072           TOWER                                                                     10.000        EACH 
  72  807-78590           HANDHOLE                                                                  31.000        EACH 
  73  807-86955           CABLE-DUCT MARKER                                                        124.000        EACH 
  74  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 
  75  809-08398           ITS CONTROLLER CABINET                                                    10.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 53 
 
          CALL ORDER   : 651                                              CONTRACT ID  : TM-31602-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE LIGHTING MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 
  11  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  12  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            28.000        EACH 
  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             10.000        LFT 
  17  805-86890           CABLE POLE CIRCUIT THWH, NO 10 COPPER STRANDED                         3,100.000        LFT 
  18  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, 1/C                            9,056.000        LFT 
  19  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
  20  807-03802           LIGHT STANDARDS                                                           14.000        EACH 
  21  807-03934           LIGHT STRUCTURE, REMOVE                                                   14.000        EACH 
  22  807-03950           LUMINAIRE, ORNAMENTAL                                                     28.000        EACH 
  23  807-86910           CONNECTOR KIT, UNFUSED                                                    14.000        EACH 
  24  807-86915           CONNECTOR KIT, FUSED                                                      14.000        EACH 
  25  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            46.000        EACH 
  26  807-86930           INSULATION LINK, NON-WATERPROOFED                                         32.000        EACH 
  27  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
  28  807-95709           PHOTOCELLS                                                                 1.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : TM-33096-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  210-08284           EMERGENCY                                                                 50.000        EACH 
  10  702-90915           CONCRETE, CLASS A                                                         10.000        CYS 
  11  715-97122           PIPE, PVC, 2 IN                                                           25.000        LFT 
  12  732-04994           METER                                                                      1.000        EACH 
  13  732-04994           METER                                                                      1.000        EACH 
  14  803-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 
  15  805-87408           SIGNAL, POLE, WOOD, 5, 40 FT                                               1.000        EACH 
  16  805-87746           AERIAL CABLE, TRIPLEX                                                    200.000        LFT 
  17  805-87780           CIRCUIT BREAKER                                                            5.000        EACH 
  18  805-91706           ANCHOR BOLT, REPAIR                                                       20.000        EACH 
  19  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 
  20  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              3.000        EACH 
  21  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 
  22  807-01603           SERVICE, TYPE II                                                           3.000        EACH 
  23  807-01606           HIGH MAST TOWER WINCH DRIVE                                                3.000        EACH 
  24  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 
  25  807-02105           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM, 150 W                 48.000        MOS 
  26  807-02105           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM, 150 W                 48.000        MOS 
  27  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD                          1.000        EACH 
  28  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  29  807-02199           HANDHOLE COVER, RECTANGULAR                                                2.000        EACH 
  30  807-04428           CABLE DUCT                                                             2,500.000        LFT 
  31  807-04866           LUMINAIRE                                                                  2.000        EACH 
  32  807-04866           LUMINAIRE                                                                  3.000        EACH 
  33  807-04940           MAST ARM                                                                   1.000        EACH 
  34  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         200.000        LFT 
  35  807-07703           HIGH MAST TOWER                                                            5.000        EACH 
  36  807-07703           HIGH MAST TOWER                                                            2.000        EACH 
  37  807-07703           HIGH MAST TOWER                                                            2.000        EACH 
  38  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                    50.000        EACH 
  39  807-09582           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM,                                 10.000        EACH 
  40  807-84492           LIGHT POLE, 30 FT EMH, 10.0 FT MAST ARM, TRANSFORMER BASE                  1.000        EACH 
  41  807-85480           LIGHT POLE, 30 FT EMH, 5.0 FT MAST ARM, BREAKAWAY BASE                     1.000        EACH 
  42  807-85488           LIGHT POLE, 30 FT EMH, 8.0 FT MAST ARM, BREAKAWAY BASE                     1.000        EACH 
  43  807-85496           LIGHT POLE, 30 FT EMH, 12.0 FT MAST ARM, BREAKAWAY BASE                    3.000        EACH 
  44  807-85502           LIGHT POLE, 30 FT EMH, 15.0 FT MAST ARM, BREAKAWAY BASE                    3.000        EACH 
  45  807-85740           LIGHT POLE, 40 FT EMH, 5.0 FT MAST ARM, BREAKAWAY BASE                     2.000        EACH 
  46  807-85752           LIGHT POLE, 40 FT EMH, 10.0 FT MAST ARM, BREAKAWAY BASE                    2.000        EACH 
  47  807-85762           LIGHT POLE, 40 FT EMH, 15.0 FT MAST ARM, BREAKAWAY BASE                    4.000        EACH 
  48  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        20.000        EACH 
  49  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        25.000        EACH 
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  50  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                      5.000        EACH 
  51  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH  PRESSURE, 150 WATT               10.000        EACH 
  52  807-86790           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                1.000        EACH 
  53  807-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,             500.000        LFT 
  54  807-86843           WIRE, NO 4 COPPER, 1/C                                                 4,500.000        LFT 
  55  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       50.000        LFT 
  56  807-86910           CONNECTOR KIT, UNFUSED                                                    40.000        EACH 
  57  807-86915           CONNECTOR KIT, FUSED                                                      40.000        EACH 
  58  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            40.000        EACH 
  59  807-86930           INSULATION LINK, NON-WATERPROOFED                                         40.000        EACH 
  60  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               10.000        EACH 
  61  807-86955           CABLE-DUCT MARKER                                                          1.000        EACH 
  62  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                      1.000        MOS 
  63  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  4,904.000        MOS 
  64  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    936.000        MOS 
  65  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    208.000        MOS 
  66  807-87085           ELECTRICIAN                                                              300.000        HRS 
  67  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING              20.000        EACH 
  68  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 
  69  807-87800           CABLE DUCT, INSTALL                                                    3,000.000        LFT 
  70  807-91704           LIGHT POLE HANDHOLE COVER                                                 30.000        EACH 
  71  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                             10.000        EACH 
  72  807-92870           TRANSFORMER BASE HANDHOLE                                                  5.000        EACH 
  73  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 2.000        SET 
  74  807-93746           TOWER RING LIFT CABLE, 0.375                                             100.000        LFT 
  75  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                     500.000        LFT 
  76  807-94480           LIGHT STANDARD, INSTALL                                                   30.000        EACH 
  77  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      2.000        EACH 
  78  807-95508           VANDAL SHIELD, LEXAN                                                       1.000        EACH 
  79  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 
  80  807-95514           SERVICE POINT RISER                                                        1.000        EACH 
  81  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 
  82  807-95516           RELAY SWITCH                                                              10.000        EACH 
  83  807-95518           FLEXIBLE CONDUIT, 2 IN.                                                   20.000        LFT 
  84  807-95519           FLEXIBLE CONDUIT, 0.75 IN.                                                10.000        LFT 
  85  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     40.000        EACH 
  86  807-95528           GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES                          LUMP              LUMP 
  87  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            5.000        EACH 
  88  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       30.000        EACH 
  89  807-96069           HIGH MAST TOWER, REPAIR                                                    8.000        EACH 
  90  807-96183           SHAFT FOR 30 FT. M.H., TWIN 10 FT. M.A.                                    3.000        EACH 
  91  807-96184           SHAFT FOR 30 FT. M.H. TWIN 12 FT. M.A.                                     3.000        EACH 
  92  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    172.000        MOS 
  93  807-96197           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL                      1,500.000        LFT 
  94  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   2.000        EACH 
  95  807-96868           LUMINAIRE, INSTALL                                                        10.000        EACH 
  96  807-98469           PULL BOX                                                                  10.000        EACH 
  97  807-98716           KELLUM GRIP, STAINLESS STEEL                                               5.000        EACH 



 
 


