

CALL ORDER : 200

CONTRACT ID : IR-33051-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION HMA			
1	104-05404 DESIGN/BUILD	LUMP	LUMP
2	104-05404 DESIGN/BUILD	LUMP	LUMP
3	105-08520 CELLULAR TELEPHONE/RADIO	4.000	EACH
4	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	144.000	MOS
5	628-09403 FIELD OFFICE, C	36.000	MOS
6	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	108.000	MOS
SECTION NO. 0002 NEW ROAD CONSTRUCTION PCCP			
7	104-05404 DESIGN/BUILD	LUMP	LUMP
8	104-05404 DESIGN/BUILD	LUMP	LUMP
9	105-08520 CELLULAR TELEPHONE/RADIO	4.000	EACH
10	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	144.000	MOS
11	628-09403 FIELD OFFICE, C	36.000	MOS
12	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	108.000	MOS
SECTION NO. 0003 NEW ROAD CONSTRUCTION ALTERNATE PAVEMENT			
13	104-05404 DESIGN/BUILD	LUMP	LUMP
14	104-05404 DESIGN/BUILD	LUMP	LUMP
15	105-08520 CELLULAR TELEPHONE/RADIO	4.000	EACH
16	105-08521 CELLULAR TELEPHONE/RADIO SERVICE	144.000	MOS
17	628-09403 FIELD OFFICE, C	36.000	MOS
18	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	108.000	MOS
SECTION NO. 0004 NEW ROAD CONSTRUCTION			
19	105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
20	109-08359 LIQUIDATED DAMAGES	1.000	DOL
21	109-08360 CONTRACT LIENS	1.000	DOL
22	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
23	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
24	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
25	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL