

SCHEDULE OF PAY ITEMS

CALL ORDER : 130

CONTRACT ID : IB-33039-A

| ITEM NO.         | DESCRIPTION  | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0001 | DESIGN BUILD NEW BRIDGE CONSTRUCTION                   |          |       |
| 1                | 104-05404 DESIGN/BUILD                                 | LUMP     | LUMP  |
| 2                | 105-08520 CELLULAR TELEPHONE/RADIO                     | 4.000    | EACH  |
| 3                | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE             | 136.000  | MOS   |
| 4                | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES | 1.000    | DOL   |
| 5                | 109-08359 LIQUIDATED DAMAGES                           | 1.000    | DOL   |
| 6                | 109-08360 CONTRACT LIENS                               | 1.000    | DOL   |
| 7                | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS        | 1.000    | DOL   |
| 8                | 628-09403 FIELD OFFICE, C                              | 34.000   | MOS   |
| 9                | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL     | 102.000  | MOS   |

CALL ORDER : 140

CONTRACT ID : IR-33038-A

| ITEM NO.  | DESCRIPTION  | QUANTITY | UNITS |
|---|--|----------|-------|
| SECTION NO. 0001 DESIGN BUILD NEW ROAD CONSTRUCTION |  |          |       |
| 1   | 104-05404 DESIGN/BUILD                                 | LUMP     | LUMP  |
| 2   | 105-08520 CELLULAR TELEPHONE/RADIO                     | 4.000    | EACH  |
| 3   | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE             | 136.000  | MOS   |
| 4   | 628-09403 FIELD OFFICE, C                              | 34.000   | MOS   |
| 5   | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL     | 102.000  | MOS   |
| SECTION NO. 0002 DESIGN BUILD NEW ROAD CONSTRUCTION |  |          |       |
| 6   | 104-05404 DESIGN/BUILD                                 | LUMP     | LUMP  |
| 7   | 105-08520 CELLULAR TELEPHONE/RADIO                     | 4.000    | EACH  |
| 8   | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE             | 136.000  | MOS   |
| 9   | 628-09403 FIELD OFFICE, C                              | 34.000   | MOS   |
| 10  | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL     | 102.000  | MOS   |
| SECTION NO. 0003 DESIGN BUILD NEW ROAD CONSTRUCTION |  |          |       |
| 11  | 104-05404 DESIGN/BUILD                                 | LUMP     | LUMP  |
| 12  | 105-08520 CELLULAR TELEPHONE/RADIO                     | 4.000    | EACH  |
| 13  | 105-08521 CELLULAR TELEPHONE/RADIO SERVICE             | 136.000  | MOS   |
| 14  | 628-09403 FIELD OFFICE, C                              | 34.000   | MOS   |
| 15  | 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL     | 102.000  | MOS   |
| SECTION NO. 0004 DESIGN BUILD NEW ROAD CONSTRUCTION |  |          |       |
| 16  | 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES | 1.000    | DOL   |
| 17  | 109-08359 LIQUIDATED DAMAGES                           | 1.000    | DOL   |
| 18  | 109-08360 CONTRACT LIENS                               | 1.000    | DOL   |
| 19  | 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS        | 1.000    | DOL   |

CALL ORDER : 150

CONTRACT ID : IR-33264-A

| ITEM NO.         | DESCRIPTION                                   | QUANTITY | UNITS |
|------------------|---|----------|-------|
| SECTION NO. 0001 | DESIGN BUILD NEW ROAD AND BRIDGE CONSTRUCTION |          |       |
| 1 104-05404      | DESIGN/BUILD                                  | LUMP     | LUMP  |
| 2 105-08520      | CELLULAR TELEPHONE/RADIO                      | 4.000    | EACH  |
| 3 105-08521      | CELLULAR TELEPHONE/RADIO SERVICE              | 136.000  | MOS   |
| 4 628-09403      | FIELD OFFICE, C                               | 34.000   | MOS   |
| 5 628-09407      | FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL      | 102.000  | MOS   |
| SECTION NO. 0002 | DESIGN BUILD NEW ROAD AND BRIDGE CONSTRUCTION |          |       |
| 6 104-05404      | DESIGN/BUILD                                  | LUMP     | LUMP  |
| 7 105-08520      | CELLULAR TELEPHONE/RADIO                      | 4.000    | EACH  |
| 8 105-08521      | CELLULAR TELEPHONE/RADIO SERVICE              | 136.000  | MOS   |
| 9 628-09403      | FIELD OFFICE, C                               | 34.000   | MOS   |
| 10 628-09407     | FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL      | 102.000  | MOS   |
| SECTION NO. 0003 | DESIGN BUILD NEW ROAD AND BRIDGE CONSTRUCTION |          |       |
| 11 104-05404     | DESIGN/BUILD                                  | LUMP     | LUMP  |
| 12 105-08520     | CELLULAR TELEPHONE/RADIO                      | 4.000    | EACH  |
| 13 105-08521     | CELLULAR TELEPHONE/RADIO SERVICE              | 136.000  | MOS   |
| 14 628-09403     | FIELD OFFICE, C                               | 34.000   | MOS   |
| 15 628-09407     | FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL      | 102.000  | MOS   |
| SECTION NO. 0004 | DESIGN BUILD NEW ROAD AND BRIDGE CONSTRUCTION |          |       |
| 16 105-08524     | CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES  | 1.000    | DOL   |
| 17 109-08359     | LIQUIDATED DAMAGES                            | 1.000    | DOL   |
| 18 109-08360     | CONTRACT LIENS                                | 1.000    | DOL   |
| 19 109-08444     | QUALITY ADJUSTMENTS, FAILED MATERIALS         | 1.000    | DOL   |

