

CALL ORDER : 151

CONTRACT ID : IR-30692-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ADDED TRAVEL LANES			
1	104-05404 DESIGN/BUILD	LUMP	LUMP
2	203-02020 EXCAVATION, UNCLASSIFIED	6,000.000	CYS
3	211-02050 B BORROW	6,000.000	CYS
4	304-07783 HMA PATCHING, TYPE D	600.000	TON
5	506-06333 PCCP PATCHING, FULL DEPTH	1,200.000	SYS
6	628-08520 CELLULAR TELEPHONE/RADIO	6.000	EACH
7	628-08521 CELLULAR TELEPHONE/RADIO SERVICE	144.000	MOS
8	628-09403 FIELD OFFICE, C	24.000	MOS
SECTION NO. 0002 ADDED TRAVEL LANES			
9	104-05404 DESIGN/BUILD	LUMP	LUMP
10	203-02020 EXCAVATION, UNCLASSIFIED	6,000.000	CYS
11	211-02050 B BORROW	6,000.000	CYS
12	304-07783 HMA PATCHING, TYPE D	600.000	TON
13	506-06333 PCCP PATCHING, FULL DEPTH	1,200.000	SYS
14	628-08520 CELLULAR TELEPHONE/RADIO	6.000	EACH
15	628-08521 CELLULAR TELEPHONE/RADIO SERVICE	144.000	MOS
16	628-09403 FIELD OFFICE, C	24.000	MOS
SECTION NO. 0003 ADDED TRAVEL LANES			
17	109-08359 LIQUIDATED DAMAGES	1.000	DOL
18	109-08360 CONTRACT LIENS	1.000	DOL
19	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
20	109-08441 QUALITY ADJUSTMENTS, PCCP	1.000	DOL
21	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
22	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
23	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
24	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
25	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL