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          CALL ORDER   : 150                                              CONTRACT ID  : IR-30107-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  203-02000           EXCAVATION, COMMON                                                   100,834.000        CYS 
   2  203-02070           BORROW                                                               548,296.000        CYS 
   3  207-08262           SUBGRADE TREATMENT, TYPE I                                            57,007.000        SYS 
   4  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,062.000        TON 
   5  302-06464           SUBBASE FOR PCCP                                                       8,514.000        CYS 
   6  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,434.000        TON 
   7  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,644.000        TON 
   8  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,085.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      9.100        TON 
  10  501-06321           QC/QA-PCCP, 10 IN                                                     34,055.000        SYS 
  11  503-05240           D-1 CONTRACTION JOINT                                                 17,028.000        LFT 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
  12  203-02000           EXCAVATION, COMMON                                                    99,931.000        CYS 
  13  203-02070           BORROW                                                               552,681.000        CYS 
  14  207-08262           SUBGRADE TREATMENT, TYPE I                                            54,287.000        SYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     15,111.000        TON 
  16  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        998.000        TON 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,242.000        TON 
  18  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,484.000        TON 
  19  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,994.000        TON 
  20  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       15,348.000        TON 
  21  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            6,661.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
  23  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  24  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  25  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  26  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  27  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  28  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  29  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  30  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  31  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  32  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  33  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  34  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  35  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  36  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  37  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  38  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  39  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  40  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  41  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  42  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  43  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
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  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
  44  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  45  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  46  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  47  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  48  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  49  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  50  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  51  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          432.000        SFT 
  52  203-02000           EXCAVATION, COMMON                                                    21,222.000        CYS 
  53  203-02070           BORROW                                                                35,968.000        CYS 
  54  204-02290           SETTLEMENT PLATE                                                          12.000        EACH 
  55  204-08415           STAKE, SETTLEMENT                                                         12.000        EACH 
  56  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           7.000        EACH 
  57  205-03371           SEDIMENT, REMOVE                                                         339.000        CYS 
  58  205-06930           SPLASHPAD, RIPRAP                                                         66.600        TON 
  59  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    464.500        TON 
  60  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  61  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  62  205-06934           TEMPORARY MULCHING                                                        36.600        TON 
  63  205-06937           TEMPORARY SILT FENCE                                                   5,190.000        LFT 
  64  205-06938           TEMPORARY SLOPE DRAIN                                                    732.000        LFT 
  65  205-09543           NO 2 STONE                                                             1,894.000        TON 
  66  206-51220           EXCAVATION, WET                                                        1,447.000        CYS 
  67  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     247.000        CYS 
  68  206-51235           COFFERDAM                                                             LUMP              LUMP 
  69  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,876.000        SYS 
  70  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             295.000        SYS 
  71  207-08266           SUBGRADE TREATMENT, TYPE III                                             752.000        SYS 
  72  211-02050           B BORROW                                                              26,026.000        CYS 
  73  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              536.600        CYS 
  74  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            5,030.000        CYS 
  75  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           31,315.000        CYS 
  76  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          37.200        CYS 
  77  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,854.000        TON 
  78  302-06464           SUBBASE FOR PCCP                                                         650.000        CYS 
  79  302-07455           DENSE GRADED SUBBASE                                                     178.200        CYS 
  80  302-08562           COARSE AGGREGATE, 8                                                      214.000        TON 
  81  303-01180           COMPACTED AGGREGATE, NO. 53                                              490.700        TON 
  82  303-07449           COMPACTED AGGREGATE, NO. 73                                               26.000        TON 
  83  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               377.800        SYS 
  84  402-07432           HMA SURFACE, TYPE A                                                       62.000        TON 
  85  402-07433           HMA SURFACE, TYPE B                                                      479.300        TON 
  86  402-07435           HMA INTERMEDIATE, TYPE A                                                 103.000        TON 
  87  402-07438           HMA INTERMEDIATE, TYPE B                                                 753.700        TON 
  88  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  89  502-06331           PCCP, 14 IN                                                            2,288.000        SYS 
  90  502-06331           PCCP, 14 IN                                                              312.000        SYS 
  91  503-05240           D-1 CONTRACTION JOINT                                                  1,850.000        LFT 
  92  507-07480           PROFILING PCCP                                                         2,600.000        SYS 
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  93  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            11.000        EACH 
  94  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               3.000        EACH 
  95  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  96  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  97  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  98  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,007.000        LFT 
  99  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       588.000        LFT 
 100  602-06729           BARRIER DELINEATOR                                                        68.000        EACH 
 101  603-06040           FENCE, FARM FIELD, 47 IN                                              12,981.000        LFT 
 102  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      25,145.000        LFT 
 103  606-11064           MILLED PCCP SHOULDER CORRUGATIONS                                        232.000        LFT 
 104  607-06335           PAVED SIDE DITCH, A                                                       65.000        LFT 
 105  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,068.800        SYS 
 106  610-07486           HMA FOR APPROACHES, TYPE A                                                55.000        TON 
 107  610-07487           HMA FOR APPROACHES, TYPE B                                                52.700        TON 
 108  610-08446           PCCP FOR APPROACHES, 6 IN                                                103.000        SYS 
 109  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
 110  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            2.000        EACH 
 111  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
 112  615-06505           MONUMENT, B                                                                4.000        EACH 
 113  615-06510           MONUMENT, C                                                               14.000        EACH 
 114  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
 115  616-02320           GEOTEXTILES                                                            3,298.500        SYS 
 116  616-06405           RIPRAP, REVETMENT                                                      2,632.800        TON 
 117  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 
 118  621-03787           SEED MIXTURE, D                                                           28.000        LBS 
 119  621-03909           SEED MIXTURE, NATIVE                                                     277.000        LBS 
 120  621-06545           FERTILIZER                                                                14.750        TON 
 121  621-06545           FERTILIZER                                                               100.000        TON 
 122  621-06553           SEED MIXTURE, R                                                        3,928.200        LBS 
 123  621-06557           SEED MIXTURE, T                                                        4,856.700        LBS 
 124  621-06557           SEED MIXTURE, T                                                          395.000        LBS 
 125  621-06565           MULCHING MATERIAL                                                         59.600        TON 
 126  621-06567           WATER                                                                     16.140        kGAL 
 127  621-06574           SODDING                                                                4,511.000        SYS 
 128  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 
 129  624-92647           HERBICIDE TREATMENT                                                       12.000        ACRE 
 130  624-92647           HERBICIDE TREATMENT                                                       12.000        ACRE 
 131  628-09403           FIELD OFFICE, C                                                           27.000        MOS 
 132  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            252.000        MOS 
 133  628-09409           MOBILE INTERNET SERVICE                                                  120.000        MOS 
 134  628-09893           WORK TRUCK                                                                81.000        MOS 
 135  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                               252.000        MOS 
 136  628-11068           CELLULAR TELEPHONE/RADIO                                                   7.000        EACH 
 137  701-06011           DYNAMIC PILE LOAD TEST                                                     9.000        EACH 
 138  701-08253           PILE SLEEVES                                                              24.000        EACH 
 139  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           693.000        LFT 
 140  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               9.000        EACH 
 141  701-09770           PILE SHOE, HP 14 X 73                                                    161.000        EACH 
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 142  701-09824           PREBORED HOLE, 18 IN.                                                  2,471.000        LFT 
 143  701-93575           PILE, STEEL H, HP 14 IN X 73                                           6,644.000        LFT 
 144  702-51005           CONCRETE, A, SUBSTRUCTURE                                                373.600        CYS 
 145  702-51015           CONCRETE, B, FOOTINGS                                                     71.400        CYS 
 146  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  768.000        LBS 
 147  703-06028           REINFORCING BARS                                                      24,648.000        LBS 
 148  703-06029           REINFORCING BARS, EPOXY COATED                                       396,391.000        LBS 
 149  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              824.700        CYS 
 150  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 151  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
 152  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   919.000        SYS 
 153  706-51020           RAILING, CONCRETE, C                                                     245.200        CYS 
 154  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         37,101.000        SFT 
 155  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 156  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 157  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 158  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 159  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 160  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 161  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 162  714-11173           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             104.000        LFT 
 163  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              844.000        LFT 
 164  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            25,298.000        LFT 
 165  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              400.000        LFT 
 166  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,664.000        LFT 
 167  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                            2,000.000        LFT 
 168  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              400.000        LFT 
 169  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              439.000        LFT 
 170  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              470.000        LFT 
 171  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               36.000        LFT 
 172  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              600.000        LFT 
 173  715-05218           PIPE, TYPE 5 CIRCULAR 15 IN                                              264.000        LFT 
 174  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                              400.000        LFT 
 175  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
 176  715-46005           PIPE END SECTION, 15 IN                                                    7.000        EACH 
 177  715-46040           PIPE END SECTION, 36 IN                                                    4.000        EACH 
 178  718-06528           OUTLET PROTECTOR, 1                                                       55.000        EACH 
 179  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 
 180  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 181  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,277.000        CYS 
 182  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            22,769.000        SYS 
 183  719-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                   30.000        LFT 
 184  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN                                  10.000        LFT 
 185  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN                                 10.000        LFT 
 186  720-08617           INLET, INTAKE RISER                                                       10.000        EACH 
 187  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 188  720-45070           INLET, P12A                                                                7.000        EACH 
 189  720-45270           PIPE CATCH BASIN, 18 IN                                                    3.000        EACH 
 190  720-45410           MANHOLE, C4                                                               12.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 150                                              CONTRACT ID  : IR-30107-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 191  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN                                             6.000        EACH 
 192  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 
 193  723-11318           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     278.000        LFT 
 194  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           148.000        LFT 
 195  731-08252           LEVELING PAD                                                             615.000        LFT 
 196  731-93945           FACE PANELS, CONCRETE                                                 44,539.000        SFT 
 197  731-93946           WALL ERECTION                                                         44,539.000        SFT 
 198  731-93947           LEVELING PAD, CONCRETE                                                 1,214.000        LFT 
 199  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 200  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
 201  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
 202  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 203  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 204  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 205  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       48.000        LFT 
 206  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       21.000        LFT 
 207  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.750        SFT 
 208  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               12.020        SFT 
 209  805-09616           VWIM STATION, QUARTZ                                                  LUMP              LUMP 
 210  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,885.000        LFT 
 211  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 212  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                894.000        LFT 
 213  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               894.000        LFT 
 214  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,810.000        LFT 
 215  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        16.000        LFT 
 
  SECTION NO. 0004    NEW BRIDGE 
 
 216  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 217  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 218  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 219  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 220  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 221  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 222  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 223  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
 224  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
 225  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  205-09543           NO 2 STONE                                                               100.000        TON 
   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
   8  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               19.000        LBS 
   9  621-02770           EROSION CONTROL BLANKET                                               31,194.000        SYS 
  10  621-06557           SEED MIXTURE, T                                                          212.000        LBS 
  11  621-09400           SEED MIXTURE, SEDGE MEADOW                                                 5.000        LBS 
  12  621-09400           SEED MIXTURE, SEDGE MEADOW                                                21.000        LBS 
  13  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      582.000        EACH 
  14  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   1,232.000        EACH 
  15  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          95.000        EACH 
  16  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 51.000        EACH 
  17  622-91786           SEEDLING                                                                 360.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   6  205-09543           NO 2 STONE                                                               712.000        TON 
   7  205-09952           DESIGN BUILD EROSION AND SEDIMENT CONTROL                             LUMP              LUMP 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
  10  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  713-04858           TEMPORARY BRIDGE                                                      LUMP              LUMP 
  13  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  14  801-06645           CONSTRUCTION SIGN, B                                                      23.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     1,366.000        CYS 
  11  203-02070           BORROW                                                                 1,854.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                   1,096.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                1,252.000        SYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     70.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     935.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,941.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               10.400        CYS 
  19  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              282.000        CYS 
  20  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              249.000        CYS 
  21  214-07202           GEOGRID, TYPE I                                                        1,100.000        SYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,050.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               249.000        SYS 
  24  402-07433           HMA SURFACE, TYPE B                                                      208.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 556.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                  2,691.000        SYS 
  27  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 
  28  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  29  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     106.250        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                                57.000        TON 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  34  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                              771.000        SYS 
  37  616-06405           RIPRAP, REVETMENT                                                        615.000        TON 
  38  616-06451           RIPRAP, UNIFORM                                                          248.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,260.000        SYS 
  41  621-06559           MULCHED SEEDING, R                                                     3,260.000        SYS 
  42  622-98200           SIGN, DO NOT DISTURB                                                       8.000        EACH 
  43  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  44  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  45  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 
  46  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  47  701-51195           PILE, STEEL H, HP 12 IN X 53                                             608.000        LFT 
  48  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               88.000        LFT 
  49  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               36.000        LFT 
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  50  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
  51  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  52  723-11346           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     68.000        LFT 
  53  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  60  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  61  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,700.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,700.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       5,360.000        SYS 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,400.000        SFT 
  14  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           50.000        LFT 
  15  202-91385           INLET, REMOVE                                                              1.000        EACH 
  16  202-96133           PIPE, REMOVE                                                             850.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                     8,459.000        CYS 
  18  205-02770           EROSION CONTROL BLANKET                                                  550.000        SYS 
  19  205-03371           SEDIMENT, REMOVE                                                          99.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     35.000        TON 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  209.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   1,605.000        LFT 
  23  205-09543           NO 2 STONE                                                               100.000        TON 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           14,739.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,316.000        SYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              239.000        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              245.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,785.000        TON 
  29  304-07494           WIDENING WITH HMA, TYPE C                                                744.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            11,061.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,613.000        TON 
  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,172.000        TON 
  34  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,830.000        TON 
  35  402-07432           HMA SURFACE, TYPE A                                                      239.000        TON 
  36  402-07440           HMA BASE, TYPE A                                                         398.000        TON 
  37  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            100.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  39  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 
  40  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  41  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  42  601-02241           GUARDRAIL, REMOVE                                                        548.000        LFT 
  43  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      56.250        LFT 
  46  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  37.000        SYS 
  47  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,777.000        LFT 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               354.000        TON 
  49  610-08446           PCCP FOR APPROACHES, 6 IN                                                901.000        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  52  615-06505           MONUMENT, B                                                                5.000        EACH 
  53  616-02320           GEOTEXTILES                                                            1,436.000        SYS 
  54  616-06405           RIPRAP, REVETMENT                                                        632.000        TON 
  55  616-06451           RIPRAP, UNIFORM                                                           41.000        TON 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  57  621-06545           FERTILIZER                                                                 0.400        TON 
  58  621-06553           SEED MIXTURE, R                                                          170.000        LBS 
  59  621-06557           SEED MIXTURE, T                                                          300.000        LBS 
  60  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  61  621-06567           WATER                                                                     34.000        kGAL 
  62  621-06574           SODDING                                                                  356.000        SYS 
  63  621-06575           SODDING, NURSERY                                                       9,092.000        SYS 
  64  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  65  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
  67  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                60.000        MOS 
  68  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  69  714-11179           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              96.000        LFT 
  70  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              170.000        LFT 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              192.000        LFT 
  72  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               32.000        LFT 
  73  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              728.000        LFT 
  74  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               40.000        LFT 
  75  715-46000           PIPE END SECTION, 12 IN                                                    4.000        EACH 
  76  715-46005           PIPE END SECTION, 15 IN                                                   31.000        EACH 
  77  715-46020           PIPE END SECTION, 24 IN                                                    6.000        EACH 
  78  720-45005           INLET, A2                                                                  3.000        EACH 
  79  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  81  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      19,480.000        LFT 
  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,120.000        LFT 
  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  84  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  85  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  86  801-06710           FLASHING ARROW SIGN                                                      800.000        DAY 
  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  88  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  89  801-07119           BARRICADE, III-B                                                         312.000        LFT 
  90  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,270.000        LFT 
  91  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        237.000        LFT 
  92  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         42.000        LFT 
  93  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         17.000        EACH 
  94  802-07060           SIGN, SHEET, RELOCATE                                                      8.000        EACH 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          104.750        SFT 
  96  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,900.000        LFT 
  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,340.000        LFT 
  98  808-06716           LINE, REMOVE                                                           1,200.000        LFT 
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  99  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,752.000        LFT 
 101  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 
 102  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        94.000        LFT 
 103  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 104  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              174.000        EACH 
 105  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      174.000        EACH 
 106  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,440.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-02245           TREE, 6 IN, REMOVE                                                         2.000        EACH 
  11  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 
  12  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
  13  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02278           CURB, CONCRETE, REMOVE                                                 4,675.000        LFT 
  16  202-03875           CONCRETE STEPS, REMOVE                                                    11.000        EACH 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,277.000        SYS 
  18  202-91385           INLET, REMOVE                                                              7.000        EACH 
  19  202-96133           PIPE, REMOVE                                                             162.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                     1,270.000        CYS 
  21  203-02070           BORROW                                                                   165.000        CYS 
  22  205-03371           SEDIMENT, REMOVE                                                         739.000        CYS 
  23  205-06937           TEMPORARY SILT FENCE                                                   3,404.000        LFT 
  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,645.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            808.000        SYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,947.000        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              812.000        CYS 
  28  302-06464           SUBBASE FOR PCCP                                                         561.000        CYS 
  29  305-95873           PAVEMENT, BRICK, REMOVE AND SALVAGE                                    1,866.000        SYS 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,320.000        SYS 
  31  306-10163           MILLING ASPHALT, 2 1/2 IN                                              8,500.000        SYS 
  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,447.000        TON 
  33  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                3,089.000        TON 
  34  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          813.000        TON 
  35  402-09873           STAMPED                                                                1,464.000        SFT 
  36  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  37  502-06457           PCCP, 9 IN                                                             2,659.000        SYS 
  38  502-06457           PCCP, 9 IN                                                               120.000        SYS 
  39  503-05240           D-1 CONTRACTION JOINT                                                  1,167.500        LFT 
  40  604-01268           HAND RAIL, ALUMINUM                                                        5.000        LFT 
  41  604-07900           CURB RAMP, CONCRETE, F                                                    37.000        SYS 
  42  604-07901           CURB RAMP, CONCRETE, G                                                     4.000        SYS 
  43  604-07902           CURB RAMP, CONCRETE, H                                                   169.000        SYS 
  44  604-44251           STEPS, CONCRETE                                                            7.500        CYS 
  45  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 838.000        SYS 
  46  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,909.000        SYS 
  47  605-06090           CURB, INTEGRAL, CONCRETE                                                 733.000        LFT 
  48  605-06120           CURB, CONCRETE                                                           431.000        LFT 
  49  605-06140           CURB AND GUTTER, CONCRETE                                              4,389.000        LFT 
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  50  605-92578           CURB WALK, CONCRETE                                                       14.000        SYS 
  51  610-07486           HMA FOR APPROACHES, TYPE A                                               299.000        TON 
  52  610-08446           PCCP FOR APPROACHES, 6 IN                                                469.000        SYS 
  53  610-09108           PCCP FOR APPROACHES, 9 IN                                                340.000        SYS 
  54  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   5.000        EACH 
  55  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  23.000        EACH 
  56  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  57  621-06567           WATER                                                                     10.000        kGAL 
  58  621-06575           SODDING, NURSERY                                                       2,378.000        SYS 
  59  622-04648           TREE GRATE                                                                 5.000        EACH 
  60  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     5.000        EACH 
  61  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  62  702-03607           CORED HOLE IN CONCRETE                                                     6.000        EACH 
  63  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               779.000        LFT 
  64  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                61.000        LFT 
  65  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              878.000        LFT 
  66  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              744.000        LFT 
  67  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              867.000        LFT 
  68  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   150.000        TON 
  69  718-52610           AGGREGATE FOR UNDERDRAINS                                                 70.000        CYS 
  70  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               683.000        SYS 
  71  720-01092           MANHOLE, J15, MODIFIED                                                     4.000        EACH 
  72  720-02442           PIPE, PLUG EXISTING                                                        2.000        EACH 
  73  720-07309           TRENCH DRAIN                                                              55.000        LFT 
  74  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  75  720-45410           MANHOLE, C4                                                                3.000        EACH 
  76  720-95422           MANHOLE, J4                                                                3.000        EACH 
  77  720-98174           INLET, B15                                                                 1.000        EACH 
  78  720-98555           INLET, C15                                                                 1.000        EACH 
  79  720-99416           CATCH BASIN, B15                                                          12.000        EACH 
  80  720-99417           CATCH BASIN, C15                                                           3.000        EACH 
  81  732-08419           MODULAR BLOCK WALL                                                        21.000        SYS 
  82  732-08421           MODULAR BLOCK WALL ERECTION                                               21.000        SYS 
  83  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  84  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  85  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,691.000        LFT 
  86  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,140.000        LFT 
  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
  88  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      307.500        LFT 
  92  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          121.630        SFT 
  93  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                9.000        SFT 
  94  802-99058           SIGN SHEET, INSTALL                                                        4.000        EACH 
  95  802-99058           SIGN SHEET, INSTALL                                                        4.000        EACH 
  96  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  97  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           1.000        EACH 
  98  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
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  99  805-02077           SIGNAL CANTILEVER STRUCTURE, MAST ARM 40FT                                 1.000        EACH 
 100  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 101  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     8.000        EACH 
 102  805-78480           SIGNAL CABLE, 3C/14GA                                                    358.000        LFT 
 103  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 104  807-04143           LIGHT STANDARD, 14 FT EMH, 12 FT, DECORATIVE                               7.000        EACH 
 105  807-04143           LIGHT STANDARD, 14 FT EMH, 12 FT, DECORATIVE                               1.000        EACH 
 106  807-04653           LIGHTING FOUNDATION,                                                       7.000        EACH 
 107  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      988.000        LFT 
 108  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 109  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                     420.000        LFT 
 110  807-86910           CONNECTOR KIT, UNFUSED                                                     7.000        EACH 
 111  807-86915           CONNECTOR KIT, FUSED                                                       7.000        EACH 
 112  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             9.000        EACH 
 113  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
 114  807-86930           INSULATION LINK, NON-WATERPROOFED                                         14.000        EACH 
 115  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 116  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        7.000        EACH 
 117  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        1.000        EACH 
 118  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    232.000        LFT 
 119  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       8.000        EACH 
 120  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 121  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                511.000        LFT 
 122  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               728.000        LFT 
 123  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       87.000        LFT 
 124  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                      92.000        LFT 
 125  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                7,879.000        LFT 
 126  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                140.000        LFT 
 127  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,853.000        LFT 
 128  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       128.000        LFT 
 129  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       204.000        LFT 
 130  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
 131  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -33078-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,188.000        TON 
   9  304-07783           HMA PATCHING, TYPE D                                                   1,500.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                        53,779.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                    1,442.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        705.000        SYS 
  13  402-07435           HMA INTERMEDIATE, TYPE A                                               6,211.000        TON 
  14  402-07784           HMA SURFACE, TYPE D                                                    4,731.000        TON 
  15  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              932.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  17  610-07788           HMA FOR APPROACHES, TYPE D                                                81.000        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       46,596.000        LFT 
  24  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,762.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              24,200.000        LFT 
  26  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
  27  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 17 
 
          CALL ORDER   : 240                                              CONTRACT ID  : R -33255-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02245           TREE, 6 IN, REMOVE                                                         3.000        EACH 
   9  616-02320           GEOTEXTILES                                                              135.000        SYS 
  10  616-06451           RIPRAP, UNIFORM                                                           80.000        TON 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  12  621-01620           MULCHED SEEDING, LEGUME, 1                                               600.000        SYS 
  13  621-06567           WATER                                                                      1.500        kGAL 
  14  621-06626           MULCHED SEEDING, D                                                       400.000        SYS 
  15  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  16  725-11019           LINER PIPE THERMOPLASTIC DEFORMED 10.3-12.6 SFT                          485.000        LFT 
  17  725-11038           LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT                          190.000        LFT 
  18  725-11039           LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT                          207.000        LFT 
  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  21  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -33373-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                               75.000        LFT 
   9  202-98488           PIPE END SECTION, REMOVE                                                   4.000        EACH 
  10  616-02320           GEOTEXTILES                                                               14.500        SYS 
  11  616-05688           RIPRAP, CLASS 1                                                            4.000        TON 
  12  616-05689           RIPRAP, CLASS 2                                                            8.000        TON 
  13  616-06405           RIPRAP, REVETMENT                                                          1.500        TON 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  16  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  18  715-04857           SAFETY METAL END SECTION                                                   2.000        EACH 
  19  715-07579           SAFETY METAL END SEC 6:1 MIN AREA 2.9SF                                    2.000        EACH 
  20  725-10225           LINER PIPE, THERMOPLASTIC, CIRCULAR, 10.7-10.8 SFT                       162.000        LFT 
  21  725-11008           LINER PIPE THERMOPLASTIC DEFORMED 1.5-1.8 SFT                            221.000        LFT 
  22  725-11039           LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT                          265.000        LFT 
  23  725-11399           PIPE LINER, CURED-IN-PLACE, 84 IN.                                       225.000        LFT 
  24  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -33652-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-06541           REMOVE                                                                     2.000        EACH 
   8  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          25.000        LFT 
   9  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 
  17  716-07782           PIPE INSTALLATION, TRENCHLESS, 60 IN                                     180.000        LFT 
  18  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -34075-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                  10.000        LFT 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   224.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                73.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                     2,122.000        CYS 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  14  205-06934           TEMPORARY MULCHING                                                         4.200        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,272.000        LFT 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,133.000        SYS 
  17  207-09934           SUBGRADE TREATMENT, TYPE 1B                                            6,950.000        SYS 
  18  210-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              926.000        CYS 
  20  211-09268           STRUCTURAL BACKFILL, TYPE 5                                                1.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,232.000        TON 
  22  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           100.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               534.000        SYS 
  24  402-07433           HMA SURFACE, TYPE B                                                      505.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                               1,087.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  27  604-07894           CURB RAMP, CONCRETE, A                                                    18.000        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    18.000        SYS 
  30  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 184.000        SYS 
  31  605-06140           CURB AND GUTTER, CONCRETE                                              3,255.000        LFT 
  32  610-08446           PCCP FOR APPROACHES, 6 IN                                                652.000        SYS 
  33  610-09108           PCCP FOR APPROACHES, 9 IN                                                248.000        SYS 
  34  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  15.000        EACH 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  36  621-06557           SEED MIXTURE, T                                                          320.000        LBS 
  37  621-06567           WATER                                                                      3.400        kGAL 
  38  621-06574           SODDING                                                                3,440.000        SYS 
  39  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  40  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  41  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  42  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  43  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               39.000        LFT 
  44  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                50.000        LFT 
  45  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                                58.000        LFT 
  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,009.000        LFT 
  47  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              279.000        LFT 
  48  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              577.000        LFT 
  49  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              356.000        LFT 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -34075-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                               16.000        LFT 
  51  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              104.000        LFT 
  52  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                54.000        LFT 
  53  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    94.000        TON 
  54  715-09064           VIDEO INSPECTION FOR PIPE                                              2,542.000        LFT 
  55  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  56  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  57  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  58  720-45070           INLET, P12A                                                                1.000        EACH 
  59  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  60  720-45260           PIPE CATCH BASIN, 12 IN                                                    7.000        EACH 
  61  720-45410           MANHOLE, C4                                                               14.000        EACH 
  62  720-92884           MANHOLE, K4, MODIFIED                                                      1.000        EACH 
  63  720-95422           MANHOLE, J4                                                                1.000        EACH 
  64  720-98174           INLET, B15                                                                 6.000        EACH 
  65  720-98555           INLET, C15                                                                 4.000        EACH 
  66  720-99416           CATCH BASIN, B15                                                           3.000        EACH 
  67  720-99417           CATCH BASIN, C15                                                          11.000        EACH 
  68  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         100.000        LFT 
  70  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  74  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        183.000        LFT 
  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          103.000        SFT 
  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                9.000        SFT 
  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,660.000        LFT 
  78  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        85.000        LFT 
  79  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       233.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-30917-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            8.000        EACH 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            7,162.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN                                                76,991.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      5,174.000        SYS 
  16  306-08595           MILLING ASPHALT, 3 1/2 IN                                              1,790.000        SYS 
  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      6,655.000        TON 
  18  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                8,875.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     43.800        TON 
  20  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  22  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              8.000        EACH 
  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              8.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     500.000        LFT 
  26  606-09729           MILLED CENTERLINE CORRUGATIONS                                        29,949.000        LFT 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                               854.000        TON 
  28  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           115.000        TON 
  29  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  30  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,920.000        EACH 
  31  615-06527           MONUMENT, SECTION CORNER                                                  10.000        EACH 
  32  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  35  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  37  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  38  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,000.000        LFT 
  41  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            3,000.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  43  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            4.500        SFT 
  46  802-76055           SIGN POST, A                                                              11.000        LFT 
  47  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              59,044.000        LFT 
  49  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-30917-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              7,230.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,726.000        LFT 
  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              405.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      405.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 24 
 
          CALL ORDER   : 310                                              CONTRACT ID  : RS-31987-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     919.000        TON 
  11  306-08043           MILLING, TRANSITION                                                    1,000.000        SYS 
  12  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          278,100.000        SYS 
  14  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.000        TON 
  15  612-60410           DRILLED HOLE FOR UNDERSEAL                                                34.000        EACH 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  19  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           19,970.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     12,564.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      164,026.000        LFT 
  28  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      90,554.000        LFT 
  29  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  30  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                        1,690.000        LFT 
  31  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                         800.000        LFT 
  32  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
  33  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 
  34  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   7.000        EACH 
  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,790.000        EACH 
  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,790.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-34094-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  306-08043           MILLING, TRANSITION                                                       20.000        SYS 
  10  402-05497           HMA FOR PARK ROAD                                                        150.000        TON 
  11  404-05512           SEAL COAT, 3                                                          48,265.000        SYS 
  12  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  13  615-97768           PARKING BARRIER, RESET                                                   343.000        EACH 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                20.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       12,420.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-34109-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DNR PROPERTIES PROJECT (ROAD) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07489           HMA PATCHING, TYPE A                                                      50.000        TON 
   9  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            3,400.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  14  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-03442           PAVEMENT MESSAGE MARKING, PAINT, BIKE SYMBOL                              15.000        EACH 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        7,500.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-34210-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              850.000        TON 
   9  304-07491           HMA PATCHING, TYPE C                                                     150.000        TON 
  10  306-08043           MILLING, TRANSITION                                                      280.000        SYS 
  11  402-09325           ULTRATHIN BONDED WEARING COURSE                                       72,000.000        SYS 
  12  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  13  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       2.000        TON 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                20.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,350.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,000.000        LFT 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       46,000.000        LFT 
  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      42,000.000        LFT 
  25  808-06716           LINE, REMOVE                                                          89,000.000        LFT 
  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              575.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      575.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : B -29428-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
   8  203-02000           EXCAVATION, COMMON                                                     1,825.000        CYS 
   9  203-02070           BORROW                                                                 2,688.000        CYS 
  10  203-51223           EXCAVATION, WATERWAY                                                     978.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                          36.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     59.400        TON 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  14  205-06934           TEMPORARY MULCHING                                                         2.200        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     935.000        LFT 
  16  206-51215           EXCAVATION, X                                                            520.000        CYS 
  17  206-51220           EXCAVATION, WET                                                          196.000        CYS 
  18  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,593.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            356.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              263.100        CYS 
  21  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         300.000        CYS 
  22  302-07455           DENSE GRADED SUBBASE                                                      23.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              145.000        TON 
  24  402-07432           HMA SURFACE, TYPE A                                                      410.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 682.000        TON 
  26  402-07440           HMA BASE, TYPE A                                                       1,690.000        TON 
  27  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               40.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                     27.700        TON 
  29  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  30  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  31  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  34  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                140.000        SYS 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                                99.000        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  38  615-06505           MONUMENT, B                                                               10.000        EACH 
  39  615-06510           MONUMENT, C                                                                2.000        EACH 
  40  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  41  616-02320           GEOTEXTILES                                                              394.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                          170.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                         18.000        TON 
  44  616-06451           RIPRAP, UNIFORM                                                          131.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  46  621-03909           SEED MIXTURE, NATIVE                                                      30.000        LBS 
  47  621-06545           FERTILIZER                                                                 0.110        TON 
  48  621-06557           SEED MIXTURE, T                                                           85.000        LBS 
  49  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 29 
 
          CALL ORDER   : 380                                              CONTRACT ID  : B -29428-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06567           WATER                                                                     12.000        kGAL 
  51  621-06574           SODDING                                                                  260.000        SYS 
  52  621-06575           SODDING, NURSERY                                                       5,120.000        SYS 
  53  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          25.000        EACH 
  54  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  55  702-51005           CONCRETE, A, SUBSTRUCTURE                                                170.900        CYS 
  56  702-51010           CONCRETE, B, ABOVE FOOTINGS                                               82.000        CYS 
  57  702-51015           CONCRETE, B, FOOTINGS                                                     95.300        CYS 
  58  703-06028           REINFORCING BARS                                                      30,462.000        LBS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                        65,830.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              221.800        CYS 
  61  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  62  706-51020           RAILING, CONCRETE, C                                                      18.400        CYS 
  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  64  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              120.000        LFT 
  65  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              112.000        LFT 
  66  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               46.000        LFT 
  67  720-45005           INLET, A2                                                                  2.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  72  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  73  801-07119           BARRICADE, III-B                                                          32.000        LFT 
  74  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         93.000        LFT 
  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           42.250        SFT 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,704.000        LFT 
  77  808-06726           TRANSVERSE MARKING, PAINT,                                                23.000        LFT 
  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,752.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : B -29596-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 
  10  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          85.000        LFT 
  11  205-06937           TEMPORARY SILT FENCE                                                     340.000        LFT 
  12  302-07455           DENSE GRADED SUBBASE                                                      12.000        CYS 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                                8.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                       1.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                39.000        SYS 
  16  406-05521           ASPHALT FOR TACK COAT                                                     39.000        SYS 
  17  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                        82.000        LFT 
  18  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                67.000        SYS 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                                 4.000        TON 
  20  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  21  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  23  621-06559           MULCHED SEEDING, R                                                       162.000        SYS 
  24  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  25  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  26  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  28  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            58.000        EACH 
  29  703-06029           REINFORCING BARS, EPOXY COATED                                         2,669.000        LBS 
  30  706-04683           RAILING,                                                                 129.000        LFT 
  31  710-09158           PATCHING CONCRETE STRUCTURES                                               3.000        SFT 
  32  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  33  711-51864           DRILLED HOLE                                                           1,094.000        EACH 
  34  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  35  712-94080           TIMBER DECK                                                            3,312.000        SFT 
  36  712-95676           LUMBER AND TIMBER, TREATED                                                 3.000        MFBM 
  37  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  38  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  39  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  40  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  43  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  44  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         91.500        LFT 
  45  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  46  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           59.500        SFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -29699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                    26,405.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                         427.000        CYS 
  12  205-06930           SPLASHPAD, RIPRAP                                                          7.000        TON 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    223.000        TON 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  15  205-06934           TEMPORARY MULCHING                                                        22.000        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  174.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   2,694.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                    160.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            9,502.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            286.000        SYS 
  22  211-02050           B BORROW                                                               2,015.000        CYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                          112.000        CYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              110.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,601.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      65.000        CYS 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,703.000        TON 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                               78.000        TON 
  29  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        609.000        TON 
  30  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,445.000        TON 
  31  402-07432           HMA SURFACE, TYPE A                                                       93.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  34  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     550.000        LFT 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                391.000        SYS 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                               183.000        TON 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                80.000        TON 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  41  615-06505           MONUMENT, B                                                                9.000        EACH 
  42  615-06510           MONUMENT, C                                                                2.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  44  616-02320           GEOTEXTILES                                                            2,836.000        SYS 
  45  616-05689           RIPRAP, CLASS 2                                                        2,491.000        TON 
  46  616-06405           RIPRAP, REVETMENT                                                        524.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               14.000        EACH 
  48  621-06545           FERTILIZER                                                                 4.000        TON 
  49  621-06553           SEED MIXTURE, R                                                        1,324.000        LBS 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -29699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06557           SEED MIXTURE, T                                                          696.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                         16.000        TON 
  52  621-06567           WATER                                                                      2.000        kGAL 
  53  621-06574           SODDING                                                                  502.000        SYS 
  54  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  55  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  56  701-05561           DRILLED SHAFT                                                            723.000        LFT 
  57  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           723.000        LFT 
  58  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,398.000        LFT 
  59  701-09679           CONICAL PILE TIP, 14 IN                                                   28.000        EACH 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                385.600        CYS 
  61  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                              452.000        LBS 
  62  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  480.000        LBS 
  63  703-06028           REINFORCING BARS                                                     148,962.000        LBS 
  64  703-06029           REINFORCING BARS, EPOXY COATED                                       225,840.000        LBS 
  65  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              651.700        CYS 
  66  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  67  706-09963           RAILING, CONCRETE, PF-2                                                1,002.000        LFT 
  68  706-51020           RAILING, CONCRETE, C                                                      46.200        CYS 
  69  707-07605           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 48 IN                 1,950.000        LFT 
  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               62.000        LFT 
  72  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              128.000        LFT 
  73  715-05407           PIPE, END BENT DRAIN, 6 IN                                               230.000        LFT 
  74  715-07536           CONCRETE ANCHOR MIN AREA 12.9 SF                                           2.000        EACH 
  75  715-08171           PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF                                    60.000        LFT 
  76  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  77  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  78  720-45030           INLET, E7                                                                  1.000        EACH 
  79  720-45035           INLET, F7                                                                  1.000        EACH 
  80  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           156.000        LFT 
  81  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  82  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  83  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  84  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  86  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  87  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  88  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         38.000        LFT 
  89  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           19.000        SFT 
  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,552.000        LFT 
  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,552.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         166.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-91385           INLET, REMOVE                                                              1.000        EACH 
  12  202-96133           PIPE, REMOVE                                                              25.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                       335.000        CYS 
  14  205-06934           TEMPORARY MULCHING                                                         1.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     360.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  206-93520           TEMPORARY SHEET PILING                                                 2,052.000        SFT 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,142.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            152.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               10.000        CYS 
  21  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               24.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              397.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         93.000        TON 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              179.000        TON 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                           537.000        SYS 
  26  402-07432           HMA SURFACE, TYPE A                                                       20.000        TON 
  27  402-07434           HMA SURFACE, TYPE C                                                      105.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                  32.000        TON 
  29  402-07439           HMA INTERMEDIATE, TYPE C                                                 164.000        TON 
  30  402-07442           HMA BASE, TYPE C                                                         255.000        TON 
  31  406-05521           ASPHALT FOR TACK COAT                                                  3,655.000        SYS 
  32  601-02241           GUARDRAIL, REMOVE                                                        131.000        LFT 
  33  601-02800           GUARDRAIL TRANSITION, TGT                                                  1.000        EACH 
  34  601-02800           GUARDRAIL TRANSITION, TGT                                                  2.000        EACH 
  35  601-04793           GUARDRAIL                                                                 31.250        LFT 
  36  601-05999           CURVED TERMINAL END                                                        3.000        EACH 
  37  601-06053           GUARDRAIL                                                                  3.000        EACH 
  38  601-08182           GUARDRAIL, THRIE BEAM                                                     12.500        LFT 
  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      31.250        LFT 
  40  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  47.000        SYS 
  41  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  15.000        SYS 
  42  605-06140           CURB AND GUTTER, CONCRETE                                                109.000        LFT 
  43  605-06150           CURB AND GUTTER, C, CONCRETE                                              60.000        LFT 
  44  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 
  45  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 
  46  615-06505           MONUMENT, B                                                                3.000        EACH 
  47  616-02320           GEOTEXTILES                                                              419.000        SYS 
  48  616-06405           RIPRAP, REVETMENT                                                        284.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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  50  621-06557           SEED MIXTURE, T                                                           30.000        LBS 
  51  621-06560           MULCHED SEEDING, U                                                       606.000        SYS 
  52  621-06567           WATER                                                                      1.000        kGAL 
  53  621-06575           SODDING, NURSERY                                                         207.000        SYS 
  54  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  57  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  58  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  59  706-06347           RAILING, STEEL CF-1                                                       40.000        LFT 
  60  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                82.000        LFT 
  61  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             24.000        LFT 
  62  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               29.000        LFT 
  63  715-06566           PIPE EXTENSION, CIRCULAR, 6 IN.                                            2.000        LFT 
  64  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  66  720-98174           INLET, B15                                                                 1.000        EACH 
  67  723-11341           STRUCTURE, COATED REINFORCED CONCRETE THREE-SIDED SECTIONS,               73.000        LFT 
  68  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                              40.000        SYS 
  69  732-08421           MODULAR BLOCK WALL ERECTION                                               40.000        SYS 
  70  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  73  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         575.000        LFT 
  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,440.000        LFT 
  75  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                59.000        LFT 
  76  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  77  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  79  801-07119           BARRICADE, III-B                                                         240.000        LFT 
  80  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              257.000        LFT 
  81  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         34.000        LFT 
  82  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  83  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  84  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.000        SFT 
  85  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  7.000        SFT 
  86  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 497.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,094.000        LFT 
  88  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        47.000        LFT 
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  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         356.000        SYS 
  10  202-02272           PAVED SIDE DITCH, REMOVE                                                  75.000        LFT 
  11  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-96133           PIPE, REMOVE                                                              80.000        LFT 
  14  203-02070           BORROW                                                                   137.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   50.000        TON 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                              321.000        SYS 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              119.000        CYS 
  20  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              149.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.100        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,991.000        SYS 
  23  402-07433           HMA SURFACE, TYPE B                                                       29.300        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  58.700        TON 
  25  402-07441           HMA BASE, TYPE B                                                         136.900        TON 
  26  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              333.200        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      0.800        TON 
  28  601-02241           GUARDRAIL, REMOVE                                                        850.000        LFT 
  29  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  30  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     507.000        LFT 
  34  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      460.000        LFT 
  35  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          28.000        LFT 
  36  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              239.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        120.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06559           MULCHED SEEDING, R                                                       712.000        SYS 
  42  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  43  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  45  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 27.000        MOS 
  46  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  47  714-11411           STRUCTURE, REINFORCED CONCRETE, BOX                                       79.000        LFT 
  48  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               85.000        LFT 
  49  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  51  801-03291           CONSTRUCTION SIGN, D                                                       1.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,980.000        LFT 
  54  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 
  55  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  58  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  61  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        520.000        LFT 
  62  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              180.000        LFT 
  63  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,050.000        LFT 
  64  808-06716           LINE, REMOVE                                                           3,885.000        LFT 
  65  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                650.000        LFT 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,620.000        LFT 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       625.000        CYS 
  11  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                     305.000        LFT 
  13  205-09543           NO 2 STONE                                                               100.000        TON 
  14  206-51220           EXCAVATION, WET                                                           95.000        CYS 
  15  206-51225           EXCAVATION, DRY                                                          280.000        CYS 
  16  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             688.000        SYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             53.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              215.000        CYS 
  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              150.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        276.000        TON 
  21  302-07455           DENSE GRADED SUBBASE                                                      19.000        CYS 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               32.000        TON 
  23  402-07433           HMA SURFACE, TYPE B                                                       58.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  95.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  26  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 
  27  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 
  28  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                        210.000        LFT 
  30  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     188.000        LFT 
  32  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               110.000        SYS 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                15.000        TON 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  36  616-02320           GEOTEXTILES                                                              765.000        SYS 
  37  616-05688           RIPRAP, CLASS 1                                                          146.000        TON 
  38  616-06405           RIPRAP, REVETMENT                                                        364.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  40  621-02770           EROSION CONTROL BLANKET                                                  467.000        SYS 
  41  621-06559           MULCHED SEEDING, R                                                       581.000        SYS 
  42  621-06575           SODDING, NURSERY                                                         278.000        SYS 
  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  44  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  45  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          94.000        LFT 
  46  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  47  701-09739           PILE SHOE, HP 12 X 53                                                     23.000        EACH 
  48  701-51195           PILE, STEEL H, HP 12 IN X 53                                             777.000        LFT 
  49  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 47.200        CYS 
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  50  702-51015           CONCRETE, B, FOOTINGS                                                     67.400        CYS 
  51  703-06028           REINFORCING BARS                                                      11,434.000        LBS 
  52  703-06029           REINFORCING BARS, EPOXY COATED                                        14,520.000        LBS 
  53  704-51006           CONCRETE, C, SUPERSTRUCTURE, MODIFIED                                     48.100        CYS 
  54  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  55  706-94947           RAILING, CONCRETE, C, MODIFIED                                             2.200        CYS 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               44.000        LFT 
  58  715-05197           PIPE, TYPE 3 CIRCULAR 84 IN                                               60.000        LFT 
  59  715-07150           CONCRETE ANCHOR 84 IN                                                      2.000        EACH 
  60  720-04682           INLET                                                                      1.000        EACH 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  63  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  66  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  67  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       21.000        LFT 
  68  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.250        SFT 
  70  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        300.000        LFT 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          402.000        LFT 
  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,348.000        LFT 
  73  808-06726           TRANSVERSE MARKING, PAINT,                                                12.000        LFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -31643-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-51223           EXCAVATION, WATERWAY                                                     290.000        CYS 
   9  205-06934           TEMPORARY MULCHING                                                         5.200        TON 
  10  616-02320           GEOTEXTILES                                                            1,021.000        SYS 
  11  616-05688           RIPRAP, CLASS 1                                                        1,591.000        TON 
  12  616-06405           RIPRAP, REVETMENT                                                        699.000        TON 
  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  14  621-06557           SEED MIXTURE, T                                                          312.000        LBS 
  15  621-06559           MULCHED SEEDING, R                                                    10,056.000        SYS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  19  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 470                                              CONTRACT ID  : M -31164-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   7  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   8  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   9  623-06008           MOWING, CYCLE NO 7                                                         1.000        CYCL 
  10  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
  11  623-06707           MOWING, CYCLE NO 8                                                         1.000        CYCL 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 41 
 
          CALL ORDER   : 480                                              CONTRACT ID  : M -31166-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : M -31167-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -31168-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 



 
 


