SCHEDULE OF PAY
CALL ORDER 130
ITEM NO. DESCRIPTION
SECTION NO. 0001  NEW ROAD CONSTRUCTION
1 203-02000 EXCAVATION, COMMON
2 203-02070 BORROW
3 207-08262 SUBGRADE TREATMENT, TYPE I
4 301-07448 COMPACTED AGGREGATE, NO. 53, BASE
5 302-06464 SUBBASE FOR PCCP
6 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm
7 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm
8 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm
9 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm
10 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm
11 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm
12 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G, 19.0 mm
13  406-05520 ASPHALT FOR TACK COAT
14 501-06321 QC/QA-PCCP, 10 IN
15 503-05240 D-1 CONTRACTION JOINT
16 503-05310 TERMINAL JOINT
17 606-07484 MILLED HMA SHOULDER CORRUGATIONS
18 615-06515 MONUMENT, D
19 718-99153 GEOTEXTILES FOR UNDERDRAIN
SECTION NO. 0002  NEW ROAD CONSTRUCTION
20 203-02000 EXCAVATION, COMMON
21 203-02070 BORROW
22 207-08262 SUBGRADE TREATMENT, TYPE I
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE
24 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm
26  401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm
27 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm
28 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm
29 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm
30 406-05520 ASPHALT FOR TACK COAT
31 606-07484 MILLED HMA SHOULDER CORRUGATIONS
32 615-06505 MONUMENT, B
33 718-99153 GEOTEXTILES FOR UNDERDRAIN
SECTION NO. 0003  NEW BRIDGE
34 105-06845 CONSTRUCTION ENGINEERING
35 105-06845 CONSTRUCTION ENGINEERING
36 110-01001 MOBILIZATION AND DEMOBILIZATION
37 201-52370 CLEARING RIGHT OF WAY
38 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
39 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
40 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
41 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
42 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
43 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE
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SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 130 CONTRACT ID : IR-30107-A

SECTION NO. 0003 NEW BRIDGE

44 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
45 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
46 202-02240 PAVEMENT REMOVAL 24,886.000 SYS
47 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
48 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
49 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
50 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
51 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
52 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
53 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
54 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
55 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
56 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
57 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
58 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
59 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
60 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
61 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
62 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
63 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
64 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 432.000 SFT
65 203-02000 EXCAVATION, COMMON 31,312.000 CYS
66 203-02070 BORROW 83,708.000 CYS
67 204-02290 SETTLEMENT PLATE 24.000 EACH
68 204-08415 STAKE, SETTLEMENT 24.000 EACH
69 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 3.000 EACH
70 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 6.000 EACH
71 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 18.000 EACH
72 205-03371 SEDIMENT, REMOVE 329.000 CYS
73 205-06930 SPLASHPAD, RIPRAP 69.600 TON
74 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 940.500 TON
75 205-06932 TEMPORARY CHECK DAM, STRAW BALES 156.000 LFT
76 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
77 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
78 205-06934 TEMPORARY MULCHING 61.600 TON
79 205-06936 TEMPORARY SEDIMENT TRAP 27.000 TON
80 205-06937 TEMPORARY SILT FENCE 9,565.000 LFT
81 205-06938 TEMPORARY SLOPE DRAIN 946.000 LFT
82 205-09543 NO 2 STONE 5,578.000 TON
83 206-51220 EXCAVATION, WET 1,447.000 CYS
84 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 247.000 CYS
85 206-51235 COFFERDAM LUMP LUMP
86 207-08264 SUBGRADE TREATMENT, TYPE 11 12,194.000 SYS
87 207-08265 SUBGRADE TREATMENT, TYPE I1A 295.000 SYS
88 207-08266 SUBGRADE TREATMENT, TYPE 111 3,038.000 SYS
89 207-08267 SUBGRADE TREATMENT, TYPE II1IA 10,560.000 SYS
90 211-02050 B BORROW 46,539.000 CYS
91 211-02050 B BORROW 14,629.000 CYS

92 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,621.600 CYs
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CALL ORDER : 130 CONTRACT ID : IR-30107-A

SECTION NO. 0003 NEW BRIDGE

93 211-09265 STRUCTURAL BACKFILL, TYPE 2 7,373.000 CYS
94 211-09266 STRUCTURAL BACKFILL, TYPE 3 50,779.000 CYS
95 211-09268 STRUCTURAL BACKFILL, TYPE 5 1,593.000 CYS
96 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 37.200 CYS
97 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,153.000 TON
98 302-06464 SUBBASE FOR PCCP 650.000 CYS
99 302-07455 DENSE GRADED SUBBASE 272.000 CYS
100 302-08562 COARSE AGGREGATE, 8 750.000 TON
101 303-01180 COMPACTED AGGREGATE, NO. 53 490.700 TON
102 303-02172 TEMPORARY AGGREGATE 992.000 TON
103 303-07449 COMPACTED AGGREGATE, NO. 73 97.000 TON
104 304-07489 HMA PATCHING, TYPE A 6.000 TON
105 306-08034 MILLING, ASPHALT, 1 1/2 IN 377.800 SYS
106 306-08043 MILLING, TRANSITION 786.000 SYS
107 402-07432 HMA SURFACE, TYPE A 778.000 TON
108 402-07433 HMA SURFACE, TYPE B 1,351.300 TON
109 402-07435 HMA INTERMEDIATE, TYPE A 1,237.000 TON
110 402-07438 HMA INTERMEDIATE, TYPE B 3,077.700 TON
111 406-05520 ASPHALT FOR TACK COAT 3.500 TON
112 502-06331 PCCP, 14 IN 2,288.000 SYS
113 502-06331 PCCP, 14 IN 312.000 SYS
114 503-05240 D-1 CONTRACTION JOINT 2,448.000 LFT
115 507-07480 PROFILING PCCP 2,600.000 SYS
116 601-01522 GUARDRAIL, TRANSITION TYPE TGB 20.000 EACH
117 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
118 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
119 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 7.000 EACH
120 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
121 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
122 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 10.000 EACH
123 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 4.000 EACH
124 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
125 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
126 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 5,730.250 LFT
127 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 588.000 LFT
128 602-06729 BARRIER DELINEATOR 123.000 EACH
129 603-06040 FENCE, FARM FIELD, 47 IN 41,350.000 LFT
130 603-06045 FENCE, CHAIN LINK, 48 IN 2,500.000 LFT
131 605-06140 CURB AND GUTTER, CONCRETE 865.000 LFT
132 605-06145 CURB AND GUTTER, B, CONCRETE 1,088.000 LFT
133 606-11064 MILLED PCCP SHOULDER CORRUGATIONS 232.000 LFT
134 607-06335 PAVED SIDE DITCH, A 65.000 LFT
135 607-06370 PAVED SIDE DITCH, H 934.000 LFT
136 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,614.800 SYS
137 610-07486 HMA FOR APPROACHES, TYPE A 124.000 TON
138 610-07487 HMA FOR APPROACHES, TYPE B 52.700 TON
139 610-08446 PCCP FOR APPROACHES, 6 IN 574.000 SYS
140 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH

141 611-08233 MATLBOX ASSEMBLY, DOUBLE, RESET 2.000 EACH
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CALL ORDER : 130 CONTRACT ID : IR-30107-A

SECTION NO. 0003 NEW BRIDGE

142 615-06490 RIGHT OF WAY MARKER 38.000 EACH
143 615-06505 MONUMENT, B 11.000 EACH
144 615-06510 MONUMENT, C 50.000 EACH
145 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
146 616-02320 GEOTEXTILES 10,800.500 SYS
147 616-06405 RIPRAP, REVETMENT 4,067.800 TON
148 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
149 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
150 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
151 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 9.000 EACH
152 621-02770 EROSION CONTROL BLANKET 2,811.000 SYS
153 621-03787 SEED MIXTURE, D 292.000 LBS
154 621-03909 SEED MIXTURE, NATIVE 614.000 LBS
155 621-04258 SEED MIXTURE 85.000 LBS
156 621-04258 SEED MIXTURE 22.000 LBS
157 621-06545 FERTILIZER 42.750 TON
158 621-06545 FERTILIZER 100.000 TON
159 621-06553 SEED MIXTURE, R 8,451.200 LBS
160 621-06557 SEED MIXTURE, T 7,451.700 LBS
161 621-06557 SEED MIXTURE, T 875.000 LBS
162 621-06565 MULCHING MATERIAL 265.600 TON
163 621-06567 WATER 62.140 KGAL
164 621-06574 SODDING 16,548.000 SYS
165 622-98200 SIGN, DO NOT DISTURB 2.000 EACH
166 624-92647 HERBICIDE TREATMENT 25.000 ACRE
167 624-92647 HERBICIDE TREATMENT 25.000 ACRE
168 628-09403 FIELD OFFICE, C 27.000 MOS
169 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 252.000 MOS
170 628-09409 MOBILE INTERNET SERVICE 120.000 MOS
171 628-09893 WORK TRUCK 81.000 MOS
172 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 252.000 MOS
173 628-11068 CELLULAR TELEPHONE/RADIO 7.000 EACH
174 701-06011 DYNAMIC PILE LOAD TEST 13.000 EACH
175 701-08253 PILE SLEEVES 52.000 EACH
176 701-09557 TEST PILE, DYNAMIC, PRODUCTION 1,040.000 LFT
177 701-09559 TEST PILE, DYNAMIC, RESTRIKE 13.000 EACH
178 701-09770 PILE SHOE, HP 14 X 73 214.000 EACH
179 701-09824 PREBORED HOLE, 18 IN. 2,471.000 LFT
180 701-93575 PILE, STEEL H, HP 14 IN X 73 10,559.000 LFT
181 702-51005 CONCRETE, A, SUBSTRUCTURE 662.200 CYS
182 702-51015 CONCRETE, B, FOOTINGS 71.400 CYS
183 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,378.000 LBS
184 703-06028 REINFORCING BARS 52,688.000 LBS
185 703-06029 REINFORCING BARS, EPOXY COATED 724,005.000 LBS
186 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,669.600 CYS
187 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 12.000 EACH
188 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
189 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 2,096.000 SYS

190 706-51020 RAILING, CONCRETE, C 460.600 CYs
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CALL ORDER : 130 CONTRACT 1D IR-30107-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0003 NEW BRIDGE

191 707-09382 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 61 IN 1,026.000 LFT
192 707-09383 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 60 IN X 61 IN 1,093.000 LFT
193 709-07110 SEAL COAT, GRAFFITI RESISTANT 73,810.000 SFT
194 709-51821 SURFACE SEAL LUMP LUMP
195 709-51821 SURFACE SEAL LUMP LUMP
196 709-51821 SURFACE SEAL LUMP LUMP
197 709-51821 SURFACE SEAL LUMP LUMP
198 709-51821 SURFACE SEAL LUMP LUMP
199 711-51038 STRUCTURAL STEEL LUMP LUMP
200 711-51038 STRUCTURAL STEEL LUMP LUMP
201 711-51038 STRUCTURAL STEEL LUMP LUMP
202 711-51070 ANCHOR PLATE, AP 1 8.000 EACH
203 714-11073 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 90.000 LFT
204 714-11173 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 104.000 LFT
205 714-11179 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 402.000 LFT
206 714-11191 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 140.000 LFT
207 714-11322 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 64.000 LFT
208 715-04548 GRATED BOX END SECTION, Il 6:1 30 IN 1.000 EACH
209 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 844.000 LFT
210 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 238.000 LFT
211 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 68,240.000 LFT
212 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 400.000 LFT
213 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 5,306.000 LFT
214 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 3,000.000 LFT
215 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 400.000 LFT
216 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 779.000 LFT
217 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,174.000 LFT
218 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 34.000 LFT
219 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 283.000 LFT
220 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 38.000 LFT
221 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 36.000 LFT
222 715-05212 PIPE, TYPE 4 CIRCULAR 24 IN 600.000 LFT
223 715-05217 PIPE, TYPE 5 CIRCULAR 12 IN 95.000 LFT
224 715-05218 PIPE, TYPE 5 CIRCULAR 15 IN 264.000 LFT
225 715-09446 PIPE, TYPE 4 CIRCULAR 36 IN 400.000 LFT
226 715-26772 GRATED BOX END SECTION, I, 6:1, 24 IN. 2.000 EACH
227 715-46000 PIPE END SECTION, 12 IN 7.000 EACH
228 715-46005 PIPE END SECTION, 15 IN 13.000 EACH
229 715-46020 PIPE END SECTION, 24 IN 1.000 EACH
230 715-46040 PIPE END SECTION, 36 IN 7.000 EACH
231 715-98974 GRATED BOX END SECTION,, Il, 6:1, 36 IN 1.000 EACH
232 715-99044 GRATED BOX END SECTION,, Il, 6:1, 18 IN 1.000 EACH
233 718-06528 OUTLET PROTECTOR, 1 115.000 EACH
234 718-06529 OUTLET PROTECTOR, 2 50.000 EACH
235 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LFT
236 718-52610 AGGREGATE FOR UNDERDRAINS 6,142.000 CYS
237 719-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN 30.000 LFT
238 719-09447 PIPE, DRAIN TILE TERMINAL SECTION, 24 IN 10.000 LFT
239 719-09448 PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN 10.000 LFT
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SECTION NO. 0003 NEW BRIDGE

240 720-08617 INLET, INTAKE RISER 10.000 EACH
241 720-45042 INLET, HA5 5.000 EACH
242 720-45066 INLET, N12, MODIFIED 12.000 EACH
243 720-45070 INLET, P12A 12.000 EACH
244 720-45270 PIPE CATCH BASIN, 18 IN 3.000 EACH
245 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
246 720-45410 MANHOLE, C4 12.000 EACH
247 720-95310 INLET, P12A, MODIFIED 2.000 EACH
248 720-98013 INLET, M 1.000 EACH
249 720-99416 CATCH BASIN, B15 2.000 EACH
250 720-99417 CATCH BASIN, C15 2.000 EACH
251 721-43000 AUTOMATIC DRAINAGE GATE, 12 IN 12.000 EACH
252 721-43010 AUTOMATIC DRAINAGE GATE, 18 IN 1.000 EACH
253 721-43030 AUTOMATIC DRAINAGE GATE, 30 IN 1.000 EACH
254 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
255 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
256 723-11318 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 278.000 LFT
257 724-51925 STRUCTURAL EXPANSION JOINT, SS 148.000 LFT
258 731-08252 LEVELING PAD 615.000 LFT
259 731-93945 FACE PANELS, CONCRETE 77,358.000 SFT
260 731-93946 WALL ERECTION 77,358.000 SFT
261 731-93947 LEVELING PAD, CONCRETE 3,494.000 LFT
262 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
263 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
264 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 50,100.000 LFT
265 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 15,620.000 LFT
266 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
267 801-06640 CONSTRUCTION SIGN, A 72.000 EACH
268 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
269 801-06710 FLASHING ARROW SIGN 300.000 DAY
270 801-06775 MAINTAINING TRAFFIC LUMP LUMP
271 801-07118 BARRICADE, I111-A 156.000 LFT
272 801-07119 BARRICADE, 111-B 156.000 LFT
273 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 2,371.000 LFT
274 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,510.000 LFT
275 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
276 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 56.000 LFT
277 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 48.000 LFT
278 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 21.000 LFT
279 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 55.750 SFT
280 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS 18.020 SFT
281 805-09616 VWIM STATION, QUARTZ LUMP LUMP
282 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,093.000 LFT
283 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,234.000 LFT
284 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,272.000 LFT
285 808-06716 LINE, REMOVE 3,345.000 LFT
286 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
287 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 894.000 LFT

288 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 894.000 LFT
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289 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,421.000 LFT
290 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 34.000 LFT
291 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
292 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH

SECTION NO. 0004 NEW BRIDGE

293 109-08359 LIQUIDATED DAMAGES 1.000 DOL
294 109-08360 CONTRACT LIENS 1.000 DOL
295 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
296 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
297 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
298 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
299 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
300 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
301 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
302 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 380 CONTRACT ID : B -32017-A

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51133 RAILING, REMOVE 387.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 550.000 CYS
12 203-02070 BORROW 544 .000 CYS
13 205-06937 TEMPORARY SILT FENCE 761.000 LFT
14 206-51220 EXCAVATION, WET 18.000 CYS
15 206-51817 SHEET PILING, STEEL 2,160.000 SFT
16 207-08267 SUBGRADE TREATMENT, TYPE I11A 471.000 SYS
17 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 CYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 136.000 CYS
19 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 18.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 145.000 TON
21 302-07455 DENSE GRADED SUBBASE 26.000 CYS
22 304-07489 HMA PATCHING, TYPE A 19.000 TON
23 402-07432 HMA SURFACE, TYPE A 54.000 TON
24 402-07435 HMA INTERMEDIATE, TYPE A 18.000 TON
25 406-05521 ASPHALT FOR TACK COAT 263.000 SYS
26 601-02241 GUARDRAIL, REMOVE 536.000 LFT
27 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
28 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 331.250 LFT
31 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 154.000 SYS
32 616-02320 GEOTEXTILES 592.000 SYS
33 616-06405 RIPRAP, REVETMENT 445.000 TON
34 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 110.000 EACH
35 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 24.000 MOS
38 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
39 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
40 701-09557 TEST PILE, DYNAMIC, PRODUCTION 84.000 LFT
41 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
42 701-09739 PILE SHOE, HP 12 X 53 8.000 EACH
43 701-51195 PILE, STEEL H, HP 12 IN X 53 252.000 LFT
44 702-51005 CONCRETE, A, SUBSTRUCTURE 20.500 CYS
45 703-06028 REINFORCING BARS 2,904.000 LBS
46 703-06029 REINFORCING BARS, EPOXY COATED 53,638.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 214.300 CYS
48 706-06344 RAILING, STEEL TS-1 404.000 LFT

49 707-05984 STRUCTURAL MEMBER, CONCRETE I1-BEAM , 45 IN X 16 IN 814.000 LFT
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CALL ORDER : 380 CONTRACT ID : B -32017-A

SECTION NO. 0001 BRIDGE REHABILITATION

50 709-51821 SURFACE SEAL LUMP LUMP
51 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 270.000 LFT
52 715-05407 PIPE, END BENT DRAIN, 6 IN 95.000 LFT
53 715-26730 GRATED BOX END SECTION,, Il, 4:1, 24 IN 1.000 EACH
54 715-46020 PIPE END SECTION, 24 IN 1.000 EACH
55 720-45410 MANHOLE, C4 1.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, 111-A 48.000 LFT
62 801-07119 BARRICADE, 111-B 24.000 LFT
63 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 69.000 LFT
64 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
65 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 41.500 SFT
66 804-06770 DELINEATOR POST 2.000 EACH
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 497.000 LFT
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 115.000 LFT
69 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 508.000 LFT

70 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 508.000 LFT
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CALL ORDER : 390 CONTRACT ID : B -32688-A

SECTION NO. 0001 DEBRIS REMOVAL FROM CHANNEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
8 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
16 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
17 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
18 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
19 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
20 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
21 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
22 628-09409 MOBILE INTERNET SERVICE 8.000 MOS
23 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 8.000 MOS
24 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 30.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
28 801-06710 FLASHING ARROW SIGN 100.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP

30 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 400 CONTRACT ID : B -33263-A

SECTION NO. 0001 NEW BRIDGE, SPECIAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 277.000 SYS
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-93995 SIGNAL POLE FOUNDATION, REMOVE 3.000 EACH
13 202-93999 SIGNAL POLE, REMOVE 4.000 EACH
14 202-96133 PIPE, REMOVE 78.000 LFT
15 202-98370 POLE, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 2,421.000 CYS
17 205-03371 SEDIMENT, REMOVE 14.000 CYS
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 126.000 LFT
19 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,360.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 502.000 CYS
23 211-02050 B BORROW 373.000 CYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 183.000 CYS
25 211-09266 STRUCTURAL BACKFILL, TYPE 3 3,517.000 CYS
26 303-01180 COMPACTED AGGREGATE, NO. 53 1,025.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 56.000 TON
28 402-07432 HMA SURFACE, TYPE A 152.000 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 255.000 TON
30 406-05521 ASPHALT FOR TACK COAT 1,844.200 SYS
31 502-06627 PCCP, 6 IN 138.000 SYS
32 603-02736 FENCE, WOOD, RESET 464.000 LFT
33 604-06367 JOINT MATERIAL 354.000 LFT
34 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
35 604-95344 HANDRAIL, PEDESTRIAN 2,080.000 LFT
36 605-52807 CURB AND GUTTER, COMBINED 70.000 LFT
37 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 24.000 SYS
38 621-02770 EROSION CONTROL BLANKET 58.000 SYS
39 621-06560 MULCHED SEEDING, U 1,656.000 SYS
40 621-06575 SODDING, NURSERY 401.000 SYS
41 628-09402 FIELD OFFICE, B 16.000 MOS
42 701-51190 PILE, STEEL H, HP 10 IN X 42 350.000 LFT
43 701-51195 PILE, STEEL H, HP 12 IN X 53 480.000 LFT
44 702-51005 CONCRETE, A, SUBSTRUCTURE 231.000 CYS
45 702-51015 CONCRETE, B, FOOTINGS 94.600 CYS
46 703-06029 REINFORCING BARS, EPOXY COATED 18,656.000 LBS
47 704-51106 DECK DRAIN 12.000 EACH
48 709-51821 SURFACE SEAL LUMP LUMP

49 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
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CALL ORDER : 400 CONTRACT ID : B -33263-A

SECTION NO. 0001 NEW BRIDGE, SPECIAL

50 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 493.000 LFT
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 233.000 LFT
52 715-46000 PIPE END SECTION, 12 IN 1.000 EACH
53 720-45030 INLET, E7 1.000 EACH
54 720-45035 INLET, F7 1.000 EACH
55 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
56 724-51885 STRUCTURAL EXPANSION JOINT, BS6 89.400 LFT
57 732-08419 MODULAR BLOCK WALL 1,336.000 SYS
58 732-08421 MODULAR BLOCK WALL ERECTION 1,336.000 SYS
59 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07119 BARRICADE, 111-B 144000 LFT
64 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 40.000 LFT
65 801-94295 SIGNAL HEAD, RELOCATE 7.000 EACH
66 802-04314 SIGN 4.000 EACH
67 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
68 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 185.000 SFT
69 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
70 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
71 805-09366 SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN 4.000 EACH
72 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
73 805-78420 DISCONNECT HANGER 3.000 EACH
74 805-78485 SIGNAL CABLE, 5C 14GA 197.000 LFT
75 805-78490 SIGNAL CABLE, 7C 14GA 338.000 LFT
76 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
77 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 705.000 LFT
78 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 473.000 LFT
79 808-06716 LINE, REMOVE 120.000 LFT

80 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN 30.000 LFT






