SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : IR-30201-A

SECTION NO. 0001 NEW INTERCHANGE CONSTRUCTION

1 207-08262 SUBGRADE TREATMENT, TYPE I 46,300.000 SYS
2 207-08263 SUBGRADE TREATMENT, TYPE IA 74,378.000 SYS
3 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,795.000 TON
4 302-06464 SUBBASE FOR PCCP 23,077.000 CYS
5 303-01180 COMPACTED AGGREGATE, NO. 53 3,747.000 TON
6 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,188.000 TON
7 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 521.000 TON
8 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,377.000 TON
9 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 868.000 TON
10 406-05520 ASPHALT FOR TACK COAT 29.000 TON
11 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
12 501-06321 QC/QA-PCCP, 10 IN 70,031.000 SYS
13 501-10254 QC/QA PCCP, 8.5" 11,895.000 SYS
14 503-05240 D-1 CONTRACTION JOINT 55,948.000 LFT
15 615-06505 MONUMENT, B 17.000 EACH
16 615-06515 MONUMENT, D 61.000 EACH

SECTION NO. 0002 NEW INTERCHANGE CONSTRUCTION

17 207-08262 SUBGRADE TREATMENT, TYPE I 41,604.000 SYS
18 207-08263 SUBGRADE TREATMENT, TYPE IA 77,041.000 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,687.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 9,960.000 TON
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,714.000 TON
22 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 5,087.000 TON
23 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 5,085.000 TON
24 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 6,392.000 TON
25 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 3,848.000 TON
26 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 11,619.000 TON
27 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G, 25.0 mm 11,552.000 TON
28 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 15,168.000 TON
29 406-05520 ASPHALT FOR TACK COAT 104.000 TON
30 503-05240 D-1 CONTRACTION JOINT 9,865.000 LFT
31 615-06505 MONUMENT, B 78.000 EACH

SECTION NO. 0003 SIGNS, LIGHTING, SIGNALS AND MARKINGS

32 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
33 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
34 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
35 113-01614 PARTNERING OVERHEAD LUMP LUMP
36 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
37 202-01261 TESTING FOR ASBESTOS, TYPE 3.000 EACH
38 202-02240 PAVEMENT REMOVAL 76,757.000 SYS
39 202-02273 CENTER CURB, CONCRETE, REMOVE 153.000 SYS
40 202-02279 CURB AND GUTTER, REMOVE 1,049.000 LFT
41 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
42 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP

43 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
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CALL ORDER : 140 CONTRACT ID : IR-30201-A

SECTION NO. 0003 SIGNS, LIGHTING, SIGNALS AND MARKINGS

44 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 200.000 LFT
45 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 2.000 EACH
46 202-07553 REGULATED MATERIALS, REMOVE, Y 4,600.000 CYS
47 202-07554 REGULATED MATERIALS, TRANSPORT, Y 4,600.000 CYS
48 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 4,600.000 CYS
49 202-07603 TESTING FOR WASTES, C 2.000 EACH
50 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
51 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
52 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
53 202-74055 OVERHEAD SIGN STRUCTURE, BOX 1.000 EACH
54 202-94954 BARRIER WALL, CONCRETE, REMOVE 2,129.000 LFT
55 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
56 202-97079 GRAVEL BARREL ARRAY, REMOVE 1.000 EACH
57 203-02000 EXCAVATION, COMMON 273,944 .000 CYS
58 203-02070 BORROW 74,959.000 CYS
59 203-10012 AGGREGATE COLUMNS 8,190.000 LFT
60 204-02290 SETTLEMENT PLATE 25.000 EACH
61 204-08415 STAKE, SETTLEMENT 170.000 EACH
62 205-03371 SEDIMENT, REMOVE 1,000.000 CYS
63 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 406.000 TON
64 205-06932 TEMPORARY CHECK DAM, STRAW BALES 186.000 LFT
65 205-06933 TEMPORARY DITCH INLET PROTECTION 28.000 EACH
66 205-06935 TEMPORARY SEDIMENT BASIN 3.000 EACH
67 205-06936 TEMPORARY SEDIMENT TRAP 241.000 TON
68 205-06937 TEMPORARY SILT FENCE 9,020.000 LFT
69 205-06938 TEMPORARY SLOPE DRAIN 804.000 LFT
70 205-09543 NO 2 STONE 1,150.000 TON
71 206-51220 EXCAVATION, WET 209.000 CYS
72 206-51225 EXCAVATION, DRY 5,211.000 CYS
73 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 178.000 CYS
74 206-51235 COFFERDAM LUMP LUMP
75 206-51235 COFFERDAM LUMP LUMP
76 207-08267 SUBGRADE TREATMENT, TYPE I11A 29,802.000 SYS
77 208-02046 GRADING IN GORE AREA 6.000 EACH
78 211-02050 B BORROW 105,435.000 CYS
79 211-06467 AGGREGATE FOR END BENT BACKFILL 72.000 CYS
80 211-09264 STRUCTURAL BACKFILL, TYPE 1 24,984.000 CYS
81 211-09265 STRUCTURAL BACKFILL, TYPE 2 16,658.000 CYS
82 211-09266 STRUCTURAL BACKFILL, TYPE 3 125,727.000 CYS
83 211-09268 STRUCTURAL BACKFILL, TYPE 5 155.000 CYS
84 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 9.000 CYS
85 302-07455 DENSE GRADED SUBBASE 282.600 CYS
86 303-01180 COMPACTED AGGREGATE, NO. 53 2.000 TON
87 306-08036 MILLING, ASPHALT, 2 IN 3,310.000 SYS
88 306-08041 MILLING, PCCP 14,038.000 SYS
89 401-06264 PROFILOGRAPH, HMA LUMP LUMP
90 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,204.000 TON
91 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G, 19.0 mm 2,512.000 TON

92 402-07432 HMA SURFACE, TYPE A 180.000 TON
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93 402-07433 HWMA SURFACE, TYPE B 3.000 TON
94 402-07434 HMA SURFACE, TYPE C 558.000 TON
95 402-07435 HMA INTERMEDIATE, TYPE A 300.000 TON
96 402-07441 HVA BASE, TYPE B 8.000 TON
97 402-07442 HVMA BASE, TYPE C 1,120.000 TON
98 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 8,076.000 TON
99 402-07784 HMA SURFACE, TYPE D 1,159.000 TON
100 402-07785 HMA INTERMEDIATE, TYPE D 1,505.000 TON
101 502-06457 PCCP, 9 IN 313.000 SYS
102 503-05310 TERMINAL JOINT 593.000 LFT
103 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING 93.000 LFT
104 601-01522 GUARDRAIL, TRANSITION TYPE TGB 24.000 EACH
105 601-06035 GUARDRAIL, RESET 318.000 LFT
106 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 2.000 EACH
107 601-06289 IMPACT ATTENUATOR, RESET, CR, W1, TL-3 1.000 EACH
108 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 11.000 EACH
109 601-08435 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 4.000 EACH
110 601-09149 IMPACT ATTENUATOR, CR1, W1, TL-3 6.000 EACH
111 601-91147 GUARDRAIL END TREATMENT, RESET 1.000 EACH
112 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
113 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
114 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 7,328.000 LFT
115 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 928.000 LFT
116 602-01064 CONCRETE BARRIER 113.000 LFT
117 602-01064 CONCRETE BARRIER 454 .000 LFT
118 602-06729 BARRIER DELINEATOR 260.000 EACH
119 604-06411 IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3 5.000 EACH
120 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
121 604-07898 CURB RAMP, CONCRETE, D 3.000 SYS
122 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
123 604-91531 SIDEWALK, CONCRETE, 4 IN 959.000 SYS
124 605-06090 CURB, INTEGRAL, CONCRETE 245.000 LFT
125 605-06140 CURB AND GUTTER, CONCRETE 111.000 LFT
126 605-06145 CURB AND GUTTER, B, CONCRETE 314.000 LFT
127 605-06150 CURB AND GUTTER, C, CONCRETE 143.000 LFT
128 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,359.000 LFT
129 605-06255 CENTER CURB, D, CONCRETE 714.000 SYS
130 607-06350 PAVED SIDE DITCH, D 1,906.000 LFT
131 607-06375 PAVED SIDE DITCH, J 210.000 LFT
132 607-06385 PAVED SIDE DITCH, L 683.000 LFT
133 607-06390 PAVED SIDE DITCH, M 158.000 LFT
134 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,688.500 SYS
135 610-08446 PCCP FOR APPROACHES, 6 IN 111.000 SYS
136 615-06490 RIGHT OF WAY MARKER 16.000 EACH
137 615-06510 MONUMENT, C 10.000 EACH
138 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
139 616-02320 GEOTEXTILES 4,968.000 SYS
140 616-05688 RIPRAP, CLASS 1 449.000 TON

141 616-06405 RIPRAP, REVETMENT 3,842.000 TON
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142 616-51367 SLOPEWALL, CONCRETE, 4 IN 45.000 SYS
143 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 3,200.000 SFT
144 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
145 621-02318 SEED MIXTURE, PRAIRIE GRASS 3.000 LBS
146 621-03909 SEED MIXTURE, NATIVE 119.000 LBS
147 621-03909 SEED MIXTURE, NATIVE 92.000 LBS
148 621-03909 SEED MIXTURE, NATIVE 30.000 LBS
149 621-03909 SEED MIXTURE, NATIVE 131.000 LBS
150 621-03909 SEED MIXTURE, NATIVE 3.000 LBS
151 621-06545 FERTILIZER 10.000 TON
152 621-06554 SEED MIXTURE, U 3,544.000 LBS
153 621-06557 SEED MIXTURE, T 9.000 LBS
154 621-06559 MULCHED SEEDING, R 35,063.000 SYS
155 621-06565 MULCHING MATERIAL 61.000 TON
156 621-06567 WATER 110.000 KGAL
157 621-06570 TOPSOIL 200.000 CYS
158 621-06574 SODDING 30,605.000 SYS
159 621-06734 WILD FLOWERS PLUG PLANTING 18,200.000 EACH
160 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 53.000 EACH
161 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING 158.000 EACH
162 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 4,525.000 EACH
163 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 136.000 EACH
164 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 596.000 EACH
165 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 85.000 EACH
166 622-05654 PLANT, PERENNIAL 6,786.000 EACH
167 622-05654 PLANT, PERENNIAL 662.000 EACH
168 622-05655 PLANT, ROOT, TUBER, CORM, BULB 330.000 EACH
169 622-10003 LIVE PLANT STAKING 19,425.000 EACH
170 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
171 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
172 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
173 628-11068 CELLULAR TELEPHONE/RADIO 8.000 EACH
174 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
175 628-09403 FIELD OFFICE, C 20.000 MOS
176 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 20.000 MOS
177 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 160.000 MOS
178 701-06011 DYNAMIC PILE LOAD TEST 17.000 EACH
179 701-09557 TEST PILE, DYNAMIC, PRODUCTION 1,199.200 LFT
180 701-09559 TEST PILE, DYNAMIC, RESTRIKE 17.000 EACH
181 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 6,603.700 LFT
182 701-09679 CONICAL PILE TIP, 14 IN 123.000 EACH
183 701-09770 PILE SHOE, HP 14 X 73 38.000 EACH
184 701-93575 PILE, STEEL H, HP 14 IN X 73 2,631.000 LFT
185 702-51005 CONCRETE, A, SUBSTRUCTURE 667.000 CYS
186 702-51015 CONCRETE, B, FOOTINGS 116.000 CYS
187 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 279.000 LBS
188 702-92857 CONCRETE, C, SUBSTRUCTURE 262.000 CYS
189 702-94139 CONCRETE, A, ABOVE FOOTINGS 9.000 CYS

190 703-06028 REINFORCING BARS 29,651.000 LBS
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191 703-06029 REINFORCING BARS, EPOXY COATED 1,194,515.000 LBS
192 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,772.500 CYS
193 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
194 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 7.000 EACH
195 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 1.000 EACH
196 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
197 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 3.000 EACH
198 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 2.000 EACH
199 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 16,708.000 SYS
200 706-09545 COARSE AGGREGATE, NO 8 4,177 .000 CYS
201 706-51020 RAILING, CONCRETE, C 1,690.100 CYS
202 707-06404 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 479.900 LFT
203 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 1,455.000 LFT
204 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 1,311.000 LFT
205 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
206 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
207 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
208 709-51821 SURFACE SEAL LUMP LUMP
209 709-51821 SURFACE SEAL LUMP LUMP
210 709-51821 SURFACE SEAL LUMP LUMP
211 709-51821 SURFACE SEAL LUMP LUMP
212 709-51821 SURFACE SEAL LUMP LUMP
213 709-51821 SURFACE SEAL LUMP LUMP
214 709-51821 SURFACE SEAL LUMP LUMP
215 709-51821 SURFACE SEAL LUMP LUMP
216 709-51821 SURFACE SEAL LUMP LUMP
217 709-51821 SURFACE SEAL LUMP LUMP
218 709-51821 SURFACE SEAL LUMP LUMP
219 709-51821 SURFACE SEAL LUMP LUMP
220 709-51821 SURFACE SEAL LUMP LUMP
221 711-51038 STRUCTURAL STEEL LUMP LUMP
222 714-11173 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 40.000 LFT
223 714-11182 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 175.000 LFT
224 714-11183 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 379.000 LFT
225 714-11186 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 433.000 LFT
226 714-11303 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 313.000 LFT
227 714-11309 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 185.000 LFT
228 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 355.000 LFT
229 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 38,535.000 LFT
230 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 10,097.000 LFT
231 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,900.000 LFT
232 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,551.000 LFT
233 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 974.000 LFT
234 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 2,380.000 LFT
235 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,700.000 LFT
236 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 28.000 LFT
237 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 237.000 LFT
238 715-05165 PIPE, TYPE 2 CIRCULAR 72 IN 1,246.000 LFT

239 715-05407 PIPE, END BENT DRAIN, 6 IN 232.000 LFT
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CALL ORDER

715-05422
715-06357
715-08307
715-09064
715-46000
715-46005
715-46010
715-46020
715-46030
715-46040
715-97966
718-06528
718-06532
718-52610
718-99153
720-01091
720-04682
720-08659
720-08659
720-09079
720-10255
720-10257
720-44000
720-45030
720-45041
720-45042
720-45045
720-45065
720-45075
720-45130
720-45141
720-45410
720-45415
720-45425
720-90984
720-92025
722-95883
724-51925
731-93945
731-93946
731-93947
732-04985
801-03290
801-04308
801-06207
801-06577
801-06625
801-06640
801-06645

SCHEDULE OF PAY

- 140

SIGNS, LIGHTING, SIGNALS AND MARKINGS

PIPE, SLOTTED DRAIN, 12 IN

CONCRETE ANCHOR, 72 IN

HMA FOR STRUCTURE INSTALLATION, TYPE D
VIDEO INSPECTION FOR PIPE
PIPE END SECTION, 12 IN
PIPE END SECTION, 15 IN
PIPE END SECTION, 18 IN
PIPE END SECTION, 24 IN
PIPE END SECTION, 30 IN
PIPE END SECTION, 36 IN
GRATED BOX END SECTION,, 1,
OUTLET PROTECTOR, 1
VIDEO INSPECTION FOR UNDERDRAINS
AGGREGATE FOR UNDERDRAINS
GEOTEXTILES FOR UNDERDRAIN
MANHOLE, C10, MODIFIED

INLET

MANHOLE, C5

MANHOLE, C5

INLET, HA5, MODIFIED

MANHOLE, C5 DROP

MANHOLE, D10

CASTING, ADJUST TO GRADE
INLET, E7

INLET, H5

INLET, HA5

INLET, J10

INLET, N12

INLET, R13

INLET, E7, MODIFIED

INLET, H5, MODIFIED

MANHOLE, C4

MANHOLE, D4

MANHOLE, F4

MANHOLE, C2

MANHOLE, D2

BRIDGE DECK DRAIN SYSTEM
STRUCTURAL EXPANSION JOINT, SS
FACE PANELS, CONCRETE

WALL ERECTION

LEVELING PAD, CONCRETE

VAULT

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY

6:1, 12 IN

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN

TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"
DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

ITEMS

CONTRACT ID IR-30201-A
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 SIGNS, LIGHTING, SIGNALS AND MARKINGS
289 801-06775 MAINTAINING TRAFFIC LUMP LUMP
290 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 5.000 EACH
291 801-07118 BARRICADE, 111-A 24.000 LFT
292 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 10,626.000 LFT
293 801-08509 TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED 2,468.000 LFT
294 802-03776 SIGN POST, WOOD, 6 IN X 6 IN 113.000 LFT
295 802-03783 SIGN, PANEL, REMOVE 3.000 EACH
296 802-04089 SIGN, SHEET, REMOVE 53.000 EACH
297 802-04893 REFERENCE POST 1.000 EACH
298 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 394.000 LFT
299 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 157.000 LFT
300 802-07057 SIGN, PANEL, WITH LEGEND 1,736.000 SFT
301 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
302 802-09576 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D 2.000 EACH
303 802-09580 OVERHEAD BALANCED CANTILEVER SIGN STRUCTURE FOUNDATION, 2.000 EACH
304 802-09710 BOX TRUSS SIGN STRUCTURE FOUNDATION 36 IN HEIGHT 11.000 EACH
305 802-09711 BOX TRUSS SIGN STRUCTURE FOUNDATION 45 IN HEIGHT 1.000 EACH
306 802-09712 OVERHEAD SIGN STRUCTURE, A 6.000 EACH
307 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 206.500 SFT
308 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS 402.420 SFT
309 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 5.000 SFT
310 802-76095 STRUCTURAL STEEL, BREAKAWAY 306.000 LBS
311 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 5.000 EACH
312 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
313 805-01842 HANDHOLE, SIGNAL 12.000 EACH
314 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
315 805-02065 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 7 FT 2.000 EACH
316 805-02077 SIGNAL CANTILEVER STRUCTURE, MAST ARM 40FT 4.000 EACH
317 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
318 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 4.000 EACH
319 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
320 805-04973 CONDUIT 216.000 LFT
321 805-04973 CONDUIT 4,833.000 LFT
322 805-04973 CONDUIT 170.000 LFT
323 805-04973 CONDUIT 50.000 LFT
324 805-04973 CONDUIT 1,352.000 LFT
325 805-06600 CONDUIT, PVC, 3 IN. 200.000 LFT
326 805-09845 CONTACT CLOSURE CARD 1.000 EACH
327 805-09846 RECEIVER PROCESSOR 1.000 EACH
328 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 2.000 EACH
329 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 10.000 EACH
330 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
331 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 16.000 EACH
332 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 7.000 EACH
333 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN 4.000 EACH
334 805-78412 SIGNAL PEDESTAL, 9FT 3.000 EACH
335 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
336 805-78420 DISCONNECT HANGER 6.000 EACH
337 805-78467 SIGNAL CABLE, 3C/8GA 444 .000 LFT
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338 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 3,241.000 LFT
339 805-78480 SIGNAL CABLE, 3C/14GA 1,207.000 LFT
340 805-78485 SIGNAL CABLE, 5C/14GA 2,454.000 LFT
341 805-78490 SIGNAL CABLE, 7C/14GA 2,548.000 LFT
342 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 4,118.000 LFT
343 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
344 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,051.000 LFT
345 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
346 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 2.000 EACH
347 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 90.000 LFT
348 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
349 805-93755 SIGNAL POLE, WOOD, 5, 30 FT 2.000 EACH
350 807-01603 SERVICE POINT, TYPE 11 1.000 EACH
351 807-02191 HANDHOLE, LIGHTING 6.000 EACH
352 807-04779 CONCRETE, FOUNDATION WITH GROUNDING 8.000 EACH
353 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,453.000 LFT
354 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,300.000 LFT
355 807-78590 HANDHOLE 16.000 EACH
356 807-86838 WIRE, NO 4 COPPER IN CONDUIT, 1/C 1,200.000 LFT
357 807-86935 INSULATION LINK, WATERPROOFED 44.000 EACH
358 807-86955 CABLE-DUCT MARKER 2.000 EACH
359 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
360 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 150.000 LFT
361 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 726.000 LFT
362 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 26.000 EACH
363 808-03439 TRANSVERSE MARKING THERMOPLASTIC 403.000 LFT
364 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 7,503.000 LFT
365 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 23,842.000 LFT
366 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 61.000 LFT
367 808-06716 LINE, REMOVE 36,248.000 LFT
368 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
369 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 28,399.000 LFT
370 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 6,533.000 LFT
371 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 159.000 LFT
372 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
373 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 15.000 EACH
374 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 400.000 EACH
375 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 432.000 EACH
376 808-98796 LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN, 807.000 LFT
377 809-08398 ITS CONTROLLER CABINET 1.000 EACH
378 809-08399 ITS CONTROLLER CABINET FOUNDATION 1.000 EACH

SECTION NO. 0004 NEW INTERCHANGE CONSTRUCTION

379 109-08359 LIQUIDATED DAMAGES 1.000 DOL
380 109-08360 CONTRACT LIENS 1.000 DOL
381 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
382 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
383 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
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384 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
385 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
386 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL



