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          CALL ORDER   : 120                                              CONTRACT ID  : IR-32130-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01261           TESTING FOR ASBESTOS                                                      25.000        EACH 
  13  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                  1,500.000        CYS 
  14  202-02637           PIPE, ABANDON AND GROUT FILL                                             275.000        LFT 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  34  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  35  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  36  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  37  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  38  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  39  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  40  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                       50,000.000        SFT 
  41  202-05825           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 
  42  202-05826           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              3.000        EACH 
  43  202-07553           REGULATED MATERIALS, REMOVE, Y                                         1,500.000        CYS 
  44  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                      1,500.000        CYS 
  45  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,500.000        CYS 
  46  203-02000           EXCAVATION, COMMON                                                     5,947.000        CYS 
  47  203-02070           BORROW                                                                18,673.000        CYS 
  48  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     23.000        TON 
  49  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 
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  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  205-06937           TEMPORARY SILT FENCE                                                   3,992.000        LFT 
  51  205-09543           NO 2 STONE                                                               100.000        TON 
  52  207-08262           SUBGRADE TREATMENT, TYPE I                                            17,782.000        SYS 
  53  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,509.000        SYS 
  54  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,371.000        CYS 
  55  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              115.000        CYS 
  56  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,531.000        TON 
  57  302-08562           COARSE AGGREGATE, NO 8                                                     5.600        TON 
  58  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,651.000        TON 
  59  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,011.000        TON 
  60  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,698.000        TON 
  61  402-07432           HMA SURFACE, TYPE A                                                      281.000        TON 
  62  402-07434           HMA SURFACE, TYPE C                                                      168.000        TON 
  63  402-07435           HMA INTERMEDIATE, TYPE A                                                 445.000        TON 
  64  402-07439           HMA INTERMEDIATE, TYPE C                                                 280.000        TON 
  65  406-05520           ASPHALT FOR TACK COAT                                                     15.700        TON 
  66  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  67  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     150.000        LFT 
  68  605-06120           CURB, CONCRETE                                                           590.000        LFT 
  69  605-06140           CURB AND GUTTER, CONCRETE                                              6,304.000        LFT 
  70  605-06145           CURB AND GUTTER, B, CONCRETE                                             936.000        LFT 
  71  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                                9.000        EACH 
  72  615-06490           RIGHT OF WAY MARKER                                                       29.000        EACH 
  73  615-06505           MONUMENT, B                                                               13.000        EACH 
  74  616-02320           GEOTEXTILES                                                              632.000        SYS 
  75  616-06405           RIPRAP, REVETMENT                                                        177.000        TON 
  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  77  621-06545           FERTILIZER                                                                 2.400        TON 
  78  621-06554           SEED MIXTURE, U                                                          891.000        LBS 
  79  621-06557           SEED MIXTURE, T                                                          632.000        LBS 
  80  621-06565           MULCHING MATERIAL                                                         12.000        TON 
  81  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  82  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  83  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  84  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
  85  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
  86  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
  87  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  88  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  89  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  90  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  91  714-11303           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             245.000        LFT 
  92  715-01336           GATE VALVE, 12 IN                                                          4.000        EACH 
  93  715-02745           GATE VALVE WITH VALVE BOXES, 8 IN                                         10.000        EACH 
  94  715-03025           SANITARY MANHOLE                                                           2.000        EACH 
  95  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              144.000        LFT 
  96  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,775.000        LFT 
  97  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              224.000        LFT 
  98  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               30.000        LFT 
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  99  715-05236           PIPE, TYPE 1 DEFORMED MIN AREA 5 SF                                      244.000        LFT 
 100  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
 101  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
 102  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
 103  715-07806           PIPE STEEL CASING                                                        275.000        LFT 
 104  715-07806           PIPE STEEL CASING                                                        383.000        LFT 
 105  715-09064           VIDEO INSPECTION FOR PIPE                                              2,387.000        LFT 
 106  715-09883           VALVE WITH BOX                                                             7.000        EACH 
 107  715-09883           VALVE WITH BOX                                                             1.000        EACH 
 108  715-46000           PIPE END SECTION, DIA 12"                                                 22.000        EACH 
 109  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 
 110  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 111  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
 112  715-46040           PIPE END SECTION, DIA 36"                                                  2.000        EACH 
 113  715-92537           PIPE, PVC, 8 IN                                                        2,113.000        LFT 
 114  715-93913           WATER MAIN, 8 IN                                                         963.000        LFT 
 115  715-98165           WATER MAIN, 12 IN                                                        298.000        LFT 
 116  715-98165           WATER MAIN, 12 IN                                                        130.000        LFT 
 117  715-98484           WATER MAIN, 20 IN                                                      3,140.000        LFT 
 118  716-01382           AIR RELEASE VALVE                                                          1.000        EACH 
 119  716-01382           AIR RELEASE VALVE                                                          1.000        EACH 
 120  720-45030           INLET, E7                                                                  4.000        EACH 
 121  720-96999           FIRE HYDRANT ASSEMBLY                                                     11.000        EACH 
 122  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
 123  720-98174           INLET, B15                                                                 4.000        EACH 
 124  720-98555           INLET, C15                                                                 2.000        EACH 
 125  732-08419           MODULAR BLOCK WALL                                                        35.000        SYS 
 126  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                              35.000        SYS 
 127  732-08421           MODULAR BLOCK WALL ERECTION                                               35.000        SYS 
 128  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 129  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
 130  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
 131  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 132  801-07118           BARRICADE, III-A                                                         136.000        LFT 
 133  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         84.000        LFT 
 134  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           45.000        SFT 
 135  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 140.000        LFT 
 136  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                6,903.000        LFT 
 137  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,823.000        LFT 
 138  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        83.000        LFT 
 139  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         643.000        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                       555.000        CYS 
  14  203-02070           BORROW                                                                    15.000        CYS 
  15  203-02100           EXCAVATION, PEAT                                                       6,850.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         330.000        LFT 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   41.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   3,585.000        LFT 
  20  205-09543           NO 2 STONE                                                               200.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,130.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             73.000        SYS 
  23  211-02050           B BORROW                                                               6,295.000        CYS 
  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              144.000        CYS 
  25  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              322.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,381.000        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              971.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,327.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                      130.000        TON 
  30  402-07433           HMA SURFACE, TYPE B                                                      455.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 217.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 764.000        TON 
  33  402-07784           HMA SURFACE, TYPE D                                                      642.000        TON 
  34  402-07785           HMA INTERMEDIATE, TYPE D                                                  74.000        TON 
  35  402-07786           HMA BASE, TYPE D                                                         182.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  37  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     975.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                                20.000        TON 
  42  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  43  615-06500           MONUMENT, A                                                                6.000        EACH 
  44  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  45  616-02320           GEOTEXTILES                                                              573.000        SYS 
  46  616-05688           RIPRAP, CLASS 1                                                          105.000        TON 
  47  616-06405           RIPRAP, REVETMENT                                                        244.000        TON 
  48  616-06451           RIPRAP, UNIFORM                                                            9.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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  50  621-02770           EROSION CONTROL BLANKET                                                1,827.000        SYS 
  51  621-06557           SEED MIXTURE, T                                                           32.000        LBS 
  52  621-06557           SEED MIXTURE, T                                                           46.000        LBS 
  53  621-06559           MULCHED SEEDING, R                                                    13,859.000        SYS 
  54  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  55  621-06567           WATER                                                                      5.000        kGAL 
  56  621-06574           SODDING                                                                1,069.000        SYS 
  57  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  58  628-09401           FIELD OFFICE, A                                                           11.000        MOS 
  59  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                11.000        MOS 
  60  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  61  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  62  713-07661           GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH                          8.000        EACH 
  63  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  64  713-99365           GUARDRAIL, W BEAM, 6.3 FT SPACING, TEMPORARY BRIDGE                      350.000        LFT 
  65  714-11518           STRUCTURE, COATED REINFORCED CONCRETE,                                    76.000        LFT 
  66  714-11519           STRUCTURE, COATED REINFORCED CONCRETE,                                    64.000        LFT 
  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               30.000        LFT 
  68  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  71  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      19,720.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  74  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       69.000        EACH 
  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  76  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  77  808-06716           LINE, REMOVE                                                           1,840.000        LFT 
  78  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,900.000        LFT 
  79  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,000.000        LFT 
  80  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              613.000        LFT 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               44.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       44.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         175.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                        60.000        CYS 
  12  203-02070           BORROW                                                                    35.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     131.000        LFT 
  15  205-09543           NO 2 STONE                                                                50.000        TON 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                               58.000        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               42.000        CYS 
  18  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              238.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        202.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               245.000        SYS 
  21  402-07434           HMA SURFACE, TYPE C                                                       38.000        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                  42.000        TON 
  23  402-07442           HMA BASE, TYPE C                                                          60.000        TON 
  24  406-05521           ASPHALT FOR TACK COAT                                                    683.000        SYS 
  25  601-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 
  26  615-06500           MONUMENT, A                                                                2.000        EACH 
  27  616-02320           GEOTEXTILES                                                              209.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        124.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-02770           EROSION CONTROL BLANKET                                                  292.000        SYS 
  31  621-03909           SEED MIXTURE, NATIVE                                                       1.000        LBS 
  32  621-04258           SEED MIXTURE                                                               2.000        LBS 
  33  621-06557           SEED MIXTURE, T                                                           10.000        LBS 
  34  621-06559           MULCHED SEEDING, R                                                       178.000        SYS 
  35  621-06565           MULCHING MATERIAL                                                          0.200        TON 
  36  621-06567           WATER                                                                      2.000        kGAL 
  37  621-06570           TOPSOIL                                                                   25.000        CYS 
  38  621-52448           SIGN, DO NOT SPRAY                                                         2.000        EACH 
  39  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            42.000        EACH 
  41  702-93722           CONCRETE, C                                                                1.800        CYS 
  42  703-06028           REINFORCING BARS                                                         226.000        LBS 
  43  714-11561           STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,                       68.000        LFT 
  44  715-03795           PIPE DUCTILE IRON 6"                                                      46.000        LFT 
  45  719-09392           PIPE, DRAIN TILE TERMINAL SECTION, 15 IN                                  10.000        LFT 
  46  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  47  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  48  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  50  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  51  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  52  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       60.000        LFT 
  53  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           24.300        SFT 
  54  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         30.000        LFT 
  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          280.000        LFT 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   3  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   4  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   5  202-93615           CONCRETE, REMOVE                                                          41.000        SYS 
   6  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       2.000        EACH 
   7  205-03371           SEDIMENT, REMOVE                                                         144.000        CYS 
   8  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    190.000        TON 
   9  205-06933           TEMPORARY INLET PROTECTION                                                24.000        EACH 
  10  205-06936           TEMPORARY SEDIMENT TRAP                                                   30.000        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                   4,111.000        LFT 
  12  207-08263           SUBGRADE TREATMENT, TYPE IA                                           46,153.000        SYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,473.000        SYS 
  14  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            6,132.000        CYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              236.000        CYS 
  16  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 
  17  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         699.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               667.000        TON 
  19  610-08446           PCCP FOR APPROACHES, 6 IN                                                 41.000        SYS 
  20  610-09108           PCCP FOR APPROACHES, 9 IN                                                941.000        SYS 
  21  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  22  614-06480           HEADER, CEMENT CONCRETE, C                                                28.000        LFT 
  23  614-06482           HEADER, CEMENT CONCRETE, D                                                56.000        LFT 
  24  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  25  616-02320           GEOTEXTILES                                                               79.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                         43.000        TON 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  28  621-06545           FERTILIZER                                                                 8.000        TON 
  29  621-06553           SEED MIXTURE, R                                                        3,263.000        LBS 
  30  621-06557           SEED MIXTURE, T                                                        3,017.000        LBS 
  31  621-06565           MULCHING MATERIAL                                                         80.000        TON 
  32  621-06567           WATER                                                                      2.000        kGAL 
  33  621-06575           SODDING, NURSERY                                                       4,456.000        SYS 
  34  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  35  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  36  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  38  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 
  39  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  40  715-01336           GATE VALVE, 12 IN                                                          1.000        EACH 
  41  715-01898           WATER MAIN, DUCTILE IRON, 10 IN                                          218.000        LFT 
  42  715-04836           GATE VALVE                                                                 1.000        EACH 
  43  715-04995           LINE STOP                                                                  2.000        EACH 
  44  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              492.000        LFT 
  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            20,916.000        LFT 
  46  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  47  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 
  48  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 
  49  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,033.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
  50  715-05129           PIPE, TYPE 1 CIRCULAR 54 IN                                               84.000        LFT 
  51  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                               26.000        LFT 
  52  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              331.000        LFT 
  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              683.000        LFT 
  54  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              221.000        LFT 
  55  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,248.000        LFT 
  56  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                              454.000        LFT 
  57  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              466.000        LFT 
  58  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              750.000        LFT 
  59  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            1,446.000        LFT 
  60  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                            2,986.000        LFT 
  61  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              343.000        LFT 
  62  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              513.000        LFT 
  63  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               100.000        LFT 
  64  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                               54.000        LFT 
  65  715-05228           PIPE, TYPE 1 DEFORMED MIN AREA 1.6 SF                                    130.000        LFT 
  66  715-05244           PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF                                    49.000        LFT 
  67  715-06492           CONCRETE ANCHOR, 54 IN                                                     3.000        EACH 
  68  715-07107           PIPE END SECTION, MIN AREA 11.6 SFT                                        2.000        EACH 
  69  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
  70  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
  71  715-07806           PIPE STEEL CASING                                                         20.000        LFT 
  72  715-46000           PIPE END SECTION, DIA 12"                                                 13.000        EACH 
  73  715-46005           PIPE END SECTION, DIA 15"                                                 16.000        EACH 
  74  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 
  75  715-46020           PIPE END SECTION, DIA 24"                                                  3.000        EACH 
  76  715-46025           PIPE END SECTION, DIA 27"                                                  1.000        EACH 
  77  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 
  78  715-46050           PIPE END SECTION, MIN AREA 1.6 SFT                                         1.000        EACH 
  79  715-90836           PIPE END SECTION, DIA 8"                                                   2.000        EACH 
  80  715-92543           WATER MAIN, 8 IN, RELOCATE                                                65.000        LFT 
  81  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          105.000        LFT 
  82  715-93912           WATER MAIN, 6 IN                                                          25.000        LFT 
  83  718-06528           OUTLET PROTECTOR, 1                                                       17.000        EACH 
  84  718-06529           OUTLET PROTECTOR, 2                                                       17.000        EACH 
  85  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  86  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,872.000        CYS 
  87  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,711.000        SYS 
  88  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                   10.000        LFT 
  89  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   10.000        LFT 
  90  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   10.000        LFT 
  91  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  10.000        LFT 
  92  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 
  93  720-45030           INLET, E7                                                                 17.000        EACH 
  94  720-45035           INLET, F7                                                                  2.000        EACH 
  95  720-45040           INLET, G7                                                                  5.000        EACH 
  96  720-45410           MANHOLE, C4                                                                4.000        EACH 
  97  720-90579           HYDRANT SETTING, RELOCATE                                                  2.000        EACH 
  98  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
  99  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
 100  720-90984           MANHOLE, C2                                                                1.000        EACH 
 101  720-92883           MANHOLE, M4, MODIFIED                                                      1.000        EACH 
 102  720-92884           MANHOLE, K4, MODIFIED                                                      3.000        EACH 
 103  720-93501           MANHOLE, L4                                                                7.000        EACH 
 104  720-94612           MANHOLE, K4                                                                2.000        EACH 
 105  720-95335           MANHOLE, M4                                                                6.000        EACH 
 106  720-95422           MANHOLE, J4                                                                5.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 109  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,697.000        LFT 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,544.000        LFT 
 111  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
 112  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 113  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         105.000        LFT 
 116  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        235.000        LFT 
 117  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          120.000        SFT 
 118  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 119  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             12.000        LFT 
 120  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 
 121  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12" RED                                       8.000        EACH 
 122  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
 123  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
 124  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 125  805-78480           SIGNAL CABLE, 3C/14GA                                                     63.000        LFT 
 126  805-78485           SIGNAL CABLE, 5C/14GA                                                     73.000        LFT 
 127  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             2.000        EACH 
 128  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 
 
  SECTION NO. 0002    ROAD RECONSTRUCTION -HMA 
 
 129  203-02000           EXCAVATION, COMMON                                                    22,730.000        CYS 
 130  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,990.000        TON 
 131  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,777.000        TON 
 132  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,125.000        TON 
 133  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       14,399.000        TON 
 134  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            5,205.000        TON 
 135  401-10258           JOINT ADHESIVE, SURFACE                                               31,720.000        LFT 
 136  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          31,720.000        LFT 
 137  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 
 138  615-06505           MONUMENT, B                                                               10.000        EACH 
 139  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,363.000        LFT 
 140  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                                80.000        LFT 
 141  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,725.000        LFT 
 142  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,826.000        LFT 
 143  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       227.000        LFT 
 144  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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  SECTION NO. 0003    ROAD RECONSTRUCTION - PCCP 
 
 145  203-02000           EXCAVATION, COMMON                                                    25,590.000        CYS 
 146  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,501.000        TON 
 147  302-06464           SUBBASE FOR PCCP                                                       9,182.000        CYS 
 148  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        745.000        TON 
 149  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,336.000        TON 
 150  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
 151  501-09749           QC/QA PCCP, 9.5"                                                      36,725.000        SYS 
 152  503-05240           D-1 CONTRACTION JOINT                                                 21,944.000        LFT 
 153  615-06515           MONUMENT, D                                                               10.000        EACH 
 154  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             22,363.000        LFT 
 155  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,906.000        LFT 
 156  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,725.000        LFT 
 157  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      227.000        LFT 
 158  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         3.000        EACH 
   8  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   965.000        LFT 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               812.000        SYS 
  14  202-91385           INLET, REMOVE                                                              6.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       300.000        CYS 
  16  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          12.000        EACH 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              100.000        CYS 
  18  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               37.500        CYS 
  19  305-95873           PAVEMENT, BRICK, REMOVE AND SALVAGE                                       50.000        SYS 
  20  402-07433           HMA SURFACE, TYPE B                                                       25.000        TON 
  21  402-07438           HMA INTERMEDIATE, TYPE B                                                  42.000        TON 
  22  402-07441           HMA BASE, TYPE B                                                          98.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  24  502-06327           PCCP, 10 IN                                                              179.000        SYS 
  25  604-01268           HAND RAIL, ALUMINUM                                                       45.000        LFT 
  26  604-01527           PAVERS, BRICK                                                             90.000        SYS 
  27  604-06070           SIDEWALK, CONCRETE                                                       651.000        SYS 
  28  604-07894           CURB RAMP, CONCRETE, A                                                    37.000        SYS 
  29  605-06120           CURB, CONCRETE                                                         1,330.000        LFT 
  30  615-97672           TRASH RECEPTACLE                                                           8.000        EACH 
  31  621-06570           TOPSOIL                                                                   88.000        CYS 
  32  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             13.000        CYS 
  33  622-01937           PLANT                                                                     23.000        EACH 
  34  622-01937           PLANT                                                                     16.000        EACH 
  35  622-04648           TREE GRATE                                                                10.000        EACH 
  36  622-05065           MASONRY WALL                                                               7.150        CYS 
  37  622-05065           MASONRY WALL                                                               0.100        CYS 
  38  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    12.000        EACH 
  39  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      10.000        EACH 
  40  622-05653           PLANT, GROUND COVER                                                      520.000        EACH 
  41  622-05654           PLANT, PERENNIAL                                                         170.000        EACH 
  42  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  43  702-02925           WATERPROOFING MEMBRANE SYSTEM                                            382.000        SFT 
  44  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  5.400        CYS 
  45  703-06028           REINFORCING BARS                                                       1,076.000        LBS 
  46  704-04850           CONCRETE                                                                  30.000        SYS 
  47  712-03812           BENCH                                                                      8.000        EACH 
  48  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                28.000        LFT 
  49  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              200.000        LFT 
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  50  715-94530           ADJUST WATER VALVE TO GRADE                                               11.000        EACH 
  51  720-01888           ADJUST MONITORING WELL TO GRADE                                            1.000        EACH 
  52  720-11563           ACCESS HATCH                                                               1.000        EACH 
  53  720-45005           INLET, A2                                                                  2.000        EACH 
  54  720-45055           INLET, M10                                                                 4.000        EACH 
  55  720-90984           MANHOLE, C2                                                                2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       38.000        LFT 
  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           25.000        SFT 
  63  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 
  64  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  65  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12" RED                                       4.000        EACH 
  66  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  67  805-78480           SIGNAL CABLE, 3C/14GA                                                    332.000        LFT 
  68  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
  69  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
  70  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
  71  807-02817           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              9.000        EACH 
  72  807-03934           LIGHT STRUCTURE, REMOVE                                                    7.000        EACH 
  73  807-05815           LIGHTING                                                                   1.000        EACH 
  74  807-05815           LIGHTING                                                                   1.000        EACH 
  75  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         505.000        LFT 
  76  807-11566           LUMINAIRE, ROADWAY, METAL HALIDE, 150 WATT                                 9.000        EACH 
  77  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    405.000        LFT 
  78  807-86915           CONNECTOR KIT, FUSED                                                      18.000        EACH 
  79  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                43.000        EACH 
  80  807-86935           INSULATION LINK, WATERPROOFED                                             45.000        EACH 
  81  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 
  82  807-94821           WIRE, THW, NO 6 COPPER, IN PLASTIC DUCT, 6 1/C                         2,225.000        LFT 
  83  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  74.000        LFT 
  84  808-06716           LINE, REMOVE                                                           1,000.000        LFT 
  85  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                  222.000        LFT 
  86  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 721.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       491.000        CYS 
  10  203-02070           BORROW                                                                 2,030.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                   6,736.000        LFT 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              706.000        TON 
  13  402-07432           HMA SURFACE, TYPE A                                                      264.000        TON 
  14  402-07435           HMA INTERMEDIATE, TYPE A                                                 352.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      0.860        TON 
  16  610-07486           HMA FOR APPROACHES, TYPE A                                                49.000        TON 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  18  621-02770           EROSION CONTROL BLANKET                                                4,988.000        SYS 
  19  621-06545           FERTILIZER                                                                 0.700        TON 
  20  621-06554           SEED MIXTURE, U                                                          255.000        LBS 
  21  621-06557           SEED MIXTURE, T                                                          345.000        LBS 
  22  621-06565           MULCHING MATERIAL                                                          3.400        TON 
  23  621-06567           WATER                                                                     33.000        kGAL 
  24  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,240.000        LFT 
  29  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,480.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -33814-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-51133           RAILING, REMOVE                                                            7.000        LFT 
   9  202-99080           CONCRETE, REMOVE                                                           0.700        CYS 
  10  203-02000           EXCAVATION, COMMON                                                        32.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                          58.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,578.000        LFT 
  13  206-04301           SHEET PILING, STEEL, S=18.1                                            4,827.000        SFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            339.000        SYS 
  15  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              254.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         73.000        TON 
  17  502-11543           PCCP, 4 IN.                                                              320.000        SYS 
  18  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 
  19  601-02241           GUARDRAIL, REMOVE                                                        115.000        LFT 
  20  601-06728           GUARDRAIL, WR-BEAM                                                        50.000        LFT 
  21  603-97461           TEMPORARY FENCE                                                          230.000        LFT 
  22  604-01268           HAND RAIL, ALUMINUM                                                    2,533.000        LFT 
  23  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 
  24  617-08121           EXPANSION JOINT                                                          297.000        LFT 
  25  621-06559           MULCHED SEEDING, R                                                       313.000        SYS 
  26  622-05653           PLANT, GROUND COVER                                                      711.000        EACH 
  27  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  28  701-05780           DRILLED SHAFT CONCRETE                                                   330.900        CYS 
  29  701-05780           DRILLED SHAFT CONCRETE                                                    57.600        CYS 
  30  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                            299.400        CYS 
  31  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                             38.000        CYS 
  32  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                       21.800        CYS 
  33  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                        3.200        CYS 
  34  701-05783           OBSTRUCTIONS                                                              40.000        HRS 
  35  701-05785           EXPLORATION (SHAFT EXCAVATION)                                            44.000        LFT 
  36  701-05785           EXPLORATION (SHAFT EXCAVATION)                                            55.000        LFT 
  37  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  38  702-51005           CONCRETE, A, SUBSTRUCTURE                                                135.000        CYS 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             4.000        EACH 
  40  703-06029           REINFORCING BARS, EPOXY COATED                                        23,844.000        LBS 
  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              146.300        CYS 
  42  707-09969           STRUCTURAL MEMBER,                                                     2,367.000        LFT 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  45  711-91981           TIE ROD                                                                   14.000        EACH 
  46  731-03133           CONCRETE FACING                                                        1,394.000        SFT 
  47  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  48  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -33814-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,617.000        LFT 
  51  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                24.000        LFT 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  57  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                        8.000        LFT 
  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            2.250        SFT 
  59  805-04973           CONDUIT                                                                2,850.000        LFT 
  60  807-03950           LUMINAIRE, ORNAMENTAL                                                     22.000        EACH 
  61  807-03951           LIGHT POLE, ORNAMENTAL                                                    22.000        EACH 
  62  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,433.000        LFT 
  63  807-86810           SERVICE POINT, II                                                          3.000        EACH 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,302.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,651.000        LFT 
  66  808-06716           LINE, REMOVE                                                             300.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34530-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 
   8  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
   9  206-51235           COFFERDAM                                                             LUMP              LUMP 
  10  616-02320           GEOTEXTILES                                                               40.000        SYS 
  11  616-05689           RIPRAP, CLASS 2                                                           20.000        TON 
  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  13  621-06559           MULCHED SEEDING, R                                                       400.000        SYS 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  17  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  18  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  19  725-10226           LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT                       382.000        LFT 
  20  725-10227           LINER PIPE, THERMOPLASTIC, CIRCULAR, 18.9-19.0 SFT                       225.000        LFT 
  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -34616-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    COOPERATIVE RECREATIONAL ACCESS ROAD PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            536.000        SYS 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        257.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     508.000        TON 
  11  306-08043           MILLING, TRANSITION                                                    1,096.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        352.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    1,076.000        TON 
  14  402-07438           HMA INTERMEDIATE, TYPE B                                               1,794.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                               254.000        TON 
  17  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  19  621-06559           MULCHED SEEDING, R                                                     3,498.000        SYS 
  20  621-06570           TOPSOIL                                                                  584.000        CYS 
  21  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  22  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  23  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  24  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  25  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -34641-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                        27.000        EACH 
   8  201-02250           TREE, 10 IN, REMOVE                                                       21.000        EACH 
   9  201-02255           TREE, 18 IN, REMOVE                                                       44.000        EACH 
  10  201-02260           TREE, 30 IN, REMOVE                                                       22.000        EACH 
  11  201-02265           TREE, 48 IN, REMOVE                                                        4.000        EACH 
  12  201-06587           CLEARING AND GRUBBING                                                      1.700        ACRE 
  13  202-01261           TESTING FOR ASBESTOS                                                       7.000        EACH 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-93615           CONCRETE, REMOVE                                                          19.000        SYS 
  22  205-06937           TEMPORARY SILT FENCE                                                   4,999.000        LFT 
  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  24  621-06554           SEED MIXTURE, U                                                          297.000        LBS 
  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  26  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  29  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -35065-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REST AREA MODERNIZATION PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                    18,300.000        CYS 
  10  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          40.000        LFT 
  11  205-06936           TEMPORARY SEDIMENT TRAP                                                  480.000        TON 
  12  205-06937           TEMPORARY SILT FENCE                                                   2,760.000        LFT 
  13  205-09543           NO 2 STONE                                                               100.000        TON 
  14  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           39,342.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              225.000        CYS 
  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              317.000        CYS 
  17  302-06464           SUBBASE FOR PCCP                                                       9,830.000        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,015.000        TON 
  19  501-06325           QC/QA-PCCP, 14 IN                                                     37,806.000        SYS 
  20  503-05240           D-1 CONTRACTION JOINT                                                 19,412.000        LFT 
  21  615-06505           MONUMENT, B                                                                8.000        EACH 
  22  616-02320           GEOTEXTILES                                                              265.000        SYS 
  23  616-06405           RIPRAP, REVETMENT                                                         65.000        TON 
  24  616-07210           FIBER ROLL                                                             1,950.000        LFT 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  26  621-03909           SEED MIXTURE, NATIVE                                                     200.000        LBS 
  27  621-06565           MULCHING MATERIAL                                                          8.000        TON 
  28  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  29  628-09403           FIELD OFFICE, C                                                           14.000        MOS 
  30  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                42.000        MOS 
  31  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  32  703-06029           REINFORCING BARS, EPOXY COATED                                        26,300.000        LBS 
  33  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN                                   724.000        SYS 
  34  706-51025           RAILING, CONCRETE, C                                                     686.000        LFT 
  35  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  36  714-11104           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              48.000        LFT 
  37  714-11109           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              52.000        LFT 
  38  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             7,491.000        LFT 
  39  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,189.000        LFT 
  40  718-06529           OUTLET PROTECTOR, 2                                                       24.000        EACH 
  41  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       8,680.000        LFT 
  42  718-52610           AGGREGATE FOR UNDERDRAINS                                                674.000        CYS 
  43  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,800.000        SYS 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         79.000        LFT 
  46  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         22.000        LFT 
  47  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           16.500        SFT 
  48  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               84.000        SFT 
  49  804-06725           DELINEATOR WITH POST, D1                                                  41.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -35065-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REST AREA MODERNIZATION PROJECT 
 
  50  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  51  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             20.000        EACH 
  52  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 
  53  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,456.000        LFT 
  54  807-09787           LIGHT POLE, 40 FT E.M.H., 25 FT MAST ARM, BREAKAWAY BASE                  19.000        EACH 
  55  807-11594           LUMINAIRE, ROADWAY, PLASMA                                                19.000        EACH 
  56  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  57  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,600.000        LFT 
  58  807-86910           CONNECTOR KIT, UNFUSED                                                    21.000        EACH 
  59  807-86915           CONNECTOR KIT, FUSED                                                      21.000        EACH 
  60  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            54.000        EACH 
  61  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
  62  807-86930           INSULATION LINK, NON-WATERPROOFED                                         42.000        EACH 
  63  807-86935           INSULATION LINK, WATERPROOFED                                             36.000        EACH 
  64  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               19.000        EACH 
  65  807-86955           CABLE-DUCT MARKER                                                          3.000        EACH 
  66  807-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   5,000.000        LFT 
  67  807-98336           WIRE, NO 1 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                     215.000        LFT 
  68  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                           14,034.000        LFT 
  69  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                            1,369.000        LFT 
  70  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    34.000        LFT 
  71  808-75326           LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN                           2,737.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-32684-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                76.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        321.130        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,098.830        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     150.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     318.650        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN                                                38,107.780        SYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,427.000        SYS 
  19  306-08036           MILLING, ASPHALT, 2 IN                                                 9,120.330        SYS 
  20  306-08043           MILLING, TRANSITION                                                    1,190.110        SYS 
  21  306-08432           MILLING, APPROACH                                                      1,707.570        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,897.000        TON 
  24  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                     2,267.920        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     13.650        TON 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    48.000        SYS 
  27  604-08086           CURB RAMP, CONCRETE                                                       18.330        SYS 
  28  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  12.000        SYS 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                                92.000        TON 
  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             9.360        TON 
  31  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                               156.000        EACH 
  33  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 
  34  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  35  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  36  621-06575           SODDING, NURSERY                                                          24.000        SYS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  40  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,202.800        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              764.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,960.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     700.000        LFT 
  49  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             23,703.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-32684-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            13,678.000        LFT 
  51  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            2,231.250        LFT 
  52  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      193.000        LFT 
  53  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     300.000        LFT 
  54  808-10072           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    293.000        LFT 
  55  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                5.000        EACH 
  56  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              180.000        EACH 
  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      426.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-34892-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        322.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,153.000        TON 
  10  306-08041           MILLING, PCCP                                                             81.000        SYS 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        23,427.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    2,927.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        767.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    4,594.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                               124.000        TON 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06559           MULCHED SEEDING, R                                                     5,026.000        SYS 
  19  621-06570           TOPSOIL                                                                  418.000        CYS 
  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  21  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  22  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              273.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  28  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         240.000        LFT 
  29  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         340.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,944.000        LFT 
  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,182.000        LFT 
  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,568.000        LFT 
  33  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           3.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : B -32084-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MAJOR BRIDGE PROJECT (REPLACEMENT/REHABILITATION) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07783           HMA PATCHING, TYPE D                                                      14.000        TON 
  10  306-08038           MILLING, ASPHALT, 4 IN                                                    60.000        SYS 
  11  722-09456           POLYMERIC OVERLAY SYSTEM                                              13,134.000        SYS 
  12  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 
  13  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,500.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                       32.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06716           LINE, REMOVE                                                          19,550.000        LFT 
  19  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,840.000        LFT 
  20  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,700.000        LFT 
  21  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,200.000        LFT 
  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              216.000        EACH 
  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      216.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : B -32638-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   9  205-03371           SEDIMENT, REMOVE                                                          40.000        CYS 
  10  616-02320           GEOTEXTILES                                                              900.000        SYS 
  11  616-05688           RIPRAP, CLASS 1                                                        1,200.000        TON 
  12  616-05689           RIPRAP, CLASS 2                                                        1,200.000        TON 
  13  616-06405           RIPRAP, REVETMENT                                                        340.000        TON 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  17  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  18  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 380                                              CONTRACT ID  : B -33816-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       310.000        CYS 
  12  203-02070           BORROW                                                                 2,930.000        CYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          34.000        LFT 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                    1.500        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     910.000        LFT 
  16  205-06938           TEMPORARY SLOPE DRAIN                                                     72.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          100.000        CYS 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      15.000        CYS 
  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,440.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            185.000        SYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               28.000        CYS 
  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                7.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        690.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 
  26  402-07432           HMA SURFACE, TYPE A                                                      170.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 285.000        TON 
  28  406-05521           ASPHALT FOR TACK COAT                                                  2,050.000        SYS 
  29  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  30  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  31  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     337.500        LFT 
  33  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                     3.100        LFT 
  34  603-06040           FENCE, FARM FIELD, 47 IN                                                 475.000        LFT 
  35  603-91748           FENCE GATE, FARM FIELD, 47 IN X 16FT                                       2.000        EACH 
  36  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             10.000        TON 
  37  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               176.000        SYS 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                50.000        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  40  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  41  615-06505           MONUMENT, B                                                                3.000        EACH 
  42  616-02320           GEOTEXTILES                                                              572.000        SYS 
  43  616-05689           RIPRAP, CLASS 2                                                          720.000        TON 
  44  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  46  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    4,900.000        SYS 
  47  621-02770           EROSION CONTROL BLANKET                                                1,159.000        SYS 
  48  621-06559           MULCHED SEEDING, R                                                     4,900.000        SYS 
  49  621-06567           WATER                                                                      1.000        kGAL 
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          CALL ORDER   : 380                                              CONTRACT ID  : B -33816-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06574           SODDING                                                                  244.000        SYS 
  51  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  52  701-09739           PILE SHOE, HP 12 X 53                                                     22.000        EACH 
  53  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,030.000        LFT 
  54  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 59.700        CYS 
  55  703-06028           REINFORCING BARS                                                       7,251.000        LBS 
  56  703-06029           REINFORCING BARS, EPOXY COATED                                        31,054.000        LBS 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              107.400        CYS 
  58  706-06344           RAILING, STEEL TS-1                                                      125.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               62.000        LFT 
  61  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  67  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.600        SFT 
  68  802-76055           SIGN POST, A                                                              28.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : M -32975-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL REPAIR OR MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   6  601-01838           GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE                               400.000        EACH 
   7  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 
   8  601-06053           GUARDRAIL                                                                  3.000        EACH 
   9  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         3.000        EACH 
  10  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  11  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 
  12  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     10,000.000        LFT 
  13  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        450.000        LFT 
  14  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                           300.000        EACH 
  15  601-91197           GUARDRAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE,                       5.000        EACH 
  16  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 
  17  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          2.000        EACH 
  18  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  19  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  20  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         30.000        EACH 
  21  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                          40.000        EACH 
  22  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    400.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : M -34513-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02245           TREE, 6 IN, REMOVE                                                         2.000        EACH 
   7  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                       20.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                       10.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                       14.000        EACH 
  11  201-02270           TREE, 60 IN, REMOVE                                                        3.000        EACH 
  12  202-91922           STUMP, REMOVE                                                             50.000        EACH 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 420                                              CONTRACT ID  : M -34812-A 
NOTE :   USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE 
       DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL  BE DISPLAYED. 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MAINTENANCE PROJECT, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 3.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
 


