
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 1 
 
          CALL ORDER   : 131                                              CONTRACT ID  : IR-33305-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                     50.000        CYS 
  13  202-02240           PAVEMENT REMOVAL                                                         527.000        SYS 
  14  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 9.000        SYS 
  16  202-62420           BRIDGE RAILING, REMOVE                                                    52.000        LFT 
  17  202-93615           CONCRETE, REMOVE                                                          10.000        SYS 
  18  202-96035           CONCRETE WALL, REMOVE                                                    102.000        LFT 
  19  202-96133           PIPE, REMOVE                                                             447.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                    10,524.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    372.300        TON 
  23  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                     674.000        LFT 
  25  205-09543           NO 2 STONE                                                               200.000        TON 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,618.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,265.000        SYS 
  28  211-02050           B BORROW                                                                  75.000        CYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              217.000        CYS 
  30  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              425.100        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,071.000        TON 
  32  302-08562           COARSE AGGREGATE, NO 8                                                   179.000        TON 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,536.000        TON 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      194.270        TON 
  35  304-07491           HMA PATCHING, TYPE C                                                      21.000        TON 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               310.000        SYS 
  37  306-08043           MILLING, TRANSITION                                                    2,752.000        SYS 
  38  306-10163           MILLING ASPHALT, 2 1/2 IN                                              6,082.000        SYS 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,582.000        TON 
  41  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                2,122.000        TON 
  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,022.000        TON 
  43  402-07442           HMA BASE, TYPE C                                                         986.000        TON 
  44  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         186.000        TON 
  45  404-05514           SEAL COAT, 5                                                             396.000        SYS 
  46  406-05520           ASPHALT FOR TACK COAT                                                      9.700        TON 
  47  506-06333           PCCP PATCHING, FULL DEPTH                                                198.000        SYS 
  48  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  49  601-02241           GUARDRAIL, REMOVE                                                        202.300        LFT 
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          CALL ORDER   : 131                                              CONTRACT ID  : IR-33305-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT PROJECT 
 
  50  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  51  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  52  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  53  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     531.250        LFT 
  56  603-06040           FENCE, FARM FIELD, 47 IN                                               3,228.000        LFT 
  57  603-06045           FENCE, CHAIN LINK, 48 IN                                               1,290.000        LFT 
  58  610-07487           HMA FOR APPROACHES, TYPE B                                               120.800        TON 
  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  60  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             3.000        TON 
  61  612-60410           DRILLED HOLE FOR UNDERSEAL                                                60.000        EACH 
  62  615-06490           RIGHT OF WAY MARKER                                                       34.000        EACH 
  63  615-06505           MONUMENT, B                                                                8.000        EACH 
  64  616-02320           GEOTEXTILES                                                              768.000        SYS 
  65  616-05689           RIPRAP, CLASS 2                                                           65.000        TON 
  66  616-06405           RIPRAP, REVETMENT                                                        210.000        TON 
  67  616-06451           RIPRAP, UNIFORM                                                          108.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  69  621-02770           EROSION CONTROL BLANKET                                                  625.000        SYS 
  70  621-06545           FERTILIZER                                                                 1.540        TON 
  71  621-06554           SEED MIXTURE, U                                                          656.000        LBS 
  72  621-06557           SEED MIXTURE, T                                                          289.500        LBS 
  73  621-06565           MULCHING MATERIAL                                                         11.600        TON 
  74  621-06567           WATER                                                                      5.400        kGAL 
  75  621-06574           SODDING                                                                1,334.000        SYS 
  76  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         391.000        SYS 
  77  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                        3.000        EACH 
  78  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                       7.000        EACH 
  79  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  80  702-51015           CONCRETE, B, FOOTINGS                                                     59.000        CYS 
  81  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           140.000        EACH 
  82  702-90915           CONCRETE, CLASS A                                                         38.000        CYS 
  83  703-06028           REINFORCING BARS                                                       4,555.000        LBS 
  84  703-06029           REINFORCING BARS, EPOXY COATED                                         3,036.000        LBS 
  85  706-06347           RAILING, STEEL CF-1                                                       48.000        LFT 
  86  706-51020           RAILING, CONCRETE, C                                                       3.800        CYS 
  87  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       2.000        EACH 
  88  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              258.000        LFT 
  89  715-05229           PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SFT                                   110.000        LFT 
  90  715-05234           PIPE, TYPE 1 DEFORMED MIN AREA 4.1 SFT                                   245.000        LFT 
  91  715-08181           PIPE END SECTION, MIN AREA 4.1 SFT                                         4.000        EACH 
  92  715-46005           PIPE END SECTION, DIA 15"                                                 12.000        EACH 
  93  715-46055           PIPE END SECTION, MIN AREA 1.8 SFT                                         2.000        EACH 
  94  720-45030           INLET, E7                                                                  1.000        EACH 
  95  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           31,424.000        LFT 
  98  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                78.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT PROJECT 
 
  99  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 102  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 103  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         40.000        LFT 
 104  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        249.000        LFT 
 105  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  1.900        SFT 
 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           68.750        SFT 
 107  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 19.100        SFT 
 108  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         70.500        SFT 
 109  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               18.000        SFT 
 110  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
 111  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,787.000        LFT 
 112  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 113  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
 114  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 115  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 116  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 117  805-78467           SIGNAL CABLE, 3C/8GA                                                      30.000        LFT 
 118  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    2,940.000        LFT 
 119  805-78485           SIGNAL CABLE, 5C/14GA                                                    225.000        LFT 
 120  805-78490           SIGNAL CABLE, 7C/14GA                                                    475.000        LFT 
 121  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       3,480.000        LFT 
 122  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 
 123  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     890.000        LFT 
 124  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             4.000        EACH 
 125  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 126  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 127  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
 128  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,902.000        LFT 
 129  808-06716           LINE, REMOVE                                                          13,960.000        LFT 
 130  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,224.000        LFT 
 132  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       224.000        LFT 
 133  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       180.000        LFT 
 134  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
 135  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               87.000        EACH 
 136  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       87.000        EACH 
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          CALL ORDER   : 151                                              CONTRACT ID  : IR-34675-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-06587           CLEARING AND GRUBBING                                                     41.000        ACRE 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01261           TESTING FOR ASBESTOS                                                      11.000        EACH 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          282.000        SFT 
  24  202-91840           FENCE, CHAIN LINK, REMOVE                                              2,832.000        LFT 
  25  202-99187           FENCE, FARM FIELD, REMOVE                                              6,186.000        LFT 
  26  203-02070           BORROW                                                                    56.000        CYS 
  27  205-03371           SEDIMENT, REMOVE                                                          19.000        CYS 
  28  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        TON 
  29  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 
  30  205-06934           TEMPORARY MULCH                                                           60.000        TON 
  31  205-06937           TEMPORARY SILT FENCE                                                  13,900.000        LFT 
  32  205-08594           FILTER SOCK                                                            2,650.000        LFT 
  33  205-09543           NO 2 STONE                                                               200.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  35  621-06545           FERTILIZER                                                                 9.000        TON 
  36  621-06557           SEED MIXTURE, T                                                        3,100.000        LBS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 2.000        MOS 
  39  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -28972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      13,699.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     2,564.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  16  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  17  205-06934           TEMPORARY MULCH                                                            1.500        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,205.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,198.000        SYS 
  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                           14,615.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,899.000        CYS 
  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         400.000        CYS 
  23  304-07491           HMA PATCHING, TYPE C                                                     271.000        TON 
  24  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,652.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      736.000        SYS 
  26  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,285.000        TON 
  27  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,202.000        TON 
  28  401-07413           QC/QA-HMA, 3, 70, BASE, 25.0 mm                                        6,469.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  30  601-02241           GUARDRAIL, REMOVE                                                         75.000        LFT 
  31  604-05250           PREFORMED JOINT MATERIAL, 1/2 IN                                       4,224.000        LFT 
  32  604-06070           SIDEWALK, CONCRETE                                                     2,508.000        SYS 
  33  604-07823           STAMPED CONCRETE SIDEWALK                                                771.000        SYS 
  34  604-07900           CURB RAMP, CONCRETE, F                                                    40.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                    12.000        SYS 
  37  605-06140           CURB AND GUTTER, CONCRETE                                              3,917.000        LFT 
  38  610-07488           HMA FOR APPROACHES, TYPE C                                               350.000        TON 
  39  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,494.000        SYS 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.120        TON 
  42  621-06557           SEED MIXTURE, T                                                           90.000        LBS 
  43  621-06567           WATER                                                                     23.000        kGAL 
  44  621-06570           TOPSOIL                                                                  282.000        CYS 
  45  621-06575           SODDING, NURSERY                                                       2,535.000        SYS 
  46  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  47  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  48  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             48.000        MOS 
  49  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
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  50  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,012.000        LFT 
  51  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              240.000        LFT 
  52  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              312.000        LFT 
  53  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,035.000        LFT 
  54  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              136.000        LFT 
  55  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 
  56  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          152.000        SYS 
  57  715-09064           VIDEO INSPECTION FOR PIPE                                              2,671.000        LFT 
  58  715-90567           WATER MAIN, RELOCATED, 6 IN.                                           1,250.000        LFT 
  59  715-97873           WATER SERVICE LINE, 1 IN                                                  12.000        EACH 
  60  720-03194           MANHOLE                                                                   15.000        EACH 
  61  720-44000           CASTING, ADJUST TO GRADE                                                  22.000        EACH 
  62  720-44296           INLET, CAP                                                                 1.000        EACH 
  63  720-45410           MANHOLE, C4                                                               13.000        EACH 
  64  720-95422           MANHOLE, J4                                                                1.000        EACH 
  65  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
  66  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 
  67  720-98174           INLET, B15                                                                29.000        EACH 
  68  720-98555           INLET, C15                                                                 1.000        EACH 
  69  725-08298           PIPE LINER, CURED-IN-PLACE, 15 IN                                      2,397.000        LFT 
  70  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 13.000        EACH 
  71  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 7.000        EACH 
  72  801-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
  73  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  75  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      20,063.000        LFT 
  76  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              53.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07119           BARRICADE, III-B                                                         270.000        LFT 
  82  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        301.000        LFT 
  83  801-94295           SIGNAL HEAD, RELOCATE                                                     32.000        EACH 
  84  802-04089           SIGN, SHEET, REMOVE                                                       10.000        EACH 
  85  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        336.500        LFT 
  86  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  87  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         18.000        EACH 
  88  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          164.000        SFT 
  89  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         25.100        SFT 
  90  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               40.500        SFT 
  91  802-97812           STREET NAME IDENTIFICATION SIGN                                            2.000        EACH 
  92  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  93  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  94  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  95  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  96  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  97  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    4.000        EACH 
  98  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 2,765.000        LFT 
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  99  805-04602           CONTROLLER, REWIRE                                                         2.000        EACH 
 100  805-06595           CONDUIT, PVC, 2 IN                                                     2,515.000        LFT 
 101  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 102  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 103  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 104  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 105  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 106  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 107  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 108  805-78467           SIGNAL CABLE, 3C/8GA                                                      50.000        LFT 
 109  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,220.000        LFT 
 110  805-78480           SIGNAL CABLE, 3C/14GA                                                    650.000        LFT 
 111  805-78485           SIGNAL CABLE, 5C/14GA                                                    775.000        LFT 
 112  805-78490           SIGNAL CABLE, 7C/14GA                                                    735.000        LFT 
 113  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         890.000        LFT 
 114  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 115  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,635.000        LFT 
 116  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 117  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 118  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 119  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        19.000        EACH 
 120  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 121  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 122  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 4.000        EACH 
 123  807-04143           LIGHT STANDARD, 14 FT EMH, 12 FT, DECORATIVE                              19.000        EACH 
 124  807-05815           LIGHTING                                                                   1.000        EACH 
 125  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,035.000        LFT 
 126  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         800.000        LFT 
 127  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,870.000        LFT 
 128  807-11525           HELICAL FOUNDATION                                                         5.000        EACH 
 129  807-11525           HELICAL FOUNDATION                                                         5.000        EACH 
 130  807-83488           LIGHT POLE, ROADWAY, 30 FT. E.M.H., 8.0 FT. MAST ARM,                      9.000        EACH 
 131  807-83492           LIGHT POLE, ROADWAY, 30 FT E.M.H., 10 FT MAST ARM,                         1.000        EACH 
 132  807-83502           LIGHT POLE, 30FT E.M.H., 15FT MAST ARM, ANCHOR BASE                        2.000        EACH 
 133  807-83512           LIGHT POLE, ROADWAY, 30 FT E.M.H., 20 FT MAST ARM,                         1.000        EACH 
 134  807-85502           LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE                 2.000        EACH 
 135  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  4,465.000        LFT 
 136  807-86910           CONNECTOR KIT, UNFUSED                                                    38.000        EACH 
 137  807-86915           CONNECTOR KIT, FUSED                                                      38.000        EACH 
 138  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            90.000        EACH 
 139  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 
 140  807-86930           INSULATION LINK, NON-WATERPROOFED                                         84.000        EACH 
 141  807-86935           INSULATION LINK, WATERPROOFED                                             32.000        EACH 
 142  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               32.000        EACH 
 143  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                       19.000        EACH 
 144  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                10.000        SET 
 145  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                              14.000        SET 
 146  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  3,645.000        LFT 
 147  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,560.000        LFT 
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 148  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,049.000        LFT 
 149  808-06716           LINE, REMOVE                                                          10,000.000        LFT 
 150  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 151  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                500.000        LFT 
 152  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,444.000        LFT 
 153  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       222.000        LFT 
 154  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       291.000        LFT 
 155  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       532.000        LFT 
 156  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  24.000        EACH 
 157  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 
 158  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 159  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,030.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                        55.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          59.000        LFT 
  14  202-06542           RELOCATE                                                                   3.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                                21.000        SYS 
  16  202-74035           SIGN, REMOVE                                                              10.000        EACH 
  17  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  18  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                             148.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                     3,540.000        CYS 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         231.000        LFT 
  22  205-06937           TEMPORARY SILT FENCE                                                  13,750.000        LFT 
  23  205-09543           NO 2 STONE                                                               100.000        TON 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,280.000        SYS 
  25  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              501.000        SYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,135.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               70.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,100.000        SYS 
  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,000.000        LFT 
  30  402-07432           HMA SURFACE, TYPE A                                                      595.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      230.000        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 820.000        TON 
  33  402-07438           HMA INTERMEDIATE, TYPE B                                                 405.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 
  35  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         56.250        LFT 
  36  601-02241           GUARDRAIL, REMOVE                                                        196.000        LFT 
  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     137.500        LFT 
  38  603-03398           FENCE, RELOCATE                                                          173.000        LFT 
  39  603-03398           FENCE, RELOCATE                                                          291.000        LFT 
  40  603-04847           FENCE GATE,                                                                2.000        EACH 
  41  603-97461           TEMPORARY FENCE                                                          315.000        LFT 
  42  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 
  43  604-07901           CURB RAMP, CONCRETE, G                                                    77.000        SYS 
  44  604-08086           CURB RAMP, CONCRETE                                                      175.000        SYS 
  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       95.000        LFT 
  46  610-07487           HMA FOR APPROACHES, TYPE B                                               577.000        TON 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  48  615-11537           PARKING BARRIER, CONCRETE                                                 10.000        EACH 
  49  615-97768           PARKING BARRIER, RESET                                                   100.000        EACH 
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  50  616-02320           GEOTEXTILES                                                               44.000        SYS 
  51  616-06451           RIPRAP, UNIFORM                                                           25.000        TON 
  52  618-03812           BENCH                                                                      3.000        EACH 
  53  618-04181           BICYCLE RACK                                                               3.000        EACH 
  54  618-04181           BICYCLE RACK                                                               3.000        EACH 
  55  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  57  621-02770           EROSION CONTROL BLANKET                                                   65.000        SYS 
  58  621-06545           FERTILIZER                                                                 1.000        TON 
  59  621-06554           SEED MIXTURE, U                                                          432.000        LBS 
  60  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  61  621-06567           WATER                                                                      3.000        kGAL 
  62  621-06574           SODDING                                                                  714.000        SYS 
  63  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER                         20.000        EACH 
  64  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      20.000        EACH 
  65  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  66  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               90.000        LFT 
  67  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              380.000        LFT 
  68  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              463.000        LFT 
  69  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               37.000        LFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               36.000        LFT 
  71  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                            15.000        LFT 
  72  715-05596           PIPE EXTENSION, CIRCULAR 18 IN                                            18.000        LFT 
  73  715-46000           PIPE END SECTION, DIA 12"                                                  6.000        EACH 
  74  715-46005           PIPE END SECTION, DIA 15"                                                 15.000        EACH 
  75  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  76  720-01888           ADJUST MONITORING WELL TO GRADE                                            1.000        EACH 
  77  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  78  720-45030           INLET, E7                                                                  2.000        EACH 
  79  720-45035           INLET, F7                                                                  1.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  81  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  82  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        247.500        LFT 
  85  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           90.500        SFT 
  86  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  87  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  88  807-02603           LIGHT STANDARD, RELOCATE                                                   2.000        EACH 
  89  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                             2.000        EACH 
  90  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         576.000        LFT 
  91  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           445.000        LFT 
  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,368.000        LFT 
  93  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       156.000        LFT 
  94  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       1,080.500        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       186.000        CYS 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                                  25.000        CYS 
  13  203-02055           EMBANKMENT                                                             1,322.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          24.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                   2,035.000        LFT 
  16  205-09543           NO 2 STONE                                                               141.000        TON 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            438.300        SYS 
  18  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,862.200        SYS 
  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              105.300        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        425.800        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              381.200        TON 
  22  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 
  23  306-08043           MILLING, TRANSITION                                                      860.300        SYS 
  24  306-08432           MILLING, APPROACH                                                         57.200        SYS 
  25  402-07434           HMA SURFACE, TYPE C                                                      222.800        TON 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 302.400        TON 
  27  402-07442           HMA BASE, TYPE C                                                         409.700        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.470        TON 
  29  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     181.250        LFT 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               132.700        TON 
  34  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                              540.000        SYS 
  37  616-06405           RIPRAP, REVETMENT                                                        280.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  39  621-02770           EROSION CONTROL BLANKET                                                1,643.000        SYS 
  40  621-06559           MULCHED SEEDING, R                                                     2,865.000        SYS 
  41  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  42  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  43  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  44  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  45  714-11098           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              44.000        LFT 
  46  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               44.000        LFT 
  47  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
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  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         166.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                               83.000        LFT 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              45.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  56  801-07119           BARRICADE, III-B                                                          30.000        LFT 
  57  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  58  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        208.000        LFT 
  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,658.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               11.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       800.000        CYS 
  10  205-03371           SEDIMENT, REMOVE                                                          26.000        CYS 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    154.000        TON 
  12  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  13  205-06934           TEMPORARY MULCH                                                            3.000        TON 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                   59.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     575.000        LFT 
  16  205-08594           FILTER SOCK                                                              245.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  205-11626           PUMP AROUND                                                                1.000        EACH 
  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,194.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            254.000        SYS 
  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               51.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              548.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        291.000        TON 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              838.000        TON 
  25  304-07493           WIDENING WITH HMA, TYPE B                                                 77.000        TON 
  26  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,205.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                      569.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      202.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                  77.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  31  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  32  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              1.000        EACH 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     263.000        LFT 
  36  605-06145           CURB AND GUTTER, B, CONCRETE                                              34.000        LFT 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                                70.000        TON 
  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  616-02320           GEOTEXTILES                                                            1,098.000        SYS 
  42  616-05689           RIPRAP, CLASS 2                                                           60.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                        840.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06557           SEED MIXTURE, T                                                          188.000        LBS 
  46  621-06559           MULCHED SEEDING, R                                                     6,050.000        SYS 
  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  48  622-91786           SEEDLING                                                                 170.000        EACH 
  49  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -30003-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  714-11188           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              74.000        LFT 
  51  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              313.000        LFT 
  52  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              150.000        LFT 
  53  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 
  54  720-45030           INLET, E7                                                                  1.000        EACH 
  55  720-45035           INLET, F7                                                                  1.000        EACH 
  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  63  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,500.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,500.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -30393-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MAJOR PAVEMENT PROJECT  (INTERSTATE) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         40.000        TON 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,230.000        TON 
  10  304-07783           HMA PATCHING, TYPE D                                                     580.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN                                               116,000.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,000.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      9,600.000        TON 
  15  401-10258           JOINT ADHESIVE, SURFACE                                               44,100.000        LFT 
  16  404-05511           SEAL COAT, 2                                                          66,700.000        SYS 
  17  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  18  412-09355           FOG SEAL                                                              66,700.000        SYS 
  19  503-05240           D-1 CONTRACTION JOINT                                                    120.000        LFT 
  20  506-06333           PCCP PATCHING, FULL DEPTH                                                440.000        SYS 
  21  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          2,275.000        LFT 
  22  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             6.000        TON 
  23  612-60410           DRILLED HOLE FOR UNDERSEAL                                               108.000        EACH 
  24  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  25  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  26  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              4.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,200.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,200.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              10,500.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              48,000.000        LFT 
  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              48,000.000        LFT 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              130.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      130.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -30403-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,219.500        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     778.100        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       275,241.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      787.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    30,364.000        TON 
  16  401-10258           JOINT ADHESIVE, SURFACE                                               72,181.000        LFT 
  17  406-05520           ASPHALT FOR TACK COAT                                                     75.800        TON 
  18  610-07488           HMA FOR APPROACHES, TYPE C                                             1,780.000        TON 
  19  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           228.900        TON 
  20  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  21  612-60410           DRILLED HOLE FOR UNDERSEAL                                             3,826.000        EACH 
  22  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  23  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 
  24  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  25  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  26  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,218.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                   1,151.000        EACH 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             155,483.000        LFT 
  34  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             16,398.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              26,505.000        LFT 
  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       228.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 
  38  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,151.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -30423-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  302-06464           SUBBASE FOR PCCP                                                         400.000        CYS 
   8  503-03489           RETROFITTED TIE BARS                                                     315.000        EACH 
   9  503-05240           D-1 CONTRACTION JOINT                                                    928.000        LFT 
  10  506-06333           PCCP PATCHING, FULL DEPTH                                              1,428.000        SYS 
  11  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              44.100        SYS 
  12  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                        416,683.000        LFT 
  13  507-07505           RETROFIT LOAD TRANSFER                                                   234.000        EACH 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  21  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  24  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  25  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       2,232.000        LFT 
  26  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        750.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,488.000        LFT 
  28  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,488.000        LFT 
  29  808-06716           LINE, REMOVE                                                           1,200.000        LFT 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      450.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 18 
 
          CALL ORDER   : 261                                              CONTRACT ID  : R -30856-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                   34.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                19.000        SYS 
  12  202-91385           INLET, REMOVE                                                              1.000        EACH 
  13  202-93615           CONCRETE, REMOVE                                                          60.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       206.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     654.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              869.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              140.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         36.000        TON 
  20  302-06464           SUBBASE FOR PCCP                                                          12.000        CYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               643.000        SYS 
  22  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        116.000        TON 
  23  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  113.000        TON 
  24  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          117.000        TON 
  25  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          230.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  27  604-06070           SIDEWALK, CONCRETE                                                       231.000        SYS 
  28  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 
  29  605-06120           CURB, CONCRETE                                                           277.000        LFT 
  30  605-06140           CURB AND GUTTER, CONCRETE                                                456.000        LFT 
  31  605-06210           CENTER CURB, C, CONCRETE                                                 109.000        LFT 
  32  615-06505           MONUMENT, B                                                                3.000        EACH 
  33  621-06567           WATER                                                                      1.500        kGAL 
  34  621-06575           SODDING, NURSERY                                                         368.000        SYS 
  35  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  36  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  37  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                14.000        MOS 
  38  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  39  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              238.000        LFT 
  40  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           49.000        SYS 
  41  720-44296           INLET, CAP                                                                 1.000        EACH 
  42  720-98174           INLET, B15                                                                 1.000        EACH 
  43  720-98555           INLET, C15                                                                 3.000        EACH 
  44  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  46  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,633.000        LFT 
  48  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                113.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -30856-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                         168.000        LFT 
  54  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  55  801-94295           SIGNAL HEAD, RELOCATE                                                      1.000        EACH 
  56  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         77.000        LFT 
  57  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           54.000        SFT 
  58  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         25.070        SFT 
  59  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  60  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  61  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  62  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
  63  805-02660           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 FACE, 12 IN                   1.000        EACH 
  64  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         18.000        EACH 
  65  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  66  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  67  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           2.000        EACH 
  68  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN                   1.000        EACH 
  69  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  70  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  71  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  72  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  73  805-78467           SIGNAL CABLE, 3C/8GA                                                      35.000        LFT 
  74  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,320.000        LFT 
  75  805-78480           SIGNAL CABLE, 3C/14GA                                                    692.000        LFT 
  76  805-78485           SIGNAL CABLE, 5C/14GA                                                    839.000        LFT 
  77  805-78490           SIGNAL CABLE, 7C/14GA                                                    905.000        LFT 
  78  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,268.000        LFT 
  79  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  80  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,404.000        LFT 
  81  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  82  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
  83  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         687.000        LFT 
  84  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 
  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 629.000        LFT 
  86  808-06716           LINE, REMOVE                                                             740.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 224.000        LFT 
  88  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       229.000        LFT 
  89  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       132.000        LFT 
  90  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       144.000        LFT 
  91  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  92  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   897.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -30972-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                  4,990.000        CYS 
  12  203-02000           EXCAVATION, COMMON                                                     6,820.000        CYS 
  13  203-02010           EXCAVATION, ROCK                                                         400.000        CYS 
  14  203-08607           LINEAR GRADING                                                         4,450.000        LFT 
  15  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       1.000        EACH 
  16  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          67.000        EACH 
  17  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                     960.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,759.000        SYS 
  20  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              992.000        SYS 
  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,233.000        CYS 
  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,997.000        CYS 
  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              770.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,898.000        TON 
  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      600.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                     148.000        TON 
  27  305-07463           PCC BASE PATCHING, 8 IN                                                  988.000        SYS 
  28  306-08033           MILLING, ASPHALT, 1 IN                                                 8,181.000        SYS 
  29  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        757.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      266.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 465.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 262.000        TON 
  33  402-07441           HMA BASE, TYPE B                                                         437.000        TON 
  34  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            2,129.000        TON 
  35  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            200.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      5.500        TON 
  37  603-03398           FENCE, RELOCATE                                                          678.000        LFT 
  38  603-98225           FENCE, CHAIN LINK, PVC COATED, 48 IN                                     442.000        LFT 
  39  604-06070           SIDEWALK, CONCRETE                                                     1,385.000        SYS 
  40  604-07897           CURB RAMP, CONCRETE, C                                                    91.000        SYS 
  41  604-07900           CURB RAMP, CONCRETE, F                                                    18.000        SYS 
  42  604-07901           CURB RAMP, CONCRETE, G                                                   197.000        SYS 
  43  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  44  604-44251           STEPS, CONCRETE                                                           20.000        CYS 
  45  604-92237           HAND RAIL, STEEL                                                          60.000        LFT 
  46  605-06120           CURB, CONCRETE                                                           262.000        LFT 
  47  605-06140           CURB AND GUTTER, CONCRETE                                              4,775.000        LFT 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               193.000        TON 
  49  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,433.000        SYS 
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  50  610-09108           PCCP FOR APPROACHES, 9 IN                                                327.000        SYS 
  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  41.000        EACH 
  52  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  11.000        EACH 
  53  615-06505           MONUMENT, B                                                               13.000        EACH 
  54  616-02320           GEOTEXTILES                                                              505.000        SYS 
  55  616-05689           RIPRAP, CLASS 2                                                          440.000        TON 
  56  616-06025           BORROW, COHESIVE                                                       1,100.000        CYS 
  57  618-06192           WALL                                                                      53.000        LFT 
  58  621-01371           SEED MIXTURE, LEGUME, 2                                                   67.000        LBS 
  59  621-02770           EROSION CONTROL BLANKET                                                2,020.000        SYS 
  60  621-04156           SEEDING, WETLAND                                                         800.000        SYS 
  61  621-06570           TOPSOIL                                                                1,384.000        CYS 
  62  621-06575           SODDING, NURSERY                                                       9,510.000        SYS 
  63  621-06626           MULCHED SEEDING, D                                                     3,199.000        SYS 
  64  621-07189           COMPOST SOIL MULCH                                                        67.000        CYS 
  65  621-07643           TREE PROTECTION                                                           10.000        EACH 
  66  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  67  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  68  621-93926           TAPPING VALVE AND SLEEVE, 6 IN.                                            6.000        EACH 
  69  622-05606           PLANT, AQUATIC                                                         3,465.000        EACH 
  70  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          63.000        EACH 
  71  628-09401           FIELD OFFICE, A                                                           16.000        MOS 
  72  702-90915           CONCRETE, CLASS A                                                          4.000        CYS 
  73  714-11129           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              83.000        LFT 
  74  714-11309           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 
  75  715-01902           WATER SERVICE LINE 2 IN                                                  132.000        LFT 
  76  715-02185           WATER SERVICE LINE, 1.50 IN                                              328.000        LFT 
  77  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                       16.000        EACH 
  78  715-02531           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN                         2.000        EACH 
  79  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN                        8.000        EACH 
  80  715-03025           SANITARY MANHOLE                                                           5.000        EACH 
  81  715-03718           AIR VACUUM RELEASE VALVE STRUCTURE                                         2.000        EACH 
  82  715-03795           PIPE DUCTILE IRON 6"                                                      12.000        LFT 
  83  715-04596           WATER SERVICE                                                             39.000        EACH 
  84  715-04596           WATER SERVICE                                                              7.000        EACH 
  85  715-04596           WATER SERVICE                                                              4.000        EACH 
  86  715-04664           PIPE DUCTILE IRON 20 IN                                                   20.000        LFT 
  87  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              980.000        LFT 
  88  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               35.000        LFT 
  89  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                              353.000        LFT 
  90  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,637.000        LFT 
  91  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              257.000        LFT 
  92  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              108.000        LFT 
  93  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              759.000        LFT 
  94  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              203.000        LFT 
  95  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                              209.000        LFT 
  96  715-05408           PIPE SANITARY SEWER 8 IN                                                  58.000        LFT 
  97  715-05408           PIPE SANITARY SEWER 8 IN                                                  37.000        LFT 
  98  715-05411           PIPE SANITARY SEWER 12 IN                                                  8.000        LFT 
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  99  715-05711           PIPE SANITARY SEWER 6 IN                                                 300.000        LFT 
 100  715-08250           PIPE DUCTILE IRON 12"                                                    284.000        LFT 
 101  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 
 102  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 
 103  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                            250.000        LFT 
 104  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 105  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   1.000        EACH 
 106  715-90714           PIPE, PVC, 12 IN                                                         219.000        LFT 
 107  715-91361           PIPE, PVC, 6 IN                                                          300.000        LFT 
 108  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                        3,057.000        LFT 
 109  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                           231.000        LFT 
 110  715-96960           PIPE, PVC, 15 IN                                                          22.000        LFT 
 111  715-97544           PIPE, DUCTILE IRON, 8 IN                                                 300.000        LFT 
 112  715-97873           WATER SERVICE LINE, 1 IN                                                 876.000        EACH 
 113  715-98265           WATER MAIN, DUCTILE IRON, 4 IN                                            27.000        LFT 
 114  718-04986           CLEANOUT                                                                  10.000        EACH 
 115  720-03194           MANHOLE                                                                    1.000        EACH 
 116  720-03194           MANHOLE                                                                    2.000        EACH 
 117  720-10257           MANHOLE, D10                                                               9.000        EACH 
 118  720-11486           MANHOLE, E7, MODIFIED                                                      2.000        EACH 
 119  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
 120  720-45030           INLET, E7                                                                  6.000        EACH 
 121  720-45040           INLET, G7                                                                  1.000        EACH 
 122  720-45045           INLET, J10                                                                27.000        EACH 
 123  720-45055           INLET, M10                                                                20.000        EACH 
 124  720-45075           INLET, R13                                                                 1.000        EACH 
 125  720-45270           PIPE CATCH BASIN, 18 IN                                                    4.000        EACH 
 126  720-45410           MANHOLE, C4                                                                3.000        EACH 
 127  720-45415           MANHOLE, D4                                                               10.000        EACH 
 128  720-45416           MANHOLE, E4                                                                1.000        EACH 
 129  720-45425           MANHOLE, F4                                                                1.000        EACH 
 130  720-91742           FIRE HYDRANT                                                               8.000        EACH 
 131  720-94157           MANHOLE, C                                                                 1.000        EACH 
 132  720-94208           MANHOLE, C10                                                               9.000        EACH 
 133  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     10.000        EACH 
 134  720-97218           MANHOLE, D7                                                                3.000        EACH 
 135  731-08252           LEVELING PAD                                                             108.000        LFT 
 136  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 
 137  732-08419           MODULAR BLOCK WALL                                                        13.000        SYS 
 138  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 139  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                16.000        EACH 
 140  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 141  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
 142  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 
 143  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 144  801-07119           BARRICADE, III-B                                                         350.000        LFT 
 145  802-03896           BOLLARD                                                                    6.000        EACH 
 146  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        408.000        LFT 
 147  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         26.000        EACH 
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 148  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          222.000        SFT 
 149  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               82.000        SFT 
 150  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 151  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 152  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  1.000        EACH 
 153  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 154  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             10.000        LFT 
 155  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 156  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    6.000        EACH 
 157  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
 158  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
 159  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 160  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 161  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      528.000        LFT 
 162  805-78480           SIGNAL CABLE, 3C/14GA                                                    189.000        LFT 
 163  805-78485           SIGNAL CABLE, 5C/14GA                                                     82.000        LFT 
 164  805-78490           SIGNAL CABLE, 7C/14GA                                                    341.000        LFT 
 165  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     194.000        LFT 
 166  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 
 167  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
 168  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 707.000        LFT 
 169  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  575.000        LFT 
 170  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,404.000        LFT 
 171  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       492.000        LFT 
 172  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 173  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      26,180.000        SYS 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                             78.000        SYS 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-96133           PIPE, REMOVE                                                              72.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                    87,305.000        CYS 
  15  203-02070           BORROW                                                                 6,775.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     51.000        TON 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,770.000        LFT 
  19  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  844.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                  23,355.000        LFT 
  22  205-09543           NO 2 STONE                                                               104.000        TON 
  23  206-93520           TEMPORARY SHEET PILING                                                   700.000        SFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           87,903.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,197.000        SYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              292.000        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            3,882.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,700.000        TON 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,008.000        TON 
  30  303-93506           AGGREGATE, 2                                                              77.000        CYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,478.000        SYS 
  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        456.000        TON 
  33  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      5,612.000        TON 
  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,549.000        TON 
  35  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                8,894.000        TON 
  36  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        8,648.000        TON 
  37  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            6,810.000        TON 
  38  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              321.000        TON 
  39  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       6,749.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 
  41  502-06457           PCCP, 9 IN                                                               323.000        SYS 
  42  502-11543           PCCP, 4 IN.                                                              157.000        SYS 
  43  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  44  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     994.000        LFT 
  47  605-06120           CURB, CONCRETE                                                           566.000        LFT 
  48  605-06145           CURB AND GUTTER, B, CONCRETE                                             202.000        LFT 
  49  605-06255           CENTER CURB, D, CONCRETE                                                  13.000        SYS 
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  50  605-52807           CURB AND GUTTER, COMBINED                                              1,211.000        LFT 
  51  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                   283.000        LFT 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                             1,981.000        TON 
  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  12.000        EACH 
  54  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  55  615-06490           RIGHT OF WAY MARKER                                                      144.000        EACH 
  56  615-06505           MONUMENT, B                                                                3.000        EACH 
  57  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  58  616-02320           GEOTEXTILES                                                            2,066.000        SYS 
  59  616-05688           RIPRAP, CLASS 1                                                          110.000        TON 
  60  616-05689           RIPRAP, CLASS 2                                                          121.000        TON 
  61  616-06405           RIPRAP, REVETMENT                                                        890.000        TON 
  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               12.000        EACH 
  63  621-02770           EROSION CONTROL BLANKET                                               18,053.000        SYS 
  64  621-03787           SEED MIXTURE, D                                                           22.000        LBS 
  65  621-04258           SEED MIXTURE                                                             330.000        LBS 
  66  621-04258           SEED MIXTURE                                                             333.000        LBS 
  67  621-06545           FERTILIZER                                                                20.600        TON 
  68  621-06553           SEED MIXTURE, R                                                        3,137.000        LBS 
  69  621-06557           SEED MIXTURE, T                                                        4,568.000        LBS 
  70  621-06565           MULCHING MATERIAL                                                         96.400        TON 
  71  621-06567           WATER                                                                    647.000        kGAL 
  72  621-06574           SODDING                                                                8,465.000        SYS 
  73  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          66.800        SYS 
  74  622-04992           DRAIN                                                                      5.000        EACH 
  75  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  76  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 50.000        EACH 
  77  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  78  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  79  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             54.000        MOS 
  80  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  81  702-93722           CONCRETE, C                                                                6.000        CYS 
  82  714-11096           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              77.000        LFT 
  83  714-11118           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              95.000        LFT 
  84  714-11174           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             127.000        LFT 
  85  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              82.000        LFT 
  86  715-02397           SAFETY METAL END SECTION 4:1 DIA 36"                                       2.000        EACH 
  87  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       8.000        EACH 
  88  715-04694           PIPE END SECTION, MIN AREA 6.5 SFT                                         4.000        EACH 
  89  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               82.000        LFT 
  90  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              211.000        LFT 
  91  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              389.000        LFT 
  92  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            25,231.000        LFT 
  93  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,992.000        LFT 
  94  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              305.000        LFT 
  95  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                               84.000        LFT 
  96  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              134.000        LFT 
  97  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              542.000        LFT 
  98  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               72.000        LFT 
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  99  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              507.000        LFT 
 100  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              481.000        LFT 
 101  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              563.000        LFT 
 102  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               45.000        LFT 
 103  715-05237           PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT                                    74.000        LFT 
 104  715-06471           PIPE END SECTION, MIN AREA 3.3 SFT                                         2.000        EACH 
 105  715-08243           PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT                                    70.000        LFT 
 106  715-09064           VIDEO INSPECTION FOR PIPE                                              3,338.000        LFT 
 107  715-46005           PIPE END SECTION, DIA 15"                                                 17.000        EACH 
 108  715-46010           PIPE END SECTION, DIA 18"                                                 16.000        EACH 
 109  715-46020           PIPE END SECTION, DIA 24"                                                 33.000        EACH 
 110  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 
 111  715-46040           PIPE END SECTION, DIA 36 IN                                                3.000        EACH 
 112  715-97695           GRATED BOX END SECTION I, 3:1 DIA 48"                                      1.000        EACH 
 113  718-06531           OUTLET PROTECTOR, 3                                                       72.000        EACH 
 114  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 115  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,670.000        CYS 
 116  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,262.000        SYS 
 117  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
 118  720-45030           INLET, E7                                                                  1.000        EACH 
 119  720-45035           INLET, F7                                                                  2.000        EACH 
 120  720-45400           MANHOLE, A4                                                                2.000        EACH 
 121  720-45410           MANHOLE, C4                                                                1.000        EACH 
 122  720-91973           MANHOLE, H4                                                                2.000        EACH 
 123  720-98174           INLET, B15                                                                 7.000        EACH 
 124  723-11228           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      63.000        LFT 
 125  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  7.000        EACH 
 126  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 127  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             25.000        EACH 
 128  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      70,634.000        LFT 
 129  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           47,462.000        LFT 
 130  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                              394.000        LFT 
 131  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 22.000        LFT 
 132  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            1,251.000        LFT 
 133  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 134  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                77.000        LFT 
 135  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
 136  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 138  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        8.000        EACH 
 139  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                           11.000        EACH 
 140  801-07118           BARRICADE, III-A                                                         168.000        LFT 
 141  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      7,427.000        LFT 
 142  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,068.000        LFT 
 143  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN                             408.000        LFT 
 144  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        178.000        LFT 
 145  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         42.000        LFT 
 146  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      987.000        LFT 
 147  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          446.000        SFT 
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 148  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         99.000        SFT 
 149  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               43.000        SFT 
 150  804-06770           DELINEATOR POST                                                           96.000        EACH 
 151  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      647.000        LFT 
 152  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         242.000        LFT 
 153  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
 154  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     249.000        LFT 
 155  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 156  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              9.000        EACH 
 157  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C               150.000        LFT 
 158  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         224.000        LFT 
 159  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,285.000        LFT 
 160  807-85740           LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE                  9.000        EACH 
 161  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         9.000        EACH 
 162  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 163  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    900.000        LFT 
 164  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 
 165  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 
 166  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            18.000        EACH 
 167  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
 168  807-86930           INSULATION LINK, NON-WATERPROOFED                                         18.000        EACH 
 169  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
 170  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 107.000        LFT 
 171  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              35,046.000        LFT 
 172  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  828.000        LFT 
 173  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          118.000        LFT 
 174  808-06716           LINE, REMOVE                                                          35,000.000        LFT 
 175  808-06726           TRANSVERSE MARKING, PAINT,                                                34.000        LFT 
 176  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          63.000        LFT 
 177  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          706.000        LFT 
 178  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              32,470.000        LFT 
 179  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       249.000        LFT 
 180  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  22.000        EACH 
 181  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              341.000        EACH 
 182  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      391.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 28 
 
          CALL ORDER   : 301                                              CONTRACT ID  : R -31402-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       615.000        CYS 
  12  203-02010           EXCAVATION, ROCK                                                         184.000        CYS 
  13  203-02070           BORROW                                                                   621.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    118.000        TON 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  120.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
  17  205-09543           NO 2 STONE                                                               200.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,095.200        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            284.100        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              744.100        CYS 
  21  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              225.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        481.000        TON 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              632.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,419.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      357.000        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 278.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  29  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              3.000        EACH 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  31  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     634.250        LFT 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                78.200        TON 
  35  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  37  615-06505           MONUMENT, B                                                                4.000        EACH 
  38  615-06530           BENCH MARK POST                                                            1.000        EACH 
  39  616-02320           GEOTEXTILES                                                              295.000        SYS 
  40  616-05688           RIPRAP, CLASS 1                                                           95.000        TON 
  41  616-06405           RIPRAP, REVETMENT                                                         98.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-06545           FERTILIZER                                                                 0.200        TON 
  44  621-06553           SEED MIXTURE, R                                                          102.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          1.200        TON 
  46  621-06575           SODDING, NURSERY                                                         274.000        SYS 
  47  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  48  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  49  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
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  50  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  51  714-11121           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              55.000        LFT 
  52  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              229.000        LFT 
  53  715-46005           PIPE END SECTION, DIA 15"                                                 10.000        EACH 
  54  723-11224           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      65.000        LFT 
  55  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                22.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  61  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  62  802-04893           REFERENCE POST                                                             2.000        EACH 
  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         11.000        LFT 
  64  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  65  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          2.780        SFT 
  66  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,360.000        LFT 
  67  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                130.000        LFT 
  68  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,403.000        LFT 
  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               27.000        EACH 
  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         266.000        SYS 
  11  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-96133           PIPE, REMOVE                                                              93.000        LFT 
  15  202-99187           FENCE, FARM FIELD, REMOVE                                                 24.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                       932.000        CYS 
  17  203-02070           BORROW                                                                    91.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                         106.500        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          59.000        LFT 
  21  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  22  205-06934           TEMPORARY MULCH                                                            4.000        TON 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                  103.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   5,283.000        LFT 
  25  205-09543           NO 2 STONE                                                               200.000        TON 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,826.000        SYS 
  27  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            2,720.000        SYS 
  28  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              518.000        CYS 
  29  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               81.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,130.000        TON 
  31  306-08043           MILLING, TRANSITION                                                      960.000        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                      142.000        TON 
  33  402-07435           HMA INTERMEDIATE, TYPE A                                                 236.000        TON 
  34  402-07784           HMA SURFACE, TYPE D                                                      313.000        TON 
  35  402-07785           HMA INTERMEDIATE, TYPE D                                                 299.000        TON 
  36  402-07786           HMA BASE, TYPE D                                                         311.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                      2.900        TON 
  38  601-01270           GUARDRAIL, W BEAM, 6FT-3 IN SPACING, FOR TEMP PIPE AND                   168.750        LFT 
  39  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  40  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  41  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  42  601-02241           GUARDRAIL, REMOVE                                                        855.000        LFT 
  43  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 
  44  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  8.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     693.750        LFT 
  47  603-06040           FENCE, FARM FIELD, 47 IN                                                  10.000        LFT 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                             1,374.000        TON 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
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  50  615-06490           RIGHT OF WAY MARKER                                                       17.000        EACH 
  51  615-06505           MONUMENT, B                                                                4.000        EACH 
  52  616-02320           GEOTEXTILES                                                              448.000        SYS 
  53  616-05689           RIPRAP, CLASS 2                                                          210.000        TON 
  54  616-06405           RIPRAP, REVETMENT                                                        113.000        TON 
  55  616-06451           RIPRAP, UNIFORM                                                           38.000        TON 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  57  621-02770           EROSION CONTROL BLANKET                                                1,827.000        SYS 
  58  621-03787           SEED MIXTURE, D                                                            4.000        LBS 
  59  621-06545           FERTILIZER                                                                 0.280        TON 
  60  621-06557           SEED MIXTURE, T                                                          252.000        LBS 
  61  621-06559           MULCHED SEEDING, R                                                     3,349.000        SYS 
  62  621-06567           WATER                                                                      4.800        kGAL 
  63  621-06574           SODDING                                                                1,329.000        SYS 
  64  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  65  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  66  628-09401           FIELD OFFICE, A                                                           11.000        MOS 
  67  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                22.000        MOS 
  68  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  69  702-51015           CONCRETE, B, FOOTINGS                                                     13.400        CYS 
  70  702-90915           CONCRETE, CLASS A                                                          9.900        CYS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                         3,003.000        LBS 
  72  713-07661           GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH                          7.000        EACH 
  73  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  74  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  75  714-11114           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              52.500        LFT 
  76  714-11551           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              52.000        LFT 
  77  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       1.000        EACH 
  78  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              133.000        LFT 
  79  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               20.000        LFT 
  80  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              202.000        LFT 
  81  715-46005           PIPE END SECTION, DIA 15"                                                  7.000        EACH 
  82  801-03290           CONSTRUCTION SIGN, C                                                      19.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  84  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,228.000        LFT 
  85  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,467.000        LFT 
  86  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
  87  801-06645           CONSTRUCTION SIGN, B                                                      44.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  90  801-07118           BARRICADE, III-A                                                         240.000        LFT 
  91  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        130.000        LFT 
  92  802-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 
  93  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       61.000        LFT 
  94  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  95  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,217.000        LFT 
  96  808-06716           LINE, REMOVE                                                           1,200.000        LFT 
  97  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                619.000        LFT 
  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 245.000        LFT 
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  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               38.000        EACH 
 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       38.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-96133           PIPE, REMOVE                                                             843.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                    12,345.000        CYS 
  12  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           2.000        EACH 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 
  14  205-06937           TEMPORARY SILT FENCE                                                   2,245.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,460.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            553.000        SYS 
  17  211-02050           B BORROW                                                                 318.000        CYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              502.000        CYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,088.000        CYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               40.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              125.000        CYS 
  22  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               5.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,233.000        TON 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        898.000        TON 
  25  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,796.000        TON 
  26  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,095.000        TON 
  27  402-07432           HMA SURFACE, TYPE A                                                      176.000        TON 
  28  402-07433           HMA SURFACE, TYPE B                                                       62.000        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 301.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 103.000        TON 
  31  402-07441           HMA BASE, TYPE B                                                         165.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      7.100        TON 
  33  502-06327           PCCP, 10 IN                                                              651.000        SYS 
  34  502-06627           PCCP, 6 IN                                                               836.000        SYS 
  35  603-03692           FENCE, WOOD,                                                             116.000        LFT 
  36  604-06070           SIDEWALK, CONCRETE                                                       205.000        SYS 
  37  604-07904           CURB RAMP, CONCRETE, L                                                    26.000        SYS 
  38  605-06120           CURB, CONCRETE                                                           359.000        LFT 
  39  605-06140           CURB AND GUTTER, CONCRETE                                              3,954.000        LFT 
  40  605-06255           CENTER CURB, D, CONCRETE                                                  84.000        SYS 
  41  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          14.000        LFT 
  42  605-97937           CURB AND GUTTER, ROLL CURB                                             1,229.000        LFT 
  43  610-07486           HMA FOR APPROACHES, TYPE A                                               213.000        TON 
  44  610-08446           PCCP FOR APPROACHES, 6 IN                                                208.000        SYS 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  46  615-06505           MONUMENT, B                                                               17.000        EACH 
  47  616-02320           GEOTEXTILES                                                               47.000        SYS 
  48  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 
  49  621-02770           EROSION CONTROL BLANKET                                                  111.000        SYS 
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  50  621-04978           SEED MIXTURE                                                             335.000        SYS 
  51  621-04978           SEED MIXTURE                                                             335.000        SYS 
  52  621-06557           SEED MIXTURE, T                                                          463.000        LBS 
  53  621-06560           MULCHED SEEDING, U                                                     9,244.000        SYS 
  54  621-06565           MULCHING MATERIAL                                                          7.000        TON 
  55  621-06567           WATER                                                                     23.000        kGAL 
  56  621-06570           TOPSOIL                                                                   56.000        CYS 
  57  621-06575           SODDING, NURSERY                                                       5,693.000        SYS 
  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  60  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        8.000        EACH 
  61  715-03025           SANITARY MANHOLE                                                           2.000        EACH 
  62  715-03025           SANITARY MANHOLE                                                           2.000        EACH 
  63  715-03053           METER PIT                                                                  1.000        EACH 
  64  715-04596           WATER SERVICE                                                              3.000        EACH 
  65  715-04987           CONNECTION                                                                 4.000        EACH 
  66  715-05087           MAINTENANCE                                                           LUMP              LUMP 
  67  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              470.000        LFT 
  68  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              480.000        LFT 
  69  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,070.000        LFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               92.000        LFT 
  71  715-05408           PIPE SANITARY SEWER 8 IN                                                 145.000        LFT 
  72  715-05412           PIPE SANITARY SEWER 15 IN                                                 54.000        LFT 
  73  715-07806           PIPE STEEL CASING                                                        100.000        LFT 
  74  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 
  75  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
  76  715-91739           WATER SERVICE LINE, 0.75 IN                                              210.000        LFT 
  77  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                        1,250.000        LFT 
  78  715-97873           WATER SERVICE LINE, 1 IN                                                  63.000        EACH 
  79  715-98961           FORCE MAIN                                                               420.000        LFT 
  80  719-93923           DUCTILE IRON FITTINGS                                                  3,377.000        LBS 
  81  720-45030           INLET, E7                                                                  2.000        EACH 
  82  720-45410           MANHOLE, C4                                                                9.000        EACH 
  83  720-94612           MANHOLE, K4                                                                1.000        EACH 
  84  720-95422           MANHOLE, J4                                                                1.000        EACH 
  85  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 
  86  720-98174           INLET, B15                                                                16.000        EACH 
  87  720-98555           INLET, C15                                                                 4.000        EACH 
  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  91  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07119           BARRICADE, III-B                                                         192.000        LFT 
  94  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        253.000        LFT 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           64.500        SFT 
  96  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  6.000        SFT 
  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         53.700        SFT 
  98  807-02934           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              5.000        EACH 
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  99  807-04866           LUMINAIRE,                                                                 5.000        EACH 
 100  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         436.000        LFT 
 101  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      228.000        LFT 
 102  807-78590           HANDHOLE                                                                   2.000        EACH 
 103  807-83492           LIGHT POLE, ROADWAY, 30 FT E.M.H., 10 FT MAST ARM,                         5.000        EACH 
 104  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 105  807-86910           CONNECTOR KIT, UNFUSED                                                     5.000        EACH 
 106  807-86915           CONNECTOR KIT, FUSED                                                       5.000        EACH 
 107  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             4.000        EACH 
 108  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 6.000        EACH 
 109  807-86930           INSULATION LINK, NON-WATERPROOFED                                          6.000        EACH 
 110  807-86935           INSULATION LINK, WATERPROOFED                                              7.000        EACH 
 111  807-95889           WIRE, NO 10 COPPER, 1/C                                                  360.000        LFT 
 112  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    436.000        LFT 
 113  807-99338           WIRE, NO 6 COPPER, GROUND, 1/C                                           225.000        LFT 
 114  808-06609           PAVEMENT MESSAGE MARKING,                                                 24.000        EACH 
 115  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,018.000        LFT 
 116  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                      82.000        LFT 
 117  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  4.000        EACH 
 118  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       515.000        LFT 
 119  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,776.000        LFT 
 120  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       541.000        LFT 
 121  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        25.000        LFT 
 122  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
 123  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  10  202-06541           REMOVE                                                                     1.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                        13.000        CYS 
  12  203-02070           BORROW                                                                    77.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     385.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  205-11626           PUMP AROUND                                                                1.000        EACH 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              533.000        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              504.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         53.000        TON 
  19  304-07493           WIDENING WITH HMA, TYPE B                                                 32.000        TON 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                           610.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                      509.000        SYS 
  22  402-07433           HMA SURFACE, TYPE B                                                      112.000        TON 
  23  402-07438           HMA INTERMEDIATE, TYPE B                                                  88.000        TON 
  24  402-07441           HMA BASE, TYPE B                                                          91.000        TON 
  25  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                          35.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 
  27  604-06070           SIDEWALK, CONCRETE                                                       153.000        SYS 
  28  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 
  29  604-95344           HAND RAIL, PEDESTRIAN                                                     80.000        LFT 
  30  605-52807           CURB AND GUTTER, COMBINED                                                254.000        LFT 
  31  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  32  615-06505           MONUMENT, B                                                                2.000        EACH 
  33  616-02320           GEOTEXTILES                                                              432.000        SYS 
  34  616-05688           RIPRAP, CLASS 1                                                          476.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  36  621-06557           SEED MIXTURE, T                                                           28.000        LBS 
  37  621-06567           WATER                                                                      0.400        kGAL 
  38  621-06575           SODDING, NURSERY                                                         903.000        SYS 
  39  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  40  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  41  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               92.000        LFT 
  42  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               13.000        LFT 
  43  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  44  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  46  720-44296           INLET, CAP                                                                 1.000        EACH 
  47  720-45415           MANHOLE, D4                                                                1.000        EACH 
  48  723-11330           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      86.000        LFT 
  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,077.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              823.000        LFT 
  52  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  53  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              300.000        LFT 
  56  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       11.000        LFT 
  57  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  58  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         176.000        LFT 
  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         544.000        LFT 
  60  808-06716           LINE, REMOVE                                                             608.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02020           EXCAVATION, UNCLASSIFIED                                               1,720.000        CYS 
  10  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                     325.000        LFT 
  12  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              712.000        SYS 
  13  214-07203           GEOGRID, TYPE II                                                       2,255.000        SYS 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,638.000        TON 
  15  303-93506           AGGREGATE, 2                                                             660.000        CYS 
  16  306-08043           MILLING, TRANSITION                                                      311.000        SYS 
  17  402-07434           HMA SURFACE, TYPE C                                                       77.000        TON 
  18  402-07439           HMA INTERMEDIATE, TYPE C                                                 129.000        TON 
  19  402-07442           HMA BASE, TYPE C                                                         120.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  21  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  22  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  23  607-06375           PAVED SIDE DITCH, J                                                      216.000        LFT 
  24  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 
  25  615-06505           MONUMENT, B                                                                2.000        EACH 
  26  616-02320           GEOTEXTILES                                                              520.000        SYS 
  27  616-06405           RIPRAP, REVETMENT                                                        340.000        TON 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  29  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,700.000        SYS 
  30  621-06559           MULCHED SEEDING, R                                                     1,700.000        SYS 
  31  621-06567           WATER                                                                      0.300        kGAL 
  32  621-06574           SODDING                                                                   80.000        SYS 
  33  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  34  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  35  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 5.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  37  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               244.000        LFT 
  38  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  45  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 800.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 800.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-75997           PRISMATIC REFLECTOR, REMOVE                                                4.000        EACH 
  10  203-02070           BORROW                                                                 6,860.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     260.000        LFT 
  14  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              665.000        SYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         96.000        TON 
  16  302-08562           COARSE AGGREGATE, NO 8                                                    30.000        TON 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               19.100        TON 
  18  303-07662           STONE                                                                    191.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               347.000        SYS 
  20  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                               48.000        TON 
  21  402-07784           HMA SURFACE, TYPE D                                                       53.000        TON 
  22  402-07785           HMA INTERMEDIATE, TYPE D                                                  48.000        TON 
  23  402-07786           HMA BASE, TYPE D                                                         177.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  25  616-02320           GEOTEXTILES                                                            4,750.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                     39,400.000        TON 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  28  621-06559           MULCHED SEEDING, R                                                     2,600.000        SYS 
  29  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  30  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  32  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                22.000        MOS 
  33  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  34  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             40.000        LFT 
  35  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               260.000        LFT 
  36  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                  260.000        LFT 
  37  718-52610           AGGREGATE FOR UNDERDRAINS                                                 12.000        CYS 
  38  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               121.000        SYS 
  39  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,536.000        LFT 
  42  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        510.000        LFT 
  47  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        135.000        LFT 
  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          300.000        LFT 
  49  808-06716           LINE, REMOVE                                                              70.000        LFT 
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  50  808-75994           PRISMATIC REFLECTOR                                                        4.000        EACH 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION AND ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02245           TREE, 6 IN, REMOVE                                                         5.000        EACH 
   9  201-02250           TREE, 10 IN, REMOVE                                                        5.000        EACH 
  10  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                          20.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,252.000        LFT 
  14  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,440.000        SYS 
  16  203-02000           EXCAVATION, COMMON                                                       630.000        CYS 
  17  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  19  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,681.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,171.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              177.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        636.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       75.000        TON 
  24  305-08445           PCC BASE, 4 IN                                                           772.000        SYS 
  25  305-09786           PCC BASE, 6 IN                                                           320.000        SYS 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               927.000        SYS 
  27  402-07433           HMA SURFACE, TYPE B                                                      227.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                 340.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  30  604-04740           PAVERS                                                                   268.000        SFT 
  31  604-04740           PAVERS                                                                   187.000        SFT 
  32  604-04740           PAVERS                                                                    48.000        SFT 
  33  604-04740           PAVERS                                                                 2,572.000        SFT 
  34  604-04740           PAVERS                                                                 4,022.000        SFT 
  35  604-04740           PAVERS                                                                 2,419.000        SFT 
  36  604-04740           PAVERS                                                                   303.000        SFT 
  37  604-06070           SIDEWALK, CONCRETE                                                       711.000        SYS 
  38  604-07898           CURB RAMP, CONCRETE, D                                                    66.000        SYS 
  39  604-08530           BRICK                                                                      1.000        EACH 
  40  605-06090           CURB, INTEGRAL, CONCRETE                                                 112.000        LFT 
  41  605-06120           CURB, CONCRETE                                                           432.000        LFT 
  42  605-06121           CURB, CONCRETE, B                                                         70.000        LFT 
  43  605-06140           CURB AND GUTTER, CONCRETE                                                749.000        LFT 
  44  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                      71.000        LFT 
  45  610-07486           HMA FOR APPROACHES, TYPE A                                                18.000        TON 
  46  610-09108           PCCP FOR APPROACHES, 9 IN                                                 83.000        SYS 
  47  618-03812           BENCH                                                                     12.000        EACH 
  48  618-04181           BICYCLE RACK                                                               9.000        EACH 
  49  618-97672           TRASH RECEPTACLE                                                           8.000        EACH 
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  50  618-97672           TRASH RECEPTACLE                                                           4.000        EACH 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  52  621-06560           MULCHED SEEDING, U                                                        25.000        SYS 
  53  621-06567           WATER                                                                      1.000        kGAL 
  54  621-09908           SOIL                                                                     187.000        CYS 
  55  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  56  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             21.000        CYS 
  57  622-03948           PLANTER                                                                   14.000        EACH 
  58  622-05605           PLANT, ANNUAL                                                            140.000        EACH 
  59  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,                 180.000        EACH 
  60  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    12.000        EACH 
  61  622-05653           PLANT, GROUND COVER                                                      168.000        EACH 
  62  622-05654           PLANT, PERENNIAL                                                         402.000        EACH 
  63  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  64  703-06028           REINFORCING BARS                                                          32.000        LBS 
  65  715-02874           CURB STOP AND BOX                                                         14.000        EACH 
  66  715-04964           WATER MAIN                                                               340.000        LFT 
  67  715-04965           WATER SERVICE LINE                                                       107.000        LFT 
  68  715-04965           WATER SERVICE LINE                                                       126.000        LFT 
  69  715-04994           METER                                                                     18.000        EACH 
  70  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               380.000        LFT 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              283.000        LFT 
  72  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    43.000        TON 
  73  715-92037           PIPE, PVC, 4 IN                                                          168.000        LFT 
  74  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         380.000        LFT 
  75  718-52610           AGGREGATE FOR UNDERDRAINS                                                 35.000        CYS 
  76  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               265.000        SYS 
  77  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  78  720-45410           MANHOLE, C4                                                                2.000        EACH 
  79  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 
  80  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              3.000        EACH 
  81  720-98174           INLET, B15                                                                 4.000        EACH 
  82  732-11596           CMU WALL 8"                                                               80.000        SFT 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  84  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  85  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  86  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  88  801-07118           BARRICADE, III-A                                                         264.000        LFT 
  89  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         14.000        EACH 
  90  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          132.750        SFT 
  91  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         18.000        SFT 
  92  802-97428           SIGN POST, TUBULAR                                                       235.500        LFT 
  93  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
  94  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  95  807-03934           LIGHT STRUCTURE, REMOVE                                                   14.000        EACH 
  96  807-03950           LUMINAIRE, ORNAMENTAL                                                     20.000        EACH 
  97  807-03951           LIGHT POLE, ORNAMENTAL                                                    21.000        EACH 
  98  807-03951           LIGHT POLE, ORNAMENTAL                                                     1.000        EACH 
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  99  807-04651           WIRE,                                                                  1,107.000        LFT 
 100  807-04653           LIGHTING FOUNDATION,                                                      21.000        EACH 
 101  807-04866           LUMINAIRE,                                                                 4.000        EACH 
 102  807-86910           CONNECTOR KIT, UNFUSED                                                    20.000        EACH 
 103  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 
 104  807-95888           WIRE, NO 8 COPPER, 1/C                                                   134.000        LFT 
 105  807-95889           WIRE, NO 10 COPPER, 1/C                                                1,386.000        LFT 
 106  807-95890           WIRE, NO 12 COPPER, 1/C                                                  770.000        LFT 
 107  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         344.000        LFT 
 108  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 272.000        LFT 
 109  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 594.000        LFT 
 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        92.000        LFT 
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  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  12  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  13  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              100.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  15  414-11464           ULTRATHIN BONDED WEARING COURSE FOR                                    4,815.000        SYS 
  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              169,263.000        SYS 
  17  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        7.000        EACH 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  20  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  22  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,673.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,250.000        LFT 
  28  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         125.000        LFT 
  29  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     400.000        LFT 
  31  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,100.000        LFT 
  32  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       4,059.000        LFT 
  33  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,781.000        LFT 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       96,702.000        LFT 
  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      65,303.000        LFT 
  36  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    20.000        EACH 
  37  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      2.000        EACH 
  38  808-06726           TRANSVERSE MARKING, PAINT,                                                60.000        LFT 
  39  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  40  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                        1,100.000        LFT 
  41  808-75072           TRANSVERSE MARKING, PAINT,                                               206.000        LFT 
  42  808-75090           TRANSVERSE MARKING, PAINT,                                               206.000        LFT 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,134.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,145.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  11  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              100.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  13  414-11464           ULTRATHIN BONDED WEARING COURSE FOR                                    4,639.000        SYS 
  14  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               73,127.000        SYS 
  15  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,583.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,401.000        LFT 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       47,770.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      20,236.000        LFT 
  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  24  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              585.000        EACH 
  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      585.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                    40.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                20.000        SYS 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                  59.000        EACH 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                   3,010.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            92,586.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      8,087.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      7,638.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  21  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 
  22  604-07896           CURB RAMP, CONCRETE, B                                                   398.000        SYS 
  23  604-07900           CURB RAMP, CONCRETE, F                                                 1,049.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                    24.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                   146.000        SYS 
  26  605-01870           CURB, CONCRETE, A                                                         40.000        LFT 
  27  610-07488           HMA FOR APPROACHES, TYPE C                                               667.000        TON 
  28  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       17.000        EACH 
  29  621-06574           SODDING                                                                   50.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  32  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  9.000        MOS 
  33  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  34  720-44000           CASTING, ADJUST TO GRADE                                                  86.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,250.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,250.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   26,750.000        LFT 
  41  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,675.000        LFT 
  42  805-78785           SIGNAL DETECTOR HOUSING                                                   59.000        EACH 
  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   8,560.000        LFT 
  44  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                 1,519.000        LFT 
  45  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,198.000        LFT 
  46  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       5,920.000        LFT 
  47  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,329.000        LFT 
  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,562.000        LFT 
  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      23,126.000        LFT 
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  50  808-06726           TRANSVERSE MARKING, PAINT,                                               105.000        LFT 
  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  52  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 70.000        LFT 
  53  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          544.000        LFT 
  54  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       320.000        LFT 
  55  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       480.000        LFT 
  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,519.000        LFT 
  57  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     4,316.000        LFT 
  58  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 123.000        EACH 
  59  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  86.000        EACH 
  60  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        TON 
  10  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 
  11  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              744.000        CYS 
  12  306-08043           MILLING, TRANSITION                                                       60.000        SYS 
  13  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               36.800        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 
  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  16  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  21  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              103.000        LFT 
  22  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               60.000        LFT 
  23  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               89.000        LFT 
  24  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    30.000        TON 
  25  725-11036           LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT                             69.000        LFT 
  26  725-11037           LINER PIPE THERMOPLASTIC CIRCULAR 12.5-12.6 SFT                          100.000        LFT 
  27  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  28  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-07118           BARRICADE, III-A                                                          40.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               10.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                        10,000.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                      825.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-34668-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTIONAL ROAD PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        388.000        TON 
   8  304-07489           HMA PATCHING, TYPE A                                                     273.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            19,880.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                    1,708.000        TON 
  11  402-07435           HMA INTERMEDIATE, TYPE A                                                 113.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  15  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,500.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-34669-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTIONAL AND PARK ROAD MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 
   8  304-07489           HMA PATCHING, TYPE A                                                      56.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            15,788.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                    1,302.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                5.000        TON 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  15  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,200.000        LFT 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-34670-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTIONAL PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            14,011.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                    1,156.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      3.500        TON 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,500.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-35198-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DNR PROPERTIES PROJECT (ROAD) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              525.000        TON 
   9  402-07432           HMA SURFACE, TYPE A                                                    2,300.000        TON 
  10  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              320.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      6.300        TON 
  12  615-97768           PARKING BARRIER, RESET                                                   101.000        EACH 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          660.000        LFT 
  20  808-75056           TRANSVERSE MARKING, PAINT,                                               375.000        LFT 
  21  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           5.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : M -32759-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
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          CALL ORDER   : 541                                              CONTRACT ID  : M -35184-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                          21.000        SYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         23.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,775.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     480.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     425.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            24,170.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    8,900.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      7,560.000        SYS 
  18  401-10258           JOINT ADHESIVE, SURFACE                                               25,297.000        LFT 
  19  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            5,873.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                               626.000        TON 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  24  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 10.000        MOS 
  25  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         750.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,020.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               900.000        DAY 
  32  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,810.000        LFT 
  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       39,646.000        LFT 
  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      25,199.000        LFT 
  35  808-06726           TRANSVERSE MARKING, PAINT,                                                71.000        LFT 
  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              243.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      243.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 56 
 
          CALL ORDER   : 551                                              CONTRACT ID  : M -35185-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  624-92647           HERBICIDE TREATMENT                                                    4,570.200        ACRE 
   4  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
   6  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
   7  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  3.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -28884-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         137.000        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     3,229.000        CYS 
  13  203-02070           BORROW                                                                 4,605.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.000        TON 
  16  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  17  205-06934           TEMPORARY MULCH                                                            9.000        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   89.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   2,750.000        LFT 
  20  205-06938           TEMPORARY SLOPE DRAIN                                                    108.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  206-51215           EXCAVATION, X                                                            557.300        CYS 
  23  206-51220           EXCAVATION, WET                                                           30.000        CYS 
  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     853.100        CYS 
  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,093.200        SYS 
  26  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,591.300        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            221.500        SYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              391.300        CYS 
  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              119.400        CYS 
  30  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,290.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,556.700        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                      31.600        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                               11.700        TON 
  34  306-08043           MILLING, TRANSITION                                                      225.000        SYS 
  35  402-07433           HMA SURFACE, TYPE B                                                      704.400        TON 
  36  402-07438           HMA INTERMEDIATE, TYPE B                                               1,154.900        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  38  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  39  601-02241           GUARDRAIL, REMOVE                                                        446.000        LFT 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     262.500        LFT 
  42  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  43  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,698.000        LFT 
  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                190.000        SYS 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                                60.900        TON 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  48  615-06505           MONUMENT, B                                                               12.000        EACH 
  49  616-02320           GEOTEXTILES                                                              718.300        SYS 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -28884-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  616-05688           RIPRAP, CLASS 1                                                          125.000        TON 
  51  616-06405           RIPRAP, REVETMENT                                                        176.200        TON 
  52  616-06451           RIPRAP, UNIFORM                                                           83.300        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  54  621-02770           EROSION CONTROL BLANKET                                                  221.000        SYS 
  55  621-04258           SEED MIXTURE                                                               2.800        LBS 
  56  621-06545           FERTILIZER                                                                 0.800        TON 
  57  621-06553           SEED MIXTURE, R                                                          358.000        LBS 
  58  621-06557           SEED MIXTURE, T                                                          675.000        LBS 
  59  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  60  621-06574           SODDING                                                                  711.000        SYS 
  61  622-91786           SEEDLING                                                                  10.000        EACH 
  62  622-98200           SIGN, DO NOT DISTURB                                                      10.000        EACH 
  63  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  64  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  65  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  66  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                254.700        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                    274.800        CYS 
  69  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  70  703-06028           REINFORCING BARS                                                      59,325.000        LBS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                       131,941.000        LBS 
  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              394.900        CYS 
  73  706-09545           COARSE AGGREGATE, NO 8                                                    12.000        CYS 
  74  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  75  706-51020           RAILING, CONCRETE, C                                                      50.500        CYS 
  76  707-09316           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 78 IN X 48 IN                 1,045.000        LFT 
  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  78  714-11081           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              77.000        LFT 
  79  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               81.000        LFT 
  80  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              106.000        LFT 
  81  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               46.000        LFT 
  82  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              178.000        LFT 
  83  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              175.000        LFT 
  84  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               74.000        LFT 
  85  715-05407           PIPE, END BENT DRAIN, 6 IN                                                93.000        LFT 
  86  715-09064           VIDEO INSPECTION FOR PIPE                                                480.000        LFT 
  87  715-10116           PIPE, DRAINAGE THROUGH CONCRETE MASONRY                               LUMP              LUMP 
  88  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 
  89  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  90  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
  91  715-91361           PIPE, PVC, 6 IN                                                           13.000        LFT 
  92  720-45035           INLET, F7                                                                  1.000        EACH 
  93  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
  94  720-45410           MANHOLE, C4                                                                1.000        EACH 
  95  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN                                             1.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -28884-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 100  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 102  801-07118           BARRICADE, III-A                                                         108.000        LFT 
 103  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 104  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         77.500        LFT 
 105  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         19.000        LFT 
 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           23.500        SFT 
 107  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         21.500        SFT 
 108  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                                8.250        SFT 
 109  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        214.000        LFT 
 110  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,107.000        LFT 
 111  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,580.000        LFT 
 112  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                602.000        LFT 
 113  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               602.000        LFT 
 114  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                          51.000        LFT 
 115  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               51.000        EACH 
 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       51.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 60 
 
          CALL ORDER   : 621                                              CONTRACT ID  : B -28911-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 150.000        LFT 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       307.000        CYS 
  12  203-02070           BORROW                                                                 1,259.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          21.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   43.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,973.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,489.000        SYS 
  19  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,447.000        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              705.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,760.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                93.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  24  402-07432           HMA SURFACE, TYPE A                                                       78.000        TON 
  25  402-07434           HMA SURFACE, TYPE C                                                      134.000        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 130.000        TON 
  27  402-07439           HMA INTERMEDIATE, TYPE C                                                  82.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                          92.000        TON 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         726.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  31  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  32  601-02241           GUARDRAIL, REMOVE                                                        955.000        LFT 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  34  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     812.500        LFT 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                                75.000        TON 
  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  615-06530           BENCH MARK POST                                                            1.000        EACH 
  42  616-02320           GEOTEXTILES                                                               65.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                         39.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    9,850.000        SYS 
  46  621-02770           EROSION CONTROL BLANKET                                                1,944.000        SYS 
  47  621-06545           FERTILIZER                                                                 0.300        TON 
  48  621-06559           MULCHED SEEDING, R                                                     3,070.000        SYS 
  49  621-06567           WATER                                                                     13.000        kGAL 
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  50  621-06575           SODDING, NURSERY                                                       3,260.000        SYS 
  51  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  52  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  53  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  54  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                               108.000        MOS 
  55  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  56  713-07661           GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH                          4.000        EACH 
  57  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  58  713-99365           GUARDRAIL, W BEAM, 6.3 FT SPACING, TEMPORARY BRIDGE                      288.000        LFT 
  59  723-11514           STRUCTURE, REINFORCED CONCRETE THREE-SIDED                                66.500        LFT 
  60  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  62  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,609.000        LFT 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,328.000        LFT 
  64  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  68  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,400.000        LFT 
  69  808-06716           LINE, REMOVE                                                             767.000        LFT 
  70  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                425.000        LFT 
  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 
  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       21.000        EACH 
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  SECTION NO. 0001    DISTRICT BRIDGE PROJECT (REHABILITATION) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         125.300        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-51368           SLOPEWALL, REMOVE                                                         80.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 
  12  205-09543           NO 2 STONE                                                               100.000        TON 
  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                           51.000        CYS 
  14  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  15  306-08043           MILLING, TRANSITION                                                      680.000        SYS 
  16  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               57.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                    680.000        SYS 
  18  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  19  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  20  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  21  601-02241           GUARDRAIL, REMOVE                                                        735.000        LFT 
  22  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     650.000        LFT 
  24  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  25  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                226.300        SYS 
  26  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  27  616-02320           GEOTEXTILES                                                              240.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        117.000        TON 
  29  621-06574           SODDING                                                                   89.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  32  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  33  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  34  703-06029           REINFORCING BARS, EPOXY COATED                                        70,073.000        LBS 
  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              225.800        CYS 
  36  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  37  706-09962           RAILING, CONCRETE, PF-1                                                  299.000        LFT 
  38  706-11404           RAILING, STEEL, PF-1                                                     316.000        LFT 
  39  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        735.000        LFT 
  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  41  715-05407           PIPE, END BENT DRAIN, 6 IN                                               100.000        LFT 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  47  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          780.000        LFT 
  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         780.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         225.000        SYS 
  10  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       790.000        CYS 
  13  203-02070           BORROW                                                                 2,691.000        CYS 
  14  203-02100           EXCAVATION, PEAT                                                       8,175.000        CYS 
  15  205-06930           SPLASHPAD                                                                  2.800        TON 
  16  205-06934           TEMPORARY MULCH                                                            2.300        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   2,057.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                     97.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  206-51220           EXCAVATION, WET                                                          114.000        CYS 
  21  206-51225           EXCAVATION, DRY                                                          411.000        CYS 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     126.000        CYS 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,432.000        SYS 
  24  211-02050           B BORROW                                                               8,175.000        CYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           42.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,504.000        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 
  28  306-08033           MILLING, ASPHALT, 1 IN                                                   510.000        SYS 
  29  306-08043           MILLING, TRANSITION                                                      493.000        SYS 
  30  306-08599           MILLING ASPHALT, 1/2 IN                                                  413.000        SYS 
  31  402-07433           HMA SURFACE, TYPE B                                                      200.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 398.000        TON 
  33  402-07784           HMA SURFACE, TYPE D                                                      177.000        TON 
  34  402-07785           HMA INTERMEDIATE, TYPE D                                                 217.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      2.400        TON 
  36  502-08202           PCCP, 10.5 IN                                                             29.000        SYS 
  37  503-05240           D-1 CONTRACTION JOINT                                                     87.000        LFT 
  38  503-05310           TERMINAL JOINT                                                            87.000        LFT 
  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  40  601-02241           GUARDRAIL, REMOVE                                                        934.000        LFT 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     456.250        LFT 
  43  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 
  44  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,262.000        LFT 
  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                264.000        SYS 
  46  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  47  615-06505           MONUMENT, B                                                                3.000        EACH 
  48  616-02320           GEOTEXTILES                                                            1,096.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                        773.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 64 
 
          CALL ORDER   : 641                                              CONTRACT ID  : B -33084-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06557           SEED MIXTURE, T                                                        5,586.000        LBS 
  52  621-06559           MULCHED SEEDING, R                                                     5,586.000        SYS 
  53  621-06567           WATER                                                                      1.000        kGAL 
  54  621-06574           SODDING                                                                   59.000        SYS 
  55  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  56  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  57  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                20.000        MOS 
  58  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  59  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  60  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           168.000        LFT 
  61  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  62  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        734.000        LFT 
  63  701-09679           CONICAL PILE TIP, 14 IN                                                   12.000        EACH 
  64  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  322.000        LBS 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                        44,714.000        LBS 
  66  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  339.000        EACH 
  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              144.800        CYS 
  68  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  69  706-51020           RAILING, CONCRETE, C                                                      12.800        CYS 
  70  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       396.000        LFT 
  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  72  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               20.000        LFT 
  73  715-05407           PIPE, END BENT DRAIN, 6 IN                                               128.000        LFT 
  74  715-51100           SOIL PIPE, CAST IRON, 6 IN                                                73.000        LBS 
  75  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  76  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  77  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  78  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,020.000        LFT 
  79  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                24.000        LFT 
  80  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  81  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  82  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       42.000        EACH 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07119           BARRICADE, III-B                                                          32.000        LFT 
  85  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        985.000        LFT 
  86  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              445.000        LFT 
  87  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        581.000        LFT 
  88  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,500.000        LFT 
  89  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,035.000        LFT 
  90  808-06716           LINE, REMOVE                                                           5,110.000        LFT 
  91  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               42.000        EACH 
  92  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       42.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       315.000        CYS 
  11  203-02000           EXCAVATION, COMMON                                                       115.000        CYS 
  12  203-02070           BORROW                                                                   341.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                      87.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          30.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  152.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     987.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          160.000        CYS 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,703.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               16.000        CYS 
  21  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               10.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        506.000        TON 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        230.000        TON 
  24  302-07455           DENSE GRADED SUBBASE                                                      20.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              279.000        TON 
  26  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                      123.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                 206.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  1,481.000        SYS 
  30  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     137.500        LFT 
  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               120.800        SYS 
  34  616-02320           GEOTEXTILES                                                              327.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                          267.000        TON 
  36  616-06451           RIPRAP, UNIFORM                                                           13.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  38  621-02770           EROSION CONTROL BLANKET                                                  208.000        SYS 
  39  621-06557           SEED MIXTURE, T                                                           29.000        LBS 
  40  621-06560           MULCHED SEEDING, U                                                       913.000        SYS 
  41  621-06565           MULCHING MATERIAL                                                          0.400        TON 
  42  621-06567           WATER                                                                      0.700        kGAL 
  43  621-06574           SODDING                                                                  168.000        SYS 
  44  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      10.000        EACH 
  45  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  46  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  48  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  49  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           116.000        LFT 
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  50  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  51  701-09683           PILE SHOE, HP 12 X 74                                                     18.000        EACH 
  52  701-95780           PILE, STEEL H, HP 12 IN X 74                                             753.000        LFT 
  53  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 85.200        CYS 
  54  702-51015           CONCRETE, B, FOOTINGS                                                      8.000        CYS 
  55  703-06028           REINFORCING BARS                                                      23,312.000        LBS 
  56  703-06029           REINFORCING BARS, EPOXY COATED                                        20,803.000        LBS 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              140.600        CYS 
  58  706-06344           RAILING, STEEL TS-1                                                      150.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               40.000        LFT 
  61  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            25.000        LFT 
  62  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  66  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  67  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  68  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       10.000        LFT 
  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            5.000        SFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         387.100        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 
  12  202-93999           SIGNAL POLE, REMOVE                                                        1.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                       145.630        CYS 
  14  203-02070           BORROW                                                                   148.360        CYS 
  15  206-51225           EXCAVATION, DRY                                                          260.000        CYS 
  16  211-02050           B BORROW                                                                  12.000        CYS 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           30.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        111.000        TON 
  19  302-07455           DENSE GRADED SUBBASE                                                      63.100        CYS 
  20  402-07433           HMA SURFACE, TYPE B                                                      134.000        TON 
  21  402-07441           HMA BASE, TYPE B                                                          42.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               65.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,459.000        SYS 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  25  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
  26  601-02241           GUARDRAIL, REMOVE                                                         33.000        LFT 
  27  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            1.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     147.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  32  604-06070           SIDEWALK, CONCRETE                                                       139.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                     5.000        SYS 
  34  605-06120           CURB, CONCRETE                                                            43.000        LFT 
  35  605-06140           CURB AND GUTTER, CONCRETE                                                325.000        LFT 
  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                378.100        SYS 
  37  616-02320           GEOTEXTILES                                                            1,020.000        SYS 
  38  616-06405           RIPRAP, REVETMENT                                                        634.000        TON 
  39  621-02770           EROSION CONTROL BLANKET                                                  156.000        SYS 
  40  621-06574           SODDING                                                                  235.000        SYS 
  41  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 81.000        CYS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 
  44  703-06028           REINFORCING BARS                                                       4,104.000        LBS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                       119,588.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              247.000        CYS 
  47  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 
  48  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 
  49  706-09965           RAILING, CONCRETE, TX                                                    154.300        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  706-09965           RAILING, CONCRETE, TX                                                    154.300        LFT 
  51  707-11497           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   602.750        LFT 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  715-05407           PIPE, END BENT DRAIN, 6 IN                                               160.000        LFT 
  54  722-60824           SURFACE MILLING                                                          911.000        SYS 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  58  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  62  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       22.000        LFT 
  63  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 
  64  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           34.000        SFT 
  65  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         23.000        SFT 
  66  802-99045           SIGN REMOUNTING                                                            1.000        EACH 
  67  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  68  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  1.000        EACH 
  69  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  70  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  71  805-78485           SIGNAL CABLE, 5C/14GA                                                     72.000        LFT 
  72  805-78490           SIGNAL CABLE, 7C/14GA                                                    103.000        LFT 
  73  805-78500           SIGNAL CABLE, 11C/14GA                                                   224.000        LFT 
  74  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 
  75  805-97018           SPAN WIRE MOUNTING ASSEMBLY                                                2.000        EACH 
  76  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  10.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 322.000        LFT 
  78  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                           17.000        LFT 
  79  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         535.000        LFT 
  80  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      1.000        EACH 
  81  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                       42.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 602.000        LFT 
  83  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       111.000        LFT 
  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        89.000        LFT 
  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  86  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ITS TRAVELLER INFORMATION SYSTEMS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  207-08263           SUBGRADE TREATMENT, TYPE IA                                               56.000        SYS 
   8  302-06464           SUBBASE FOR PCCP                                                          14.000        CYS 
   9  502-06329           PCCP, 12 IN                                                               56.000        SYS 
  10  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  11  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  12  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  13  602-08606           CONCRETE BARRIER, 33 IN, MODIFIED                                        200.000        LFT 
  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  15  621-06560           MULCHED SEEDING, U                                                       250.000        SYS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  20  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             18.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             4.000        EACH 
  25  802-07057           SIGN, PANEL, WITH LEGEND                                               1,000.000        SFT 
  26  802-09576           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D                                5.000        EACH 
  27  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        5.000        EACH 
  28  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            150.000        LFT 
  29  805-04973           CONDUIT                                                                  300.000        LFT 
  30  805-04973           CONDUIT                                                                1,170.000        LFT 
  31  805-09343           ITS                                                                        1.000        EACH 
  32  805-09343           ITS                                                                        1.000        EACH 
  33  805-09343           ITS                                                                        4.000        EACH 
  34  805-09343           ITS                                                                       10.000        EACH 
  35  807-02618           WIRE, NO 2 COPPER, 3 1/C                                                 925.000        LFT 
  36  807-04652           SERVICE POINT                                                              5.000        EACH 
  37  807-78590           HANDHOLE                                                                  17.000        EACH 
  38  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                             875.000        LFT 
  39  809-04969           SPLICE                                                                     6.000        EACH 
  40  809-04970           FIBER OPTIC                                                                2.000        EACH 
  41  809-04970           FIBER OPTIC                                                                2.000        EACH 
  42  809-04970           FIBER OPTIC                                                                4.000        EACH 
  43  809-04970           FIBER OPTIC                                                                1.000        EACH 
  44  809-04982           CABLE                                                                    275.000        LFT 
  45  809-08398           ITS CONTROLLER CABINET                                                     5.000        EACH 
  46  809-08399           ITS CONTROLLER CABINET FOUNDATION                                          5.000        EACH 
  47  809-08399           ITS CONTROLLER CABINET FOUNDATION                                          5.000        EACH 
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  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 
   9  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           121.000        LFT 
  10  202-95027           IMPACT ATTENUATOR, REMOVE                                                  5.000        EACH 
  11  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 487.000        CYS 
  13  203-02070           BORROW                                                                   480.000        CYS 
  14  203-08607           LINEAR GRADING                                                         5,427.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                              976.000        SYS 
  16  302-06464           SUBBASE FOR PCCP                                                         268.000        CYS 
  17  302-08562           COARSE AGGREGATE, NO 8                                                 1,944.000        TON 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              472.000        TON 
  19  502-06329           PCCP, 12 IN                                                            1,046.000        SYS 
  20  601-02241           GUARDRAIL, REMOVE                                                        455.000        LFT 
  21  601-05999           CURVED TERMINAL END                                                       16.000        EACH 
  22  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                           10.000        EACH 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  24  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   4,631.000        LFT 
  25  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       225.000        LFT 
  26  601-99123           GUARDRAIL, TRANSITION, GP                                                 14.000        EACH 
  27  602-08604           CONCRETE BARRIER, 45 IN, MODIFIED                                         27.000        LFT 
  28  602-08606           CONCRETE BARRIER, 33 IN, MODIFIED                                        104.000        LFT 
  29  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      16.000        EACH 
  30  603-01932           FENCE, CHAIN LINK, 96 IN                                                 880.000        LFT 
  31  604-06070           SIDEWALK, CONCRETE                                                        26.000        SYS 
  32  616-06406           RIPRAP, REVETMENT                                                        195.000        SYS 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               18.000        EACH 
  34  621-03867           MULCHED SEEDING, A                                                    25,654.000        SYS 
  35  621-06560           MULCHED SEEDING, U                                                       300.000        SYS 
  36  621-06570           TOPSOIL                                                                2,843.000        CYS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  39  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                40.000        MOS 
  40  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  41  702-90915           CONCRETE, CLASS A                                                         42.000        CYS 
  42  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              134.000        LFT 
  43  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              106.000        LFT 
  44  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 
  45  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 
  46  715-97559           GRATED BOX END SECTION II, 10:1 DIA 12"                                    1.000        EACH 
  47  715-97686           GRATED BOX END SECTION II, 10:1 DIA 15"                                    1.000        EACH 
  48  801-03290           CONSTRUCTION SIGN, C                                                      81.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  50  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        6.000        EACH 
  51  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        955.000        LFT 
  52  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,875.000        LFT 
  53  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                            19.000        EACH 
  54  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                            20.000        EACH 
  55  802-03866           MILE MARKER                                                               30.000        EACH 
  56  802-07057           SIGN, PANEL, WITH LEGEND                                               1,720.000        SFT 
  57  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  58  802-07061           OVERHEAD SIGN STRUCTURE, DMS, BOX TRUSS                                   11.000        EACH 
  59  802-09483           DMS                                                                       14.000        EACH 
  60  802-09483           DMS                                                                        3.000        EACH 
  61  802-09576           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D                                2.000        EACH 
  62  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        6.000        EACH 
  63  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
  64  802-09859           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE G                                2.000        EACH 
  65  802-09896           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 33 IN HEIGHT                     3.000        EACH 
  66  802-09897           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 45 IN HEIGHT                     4.000        EACH 
  67  802-09898           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 36 IN HEIGHT                    15.000        EACH 
  68  805-01439           MICROWAVE DETECTOR                                                        19.000        EACH 
  69  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            335.000        LFT 
  70  805-04973           CONDUIT                                                                1,880.000        LFT 
  71  805-04973           CONDUIT                                                                5,978.000        LFT 
  72  805-04973           CONDUIT                                                                  456.000        LFT 
  73  805-06997           CAMERA                                                                    19.000        EACH 
  74  805-07812           LIGHTNING                                                                  4.000        EACH 
  75  805-09343           ITS                                                                        9.000        EACH 
  76  805-09343           ITS                                                                       13.000        EACH 
  77  805-09343           ITS                                                                        1.000        EACH 
  78  805-09343           ITS                                                                        2.000        EACH 
  79  805-09343           ITS                                                                        2.000        EACH 
  80  805-09343           ITS                                                                        2.000        EACH 
  81  805-09343           ITS                                                                        3.000        EACH 
  82  805-09343           ITS                                                                        4.000        EACH 
  83  805-09343           ITS                                                                        3.000        EACH 
  84  805-09343           ITS                                                                       11.000        EACH 
  85  805-09343           ITS                                                                       12.000        EACH 
  86  805-09343           ITS                                                                        8.000        EACH 
  87  805-09343           ITS                                                                        5.000        EACH 
  88  805-09343           ITS                                                                        7.000        EACH 
  89  805-09343           ITS                                                                        4.000        EACH 
  90  805-09343           ITS                                                                        5.000        EACH 
  91  805-09343           ITS                                                                        7.000        EACH 
  92  805-09343           ITS                                                                        6.000        EACH 
  93  805-09343           ITS                                                                        2.000        EACH 
  94  805-09343           ITS                                                                       12.000        EACH 
  95  805-09343           ITS                                                                        8.000        EACH 
  96  805-09343           ITS                                                                        5.000        EACH 
  97  807-02618           WIRE, NO 2 COPPER, 3 1/C                                               7,479.000        LFT 
  98  807-02934           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                             12.000        EACH 
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  99  807-04507           TRANSFORMER                                                                2.000        EACH 
 100  807-04652           SERVICE POINT                                                             18.000        EACH 
 101  807-04652           SERVICE POINT                                                              2.000        EACH 
 102  807-04652           SERVICE POINT                                                              1.000        EACH 
 103  807-04652           SERVICE POINT                                                              4.000        EACH 
 104  807-04652           SERVICE POINT                                                              1.000        EACH 
 105  807-04652           SERVICE POINT                                                              2.000        EACH 
 106  807-04654           LIGHT POLE                                                                12.000        EACH 
 107  807-04967           CABLE                                                                  3,395.000        LFT 
 108  807-05072           TOWER                                                                      9.000        EACH 
 109  807-05072           TOWER                                                                      4.000        EACH 
 110  807-78590           HANDHOLE                                                                 133.000        EACH 
 111  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                           7,479.000        LFT 
 112  809-04969           SPLICE                                                                    24.000        EACH 
 113  809-04970           FIBER OPTIC                                                                8.000        EACH 
 114  809-04970           FIBER OPTIC                                                                8.000        EACH 
 115  809-04970           FIBER OPTIC                                                               16.000        EACH 
 116  809-04970           FIBER OPTIC                                                                4.000        EACH 
 117  809-04982           CABLE                                                                  1,820.000        LFT 
 118  809-04982           CABLE                                                                    776.000        LFT 
 119  809-04982           CABLE                                                                      7.000        LFT 
 120  809-06101           FOUNDATION                                                                14.000        EACH 
 121  809-06128           CCTV ASSEMBLY                                                             19.000        EACH 
 122  809-08398           ITS CONTROLLER CABINET                                                    20.000        EACH 
 123  809-08399           ITS CONTROLLER CABINET FOUNDATION                                         20.000        EACH 
 124  809-08399           ITS CONTROLLER CABINET FOUNDATION                                          5.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
   7  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  10  802-04089           SIGN, SHEET, REMOVE                                                       93.000        EACH 
  11  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                   22,486.000        LFT 
  12  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      2,138.000        EACH 
  13  802-07060           SIGN, SHEET, RELOCATE                                                     36.000        EACH 
  14  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                649.380        SFT 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        8,746.340        SFT 
  16  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS              1,855.450        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,998.250        SFT 
  18  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               15.000        SFT 
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  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
   7  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 
  10  802-04089           SIGN, SHEET, REMOVE                                                        8.000        EACH 
  11  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    6,759.000        LFT 
  12  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        657.000        EACH 
  13  802-07060           SIGN, SHEET, RELOCATE                                                     15.000        EACH 
  14  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                 25.830        SFT 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        3,103.190        SFT 
  16  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                177.580        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        735.080        SFT 
  18  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               30.000        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 75 
 
          CALL ORDER   : 761                                              CONTRACT ID  : T -34984-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         12.000        MOS 
  12  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                       14,719.000        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        192.000        SFT 
  17  802-76055           SIGN POST, A                                                          11,664.000        LFT 
  18  802-76065           SIGN POST, B                                                          21,648.000        LFT 
  19  802-97812           STREET NAME IDENTIFICATION SIGN                                          699.000        EACH 
  20  804-06771           DELINEATOR POST, FLEXIBLE                                                341.000        EACH 



 
 


