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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   5  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   6  202-02271           HEADWALL, REMOVE                                                           3.000        EACH 
   7  202-02272           PAVED SIDE DITCH, REMOVE                                                  84.000        LFT 
   8  202-02273           CENTER CURB, CONCRETE, REMOVE                                            400.000        SYS 
   9  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 
  10  202-05824           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 3000 THROUGH                 1.000        EACH 
  11  202-06580           CONTAMINATED SOIL, REMOVE                                                100.000        CYS 
  12  202-07603           TESTING FOR WASTES, C                                                     14.000        EACH 
  13  202-08192           UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL C                      1,000.000        GAL 
  14  202-91385           INLET, REMOVE                                                              3.000        EACH 
  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            5.000        EACH 
  16  202-96133           PIPE, REMOVE                                                             631.000        LFT 
  17  202-99187           FENCE, FARM FIELD, REMOVE                                              6,741.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                     1,915.000        CYS 
  19  203-02010           EXCAVATION, ROCK                                                         100.000        CYS 
  20  203-02055           EMBANKMENT                                                         1,105,315.000        CYS 
  21  203-08607           LINEAR GRADING                                                           300.000        LFT 
  22  205-03371           SEDIMENT, REMOVE                                                       3,000.000        CYS 
  23  205-06930           SPLASHPAD                                                                802.000        TON 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,820.000        TON 
  25  205-06933           TEMPORARY INLET PROTECTION                                                40.000        EACH 
  26  205-06936           TEMPORARY SEDIMENT TRAP                                                  502.000        TON 
  27  205-06937           TEMPORARY SILT FENCE                                                  19,126.000        LFT 
  28  205-06938           TEMPORARY SLOPE DRAIN                                                  4,500.000        LFT 
  29  205-09543           NO 2 STONE                                                               540.000        TON 
  30  206-51220           EXCAVATION, WET                                                          105.000        CYS 
  31  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     562.000        CYS 
  32  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            625.000        SYS 
  33  207-09934           SUBGRADE TREATMENT, TYPE 1B                                          208,079.000        SYS 
  34  211-02050           B BORROW                                                               4,692.000        CYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          118.000        CYS 
  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,090.000        CYS 
  37  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               10.000        CYS 
  38  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            5,124.000        CYS 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,192.000        TON 
  40  302-07455           DENSE GRADED SUBBASE                                                     168.000        CYS 
  41  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,774.000        TON 
  42  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,385.000        SYS 
  43  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,892.000        TON 
  44  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,087.000        TON 
  45  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,829.000        TON 
  46  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        8,903.000        TON 
  47  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,275.000        TON 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,086.000        TON 
  49  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                            1,319.000        TON 
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  50  402-07432           HMA SURFACE, TYPE A                                                      632.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                                 689.000        TON 
  52  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          3,671.000        TON 
  53  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 
  54  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            19.000        EACH 
  55  601-02241           GUARDRAIL, REMOVE                                                      1,817.000        LFT 
  56  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  57  601-94690           GUARDRAIL END TREATMENT, MS                                                7.000        EACH 
  58  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   4,353.750        LFT 
  59  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,743.750        LFT 
  60  602-06729           BARRIER DELINEATOR                                                        56.000        EACH 
  61  603-06040           FENCE, FARM FIELD, 47 IN                                              13,600.000        LFT 
  62  603-92636           FENCE, CHAIN LINK, 72 IN                                                 550.000        LFT 
  63  605-02278           CURB, REMOVE                                                           1,689.000        LFT 
  64  605-06120           CURB, CONCRETE                                                           588.000        LFT 
  65  605-06215           CENTER CURB, D, CONCRETE                                               3,561.000        LFT 
  66  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                976.000        SYS 
  67  610-07487           HMA FOR APPROACHES, TYPE B                                               310.000        TON 
  68  615-06490           RIGHT OF WAY MARKER                                                       71.000        EACH 
  69  615-06505           MONUMENT, B                                                                9.000        EACH 
  70  615-06510           MONUMENT, C                                                               21.000        EACH 
  71  616-02320           GEOTEXTILES                                                            9,459.100        SYS 
  72  616-05689           RIPRAP, CLASS 2                                                          310.000        TON 
  73  616-06405           RIPRAP, REVETMENT                                                      4,855.800        TON 
  74  616-06451           RIPRAP, UNIFORM                                                           61.000        TON 
  75  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,440.000        SYS 
  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  77  621-02770           EROSION CONTROL BLANKET                                                2,170.000        SYS 
  78  621-06545           FERTILIZER                                                                59.000        TON 
  79  621-06553           SEED MIXTURE, R                                                       22,270.000        LBS 
  80  621-06557           SEED MIXTURE, T                                                        5,240.000        LBS 
  81  621-06565           MULCHING MATERIAL                                                        393.000        TON 
  82  621-06567           WATER                                                                     95.000        kGAL 
  83  621-06574           SODDING                                                               23,631.800        SYS 
  84  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
  85  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           413.000        LFT 
  86  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
  87  701-09739           PILE SHOE, HP 12 X 53                                                     64.000        EACH 
  88  701-09891           PILE SHOE, 12 X 84, HP                                                    56.000        EACH 
  89  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,874.000        LFT 
  90  701-95782           PILE, STEEL H, HP 12 X 84                                              1,188.000        LFT 
  91  702-51005           CONCRETE, A, SUBSTRUCTURE                                                533.100        CYS 
  92  702-51015           CONCRETE, B, FOOTINGS                                                    328.400        CYS 
  93  702-92857           CONCRETE, C, SUBSTRUCTURE                                                139.700        CYS 
  94  703-06028           REINFORCING BARS                                                     125,920.000        LBS 
  95  703-06029           REINFORCING BARS, EPOXY COATED                                       482,719.000        LBS 
  96  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,200.400        CYS 
  97  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   16.000        EACH 
  98  706-51020           RAILING, CONCRETE, C                                                     153.000        CYS 
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  99  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                 2,380.000        LFT 
 100  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                 1,580.000        LFT 
 101  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 102  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             558.000        LFT 
 103  714-11183           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             320.000        LFT 
 104  714-11188           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             588.000        LFT 
 105  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                            1,000.000        LFT 
 106  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            66,165.000        LFT 
 107  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                            1,000.000        LFT 
 108  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          9,320.000        LFT 
 109  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                            1,000.000        LFT 
 110  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                            1,000.000        LFT 
 111  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                              260.000        LFT 
 112  715-05136           PIPE, TYPE 1 CIRCULAR 72 IN                                              486.000        LFT 
 113  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,507.000        LFT 
 114  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,059.000        LFT 
 115  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              139.000        LFT 
 116  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                            1,000.000        LFT 
 117  715-05233           PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SF                                     71.000        LFT 
 118  715-05252           PIPE, TYPE 1 DEFORMED MIN AREA 20.5 SF                                   182.000        LFT 
 119  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 
 120  715-08171           PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF                                   292.000        LFT 
 121  715-09064           VIDEO INSPECTION FOR PIPE                                              4,992.000        LFT 
 122  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                            1,000.000        LFT 
 123  715-46000           PIPE END SECTION, DIA 12"                                                 17.000        EACH 
 124  715-46005           PIPE END SECTION, DIA 15"                                                 29.000        EACH 
 125  718-06528           OUTLET PROTECTOR, 1                                                      223.000        EACH 
 126  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 127  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,955.000        CYS 
 128  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            56,042.000        SYS 
 129  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                 100.000        LFT 
 130  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN                                 100.000        LFT 
 131  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN                                100.000        LFT 
 132  720-45065           INLET, N12                                                                40.000        EACH 
 133  731-93945           FACE PANELS, CONCRETE                                                 10,284.000        SFT 
 134  731-93946           WALL ERECTION                                                         10,284.000        SFT 
 135  731-93947           LEVELING PAD, CONCRETE                                                   735.000        LFT 
 136  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      17,550.000        LFT 
 137  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,017.000        LFT 
 138  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  133.000        LFT 
 139  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
 140  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 141  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 142  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,843.000        LFT 
 143  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              450.000        LFT 
 144  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 145  802-03811           OVERHEAD SIGN STRUCTURE, BOX TRUSS                                         2.000        EACH 
 146  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        755.000        LFT 
 147  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        147.000        LFT 
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 148  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         27.000        LFT 
 149  802-07057           SIGN, PANEL, WITH LEGEND                                               3,036.500        SFT 
 150  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         42.000        EACH 
 151  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             10.000        EACH 
 152  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              8.000        EACH 
 153  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             4.000        EACH 
 154  802-09710           BOX TRUSS SIGN STRUCTURE FOUNDATION 36 IN HEIGHT                           8.000        EACH 
 155  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          472.000        SFT 
 156  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              366.250        SFT 
 157  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               48.000        SFT 
 158  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     2.000        EACH 
 159  802-74050           SIGN, OVERHEAD, REMOVE                                                     7.000        EACH 
 160  802-74055           OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE                                  3.000        EACH 
 161  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            7,436.000        LBS 
 162  802-76160           BRIDGE BRACKET ASSEMBLY                                                    4.000        EACH 
 163  804-06770           DELINEATOR POST                                                          140.000        EACH 
 164  805-06595           CONDUIT, PVC, 2 IN                                                       850.000        LFT 
 165  805-09281           WIM STATION, QUARTZ                                                   LUMP              LUMP 
 166  807-04651           WIRE,                                                                    475.000        LFT 
 167  807-04651           WIRE,                                                                    475.000        LFT 
 168  807-04652           SERVICE POINT                                                              1.000        EACH 
 169  807-78590           HANDHOLE                                                                   5.000        EACH 
 170  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,298.000        LFT 
 171  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               251.000        LFT 
 172  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                998.000        LFT 
 173  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               998.000        LFT 
 174  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,190.000        LFT 
 175  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  91.000        EACH 
 176  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 177  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      571.000        EACH 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
 178  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     12,272.000        TON 
 179  303-01180           COMPACTED AGGREGATE, NO. 53                                           23,293.000        TON 
 180  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 181  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        615.000        TON 
 182  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     10,651.000        TON 
 183  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,035.000        TON 
 184  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               17,909.000        TON 
 185  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,454.000        TON 
 186  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                           19,193.000        TON 
 187  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       42,535.000        TON 
 188  406-05520           ASPHALT FOR TACK COAT                                                    129.000        TON 
 189  615-06505           MONUMENT, B                                                               25.000        EACH 
 190  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               8,844.000        LFT 
 191  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              44,149.000        LFT 
 192  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,747.000        LFT 
 193  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              37,181.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 221                                              CONTRACT ID  : IR-30853-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
 194  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,210.000        LFT 
 195  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       279.000        LFT 
 196  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        42.000        LFT 
 197  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  29.000        EACH 
 198  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
 199  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,014.000        LFT 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 200  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,145.000        TON 
 201  302-06464           SUBBASE FOR PCCP                                                      33,993.000        CYS 
 202  303-01180           COMPACTED AGGREGATE, NO. 53                                           17,993.000        TON 
 203  501-03489           TIE BAR, RETROFIT                                                         80.000        EACH 
 204  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 205  501-06321           QC/QA-PCCP, 10 IN                                                     26,905.000        SYS 
 206  501-08193           QC/QA-PCCP, 10.5 IN                                                   96,167.000        SYS 
 207  501-09749           QC/QA PCCP, 9.5"                                                      12,560.000        SYS 
 208  503-05240           D-1 CONTRACTION JOINT                                                 76,272.000        LFT 
 209  503-05310           TERMINAL JOINT                                                           127.000        LFT 
 210  615-06515           MONUMENT, D                                                               25.000        EACH 
 211  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             44,149.000        LFT 
 212  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            37,181.000        LFT 
 213  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,747.000        LFT 
 214  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             9,440.000        LFT 
 215  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             2,014.000        LFT 
 216  808-74812           TRANSVERSE MARKING, PREFORMED PLASTIC, SOLID, YELLOW                   1,210.000        LFT 
 217  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    42.000        LFT 
 218  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              29.000        EACH 
 219  808-75073           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              14.000        EACH 
 220  808-75510           TRANSVERSE MARKINGS, PREFORMED PLASTIC,                                  279.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   8  202-99187           FENCE, FARM FIELD, REMOVE                                              1,450.000        LFT 
   9  203-02000           EXCAVATION, COMMON                                                     7,590.000        CYS 
  10  203-04523           DEWATERING                                                            LUMP              LUMP 
  11  204-08553           DATA LOGGING SYSTEM                                                        2.000        EACH 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.500        TON 
  13  205-06934           TEMPORARY MULCH                                                           12.500        TON 
  14  205-06937           TEMPORARY SILT FENCE                                                   4,600.000        LFT 
  15  205-08517           ROCK FILTER BERM                                                          13.400        TON 
  16  205-09543           NO 2 STONE                                                               350.000        TON 
  17  303-07662           STONE                                                                     16.100        TON 
  18  616-02320           GEOTEXTILES                                                            1,830.000        SYS 
  19  616-06405           RIPRAP, REVETMENT                                                      1,139.000        TON 
  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 
  21  621-02770           EROSION CONTROL BLANKET                                               14,500.000        SYS 
  22  621-04258           SEED MIXTURE                                                             252.300        LBS 
  23  621-04258           SEED MIXTURE                                                             372.300        LBS 
  24  621-04258           SEED MIXTURE                                                           3,749.600        LBS 
  25  621-06545           FERTILIZER                                                                40.940        TON 
  26  621-06557           SEED MIXTURE, T                                                          750.000        LBS 
  27  621-06565           MULCHING MATERIAL                                                         47.800        TON 
  28  621-06737           SEED MIXTURE, EMERGENT WETLAND                                           408.300        LBS 
  29  622-01937           PLANT                                                                  7,641.000        EACH 
  30  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 44.000        EACH 
  31  622-91786           SEEDLING                                                              18,448.000        EACH 
  32  622-91786           SEEDLING                                                              73,952.000        EACH 
  33  622-98200           SIGN, DO NOT DISTURB                                                      43.000        EACH 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  37  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         12.000        MOS 
  38  712-04784           STRUCTURE                                                                  2.000        EACH 
  39  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               76.000        LFT 
  40  804-06770           DELINEATOR POST                                                          215.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         336.000        SYS 
  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 240.000        LFT 
  12  202-02279           CURB AND GUTTER, REMOVE                                                  260.000        LFT 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     9,693.000        CYS 
  15  203-02070           BORROW                                                                16,778.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     70.000        TON 
  17  205-06933           TEMPORARY INLET PROTECTION                                                26.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                     980.000        LFT 
  19  207-08262           SUBGRADE TREATMENT, TYPE I                                            17,731.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            754.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,399.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,728.000        TON 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                              213.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               400.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      435.000        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,469.000        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,444.000        TON 
  29  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,721.000        TON 
  30  402-07433           HMA SURFACE, TYPE B                                                      433.000        TON 
  31  402-07441           HMA BASE, TYPE B                                                       1,370.000        TON 
  32  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              572.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  34  603-06045           FENCE, CHAIN LINK, 48 IN                                                 590.000        LFT 
  35  604-06070           SIDEWALK, CONCRETE                                                     2,128.000        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                    57.000        SYS 
  37  605-06120           CURB, CONCRETE                                                           220.000        LFT 
  38  605-52807           CURB AND GUTTER, COMBINED                                              3,220.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               330.000        TON 
  40  610-09108           PCCP FOR APPROACHES, 9 IN                                                280.000        SYS 
  41  615-06505           MONUMENT, B                                                                4.000        EACH 
  42  615-06510           MONUMENT, C                                                                2.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  44  616-02320           GEOTEXTILES                                                              665.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                        391.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  47  621-02770           EROSION CONTROL BLANKET                                               15,570.000        SYS 
  48  621-06545           FERTILIZER                                                                 2.700        TON 
  49  621-06553           SEED MIXTURE, R                                                        1,109.000        LBS 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  621-06557           SEED MIXTURE, T                                                          490.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                         13.100        TON 
  52  621-06567           WATER                                                                      8.150        kGAL 
  53  621-06574           SODDING                                                                2,082.000        SYS 
  54  621-06575           SODDING, NURSERY                                                         180.000        SYS 
  55  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  56  622-91786           SEEDLING                                                                 310.000        EACH 
  57  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  58  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
  60  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 36.000        MOS 
  61  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  62  715-03584           SAFETY METAL END SECTION 4:1 DIA 18"                                       2.000        EACH 
  63  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              265.000        LFT 
  64  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               63.000        LFT 
  65  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              805.000        LFT 
  66  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              753.000        LFT 
  67  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              190.000        LFT 
  68  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              790.000        LFT 
  69  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              555.000        LFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              106.000        LFT 
  71  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                             1,430.000        LFT 
  72  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              110.000        LFT 
  73  715-06802           CONCRETE ANCHOR, 18.1 SFT                                                  2.000        EACH 
  74  715-07270           PIPE, TYPE 1 DEFORMED MIN AREA 18.1 SF                                    94.000        LFT 
  75  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   181.000        TON 
  76  715-10166           PIPE, TYPE 1, DEFORMED, MIN AREA 37 SFT                                  186.000        LFT 
  77  715-10167           CONCRETE ANCHOR, MIN AREA 37 SFT                                           2.000        EACH 
  78  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 
  79  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 
  80  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
  81  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 
  82  718-52610           AGGREGATE FOR UNDERDRAINS                                                239.000        CYS 
  83  720-01092           MANHOLE, J15, MODIFIED                                                     8.000        EACH 
  84  720-45030           INLET, E7                                                                  5.000        EACH 
  85  720-45035           INLET, F7                                                                  2.000        EACH 
  86  720-45055           INLET, M10                                                                 1.000        EACH 
  87  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 
  88  720-45410           MANHOLE, C4                                                                4.000        EACH 
  89  720-95422           MANHOLE, J4                                                                4.000        EACH 
  90  720-98174           INLET, B15                                                                 6.000        EACH 
  91  720-98555           INLET, C15                                                                 3.000        EACH 
  92  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  94  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      32,380.000        LFT 
  95  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 
  96  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  97  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  99  801-07119           BARRICADE, III-B                                                         180.000        LFT 
 100  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 
 101  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         21.300        LFT 
 102  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 
 103  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  4.000        SFT 
 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          104.130        SFT 
 105  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               38.000        SFT 
 106  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               84.000        SFT 
 107  802-76055           SIGN POST, A                                                             334.000        LFT 
 108  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              409.000        LBS 
 109  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 110  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                11.000        EACH 
 111  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         450.000        LFT 
 112  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    3,376.000        LFT 
 113  807-83644           LIGHT POLE, 36 FT E.M.H., 8.0 FT MAST ARM, ANCHOR BASE                    10.000        EACH 
 114  807-84660           LIGHT POLE, ROADWAY, 36 FT E.M.H., 16.0 FT MAST ARM,                       1.000        EACH 
 115  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        11.000        EACH 
 116  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 117  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                   1,650.000        LFT 
 118  807-86910           CONNECTOR KIT, UNFUSED                                                    11.000        EACH 
 119  807-86915           CONNECTOR KIT, FUSED                                                      11.000        EACH 
 120  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            27.000        EACH 
 121  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                18.000        EACH 
 122  807-86930           INSULATION LINK, NON-WATERPROOFED                                         22.000        EACH 
 123  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,492.000        LFT 
 124  808-06716           LINE, REMOVE                                                          15,930.000        LFT 
 125  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,721.000        LFT 
 126  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       959.000        LFT 
 127  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        58.000        LFT 
 128  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 129  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 130  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,982.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   100.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               812.000        SYS 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                  37.000        EACH 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,000.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     190.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           230,646.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    3,200.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      4,750.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     19,100.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     60.000        TON 
  21  604-07894           CURB RAMP, CONCRETE, A                                                   285.000        SYS 
  22  604-07896           CURB RAMP, CONCRETE, B                                                    90.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    74.000        SYS 
  24  604-07899           CURB RAMP, CONCRETE, E                                                    47.000        SYS 
  25  604-07900           CURB RAMP, CONCRETE, F                                                    63.000        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                   216.000        SYS 
  27  604-07902           CURB RAMP, CONCRETE, H                                                    28.000        SYS 
  28  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 
  29  605-06120           CURB, CONCRETE                                                           100.000        LFT 
  30  610-07488           HMA FOR APPROACHES, TYPE C                                               280.000        TON 
  31  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            21.000        TON 
  32  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  33  612-60410           DRILLED HOLE FOR UNDERSEAL                                               388.000        EACH 
  34  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       27.000        EACH 
  35  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  37  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              1.000        MOS 
  38  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  39  720-44000           CASTING, ADJUST TO GRADE                                                  17.000        EACH 
  40  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 48.000        EACH 
  41  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                46.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,000.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,000.000        LFT 
  45  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       48.000        EACH 
  46  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     46.000        EACH 
  47  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,400.000        LFT 
  48  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,400.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                      85.000        EACH 
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  50  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   18,500.000        LFT 
  53  805-78785           SIGNAL DETECTOR HOUSING                                                   37.000        EACH 
  54  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   5,920.000        LFT 
  55  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
  56  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,200.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             117,000.000        LFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 950.000        LFT 
  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             13,700.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              28,700.000        LFT 
  62  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,300.000        LFT 
  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,400.000        LFT 
  64  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,300.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  48.000        EACH 
  66  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  46.000        EACH 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              750.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      740.000        EACH 
  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
  70  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,000.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     3,665.000        CYS 
  12  203-02070           BORROW                                                                 2,461.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    110.000        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                   2,160.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                           12,846.000        SYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,377.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,224.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,907.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,595.000        SYS 
  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        942.000        TON 
  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,451.000        TON 
  24  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,982.000        TON 
  25  402-07432           HMA SURFACE, TYPE A                                                       58.000        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                  97.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      7.400        TON 
  28  502-11564           PCCP, 7 IN                                                               491.800        SYS 
  29  503-05240           D-1 CONTRACTION JOINT                                                    279.300        LFT 
  30  604-07092           BED COURSE MATERIAL                                                      235.000        TON 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    13.000        SYS 
  32  604-07904           CURB RAMP, CONCRETE, L                                                    43.000        SYS 
  33  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  53.000        SYS 
  34  605-06120           CURB, CONCRETE                                                         2,190.000        LFT 
  35  605-06121           CURB, CONCRETE, B                                                        378.000        LFT 
  36  605-06245           CENTER CURB, B, CONCRETE                                                  39.000        SYS 
  37  605-06255           CENTER CURB, D, CONCRETE                                                  15.000        SYS 
  38  605-52807           CURB AND GUTTER, COMBINED                                              2,237.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                67.400        TON 
  40  610-08446           PCCP FOR APPROACHES, 6 IN                                                312.800        SYS 
  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                277.700        SYS 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  43  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  44  615-06505           MONUMENT, B                                                                1.000        EACH 
  45  615-06510           MONUMENT, C                                                                1.000        EACH 
  46  616-02320           GEOTEXTILES                                                              137.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                          4.000        TON 
  48  616-06451           RIPRAP, UNIFORM                                                           99.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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  50  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    5,000.000        SYS 
  51  621-06545           FERTILIZER                                                                 1.000        TON 
  52  621-06554           SEED MIXTURE, U                                                          383.000        LBS 
  53  621-06565           MULCHING MATERIAL                                                          5.100        TON 
  54  621-06567           WATER                                                                     11.700        kGAL 
  55  621-06570           TOPSOIL                                                                  111.000        CYS 
  56  621-06574           SODDING                                                                  174.000        SYS 
  57  621-06575           SODDING, NURSERY                                                       3,077.000        SYS 
  58  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    22.000        EACH 
  59  622-05654           PLANT, PERENNIAL                                                         535.000        EACH 
  60  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  61  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  62  715-04855           PIPE END SECTION DIA 42"                                                   1.000        EACH 
  63  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              289.000        LFT 
  64  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              358.000        LFT 
  65  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              505.000        LFT 
  66  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              774.000        LFT 
  67  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              635.000        LFT 
  68  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              735.000        LFT 
  69  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              236.000        LFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               68.000        LFT 
  71  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               94.000        LFT 
  72  715-05174           PIPE TYPE 3 CIRCULAR 27 IN                                                40.000        LFT 
  73  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               50.000        LFT 
  74  715-09064           VIDEO INSPECTION FOR PIPE                                              3,150.000        LFT 
  75  715-46005           PIPE END SECTION, DIA 15"                                                 10.000        EACH 
  76  715-46020           PIPE END SECTION, DIA 24"                                                  3.000        EACH 
  77  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 
  78  720-45030           INLET, E7                                                                  1.000        EACH 
  79  720-45035           INLET, F7                                                                  2.000        EACH 
  80  720-45410           MANHOLE, C4                                                                4.000        EACH 
  81  720-45415           MANHOLE, D4                                                                7.000        EACH 
  82  720-98174           INLET, B15                                                                 6.000        EACH 
  83  720-98555           INLET, C15                                                                12.000        EACH 
  84  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  88  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  91  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        327.500        LFT 
  92  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         72.000        LFT 
  93  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 
  94  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           94.000        SFT 
  96  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               94.000        SFT 
  97  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               19.500        SFT 
  98  807-03965           CONDUIT, PVC, 2.50 IN, SCHEDULE 80, FOR ELECTRIC                         250.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -31877-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  99  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         200.000        LFT 
 100  808-05878           YIELD LINE TRIANGLE, THERMOPLASTIC                                        53.000        EACH 
 101  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,878.000        LFT 
 102  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  222.000        LFT 
 103  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 104  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   68.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,392.000        LFT 
 106  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       477.000        LFT 
 107  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -31930-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 
   9  216-06397           WIRE MESH                                                                295.000        SYS 
  10  615-06490           RIGHT OF WAY MARKER                                                        3.000        EACH 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  12  621-06559           MULCHED SEEDING, R                                                       300.000        SYS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  15  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  731-06223           SOIL NAILED WALL                                                         200.000        SYS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  20  801-08646           MAINTAINING TRAFFIC                                                        1.000        EACH 
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          CALL ORDER   : 315                                              CONTRACT ID  : R -31931-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02279           CURB AND GUTTER, REMOVE                                                   50.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                64.000        SYS 
  11  202-94747           POST, REMOVE                                                               1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                        89.000        CYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          7.000        TON 
  14  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           64.000        SYS 
  15  604-06070           SIDEWALK, CONCRETE                                                       600.000        SYS 
  16  604-07897           CURB RAMP, CONCRETE, C                                                    95.000        SYS 
  17  604-07899           CURB RAMP, CONCRETE, E                                                   102.000        SYS 
  18  604-07902           CURB RAMP, CONCRETE, H                                                    28.000        SYS 
  19  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 
  20  605-06120           CURB, CONCRETE                                                           803.000        LFT 
  21  621-06574           SODDING                                                                  311.000        SYS 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  25  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  26  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 
  29  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        195.000        LFT 
  30  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           95.000        SFT 
  31  808-75060           TRANSVERSE MARKING, PAINT,                                             1,885.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -32726-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   560.000        LFT 
  11  202-02772           CASTING, REMOVE                                                            1.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               374.000        SYS 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  14  203-08607           LINEAR GRADING                                                           100.000        LFT 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                               45.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               95.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     257.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            32,306.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      439.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      5,962.000        SYS 
  21  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     3,555.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      8.200        TON 
  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  25  604-06070           SIDEWALK, CONCRETE                                                       188.000        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                   164.500        SYS 
  27  604-07899           CURB RAMP, CONCRETE, E                                                    42.800        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    28.600        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  31  605-06120           CURB, CONCRETE                                                           280.000        LFT 
  32  610-07488           HMA FOR APPROACHES, TYPE C                                               657.000        TON 
  33  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             4.500        TON 
  34  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  35  612-60410           DRILLED HOLE FOR UNDERSEAL                                                80.000        EACH 
  36  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  37  621-06574           SODDING                                                                  623.000        SYS 
  38  628-09403           FIELD OFFICE, C                                                            5.000        MOS 
  39  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                  93.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,729.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,729.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                      3,322.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,993.000        LFT 
  48  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,010.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,877.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -32726-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        38.000        LFT 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              159.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -32767-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   3  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   4  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   5  202-93615           CONCRETE, REMOVE                                                          41.000        SYS 
   6  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       2.000        EACH 
   7  205-03371           SEDIMENT, REMOVE                                                         144.000        CYS 
   8  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    190.000        TON 
   9  205-06933           TEMPORARY INLET PROTECTION                                                24.000        EACH 
  10  205-06936           TEMPORARY SEDIMENT TRAP                                                   30.000        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                   4,111.000        LFT 
  12  207-08263           SUBGRADE TREATMENT, TYPE IA                                           46,153.000        SYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,473.000        SYS 
  14  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            6,132.000        CYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              236.000        CYS 
  16  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           100.000        TON 
  17  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         699.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               667.000        TON 
  19  610-08446           PCCP FOR APPROACHES, 6 IN                                                 41.000        SYS 
  20  610-09108           PCCP FOR APPROACHES, 9 IN                                                941.000        SYS 
  21  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  22  614-06480           HEADER, CEMENT CONCRETE, C                                                28.000        LFT 
  23  614-06482           HEADER, CEMENT CONCRETE, D                                                56.000        LFT 
  24  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  25  616-02320           GEOTEXTILES                                                               79.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                         43.000        TON 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  28  621-06545           FERTILIZER                                                                 8.000        TON 
  29  621-06553           SEED MIXTURE, R                                                        3,263.000        LBS 
  30  621-06557           SEED MIXTURE, T                                                        3,017.000        LBS 
  31  621-06565           MULCHING MATERIAL                                                         80.000        TON 
  32  621-06567           WATER                                                                      2.000        kGAL 
  33  621-06575           SODDING, NURSERY                                                       4,456.000        SYS 
  34  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  35  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  36  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  38  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 
  39  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  40  715-01336           GATE VALVE, 12 IN                                                          1.000        EACH 
  41  715-01898           WATER MAIN, DUCTILE IRON, 10 IN                                          218.000        LFT 
  42  715-04836           GATE VALVE                                                                 1.000        EACH 
  43  715-04995           LINE STOP                                                                  2.000        EACH 
  44  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              492.000        LFT 
  45  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            20,916.000        LFT 
  46  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  47  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 
  48  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 
  49  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,033.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 20 
 
          CALL ORDER   : 331                                              CONTRACT ID  : R -32767-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
  50  715-05129           PIPE, TYPE 1 CIRCULAR 54 IN                                               84.000        LFT 
  51  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                               26.000        LFT 
  52  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              331.000        LFT 
  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              683.000        LFT 
  54  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              221.000        LFT 
  55  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,248.000        LFT 
  56  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                              454.000        LFT 
  57  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              466.000        LFT 
  58  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              750.000        LFT 
  59  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            1,446.000        LFT 
  60  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                            2,986.000        LFT 
  61  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              343.000        LFT 
  62  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              513.000        LFT 
  63  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               100.000        LFT 
  64  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                               54.000        LFT 
  65  715-05228           PIPE, TYPE 1 DEFORMED MIN AREA 1.6 SF                                    130.000        LFT 
  66  715-05244           PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF                                    49.000        LFT 
  67  715-06492           CONCRETE ANCHOR, 54 IN                                                     3.000        EACH 
  68  715-07107           PIPE END SECTION, MIN AREA 11.6 SFT                                        2.000        EACH 
  69  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
  70  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
  71  715-07806           PIPE STEEL CASING                                                         20.000        LFT 
  72  715-46000           PIPE END SECTION, DIA 12"                                                 13.000        EACH 
  73  715-46005           PIPE END SECTION, DIA 15"                                                 16.000        EACH 
  74  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 
  75  715-46020           PIPE END SECTION, DIA 24"                                                  3.000        EACH 
  76  715-46025           PIPE END SECTION, DIA 27"                                                  1.000        EACH 
  77  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 
  78  715-46050           PIPE END SECTION, MIN AREA 1.6 SFT                                         1.000        EACH 
  79  715-90836           PIPE END SECTION, DIA 8"                                                   2.000        EACH 
  80  715-92543           WATER MAIN, 8 IN, RELOCATE                                                65.000        LFT 
  81  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          105.000        LFT 
  82  715-93912           WATER MAIN, 6 IN                                                          25.000        LFT 
  83  718-06528           OUTLET PROTECTOR, 1                                                       17.000        EACH 
  84  718-06529           OUTLET PROTECTOR, 2                                                       17.000        EACH 
  85  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  86  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,872.000        CYS 
  87  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,711.000        SYS 
  88  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                   10.000        LFT 
  89  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   10.000        LFT 
  90  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   10.000        LFT 
  91  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  10.000        LFT 
  92  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 
  93  720-45030           INLET, E7                                                                 17.000        EACH 
  94  720-45035           INLET, F7                                                                  2.000        EACH 
  95  720-45040           INLET, G7                                                                  5.000        EACH 
  96  720-45410           MANHOLE, C4                                                                4.000        EACH 
  97  720-90579           HYDRANT SETTING, RELOCATE                                                  2.000        EACH 
  98  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION - COMMON ITEMS 
 
  99  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
 100  720-90984           MANHOLE, C2                                                                1.000        EACH 
 101  720-92883           MANHOLE, M4, MODIFIED                                                      1.000        EACH 
 102  720-92884           MANHOLE, K4, MODIFIED                                                      3.000        EACH 
 103  720-93501           MANHOLE, L4                                                                7.000        EACH 
 104  720-94612           MANHOLE, K4                                                                2.000        EACH 
 105  720-95335           MANHOLE, M4                                                                6.000        EACH 
 106  720-95422           MANHOLE, J4                                                                5.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 109  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,697.000        LFT 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,544.000        LFT 
 111  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
 112  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 113  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         105.000        LFT 
 116  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        235.000        LFT 
 117  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          120.000        SFT 
 118  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 119  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             12.000        LFT 
 120  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 
 121  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     8.000        EACH 
 122  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
 123  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
 124  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 125  805-78480           SIGNAL CABLE, 3C/14GA                                                     63.000        LFT 
 126  805-78485           SIGNAL CABLE, 5C/14GA                                                     73.000        LFT 
 127  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             2.000        EACH 
 128  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 
 
  SECTION NO. 0002    ROAD RECONSTRUCTION -HMA 
 
 129  203-02000           EXCAVATION, COMMON                                                    22,730.000        CYS 
 130  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,990.000        TON 
 131  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,777.000        TON 
 132  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,125.000        TON 
 133  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       14,399.000        TON 
 134  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            5,205.000        TON 
 135  401-10258           JOINT ADHESIVE, SURFACE                                               31,720.000        LFT 
 136  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          31,720.000        LFT 
 137  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 
 138  615-06505           MONUMENT, B                                                               10.000        EACH 
 139  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,363.000        LFT 
 140  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                                80.000        LFT 
 141  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,725.000        LFT 
 142  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,826.000        LFT 
 143  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       227.000        LFT 
 144  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -32767-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  SECTION NO. 0003    ROAD RECONSTRUCTION - PCCP 
 
 145  203-02000           EXCAVATION, COMMON                                                    25,590.000        CYS 
 146  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,501.000        TON 
 147  302-06464           SUBBASE FOR PCCP                                                       9,182.000        CYS 
 148  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        745.000        TON 
 149  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,336.000        TON 
 150  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
 151  501-09749           QC/QA PCCP, 9.5"                                                      36,725.000        SYS 
 152  503-05240           D-1 CONTRACTION JOINT                                                 21,944.000        LFT 
 153  615-06515           MONUMENT, D                                                               10.000        EACH 
 154  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             22,363.000        LFT 
 155  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,906.000        LFT 
 156  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,725.000        LFT 
 157  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      227.000        LFT 
 158  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -32827-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                 1,915.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               705.000        SYS 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              390.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  13  306-08036           MILLING, ASPHALT, 2 IN                                                 3,600.000        SYS 
  14  306-08037           MILLING, ASPHALT, 3 IN                                                39,220.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      835.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      9,280.000        SYS 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,535.000        TON 
  18  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                4,715.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  20  604-06070           SIDEWALK, CONCRETE                                                       330.000        SYS 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    40.000        SYS 
  22  604-07896           CURB RAMP, CONCRETE, B                                                   140.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    85.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                   110.000        SYS 
  25  605-06120           CURB, CONCRETE                                                         1,915.000        LFT 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                             1,790.000        TON 
  27  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  28  621-06574           SODDING                                                                  130.000        SYS 
  29  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  30  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  31  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  32  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  33  720-44000           CASTING, ADJUST TO GRADE                                                  44.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,390.000        LFT 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,195.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  805-02328           SIGNAL CABLE, 1C/14 GA                                                   400.000        LFT 
  40  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  41  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     160.000        LFT 
  42  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  44  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                               13,270.000        LFT 
  45  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,530.000        LFT 
  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              12,170.000        LFT 
  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 
  48  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       260.000        LFT 
  49  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -32827-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              236.000        EACH 
  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      236.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -34105-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                        9.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,038.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               9.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       183.000        CYS 
  15  203-02070           BORROW                                                                    50.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                           1.500        CYS 
  17  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 
  18  205-06934           TEMPORARY MULCH                                                            0.300        TON 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             86.000        SYS 
  20  304-07490           HMA PATCHING, TYPE B                                                      36.000        TON 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    95.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  23  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,078.000        SYS 
  24  610-08446           PCCP FOR APPROACHES, 6 IN                                                 86.000        SYS 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-06545           FERTILIZER                                                                 0.060        TON 
  27  621-06557           SEED MIXTURE, T                                                           22.500        LBS 
  28  621-06567           WATER                                                                     12.000        kGAL 
  29  621-06570           TOPSOIL                                                                   82.000        CYS 
  30  621-06575           SODDING, NURSERY                                                         733.000        SYS 
  31  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  32  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  35  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         88.000        LFT 
  38  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               72.000        SFT 
  39  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        81.000        LFT 
  40  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       455.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -34330-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                 1,539.000        LFT 
  11  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      7.000        EACH 
  12  202-93994           SIGNAL MAST ARM AND POLE, REMOVE                                           2.000        EACH 
  13  202-93994           SIGNAL MAST ARM AND POLE, REMOVE                                           2.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,846.000        CYS 
  15  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            122.000        SYS 
  17  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              225.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              113.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         75.000        TON 
  20  402-07433           HMA SURFACE, TYPE B                                                       19.000        TON 
  21  402-07438           HMA INTERMEDIATE, TYPE B                                                  31.000        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                    225.000        SYS 
  23  502-06329           PCCP, 12 IN                                                               21.000        SYS 
  24  502-06999           PCCP, 8 IN                                                               325.000        SYS 
  25  604-04740           PAVERS                                                                 1,524.000        SFT 
  26  604-04740           PAVERS                                                                 2,926.000        SFT 
  27  604-04740           PAVERS                                                                17,337.000        SFT 
  28  604-04740           PAVERS                                                                 1,502.000        SFT 
  29  604-04740           PAVERS                                                                   194.000        SFT 
  30  604-04740           PAVERS                                                                 2,926.000        SFT 
  31  604-04740           PAVERS                                                                   795.000        SFT 
  32  604-04740           PAVERS                                                                   797.000        SFT 
  33  604-06070           SIDEWALK, CONCRETE                                                     1,400.000        SYS 
  34  604-07894           CURB RAMP, CONCRETE, A                                                    32.000        SYS 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 
  36  604-07898           CURB RAMP, CONCRETE, D                                                    20.000        SYS 
  37  604-07898           CURB RAMP, CONCRETE, D                                                    28.000        SYS 
  38  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 255.000        SYS 
  39  605-01870           CURB, CONCRETE, A                                                      1,115.000        LFT 
  40  605-06121           CURB, CONCRETE, B                                                         20.000        LFT 
  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                107.000        SYS 
  42  615-97672           TRASH RECEPTACLE                                                           4.000        EACH 
  43  621-06570           TOPSOIL                                                                   36.000        CYS 
  44  621-10164           STRUCTURAL SOIL MIXES                                                     65.000        CYS 
  45  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              6.000        CYS 
  46  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    13.000        EACH 
  47  622-05653           PLANT, GROUND COVER                                                      580.000        EACH 
  48  622-05654           PLANT, PERENNIAL                                                         208.000        EACH 
  49  622-05655           PLANT, ROOT, TUBER, CORM, BULB                                           160.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -34330-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  50  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  51  712-03812           BENCH                                                                     18.000        EACH 
  52  715-01902           WATER SERVICE LINE 2 IN                                                   90.000        LFT 
  53  715-02889           SERVICE LINE 1"                                                          215.000        LFT 
  54  715-04995           LINE STOP                                                                  4.000        EACH 
  55  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                85.000        LFT 
  56  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              103.000        LFT 
  57  715-09883           VALVE WITH BOX                                                             8.000        EACH 
  58  715-92543           WATER MAIN, 8 IN, RELOCATE                                               768.000        LFT 
  59  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            67.000        LFT 
  60  715-95866           GATE VALVE, 6 IN.                                                          3.000        EACH 
  61  715-96948           GATE VALVE, 8 IN                                                           4.000        EACH 
  62  720-04499           INLET, RECONSTRUCT                                                         6.000        EACH 
  63  720-07309           TRENCH DRAIN                                                             592.000        LFT 
  64  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  65  720-44296           INLET, CAP                                                                 6.000        EACH 
  66  720-45015           INLET, A8                                                                  3.000        EACH 
  67  720-45045           INLET, J10                                                                 5.000        EACH 
  68  720-45400           MANHOLE, A4                                                                4.000        EACH 
  69  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                         216.000        LFT 
  75  802-03126           SIGN, OVERHEAD, RELOCATE                                                   6.000        EACH 
  76  802-03896           BOLLARD                                                                    8.000        EACH 
  77  802-03896           BOLLARD                                                                    8.000        EACH 
  78  802-04089           SIGN, SHEET, REMOVE                                                        8.000        EACH 
  79  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        182.500        LFT 
  80  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          157.500        SFT 
  81  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  82  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           4.000        EACH 
  83  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  84  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            300.000        LFT 
  85  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  86  805-03972           CONDUIT, PVC, 1 IN, SCHEDULE 40                                          308.000        LFT 
  87  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC                          1,018.000        LFT 
  88  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  89  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  90  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  91  805-78467           SIGNAL CABLE, 3C/8GA                                                     195.000        LFT 
  92  805-78485           SIGNAL CABLE, 5C/14GA                                                    810.000        LFT 
  93  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,395.000        LFT 
  94  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
  95  805-94069           CONDUIT, STEEL, GALVANIZED, 1 IN                                          20.000        LFT 
  96  805-95568           CONDUIT, PVC, 4 IN.                                                      355.000        LFT 
  97  805-99327           CONDUIT, SPLICE                                                            2.000        EACH 
  98  807-02191           HANDHOLE, LIGHTING                                                        10.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -34330-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  99  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 100  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C               200.000        LFT 
 101  807-03051           LIGHT CABLE, 1/C 10GA.                                                 1,880.000        LFT 
 102  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    6,510.000        LFT 
 103  807-11567           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 18" X 60"                  16.000        EACH 
 104  807-11568           WIRE, XHHW, NO 2/0 COPPER, 1C                                          6,400.000        LFT 
 105  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        47.000        LFT 
 106  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -34459-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     1,488.000        CYS 
  10  203-02070           BORROW                                                                 1,185.000        CYS 
  11  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          24.000        LFT 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,521.000        LFT 
  13  205-09543           NO 2 STONE                                                               166.000        TON 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,611.000        SYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             53.000        SYS 
  16  210-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 
  17  211-02050           B BORROW                                                                 436.000        CYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              410.000        CYS 
  19  214-07202           GEOGRID, TYPE I                                                          872.000        SYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              196.000        TON 
  21  402-07434           HMA SURFACE, TYPE C                                                      285.000        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                 475.000        TON 
  23  402-07442           HMA BASE, TYPE C                                                       1,174.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.600        TON 
  25  502-09531           PCCP                                                                     748.000        SYS 
  26  604-06070           SIDEWALK, CONCRETE                                                       235.000        SYS 
  27  604-07903           CURB RAMP, CONCRETE, K                                                    25.000        SYS 
  28  604-07904           CURB RAMP, CONCRETE, L                                                    19.000        SYS 
  29  604-92237           HAND RAIL, STEEL                                                          68.000        LFT 
  30  605-06120           CURB, CONCRETE                                                           201.000        LFT 
  31  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   812.000        LFT 
  32  605-52807           CURB AND GUTTER, COMBINED                                                624.000        LFT 
  33  610-08446           PCCP FOR APPROACHES, 6 IN                                                 53.000        SYS 
  34  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  36  621-06560           MULCHED SEEDING, U                                                     3,207.000        SYS 
  37  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         371.000        SYS 
  38  621-09399           SEED MIXTURE, WET MESIC                                                    3.000        LBS 
  39  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  40  714-11097           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             114.000        LFT 
  41  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               38.000        LFT 
  42  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                11.000        LFT 
  43  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                                7.000        LFT 
  44  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              126.000        LFT 
  45  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              243.000        LFT 
  46  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               60.000        LFT 
  47  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
  48  720-45410           MANHOLE, C4                                                                6.000        EACH 
  49  720-91973           MANHOLE, H4                                                                1.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -34459-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  720-98174           INLET, B15                                                                 3.000        EACH 
  51  720-98555           INLET, C15                                                                 4.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,343.000        LFT 
  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              49.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  60  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  61  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        436.000        LFT 
  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          121.000        SFT 
  63  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               58.000        SFT 
  64  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
  65  805-93555           CONTROLLER CABINET, M                                                      1.000        EACH 
  66  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
  67  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
  68  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                 8.000        EACH 
  69  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         190.000        LFT 
  70  807-11365           LUMINAIRE, ROADWAY, LED, 250 WATT                                          8.000        EACH 
  71  807-11425           LIGHT POLE, ROADWAY, 25 FT. EMH, 8 FT. MAST ARM,                           8.000        EACH 
  72  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 
  73  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 
  74  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                24.000        EACH 
  75  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
  76  807-86955           CABLE-DUCT MARKER                                                          3.000        EACH 
  77  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    190.000        LFT 
  78  807-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                     422.000        LFT 
  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,024.000        LFT 
  80  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 200.000        LFT 
  81  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                     111.000        LFT 
  82  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          64.000        LFT 
  83  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,114.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -34543-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 
   8  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            7,085.000        SYS 
   9  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              106.000        CYS 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,350.000        TON 
  11  302-06464           SUBBASE FOR PCCP                                                         828.000        CYS 
  12  503-03489           RETROFITTED TIE BARS                                                   4,489.000        EACH 
  13  503-05240           D-1 CONTRACTION JOINT                                                  6,135.000        LFT 
  14  506-06333           PCCP PATCHING, FULL DEPTH                                              9,464.000        SYS 
  15  507-07505           RETROFIT LOAD TRANSFER                                                   336.000        EACH 
  16  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            41.000        TON 
  17  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  18  612-60410           DRILLED HOLE FOR UNDERSEAL                                               680.000        EACH 
  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  20  621-06559           MULCHED SEEDING, R                                                     5,700.000        SYS 
  21  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  22  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  23  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 28.000        MOS 
  24  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  25  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          5,476.000        LFT 
  26  718-06529           OUTLET PROTECTOR, 2                                                      310.000        EACH 
  27  718-06531           OUTLET PROTECTOR, 3                                                       15.000        EACH 
  28  718-52610           AGGREGATE FOR UNDERDRAINS                                                 38.000        CYS 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           52,060.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      96.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                      500.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,551.000        LFT 
  36  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              480.000        LFT 
  37  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,010.000        LFT 
  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      20,860.000        LFT 
  40  808-06716           LINE, REMOVE                                                          23,380.000        LFT 
  41  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                       4,150.000        LFT 
  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      100.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 32 
 
          CALL ORDER   : 391                                              CONTRACT ID  : R -34604-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  205-09235           TEMPORARY FILTER BAG                                                      15.000        DAY 
   8  616-02320           GEOTEXTILES                                                               15.000        SYS 
   9  616-05688           RIPRAP, CLASS 1                                                           16.000        TON 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                        10.000        SYS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  15  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  9.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  17  725-11399           PIPE LINER, CURED-IN-PLACE, 84 IN                                         41.000        LFT 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 401                                              CONTRACT ID  : R -34699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                 3,243.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,936.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                       120.000        CYS 
  12  203-02070           BORROW                                                                   560.000        CYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            170.000        SYS 
  14  304-07491           HMA PATCHING, TYPE C                                                     231.000        TON 
  15  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  16  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  17  604-07900           CURB RAMP, CONCRETE, F                                                    97.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 
  20  604-07902           CURB RAMP, CONCRETE, H                                                    57.000        SYS 
  21  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 
  22  604-91531           SIDEWALK, CONCRETE, 4 IN                                               2,718.000        SYS 
  23  605-06120           CURB, CONCRETE                                                         2,682.000        LFT 
  24  605-06125           CURB, CONCRETE, MODIFIED                                                 561.000        LFT 
  25  610-08446           PCCP FOR APPROACHES, 6 IN                                                170.000        SYS 
  26  621-06570           TOPSOIL                                                                  220.000        CYS 
  27  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            20.000        LFT 
  30  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       370.000        LFT 
  31  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,780.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : R -34761-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILARY LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-91385           INLET, REMOVE                                                              3.000        EACH 
   9  203-02000           EXCAVATION, COMMON                                                       358.000        CYS 
  10  203-02070           BORROW                                                                   149.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 
  12  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     553.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,577.000        SYS 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                              234.000        TON 
  16  402-07433           HMA SURFACE, TYPE B                                                      102.000        TON 
  17  402-07438           HMA INTERMEDIATE, TYPE B                                                 174.000        TON 
  18  402-07441           HMA BASE, TYPE B                                                         436.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                                10.000        TON 
  21  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  22  616-06941           GROUT                                                                      4.000        CYS 
  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  24  621-06559           MULCHED SEEDING, R                                                       633.000        SYS 
  25  621-06575           SODDING, NURSERY                                                         120.000        SYS 
  26  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  27  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  28  720-45035           INLET, F7                                                                  3.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,790.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  802-04893           REFERENCE POST                                                             1.000        EACH 
  34  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        320.000        LFT 
  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,125.000        LFT 
  36  808-06716           LINE, REMOVE                                                             320.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : R -34801-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT RAILROAD WORK 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  205-09543           NO 2 STONE                                                             4,200.000        TON 
   8  614-92148           RAILROAD TRACK                                                        45,000.000        LFT 
   9  711-05395           REPLACE                                                                4,800.000        EACH 
  10  711-05395           REPLACE                                                                2,000.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : R -34865-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               32.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,183.000        SYS 
  10  306-10163           MILLING ASPHALT, 2 1/2 IN                                                507.000        SYS 
  11  402-07784           HMA SURFACE, TYPE D                                                       98.000        TON 
  12  402-07785           HMA INTERMEDIATE, TYPE D                                                  70.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      0.460        TON 
  14  601-06035           GUARDRAIL, RESET                                                       1,075.000        LFT 
  15  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                         645.000        LFT 
  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,836.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  20  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  21  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          851.000        LFT 
  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         645.000        LFT 
  26  808-06716           LINE, REMOVE                                                           1,296.000        LFT 
  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                130.000        LFT 
  28  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                                45.000        LFT 
  29  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         432.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-31923-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02273           CENTER CURB, CONCRETE, REMOVE                                             20.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   470.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               625.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                        40.000        CYS 
  13  203-02070           BORROW                                                                    25.000        CYS 
  14  304-07491           HMA PATCHING, TYPE C                                                      64.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            90,800.000        SYS 
  16  306-08432           MILLING, APPROACH                                                     12,400.000        SYS 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,800.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  19  604-06070           SIDEWALK, CONCRETE                                                        70.000        SYS 
  20  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 
  21  604-07896           CURB RAMP, CONCRETE, B                                                   400.000        SYS 
  22  604-07897           CURB RAMP, CONCRETE, C                                                    15.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    70.000        SYS 
  24  604-07902           CURB RAMP, CONCRETE, H                                                    15.000        SYS 
  25  605-06120           CURB, CONCRETE                                                           532.000        LFT 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                             1,025.000        TON 
  27  621-06574           SODDING                                                                   78.000        SYS 
  28  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  29  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  30  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 
  31  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  32  720-44000           CASTING, ADJUST TO GRADE                                                  55.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      14,400.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           14,400.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  39  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    9,260.000        LFT 
  40  805-78785           SIGNAL DETECTOR HOUSING                                                   38.000        EACH 
  41  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,160.000        LFT 
  42  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             4.000        EACH 
  43  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               6,700.000        LFT 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,900.000        LFT 
  45  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  100.000        LFT 
  46  808-75100           TRANSVERSE MARKING, PAINT,                                             2,600.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              22,200.000        LFT 
  48  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        45.000        LFT 
  49  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       730.000        LFT 
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  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,400.000        LFT 
  51  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 
  52  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
  53  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,100.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-06541           REMOVE                                                                     1.000        EACH 
  11  202-06541           REMOVE                                                                     4.000        EACH 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 605.000        CYS 
  13  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            5,000.000        SYS 
  14  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              105.000        CYS 
  15  302-07455           DENSE GRADED SUBBASE                                                     780.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              190.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                           10,250.000        TON 
  18  304-07783           HMA PATCHING, TYPE D                                                     425.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                47,365.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            12,565.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                   25,365.000        SYS 
  22  306-08432           MILLING, APPROACH                                                        870.000        SYS 
  23  306-08595           MILLING ASPHALT, 3 1/2 IN                                            113,900.000        SYS 
  24  306-10163           MILLING ASPHALT, 2 1/2 IN                                            263,550.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     10,420.000        TON 
  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        500.000        TON 
  28  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     27,050.000        TON 
  29  401-07355           QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm                                 9,500.000        TON 
  30  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                  425.000        TON 
  31  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  850.000        TON 
  32  401-07400           QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm                               58,700.000        TON 
  33  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                       19,300.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                    350.000        TON 
  35  503-03489           RETROFITTED TIE BARS                                                   1,050.000        EACH 
  36  503-05240           D-1 CONTRACTION JOINT                                                  1,630.000        LFT 
  37  506-06333           PCCP PATCHING, FULL DEPTH                                              4,700.000        SYS 
  38  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               4.000        SYS 
  39  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          10,500.000        LFT 
  40  601-06035           GUARDRAIL, RESET                                                       7,183.000        LFT 
  41  601-06777           GRAVEL BARREL ARRAY                                                        1.000        EACH 
  42  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                        16.000        EACH 
  43  601-91147           GUARDRAIL END TREATMENT, RESET                                             9.000        EACH 
  44  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     222,060.000        LFT 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                               265.000        TON 
  46  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            25.000        TON 
  47  612-60410           DRILLED HOLE FOR UNDERSEAL                                               485.000        EACH 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  49  621-02770           EROSION CONTROL BLANKET                                                1,000.000        SYS 
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  50  621-06559           MULCHED SEEDING, R                                                     5,000.000        SYS 
  51  621-06626           MULCHED SEEDING, D                                                     1,000.000        SYS 
  52  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  53  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  55  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                45.000        MOS 
  56  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  57  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,064.000        LFT 
  58  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               230.000        LFT 
  59  718-06526           HMA FOR UNDERDRAINS                                                       11.000        TON 
  60  718-06529           OUTLET PROTECTOR, 2                                                      140.000        EACH 
  61  718-52610           AGGREGATE FOR UNDERDRAINS                                                  7.000        CYS 
  62  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               150.000        SYS 
  63  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    41.000        LFT 
  64  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  65  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  66  801-03291           CONSTRUCTION SIGN, D                                                      12.000        EACH 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     110,510.000        LFT 
  69  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      15,000.000        LFT 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          985,000.000        LFT 
  71  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           30,000.000        LFT 
  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  73  801-06640           CONSTRUCTION SIGN, A                                                      93.000        EACH 
  74  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  75  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          8.000        EACH 
  78  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         53.000        LFT 
  79  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               32.000        SFT 
  80  804-06740           DELINEATOR WITH POST, D2                                                   2.000        EACH 
  81  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              26,250.000        LFT 
  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             108,650.000        LFT 
  83  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,780.000        LFT 
  84  808-06716           LINE, REMOVE                                                         118,000.000        LFT 
  85  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  86  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,825.000        LFT 
  87  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,825.000        LFT 
  88  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       60.000        LFT 
  89  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             1,460.000        LFT 
  90  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                3.000        EACH 
  91  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             108,650.000        LFT 
  92  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       215.000        LFT 
  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,550.000        EACH 
  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,550.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          1,000.000        TON 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                  15.000        EACH 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                        75.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     430.000        LFT 
  15  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              378.000        SYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              115.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     290.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            50,300.000        SYS 
  19  306-08432           MILLING, APPROACH                                                        915.000        SYS 
  20  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      4,176.000        TON 
  21  402-07439           HMA INTERMEDIATE, TYPE C                                                  42.000        TON 
  22  402-07442           HMA BASE, TYPE C                                                         145.000        TON 
  23  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               20.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  25  601-02241           GUARDRAIL, REMOVE                                                        175.000        LFT 
  26  601-09238           HAND DIG GUARDRAIL POST HOLES                                             35.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     344.000        LFT 
  29  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    29.000        LFT 
  30  610-07488           HMA FOR APPROACHES, TYPE C                                                76.000        TON 
  31  616-02320           GEOTEXTILES                                                                7.000        SYS 
  32  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  34  621-06559           MULCHED SEEDING, R                                                        60.000        SYS 
  35  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  36  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  37  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 
  38  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  39  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                5.000        LFT 
  40  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 
  41  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 28.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,625.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,870.000        LFT 
  45  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       28.000        EACH 
  46  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               410.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        410.000        LFT 
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  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
  51  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 
  52  802-03706           SIGN, PANEL, INSTALL                                                       1.000        EACH 
  53  802-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  54  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 
  55  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              183.000        LBS 
  56  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         1.000        EACH 
  57  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    5,420.000        LFT 
  58  805-78485           SIGNAL CABLE, 5C/14GA                                                     20.000        LFT 
  59  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  60  805-78785           SIGNAL DETECTOR HOUSING                                                   15.000        EACH 
  61  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,880.000        LFT 
  62  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  63  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      465.000        LFT 
  64  807-98690           HANDHOLE ADJUSTED TO GRADE                                                 1.000        EACH 
  65  808-01329           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP                    3.000        EACH 
  66  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  67  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             3,860.000        LFT 
  68  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             16,050.000        LFT 
  69  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            10,150.000        LFT 
  70  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,000.000        LFT 
  71  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,115.000        LFT 
  72  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              255.000        LFT 
  73  808-11548           LINE MULTI-COMPONENT DOTTED YELLOW 4"                                     80.000        LFT 
  74  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       220.000        LFT 
  75  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       115.000        LFT 
  76  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       410.000        LFT 
  77  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  28.000        EACH 
  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              426.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      426.000        EACH 
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  SECTION NO. 0001    INSTITUTIONAL ROAD PROJECT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                              300.000        TON 
   8  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,000.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                      165.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  12  628-09402           FIELD OFFICE, B                                                            2.000        MOS 
  13  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02278           CURB, CONCRETE, REMOVE                                                   200.000        LFT 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,700.000        SYS 
   9  402-07433           HMA SURFACE, TYPE B                                                      223.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  11  605-06120           CURB, CONCRETE                                                           200.000        LFT 
  12  628-09402           FIELD OFFICE, B                                                            2.000        MOS 
  13  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,700.000        LFT 
  17  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           150.000        LFT 
  18  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               16.110        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      65.950        TON 
  11  306-08043           MILLING, TRANSITION                                                      226.670        SYS 
  12  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      13.500        TON 
  13  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               74,904.440        SYS 
  14  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       11.000        EACH 
  15  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  16  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  17  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  18  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                16.000        MOS 
  19  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06716           LINE, REMOVE                                                          76,991.000        LFT 
  24  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  25  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             48,597.000        LFT 
  26  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,983.000        LFT 
  27  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           19,213.000        LFT 
  28  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        11.000        LFT 
  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              406.000        EACH 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      406.000        EACH 
  31  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                               198.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : RS-34542-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                  17.000        EACH 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               33.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     467.000        TON 
  12  306-08432           MILLING, APPROACH                                                      2,196.000        SYS 
  13  306-11553           MILLING, ASPHALT, 3/4 IN                                              43,186.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    1,837.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                                94.000        TON 
  17  615-06500           MONUMENT, A                                                                2.000        EACH 
  18  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  19  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  20  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  22  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    7.000        EACH 
  23  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      9.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,328.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,328.000        LFT 
  27  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                371.000        LFT 
  28  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  371.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  33  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,165.000        LFT 
  34  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  35  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,078.000        LFT 
  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  38  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,816.000        LFT 
  39  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              7,205.000        LFT 
  40  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            10,062.000        LFT 
  41  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,280.000        LFT 
  42  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             2,740.000        LFT 
  43  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       622.000        LFT 
  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       371.000        LFT 
  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  27.000        EACH 
  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              128.000        EACH 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      128.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-34544-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07783           HMA PATCHING, TYPE D                                                     320.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                     540.000        TON 
  12  306-08043           MILLING, TRANSITION                                                    1,390.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  15  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               15.000        TON 
  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              141,820.000        SYS 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  19  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  21  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,909.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  28  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             49,089.000        LFT 
  29  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            49,089.000        LFT 
  30  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            12,273.000        LFT 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              616.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      616.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -29052-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-96133           PIPE, REMOVE                                                             112.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     1,463.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 
  13  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                   3,400.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,600.000        SYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            563.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               15.000        CYS 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              525.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,515.000        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              595.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                               55.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,870.000        SYS 
  24  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,780.000        SYS 
  25  402-07433           HMA SURFACE, TYPE B                                                      765.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 760.000        TON 
  27  402-07441           HMA BASE, TYPE B                                                           5.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  29  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 
  30  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         50.000        LFT 
  31  601-05999           CURVED TERMINAL END                                                        6.000        EACH 
  32  601-06053           GUARDRAIL                                                                 75.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,875.000        LFT 
  35  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      185.000        LFT 
  36  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   420.000        LFT 
  37  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                         3.500        LFT 
  38  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                         7.000        LFT 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                               237.000        TON 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               338.000        TON 
  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  42  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 
  43  615-06505           MONUMENT, B                                                                4.000        EACH 
  44  615-06510           MONUMENT, C                                                                1.000        EACH 
  45  616-02320           GEOTEXTILES                                                            3,765.000        SYS 
  46  616-05688           RIPRAP, CLASS 1                                                          535.000        TON 
  47  616-06405           RIPRAP, REVETMENT                                                      1,020.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-02770           EROSION CONTROL BLANKET                                                1,150.000        SYS 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -29052-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  50  621-06545           FERTILIZER                                                                 0.300        TON 
  51  621-06554           SEED MIXTURE, U                                                          115.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          1.500        TON 
  53  621-06567           WATER                                                                     10.000        kGAL 
  54  621-06574           SODDING                                                                  135.000        SYS 
  55  621-06575           SODDING, NURSERY                                                          32.000        SYS 
  56  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  57  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  58  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 18.000        MOS 
  59  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  60  715-04964           WATER MAIN                                                               165.000        LFT 
  61  715-04964           WATER MAIN                                                               200.000        LFT 
  62  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               24.000        LFT 
  63  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              100.000        LFT 
  64  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 
  65  715-98961           FORCE MAIN                                                               150.000        LFT 
  66  723-11211           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      88.000        LFT 
  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  73  801-07119           BARRICADE, III-B                                                         204.000        LFT 
  74  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      154.000        LFT 
  75  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       69.000        LFT 
  76  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           97.000        SFT 
  78  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               34.000        SFT 
  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,700.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,100.000        LFT 
  81  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 
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          CALL ORDER   : 585                                              CONTRACT ID  : B -30069-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHAB OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   350.000        LFT 
  10  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          180.600        SFT 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               230.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                        89.900        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     182.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     844.000        LFT 
  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      91.600        CYS 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           27.100        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      44.900        CYS 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,210.000        SYS 
  20  402-07432           HMA SURFACE, TYPE A                                                      100.200        TON 
  21  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              133.000        TON 
  22  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                          18.100        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  2,420.000        SYS 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  26  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 220.600        SYS 
  27  605-06145           CURB AND GUTTER, B, CONCRETE                                             337.300        LFT 
  28  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               269.600        SYS 
  29  616-02320           GEOTEXTILES                                                              588.600        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        339.300        TON 
  31  621-06575           SODDING, NURSERY                                                         471.600        SYS 
  32  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  33  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        152.000        LFT 
  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 39.200        CYS 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           330.000        EACH 
  36  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 26.400        CYS 
  37  703-06028           REINFORCING BARS                                                       6,317.000        LBS 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                        65,701.000        LBS 
  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  568.000        EACH 
  40  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              173.800        CYS 
  41  706-06349           RAILING, TX                                                              215.800        LFT 
  42  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  45  715-05407           PIPE, END BENT DRAIN, 6 IN                                               184.000        LFT 
  46  715-11360           INSERTION VALVE, 12 IN.                                                    2.000        EACH 
  47  715-98165           WATER MAIN, 12 IN                                                        160.000        LFT 
  48  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  49  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
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          CALL ORDER   : 585                                              CONTRACT ID  : B -30069-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHAB OR REPAIR 
 
  50  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,180.000        LFT 
  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  57  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              620.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -30918-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-96133           PIPE, REMOVE                                                              65.000        LFT 
  12  202-99187           FENCE, FARM FIELD, REMOVE                                                 15.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                       698.000        CYS 
  14  203-02020           EXCAVATION, UNCLASSIFIED                                               1,179.000        CYS 
  15  203-02070           BORROW                                                                   388.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     254.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,850.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  206-51220           EXCAVATION, WET                                                           34.000        CYS 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      46.000        CYS 
  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,480.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             40.000        SYS 
  25  211-02050           B BORROW                                                               1,474.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              160.000        CYS 
  27  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               10.800        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        660.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               955.000        SYS 
  31  402-07433           HMA SURFACE, TYPE B                                                      305.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 520.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 
  35  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  36  601-06417           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2                        1.000        EACH 
  37  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     300.000        LFT 
  40  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               268.000        SYS 
  42  610-07487           HMA FOR APPROACHES, TYPE B                                                52.500        TON 
  43  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  44  615-06505           MONUMENT, B                                                                2.000        EACH 
  45  616-02320           GEOTEXTILES                                                              576.000        SYS 
  46  616-05688           RIPRAP, CLASS 1                                                          351.000        TON 
  47  616-06405           RIPRAP, REVETMENT                                                         27.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-06559           MULCHED SEEDING, R                                                     1,800.000        SYS 
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  50  621-06567           WATER                                                                      5.000        kGAL 
  51  621-06574           SODDING                                                                   75.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  53  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         428.000        LFT 
  54  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 
  55  701-09739           PILE SHOE, HP 12 X 53                                                     24.000        EACH 
  56  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,932.000        LFT 
  57  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                132.000        LFT 
  58  703-06028           REINFORCING BARS                                                      16,353.000        LBS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                        40,264.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              200.000        CYS 
  61  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    3.000        EACH 
  62  706-51020           RAILING, CONCRETE, C                                                      16.100        CYS 
  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  64  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              220.000        LFT 
  65  720-45035           INLET, F7                                                                  1.000        EACH 
  66  720-45065           INLET, N12                                                                 1.000        EACH 
  67  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN                                             1.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  73  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  74  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         20.000        LFT 
  75  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               16.000        SFT 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,580.000        LFT 
  77  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                315.000        LFT 
  78  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               40.000        LFT 
  79  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                200.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 240.000        LFT 
  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         213.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     1,238.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                     148.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          85.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     15.000        TON 
  15  205-06934           TEMPORARY MULCH                                                            0.300        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                    6.500        TON 
  17  205-08594           FILTER SOCK                                                            1,400.000        LFT 
  18  205-09235           TEMPORARY FILTER BAG                                                      60.000        DAY 
  19  205-09543           NO 2 STONE                                                                45.000        TON 
  20  206-51215           EXCAVATION, X                                                             20.000        CYS 
  21  206-51220           EXCAVATION, WET                                                          524.000        CYS 
  22  206-51225           EXCAVATION, DRY                                                          304.000        CYS 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,035.000        SYS 
  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              386.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        538.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              259.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,401.000        SYS 
  28  402-07432           HMA SURFACE, TYPE A                                                      141.000        TON 
  29  402-07434           HMA SURFACE, TYPE C                                                      134.000        TON 
  30  402-07435           HMA INTERMEDIATE, TYPE A                                                 240.000        TON 
  31  402-07439           HMA INTERMEDIATE, TYPE C                                                  30.000        TON 
  32  402-07442           HMA BASE, TYPE C                                                          71.000        TON 
  33  406-05521           ASPHALT FOR TACK COAT                                                  3,374.000        SYS 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  35  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     500.000        LFT 
  38  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  39  615-06495           RIGHT OF WAY MARKER, RESET                                                 4.000        EACH 
  40  615-06500           MONUMENT, A                                                                5.000        EACH 
  41  615-06530           BENCH MARK POST                                                            1.000        EACH 
  42  616-02320           GEOTEXTILES                                                            2,421.000        SYS 
  43  616-05688           RIPRAP, CLASS 1                                                          568.000        TON 
  44  616-05689           RIPRAP, CLASS 2                                                           34.000        TON 
  45  616-06405           RIPRAP, REVETMENT                                                        535.000        TON 
  46  616-06451           RIPRAP, UNIFORM                                                           98.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  48  621-02770           EROSION CONTROL BLANKET                                                  788.000        SYS 
  49  621-03909           SEED MIXTURE, NATIVE                                                       3.000        LBS 
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  50  621-06545           FERTILIZER                                                                 0.250        TON 
  51  621-06553           SEED MIXTURE, R                                                           91.000        LBS 
  52  621-06557           SEED MIXTURE, T                                                           32.000        LBS 
  53  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  54  621-06567           WATER                                                                      7.000        kGAL 
  55  621-06574           SODDING                                                                  213.000        SYS 
  56  621-09399           SEED MIXTURE, WET MESIC                                                    2.100        LBS 
  57  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      170.000        EACH 
  58  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       24.000        EACH 
  59  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                       4.000        EACH 
  60  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       6.000        EACH 
  61  622-98200           SIGN, DO NOT DISTURB                                                      16.000        EACH 
  62  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  65  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             12.000        MOS 
  66  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  67  723-11424           STRUCTURE, COATED REINFORCED CONCRETE,                                    70.000        LFT 
  68  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  69  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,621.000        LFT 
  71  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 48.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              718.000        LFT 
  76  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         26.200        LFT 
  77  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  78  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                5.600        SFT 
  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,249.000        LFT 
  80  808-06716           LINE, REMOVE                                                           2,206.000        LFT 
  81  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 90.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,396.000        LFT 
  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       397.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  12  205-09543           NO 2 STONE                                                               200.000        TON 
  13  206-51220           EXCAVATION, WET                                                           75.000        CYS 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            612.000        SYS 
  15  211-02050           B BORROW                                                                 168.000        CYS 
  16  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              475.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        270.000        TON 
  18  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  19  302-08562           COARSE AGGREGATE, NO 8                                                   454.000        TON 
  20  306-08043           MILLING, TRANSITION                                                      570.000        SYS 
  21  402-07432           HMA SURFACE, TYPE A                                                       47.000        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                  79.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                    570.000        SYS 
  24  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  25  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  26  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               162.200        SYS 
  27  610-07486           HMA FOR APPROACHES, TYPE A                                                35.000        TON 
  28  615-06505           MONUMENT, B                                                                2.000        EACH 
  29  616-02320           GEOTEXTILES                                                              195.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        150.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  32  621-06560           MULCHED SEEDING, U                                                       485.000        SYS 
  33  621-06574           SODDING                                                                   11.000        SYS 
  34  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  35  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         152.000        LFT 
  36  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  37  701-09739           PILE SHOE, HP 12 X 53                                                      8.000        EACH 
  38  701-51195           PILE, STEEL H, HP 12 IN X 53                                             396.000        LFT 
  39  703-06029           REINFORCING BARS, EPOXY COATED                                        25,319.000        LBS 
  40  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  330.000        EACH 
  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               80.000        CYS 
  42  706-06347           RAILING, STEEL CF-1                                                      220.000        LFT 
  43  706-51020           RAILING, CONCRETE, C                                                      11.800        CYS 
  44  707-11494           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN.                    252.000        LFT 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  731-93945           FACE PANELS, CONCRETE                                                  2,306.000        SFT 
  47  731-93946           WALL ERECTION                                                          2,306.000        SFT 
  48  731-93947           LEVELING PAD, CONCRETE                                                   178.300        LFT 
  49  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         202.000        LFT 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,485.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                      27.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                          12.000        LFT 
  57  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              310.000        LFT 
  58  807-06595           CONDUIT, PVC, 2 IN                                                       224.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         933.800        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               174.700        SYS 
  11  202-91385           INLET, REMOVE                                                              4.000        EACH 
  12  203-02070           BORROW                                                                    26.400        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     227.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                     327.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-09387           TURBIDITY CURTAIN                                                        338.000        LFT 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                              490.900        SYS 
  20  211-06467           AGGREGATE FOR END BENT BACKFILL                                           95.700        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              293.100        CYS 
  22  302-07455           DENSE GRADED SUBBASE                                                     161.700        CYS 
  23  502-06329           PCCP, 12 IN                                                              452.900        SYS 
  24  503-03489           RETROFITTED TIE BARS                                                     107.000        EACH 
  25  503-05240           D-1 CONTRACTION JOINT                                                    202.000        LFT 
  26  503-05310           TERMINAL JOINT                                                            98.000        LFT 
  27  506-06333           PCCP PATCHING, FULL DEPTH                                                  0.600        SYS 
  28  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                        396.000        LFT 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                            1.400        SYS 
  32  604-06070           SIDEWALK, CONCRETE                                                       223.400        SYS 
  33  605-06090           CURB, INTEGRAL, CONCRETE                                                 335.000        LFT 
  34  605-06215           CENTER CURB, D, CONCRETE                                                  10.000        LFT 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                479.100        SYS 
  36  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              714.900        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        386.000        TON 
  40  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02770           EROSION CONTROL BLANKET                                                  412.500        SYS 
  43  621-06545           FERTILIZER                                                                 0.100        TON 
  44  621-06557           SEED MIXTURE, T                                                          412.500        LBS 
  45  621-06560           MULCHED SEEDING, U                                                       412.500        SYS 
  46  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       5.000        EACH 
  47  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  48  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  49  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
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  50  701-11463           PILE, STEEL H, HP 10 IN. X 57                                            448.000        LFT 
  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 88.200        CYS 
  52  702-92857           CONCRETE, C, SUBSTRUCTURE                                                120.400        CYS 
  53  703-06028           REINFORCING BARS                                                       9,986.000        LBS 
  54  703-06029           REINFORCING BARS, EPOXY COATED                                       271,048.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              761.700        CYS 
  56  704-51106           DECK DRAIN                                                                 2.000        EACH 
  57  706-06349           RAILING, TX                                                              451.000        LFT 
  58  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  59  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                 1,574.000        LFT 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 
  62  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              108.000        LFT 
  63  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               58.000        LFT 
  64  715-05407           PIPE, END BENT DRAIN, 6 IN                                               200.000        LFT 
  65  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  66  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  67  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
  68  715-92537           PIPE, PVC, 8 IN                                                            7.000        LFT 
  69  720-44296           INLET, CAP                                                                 1.000        EACH 
  70  720-45045           INLET, J10                                                                 3.000        EACH 
  71  720-45055           INLET, M10                                                                 1.000        EACH 
  72  720-45410           MANHOLE, C4                                                                1.000        EACH 
  73  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            39.000        LFT 
  74  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
  77  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  79  801-07118           BARRICADE, III-A                                                         180.000        LFT 
  80  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  81  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        180.000        LFT 
  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         15.000        LFT 
  83  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  84  807-04744           LIGHTING                                                              LUMP              LUMP 
  85  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        EACH 
  86  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               220.000        LFT 
  87  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               878.000        LFT 
  88  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                679.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                       900.000        CYS 
  12  203-02070           BORROW                                                                   330.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     675.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          12.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,084.000        LFT 
  17  205-08517           ROCK FILTER BERM                                                          94.000        TON 
  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      45.000        CYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,722.000        SYS 
  20  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               10.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        659.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 
  23  304-07493           WIDENING WITH HMA, TYPE B                                                 22.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               244.000        SYS 
  25  402-07433           HMA SURFACE, TYPE B                                                      138.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 197.000        TON 
  27  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               20.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  29  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  30  601-02241           GUARDRAIL, REMOVE                                                        160.500        LFT 
  31  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     156.250        LFT 
  34  603-06042           FENCE, FARM FIELD, BARBED WIRE                                           680.000        LFT 
  35  603-95217           FENCE GATE, FARM FIELD, 47 IN X 30FT                                       1.000        EACH 
  36  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               182.000        SYS 
  37  615-06500           MONUMENT, A                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              638.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        426.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                 1.000        TON 
  42  621-06553           SEED MIXTURE, R                                                           86.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                           76.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  45  621-06567           WATER                                                                      1.000        kGAL 
  46  621-06575           SODDING, NURSERY                                                         126.000        SYS 
  47  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  48  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      1,112.000        LFT 
  49  701-09677           PILE STEEL PIPE EPOXY COATED 0.375 IN, 14 IN                             123.000        LFT 
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  50  703-06029           REINFORCING BARS, EPOXY COATED                                        35,777.000        LBS 
  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              138.100        CYS 
  52  706-06344           RAILING, STEEL TS-1                                                      150.000        LFT 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              166.000        LFT 
  55  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  62  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         18.000        LFT 
  64  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.000        SFT 
  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,400.000        LFT 
  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,400.000        LFT 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   7  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      1.000        EACH 
   8  601-03456           GUARDRAIL POST, WOOD TYPE W5                                              10.000        EACH 
   9  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                            10.000        EACH 
  10  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               3.000        EACH 
  11  601-03469           W BEAM BACK UP PLATE, STEEL                                                6.000        EACH 
  12  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
  13  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  14  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  15  601-06798           TIMBER BLOCK                                                             120.000        EACH 
  16  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                30.000        EACH 
  17  601-07564           SOIL TUBE AND PLATE FOR END TREATMENT, OS OR MS                            1.000        EACH 
  18  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     5.000        EACH 
  19  601-52501           GUARDRAIL POST                                                           120.000        EACH 
  20  601-52501           GUARDRAIL POST                                                             6.000        EACH 
  21  601-52501           GUARDRAIL POST                                                             5.000        EACH 
  22  601-52501           GUARDRAIL POST                                                            50.000        EACH 
  23  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  24  601-52501           GUARDRAIL POST                                                           120.000        EACH 
  25  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      3,500.000        LFT 
  26  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        100.000        LFT 
  27  601-62540           GUARDRAIL POST, PLUMB                                                    200.000        EACH 
  28  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          1.000        EACH 
  29  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         1.000        EACH 
  30  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         1.000        EACH 
  31  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         1.000        EACH 
  32  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  33  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                           1.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  35  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   7  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      2.000        EACH 
   8  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               3.000        EACH 
   9  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                             2.000        EACH 
  10  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                              50.000        LFT 
  11  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  12  601-03469           W BEAM BACK UP PLATE, STEEL                                               20.000        EACH 
  13  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                4.000        EACH 
  14  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  15  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  16  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  17  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  18  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  19  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  20  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR    _          LUMP              LUMP 
  21  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  22  601-06798           TIMBER BLOCK                                                             100.000        EACH 
  23  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                15.000        EACH 
  24  601-07564           SOIL TUBE AND PLATE FOR END TREATMENT, OS OR MS                            9.000        EACH 
  25  601-08131           GUARDRAIL, THRIE BEAM, BACKUP PLATE, STEEL                                 1.000        EACH 
  26  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     1.000        EACH 
  27  601-52501           GUARDRAIL POST                                                            50.000        EACH 
  28  601-52501           GUARDRAIL POST                                                             6.000        EACH 
  29  601-52501           GUARDRAIL POST                                                            75.000        EACH 
  30  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  31  601-52501           GUARDRAIL POST                                                           150.000        EACH 
  32  601-52501           GUARDRAIL POST                                                            25.000        EACH 
  33  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      4,800.000        LFT 
  34  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        300.000        LFT 
  35  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 
  36  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                      1.000        EACH 
  37  601-62540           GUARDRAIL POST, PLUMB                                                    350.000        EACH 
  38  601-90678           CONCRETE, A, BURIED END SECTION                                            1.000        CYS 
  39  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  40  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 
  41  601-92271           GUARDRAIL POST BRACKET, GALVANIZED, LABOR ONLY                            10.000        EACH 
  42  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      2.000        EACH 
  43  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                          10.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   4  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   5  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   6  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   7  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   8  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
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  SECTION NO. 0001    DISTRICT SIGNAL PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02279           CURB AND GUTTER, REMOVE                                                   52.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                35.000        SYS 
  10  604-06070           SIDEWALK, CONCRETE                                                        35.000        SYS 
  11  604-07894           CURB RAMP, CONCRETE, A                                                   173.800        SYS 
  12  604-07896           CURB RAMP, CONCRETE, B                                                    13.300        SYS 
  13  604-07897           CURB RAMP, CONCRETE, C                                                    32.200        SYS 
  14  604-07900           CURB RAMP, CONCRETE, F                                                    15.780        SYS 
  15  605-06120           CURB, CONCRETE                                                           125.000        LFT 
  16  605-06140           CURB AND GUTTER, CONCRETE                                                 79.000        LFT 
  17  621-06574           SODDING                                                                    5.000        SYS 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  20  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          167.900        SFT 
  26  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               46.000        SFT 
  27  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              300.000        SFT 
  28  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  29  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  30  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
  31  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,465.000        LFT 
  32  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  33  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  34  805-02658           CABLE, COAXIAL                                                           179.000        LFT 
  35  805-03174           SYSTEM MASTER AND RELATED EQUIPMENT                                   LUMP              LUMP 
  36  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
  37  805-09088           RADIO, OMNI ANTENNA                                                        1.000        EACH 
  38  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 
  39  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  40  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  41  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        24.000        EACH 
  42  805-78370           PEDESTRIAN PUSH BUTTON                                                    24.000        EACH 
  43  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
  44  805-78420           DISCONNECT HANGER                                                         12.000        EACH 
  45  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  46  805-78467           SIGNAL CABLE, 3C/8GA                                                      88.000        LFT 
  47  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    7,140.000        LFT 
  48  805-78480           SIGNAL CABLE, 3C/14GA                                                  3,672.000        LFT 
  49  805-78485           SIGNAL CABLE, 5C/14GA                                                  3,189.000        LFT 
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  SECTION NO. 0001    DISTRICT SIGNAL PROJECT 
 
  50  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,433.000        LFT 
  51  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,664.000        LFT 
  52  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
  53  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,360.000        LFT 
  54  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  55  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
  56  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 
  57  808-06368           TRANSVERSE MARKING, REMOVE                                             1,420.000        LFT 
  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                570.000        LFT 
  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               570.000        LFT 
  60  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      280.000        LFT 
  61  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,140.000        LFT 
  62  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               16.000        EACH 
  63  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-04890           WELL                                                                       1.000        EACH 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,094.000        CYS 
  11  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,094.000        CYS 
  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,094.000        CYS 
  13  202-07603           TESTING FOR WASTES, C                                                      4.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       194.000        CYS 
  15  203-02100           EXCAVATION, PEAT                                                       1,220.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  17  205-06937           TEMPORARY SILT FENCE                                                     655.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  206-51817           SHEET PILING, STEEL                                                      870.000        SFT 
  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,025.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             55.000        SYS 
  22  211-02050           B BORROW                                                               1,470.000        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               81.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        598.000        TON 
  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           100.000        TON 
  26  402-07432           HMA SURFACE, TYPE A                                                       65.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                       77.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 107.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 129.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                         206.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      0.690        TON 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                                120.000        SYS 
  33  604-07894           CURB RAMP, CONCRETE, A                                                    41.000        SYS 
  34  604-07896           CURB RAMP, CONCRETE, B                                                    60.000        SYS 
  35  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                   125.000        SYS 
  37  604-07904           CURB RAMP, CONCRETE, L                                                     5.000        SYS 
  38  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 598.000        SYS 
  39  605-06090           CURB, INTEGRAL, CONCRETE                                                 450.000        LFT 
  40  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                        24.000        LFT 
  41  605-06120           CURB, CONCRETE                                                            36.000        LFT 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      828.000        LFT 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                 55.000        SYS 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.200        TON 
  46  621-06554           SEED MIXTURE, U                                                           75.000        LBS 
  47  621-06557           SEED MIXTURE, T                                                          105.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  49  621-06567           WATER                                                                     39.000        kGAL 
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  50  621-06570           TOPSOIL                                                                   52.000        CYS 
  51  621-06575           SODDING, NURSERY                                                         465.000        SYS 
  52  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        8.000        EACH 
  53  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  54  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              250.000        LFT 
  55  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                5.000        LFT 
  56  715-09064           VIDEO INSPECTION FOR PIPE                                                257.000        LFT 
  57  720-44296           INLET, CAP                                                                 1.000        EACH 
  58  720-45045           INLET, J10                                                                 4.000        EACH 
  59  720-45055           INLET, M10                                                                 6.000        EACH 
  60  720-45410           MANHOLE, C4                                                                2.000        EACH 
  61  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 
  62  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,705.000        LFT 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              900.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                      66.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07119           BARRICADE, III-B                                                          90.000        LFT 
  70  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        130.000        LFT 
  71  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        150.000        LFT 
  72  801-94295           SIGNAL HEAD, RELOCATE                                                     24.000        EACH 
  73  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         67.000        LFT 
  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          105.376        SFT 
  75  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              267.900        SFT 
  76  802-99045           SIGN REMOUNTING                                                           26.000        EACH 
  77  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 
  78  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 
  79  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  80  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  81  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  82  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   48.000        EACH 
  83  805-02262           FLASHER INSTALLATION                                                  LUMP              LUMP 
  84  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 9,200.000        LFT 
  85  805-02658           CABLE, COAXIAL                                                         5,670.000        LFT 
  86  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     1.000        EACH 
  87  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     6.000        EACH 
  88  805-04133           SIGNAL PEDESTAL, 12FT                                                      4.000        EACH 
  89  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              7.000        EACH 
  90  805-05870           SIGNAL SUPPORT FOUNDATION                                                  2.000        EACH 
  91  805-06997           CAMERA                                                                     2.000        EACH 
  92  805-09343           ITS                                                                        1.000        EACH 
  93  805-09773           SIGNAL POLE                                                                2.000        EACH 
  94  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        5.000        EACH 
  95  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        8.000        EACH 
  96  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        7.000        EACH 
  97  805-11378           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  98  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                20.000        EACH 
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  99  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 
 100  805-11430           SIGNAL CANTILEVER STRUCTURE, POLE SECTION 2,                              20.000        EACH 
 101  805-11431           SIGNAL CANTILEVER STRUCTURE, POLE SECTION 2,                               2.000        EACH 
 102  805-11434           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   8.000        EACH 
 103  805-11435           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   7.000        EACH 
 104  805-11436           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   5.000        EACH 
 105  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 106  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 107  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    6.000        EACH 
 108  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        52.000        EACH 
 109  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         5.000        EACH 
 110  805-78370           PEDESTRIAN PUSH BUTTON                                                    48.000        EACH 
 111  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 112  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 113  805-78445           SIGNAL SERVICE                                                             6.000        EACH 
 114  805-78467           SIGNAL CABLE, 3C/8GA                                                     700.000        LFT 
 115  805-78480           SIGNAL CABLE, 3C/14GA                                                  4,840.000        LFT 
 116  805-78485           SIGNAL CABLE, 5C/14GA                                                  7,260.000        LFT 
 117  805-78490           SIGNAL CABLE, 7C/14GA                                                  4,000.000        LFT 
 118  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         745.000        LFT 
 119  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 120  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             1.000        EACH 
 121  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 
 122  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           1.000        EACH 
 123  805-91615           EMERGENCY PRE-EMPTOR                                                       1.000        EACH 
 124  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
 125  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 126  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                20.000        LFT 
 127  807-02579           MAST ARM, 15FT                                                             2.000        EACH 
 128  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 1.000        EACH 
 129  807-04940           MAST ARM                                                                   1.000        EACH 
 130  807-04940           MAST ARM                                                                   3.000        EACH 
 131  807-04940           MAST ARM                                                                   1.000        EACH 
 132  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,975.000        LFT 
 133  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         1.000        EACH 
 134  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                     160.000        LFT 
 135  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 
 136  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 
 137  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             1.000        EACH 
 138  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 1.000        EACH 
 139  807-86930           INSULATION LINK, NON-WATERPROOFED                                          3.000        EACH 
 140  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 
 141  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                1.000        EACH 
 142  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                        205.000        LFT 
 143  808-06368           TRANSVERSE MARKING, REMOVE                                             3,100.000        LFT 
 144  808-06716           LINE, REMOVE                                                           6,000.000        LFT 
 145  808-75055           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN                              50.000        LFT 
 146  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                  624.000        LFT 
 147  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,890.000        LFT 
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 148  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       810.000        LFT 
 149  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,896.000        LFT 
 150  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 
 151  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 152  808-96078           LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN                                120.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
   9  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  10  801-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  13  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  16  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  17  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  18  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                   22.000        EACH 
  19  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    42.000        EACH 
  20  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    22.000        EACH 
  21  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  86.000        EACH 
  22  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      528.000        LFT 
  24  805-78480           SIGNAL CABLE, 3C/14GA                                                 11,646.000        LFT 
  25  805-78490           SIGNAL CABLE, 7C/14GA                                                    215.000        LFT 
  26  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                          80.000        LFT 
  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     176.000        LFT 
  28  805-91615           EMERGENCY PRE-EMPTOR                                                      20.000        EACH 
  29  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
  30  809-03983           PHASE SELECTORS                                                           22.000        EACH 
  31  809-04982           CABLE                                                                 11,646.000        LFT 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   9  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  12  801-92448           CONSTRUCTION SIGNS, MOBILE                                               120.000        DAY 
  13  808-75994           PRISMATIC REFLECTOR                                                   29,626.000        EACH 
  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,200.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,690.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
   9  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  2.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  14  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                    7,515.500        LFT 
  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,001.000        EACH 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        3,655.200        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              402.500        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-92607           SIGN POST, CHANNEL, REMOVE                                               191.000        EACH 
   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  10  802-04089           SIGN, SHEET, REMOVE                                                    1,456.000        EACH 
  11  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      2,710.000        LFT 
  12  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         22.000        LFT 
  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        2,443.000        SFT 
  14  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS              2,438.000        SFT 
  15  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                            1,795.000        SFT 
  16  802-99045           SIGN REMOUNTING                                                           64.000        EACH 



 
 


