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          CALL ORDER   : 140                                              CONTRACT ID  : IR-35130-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          951.000        SFT 
  13  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                            8.000        LFT 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  17  621-06560           MULCHED SEEDING, U                                                     3,450.000        SYS 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  20  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29427-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LOCAL TRANSPORTATION ENHANCEMENT PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     5,709.000        CYS 
  10  203-51223           EXCAVATION, WATERWAY                                                     162.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                   4,251.000        LFT 
  13  205-09543           NO 2 STONE                                                               165.000        TON 
  14  206-51215           EXCAVATION, X                                                             48.000        CYS 
  15  206-51220           EXCAVATION, WET                                                          124.000        CYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,242.000        SYS 
  17  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              128.000        CYS 
  18  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               52.000        CYS 
  19  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               5.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,683.000        TON 
  21  402-07432           HMA SURFACE, TYPE A                                                      297.000        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                 467.000        TON 
  23  601-03871           RAILING, WOOD, END TREATMENT                                               4.000        EACH 
  24  604-06070           SIDEWALK, CONCRETE                                                       350.000        SYS 
  25  604-07897           CURB RAMP, CONCRETE, C                                                    17.670        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    19.000        SYS 
  27  605-06120           CURB, CONCRETE                                                            59.000        LFT 
  28  610-08446           PCCP FOR APPROACHES, 6 IN                                                184.000        SYS 
  29  616-02320           GEOTEXTILES                                                              222.500        SYS 
  30  616-05689           RIPRAP, CLASS 2                                                           71.400        TON 
  31  616-06405           RIPRAP, REVETMENT                                                        133.000        TON 
  32  616-07266           COIR ROLL                                                                811.000        LFT 
  33  618-03812           BENCH                                                                      2.000        EACH 
  34  618-04181           BICYCLE RACK                                                               5.000        EACH 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  36  621-01597           EROSION CONTROL, MAT                                                     595.000        SYS 
  37  621-06570           TOPSOIL                                                                1,124.000        CYS 
  38  621-06574           SODDING                                                                  291.000        SYS 
  39  621-09867           MULCHED SEEDING,                                                       1,970.000        SYS 
  40  621-09867           MULCHED SEEDING,                                                       6,300.000        SYS 
  41  621-09867           MULCHED SEEDING,                                                       1,774.000        SYS 
  42  621-09867           MULCHED SEEDING,                                                         595.000        SYS 
  43  621-92968           SEED MIXTURE, WILD FLOWER                                                 30.000        LBS 
  44  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              6.000        CYS 
  45  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     223.000        EACH 
  46  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     462.000        EACH 
  47  622-05653           PLANT, GROUND COVER                                                      109.000        EACH 
  48  622-05654           PLANT, PERENNIAL                                                       1,000.000        EACH 
  49  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29427-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LOCAL TRANSPORTATION ENHANCEMENT PROJECT 
 
  50  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  51  701-51195           PILE, STEEL H, HP 12 IN X 53                                              52.000        LFT 
  52  701-91792           PILE TIP, STEEL H                                                          4.000        EACH 
  53  702-44240           CONCRETE, A, STRUCTURES                                                   36.900        CYS 
  54  702-51015           CONCRETE, B, FOOTINGS                                                     24.000        CYS 
  55  702-93722           CONCRETE, C                                                               73.000        CYS 
  56  703-06028           REINFORCING BARS                                                       5,435.000        LBS 
  57  703-06029           REINFORCING BARS, EPOXY COATED                                        15,488.000        LBS 
  58  706-04683           RAILING,                                                                 165.000        LFT 
  59  706-04683           RAILING,                                                                 575.000        LFT 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               32.000        LFT 
  62  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              112.000        LFT 
  63  715-05172           PIPE, TYPE 3 CIRCULAR 21 IN                                               35.000        LFT 
  64  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               65.000        LFT 
  65  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  66  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  67  715-46015           PIPE END SECTION, DIA 21"                                                  2.000        EACH 
  68  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
  69  720-45030           INLET, E7                                                                  2.000        EACH 
  70  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             126.000        SYS 
  71  732-08421           MODULAR BLOCK WALL ERECTION                                              126.000        SYS 
  72  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
  75  802-04314           SIGN                                                                       4.000        EACH 
  76  802-96994           SIGN POST, WOOD, 4 IN X 6 IN                                              30.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          280.000        LFT 
  78  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            98.000        LFT 
  79  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                          80.000        LFT 
  80  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                          30.000        LFT 
  81  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -29892-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
   8  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
   9  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  10  725-11008           LINER PIPE THERMOPLASTIC DEFORMED 1.5-1.8 SFT                             24.000        LFT 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 260                                              CONTRACT ID  : R -31542-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         264.000        SYS 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           23.000        EACH 
  14  202-96133           PIPE, REMOVE                                                              41.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     6,392.000        CYS 
  16  203-02070           BORROW                                                                   911.000        CYS 
  17  203-08607           LINEAR GRADING                                                         2,300.000        LFT 
  18  205-03371           SEDIMENT, REMOVE                                                         237.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     65.300        TON 
  20  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  165.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   2,880.000        LFT 
  23  205-09235           TEMPORARY FILTER BAG                                                      60.000        DAY 
  24  205-09543           NO 2 STONE                                                                90.000        TON 
  25  206-51215           EXCAVATION, X                                                             69.000        CYS 
  26  206-51220           EXCAVATION, WET                                                          270.000        CYS 
  27  206-51225           EXCAVATION, DRY                                                          364.000        CYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,167.400        SYS 
  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              679.000        CYS 
  30  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              266.300        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,665.900        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                     123.000        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,268.000        TON 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,822.100        TON 
  35  304-07490           HMA PATCHING, TYPE B                                                     257.800        TON 
  36  305-07461           PCC BASE, 13 IN                                                          304.000        SYS 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           200,835.000        SYS 
  38  306-08432           MILLING, APPROACH                                                     14,517.000        SYS 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                     15,666.000        TON 
  41  401-10258           JOINT ADHESIVE, SURFACE                                               72,847.000        LFT 
  42  402-07433           HMA SURFACE, TYPE B                                                       74.500        TON 
  43  402-07441           HMA BASE, TYPE B                                                         911.600        TON 
  44  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            1,204.000        TON 
  45  405-05517           ASPHALT FOR PRIME COAT                                                     7.000        TON 
  46  406-05520           ASPHALT FOR TACK COAT                                                     53.000        TON 
  47  503-05240           D-1 CONTRACTION JOINT                                                    228.000        LFT 
  48  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              3.000        EACH 
  49  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -31542-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  51  601-02241           GUARDRAIL, REMOVE                                                      1,633.000        LFT 
  52  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               2.000        EACH 
  53  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 
  54  601-62540           GUARDRAIL POST, PLUMB                                                      3.000        EACH 
  55  601-93346           GUARDRAIL CONNECTOR, AS                                                    2.000        EACH 
  56  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 
  57  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,820.000        LFT 
  58  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                              21.000        EACH 
  59  605-52807           CURB AND GUTTER, COMBINED                                              1,075.000        LFT 
  60  610-07487           HMA FOR APPROACHES, TYPE B                                             1,281.700        TON 
  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  62  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.400        TON 
  63  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  64  612-60410           DRILLED HOLE FOR UNDERSEAL                                                40.000        EACH 
  65  615-06490           RIGHT OF WAY MARKER                                                       73.000        EACH 
  66  615-06500           MONUMENT, A                                                               45.000        EACH 
  67  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        9.000        EACH 
  68  615-06530           BENCH MARK POST                                                            2.000        EACH 
  69  616-02320           GEOTEXTILES                                                            4,002.100        SYS 
  70  616-05688           RIPRAP, CLASS 1                                                          311.400        TON 
  71  616-05689           RIPRAP, CLASS 2                                                          511.100        TON 
  72  616-06405           RIPRAP, REVETMENT                                                        430.600        TON 
  73  616-06451           RIPRAP, UNIFORM                                                          749.000        TON 
  74  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               14.000        EACH 
  75  621-02770           EROSION CONTROL BLANKET                                                3,385.000        SYS 
  76  621-06545           FERTILIZER                                                                 1.300        TON 
  77  621-06553           SEED MIXTURE, R                                                          340.000        LBS 
  78  621-06557           SEED MIXTURE, T                                                           51.000        LBS 
  79  621-06559           MULCHED SEEDING, R                                                     1,635.000        SYS 
  80  621-06565           MULCHING MATERIAL                                                         15.100        TON 
  81  621-06567           WATER                                                                      0.200        kGAL 
  82  621-06574           SODDING                                                                1,430.500        SYS 
  83  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  84  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  85  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  86  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
  87  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             80.000        MOS 
  88  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  89  714-11101           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              80.000        LFT 
  90  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              80.000        LFT 
  91  714-11197           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              90.000        LFT 
  92  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       1.000        EACH 
  93  715-03476           SAFETY METAL END SECTION 4:1 DIA 24"                                       4.000        EACH 
  94  715-03584           SAFETY METAL END SECTION 4:1 DIA 18"                                       3.000        EACH 
  95  715-04855           PIPE END SECTION DIA 42"                                                   1.000        EACH 
  96  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               40.300        LFT 
  97  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              118.000        LFT 
  98  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              114.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -31542-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  99  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                               71.000        LFT 
 100  715-05236           PIPE, TYPE 1 DEFORMED MIN AREA 5.0 SFT                                    56.000        LFT 
 101  715-06077           SAFETY METAL END SECTION 6:1 DIA 42"                                       1.000        EACH 
 102  715-07668           SAFETY METAL END SECTION 4:1,                                              2.000        EACH 
 103  715-09920           PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT                                   183.000        LFT 
 104  715-11549           PIPE, TYPE 3 DEFORMED MIN AREA 2.3 SFT                                    33.000        LFT 
 105  715-11550           GRATED BOX END SECTION II, 4:1 MIN AREA 2.3 SFT                            1.000        EACH 
 106  715-26776           GRATED BOX END SECTION I, 2:1 DIA 36"                                      2.000        EACH 
 107  715-97692           GRATED BOX END SECTION I, 4:1 DIA 36"                                      2.000        EACH 
 108  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 109  720-45005           INLET, A2                                                                  1.000        EACH 
 110  720-45066           INLET, N12, MODIFIED                                                       1.000        EACH 
 111  720-45400           MANHOLE, A4                                                                1.000        EACH 
 112  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 114  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,995.000        LFT 
 115  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,659.000        LFT 
 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              69.000        EACH 
 117  801-06640           CONSTRUCTION SIGN, A                                                      91.000        EACH 
 118  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 119  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 120  801-07119           BARRICADE, III-B                                                          96.000        LFT 
 121  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,680.000        LFT 
 122  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
 123  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     600.000        LFT 
 124  805-96014           SAW CUT, FULL DEPTH                                                    4,162.500        LFT 
 125  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,063.000        LFT 
 126  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             108,526.000        LFT 
 127  808-06716           LINE, REMOVE                                                           2,706.000        LFT 
 128  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 129  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                54.000        LFT 
 130  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,217.000        LFT 
 131  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,293.000        LFT 
 132  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              142.000        LFT 
 133  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              7,718.000        LFT 
 134  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              73,270.000        LFT 
 135  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       105.000        LFT 
 136  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 
 137  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,952.000        EACH 
 138  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,952.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34734-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-74035           SIGN, REMOVE                                                               1.000        EACH 
   8  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  10  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  11  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        8,494.000        SFT 
  12  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              244.000        SFT 
  13  802-76055           SIGN POST, A                                                           4,768.000        LFT 
  14  802-76065           SIGN POST, B                                                          14,124.000        LFT 
  15  802-97812           STREET NAME IDENTIFICATION SIGN                                          424.000        EACH 
  16  804-06771           DELINEATOR POST, FLEXIBLE                                                221.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -35008-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   3.000        EACH 
  10  306-08595           MILLING ASPHALT, 3 1/2 IN                                                734.000        SYS 
  11  306-10113           MILLING ASPHALT, 4 1/2 IN                                              1,937.000        SYS 
  12  306-10127           MILLING, ASPHALT, 6 IN                                                 1,218.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  402-07784           HMA SURFACE, TYPE D                                                      267.000        TON 
  15  402-07785           HMA INTERMEDIATE, TYPE D                                                 522.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      1.470        TON 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  628-09403           FIELD OFFICE, C                                                            5.000        MOS 
  19  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  20  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         508.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              508.000        LFT 
  25  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 
  26  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 
  27  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 78.000        LFT 
  28  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   78.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,178.000        LFT 
  33  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  34  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     394.000        LFT 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  45.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,975.000        LFT 
  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                450.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,455.000        LFT 
  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       102.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               59.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       59.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -27178-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                        77.000        CYS 
  10  203-02070           BORROW                                                                     7.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     130.000        LFT 
  12  206-51215           EXCAVATION, X                                                              5.000        CYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         55.000        TON 
  14  601-06053           GUARDRAIL                                                                  4.000        EACH 
  15  601-90027           GUARDRAIL, WOOD BEAM                                                      50.000        LFT 
  16  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  17  616-02320           GEOTEXTILES                                                               80.000        SYS 
  18  616-06405           RIPRAP, REVETMENT                                                         45.000        TON 
  19  616-06451           RIPRAP, UNIFORM                                                           12.000        TON 
  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  21  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      200.000        SYS 
  22  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  25  628-11066           RADIO                                                                      1.000        EACH 
  26  628-11071           RADIO ONLY SERVICE                                                         6.000        MOS 
  27  710-02003           REPOINTING MASONRY IN STRUCTURES, MODIFIED                               650.000        SFT 
  28  711-51864           DRILLED HOLE                                                              11.000        EACH 
  29  712-03820           TIMBER SIDING                                                             40.000        SFT 
  30  712-03820           TIMBER SIDING                                                            900.000        SFT 
  31  712-04272           LUMBER AND TIMBER, UNTREATED                                               0.200        MFBM 
  32  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 
  33  712-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 
  34  712-09417           BORATE                                                                LUMP              LUMP 
  35  712-11611           TRUSS SUPPORT SHIMS                                                       13.000        EACH 
  36  712-11612           TIMBER CURB                                                              192.000        LFT 
  37  712-11613           SPLICE PLATES                                                             12.000        EACH 
  38  712-11614           EPOXY STRUCTURAL REPAIR                                                   44.000        EACH 
  39  712-11615           ROOF, CORRUGATED METAL                                                 3,874.000        SFT 
  40  712-11616           STONE ABUTMENT REPAIR                                                 LUMP              LUMP 
  41  712-11617           RESTORE                                                               LUMP              LUMP 
  42  712-11618           ENVIRONMENTAL CONTROL, BRIDGE NUMBER                                  LUMP              LUMP 
  43  712-94080           TIMBER DECK                                                            2,331.000        SFT 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  48  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 440                                              CONTRACT ID  : B -27178-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 
 
  50  801-07118           BARRICADE, III-A                                                          52.000        LFT 
  51  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
  52  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        150.000        LFT 
  53  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  54  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          126.750        SFT 
  55  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        12.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -28557-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       6,062.400        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     8,563.000        CYS 
  15  203-02070           BORROW                                                                 1,014.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                         300.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    282.800        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  494.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     850.000        LFT 
  20  205-09543           NO 2 STONE                                                                30.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,732.500        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            457.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               31.400        CYS 
  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            1,329.800        CYS 
  25  302-06464           SUBBASE FOR PCCP                                                       2,999.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,668.800        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               159.900        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                       13.200        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 
  30  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  31  502-06999           PCCP, 8 IN                                                            10,630.300        SYS 
  32  503-05240           D-1 CONTRACTION JOINT                                                  6,338.000        LFT 
  33  503-05310           TERMINAL JOINT                                                           132.000        LFT 
  34  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  6.000        EACH 
  36  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           8.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,025.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               125.700        TON 
  40  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  41  615-06515           MONUMENT, D                                                                6.000        EACH 
  42  616-02320           GEOTEXTILES                                                            3,195.200        SYS 
  43  616-05689           RIPRAP, CLASS 2                                                          747.500        TON 
  44  616-06405           RIPRAP, REVETMENT                                                        261.100        TON 
  45  616-06451           RIPRAP, UNIFORM                                                        1,293.600        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  47  621-02770           EROSION CONTROL BLANKET                                                  500.000        SYS 
  48  621-06545           FERTILIZER                                                                 1.600        TON 
  49  621-06553           SEED MIXTURE, R                                                          629.000        LBS 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -28557-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  50  621-06557           SEED MIXTURE, T                                                          885.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                         19.200        TON 
  52  621-06574           SODDING                                                                2,856.000        SYS 
  53  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  54  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  55  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 48.000        MOS 
  56  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  57  714-11180           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              70.000        LFT 
  58  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       1.000        EACH 
  59  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             4,375.000        LFT 
  60  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            340.000        LFT 
  61  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              125.000        LFT 
  62  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  63  718-06531           OUTLET PROTECTOR, 3                                                       14.000        EACH 
  64  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       4,384.000        LFT 
  65  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,039.900        CYS 
  66  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,833.500        SYS 
  67  723-11238           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      55.000        LFT 
  68  723-11346           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     55.000        LFT 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  72  801-07118           BARRICADE, III-A                                                         288.000        LFT 
  73  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,888.000        LFT 
  75  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,804.000        LFT 
  76  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,496.000        LFT 
  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               59.000        EACH 
  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       59.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -31578-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                         625.240        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         529.500        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              625.250        SYS 
  15  202-62420           BRIDGE RAILING, REMOVE                                                   183.000        LFT 
  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                       239.000        CYS 
  18  203-02070           BORROW                                                                    10.000        CYS 
  19  203-08607           LINEAR GRADING                                                           870.000        LFT 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 
  21  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                              400.000        SYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           21.000        CYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               25.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        840.000        TON 
  26  302-06464           SUBBASE FOR PCCP                                                          56.900        CYS 
  27  302-07455           DENSE GRADED SUBBASE                                                      83.500        CYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              132.000        TON 
  29  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,014.000        SYS 
  30  402-07784           HMA SURFACE, TYPE D                                                       33.000        TON 
  31  402-07785           HMA INTERMEDIATE, TYPE D                                                  55.000        TON 
  32  402-07786           HMA BASE, TYPE D                                                         198.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  34  502-06329           PCCP, 12 IN                                                              205.000        SYS 
  35  503-05310           TERMINAL JOINT                                                           171.000        LFT 
  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             7.000        EACH 
  37  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  38  601-02241           GUARDRAIL, REMOVE                                                      1,130.000        LFT 
  39  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     943.750        LFT 
  41  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               1.000        EACH 
  42  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                500.100        SYS 
  44  615-06530           BENCH MARK POST                                                            1.000        EACH 
  45  616-02320           GEOTEXTILES                                                              252.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         84.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-06545           FERTILIZER                                                                 0.200        TON 
  49  621-06553           SEED MIXTURE, R                                                           52.000        LBS 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -31578-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  621-06557           SEED MIXTURE, T                                                            7.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          0.550        TON 
  52  621-06567           WATER                                                                      0.220        kGAL 
  53  621-06574           SODDING                                                                   69.000        SYS 
  54  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  55  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  57  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             18.000        MOS 
  58  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  59  628-11071           RADIO ONLY SERVICE                                                         9.000        MOS 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.000        CYS 
  61  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           390.000        EACH 
  62  703-01540           THREADED TIE BAR ASSEMBLY                                                356.000        EACH 
  63  703-06028           REINFORCING BARS                                                       2,230.000        LBS 
  64  703-06029           REINFORCING BARS, EPOXY COATED                                        95,831.000        LBS 
  65  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              288.040        CYS 
  66  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  67  706-51020           RAILING, CONCRETE, C                                                      36.500        CYS 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               72.000        LFT 
  70  715-05407           PIPE, END BENT DRAIN, 6 IN                                                97.000        LFT 
  71  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         168.800        SFT 
  72  722-51842           BRIDGE DECK OVERLAY                                                      625.250        SYS 
  73  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           18.200        CYS 
  74  722-60824           SURFACE MILLING                                                          625.250        SYS 
  75  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         750.000        LFT 
  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,920.000        LFT 
  78  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  80  801-06710           FLASHING ARROW SIGN                                                      510.000        DAY 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  83  801-07119           BARRICADE, III-B                                                          56.000        LFT 
  84  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        500.000        LFT 
  85  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        170.000        LFT 
  86  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              120.000        LFT 
  87  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 710.000        LFT 
  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,400.000        LFT 
  89  808-06716           LINE, REMOVE                                                           3,300.000        LFT 
  90  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               450.000        LFT 
  91  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,264.000        LFT 
  92  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,132.000        LFT 
  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 700.000        LFT 
  94  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-01066           HYDRO DEMOLITION                                                         607.000        SYS 
   9  202-02240           PAVEMENT REMOVAL                                                         154.500        SYS 
  10  202-06541           REMOVE                                                                     1.000        EACH 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              607.000        SYS 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                        69.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     860.000        LFT 
  16  302-07455           DENSE GRADED SUBBASE                                                      25.000        CYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               97.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               245.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                       21.000        TON 
  20  406-05521           ASPHALT FOR TACK COAT                                                    245.000        SYS 
  21  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  22  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  23  601-02241           GUARDRAIL, REMOVE                                                        350.000        LFT 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     512.500        LFT 
  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                154.400        SYS 
  27  616-02320           GEOTEXTILES                                                               48.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,000.000        SYS 
  31  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  32  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  33  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  35  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                45.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  37  703-06029           REINFORCING BARS, EPOXY COATED                                         8,574.000        LBS 
  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   64.000        EACH 
  39  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  41  710-09158           PATCHING CONCRETE STRUCTURES                                               3.000        SFT 
  42  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         550.000        SFT 
  43  722-51842           BRIDGE DECK OVERLAY                                                      607.000        SYS 
  44  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           25.000        CYS 
  45  722-60824           SURFACE MILLING                                                          607.000        SYS 
  46  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         430.000        LFT 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,590.000        LFT 
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  50  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   22.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  52  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        320.000        LFT 
  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              230.000        LFT 
  56  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         16.000        LFT 
  57  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          647.000        LFT 
  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         812.000        LFT 
  60  808-06716           LINE, REMOVE                                                           1,157.000        LFT 
  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                428.000        LFT 
  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               428.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 18 
 
          CALL ORDER   : 494                                              CONTRACT ID  : B -33357-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD AND BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       7,166.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-74055           OVERHEAD SIGN STRUCTURE, BOX                                               1.000        EACH 
  14  202-74080           OVERHEAD SIGN STRUCTURE,                                                   1.000        EACH 
  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  16  205-06930           SPLASHPAD                                                                  3.000        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     26.000        TON 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   2,930.000        LFT 
  20  205-06938           TEMPORARY SLOPE DRAIN                                                     49.000        LFT 
  21  206-51817           SHEET PILING, STEEL                                                    2,720.000        SFT 
  22  206-51817           SHEET PILING, STEEL                                                    3,431.000        SFT 
  23  206-51817           SHEET PILING, STEEL                                                    4,891.000        SFT 
  24  206-51817           SHEET PILING, STEEL                                                    4,891.000        SFT 
  25  206-51817           SHEET PILING, STEEL                                                    2,719.000        SFT 
  26  206-51817           SHEET PILING, STEEL                                                    4,891.000        SFT 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                           15,424.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            176.000        SYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              809.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        525.000        TON 
  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,086.000        TON 
  32  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,171.000        TON 
  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,955.000        TON 
  34  402-07432           HMA SURFACE, TYPE A                                                       59.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 175.000        TON 
  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                      1,063.000        LFT 
  38  601-04150           GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                 306.250        LFT 
  39  601-08186           GUARDRAIL TRANSITION, TTT                                                  1.000        EACH 
  40  601-08187           GUARDRAIL TRANSITION, WGT                                                  1.000        EACH 
  41  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           1.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      12.500        LFT 
  44  602-08606           CONCRETE BARRIER, 33 IN, MODIFIED                                        300.000        LFT 
  45  604-06070           SIDEWALK, CONCRETE                                                     1,777.000        SYS 
  46  604-07900           CURB RAMP, CONCRETE, F                                                    44.000        SYS 
  47  604-07903           CURB RAMP, CONCRETE, K                                                    15.000        SYS 
  48  604-95344           HAND RAIL, PEDESTRIAN                                                    472.000        LFT 
  49  605-06120           CURB, CONCRETE                                                           244.000        LFT 
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  50  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          12.000        LFT 
  51  607-06335           PAVED SIDE DITCH, A                                                       64.000        LFT 
  52  607-06340           PAVED SIDE DITCH, B                                                       80.000        LFT 
  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                441.300        SYS 
  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                176.000        SYS 
  55  616-05689           RIPRAP, CLASS 2                                                           45.000        TON 
  56  616-06405           RIPRAP, REVETMENT                                                        145.000        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  58  621-06545           FERTILIZER                                                                 1.000        TON 
  59  621-06554           SEED MIXTURE, U                                                          186.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                           93.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  62  621-06567           WATER                                                                      6.000        kGAL 
  63  621-06574           SODDING                                                                1,446.000        SYS 
  64  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
  65  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               5.000        EACH 
  66  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    2.000        EACH 
  67  706-09959           RAILING, CONCRETE, FT                                                  3,863.000        LFT 
  68  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                        2,414.000        LFT 
  69  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              116.000        LFT 
  70  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                              149.000        LFT 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,442.000        LFT 
  72  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              313.000        LFT 
  73  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 
  74  715-05914           PIPE, PVC, 18"                                                             6.000        LFT 
  75  715-06004           CONCRETE ANCHOR, 48 IN                                                     3.000        EACH 
  76  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 
  77  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  78  718-52610           AGGREGATE FOR UNDERDRAINS                                                398.000        CYS 
  79  720-09768           CATCH BASIN TYPE HA5                                                       2.000        EACH 
  80  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  81  720-45005           INLET, A2                                                                  2.000        EACH 
  82  720-45410           MANHOLE, C4                                                                8.000        EACH 
  83  720-45431           MANHOLE, J                                                                 1.000        EACH 
  84  720-98174           INLET, B15                                                                 6.000        EACH 
  85  720-99416           CATCH BASIN, B15                                                          10.000        EACH 
  86  720-99417           CATCH BASIN, C15                                                           5.000        EACH 
  87  724-51927           STRUCTURAL EXPANSION JOINT, M                                            142.000        LFT 
  88  731-93947           LEVELING PAD, CONCRETE                                                 2,078.000        LFT 
  89  801-02595           CONTROLLER, RESET TIMING                                                   3.000        EACH 
  90  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,284.000        LFT 
  92  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  93  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
  94  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  97  801-94295           SIGNAL HEAD, RELOCATE                                                     12.000        EACH 
  98  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         70.000        LFT 
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  99  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   4.000        EACH 
 100  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          255.000        SFT 
 101  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               99.000        SFT 
 102  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               78.000        SFT 
 103  802-76055           SIGN POST, A                                                              26.000        LFT 
 104  802-76125           OVERHEAD SIGN STRUCTURE, CABLESPAN                                         2.000        EACH 
 105  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 106  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
 107  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 108  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,076.000        LFT 
 109  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   12.000        EACH 
 110  805-02658           CABLE, COAXIAL                                                            45.000        LFT 
 111  805-03965           CONDUIT, PVC, 2.50 IN, SCHEDULE 80                                       255.000        LFT 
 112  805-03971           CONDUIT, PVC, 2.50 IN, SCHEDULE 40                                     3,364.000        LFT 
 113  805-08466           RADIO ANTENNA, 9db, YAGI                                                   1.000        EACH 
 114  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 115  805-78370           PEDESTRIAN PUSH BUTTON                                                    12.000        EACH 
 116  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 117  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 118  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 119  805-78467           SIGNAL CABLE, 3C/8GA                                                      28.000        LFT 
 120  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,336.000        LFT 
 121  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,779.000        LFT 
 122  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,696.000        LFT 
 123  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,163.000        LFT 
 124  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       6,586.000        LFT 
 125  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
 126  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     414.000        LFT 
 127  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 128  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
 129  807-01653           WIRE, NO 4 COPPER, IN CONDUIT, BRIDGE, 1/C                             1,964.000        LFT 
 130  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 131  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 
 132  807-06533           PIPE, PVC, 24 IN.                                                          6.000        LFT 
 133  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    2,687.000        LFT 
 134  807-83748           LIGHT POLE, 40 FT E.M.H., 8.0 FT MAST ARM, ANCHOR BASE                    18.000        EACH 
 135  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        18.000        EACH 
 136  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 137  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,728.000        LFT 
 138  807-86910           CONNECTOR KIT, UNFUSED                                                    18.000        EACH 
 139  807-86915           CONNECTOR KIT, FUSED                                                      18.000        EACH 
 140  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            39.000        EACH 
 141  807-86930           INSULATION LINK, NON-WATERPROOFED                                         36.000        EACH 
 142  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 
 143  807-86955           CABLE-DUCT MARKER                                                          8.000        EACH 
 144  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  1,727.000        LFT 
 145  808-06716           LINE, REMOVE                                                             183.000        LFT 
 
  SECTION NO. 0002    BRIDGE REPLACEMENT 
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 146  203-02000           EXCAVATION, COMMON                                                         5.000        CYS 
 147  206-51225           EXCAVATION, DRY                                                        1,595.000        CYS 
 148  211-02050           B BORROW                                                              17,255.000        CYS 
 149  211-06467           AGGREGATE FOR END BENT BACKFILL                                          182.000        CYS 
 150  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           26,074.000        CYS 
 151  616-02320           GEOTEXTILES                                                              561.000        SYS 
 152  701-08253           PILE SLEEVES                                                              33.000        EACH 
 153  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           530.000        LFT 
 154  701-09683           PILE SHOE, HP 12 X 74                                                    279.000        EACH 
 155  701-95780           PILE, STEEL H, HP 12 IN X 74                                          26,085.000        LFT 
 156  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,550.100        CYS 
 157  702-51015           CONCRETE, B, FOOTINGS                                                    819.900        CYS 
 158  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                               13,524.000        LBS 
 159  703-06028           REINFORCING BARS                                                     259,566.000        LBS 
 160  703-06029           REINFORCING BARS, EPOXY COATED                                       980,331.000        LBS 
 161  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,737.800        CYS 
 162  707-05997           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 84 IN X 60 IN                10,832.000        LFT 
 163  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         39,786.000        SFT 
 164  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 165  715-11473           PIPE, PVC, 16 IN.                                                      1,055.000        LFT 
 166  715-90714           PIPE, PVC, 12 IN                                                       1,648.000        LFT 
 167  726-95870           BEARING ASSEMBLY, PTFE                                                    18.000        EACH 
 168  731-93945           FACE PANELS, CONCRETE                                                 46,020.000        SFT 
 169  731-93946           WALL ERECTION                                                         46,020.000        SFT 
 
  SECTION NO. 0003    BRIDGE REPLACEMENT 
 
 170  206-51225           EXCAVATION, DRY                                                        1,780.000        CYS 
 171  211-02050           B BORROW                                                              17,415.000        CYS 
 172  211-06467           AGGREGATE FOR END BENT BACKFILL                                          150.000        CYS 
 173  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           26,340.000        CYS 
 174  616-02320           GEOTEXTILES                                                              536.000        SYS 
 175  701-08253           PILE SLEEVES                                                              27.000        EACH 
 176  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           520.000        LFT 
 177  701-09683           PILE SHOE, HP 12 X 74                                                    245.000        EACH 
 178  701-95780           PILE, STEEL H, HP 12 IN X 74                                          22,440.000        LFT 
 179  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,328.900        CYS 
 180  702-51015           CONCRETE, B, FOOTINGS                                                    816.700        CYS 
 181  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                7,296.000        LBS 
 182  703-06028           REINFORCING BARS                                                     303,588.000        LBS 
 183  703-06029           REINFORCING BARS, EPOXY COATED                                     1,266,448.000        LBS 
 184  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,780.800        CYS 
 185  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         40,029.000        SFT 
 186  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 187  711-51035           STRUCTURAL STEEL                                                   2,676,348.000        LBS 
 188  715-11473           PIPE, PVC, 16 IN.                                                        899.000        LFT 
 189  715-90714           PIPE, PVC, 12 IN                                                       1,398.000        LFT 
 190  726-95870           BEARING ASSEMBLY, PTFE                                                    12.000        EACH 
 191  731-93945           FACE PANELS, CONCRETE                                                 46,263.000        SFT 
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          CALL ORDER   : 494                                              CONTRACT ID  : B -33357-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    BRIDGE REPLACEMENT 
 
 192  731-93946           WALL ERECTION                                                         46,263.000        SFT 
 
  SECTION NO. 0004    ROAD REPLACEMENT 
 
 193  203-02000           EXCAVATION, COMMON                                                    26,620.000        CYS 
 194  302-07455           DENSE GRADED SUBBASE                                                   2,511.000        CYS 
 195  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
 196  501-06321           QC/QA-PCCP, 10 IN                                                     14,128.000        SYS 
 197  503-05240           D-1 CONTRACTION JOINT                                                  8,090.000        LFT 
 198  503-05310           TERMINAL JOINT                                                           121.000        LFT 
 199  605-06100           CURB, INTEGRAL, C, CONCRETE                                            4,370.000        LFT 
 200  615-06515           MONUMENT, D                                                                5.000        EACH 
 201  703-06029           REINFORCING BARS, EPOXY COATED                                        57,791.000        LBS 
 202  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,150.000        SYS 
 203  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,661.000        LFT 
 204  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                420.000        LFT 
 205  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,141.000        LFT 
 206  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      318.000        LFT 
 207  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      101.000        LFT 
 208  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 
 209  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,248.000        LFT 
 210  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,500.000        LFT 
 211  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                8.000        EACH 
 
  SECTION NO. 0005    ROAD REPLACEMENT 
 
 212  203-02000           EXCAVATION, COMMON                                                    25,525.000        CYS 
 213  302-07455           DENSE GRADED SUBBASE                                                      73.000        CYS 
 214  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
 215  503-05240           D-1 CONTRACTION JOINT                                                    578.000        LFT 
 216  605-06150           CURB AND GUTTER, C, CONCRETE                                           4,370.000        LFT 
 217  615-06505           MONUMENT, B                                                                3.000        EACH 
 218  615-06515           MONUMENT, D                                                                2.000        EACH 
 219  703-06029           REINFORCING BARS, EPOXY COATED                                        57,844.000        LBS 
 220  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,153.000        SYS 
 221  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,026.000        LFT 
 222  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 420.000        LFT 
 223  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               485.000        LFT 
 224  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,939.000        LFT 
 225  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,602.000        LFT 
 226  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       318.000        LFT 
 227  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       101.000        LFT 
 228  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,248.000        LFT 
 229  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
 230  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 231  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,500.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -33683-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REMOVAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                623.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     2,498.000        CYS 
  12  203-02070           BORROW                                                                 9,910.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          71.000        CYS 
  14  205-06930           SPLASHPAD                                                                  4.200        TON 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 
  16  205-06934           TEMPORARY MULCH                                                            3.900        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   75.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,318.000        LFT 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,156.000        SYS 
  20  211-02050           B BORROW                                                                 410.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              107.000        CYS 
  22  214-07202           GEOGRID, TYPE I                                                          716.000        SYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,061.000        TON 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                               12.000        TON 
  25  303-93506           AGGREGATE, 2                                                              80.000        CYS 
  26  306-08043           MILLING, TRANSITION                                                      123.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      263.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 443.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  30  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  31  601-02241           GUARDRAIL, REMOVE                                                        284.000        LFT 
  32  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     581.250        LFT 
  34  603-06040           FENCE, FARM FIELD, 47 IN                                                 498.000        LFT 
  35  603-96042           FENCE GATE, FARM FIELD, 47 IN X 24FT                                       1.000        EACH 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                                17.000        TON 
  37  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  38  616-02320           GEOTEXTILES                                                            1,309.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        498.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.400        TON 
  42  621-06553           SEED MIXTURE, R                                                          170.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                          295.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  45  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  46  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  47  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              6.000        MOS 
  48  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  49  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              265.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -33683-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REMOVAL 
 
  50  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               40.000        LFT 
  51  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  52  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  58  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  59  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         27.000        LFT 
  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,610.000        LFT 
  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,610.000        LFT 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -35159-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHAB OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  622-98200           SIGN, DO NOT DISTURB                                                       6.000        EACH 
   7  711-01373           BOLT                                                                     146.000        EACH 
   8  711-51035           STRUCTURAL STEEL                                                         262.000        LBS 
   9  711-51864           DRILLED HOLE                                                              24.000        EACH 
  10  711-51866           RIVET, REMOVE                                                            122.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  13  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  15  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  16  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 560                                              CONTRACT ID  : M -32636-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 
   8  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   9  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 
  10  601-01867           GUARDRAIL, TRANSITION, TGB RETROFIT                                        1.000        EACH 
  11  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED              350.000        EACH 
  12  601-02800           GUARDRAIL TRANSITION, TGT                                                  1.000        EACH 
  13  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 
  14  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                 30.000        EACH 
  15  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               8.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 
  17  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 
  18  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  19  601-06774           COMBINATION ATTENUATING TERMINAL                                           1.000        EACH 
  20  601-06798           TIMBER BLOCK                                                             200.000        EACH 
  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  22  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
  23  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,000.000        LFT 
  24  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 40.000        EACH 
  25  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   80.000        EACH 
  26  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     125.000        EACH 
  27  601-61380           GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED                           1.000        EACH 
  28  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  29  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 
  30  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 
  31  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     25,500.000        LFT 
  32  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 
  33  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 
  34  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                             50.000        LFT 
  35  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            3.000        EACH 
  36  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             2.000        EACH 
  37  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN                            1.000        EACH 
  38  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  39  601-62540           GUARDRAIL POST, PLUMB                                                    900.000        EACH 
  40  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  250.000        LFT 
  41  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 
  42  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      1.000        EACH 
  43  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                      5.000        EACH 
  44  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 
  45  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 
  46  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 
  47  601-90677           DRILLED BRACKET, INSTALL                                                   1.000        EACH 
  48  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 
  49  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         1.000        EACH 
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          CALL ORDER   : 560                                              CONTRACT ID  : M -32636-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
  50  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  51  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  52  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  53  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 
  54  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 
  55  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 
  56  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 
  57  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  58  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 
  59  601-94689           GUARDRAIL END TREATMENT, OS                                               30.000        EACH 
  60  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 
  61  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         15.000        EACH 
  62  601-97774           GUARDRAIL END TREATMENT, OS, SPARE                                        10.000        EACH 
  63  601-98636           GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm                       100.000        LFT 
  64  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 
  65  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 
  66  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,500.000        LFT 
  67  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       150.000        LFT 
  68  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 
  69  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  70  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  71  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  72  706-01515           BRIDGE BRACKET A, ALUMINUM                                                 1.000        EACH 
  73  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 
  74  706-06347           RAILING, STEEL CF-1                                                       50.000        LFT 
  75  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 
  76  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 
  77  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 
  78  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 
  79  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 
  80  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 
  81  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 
  82  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 
  83  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 
  84  711-51823           EXPANSION ANCHOR, 0.75 IN                                                  1.000        EACH 
  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  86  802-97573           ANGLE POST                                                                 1.000        EACH 
  87  803-61430           BRIDGE BRACKET A, GALVANIZED                                               1.000        EACH 
  88  803-61440           BRIDGE BRACKET B, GALVANIZED                                               1.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : M -34513-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02245           TREE, 6 IN, REMOVE                                                         2.000        EACH 
   7  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                       20.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                       10.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                       14.000        EACH 
  11  201-02270           TREE, 60 IN, REMOVE                                                        3.000        EACH 
  12  202-91922           STUMP, REMOVE                                                             50.000        EACH 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 600                                              CONTRACT ID  : TM-35294-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  702-90915           CONCRETE, CLASS A                                                         10.000        CYS 
   7  715-04994           METER                                                                      1.000        EACH 
   8  715-04994           METER                                                                      1.000        EACH 
   9  715-97122           PIPE, PVC, 2 IN                                                           50.000        LFT 
  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  11  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        2.000        EACH 
  12  805-04973           CONDUIT                                                                   25.000        LFT 
  13  805-04973           CONDUIT                                                                   20.000        LFT 
  14  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       50.000        LFT 
  15  805-91706           ANCHOR BOLT, REPAIR                                                       20.000        EACH 
  16  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                2.000        EACH 
  17  807-01413           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 
  18  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              3.000        EACH 
  19  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 
  20  807-01606           HIGH MAST TOWER WINCH DRIVE                                                3.000        EACH 
  21  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 
  22  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
  23  807-02199           HANDHOLE COVER, RECTANGULAR                                                2.000        EACH 
  24  807-04428           CABLE DUCT                                                             2,000.000        LFT 
  25  807-04651           WIRE,                                                                     50.000        LFT 
  26  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         200.000        LFT 
  27  807-07703           HIGH MAST TOWER                                                           10.000        EACH 
  28  807-07703           HIGH MAST TOWER                                                            2.000        EACH 
  29  807-07703           HIGH MAST TOWER                                                            2.000        EACH 
  30  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                    75.000        EACH 
  31  807-86805           SERVICE POINT, I                                                           4.000        EACH 
  32  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  33  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  34  807-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,           4,000.000        LFT 
  35  807-86843           WIRE, NO 4 COPPER, 1/C                                                 7,500.000        LFT 
  36  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           200.000        EACH 
  37  807-86930           INSULATION LINK, NON-WATERPROOFED                                         60.000        EACH 
  38  807-87085           ELECTRICIAN                                                              200.000        HRS 
  39  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN              10.000        EACH 
  40  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 
  41  807-87800           CABLE DUCT, INSTALL                                                    3,000.000        LFT 
  42  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 4.000        SET 
  43  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                     500.000        LFT 
  44  807-93747           TOWER RING, SUSPENSION CABLE, 0.1875                                     100.000        LFT 
  45  807-94480           LIGHT STANDARD, INSTALL                                                   30.000        EACH 
  46  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 
  47  807-95514           SERVICE POINT RISER                                                        1.000        EACH 
  48  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 
  49  807-95516           RELAY SWITCH                                                               5.000        EACH 
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  50  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     75.000        EACH 
  51  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            5.000        EACH 
  52  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       20.000        EACH 
  53  807-96069           HIGH MAST TOWER, REPAIR                                                    9.000        EACH 
  54  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   5.000        EACH 
  55  807-96868           LUMINAIRE, INSTALL                                                        30.000        EACH 
  56  807-98469           PULL BOX                                                                  10.000        EACH 



 
 




