SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 1221 CONTRACT ID : IR-35601-A

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01261 TESTING FOR ASBESTOS 31.000 EACH
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
35 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
36 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
37 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
38 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
39 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
40 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
41 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
42 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
43 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 3.000 EACH
44 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 3000 THROUGH 4.000 EACH
45 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 5.000 EACH
46 202-05826 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 10.000 EACH
47 202-06580 CONTAMINATED SOIL, REMOVE 1,500.000 CYS
48 202-07553 REGULATED MATERIALS, REMOVE, Y 1,500.000 CYS

49 202-07554 REGULATED MATERIALS, TRANSPORT, Y 1,500:000 CYs
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50 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,500.000 CYS
51 202-08192 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL C 3,300.000 GAL
52 203-02000 EXCAVATION, COMMON 39,677.000 CYS
53 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 16.000 EACH
54 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 376.200 TON
55 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
56 205-06934 TEMPORARY MULCH 20.000 TON
57 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
58 205-06937 TEMPORARY SILT FENCE 18,552.000 LFT
59 205-09543 NO 2 STONE 888.000 TON
60 206-51220 EXCAVATION, WET 132.000 CYS
61 206-51225 EXCAVATION, DRY 108.000 CYS
62 207-08263 SUBGRADE TREATMENT, TYPE IA 56,358.000 SYS
63 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,187.000 SYS
64 211-06467 AGGREGATE FOR END BENT BACKFILL 99.000 CYS
65 211-09264 STRUCTURAL BACKFILL, TYPE 1 16,410.000 CYS
66 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 137.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,412.000 TON
68 302-07455 DENSE GRADED SUBBASE 28.800 CYS
69 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,357.000 TON
70 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 2,224.000 TON
71 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G, 19.0 mm 2,583.000 TON
72 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 2,563.000 TON
73 401-10258 JOINT ADHESIVE, SURFACE 7,419.000 LFT
74 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,419.000 LFT
75 402-07432 HMA SURFACE, TYPE A 387.000 TON
76 402-07433 HMA SURFACE, TYPE B 703.000 TON
77 402-07434 HMA SURFACE, TYPE C 580.000 TON
78 402-07435 HMA INTERMEDIATE, TYPE A 559.000 TON
79 402-07438 HMA INTERMEDIATE, TYPE B 1,171.000 TON
80 402-07439 HMA INTERMEDIATE, TYPE C 1,045.000 TON
81 402-07440 HMA BASE, TYPE A 80.000 TON
82 402-07441 HMA BASE, TYPE B 198.000 TON
83 402-07442 HMA BASE, TYPE C 13.000 TON
84 402-07452 HMA WEDGE AND LEVEL, TYPE C 24.000 TON
85 406-05520 ASPHALT FOR TACK COAT 27.000 TON
86 502-11564 PCCP, 7 IN 177.000 SYS
87 503-05240 D-1 CONTRACTION JOINT 150.000 LFT
88 503-05310 TERMINAL JOINT 48.000 LFT
89 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
90 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
91 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
92 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
93 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 406.000 LFT
94 602-06729 BARRIER DELINEATOR 6.000 EACH
95 603-01932 FENCE, CHAIN LINK, 96 IN 393.000 LFT
96 603-04847 FENCE GATE, 1.000 EACH
97 603-04847 FENCE GATE, 1.000 EACH

98 603-04847 FENCE GATE, 1.000 EACH
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99 603-04847 FENCE GATE, 1.000 EACH
100 604-06070 SIDEWALK, CONCRETE 1,141.000 SYS
101 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
102 604-07897 CURB RAMP, CONCRETE, C 7.200 SYS
103 604-07901 CURB RAMP, CONCRETE, G 12.400 SYS
104 605-02278 CURB, REMOVE 856.000 LFT
105 605-06120 CURB, CONCRETE 2,001.000 LFT
106 605-06140 CURB AND GUTTER, CONCRETE 12,928.000 LFT
107 605-06145 CURB AND GUTTER, B, CONCRETE 674.000 LFT
108 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 686.000 LFT
109 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 289.000 LFT
110 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 172.500 SYS
111 610-08446 PCCP FOR APPROACHES, 6 IN 911.000 SYS
112 610-09108 PCCP FOR APPROACHES, 9 IN 2,076.000 SYS
113 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
114 615-06490 RIGHT OF WAY MARKER 116.000 EACH
115 615-06505 MONUMENT, B 66.000 EACH
116 615-06510 MONUMENT, C 11.000 EACH
117 616-02320 GEOTEXTILES 898.000 SYS
118 616-06405 RIPRAP, REVETMENT 556.300 TON
119 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
120 621-02770 EROSION CONTROL BLANKET 5,000.000 SYS
121 621-06545 FERTILIZER 5.000 TON
122 621-06554 SEED MIXTURE, U 386.000 LBS
123 621-06557 SEED MIXTURE, T 1,809.000 LBS
124 621-06567 WATER 229.000 kGAL
125 621-06575 SODDING, NURSERY 2,683.000 SYS
126 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
127 621-90853 TAPPING SLEEVE WITH VALVE 6.000 EACH
128 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
129 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
130 625-09373 GABIONS, METALLIC COATED 38.000 CYS
131 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
132 628-09403 FIELD OFFICE, C 16.000 MOS
133 628-11068 CELLULAR TELEPHONE/RADIO 4.000 EACH
134 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 64.000 MOS
135 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
136 701-09557 TEST PILE, DYNAMIC, PRODUCTION 198.000 LFT
137 701-09559 TEST PILE, DYNAMIC, RESTRIKE 3.000 EACH
138 701-09739 PILE SHOE, HP 12 X 53 26.000 EACH
139 701-51195 PILE, STEEL H, HP 12 IN X 53 1,527.000 LFT
140 702-51005 CONCRETE, A, SUBSTRUCTURE 44.800 CYS
141 702-51015 CONCRETE, B, FOOTINGS 33.800 CYS
142 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
143 702-51863 FIELD DRILLED HOLE IN CONCRETE 268.000 EACH
144 702-92857 CONCRETE, C, SUBSTRUCTURE 54.800 CYS
145 703-06028 REINFORCING BARS 9,435.000 LBS
146 703-06029 REINFORCING BARS, EPOXY COATED 111,230.000 LBS
147 704-51002 CONCRETE, C, SUPERSTRUCTURE 353.300 CYS
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148 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
149 706-11418 RAILING, STEEL, PS-1 236.600 LFT
150 706-11600 RAILING, CONCRETE, FC 23.900 CYS
151 706-11601 RAILING, CONCRETE, FT 16.700 CYS
152 706-11604 RAILING, CONCRETE, PS-1 24.500 CYS
153 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
154 707-09921 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN X 49 IN 1,135.000 LFT
155 709-51821 SURFACE SEAL LUMP LUMP
156 709-51821 SURFACE SEAL LUMP LUMP
157 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 370.000 LFT
158 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 8.000 LFT
159 715-01336 GATE VALVE, 12 IN 37.000 EACH
160 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 2.000 EACH
161 715-04596 WATER SERVICE 4.000 EACH
162 715-04836 GATE VALVE 2.000 EACH
163 715-04964 WATER MAIN 968.000 LFT
164 715-04964 WATER MAIN 217.000 LFT
165 715-04964 WATER MAIN 580.000 LFT
166 715-04964 WATER MAIN 1,263.000 LFT
167 715-04964 WATER MAIN 319.000 LFT
168 715-04964 WATER MAIN 56.000 LFT
169 715-04964 WATER MAIN 2,604.000 LFT
170 715-04987 CONNECTION 13.000 EACH
171 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,455.000 LFT
172 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 6,163.000 LFT
173 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 190.000 LFT
174 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 111.000 LFT
175 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 82.000 LFT
176 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 71.000 LFT
177 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 313.000 LFT
178 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,498.000 LFT
179 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,811.000 LFT
180 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,468.000 LFT
181 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 311.000 LFT
182 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 193.000 LFT
183 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 42.000 LFT
184 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 210.000 LFT
185 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 48.000 LFT
186 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 109.000 LFT
187 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 71.000 LFT
188 715-05408 PIPE SANITARY SEWER 8 IN 969.000 LFT
189 715-05409 PIPE SANITARY SEWER 10 IN 1,710.000 LFT
190 715-05411 PIPE SANITARY SEWER 12 IN 3,303.000 LFT
191 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
192 715-07794 WATER MAIN CONNECTIONS 15.000 EACH
193 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
194 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
195 715-07806 PIPE STEEL CASING 208.000 LFT

196 715-07806 PIPE STEEL CASING 37.000 LFT
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197 715-07806 PIPE STEEL CASING 1,696.000 LFT
198 715-07806 PIPE STEEL CASING 196.000 LFT
199 715-09064 VIDEO INSPECTION FOR PIPE 5,987.000 LFT
200 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
201 715-46000 PIPE END SECTION, DIA 12" 9.000 EACH
202 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
203 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
204 715-46020 PIPE END SECTION, DIA 24" 7.000 EACH
205 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
206 715-46040 PIPE END SECTION, DIA 36 IN 3.000 EACH
207 715-90052 LIFT STATION LUMP LUMP
208 715-95866 GATE VALVE, 6 IN. 3.000 EACH
209 715-96691 BUTTERFLY VALVE WITH BOX, 16 IN 1.000 EACH
210 715-98165 WATER MAIN, 12 IN 11,717.000 LFT
211 715-98961 FORCE MAIN 155.000 LFT
212 715-98961 FORCE MAIN 163.000 LFT
213 715-98961 FORCE MAIN 3,209.000 LFT
214 715-98961 FORCE MAIN 163.000 LFT
215 715-98961 FORCE MAIN 3,209.000 LFT
216 715-98961 FORCE MAIN 155.000 LFT
217 716-01382 AIR RELEASE VALVE 1.000 EACH
218 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 168.000 LFT
219 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,138.000 LFT
220 718-52610 AGGREGATE FOR UNDERDRAINS 593.000 CYS
221 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,940.000 SYS
222 720-03194 MANHOLE 8.000 EACH
223 720-03194 MANHOLE 3.000 EACH
224 720-03194 MANHOLE 24.000 EACH
225 720-45005 INLET, A2 2.000 EACH
226 720-45030 INLET, E7 2.000 EACH
227 720-45130 INLET, E7, MODIFIED 1.000 EACH
228 720-45235 CATCH BASIN, E7 1.000 EACH
229 720-45410 MANHOLE, C4 37.000 EACH
230 720-45410 MANHOLE, C4 1.000 EACH
231 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 60.000 LFT
232 720-90129 MANHOLE, J2 1.000 EACH
233 720-90984 MANHOLE, C2 2.000 EACH
234 720-93409 INLET, B15, MODIFIED 17.000 EACH
235 720-93411 INLET, C15, MODIFIED 14.000 EACH
236 720-94612 MANHOLE, K4 1.000 EACH
237 720-94713 CATCH BASIN, C15, MODIFIED 4.000 EACH
238 720-95164 CATCH BASIN, B15, MODIFIED 4.000 EACH
239 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
240 720-95422 MANHOLE, J4 12.000 EACH
241 720-96999 FIRE HYDRANT ASSEMBLY 40.000 EACH
242 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 4.000 EACH
243 720-97958 MANHOLE, K2 1.000 EACH
244 720-98174 INLET, B15 25.000 EACH
245 720-98555 INLET, C15 5.000 EACH
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246 720-99416 CATCH BASIN, B15 3.000 EACH
247 720-99417 CATCH BASIN, C15 18.000 EACH
248 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
249 801-04308 ROAD CLOSURE SIGN ASSEMBLY 19.000 EACH
250 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,604.000 LFT
251 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
252 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
253 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
254 801-06775 MAINTAINING TRAFFIC LUMP LUMP
255 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
256 801-07118 BARRICADE, 111-A 816.000 LFT
257 801-07119 BARRICADE, 111-B 516.000 LFT
258 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,066.000 LFT
259 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
260 802-04089 SIGN, SHEET, REMOVE 15.000 EACH
261 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 557.000 LFT
262 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 114.000 SFT
263 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 311.000 SFT
264 805-04973 CONDUIT 283.000 LFT
265 805-04973 CONDUIT 283.000 LFT
266 807-02191 HANDHOLE, LIGHTING 4.000 EACH
267 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 11.000 EACH
268 807-04654 LIGHT POLE 3.000 EACH
269 807-04654 LIGHT POLE 1.000 EACH
270 807-04654 LIGHT POLE 1.000 EACH
271 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 216.000 LFT
272 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,414.000 LFT
273 807-78590 HANDHOLE 7.000 EACH
274 807-83752 LIGHT POLE, 40FT E.M.H., 10FT MAST ARM, ANCHOR BASE 1.000 EACH
275 807-84700 LIGHT POLE, 38 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 1.000 EACH
276 807-84752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 1.000 EACH
277 807-84804 LIGHT POLE, 42 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 2.000 EACH
278 807-84866 LIGHT POLE, 44 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 1.000 EACH
279 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 11.000 EACH
280 807-86805 SERVICE POINT, 1 1.000 EACH
281 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,420.000 LFT
282 807-86910 CONNECTOR KIT, UNFUSED 11.000 EACH
283 807-86915 CONNECTOR KIT, FUSED 11.000 EACH
284 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 18.000 EACH
285 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
286 807-86930 INSULATION LINK, NON-WATERPROOFED 22.000 EACH
287 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
288 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 11.000 EACH
289 807-86955 CABLE-DUCT MARKER 3.000 EACH
290 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 216.000 LFT
291 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 4.000 EACH
292 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 168.000 LFT
293 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 951.000 LFT

294 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 257.000 LFT
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295 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,175.000 LFT
296 808-06716 LINE, REMOVE 2,634.000 LFT
297 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 538.000 LFT
298 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 78.000 LFT
299 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 50.000 LFT
300 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 84.000 LFT
301 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 1,154.000 LFT
302 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN 422.000 LFT
303 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 18,339.000 LFT
304 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 202.000 LFT
305 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
306 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
307 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 461.000 LFT
308 808-96078 LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN 926.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 210.000 SYS
12 202-02271 HEADWALL, REMOVE 2.000 EACH
13 202-02272 PAVED SIDE DITCH, REMOVE 508.000 LFT
14 202-02278 CURB, CONCRETE, REMOVE 112.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 46.000 LFT
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-96133 PIPE, REMOVE 36.000 LFT
19 202-96133 PIPE, REMOVE 248.000 LFT
20 203-02000 EXCAVATION, COMMON 81,941.000 CYS
21 203-02020 EXCAVATION, UNCLASSIFIED 307.000 CYS
22 203-02590 PIER, DRILL IN BEDROCK SOCKET 391.000 LFT
23 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 586.000 SYS
24 204-02290 SETTLEMENT PLATE 2.000 EACH
25 204-08414 STAKE, LATERAL 3.000 EACH
26 204-08415 STAKE, SETTLEMENT 3.000 EACH
27 205-03371 SEDIMENT, REMOVE 1,698.000 CYS
28 205-06930 SPLASHPAD 116.000 TON
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 60.000 TON
30 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
31 205-06934 TEMPORARY MULCH 29.000 TON
32 205-06936 TEMPORARY SEDIMENT TRAP 908.000 TON
33 205-06937 TEMPORARY SILT FENCE 5,089.000 LFT
34 205-06938 TEMPORARY SLOPE DRAIN 226.000 LFT
35 205-08517 ROCK FILTER BERM 1,630.000 TON
36 205-09942 CLAY CAPPED DITCH 457.000 LFT
37 206-93520 TEMPORARY SHEET PILING 13,192.000 SFT
38 207-08267 SUBGRADE TREATMENT, TYPE I1IA 3,178.000 SYS
39 207-09934 SUBGRADE TREATMENT, TYPE 1B 6,826.000 SYS
40 211-02050 B BORROW 600.000 CYS
41 211-06467 AGGREGATE FOR END BENT BACKFILL 41.000 CYS
42 211-09264 STRUCTURAL BACKFILL, TYPE 1 86.000 CYS
43 211-09266 STRUCTURAL BACKFILL, TYPE 3 479.000 CYS
44 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,392.000 TON
45 302-07455 DENSE GRADED SUBBASE 28.000 CYS
46 303-07662 STONE 326.000 TON
47 306-08042 MILLING, SCARIFICATION/PROFILE 1,156.000 SYS
48 402-07432 HMA SURFACE, TYPE A 407.000 TON

49 402-07434 HMA SURFACE, TYPE C 539.000 TON
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50 402-07435 HMA INTERMEDIATE, TYPE A 682.000 TON
51 402-07439 HMA INTERMEDIATE, TYPE C 793.000 TON
52 402-07442 HMA BASE, TYPE C 1,328.000 TON
53 406-05520 ASPHALT FOR TACK COAT 5.500 TON
54 601-01270 GUARDRAIL, W BEAM, 6FT-3 IN SPACING, FOR TEMP PIPE AND 1,432.000 LFT
55 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
56 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
57 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 2.000 EACH
58 601-02241 GUARDRAIL, REMOVE 1,798.000 LFT
59 601-06035 GUARDRAIL, RESET 2,181.300 LFT
60 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
61 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,150.000 LFT
62 602-06729 BARRIER DELINEATOR 82.000 EACH
63 605-06090 CURB, INTEGRAL, CONCRETE 31.000 LFT
64 607-06345 PAVED SIDE DITCH, C 50.000 LFT
65 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 170.000 SYS
66 610-07486 HMA FOR APPROACHES, TYPE A 39.000 TON
67 610-07487 HMA FOR APPROACHES, TYPE B 45.000 TON
68 610-09108 PCCP FOR APPROACHES, 9 IN 349.000 SYS
69 615-06490 RIGHT OF WAY MARKER 39.000 EACH
70 615-06505 MONUMENT, B 4.000 EACH
71 616-02320 GEOTEXTILES 2,243.000 SYS
72 616-06405 RIPRAP, REVETMENT 1,017.000 TON
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
74 621-02318 SEED MIXTURE, PRAIRIE GRASS 441.000 LBS
75 621-02770 EROSION CONTROL BLANKET 27,660.000 SYS
76 621-03909 SEED MIXTURE, NATIVE 61.000 LBS
77 621-06545 FERTILIZER 4.000 TON
78 621-06553 SEED MIXTURE, R 1,959.000 LBS
79 621-06557 SEED MIXTURE, T 1,744 .000 LBS
80 621-06565 MULCHING MATERIAL 41.000 TON
81 621-06567 WATER 1,201.100 KGAL
82 621-06574 SODDING 352.000 SYS
83 621-06575 SODDING, NURSERY 134.000 SYS
84 621-09400 SEED MIXTURE, SEDGE MEADOW 5.000 LBS
85 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 333.000 EACH
86 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 666.000 EACH
87 622-52436 SIGN, DO NOT MOW OR SPRAY 47.000 EACH
88 622-91786 SEEDLING 4,953.000 EACH
89 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
90 628-09403 FIELD OFFICE, C 36.000 MOS
91 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS
92 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
93 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 72.000 MOS
94 701-05785 EXPLORATION (SHAFT EXCAVATION) 334.000 LFT
95 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
96 701-09557 TEST PILE, DYNAMIC, PRODUCTION 162.000 LFT
97 701-09559 TEST PILE, DYNAMIC, RESTRIKE .000 EACH

2
98 701-51195 PILE, STEEL H, HP 12 IN X 53 996.000 LFT
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99 702-51005 CONCRETE, A, SUBSTRUCTURE 194.400 CYS
100 702-51005 CONCRETE, A, SUBSTRUCTURE 776.000 CYS
101 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 12,560.000 LBS
102 702-51863 FIELD DRILLED HOLE IN CONCRETE 578.000 EACH
103 703-06029 REINFORCING BARS, EPOXY COATED 814,456.000 LBS
104 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,542.600 CYS
105 706-08505 REINFORCED CONCRETE MOMENT SLAB, 18 IN 26.000 SYS
106 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
107 706-51020 RAILING, CONCRETE, C 386.000 CYS
108 709-51821 SURFACE SEAL LUMP LUMP
109 711-51038 STRUCTURAL STEEL LUMP LUMP
110 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
111 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
112 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,000.000 LFT
113 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 28.000 LFT
114 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 281.000 LFT
115 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 37.000 LFT
116 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 88.000 LFT
117 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 91.000 LFT
118 715-05407 PIPE, END BENT DRAIN, 6 IN 67.000 LFT
119 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
120 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
121 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
122 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
123 715-91361 PIPE, PVC, 6 IN 360.000 LFT
124 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 86.500 LFT
125 718-52610 AGGREGATE FOR UNDERDRAINS 26.000 CYS
126 718-99153 GEOTEXTILES FOR UNDERDRAIN 136.000 SYS
127 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 10.000 LFT
128 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 100.000 LFT
129 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
130 720-45410 MANHOLE, C4 1.000 EACH
131 723-11322 STRUCTURE, REINFORCED CONCRETE 3-SIDED SECTIONS, 6.000 LFT
132 724-51927 STRUCTURAL EXPANSION JOINT, M 70.000 LFT
133 726-95870 BEARING ASSEMBLY, PTFE 16.000 EACH
134 728-11673 DRILLED SHAFT, PERMANENT CASING 627.000 LFT
135 728-11733 DRILLED SHAFT 72 IN. DIA. 834.000 LFT
136 728-11734 DRILLED SHAFT 78 IN. DIA. 306.000 LFT
137 731-93945 FACE PANELS, CONCRETE 1,279.000 SFT
138 731-93946 WALL ERECTION 1,279.000 SFT
139 731-93947 LEVELING PAD, CONCRETE 122.000 LFT
140 732-09163 TEST 1.000 EACH
141 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
142 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
143 801-04746 ENERGY ABSORBING TERMINAL, CZ, TL- 8.000 EACH
144 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,840.000 LFT
145 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,148.000 LFT
146 801-06640 CONSTRUCTION SIGN, A 58.000 EACH

147 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
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148 801-06775 MAINTAINING TRAFFIC LUMP LUMP
149 801-07118 BARRICADE, 111-A 80.000 LFT
150 801-07119 BARRICADE, 111-B 112.000 LFT
151 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,100.000 LFT
152 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
153 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 133.400 LFT
154 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 35.000 EACH
155 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
156 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 64.800 SFT
157 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,420.000 LFT
158 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,420.000 LFT
159 808-06716 LINE, REMOVE 1,250.000 LFT
160 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 8,468.000 LFT
161 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,943.000 LFT
162 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 550.000 LFT
163 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN 32.000 LFT
164 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 95.000 EACH

165 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 95.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 255.000 CYS
9 203-02070 BORROW 1,085.000 CYS
10 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
11 205-06937 TEMPORARY SILT FENCE 960.000 LFT
12 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 170.000 CYS
13 211-02050 B BORROW 444 .000 CYS
14 211-09266 STRUCTURAL BACKFILL, TYPE 3 758.000 CYS
15 303-01180 COMPACTED AGGREGATE, NO. 53 134.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 54.000 TON
17 303-11638 COMPACTED WEATHERED GRANITE 20.000 TON
18 303-11639 COMPACTED CRUSHER FINES 111.000 TON
19 604-04740 PAVERS 78.000 SFT
20 604-04740 PAVERS 77.000 SFT
21 604-04740 PAVERS 1,093.000 SFT
22 604-06070 SIDEWALK, CONCRETE 467.000 SYS
23 618-03812 BENCH 19.000 EACH
24 618-03812 BENCH 2.000 EACH
25 618-04181 BICYCLE RACK 1.000 EACH
26 618-97672 TRASH RECEPTACLE 2.000 EACH
27 618-99085 FLAG POLE 1.000 EACH
28 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
29 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
30 621-03893 MULCH, STONE 150.000 TON
31 621-06570 TOPSOIL 140.000 CYS
32 621-08538 MULCH 9.000 CYS
33 621-09273 WEED BARRIER 476.000 SYS
34 621-09867 MULCHED SEEDING, 1,272.000 SYS
35 622-05627 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 96 16.000 EACH
36 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 69.000 EACH
37 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 52.000 EACH
38 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 11.000 EACH
39 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 7.000 EACH
40 622-05654 PLANT, PERENNIAL 96.000 EACH
41 622-06573 IRRIGATION 30.000 EACH
42 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
43 628-09401 FIELD OFFICE, A 10.000 MOS
44  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
45 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 20.000 MOS
46 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
47 702-51005 CONCRETE, A, SUBSTRUCTURE 7.600 CYS
48 703-06028 REINFORCING BARS 672.000 LBS

49 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 608.000 LFT
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50 708-05394 REPAIR LUMP LUMP
51 708-05394 REPAIR LUMP LUMP
52 709-51821 SURFACE SEAL LUMP LUMP
53 710-11640 MASONRY COLUMN 4.000 EACH
54 711-05396 REPLACE LUMP LUMP
55 711-05396 REPLACE LUMP LUMP
56 711-51038 STRUCTURAL STEEL LUMP LUMP
57 711-51038 STRUCTURAL STEEL LUMP LUMP
58 711-51038 STRUCTURAL STEEL LUMP LUMP
59 711-90932 EDGING, STEEL 615.000 LFT
60 712-04960 RELOCATE LUMP LUMP
61 720-07309 TRENCH DRAIN 70.000 LFT
62 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 200.000 SYS
63 732-08421 MODULAR BLOCK WALL ERECTION 200.000 SYS
64 802-03896 BOLLARD 4.000 EACH
65 802-04993 SIGN LUMP LUMP
66 802-04993 SIGN LUMP LUMP
67 802-04993 SIGN LUMP LUMP
68 805-03968 CONDUIT, PVC, 1 IN, SCHEDULE 80 540.000 LFT
69 805-06595 CONDUIT, PVC, 2 IN 540.000 LFT
70 805-98253 CONTROLLER CABINET, G 1.000 EACH
71 807-02191 HANDHOLE, LIGHTING 1.000 EACH
72 807-02352 WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C. 880.000 LFT
73 807-04112 WIRE, XHHW, NO 10 COPPER 1,385.000 LFT
74 807-04744 LIGHTING LUMP LUMP
75 807-04866 LUMINAIRE, 16.000 EACH
76 807-04866 LUMINAIRE, 5.000 EACH
77 807-04866 LUMINAIRE, 2.000 EACH
78 807-04866 LUMINAIRE, 2.000 EACH
79 807-04866 LUMINAIRE, 3.000 EACH
80 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 20.000 LFT
81 807-92155 WIRE, XHHW, NO 6 COPPER, 1/C 2,275.000 LFT

82 807-95890 WIRE, NO 12 COPPER, 1/C 500.000 LFT






