

INDIANA DEPARTMENT OF TRANSPORTATION
NOTICE TO HIGHWAY CONTRACTORS

PAGE 1

DATE OF LETTING: February 05, 2014
TIME OF LETTING: 10:00 AM EASTERN STD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. John P. Wooden, Bid Review & Estimate Manager,
Room N725, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2217

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the N725 Conf. Room, Government Center North,
100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents will be available for downloading via the Indiana Department of Transportation (INDOT) Extranet at no cost. The internet address of the INDOT Extranet is: <http://netservices.indot.in.gov/>

Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N725, Government Center North.

IMPLEMENTATION OF ELECTRONIC BIDDING

All contracts within this notice are designated for electronic bidding via Bid Express. Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding; the paper Proposal Book (blue cover) will not be issued for these contracts. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline for bid submittal. This includes amendment files that may be generated as a result of administrative changes to the bidding form, which may not be communicated in a revision letter.

MANDATORY BIDDER REGISTRATION

Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided by INDOT Customer Service at the website below. Failure to register will cause failure of the Bid Express bid submission process. NOTICE: A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM Eastern STD on the bid opening date.

BONDS

An executed bid bond and an executed performance bond shall be included with the bid, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond. NOTICE: Effective March 1, 2008, paper bid bonds will no longer be accepted. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or SurePathNetwork, will be accepted with the bid. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the construction letting email box or be delivered in paper.

TITLE VI ASSURANCES

In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, disability/handicap or income status in consideration for an award.

INTERNET ADDRESS

For additional information, visit the Doing Business with INDOT - Contractors website at
<http://www.in.gov/dot/div/contracts/letting/index.html>

NOTICE TO CONTRACTORS -- February 05, 2014 LETTING

CALL 110	CONTRACT IR-30091-A	NEW ROAD CONSTRUCTION	CRAWFORDSVILLE DISTRICT	PG. 1
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
0200305	2911006	NEW ROAD CONSTRUCTION VIGO COUNTY - ON SR 641 FROM MOYER ROAD TO MARGARET AVENUE (RP 004+0038 TO 005+0088)		
0810416	0810416	NEW BRIDGE STR NO I70-11-9149, TWIN CONTINUOUS COMPOSITE STEEL, 3 SPANS, TOTAL LENGTH 164.25 LFT VIGO COUNTY - ON I-70 WESTBOUND OVER SR 641 (RP 011+0002)		
0810417	0810417	NEW BRIDGE STR NO I70-11-9150, TWIN CONTINUOUS COMPOSITE STEEL BEAM, 3 SPANS, TOTAL LENGTH 164.25 LFT VIGO COUNTY - ON I-70 EASTBOUND OVER SR 641 (RP 011+0002)		
0810418	0810418	NEW BRIDGE STR NO VIGO 93 PRECAST REINFORCED CONCRETE 3-SIDED, 1 SPAN, TOTAL LENGTH 23.56 LFT VIGO COUNTY - ON LOCAL SERVICE ROAD OVER TRIBUTARY TO LITTLE HONEY CREEK (RP 005+0000)		
0810419	0810419	NEW BRIDGE STR NO 641-84-9176 PRECAST REINFORCED CONCRETE 3-SIDED, 1 SPAN, TOTAL LENGTH 136.00 LFT VIGO COUNTY - ON SR 641 OVER TRIBUTARY TO LITTLE HONEY CREEK (RP 005+0000)		
0810420	0810420	BRIDGE RECONSTRUCTION STR NO VIGO 94 COMPOSITE PRESTRESSED CONCRETE BULB TEE, 1 SPAN, TOTAL LENGTH 117.3125 LFT VIGO COUNTY - ON MOYER ROAD OVER LITTLE HONEY CREEK (RP 005+0020)		
0810421	0810421	NEW BRIDGE STR NO 641-58-9152 CONTINUOUS COMPOSITE PRES CONC HYBRID BULB-T, 2 SPANS, TOTAL LENGTH 221.50 LFT VIGO COUNTY - ON MOYER ROAD OVER SR 641 (RP 005+0020)		
1382388	138238800ST	UTILITY RELOCATION VIGO COUNTY - ON SR 641 FROM MOYER ROAD TO I-70 (RP 004+0038 TO 005+0088)		
1382389	138238900ST	UTILITY RELOCATION VIGO COUNTY - ON SR 641 FROM MOYER ROAD TO I-70		
1382700	138270000ST	SIGNS, LIGHTING, SIGNALS AND MARKINGS VIGO COUNTY - ON SR 641 FROM MOYER ROAD TO MARGARET AVENUE (RP 004+0038 TO 005+0088)		

COMPLETION DATE: June 15, 2017

DBE GOAL: 14.00

QUALIFICATIONS: A(A) B(A) C(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

MANDATORY PRE-BID MEETING

A PRE-BID MEETING FOR THIS CONTRACT HAS BEEN SCHEDULED FOR JANUARY 21, 2014 AT 10:00 A.M. LOCAL TIME AT THE VIGO COUNTY PUBLIC LIBRARY, MEETING ROOMS B AND C, 1 LIBRARY SQUARE, TERRE HAUTE, INDIANA. ONLY CONTRACTORS IN ATTENDANCE AT THIS MEETING WILL BE ELIGIBLE TO BID ON THE CONTRACT. SEE THE CONTRACT INFORMATION BOOK FOR MORE INFORMATION.

CALL 150	CONTRACT IR-36950-A	ROADSIDE MAINTENANCE, MOWING	VINCENNES DISTRICT	PG. 13
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
1383218	1383218	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG I-69 AT VARIOUS LOCATIONS (RP 020+0075 TO 087+0000)		
COMPLETION DATE: August 28, 2014		MBE GOAL: 0.00	WBE GOAL: 0.00	QUALIFICATIONS: E(S)
		IVBE GOAL: 3.00		
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE				

CALL 160	CONTRACT IR-36951-A	ROADSIDE MAINTENANCE, SEEDING	VINCENNES DISTRICT	PG. 14
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
1383219	138321900ST6	ROADSIDE MAINTENANCE, SEEDING VARIOUS COUNTIES - ALONG I-69 AT VARIOUS LOCATIONS (RP 020+0075 TO 067+0000)		
COMPLETION DATE: April 05, 2014		MBE GOAL: 7.00	WBE GOAL: 5.00	QUALIFICATIONS: E(I)
		IVBE GOAL: 3.00		
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE				

* MANDATORY PRE-BID MEETING

BIDDERS SHALL ATTEND A PRE-BID MEETING ON WEDNESDAY, JANUARY 22, 2014, AT 9:00 A.M. LOCAL TIME AT THE INDOT VINCENNES DISTRICT OFFICE LOCATED AT 3650 S. US 41, VINCENNES, INDIANA 47591. BIDS WILL NOT BE CONSIDERED FROM BIDDERS FAILING TO ATTEND THIS MANDATORY PRE-BID MEETING.

CALL 190	CONTRACT R -28896-A	SMALL STRUCTURE REPLACEMENT	LAPORTE DISTRICT	PG. 15
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
0101435	1501001	SMALL STRUCTURE REPLACEMENT ST JOSEPH COUNTY - ON SR 23 OVER NORTH TRIBUTARY OF ROBBINS DITCH, 1.49 MILES SOUTH OF US 6 (RP 017+0071)		
COMPLETION DATE: May 31, 2014		DBE GOAL: 0.00	QUALIFICATIONS: C(B) E(E)	
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE PLANS ARE AVAILABLE ONLINE				

CALL 210 CONTRACT R -29352-A ROAD RECONSTRUCTION GREENFIELD DISTRICT PG. 17

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0600117	0600117	ROAD RECONSTRUCTION SHELBY COUNTY - ON CR 400N FROM 2.2 MILES WEST OF FAIRLAND LIMITS TO CR 825W
9380756	8073005	BRIDGE REPLACEMENT STR NO SHELBY 49, CONTINUOUS COMPOSITE PRESTRESSED CONC BOX BEAM, 4 SPANS, TOTAL LENGTH 313.6 LFT SHELBY COUNTY - ON CR 400N OVER SUGAR CREEK

COMPLETION DATE: October 15, 2014 DBE GOAL: 14.00 QUALIFICATIONS: C(B) D(A)
 THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 230 CONTRACT R -32594-A CONCRETE PAVEMENT RESTORATION GREENFIELD DISTRICT PG. 20

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0501238	0501238	CONCRETE PAVEMENT RESTORATION WAYNE COUNTY - ON I-70 FROM 0.16 MILES EAST OF CENTERVILLE ROAD TO 0.11 MILES EAST OF US 35 (RP 145+0036 TO 149+0040)

COMPLETION DATE: June 15, 2015 DBE GOAL: 4.00 QUALIFICATIONS: A(B) E(Q)
 THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 240 CONTRACT R -33076-A INTERSECTION IMPROVEMENT SEYMOUR DISTRICT PG. 21

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
1000001	1000001	INTERSECTION IMPROVEMENT JOHNSON COUNTY - ON SR 135 AT SMOKEY ROW ROAD (RP 129+0008 TO 000+0000)

COMPLETION DATE: November 15, 2014 DBE GOAL: 13.00 QUALIFICATIONS: B(A) C(B)
 THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 250 CONTRACT R -33253-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES LAPORTE DISTRICT PG. 24

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0810299 | 0810299

INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
LAKE COUNTY - AT ARBOGAST AVENUE AND AVENUE H

COMPLETION DATE: August 29, 2014

DBE GOAL: 14.00

QUALIFICATIONS: B(A) C(B)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 260 CONTRACT R -33385-A ROAD RECONSTRUCTION LAPORTE DISTRICT PG. 27

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0501142 | 0501142

ROAD RECONSTRUCTION
LAPORTE COUNTY - ON MCCLUNG ROAD FROM SR 39 TO PARK STREET

COMPLETION DATE: November 15, 2014

DBE GOAL: 14.00

QUALIFICATIONS: C(B) E(E)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 270 CONTRACT R -34078-A SMALL STRUCTURE REPLACEMENT VINCENNES DISTRICT PG. 30

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

1006492 | 1006492

SMALL STRUCTURE REPLACEMENT, STR NO 058-14-09952, PRECAST
BOX CULVERT, 1 SPAN, TOTAL LENGTH 18 LFT
DAVISS COUNTY - ON SR 58 OVER FINDLEY LATERAL, 0.36 MILES
EAST OF SR 358 (RP 039+0006 TO 039+0038)

COMPLETION DATE: October 01, 2014

DBE GOAL: 12.00

QUALIFICATIONS: C(B) E(E)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 280 CONTRACT R -34396-A NEW ROAD AND BRIDGE CONSTRUCTION LAPORTE DISTRICT PG. 32

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0810140 | 0810140 NEW ROAD CONSTRUCTION
MARSHALL COUNTY - ON 7TH ROAD FROM MICHIGAN ROAD
TO LINDEN TRAIL

1173280 | 1173280 NEW BRIDGE STR NO MARSHALL 310 PRESTRESSED CONCRETE BULB-TEE
BEAM, 1 SPAN, TOTAL LENGTH 68.0 LFT
MARSHALL COUNTY - ON 7TH ROAD OVER ELMER SELTENRIGHT DITCH,
0.25 MILE EAST OF MICHIGAN ROAD

COMPLETION DATE: June 15, 2015 DBE GOAL: 11.00 QUALIFICATIONS: A(A) B(A) C(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 290 CONTRACT R -34524-A SMALL STRUCTURE REPLACEMENT CRAWFORDSVILLE DISTRICT PG. 37

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

1006320 | 1006320 SMALL STRUCTURE REPLACEMENT
HENDRICKS COUNTY - ON SR 267, 0.35 MILE SOUTH OF I-70
(RP 004+0060)

COMPLETION DATE: October 24, 2014 DBE GOAL: 0.00 QUALIFICATIONS: C(B) E(E)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 300 CONTRACT R -34552-A SMALL STRUCTURE REPLACEMENT VINCENNES DISTRICT PG. 39

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0800807 | 0800807 SMALL STRUCTURE REPLACEMENT
WARRICK COUNTY - ON SR 68, 0.02 MILE WEST OF SR 161
(RP 051+0012 TO 051+0013)

1006543 | 1006543 SMALL STRUCTURE REPLACEMENT
WARRICK COUNTY - ON SR 161, 0.04 MILE NORTH OF SR 68
(RP 030+0054 TO 030+0056)

COMPLETION DATE: October 15, 2014 DBE GOAL: 12.00 QUALIFICATIONS: C(B) E(E)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 310 CONTRACT R -34591-A PIPE LINING LAPORTE DISTRICT PG. 41

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0400793	0400793	PIPE LINING JASPER COUNTY - ALONG I-65, 4.45 MILES NORTH OF SR 14 (RP 224+0090)
0400795	0400795	PIPE LINING JASPER COUNTY - ALONG I-65, 3.66 MILES SOUTH OF SR 10 AND SR 110 (RP 225+0090)
1006709	1006709	PIPE LINING JASPER COUNTY - ALONG US 231, 1.30 MILES SOUTH OF SR 110 (RP 264+0055)
1006738	1006738	PIPE LINING LAKE COUNTY - ALONG I-65, 4.95 MILES SOUTH OF SR 2 (RP 235+0000)
1172258	1172258	PIPE LINING JASPER COUNTY - ALONG I-65, 2.85 MILES NORTH OF SR 14 (RP 223+0015)
1297847	1297847	PIPE LINING LAKE COUNTY - ALONG I-65 4.99 MILES SOUTH OF SR 2 (RP 234+0095)

COMPLETION DATE: June 28, 2014 DBE GOAL: 3.00 QUALIFICATIONS: 0290

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 320 CONTRACT R -34735-A NEW ROAD AND BRIDGE CONSTRUCTION VINCENNES DISTRICT PG. 42

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
0901872	0901872	NEW ROAD CONSTRUCTION ORANGE COUNTY - ON CR 300S FROM SR 145 TO 1.7 MILES WEST OF SR 145
0902252	0902252	NEW BRIDGE, STR ORANGE 55, CONTINUOUS COMPOSITE PRESTRESSED CONCRETE HYBRID BULB-T BEAM, 2 SPANS, TOTAL LENGTH 130 LFT ORANGE COUNTY - ON CR 300S OVER FRENCH LICK CREEK

COMPLETION DATE: July 01, 2015 DBE GOAL: 10.00 QUALIFICATIONS: C(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 330	CONTRACT R -34760-A	ASPHALT RESURFACE AND SIGN IMPROVMENTS	CRAWFORDSVILLE DISTRICT	PG. 45
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
1297140	1297140	ASPHALT RESURFACE WITH SIGN IMPROVMENTS PUTNAM COUNTY - ON CR 725E AND CR 525N		
COMPLETION DATE: August 01, 2014		DBE GOAL: 10.00	QUALIFICATIONS: B(A)	
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE PLANS ARE AVAILABLE ONLINE				

CALL 340	CONTRACT R -34950-A	SMALL STRUCTURE REPLACEMENT	VINCENNES DISTRICT	PG. 46
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
0901909	0901909	SMALL STRUCTURE REPLACEMENT POSEY COUNTY - ON SR 66 AT 0.22 MILE WEST OF SR 165 AND AT 3.88 MILES EAST OF SR 165 (RP 008+0050)		
COMPLETION DATE: September 01, 2014		DBE GOAL: 13.00	QUALIFICATIONS: C(B) E(E)	
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE PLANS ARE AVAILABLE ONLINE				

CALL 370 CONTRACT R -35389-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 49

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1297507 | 129750700ST5

 ASPHALT RESURFACE
 MORGAN COUNTY - AT VARIOUS LOCATIONS INSIDE
 BRADFORD WOODS

COMPLETION DATE: June 01, 2014 MBE GOAL: 7.00 WBE GOAL: 5.00 QUALIFICATIONS: B(A)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 380 CONTRACT R -35496-A PIPE LINING GREENFIELD DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1297880 | 129788000ST3

 PIPE LINING
 MARION COUNTY - ALONG I-465, 3.015 MILES WEST OF SR 37
 (RP 007+0033)

COMPLETION DATE: September 15, 2014 DBE GOAL: 0.00 QUALIFICATIONS: 0290

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 430 CONTRACT R -36405-A ROAD REHABILITATION GREENFIELD DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1173047 | 1173047

 ROAD REHABILITATION
 MARION COUNTY - ON 21ST STREET FROM DR. MARTIN LUTHER
 KING DRIVE TO SENATE AVENUE

COMPLETION DATE: October 01, 2014 DBE GOAL: 14.00 QUALIFICATIONS: A(B) B(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 480 CONTRACT RS-36495-A INSTITUTION AND PARK ROAD MAINTENANCE LAPORTE DISTRICT PG. 53

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

1383057 | 138305700ST4

INSTITUTION AND PARK ROAD MAINTENANCE
CASS COUNTY - ON LOGANSFORT STATE HOSPITAL ROADS AND
PARKING LOTS

COMPLETION DATE: June 14, 2014

MBE GOAL: 7.00 WBE GOAL: 5.00 QUALIFICATIONS: B(A) 0085
IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 500 CONTRACT B -30528-A BRIDGE REPLACEMENT LAPORTE DISTRICT PG. 54

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0301048 | 0301048

BRIDGE REPLACEMENT STR NO 055-45-09609 COMPOSITE PRESTRESSED
CONCRETE BULB-TEE, 1 SPAN, TOTAL LENGTH 70.25 LFT
LAKE COUNTY - ON SR 55 OVER BROWN DITCH, 4.52 MILES SOUTH
OF SR 2 (RP 086+0025)

0301049 | 0301049

BRIDGE REPLACEMENT STR NO 055-45-06258C CONTINUOUS COMPOSITE
PRESTRESSED CONCRETE BOX, 3 SPANS, TOTAL LENGTH 100.75 LFT
LAKE COUNTY - ON SR 55 OVER SINGLETON DITCH, 2.97 MILES
SOUTH OF SR 2 (RP 087+0089)

COMPLETION DATE: August 30, 2014

DBE GOAL: 7.00 QUALIFICATIONS: D(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 510 CONTRACT B -31714-A BRIDGE REPLACEMENT LAPORTE DISTRICT PG. 56

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400784 | 0400784

BRIDGE REPLACEMENT STR NO 41-45-09892 PRECAST REINFORCED
3-SIDED FLAT TOP, 1 SPAN, TOTAL LENGTH 84 LFT
LAKE COUNTY - ON US 41 OVER BRANCH OF WEST CREEK
0.25 MILE NORTH OF US 231 (RP 258+0060)

1382522 | 138252200LC4

UTILITY RELOCATION
LAKE COUNTY - ON US 41 OVER ARM OF WEST CREEK,
0.25 MILE NORTH OF US 231 (RP 258+0060)

COMPLETION DATE: June 30, 2014

DBE GOAL: 7.00 QUALIFICATIONS: D(A) 0103

NOTICE TO CONTRACTORS -- February 05, 2014 LETTING

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 520 CONTRACT B -31720-A REPLACE SUPERSTRUCTURE GREENFIELD DISTRICT PG. 59

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0810271 | 0810271

REPLACE SUPERSTRUCTURE, STR NO I69-24-09104C, CONTINUOUS,
 COMPOSITE STEEL BEAM, 4 SPANS, TOTAL LENGTH 216 LFT
 MADISON COUNTY - ON MAIN STREET OVER I-69, 1.40 MILES WEST
 OF SR 109 (RP 224+0092)

COMPLETION DATE: September 30, 2014

DBE GOAL: 14.00

QUALIFICATIONS: D(B)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 530 CONTRACT B -33276-A BRIDGE REPLACEMENT SEYMOUR DISTRICT PG. 61

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

1005700 | 1005700

BRIDGE REPLACEMENT STR NO DECATUR 02, CONTINUOUS COMPOSITE
 PRESTRESSED CONCRETE I-BEAM, 3 SPANS, TOT LENGTH 186.5 LFT
 DECATUR COUNTY - ON OLD US 421 OVER CLIFTY CREEK, 4.43 MILES
 NORTHWEST OF SR 3

COMPLETION DATE: November 21, 2014

DBE GOAL: 9.00

QUALIFICATIONS: D(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

CALL 540 CONTRACT B -34503-A BRIDGE DECK OVERLAY FT. WAYNE DISTRICT PG. 64

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0901261 | 0901261

BRIDGE DECK OVERLAY STR NO ADAMS 41, CONTINUOUS REINFORCED
 CONCRETE SLAB, 3 SPANS, TOTAL LENGTH 91.5729 LFT
 ADAMS COUNTY - ON WINCHESTER ROAD OVER HOLTHOUSE DITCH

COMPLETION DATE: October 11, 2014

DBE GOAL: 12.00

QUALIFICATIONS: D(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
 PLANS ARE AVAILABLE ONLINE

NOTICE TO CONTRACTORS -- February 05, 2014 LETTING

CALL 550 CONTRACT B -34853-A BRIDGE REHABILITATION OR REPAIR GREENFIELD DISTRICT PG. 66

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
1173607	1173607	BRIDGE REHABILITATION OR REPAIR, STR NO 040-30-04589C, CONT RC GIRDER AND CONC BOX BEAM, 3 SPANS, TOTAL LENGTH 178 LFT HANCOCK COUNTY - ON US 40 OVER SUGAR CREEK, 5.21 MILES EAST OF MARION/HANCOCK COUNTY LINE (RP 093+0080)

COMPLETION DATE: August 22, 2014 DBE GOAL: 7.00 QUALIFICATIONS: D(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 560 CONTRACT B -35489-A REPAIRS TO APPROACH SLAB GREENFIELD DISTRICT PG. 68

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
1297786	129778600ST3	REPAIRS TO APPROACH SLAB, STR NO I65-109-05691-ASBL MARION COUNTY - ON I-65 AT TROY AVENUE, 1.97 MILES NORTH OF I-465 (RP 108+0004)
1297787	129778700ST3	REPAIR OR REPLACE JOINTS, STR NO I65-110-05622-ASBL MARION COUNTY - ON I-65 OVER BEAN CREEK, 2.38 MILES NORTH OF I-465 (RP 108+0045)
1297791	129779100ST3	REPAIR OR REPLACE JOINTS, STR NO I65-110-05622-ANBL MARION COUNTY - ON I-65 OVER BEAN CREEK, 2.38 MILES EAST OF I-465 (RP 108+0045)
1297829	129782900ST3	REPAIRS TO APPROACH SLAB, STR NO I65-111-08695-JASB MARION COUNTY - ON I-65 OVER NAOMI STREET, 0.87 MILE SOUTH OF I-70 (RP 109+0042)
1297831	129783100ST3	REPAIR OR REPLACE JOINTS, STR NO I65-111-05623-BNBL MARION COUNTY - ON I-65 OVER PLEASANT RUN PARKWAY, 0.63 MILE SOUTH OF I-70 (RP 109+0066)
1297832	129783200ST3	REPAIR OR REPLACE JOINTS, STR NO I65-111-05623-JASB MARION COUNTY - ON I-65 OVER PLEASANT RUN PARKWAY 0.63 MILE SOUTH OF I-70 (RP 109+0066)
1297833	129783300ST3	REPAIR OR REPLACE JOINTS, STR NO I65-111-05696-JANB MARION COUNTY - ON I-65 OVER SHELBY STREET, 0.53 MILE SOUTH OF I-70 (RP 109+0076)
1297834	129783400ST3	REPAIR OR REPLACE JOINTS, STR NO I65-111-05696-ASBL MARION COUNTY - ON I-65 OVER SHELBY STREET, 0.53 MILE SOUTH OF I-70 (RP 109+0076)
1298046	129804600ST3	BRIDGE MAINTENANCE AND REPAIR, STR NO I65-110-02422-JASB

NOTICE TO CONTRACTORS -- February 05, 2014 LETTING
 MARION COUNTY - ON I-65 OVER CSX RAILROAD, 0.95 MILE
 SOUTH OF I-70 (RP 109+0034)

COMPLETION DATE: September 29, 2014

DBE GOAL: 12.00

QUALIFICATIONS: D(A) E(C)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 600 CONTRACT M -31261-A ROADSIDE MAINTENANCE, MOWING GREENFIELD DISTRICT PG. 71

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0800693 | 0800693

ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG URBAN AREAS WITHIN THE
 GREENFIELD DISTRICT

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

COMPLETION DATE: October 29, 2014

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 610 CONTRACT M -31262-A ROADSIDE MAINTENANCE, MOWING GREENFIELD DISTRICT PG. 72

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0800694 | 0800694

ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG VARIOUS LOCATIONS THROUGHOUT THE
 GREENFIELD DISTRICT

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

COMPLETION DATE: October 29, 2014

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 620	CONTRACT M -31263-A	ROADSIDE MAINTENANCE, MOWING	GREENFIELD DISTRICT	PG. 73
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
0800695	0800695	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG I-65 AND I-70 AT VARIOUS LOCATIONS		
COMPLETION DATE: October 29, 2014	MBE GOAL: 0.00	WBE GOAL: 0.00	QUALIFICATIONS: E(S)	
	IVBE GOAL: 3.00			
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE				

CALL 630	CONTRACT M -35925-A	PATCH AND REHAB PAVEMENT	GREENFIELD DISTRICT	PG. 74
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
1382433	138243300ST3	PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON I-69 FROM SR 37 TO THE DISTRICT LINE (RP 205+0000 TO 255+0000)		
COMPLETION DATE: November 05, 2014	MBE GOAL: 7.00	WBE GOAL: 5.00	QUALIFICATIONS: B(A) E(Q)	
	IVBE GOAL: 3.00			
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE				

CALL 640	CONTRACT M -35926-A	PATCH AND REHAB PAVEMENT	GREENFIELD DISTRICT	PG. 75
PROJECT CONTROL NUMBER FED/STATE NUMBER		LOCATION		
-----		-----		
1382434	138243400ST3	PATCH AND REHAB PAVEMENT MARION COUNTY - ON VARIOUS INTERSTATE RAMPS WITHIN THE GREENFIELD DISTRICT		
COMPLETION DATE: September 29, 2014	MBE GOAL: 7.00	WBE GOAL: 5.00	QUALIFICATIONS: A(B) B(A) E(Q)	
	IVBE GOAL: 3.00			
THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE				

CALL 650 CONTRACT M -35983-A ROADSIDE MAINTENANCE, MECHANICAL SWEEPING LAPORTE DISTRICT PG. 76

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1382563 1382563	ROADSIDE MAINTENANCE, MECHANICAL SWEEPING LAPORTE, PORTER AND LAKE COUNTIES - ON I-65, I-80 AND I-94 AT VARIOUS LOCATIONS

COMPLETION DATE: October 15, 2014
 MBE GOAL: 7.00 WBE GOAL: 5.00 QUALIFICATIONS: 0345
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 660 CONTRACT M -36449-A ROADSIDE MAINTENANCE, MOWING GREENFIELD DISTRICT PG. 77

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1382876 1282876	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD SUBDISTRICT

COMPLETION DATE: October 29, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 670 CONTRACT M -36450-A ROADSIDE MAINTENANCE, MOWING GREENFIELD DISTRICT PG. 78

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1382877 138287700ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT

COMPLETION DATE: October 29, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 680 CONTRACT M -36754-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 79

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383093 | 138309300ST5

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG I-64 FROM SR 66 TO THE FIRST
 CROSSOVER WEST OF SR 64 (RP 117+0027 TO 092+0014)

COMPLETION DATE: October 15, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 690 CONTRACT M -36755-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 80

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383094 | 138309400ST5

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG I-74 FROM COUNTY LINE ROAD TO
 OHIO STATE LINE (RP 123+0018 TO 171+0024)

COMPLETION DATE: November 21, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 700 CONTRACT M -36756-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 81

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383095 | 1383095

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG I-65 FROM NORTH OF SE RAMP A TO
 US 31 TO GREENWOOD EXIT (RP 009+0000 TO 098+0000)

COMPLETION DATE: November 21, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 710 CONTRACT M -36757-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 82

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383096 138309600ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG I-265, I-64 AND I-65 AT VARIOUS LOCATIONS

COMPLETION DATE: November 21, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 720 CONTRACT M -36758-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 83

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383097 138309700ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG SR 37 AND SR 67

COMPLETION DATE: October 15, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 730 CONTRACT M -36759-A ROADSIDE MAINTENANCE, MOWING SEYMOUR DISTRICT PG. 84

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383098 1383098	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE SEYMOUR DISTRICT

COMPLETION DATE: November 21, 2014
 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 740 CONTRACT M -36783-A ROADSIDE MAINTENANCE, MOWING CRAWFORDSVILLE DISTRICT PG. 85

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383131 | 138313100ST1

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT
 THE FRANKFORT SUB-DISTRICT

COMPLETION DATE: October 15, 2014

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 750 CONTRACT M -36784-A ROADSIDE MAINTENANCE MOWING CRAWFORDSVILLE DISTRICT PG. 86

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383132 | 138313200ST1

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE
 CLOVERDALE SUB-DISTRICT

COMPLETION DATE: November 07, 2014

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 760 CONTRACT M -36785-A ROADSIDE MAINTENANCE, MOWING CRAWFORDSVILLE DISTRICT PG. 87

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383135 | 138313500ST1

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE
 CRAWFORDSVILLE DISTRICT

COMPLETION DATE: October 31, 2014

MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 770 CONTRACT M -36786-A ROADSIDE MAINTENANCE, MOWING CRAWFORDSVILLE DISTRICT PG. 88

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383136 1383136	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

COMPLETION DATE: October 01, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 780 CONTRACT M -36787-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT SEYMOUR DISTRICT PG. 89

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383137 1383137	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS LOCATIONS WITHIN THE SEYMOUR DISTRICT

COMPLETION DATE: June 27, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(N)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 790 CONTRACT M -36875-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 90

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION

1383184 1383184	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT

COMPLETION DATE: October 30, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

NOTICE TO CONTRACTORS -- February 05, 2014 LETTING

CALL 800 CONTRACT M -36878-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 91

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383185 | 1383185

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG I-60, I-94, SR 912, I-65, SR 49,
 SR 249 AND US 12

COMPLETION DATE: October 30, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 810 CONTRACT M -36879-A ROADSIDE MAINTENANCE MOWING LAPORTE DISTRICT PG. 92

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383186 | 138318600ST4

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - ALONG VARIOUS LOCATIONS THROUGHOUT THE
 LAPORTE DISTRICT

COMPLETION DATE: October 30, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 820 CONTRACT M -36880-A ROADSIDE MAINTENANCE, MOWING LAPORTE DISTRICT PG. 93

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383187 | 1383187

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT
 THE MONTICELLO SUB-DISTRICT

COMPLETION DATE: October 30, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 830 CONTRACT M -36936-A ROADSIDE MAINTENANCE, MOWING VINCENNES DISTRICT PG. 94

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383211 | 138321100ST6

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE
 TELL CITY SUB-DISTRICT

COMPLETION DATE: October 01, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 840 CONTRACT M -36937-A ROADSIDE MAINTENANCE, MOWING VINCENNES DISTRICT PG. 95

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383210 | 1383210

 ROADSIDE MAINTENANCE, MOWING
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE
 VINCENNES DISTRICT

COMPLETION DATE: November 01, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 850 CONTRACT M -36938-A ROADSIDE MAINTENANCE, MOWING VINCENNES DISTRICT PG. 96

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

 1383202 | 138320200ST6

 ROADSIDE MAINTENANCE, MOWING
 VANDERBURGH COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE
 EVANSVILLE SUBDISTRICT

COMPLETION DATE: December 01, 2014 MBE GOAL: 0.00 WBE GOAL: 0.00 QUALIFICATIONS: E(S)
 IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE

CALL 880 CONTRACT T -34380-A TRAFFIC SIGNAL MODERNIZATION LAPORTE DISTRICT PG. 97

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION
-----	-----
1006606 1006606	TRAFFIC SIGNAL MODERNIZATION STARKE COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT
1006632 1006632	TRAFFIC SIGNAL MODERNIZATION ST JOSEPH COUNTY - AT VARIOUS LOCATIONS IN THE LAPORTE DISTRICT

COMPLETION DATE: August 30, 2014 DBE GOAL: 0.00 QUALIFICATIONS: E(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 890 CONTRACT T -34741-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES LAPORTE DISTRICT PG. 98

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION
-----	-----
0810294 0810294	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES LAKE COUNTY - ON CLINE AVENUE FROM US 30 TO 0.25 MILE SOUTH OF US 30

COMPLETION DATE: October 03, 2015 DBE GOAL: 12.00 QUALIFICATIONS: B(A) C(B) E(F)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 910 CONTRACT T -36007-A NEW SIGNAL INSTALLATION VINCENNES DISTRICT PG. 101

PROJECT CONTROL NUMBER FED/STATE NUMBER	LOCATION
-----	-----
1298212 129821200ST6	NEW SIGNAL INSTALLATION LAWRENCE COUNTY - ON SR 37, 4.69 MILES NORTH OF SR 337 (RP 067+0053 TO 067+0057)

COMPLETION DATE: November 01, 2014 DBE GOAL: 0.00 QUALIFICATIONS: E(A)

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE
PLANS ARE AVAILABLE ONLINE

CALL 920 CONTRACT TM-36752-A TRAFFIC SIGNAL MAINTENANCE LAPORTE DISTRICT PG. 102

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

1383089 | 138308900ST4

TRAFFIC SIGNAL MAINTENANCE
VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE
LAPORTE DISTRICT

COMPLETION DATE: March 31, 2015

MBE GOAL: 7.00 WBE GOAL: 5.00 QUALIFICATIONS: E(A)
IVBE GOAL: 3.00

THE CONTRACT INFORMATION BOOK IS AVAILABLE ONLINE