

CONTRACT LETTING DOCUMENT PAGE COUNTS

Letting Date:				Contract Information Book	Road Plans 11 x 17		Bridge Plans 11 x 17		Traffic Plans 11 x 17		Cross Sections 11 x 17		Permits	Asbestos	Geotech	Utility	Commit.	Additional	Wage #
January 15, 2014 Regular Letting					Pages	Files	Pages	Files	Pages	Files	Pages	Files							
Call #	Contract #	Prequal	District	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Files	Files	Files	Files	Files	#
	IR-30624-A	AA, BA, CA	Vincennes	Rescheduled to January 29, 2014															
161	R -31571-A	DA, 0103	Crawfordsville	88	1	17	1	18					1		1	4	1		6
	R -32258-A	BA	Crawfordsville	Rescheduled to January 29, 2014															
181	R -33349-A	0290	Laporte	84									2			1	2		1 & 6
191	R -33562-A	BA, DA	Ft. Wayne	143	1	107	1	49					1	1	1	3	1		6
201	R -33616-A	BA, CB	Crawfordsville	99	1	33									1		1		6
211	R -33888-A	BA, CB, EF	Greenfield	239	3	124					1	74	1		1	6	1	1	6
221	R -34226-A	AB, BA, CB	Vincennes	136	1	83			1	29	1	29	3		1	7	2		6
231	R -34258-A	BA, CB	Ft. Wayne	84	1	14									1	2	1		6
241	R -34339-A	EF	Vincennes	121												1	1		6
251	R -34345-A	0290	Laporte	65									1				2		1
261	R -34615-A	CB, 0160	Vincennes	77	1	47							1				1		6
265	R -34772-A	0290	Greenfield	63									2				2		6
271	R -34781-A	AB, BA, CB	Laporte	148	1	72							1		1	6	1		1
281	R -35341-A	AB, EQ	Laporte	94													1		1
291	R -35366-A	CB, EE	Laporte	85									1		1	4	1		1
301	R -35505-A	EK	Seymour	56	1	16									1	1			6
311	R -35639-A	CB, EE, EF	Crawfordsville	126	1	97									1				6
321	R -35760-A	AB, EF	Seymour	84	1	6									1		1		6
331	R -35817-A	CB, EO	Greenfield	212	1	56							1				1		6
341	R -35902-A	BA	Greenfield	84	1	15											1		6
351	R -36445-A	CB, ET	Seymour	54										1			1		6
401	RS-33570-A	BA	Ft. Wayne	156													1		6
411	RS-33571-A	BA	Ft. Wayne	118	1	22											1		6
421	RS-35364-A	BA, 0194	Greenfield	88	1	10											1		6
431	RS-35365-A	BA, 0194	Greenfield	80	1	10											1		6
435	RS-35581-B	BA	Greenfield	49													1		6
441	RS-35582-B	BA	Greenfield	47													1		6
471	B -29703-A	DA	Seymour	89			1	39					3	1	1	1	1		6
481	B -30665-A	DA	Seymour	104			2	77					1	2	2	4	1		6
491	B -31455-A	EM	Greenfield	69													1		6
501	B -31540-A	CB, DA	Crawfordsville	105			1	42					3		1	2	1		6
511	B -32110-A	CA, DC	Ft. Wayne	223			1	233					1	1	1	8	1		6
521	B -33336-A	DA	Seymour	85			1	36					2	1	1	1	1		6
531	B -34256-A	DB	Ft. Wayne	111			1	39					1	1	1		1		6
541	B -34257-A	EM	Ft. Wayne	59										1			1		6
551	B -34384-A	DA	Laporte	105			1	26					2	1		1	1	2	6
561	B -34910-A	DA	Vincennes	85			1	9					1	1			1		6

CONTRACT LETTING DOCUMENT PAGE COUNTS

Letting Date:				Contract Information Book	Road Plans 11 x 17		Bridge Plans 11 x 17		Traffic Plans 11 x 17		Cross Sections 11 x 17		Permits	Asbestos	Geotech	Utility	Commit.	Additional	Wage #
January 15, 2014 Regular Letting																			
Call #	Contract #	Prequal	District	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Pages	Files	Files	Files	Files	Files	Files	#
571	B -34912-A	DC, EC	Vincennes	87			1	8											6
581	B -35409-A	DB, EC	Ft. Wayne	102										1			2		6
	B-35494-A	CB, DB, EF	Greenfield		Withdrawn														
611	B -35495-A	CB, DB, EF	Greenfield	55													1		6
621	B -35497-A	DC	Greenfield	95			1	11									1		6
631	B -35500-A	DC	Greenfield	65													1		6
641	B -35573-A	DA, EC	Seymour	80			1	22						9			9		6
671	M -35924-A	AB, EQ	Greenfield	70													1		6
681	M -36030-A	AB, EQ	Greenfield	70													1		6
701	T -31446-A	EG, 0320	Greenfield	81													1		6
721	T -31705-A	BA, CB	Vincennes	95	1	56							3		1	5	1		6
731	T -34523-A	EG, 0320	Crawfordsville	57													1		6
741	T -34589-A	ED, 0048	Greenfield	71															6
781	TM-36715-A	EA, 0377	Greenfield	89													1		6

Supplemental 1