

Call: 120

Contract: R -33238-A

Section No.: 1 ROAD REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00            | DOL         |
| 0008           | 109-09377        | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00            | DOL         |
| 0009           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0010           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0011           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0012           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0013           | 203-02000        | EXCAVATION, COMMON                                                                       | 26564.00        | CYS         |
| 0014           | 203-02010        | EXCAVATION, ROCK                                                                         | 706.00          | CYS         |
| 0015           | 203-02070        | BORROW                                                                                   | 6440.00         | CYS         |
| 0016           | 205-11626        | PUMP AROUND                                                                              | 15.00           | EACH        |
| 0017           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 361068.00       | DOL         |
| 0018           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00            | LS          |
| 0019           | 207-09934        | SUBGRADE TREATMENT, TYPE IB                                                              | 18566.00        | SYS         |
| 0020           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 620.00          | SYS         |
| 0021           | 211-02050        | B BORROW                                                                                 | 1919.00         | CYS         |
| 0022           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                                                               | 672.00          | CYS         |
| 0023           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                                                               | 2104.00         | CYS         |
| 0024           | 211-09266        | STRUCTURE BACKFILL, TYPE 3                                                               | 629.00          | CYS         |
| 0025           | 211-09268        | STRUCTURE BACKFILL, TYPE 5                                                               | 56.00           | CYS         |
| 0026           | 214-12244        | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 5360.00         | SYS         |
| 0027           | 301-12232        | COMPACTED AGGREGATE NO 5                                                                 | 1787.00         | CYS         |
| 0028           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 4791.00         | CYS         |
| 0029           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 530.00          | TON         |
| 0030           | 303-07449        | COMPACTED AGGREGATE NO. 73                                                               | 6711.00         | TON         |
| 0031           | 307-12253        | CORRECTIVE AGGREGATE, FDR                                                                | 580.00          | TON         |

|      |           |                                             |          |      |
|------|-----------|---------------------------------------------|----------|------|
| 0032 | 307-12254 | FULL DEPTH RECLAMATION                      | 5100.00  | SYS  |
| 0033 | 307-12256 | STABILIZING MATERIAL, PORTLAND CEMENT       | 130.00   | TON  |
| 0034 | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm           | 421.00   | TON  |
| 0035 | 401-07356 | QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm      | 421.00   | TON  |
| 0036 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 2179.00  | LFT  |
| 0037 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                | 2179.00  | LFT  |
| 0038 | 401-11785 | LIQUID ASPHALT SEALANT                      | 2179.00  | LFT  |
| 0039 | 406-05520 | ASPHALT FOR TACK COAT                       | 2.00     | TON  |
| 0040 | 601-06854 | GUARDRAIL, W-BEAM, NESTED                   | 6.00     | EACH |
| 0041 | 601-94689 | GUARDRAIL, END TREATMENT, OS                | 12.00    | EACH |
| 0042 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING       | 12.50    | LFT  |
| 0043 | 615-06490 | RIGHT-OF-WAY MARKER                         | 133.00   | EACH |
| 0044 | 615-06505 | MONUMENT, B                                 | 34.00    | EACH |
| 0045 | 615-06510 | MONUMENT, C                                 | 3.00     | EACH |
| 0046 | 616-03096 | RIVER ROCK                                  | 1223.00  | TON  |
| 0047 | 616-05688 | RIPRAP, CLASS 1                             | 377.00   | TON  |
| 0048 | 616-05689 | RIPRAP, CLASS 2                             | 290.00   | TON  |
| 0049 | 616-06405 | RIPRAP, REVETMENT                           | 1740.00  | TON  |
| 0050 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 6486.00  | SYS  |
| 0051 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 3.00     | EACH |
| 0052 | 621-02770 | EROSION CONTROL BLANKET                     | 37600.00 | SYS  |
| 0053 | 621-04258 | SEED MIXTURE                                | 30.00    | LBS  |
| 0054 | 621-04258 | SEED MIXTURE                                | 81.00    | LBS  |
| 0055 | 621-06545 | FERTILIZER                                  | 3.00     | TON  |
| 0056 | 621-06553 | SEED MIXTURE R                              | 1156.00  | LBS  |
| 0057 | 621-06565 | MULCHING MATERIAL                           | 18.00    | TON  |
| 0058 | 621-06567 | WATER                                       | 6.00     | kGAL |
| 0059 | 621-06574 | SODDING                                     | 1432.00  | SYS  |
| 0060 | 621-09508 | INVASIVE SPECIES CONTROL                    | 1.00     | LS   |
| 0061 | 622-10003 | LIVE PLANT STAKING                          | 1224.00  | EACH |
| 0062 | 622-91786 | SEEDLING                                    | 3464.00  | EACH |
| 0063 | 622-98200 | SIGN, DO NOT DISTURB                        | 30.00    | EACH |
| 0064 | 628-09403 | FIELD OFFICE, C                             | 15.00    | MOS  |
| 0065 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                   | 2.00     | EACH |
| 0066 | 629-12029 | PLANT GROWTH LAYER                          | 34390.00 | SYS  |
| 0067 | 702-51015 | CONCRETE, B, FOOTINGS                       | 79.20    | CYS  |
| 0068 | 702-90915 | CONCRETE, CLASS, A                          | 48.30    | CYS  |

|      |           |                                                              |          |      |
|------|-----------|--------------------------------------------------------------|----------|------|
| 0069 | 703-06028 | REINFORCING BARS                                             | 15217.00 | LBS  |
| 0070 | 714-11119 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 3 FT    | 112.00   | LFT  |
| 0071 | 714-11177 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT. X 4 FT.  | 44.00    | LFT  |
| 0072 | 714-11187 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 12 FT. X 6 FT. | 70.00    | LFT  |
| 0073 | 714-11198 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 5 FT. X 3 FT.  | 43.00    | LFT  |
| 0074 | 714-11735 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 24 FT. X 9 FT. | 115.00   | LFT  |
| 0075 | 715-05019 | PIPE, TYPE 1, CIRCULAR, 36 IN.                               | 70.00    | LFT  |
| 0076 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                                | 623.00   | LFT  |
| 0077 | 715-05123 | PIPE, TYPE 1, CIRCULAR, 24 IN.                               | 59.00    | LFT  |
| 0078 | 715-05125 | PIPE, TYPE 1, CIRCULAR, 30 IN.                               | 48.00    | LFT  |
| 0079 | 715-05128 | PIPE, TYPE 1, CIRCULAR, 48 IN.                               | 69.00    | LFT  |
| 0080 | 715-05169 | PIPE, TYPE 3, CIRCULAR, 15 IN.                               | 25.00    | LFT  |
| 0081 | 715-05173 | PIPE, TYPE 3, CIRCULAR, 24 IN.                               | 54.00    | LFT  |
| 0082 | 715-05175 | PIPE, TYPE 3, CIRCULAR, 30 IN.                               | 199.00   | LFT  |
| 0083 | 715-06004 | CONCRETE ANCHOR, 48 IN.                                      | 2.00     | EACH |
| 0084 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                            | 4.00     | EACH |
| 0085 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.                            | 4.00     | EACH |
| 0086 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.                            | 4.00     | EACH |
| 0087 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.                            | 2.00     | EACH |
| 0088 | 717-07165 | ARCH, STRUCTURAL PLATE, MIN. AREA 18 SFT                     | 75.00    | LFT  |
| 0089 | 718-06531 | OUTLET PROTECTOR, 3                                          | 5.00     | EACH |
| 0090 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                          | 283.00   | SYS  |
| 0091 | 718-12307 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2A                           | 441.00   | SYS  |
| 0092 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                    | 51.00    | CYS  |
| 0093 | 734-10240 | CUT-WALL, NO.                                                | 1431.00  | SFT  |
| 0094 | 734-10240 | CUT-WALL, NO.                                                | 1796.00  | SFT  |
| 0095 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                   | 7.00     | EACH |
| 0096 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                 | 33.00    | EACH |
| 0097 | 801-06640 | CONSTRUCTION SIGN, A                                         | 29.00    | EACH |
| 0098 | 801-06775 | MAINTAINING TRAFFIC                                          | 1.00     | LS   |
| 0099 | 801-07118 | BARRICADE, III-A                                             | 48.00    | LFT  |
| 0100 | 801-07119 | BARRICADE, III-B                                             | 72.00    | LFT  |
| 0101 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE              | 32.00    | LFT  |
| 0102 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                          | 17.00    | SFT  |
| 0103 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                             | 4356.00  | LFT  |

Call: 130

Contract: R -35353-A

Section No.: 1                      ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 11.00    | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0006    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0007    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0008    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0009    | 201-02255 | TREE 18 IN., REMOVE                                                                      | 75.00    | EACH |
| 0010    | 201-02260 | TREE 30 IN., REMOVE                                                                      | 35.00    | EACH |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-06542 | RELOCATE                                                                                 | 2.00     | EACH |
| 0013    | 202-06542 | RELOCATE                                                                                 | 2.00     | EACH |
| 0014    | 202-06542 | RELOCATE                                                                                 | 2.00     | EACH |
| 0015    | 202-91840 | FENCE, CHAIN. LINK, REMOVE                                                               | 4545.00  | LFT  |
| 0016    | 202-93615 | CONCRETE, REMOVE                                                                         | 75.00    | SYS  |
| 0017    | 202-93996 | PEDESTAL BASE, REMOVE                                                                    | 2.00     | EACH |
| 0018    | 203-02000 | EXCAVATION, COMMON                                                                       | 2212.00  | CYS  |
| 0019    | 203-02070 | BORROW                                                                                   | 205.00   | CYS  |
| 0020    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 74123.50 | DOL  |
| 0021    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0022    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 11452.00 | SYS  |
| 0023    | 211-02050 | B BORROW                                                                                 | 182.00   | CYS  |
| 0024    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 73.00    | CYS  |
| 0025    | 214-11796 | GEOGRID, TYPE IB                                                                         | 1557.00  | SYS  |
| 0026    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 1833.00  | CYS  |
| 0027    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 48.00    | TON  |
| 0028    | 305-07468 | PCC BASE PATCHING, 12 IN.                                                                | 90.00    | SYS  |
| 0029    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 3.00     | TON  |
| 0030    | 601-02241 | GUARDRAIL, REMOVE                                                                        | 355.00   | LFT  |
| 0031    | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                                    | 281.20   | LFT  |

|      |           |                                                   |         |      |
|------|-----------|---------------------------------------------------|---------|------|
| 0032 | 603-06040 | FENCE, FARM FIELD, 47 IN.                         | 1192.00 | LFT  |
| 0033 | 603-06045 | FENCE, CHAIN LINK, 48 IN.                         | 5698.00 | LFT  |
| 0034 | 604-05528 | HMA FOR SIDEWALK                                  | 1887.00 | TON  |
| 0035 | 604-06070 | SIDEWALK, CONCRETE                                | 289.00  | SYS  |
| 0036 | 604-07092 | BED COURSE MATERIAL                               | 18.00   | TON  |
| 0037 | 604-08086 | CURB RAMP, CONCRETE                               | 387.00  | SYS  |
| 0038 | 604-12083 | DETECTABLE WARNING SURFACES                       | 53.00   | SYS  |
| 0039 | 605-06120 | CURB, CONCRETE                                    | 259.00  | LFT  |
| 0040 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                        | 115.00  | SYS  |
| 0041 | 616-06405 | RIPRAP, REVETMENT                                 | 40.00   | TON  |
| 0042 | 616-06451 | RIPRAP, UNIFORM                                   | 54.00   | TON  |
| 0043 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                     | 187.00  | SYS  |
| 0044 | 618-03812 | BENCH                                             | 9.00    | EACH |
| 0045 | 618-04181 | BICYCLE RACK                                      | 9.00    | EACH |
| 0046 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING       | 4.00    | EACH |
| 0047 | 621-06545 | FERTILIZER                                        | 2.00    | TON  |
| 0048 | 621-06554 | SEED MIXTURE U                                    | 817.00  | LBS  |
| 0049 | 621-06565 | MULCHING MATERIAL                                 | 8.00    | TON  |
| 0050 | 621-98038 | MULCH HARDWOOD SHREDDED BARK                      | 34.00   | CYS  |
| 0051 | 622-05640 | PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.              | 45.00   | EACH |
| 0052 | 622-05649 | PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. | 216.00  | EACH |
| 0053 | 622-05654 | PLANT, PERENNIAL                                  | 126.00  | EACH |
| 0054 | 628-09402 | FIELD OFFICE, B                                   | 18.00   | MOS  |
| 0055 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                         | 1.00    | EACH |
| 0056 | 628-11977 | COMPUTER SYSTEM                                   | 1.00    | EACH |
| 0057 | 702-90915 | CONCRETE, CLASS, A                                | 209.00  | CYS  |
| 0058 | 703-06028 | REINFORCING BARS                                  | 5802.00 | LBS  |
| 0059 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                    | 50.00   | LFT  |
| 0060 | 715-05168 | PIPE, TYPE 3, CIRCULAR, 12 IN.                    | 260.00  | LFT  |
| 0061 | 715-05756 | PIPE EXTENSION, CIRCULAR, 12 IN.                  | 22.00   | LFT  |
| 0062 | 715-09064 | VIDEO INSPECTION FOR PIPE                         | 310.00  | LFT  |
| 0063 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                 | 22.00   | EACH |
| 0064 | 720-44000 | CASTING, ADJUST TO GRADE                          | 2.00    | EACH |
| 0065 | 801-06640 | CONSTRUCTION SIGN, A                              | 47.00   | EACH |
| 0066 | 801-06775 | MAINTAINING TRAFFIC                               | 1.00    | LS   |
| 0067 | 801-07119 | BARRICADE, III-B                                  | 64.00   | LFT  |
| 0068 | 802-03896 | BOLLARD                                           | 11.00   | EACH |

|      |           |                                                                 |          |      |
|------|-----------|-----------------------------------------------------------------|----------|------|
| 0069 | 802-04250 | SIGN, TRAIL INFORMATION                                         | 59.00    | EACH |
| 0070 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                 | 651.00   | LFT  |
| 0071 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                             | 65.00    | SFT  |
| 0072 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                             | 117.00   | SFT  |
| 0073 | 802-97428 | SIGN POST, TUBULAR                                              | 36.00    | LFT  |
| 0074 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                                   | 4.00     | EACH |
| 0075 | 805-06595 | CONDUIT, PVC, 2 IN.                                             | 39.00    | LFT  |
| 0076 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                     | 1.00     | EACH |
| 0077 | 805-78412 | SIGNAL POLE, PEDESTAL, 9FT                                      | 2.00     | EACH |
| 0078 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                         | 583.00   | LFT  |
| 0079 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                         | 585.00   | LFT  |
| 0080 | 807-03738 | LIGHT POLE ASSEMBLY STREET                                      | 61.00    | EACH |
| 0081 | 807-04779 | CONCRETE FOUNDATION WITH GROUNDING                              | 61.00    | EACH |
| 0082 | 808-02977 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL            | 16.00    | EACH |
| 0083 | 808-06368 | TRANSVERSE MARKING, REMOVE                                      | 432.00   | LFT  |
| 0084 | 808-06706 | LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                       | 1220.00  | LFT  |
| 0085 | 808-11493 | LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                      | 11493.00 | LFT  |
| 0086 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 350.00   | LFT  |
| 0087 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.     | 80.00    | LFT  |
| 0088 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 1000.00  | LFT  |
| 0089 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW   | 16.00    | EACH |

Call: 140

Contract: R -35680-A

Section No.: 1 INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-01066 | HYDRO DEMOLITION                                                                         | 2096.00  | SYS  |
| 0013    | 202-03000 | HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                                                 | 1.00     | LS   |
| 0014    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0015    | 202-51822 | BRIDGE DECK OVERLAY, REMOVE                                                              | 2096.00  | SYS  |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 1715.00  | CYS  |
| 0017    | 203-02070 | BORROW                                                                                   | 2570.00  | CYS  |
| 0018    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 13000.00 | DOL  |
| 0019    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0020    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 224.00   | SYS  |
| 0021    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 5106.00  | SYS  |
| 0022    | 211-02050 | B BORROW                                                                                 | 10.00    | CYS  |
| 0023    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 143.00   | CYS  |
| 0024    | 214-12236 | GEOTEXTILE FOR PAVEMENT TYPE 1A                                                          | 4440.00  | SYS  |
| 0025    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 464.00   | CYS  |
| 0026    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 9.00     | TON  |
| 0027    | 303-08210 | COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                                       | 100.00   | TON  |
| 0028    | 306-08036 | MILLING, ASPHALT, 2 IN.                                                                  | 1157.00  | SYS  |
| 0029    | 401-07352 | QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                                       | 474.00   | TON  |
| 0030    | 401-07403 | QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                                  | 433.00   | TON  |
| 0031    | 401-07428 | QC/QA-HMA, 3, 70, BASE, 19.0 mm                                                          | 1020.00  | TON  |

|      |           |                                                                  |          |      |
|------|-----------|------------------------------------------------------------------|----------|------|
| 0032 | 401-10258 | JOINT ADHESIVE, SURFACE                                          | 827.00   | LFT  |
| 0033 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                     | 427.00   | LFT  |
| 0034 | 401-11785 | LIQUID ASPHALT SEALANT                                           | 827.00   | LFT  |
| 0035 | 406-05521 | ASPHALT FOR TACK COAT                                            | 11296.00 | SYS  |
| 0036 | 502-11564 | PCCP, 7 IN.                                                      | 479.00   | SYS  |
| 0037 | 503-05240 | D-1 CONTRACTION JOINT                                            | 245.00   | LFT  |
| 0038 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB                                  | 2.00     | EACH |
| 0039 | 601-02103 | GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING               | 82.00    | LFT  |
| 0040 | 601-02241 | GUARDRAIL, REMOVE                                                | 331.00   | LFT  |
| 0041 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                     | 2.00     | EACH |
| 0042 | 602-06729 | BARRIER, DELINEATOR                                              | 24.00    | EACH |
| 0043 | 605-06145 | CURB AND GUTTER, B, CONCRETE                                     | 1704.00  | LFT  |
| 0044 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED                              | 272.00   | LFT  |
| 0045 | 605-06205 | CENTER CURB, B CONCRETE                                          | 14.00    | LFT  |
| 0046 | 610-07487 | HMA FOR APPROACHES, TYPE B                                       | 24.00    | TON  |
| 0047 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                                       | 138.00   | SYS  |
| 0048 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                                         | 2.00     | EACH |
| 0049 | 615-06490 | RIGHT-OF-WAY MARKER                                              | 5.00     | EACH |
| 0050 | 616-06405 | RIPRAP, REVETMENT                                                | 25.00    | TON  |
| 0051 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                    | 77.00    | SYS  |
| 0052 | 619-95315 | CLEAN AND PAINT BEARING ASSEMBLIES                               | 1.00     | LS   |
| 0053 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                      | 2.00     | EACH |
| 0054 | 621-06560 | MULCHED SEEDING U                                                | 3504.00  | SYS  |
| 0055 | 621-06575 | SODDING, NURSERY                                                 | 340.00   | SYS  |
| 0056 | 622-05625 | PLANT, CONIFEROUS EVERGREEN, CONE BROAD UPRIGHT, 48 IN.TO 72 IN. | 10.00    | EACH |
| 0057 | 622-05649 | PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                | 26.00    | EACH |
| 0058 | 622-05651 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.          | 20.00    | EACH |
| 0059 | 628-09402 | FIELD OFFICE, B                                                  | 6.00     | MOS  |
| 0060 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                                   | 50.00    | EACH |
| 0061 | 703-06029 | REINFORCING BARS, EPOXY COATED                                   | 2395.00  | LBS  |
| 0062 | 706-51020 | RAILING, CONCRETE C                                              | 10.00    | CYS  |
| 0063 | 709-51821 | SURFACE SEAL                                                     | 1.00     | LS   |
| 0064 | 710-09158 | PATCHING CONCRETE STRUCTURES                                     | 1100.00  | SFT  |
| 0065 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                                    | 1146.00  | LFT  |
| 0066 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                                   | 80.00    | LFT  |
| 0067 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                                   | 272.00   | LFT  |
| 0068 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.                                   | 22.00    | LFT  |



|      |           |                                                                       |         |      |
|------|-----------|-----------------------------------------------------------------------|---------|------|
| 0069 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                                     | 2.00    | EACH |
| 0070 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                                   | 961.00  | SYS  |
| 0071 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                             | 103.00  | CYS  |
| 0072 | 720-44000 | CASTING, ADJUST TO GRADE                                              | 1.00    | EACH |
| 0073 | 720-45030 | INLET, E7                                                             | 1.00    | EACH |
| 0074 | 720-45410 | MANHOLE, C4                                                           | 2.00    | EACH |
| 0075 | 720-98174 | INLET, B15                                                            | 2.00    | EACH |
| 0076 | 720-98555 | INLET, C15                                                            | 2.00    | EACH |
| 0077 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                                      | 1886.00 | SFT  |
| 0078 | 722-51842 | BRIDGE DECK OVERLAY                                                   | 2096.00 | SYS  |
| 0079 | 722-51846 | BRIDGE DECK OVERLAY, ADDITIONAL                                       | 10.20   | CYS  |
| 0080 | 722-51874 | OVERLAY DAM                                                           | 87.20   | SFT  |
| 0081 | 722-60824 | SURFACE MILLING                                                       | 2096.00 | SYS  |
| 0082 | 724-12103 | PRE-COMPRESSED FOAM JOINT                                             | 93.00   | LFT  |
| 0083 | 727-90308 | EPOXY INJECTION, CRACK PREPARATION                                    | 200.00  | LFT  |
| 0084 | 727-90309 | EPOXY INJECTION, EPOXY MATERIAL                                       | 21.00   | GAL  |
| 0085 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT                                 | 1.00    | LS   |
| 0086 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                            | 4.00    | EACH |
| 0087 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          | 6552.00 | LFT  |
| 0088 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                          | 31.00   | EACH |
| 0089 | 801-06640 | CONSTRUCTION SIGN, A                                                  | 16.00   | EACH |
| 0090 | 801-06645 | CONSTRUCTION SIGN, B                                                  | 14.00   | EACH |
| 0091 | 801-06775 | MAINTAINING TRAFFIC                                                   | 1.00    | LS   |
| 0092 | 801-07119 | BARRICADE, III-B                                                      | 216.00  | LFT  |
| 0093 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                           | 900.00  | LFT  |
| 0094 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                      | 2.00    | EACH |
| 0095 | 801-53072 | TEMPORARY TRAFFIC SIGNAL                                              | 1.00    | LS   |
| 0096 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                       | 225.00  | LFT  |
| 0097 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                       | 58.00   | LFT  |
| 0098 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   | 46.00   | SFT  |
| 0099 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                                   | 72.00   | SFT  |
| 0100 | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                                   | 55.00   | SFT  |
| 0101 | 807-02191 | HANDHOLE LIGHTING                                                     | 2.00    | EACH |
| 0102 | 807-02352 | WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C.                     | 1154.00 | LFT  |
| 0103 | 807-02934 | LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. X 36 IN. X 96 IN. | 7.00    | EACH |
| 0104 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                     | 353.00  | LFT  |
| 0105 | 807-12202 | LUMINAIRE, LOW LUMEN ROADWAY                                          | 7.00    | EACH |

|      |           |                                                              |         |      |
|------|-----------|--------------------------------------------------------------|---------|------|
| 0106 | 807-85752 | LIGHT POLE, 40 FT. E.M.H. 10.0 FT. MAST ARM, BREAKAWAY BASE  | 7.00    | EACH |
| 0107 | 807-86805 | SERVICE POINT, I                                             | 1.00    | EACH |
| 0108 | 807-86889 | CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C       | 770.00  | LFT  |
| 0109 | 807-86910 | CONNECTOR KIT, UNFUSED                                       | 7.00    | EACH |
| 0110 | 807-86915 | CONNECTOR KIT, FUSED                                         | 7.00    | EACH |
| 0111 | 807-86920 | MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED               | 7.00    | EACH |
| 0112 | 807-86925 | MULTIPLE COMPRESSION FITTING, WATERPROOFED                   | 8.00    | EACH |
| 0113 | 807-86930 | INSULATION LINK, NON-WATERPROOFED                            | 17.00   | EACH |
| 0114 | 807-86935 | INSULATION LINK, WATERPROOFED                                | 12.00   | EACH |
| 0115 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                     | 851.00  | LFT  |
| 0116 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                   | 956.00  | LFT  |
| 0117 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                  | 1180.00 | LFT  |
| 0118 | 808-11691 | LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                   | 102.00  | LFT  |
| 0119 | 808-11698 | TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN. | 59.00   | LFT  |
| 0120 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                               | 1864.00 | LFT  |
| 0121 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                    | 2304.00 | LFT  |
| 0122 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                  | 12.00   | EACH |
| 0123 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                          | 12.00   | EACH |

Call: 150

Contract: R -36005-A

Section No.: 1                      ADDED TRAVEL LANES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-02240 | PAVEMENT REMOVAL                                                                         | 282.00   | SYS  |
| 0013    | 202-03000 | HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                                                 | 1.00     | LS   |
| 0014    | 202-03135 | REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                                          | 500.00   | SFT  |
| 0015    | 202-96133 | PIPE, REMOVE                                                                             | 2586.00  | LFT  |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 12330.00 | CYS  |
| 0017    | 203-07042 | EMBANKMENT FOUNDATION SOILS TREATMENT                                                    | 4010.00  | SYS  |
| 0018    | 205-11626 | PUMP AROUND                                                                              | 2.00     | EACH |
| 0019    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 48649.00 | DOL  |
| 0020    | 205-12111 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00     | LS   |
| 0021    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 4824.00  | SYS  |
| 0022    | 207-09934 | SUBGRADE TREATMENT, TYPE IB                                                              | 26767.00 | SYS  |
| 0023    | 211-02050 | B BORROW                                                                                 | 696.00   | CYS  |
| 0024    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 2889.00  | CYS  |
| 0025    | 211-09266 | STRUCTURE BACKFILL, TYPE 3                                                               | 381.00   | CYS  |
| 0026    | 211-09268 | STRUCTURE BACKFILL, TYPE 5                                                               | 609.00   | CYS  |
| 0027    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 2097.00  | CYS  |
| 0028    | 303-07449 | COMPACTED AGGREGATE NO. 73                                                               | 11.00    | TON  |
| 0029    | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 1753.00  | TON  |
| 0030    | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 2922.00  | TON  |
| 0031    | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                                          | 3506.00  | TON  |

|      |           |                                                             |          |      |
|------|-----------|-------------------------------------------------------------|----------|------|
| 0032 | 401-10258 | JOINT ADHESIVE, SURFACE                                     | 5384.00  | LFT  |
| 0033 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                | 5384.00  | LFT  |
| 0034 | 401-11785 | LIQUID ASPHALT SEALANT                                      | 5384.00  | LFT  |
| 0035 | 406-05520 | ASPHALT FOR TACK COAT                                       | 11.00    | TON  |
| 0036 | 604-06070 | SIDEWALK, CONCRETE                                          | 2859.00  | SYS  |
| 0037 | 604-06070 | SIDEWALK, CONCRETE                                          | 9.00     | SYS  |
| 0038 | 604-08086 | CURB RAMP, CONCRETE                                         | 175.00   | SYS  |
| 0039 | 604-12083 | DETECTABLE WARNING SURFACES                                 | 24.00    | SYS  |
| 0040 | 604-95344 | HAND RAIL, PEDESTRIAN                                       | 72.00    | LFT  |
| 0041 | 605-06090 | CURB, INTEGRAL CONCRETE                                     | 256.00   | LFT  |
| 0042 | 605-06120 | CURB, CONCRETE                                              | 425.00   | LFT  |
| 0043 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED                         | 8626.00  | LFT  |
| 0044 | 610-07487 | HMA FOR APPROACHES, TYPE B                                  | 433.00   | TON  |
| 0045 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                                  | 2121.00  | SYS  |
| 0046 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                                  | 91.00    | SYS  |
| 0047 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                                  | 686.00   | SYS  |
| 0048 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                                    | 32.00    | EACH |
| 0049 | 615-06505 | MONUMENT, B                                                 | 5.00     | EACH |
| 0050 | 615-06527 | MONUMENT, SECTION CORNER                                    | 2.00     | EACH |
| 0051 | 616-05688 | RIPRAP, CLASS 1                                             | 30.00    | TON  |
| 0052 | 616-06405 | RIPRAP, REVETMENT                                           | 86.00    | TON  |
| 0053 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                               | 210.00   | SYS  |
| 0054 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                 | 2.00     | EACH |
| 0055 | 621-06560 | MULCHED SEEDING U                                           | 2411.00  | SYS  |
| 0056 | 621-06567 | WATER                                                       | 60.00    | kGAL |
| 0057 | 621-06575 | SODDING, NURSERY                                            | 14792.00 | SYS  |
| 0058 | 628-09402 | FIELD OFFICE, B                                             | 30.00    | MOS  |
| 0059 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                   | 1.00     | EACH |
| 0060 | 628-11977 | COMPUTER SYSTEM                                             | 1.00     | EACH |
| 0061 | 714-11174 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 6 FT. X 4 FT. | 928.00   | LFT  |
| 0062 | 715-05024 | PIPE, TYPE 2, CIRCULAR, 36 IN.                              | 300.00   | LFT  |
| 0063 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                               | 10400.00 | LFT  |
| 0064 | 715-05052 | PIPE, TYPE 4, CIRCULAR, 12 IN.                              | 6.00     | LFT  |
| 0065 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                              | 72.00    | LFT  |
| 0066 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                              | 1289.00  | LFT  |
| 0067 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                              | 1424.00  | LFT  |
| 0068 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                              | 1439.00  | LFT  |

|      |           |                                              |         |      |
|------|-----------|----------------------------------------------|---------|------|
| 0069 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.               | 592.00  | LFT  |
| 0070 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.               | 28.00   | LFT  |
| 0071 | 715-05203 | PIPE, TYPE 4, CIRCULAR, 4 IN.                | 124.00  | LFT  |
| 0072 | 715-05208 | PIPE, TYPE 4, CIRCULAR, 15 IN.               | 12.00   | LFT  |
| 0073 | 715-05595 | PIPE EXTENSION, CIRCULAR, 15 IN.             | 23.00   | LFT  |
| 0074 | 715-05597 | PIPE EXTENSION, CIRCULAR, 24 IN.             | 5.00    | LFT  |
| 0075 | 715-09064 | VIDEO INSPECTION FOR PIPE                    | 5228.00 | LFT  |
| 0076 | 715-09191 | PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 SFT    | 44.00   | LFT  |
| 0077 | 715-11668 | CONCRETE ANCHOR, MIN. AREA 7.4 SFT           | 1.00    | EACH |
| 0078 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.            | 2.00    | EACH |
| 0079 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.            | 2.00    | EACH |
| 0080 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.            | 1.00    | EACH |
| 0081 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.            | 1.00    | EACH |
| 0082 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.            | 1.00    | EACH |
| 0083 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS             | 3000.00 | LFT  |
| 0084 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A          | 9243.00 | SYS  |
| 0085 | 718-52610 | AGGREGATE FOR UNDERDRAINS                    | 1015.00 | CYS  |
| 0086 | 720-03194 | MANHOLE                                      | 10.00   | EACH |
| 0087 | 720-04682 | INLET                                        | 4.00    | EACH |
| 0088 | 720-04682 | INLET                                        | 2.00    | EACH |
| 0089 | 720-44025 | CASTING, 4, FURNISH AND ADJUST TO GRADE      | 1.00    | EACH |
| 0090 | 720-45005 | INLET, A2                                    | 14.00   | EACH |
| 0091 | 720-45030 | INLET, E7                                    | 4.00    | EACH |
| 0092 | 720-45035 | INLET, F7                                    | 1.00    | EACH |
| 0093 | 720-45410 | MANHOLE, C4                                  | 16.00   | EACH |
| 0094 | 720-45510 | MANHOLE, C4 MODIFIED                         | 1.00    | EACH |
| 0095 | 720-93409 | INLET, B15 MODIFIED                          | 1.00    | EACH |
| 0096 | 720-93411 | INLET, C15 MODIFIED                          | 2.00    | EACH |
| 0097 | 720-94612 | MANHOLE, K4                                  | 3.00    | EACH |
| 0098 | 720-95422 | MANHOLE, J4                                  | 7.00    | EACH |
| 0099 | 720-97865 | MANHOLE, C2 MODIFIED                         | 1.00    | EACH |
| 0100 | 720-98174 | INLET, B15                                   | 37.00   | EACH |
| 0101 | 720-98555 | INLET, C15                                   | 29.00   | EACH |
| 0102 | 732-11770 | AGGREGATE FOR DRAINAGE FILL                  | 48.00   | CYS  |
| 0103 | 732-11811 | MODULAR BLOCK WALL ERECTION                  | 2014.00 | SFT  |
| 0104 | 732-11812 | MODULAR BLOCK WALL WITH GROUND REINFORCEMENT | 2014.00 | SFT  |
| 0105 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                   | 7.00    | EACH |

|      |           |                                                                 |          |      |
|------|-----------|-----------------------------------------------------------------|----------|------|
| 0106 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                               | 680.00   | LFT  |
| 0107 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                    | 680.00   | LFT  |
| 0108 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                    | 30.00    | EACH |
| 0109 | 801-06640 | CONSTRUCTION SIGN, A                                            | 24.00    | EACH |
| 0110 | 801-06775 | MAINTAINING TRAFFIC                                             | 1.00     | LS   |
| 0111 | 801-07119 | BARRICADE, III-B                                                | 136.00   | LFT  |
| 0112 | 802-04089 | SIGN, SHEET, REMOVE                                             | 1.00     | EACH |
| 0113 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                 | 507.00   | LFT  |
| 0114 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                               | 26.00    | EACH |
| 0115 | 802-07060 | SIGN, SHEET, RELOCATE                                           | 2.00     | EACH |
| 0116 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                             | 195.00   | SFT  |
| 0117 | 802-09839 | SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS     | 33.00    | SFT  |
| 0118 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                             | 78.00    | SFT  |
| 0119 | 808-02977 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL            | 14.00    | EACH |
| 0120 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                        | 6439.00  | LFT  |
| 0121 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                               | 600.00   | LFT  |
| 0122 | 808-09381 | RETRO-REFLECTIVITY TESTING                                      | 1.00     | LS   |
| 0123 | 808-10118 | TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.    | 84.00    | LFT  |
| 0124 | 808-11482 | LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                       | 120.00   | LFT  |
| 0125 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                  | 13232.00 | LFT  |
| 0126 | 808-75215 | LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                       | 220.00   | LFT  |
| 0127 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 12655.00 | LFT  |
| 0128 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.     | 180.00   | LFT  |
| 0129 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 687.00   | LFT  |
| 0130 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW   | 24.00    | EACH |
| 0131 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                    | 6.00     | EACH |

Call: 160

Contract: R -36587-A

Section No.: 1 PIPE LINING

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |      |
|----------------|------------------|--------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL  |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL  |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL  |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS   |
| 0007           | 201-52370        | CLEARING RIGHT OF WAY                                  | 1.00                 | LS   |
| 0008           | 203-04523        | DEWATERING                                             | 1.00                 | LS   |
| 0009           | 203-08607        | LINEAR GRADING                                         | 1550.00              | LFT  |
| 0010           | 205-12108        | STORM WATER MANAGEMENT BUDGET                          | 5980.00              | DOL  |
| 0011           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2          | 1.00                 | LS   |
| 0012           | 206-51220        | EXCAVATION, WET                                        | 27.00                | CYS  |
| 0013           | 616-05689        | RIPRAP, CLASS 2                                        | 40.00                | TON  |
| 0014           | 616-12249        | GEOTEXTILE FOR RIPRAP TYPE 2B                          | 54.00                | SYS  |
| 0015           | 621-01004        | MOBILIZATION AND DEMOBILIZATION FOR SEEDING            | 1.00                 | EACH |
| 0016           | 621-06626        | MULCHED SEEDING D                                      | 40.00                | SYS  |
| 0017           | 714-96273        | HEADWALL RECONSTRUCT                                   | 1.00                 | LS   |
| 0018           | 715-05841        | CONCRETE ANCHOR, 60 IN.                                | 2.00                 | EACH |
| 0019           | 725-10226        | LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT     | 653.00               | LFT  |
| 0020           | 801-06640        | CONSTRUCTION SIGN, A                                   | 12.00                | EACH |
| 0021           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00                 | LS   |

Call: 170

Contract: R -36897-A

Section No.: 1 ROAD REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity Unit</b> |      |
|----------------|------------------|------------------------------------------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00                 | DOL  |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00                 | DOL  |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00                 | DOL  |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00                 | DOL  |
| 0007           | 109-09377        | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00                 | DOL  |
| 0008           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00                 | DOL  |
| 0009           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00                 | DOL  |
| 0010           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00                 | LS   |
| 0011           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00                 | LS   |
| 0012           | 202-02272        | PAVED SIDE DITCH, REMOVE                                                                 | 749.00               | LFT  |
| 0013           | 202-02279        | CURB AND GUTTER, REMOVE                                                                  | 1549.00              | LFT  |
| 0014           | 202-02637        | PIPE ABANDON AND GROUT FILL                                                              | 162.00               | LFT  |
| 0015           | 202-90277        | DETECTOR HOUSING, REMOVE                                                                 | 10.00                | EACH |
| 0016           | 202-90747        | RETAINING WALL, REMOVE                                                                   | 143.00               | LFT  |
| 0017           | 202-91385        | INLET, REMOVE                                                                            | 9.00                 | EACH |
| 0018           | 202-92953        | CURB AND GUTTER TURNOUT, REMOVE                                                          | 5.00                 | SYS  |
| 0019           | 202-93047        | MANHOLE, REMOVE                                                                          | 2.00                 | EACH |
| 0020           | 202-93995        | SIGNAL POLE FOUNDATION, REMOVE                                                           | 1.00                 | EACH |
| 0021           | 202-93999        | SIGNAL POLE, REMOVE                                                                      | 1.00                 | EACH |
| 0022           | 202-96133        | PIPE, REMOVE                                                                             | 2197.00              | LFT  |
| 0023           | 203-02000        | EXCAVATION, COMMON                                                                       | 60023.00             | CYS  |
| 0024           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 42200.00             | DOL  |
| 0025           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00                 | LS   |
| 0026           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 1675.00              | SYS  |
| 0027           | 207-09934        | SUBGRADE TREATMENT, TYPE IB                                                              | 22528.00             | SYS  |
| 0028           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 332.00               | SYS  |
| 0029           | 211-02050        | B BORROW                                                                                 | 1575.00              | CYS  |
| 0030           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                                                               | 4160.00              | CYS  |
| 0031           | 211-09266        | STRUCTURE BACKFILL, TYPE 3                                                               | 1608.00              | CYS  |



|      |           |                                             |          |      |
|------|-----------|---------------------------------------------|----------|------|
| 0032 | 301-12234 | COMPACTED AGGREGATE NO 53                   | 220.00   | CYS  |
| 0033 | 304-07490 | HMA PATCHING, TYPE B                        | 124.00   | TON  |
| 0034 | 306-08038 | MILLING, ASPHALT, 4 IN.                     | 5284.00  | SYS  |
| 0035 | 306-11872 | MILLING, PROFILE                            | 2433.00  | SYS  |
| 0036 | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm           | 221.00   | TON  |
| 0037 | 401-07361 | QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm      | 2066.00  | TON  |
| 0038 | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm     | 691.00   | TON  |
| 0039 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm             | 6356.00  | TON  |
| 0040 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 16118.00 | LFT  |
| 0041 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                | 13988.00 | LFT  |
| 0042 | 401-11785 | LIQUID ASPHALT SEALANT                      | 16118.00 | LFT  |
| 0043 | 402-07452 | HMA WEDGE AND LEVEL, TYPE C                 | 691.00   | TON  |
| 0044 | 402-10086 | HMA FOR TEMPORARY PAVEMENT, C               | 69.00    | TON  |
| 0045 | 406-05520 | ASPHALT FOR TACK COAT                       | 17.00    | TON  |
| 0046 | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL            | 1.00     | TON  |
| 0047 | 410-11935 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm - SMA     | 1862.00  | TON  |
| 0048 | 601-02241 | GUARDRAIL, REMOVE                           | 113.00   | LFT  |
| 0049 | 603-98225 | FENCE, CHAIN LINK, PVC COATED 48 IN         | 350.00   | LFT  |
| 0050 | 604-06070 | SIDEWALK, CONCRETE                          | 2510.00  | SYS  |
| 0051 | 604-08086 | CURB RAMP, CONCRETE                         | 109.00   | SYS  |
| 0052 | 604-12083 | DETECTABLE WARNING SURFACES                 | 19.00    | SYS  |
| 0053 | 605-06140 | CURB AND GUTTER, CONCRETE                   | 7667.00  | LFT  |
| 0054 | 605-09131 | CURB AND GUTTER, TURNOUT CONCRETE           | 7.00     | LFT  |
| 0055 | 607-06335 | PAVED SIDE DITCH, A                         | 878.00   | LFT  |
| 0056 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 740.00   | TON  |
| 0057 | 610-07788 | HMA FOR APPROACHES, TYPE D                  | 243.00   | TON  |
| 0058 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                  | 1675.00  | SYS  |
| 0059 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                    | 18.00    | EACH |
| 0060 | 611-06498 | MAILBOX ASSEMBLY, DOUBLE                    | 1.00     | EACH |
| 0061 | 615-06490 | RIGHT-OF-WAY MARKER                         | 31.00    | EACH |
| 0062 | 615-06505 | MONUMENT, B                                 | 17.00    | EACH |
| 0063 | 616-05688 | RIPRAP, CLASS 1                             | 50.00    | TON  |
| 0064 | 616-06405 | RIPRAP, REVETMENT                           | 216.00   | TON  |
| 0065 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 480.00   | SYS  |
| 0066 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.00     | EACH |
| 0067 | 621-03909 | SEED MIXTURE, NATIVE                        | 45.00    | LBS  |
| 0068 | 621-06545 | FERTILIZER                                  | 1.00     | TON  |

|      |           |                                                         |          |      |
|------|-----------|---------------------------------------------------------|----------|------|
| 0069 | 621-06554 | SEED MIXTURE U                                          | 367.00   | LBS  |
| 0070 | 621-06557 | SEED MIXTURE T                                          | 550.00   | LBS  |
| 0071 | 621-06565 | MULCHING MATERIAL                                       | 11.00    | TON  |
| 0072 | 621-06567 | WATER                                                   | 11.00    | kGAL |
| 0073 | 621-06574 | SODDING                                                 | 11709.00 | SYS  |
| 0074 | 622-05651 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. | 115.00   | EACH |
| 0075 | 622-52436 | SIGN, DO NOT MOW OR SPRAY                               | 14.00    | EACH |
| 0076 | 628-09403 | FIELD OFFICE, C                                         | 25.00    | MOS  |
| 0077 | 628-09409 | MOBILE INTERNET SERVICE                                 | 25.00    | MOS  |
| 0078 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                               | 1.00     | EACH |
| 0079 | 628-11977 | COMPUTER SYSTEM                                         | 1.00     | EACH |
| 0080 | 713-11199 | TEMPORARY PIPE                                          | 30.00    | LFT  |
| 0081 | 715-03053 | METER PIT                                               | 27.00    | EACH |
| 0082 | 715-04596 | WATER SERVICE                                           | 27.00    | EACH |
| 0083 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                           | 8398.00  | LFT  |
| 0084 | 715-05148 | PIPE, TYPE 2, CIRCULAR, 10 IN.                          | 105.00   | LFT  |
| 0085 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                          | 2703.00  | LFT  |
| 0086 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                          | 659.00   | LFT  |
| 0087 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                          | 1803.00  | LFT  |
| 0088 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.                          | 773.00   | LFT  |
| 0089 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.                          | 1167.00  | LFT  |
| 0090 | 715-07073 | WATER LINE                                              | 1350.00  | LFT  |
| 0091 | 715-08048 | STORMWATER TREATMENT SYSTEM                             | 1.00     | EACH |
| 0092 | 715-08305 | HMA FOR STRUCTURE INSTALLATION, TYPE B                  | 18.00    | TON  |
| 0093 | 715-09064 | VIDEO INSPECTION FOR PIPE                               | 7221.00  | LFT  |
| 0094 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                       | 1.00     | EACH |
| 0095 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                       | 1.00     | EACH |
| 0096 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.                       | 1.00     | EACH |
| 0097 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS                        | 3000.00  | LFT  |
| 0098 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                     | 6890.00  | SYS  |
| 0099 | 718-52610 | AGGREGATE FOR UNDERDRAINS                               | 733.00   | CYS  |
| 0100 | 720-45235 | CATCH BASIN, E7                                         | 11.00    | EACH |
| 0101 | 720-45410 | MANHOLE, C4                                             | 17.00    | EACH |
| 0102 | 720-90129 | MANHOLE, J2                                             | 4.00     | EACH |
| 0103 | 720-90984 | MANHOLE, C2                                             | 11.00    | EACH |
| 0104 | 720-91352 | CATCH BASIN, F7                                         | 1.00     | EACH |
| 0105 | 720-95422 | MANHOLE, J4                                             | 10.00    | EACH |

|      |           |                                                                      |          |      |
|------|-----------|----------------------------------------------------------------------|----------|------|
| 0106 | 720-98174 | INLET, B15                                                           | 13.00    | EACH |
| 0107 | 720-98555 | INLET, C15                                                           | 25.00    | EACH |
| 0108 | 720-99416 | CATCH BASIN, B15                                                     | 26.00    | EACH |
| 0109 | 720-99417 | CATCH BASIN, C15                                                     | 11.00    | EACH |
| 0110 | 731-93945 | FACE PANELS, CONCRETE                                                | 3729.00  | SFT  |
| 0111 | 731-93946 | WALL ERECTION                                                        | 3729.00  | SFT  |
| 0112 | 731-93947 | LEVELING PAD, CONCRETE                                               | 350.00   | LFT  |
| 0113 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                           | 11.00    | EACH |
| 0114 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                                    | 12485.00 | LFT  |
| 0115 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 1920.00  | LFT  |
| 0116 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 2.00     | EACH |
| 0117 | 801-06216 | TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                        | 160.00   | LFT  |
| 0118 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.            | 20.00    | LFT  |
| 0119 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                         | 34.00    | EACH |
| 0120 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 65.00    | EACH |
| 0121 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 40.00    | EACH |
| 0122 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00     | LS   |
| 0123 | 801-07119 | BARRICADE, III-B                                                     | 530.00   | LFT  |
| 0124 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                     | 2.00     | EACH |
| 0125 | 801-53072 | TEMPORARY TRAFFIC SIGNAL                                             | 1.00     | LS   |
| 0126 | 801-53072 | TEMPORARY TRAFFIC SIGNAL                                             | 1.00     | LS   |
| 0127 | 802-04089 | SIGN, SHEET, REMOVE                                                  | 36.00    | EACH |
| 0128 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                      | 183.00   | LFT  |
| 0129 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                      | 26.00    | LFT  |
| 0130 | 802-07060 | SIGN, SHEET, RELOCATE                                                | 3.00     | EACH |
| 0131 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                  | 129.00   | SFT  |
| 0132 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                                  | 67.00    | SFT  |
| 0133 | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                                  | 99.00    | SFT  |
| 0134 | 802-99058 | SIGN SHEET, INSTALL                                                  | 16.00    | EACH |
| 0135 | 805-01816 | SIGNAL SUPPORT FOUNDATION, 36 IN. X 36 IN. X 96 IN.                  | 1.00     | EACH |
| 0136 | 805-01843 | SIGNAL HANDHOLE ADJUST TO GRADE                                      | 4.00     | EACH |
| 0137 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                    | 268.00   | LFT  |
| 0138 | 805-02032 | PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE                               | 4.00     | EACH |
| 0139 | 805-02087 | TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                       | 1.00     | LS   |
| 0140 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                            | 4.00     | EACH |
| 0141 | 805-02445 | CONTROLLER AND CABINET, P1                                           | 1.00     | EACH |
| 0142 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                                        | 3.00     | EACH |

|      |           |                                                                   |          |      |
|------|-----------|-------------------------------------------------------------------|----------|------|
| 0143 | 805-03985 | DETECTOR CABLE 3C 20GA.                                           | 495.00   | LFT  |
| 0144 | 805-78230 | TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                            | 2.00     | EACH |
| 0145 | 805-78370 | PEDESTRIAN PUSH BUTTON, NON-APS                                   | 4.00     | EACH |
| 0146 | 805-78415 | SPAN, CATENARY, AND TETHER                                        | 2.00     | EACH |
| 0147 | 805-78420 | DISCONNECT HANGER                                                 | 2.00     | EACH |
| 0148 | 805-78445 | SIGNAL SERVICE                                                    | 1.00     | EACH |
| 0149 | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                            | 40.00    | LFT  |
| 0150 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                      | 7826.00  | LFT  |
| 0151 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                           | 495.00   | LFT  |
| 0152 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                           | 550.00   | LFT  |
| 0153 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                           | 600.00   | LFT  |
| 0154 | 805-78500 | SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA                          | 305.00   | LFT  |
| 0155 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                  | 1815.00  | LFT  |
| 0156 | 805-78785 | SIGNAL DETECTOR HOUSING                                           | 12.00    | EACH |
| 0157 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                     | 2933.00  | LFT  |
| 0158 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                                 | 1.00     | EACH |
| 0159 | 805-81032 | SIGNAL POLE, STEEL STRAIN, 30 FT                                  | 1.00     | EACH |
| 0160 | 805-90005 | SIGNAL POLE, PEDESTAL, 10 FT                                      | 3.00     | EACH |
| 0161 | 805-92504 | LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                          | 4.00     | EACH |
| 0162 | 808-03439 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN.  | 529.00   | LFT  |
| 0163 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                         | 7690.00  | LFT  |
| 0164 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                          | 1955.00  | LFT  |
| 0165 | 808-06716 | LINE, REMOVE                                                      | 280.00   | LFT  |
| 0166 | 808-09381 | RETRO-REFLECTIVITY TESTING                                        | 1.00     | LS   |
| 0167 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                       | 170.00   | LFT  |
| 0168 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                    | 12809.00 | LFT  |
| 0169 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                         | 8890.00  | LFT  |
| 0170 | 808-75274 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 8 IN. | 325.00   | LFT  |
| 0171 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.       | 228.00   | LFT  |
| 0172 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW     | 2.00     | EACH |
| 0173 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                      | 2.00     | EACH |
| 0174 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                       | 4.00     | EACH |
| 0175 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                               | 194.00   | EACH |

Call: 180

Contract: R -36902-A

Section No.: 1                      ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-96133 | PIPE, REMOVE                                                                             | 148.00   | LFT  |
| 0013    | 203-02000 | EXCAVATION, COMMON                                                                       | 17745.00 | CYS  |
| 0014    | 203-02070 | BORROW                                                                                   | 13813.00 | CYS  |
| 0015    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 40288.81 | DOL  |
| 0016    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0017    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 39.00    | SYS  |
| 0018    | 207-08266 | SUBGRADE TREATMENT, TYPE III                                                             | 3459.00  | SYS  |
| 0019    | 207-09934 | SUBGRADE TREATMENT, TYPE IB                                                              | 13616.00 | SYS  |
| 0020    | 211-02050 | B BORROW                                                                                 | 681.00   | CYS  |
| 0021    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 417.00   | CYS  |
| 0022    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 5274.00  | TON  |
| 0023    | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 323.00   | TON  |
| 0024    | 401-07352 | QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                                       | 1213.00  | TON  |
| 0025    | 401-07392 | QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                                  | 385.00   | TON  |
| 0026    | 401-07397 | QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                                  | 1470.00  | TON  |
| 0027    | 401-07404 | QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                                  | 1604.00  | TON  |
| 0028    | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                                          | 1470.00  | TON  |
| 0029    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 7942.00  | LFT  |
| 0030    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 7942.00  | LFT  |
| 0031    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 7942.00  | LFT  |

|      |           |                                            |         |      |
|------|-----------|--------------------------------------------|---------|------|
| 0032 | 406-05520 | ASPHALT FOR TACK COAT                      | 7.90    | TON  |
| 0033 | 502-11564 | PCCP, 7 IN.                                | 262.00  | SYS  |
| 0034 | 503-05240 | D-1 CONTRACTION JOINT                      | 157.50  | LFT  |
| 0035 | 604-08086 | CURB RAMP, CONCRETE                        | 210.00  | SYS  |
| 0036 | 604-12083 | DETECTABLE WARNING SURFACES                | 126.00  | SYS  |
| 0037 | 604-95344 | HAND RAIL, PEDESTRIAN                      | 85.00   | LFT  |
| 0038 | 605-06120 | CURB, CONCRETE                             | 809.00  | LFT  |
| 0039 | 605-06140 | CURB AND GUTTER, CONCRETE                  | 5382.00 | LFT  |
| 0040 | 605-06255 | CENTER CURB, D CONCRETE                    | 9.40    | SYS  |
| 0041 | 605-97937 | CURB AND GUTTER, ROLL CURB                 | 261.00  | LFT  |
| 0042 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                 | 39.00   | SYS  |
| 0043 | 611-08232 | MAILBOX ASSEMBLY, SINGLE RESET             | 6.00    | EACH |
| 0044 | 621-06545 | FERTILIZER                                 | 2.10    | TON  |
| 0045 | 621-06553 | SEED MIXTURE R                             | 1073.00 | LBS  |
| 0046 | 621-06565 | MULCHING MATERIAL                          | 10.50   | TON  |
| 0047 | 715-05024 | PIPE, TYPE 2, CIRCULAR, 36 IN.             | 287.00  | LFT  |
| 0048 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.              | 4523.00 | LFT  |
| 0049 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.             | 66.00   | LFT  |
| 0050 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.             | 862.00  | LFT  |
| 0051 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.             | 422.00  | LFT  |
| 0052 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.             | 303.00  | LFT  |
| 0053 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.             | 195.00  | LFT  |
| 0054 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.             | 892.00  | LFT  |
| 0055 | 715-05344 | PIPE, TYPE 2, DEFORMED, MIN. AREA 12.9 SFT | 51.00   | LFT  |
| 0056 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.          | 2.00    | EACH |
| 0057 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.          | 8.00    | EACH |
| 0058 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.          | 3.00    | EACH |
| 0059 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.          | 2.00    | EACH |
| 0060 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.          | 2.00    | EACH |
| 0061 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A        | 4073.00 | SYS  |
| 0062 | 718-52610 | AGGREGATE FOR UNDERDRAINS                  | 407.00  | CYS  |
| 0063 | 720-45030 | INLET, E7                                  | 2.00    | EACH |
| 0064 | 720-45410 | MANHOLE, C4                                | 10.00   | EACH |
| 0065 | 720-95422 | MANHOLE, J4                                | 11.00   | EACH |
| 0066 | 720-98174 | INLET, B15                                 | 11.00   | EACH |
| 0067 | 720-98555 | INLET, C15                                 | 16.00   | EACH |
| 0068 | 732-11810 | MODULAR BLOCK WALL                         | 3072.00 | SFT  |

|      |           |                                                                    |         |      |
|------|-----------|--------------------------------------------------------------------|---------|------|
| 0069 | 732-11811 | MODULAR BLOCK WALL ERECTION                                        | 3072.00 | SFT  |
| 0070 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                         | 10.00   | EACH |
| 0071 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                       | 50.00   | EACH |
| 0072 | 801-06640 | CONSTRUCTION SIGN, A                                               | 11.00   | EACH |
| 0073 | 801-06645 | CONSTRUCTION SIGN, B                                               | 15.00   | EACH |
| 0074 | 801-06775 | MAINTAINING TRAFFIC                                                | 1.00    | LS   |
| 0075 | 801-07118 | BARRICADE, III-A                                                   | 116.00  | LFT  |
| 0076 | 801-07119 | BARRICADE, III-B                                                   | 96.00   | LFT  |
| 0077 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                    | 448.00  | LFT  |
| 0078 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                | 207.00  | SFT  |
| 0079 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                                | 171.00  | SFT  |
| 0080 | 802-11648 | SIGN POST                                                          | 4.00    | EACH |
| 0081 | 807-02428 | LIGHTING FOUNDATION, CONCRETE WITH GROUND 30 IN. X 30 IN. X 96 IN. | 5.00    | EACH |
| 0082 | 807-03950 | LUMINAIRE ORNAMENTAL                                               | 5.00    | EACH |
| 0083 | 807-03951 | LIGHT POLE ORNAMENTAL                                              | 5.00    | EACH |
| 0084 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                  | 791.00  | LFT  |
| 0085 | 807-07580 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C              | 2982.00 | LFT  |
| 0086 | 807-11593 | CABLE, POLE CIRCUIT, XHHW, NO 6 COPPER, STRANDED, 2 1/C            | 240.00  | LFT  |
| 0087 | 807-78590 | HANDHOLE                                                           | 3.00    | EACH |
| 0088 | 807-86805 | SERVICE POINT, I                                                   | 1.00    | EACH |
| 0089 | 807-86889 | CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C             | 720.00  | LFT  |
| 0090 | 807-86910 | CONNECTOR KIT, UNFUSED                                             | 5.00    | EACH |
| 0091 | 807-86915 | CONNECTOR KIT, FUSED                                               | 5.00    | EACH |
| 0092 | 807-86920 | MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                     | 10.00   | EACH |
| 0093 | 807-86930 | INSULATION LINK, NON-WATERPROOFED                                  | 11.00   | EACH |
| 0094 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                           | 1299.00 | LFT  |
| 0095 | 808-10118 | TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.       | 128.00  | LFT  |
| 0096 | 808-11478 | LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                          | 177.00  | LFT  |
| 0097 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                     | 6001.00 | LFT  |
| 0098 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                          | 4525.00 | LFT  |
| 0099 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.        | 999.00  | LFT  |
| 0100 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW      | 16.00   | EACH |
| 0101 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                | 109.00  | EACH |

Call: 190

Contract: R -36956-A

Section No.: 1 SLIDE CORRECTION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0008           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0009           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0010           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0011           | 203-02000        | EXCAVATION, COMMON                                                                       | 1785.00         | CYS         |
| 0012           | 203-02010        | EXCAVATION, ROCK                                                                         | 793.00          | CYS         |
| 0013           | 203-02020        | EXCAVATION, UNCLASSIFIED                                                                 | 643.00          | CYS         |
| 0014           | 203-02070        | BORROW                                                                                   | 60.00           | CYS         |
| 0015           | 203-04523        | DEWATERING                                                                               | 1.00            | LS          |
| 0016           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 7032.00         | DOL         |
| 0017           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0018           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 1350.00         | SYS         |
| 0019           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                                                               | 63.00           | CYS         |
| 0020           | 214-07203        | GEOGRID, TYPE II                                                                         | 3952.00         | SYS         |
| 0021           | 301-12233        | COMPACTED AGGREGATE NO 8                                                                 | 141.00          | CYS         |
| 0022           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 147.00          | CYS         |
| 0023           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 1840.00         | CYS         |
| 0024           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 55.00           | TON         |
| 0025           | 401-07322        | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 95.00           | TON         |
| 0026           | 401-07390        | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 185.00          | TON         |
| 0027           | 401-07423        | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                                          | 220.00          | TON         |
| 0028           | 401-10258        | JOINT ADHESIVE, SURFACE                                                                  | 668.00          | LFT         |
| 0029           | 401-10259        | JOINT ADHESIVE, INTERMEDIATE                                                             | 668.00          | LFT         |
| 0030           | 401-11785        | LIQUID ASPHALT SEALANT                                                                   | 334.00          | LFT         |
| 0031           | 406-05520        | ASPHALT FOR TACK COAT                                                                    | 1.00            | TON         |



|      |           |                                                 |        |      |
|------|-----------|-------------------------------------------------|--------|------|
| 0032 | 601-06035 | GUARDRAIL, RESET                                | 309.00 | LFT  |
| 0033 | 605-06145 | CURB AND GUTTER, B, CONCRETE                    | 309.00 | LFT  |
| 0034 | 615-06505 | MONUMENT, B                                     | 2.00   | EACH |
| 0035 | 616-05688 | RIPRAP, CLASS 1                                 | 311.00 | TON  |
| 0036 | 616-05689 | RIPRAP, CLASS 2                                 | 40.00  | TON  |
| 0037 | 616-06405 | RIPRAP, REVETMENT                               | 166.00 | TON  |
| 0038 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                   | 779.00 | SYS  |
| 0039 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING     | 1.00   | EACH |
| 0040 | 621-06559 | MULCHED SEEDING R                               | 982.00 | SYS  |
| 0041 | 628-09402 | FIELD OFFICE, B                                 | 15.00  | MOS  |
| 0042 | 628-11729 | CELLULAR TELEPHONE, TYPE A                      | 1.00   | EACH |
| 0043 | 628-11730 | CELLULAR TELEPHONE, TYPE B                      | 1.00   | EACH |
| 0044 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA             | 1.00   | DOL  |
| 0045 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES          | 1.00   | DOL  |
| 0046 | 628-11780 | CELLULAR TELEPHONE SERVICE, 500 MIN.            | 30.00  | MOS  |
| 0047 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                       | 1.00   | EACH |
| 0048 | 628-11977 | COMPUTER SYSTEM                                 | 1.00   | EACH |
| 0049 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                   | 373.00 | LFT  |
| 0050 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                  | 53.00  | LFT  |
| 0051 | 715-05123 | PIPE, TYPE 1, CIRCULAR, 24 IN.                  | 86.00  | LFT  |
| 0052 | 715-09064 | VIDEO INSPECTION FOR PIPE                       | 86.00  | LFT  |
| 0053 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.               | 2.00   | EACH |
| 0054 | 718-06528 | OUTLET PROTECTOR, 1                             | 2.00   | EACH |
| 0055 | 718-12307 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2A              | 609.00 | SYS  |
| 0056 | 718-52610 | AGGREGATE FOR UNDERDRAINS                       | 27.00  | CYS  |
| 0057 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                      | 6.00   | EACH |
| 0058 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                    | 62.00  | EACH |
| 0059 | 801-06640 | CONSTRUCTION SIGN, A                            | 33.00  | EACH |
| 0060 | 801-06645 | CONSTRUCTION SIGN, B                            | 2.00   | EACH |
| 0061 | 801-06775 | MAINTAINING TRAFFIC                             | 1.00   | LS   |
| 0062 | 801-07118 | BARRICADE, III-A                                | 60.00  | LFT  |
| 0063 | 801-07119 | BARRICADE, III-B                                | 108.00 | LFT  |
| 0064 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE | 20.00  | LFT  |
| 0065 | 802-91122 | SIGN GROUND MOUNTED RESET                       | 1.00   | EACH |
| 0066 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.              | 84.00  | LFT  |
| 0067 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                | 643.00 | LFT  |
| 0068 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.               | 160.00 | LFT  |

|      |           |                                             |      |      |
|------|-----------|---------------------------------------------|------|------|
| 0069 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 2.00 | EACH |
|------|-----------|---------------------------------------------|------|------|

Call: 200

Contract: R -37252-A

Section No.: 1 NEW ROAD CONSTRUCTION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 107-09358        | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 3.00            | EACH        |
| 0003           | 107-09367        | INSPECTION HOLE, 3 FT DEEP OR LESS                                                       | 3.00            | EACH        |
| 0004           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0005           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0006           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0007           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0008           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0009           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0010           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0011           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0012           | 201-02255        | TREE 18 IN., REMOVE                                                                      | 17.00           | EACH        |
| 0013           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0014           | 202-74045        | SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                                 | 1.00            | EACH        |
| 0015           | 202-93763        | LIGHT STANDARD AND FOUNDATION, REMOVE                                                    | 1.00            | EACH        |
| 0016           | 203-02000        | EXCAVATION, COMMON                                                                       | 18925.00        | CYS         |
| 0017           | 203-02010        | EXCAVATION, ROCK                                                                         | 1246.00         | CYS         |
| 0018           | 203-02070        | BORROW                                                                                   | 100.00          | CYS         |
| 0019           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 15000.00        | DOL         |
| 0020           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00            | LS          |
| 0021           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 296.00          | SYS         |
| 0022           | 207-09934        | SUBGRADE TREATMENT, TYPE IB                                                              | 11000.00        | SYS         |
| 0023           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                                                               | 2102.00         | CYS         |
| 0024           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 1178.00         | CYS         |
| 0025           | 401-07322        | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 573.00          | TON         |
| 0026           | 401-07390        | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 940.00          | TON         |
| 0027           | 401-07423        | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                                          | 1155.00         | TON         |
| 0028           | 401-10258        | JOINT ADHESIVE, SURFACE                                                                  | 5760.00         | LFT         |
| 0029           | 401-10259        | JOINT ADHESIVE, INTERMEDIATE                                                             | 5760.00         | LFT         |
| 0030           | 401-11785        | LIQUID ASPHALT SEALANT                                                                   | 5760.00         | LFT         |
| 0031           | 401-12137        | QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm                                              | 1162.00         | TON         |

|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0032 | 406-05520 | ASPHALT FOR TACK COAT                                     | 6.00    | TON  |
| 0033 | 604-05528 | HMA FOR SIDEWALK                                          | 323.00  | TON  |
| 0034 | 604-06070 | SIDEWALK, CONCRETE                                        | 1083.00 | SYS  |
| 0035 | 604-08086 | CURB RAMP, CONCRETE                                       | 106.00  | SYS  |
| 0036 | 604-12083 | DETECTABLE WARNING SURFACES                               | 13.00   | SYS  |
| 0037 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED                       | 6328.00 | LFT  |
| 0038 | 610-07488 | HMA FOR APPROACHES, TYPE C                                | 267.00  | TON  |
| 0039 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                                | 296.00  | SYS  |
| 0040 | 615-06490 | RIGHT-OF-WAY MARKER                                       | 10.00   | EACH |
| 0041 | 615-06505 | MONUMENT, B                                               | 4.00    | EACH |
| 0042 | 615-06510 | MONUMENT, C                                               | 1.00    | EACH |
| 0043 | 616-06406 | RIPRAP, REVETMENT                                         | 110.00  | SYS  |
| 0044 | 616-06451 | RIPRAP, UNIFORM                                           | 7.00    | TON  |
| 0045 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                             | 252.00  | SYS  |
| 0046 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING               | 1.00    | EACH |
| 0047 | 621-02770 | EROSION CONTROL BLANKET                                   | 7056.00 | SYS  |
| 0048 | 621-06560 | MULCHED SEEDING U                                         | 7056.00 | SYS  |
| 0049 | 621-06567 | WATER                                                     | 10.00   | kGAL |
| 0050 | 621-06574 | SODDING                                                   | 393.00  | SYS  |
| 0051 | 621-06575 | SODDING, NURSERY                                          | 1904.00 | SYS  |
| 0052 | 622-05650 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. | 85.00   | EACH |
| 0053 | 628-09402 | FIELD OFFICE, B                                           | 12.00   | MOS  |
| 0054 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                 | 1.00    | EACH |
| 0055 | 628-11977 | COMPUTER SYSTEM                                           | 1.00    | EACH |
| 0056 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                             | 3060.00 | LFT  |
| 0057 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                            | 1012.00 | LFT  |
| 0058 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                            | 54.00   | LFT  |
| 0059 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                            | 76.00   | LFT  |
| 0060 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                            | 79.00   | LFT  |
| 0061 | 715-05153 | PIPE, TYPE 2, CIRCULAR, 21 IN.                            | 630.00  | LFT  |
| 0062 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.                            | 125.00  | LFT  |
| 0063 | 715-05422 | PIPE, SLOTTED DRAIN, 12 IN.                               | 30.00   | LFT  |
| 0064 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                         | 1.00    | EACH |
| 0065 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.                         | 1.00    | EACH |
| 0066 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS                          | 3000.00 | LFT  |
| 0067 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                       | 3060.00 | SYS  |
| 0068 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                 | 381.00  | CYS  |

|      |           |                                                                  |         |      |
|------|-----------|------------------------------------------------------------------|---------|------|
| 0069 | 720-45235 | CATCH BASIN, E7                                                  | 3.00    | EACH |
| 0070 | 720-45410 | MANHOLE, C4                                                      | 6.00    | EACH |
| 0071 | 720-45415 | MANHOLE, D4                                                      | 1.00    | EACH |
| 0072 | 720-45416 | MANHOLE, E4                                                      | 1.00    | EACH |
| 0073 | 720-92025 | MANHOLE, D2                                                      | 1.00    | EACH |
| 0074 | 720-93409 | INLET, B15 MODIFIED                                              | 1.00    | EACH |
| 0075 | 720-93411 | INLET, C15 MODIFIED                                              | 5.00    | EACH |
| 0076 | 720-95422 | MANHOLE, J4                                                      | 2.00    | EACH |
| 0077 | 720-98174 | INLET, B15                                                       | 12.00   | EACH |
| 0078 | 720-98555 | INLET, C15                                                       | 7.00    | EACH |
| 0079 | 801-03290 | CONSTRUCTION SIGN, C                                             | 4.00    | EACH |
| 0080 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                       | 2.00    | EACH |
| 0081 | 801-06640 | CONSTRUCTION SIGN, A                                             | 17.00   | EACH |
| 0082 | 801-06645 | CONSTRUCTION SIGN, B                                             | 6.00    | EACH |
| 0083 | 801-06775 | MAINTAINING TRAFFIC                                              | 1.00    | LS   |
| 0084 | 801-07119 | BARRICADE, III-B                                                 | 120.00  | LFT  |
| 0085 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                  | 140.00  | LFT  |
| 0086 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                              | 67.00   | SFT  |
| 0087 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                              | 19.00   | SFT  |
| 0088 | 808-03439 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | 190.00  | LFT  |
| 0089 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                         | 204.00  | LFT  |
| 0090 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                 | 141.00  | LFT  |
| 0091 | 808-06716 | LINE, REMOVE                                                     | 453.00  | LFT  |
| 0092 | 808-11960 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN.         | 60.00   | LFT  |
| 0093 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                   | 4153.00 | LFT  |
| 0094 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                       | 600.00  | LFT  |
| 0095 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                        | 3208.00 | LFT  |
| 0096 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.      | 50.00   | LFT  |
| 0097 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW    | 6.00    | EACH |
| 0098 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                     | 6.00    | EACH |

Call: 210

Contract: R -37509-A

Section No.: 1 INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08441 | QUALITY ADJUSTMENTS, PCCP                                                                | 1.00     | DOL  |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0008    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00     | DOL  |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0013    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 412.00   | LFT  |
| 0014    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 2194.00  | LFT  |
| 0015    | 202-02637 | PIPE ABANDON AND GROUT FILL                                                              | 1325.00  | LFT  |
| 0016    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 779.00   | SYS  |
| 0017    | 202-91385 | INLET, REMOVE                                                                            | 14.00    | EACH |
| 0018    | 202-93047 | MANHOLE, REMOVE                                                                          | 5.00     | EACH |
| 0019    | 202-96133 | PIPE, REMOVE                                                                             | 581.00   | LFT  |
| 0020    | 202-96151 | TRANSPORTATION OF SALVAGEABLE ITEMS                                                      | 1.00     | LS   |
| 0021    | 202-97009 | FIRE HYDRANT ASSEMBLY, REMOVE                                                            | 2.00     | EACH |
| 0022    | 203-02000 | EXCAVATION, COMMON                                                                       | 7851.00  | CYS  |
| 0023    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 15000.00 | DOL  |
| 0024    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0025    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 377.00   | SYS  |
| 0026    | 207-08266 | SUBGRADE TREATMENT, TYPE III                                                             | 99.00    | SYS  |
| 0027    | 207-09934 | SUBGRADE TREATMENT, TYPE IB                                                              | 12092.00 | SYS  |
| 0028    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 212.00   | SYS  |
| 0029    | 211-02050 | B BORROW                                                                                 | 821.00   | CYS  |
| 0030    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 2596.00  | CYS  |
| 0031    | 214-07202 | GEOGRID, TYPE IA                                                                         | 1231.00  | SYS  |

|      |           |                                         |          |      |
|------|-----------|-----------------------------------------|----------|------|
| 0032 | 301-12234 | COMPACTED AGGREGATE NO 53               | 1868.00  | CYS  |
| 0033 | 303-01180 | COMPACTED AGGREGATE NO. 53              | 484.00   | TON  |
| 0034 | 304-07783 | HMA PATCHING, TYPE D                    | 66.00    | TON  |
| 0035 | 304-07789 | WIDENING WITH HMA, TYPE D               | 36.00    | TON  |
| 0036 | 306-08036 | MILLING, ASPHALT, 2 IN.                 | 10342.00 | SYS  |
| 0037 | 401-07347 | QC/QA-HMA, 3, 70, SURFACE, 12.5 mm      | 2205.00  | TON  |
| 0038 | 401-07397 | QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | 1334.00  | TON  |
| 0039 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm         | 1867.00  | TON  |
| 0040 | 401-10258 | JOINT ADHESIVE, SURFACE                 | 10973.00 | LFT  |
| 0041 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE            | 4631.00  | LFT  |
| 0042 | 401-11785 | LIQUID ASPHALT SEALANT                  | 10973.00 | LFT  |
| 0043 | 401-12139 | QC/QA-HMA, 4, 76, BASE, OG, 19.0 mm     | 349.00   | TON  |
| 0044 | 402-07787 | HMA WEDGE AND LEVEL, TYPE D             | 1793.00  | TON  |
| 0045 | 406-05520 | ASPHALT FOR TACK COAT                   | 8.00     | TON  |
| 0046 | 415-11527 | BASE SEAL                               | 2.00     | TON  |
| 0047 | 502-11564 | PCCP, 7 IN.                             | 397.00   | SYS  |
| 0048 | 503-05240 | D-1 CONTRACTION JOINT                   | 296.00   | LFT  |
| 0049 | 603-02736 | FENCE, WOOD, RESET                      | 229.00   | LFT  |
| 0050 | 603-06065 | FENCE, CHAIN LINK, RESET                | 382.00   | LFT  |
| 0051 | 604-05528 | HMA FOR SIDEWALK                        | 18.00    | TON  |
| 0052 | 604-06070 | SIDEWALK, CONCRETE                      | 1977.00  | SYS  |
| 0053 | 604-08086 | CURB RAMP, CONCRETE                     | 211.00   | SYS  |
| 0054 | 604-12083 | DETECTABLE WARNING SURFACES             | 44.00    | SYS  |
| 0055 | 605-06120 | CURB, CONCRETE                          | 968.00   | LFT  |
| 0056 | 605-06121 | CURB, CONCRETE B                        | 246.00   | LFT  |
| 0057 | 605-06145 | CURB AND GUTTER, B, CONCRETE            | 381.00   | LFT  |
| 0058 | 605-06150 | CURB AND GUTTER, C, CONCRETE            | 3319.00  | LFT  |
| 0059 | 605-06165 | CURB AND GUTTER, C, CONCRETE, MODIFIED  | 345.00   | LFT  |
| 0060 | 605-06250 | CENTER CURB, C CONCRETE                 | 358.00   | SYS  |
| 0061 | 610-09108 | PCCP FOR APPROACHES, 9 IN.              | 377.00   | SYS  |
| 0062 | 616-06405 | RIPRAP, REVETMENT                       | 210.00   | TON  |
| 0063 | 616-09395 | GEOMEMBRANE                             | 772.00   | SYS  |
| 0064 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A           | 426.00   | SYS  |
| 0065 | 618-06192 | WALL                                    | 123.00   | LFT  |
| 0066 | 618-06192 | WALL                                    | 110.00   | LFT  |
| 0067 | 621-03893 | MULCH STONE                             | 218.00   | TON  |
| 0068 | 621-06567 | WATER                                   | 24.00    | KGAL |

|      |           |                                                         |         |      |
|------|-----------|---------------------------------------------------------|---------|------|
| 0069 | 621-06570 | TOPSOIL                                                 | 212.00  | CYS  |
| 0070 | 621-06575 | SODDING, NURSERY                                        | 6492.00 | SYS  |
| 0071 | 621-90853 | TAPPING SLEEVE WITH VALVE                               | 1.00    | EACH |
| 0072 | 622-04990 | LANDSCAPE EDGING                                        | 568.00  | LFT  |
| 0073 | 622-05639 | PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                    | 11.00   | EACH |
| 0074 | 622-05640 | PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                    | 10.00   | EACH |
| 0075 | 622-05641 | PLANT, DECIDUOUS SHRUB, 36 TO 48 IN.                    | 71.00   | EACH |
| 0076 | 622-05651 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. | 10.00   | EACH |
| 0077 | 622-05654 | PLANT, PERENNIAL                                        | 188.00  | EACH |
| 0078 | 628-09403 | FIELD OFFICE, C                                         | 12.00   | MOS  |
| 0079 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                               | 1.00    | EACH |
| 0080 | 628-11977 | COMPUTER SYSTEM                                         | 1.00    | EACH |
| 0081 | 710-11640 | MASONRY COLUMN                                          | 1.00    | EACH |
| 0082 | 710-11640 | MASONRY COLUMN                                          | 1.00    | EACH |
| 0083 | 715-02574 | WATER SERVICE CONNECTION, 2 IN.                         | 1.00    | EACH |
| 0084 | 715-03584 | SAFETY METAL END SECTION, 4:1, DIA 18 IN.               | 1.00    | EACH |
| 0085 | 715-05019 | PIPE, TYPE 1, CIRCULAR, 36 IN.                          | 62.00   | LFT  |
| 0086 | 715-05024 | PIPE, TYPE 2, CIRCULAR, 36 IN.                          | 164.00  | LFT  |
| 0087 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                           | 681.00  | LFT  |
| 0088 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                          | 194.00  | LFT  |
| 0089 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                          | 965.00  | LFT  |
| 0090 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                          | 544.00  | LFT  |
| 0091 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                          | 238.00  | LFT  |
| 0092 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.                          | 254.00  | LFT  |
| 0093 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.                          | 466.00  | LFT  |
| 0094 | 715-05169 | PIPE, TYPE 3, CIRCULAR, 15 IN.                          | 38.00   | LFT  |
| 0095 | 715-06050 | CAP                                                     | 3.00    | EACH |
| 0096 | 715-06050 | CAP                                                     | 2.00    | EACH |
| 0097 | 715-06050 | CAP                                                     | 3.00    | EACH |
| 0098 | 715-07794 | WATER MAIN CONNECTIONS                                  | 3.00    | EACH |
| 0099 | 715-07794 | WATER MAIN CONNECTIONS                                  | 2.00    | EACH |
| 0100 | 715-07794 | WATER MAIN CONNECTIONS                                  | 3.00    | EACH |
| 0101 | 715-09064 | VIDEO INSPECTION FOR PIPE                               | 2467.00 | LFT  |
| 0102 | 715-09883 | VALVE WITH BOX                                          | 5.00    | EACH |
| 0103 | 715-09883 | VALVE WITH BOX                                          | 1.00    | EACH |
| 0104 | 715-09883 | VALVE WITH BOX                                          | 4.00    | EACH |
| 0105 | 715-09883 | VALVE WITH BOX                                          | 10.00   | EACH |



|      |           |                                                                      |         |      |
|------|-----------|----------------------------------------------------------------------|---------|------|
| 0106 | 715-11571 | WATER MAIN, DUCTILE IRON, 8 IN.                                      | 645.00  | LFT  |
| 0107 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                                    | 3.00    | EACH |
| 0108 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.                                    | 1.00    | EACH |
| 0109 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.                                    | 1.00    | EACH |
| 0110 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.                                    | 3.00    | EACH |
| 0111 | 715-92544 | WATER MAIN, DUCTILE IRON, 12 IN.                                     | 1476.00 | LFT  |
| 0112 | 715-94530 | ADJUST WATER VALVE TO GRADE                                          | 4.00    | EACH |
| 0113 | 715-94780 | WATER MAIN, DUCTILE IRON, 6 IN.                                      | 82.00   | LFT  |
| 0114 | 715-98484 | WATER MAIN, 20 IN                                                    | 100.00  | LFT  |
| 0115 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                                  | 563.00  | SYS  |
| 0116 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                            | 64.00   | CYS  |
| 0117 | 720-03194 | MANHOLE                                                              | 2.00    | EACH |
| 0118 | 720-03194 | MANHOLE                                                              | 1.00    | EACH |
| 0119 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 5.00    | EACH |
| 0120 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 1.00    | EACH |
| 0121 | 720-44080 | CASTING, 15, FURNISH AND ADJUST TO GRADE                             | 1.00    | EACH |
| 0122 | 720-45030 | INLET, E7                                                            | 5.00    | EACH |
| 0123 | 720-45035 | INLET, F7                                                            | 1.00    | EACH |
| 0124 | 720-45042 | INLET, HA5                                                           | 3.00    | EACH |
| 0125 | 720-45270 | PIPE CATCH BASIN, 18 IN.                                             | 1.00    | EACH |
| 0126 | 720-45410 | MANHOLE, C4                                                          | 4.00    | EACH |
| 0127 | 720-45415 | MANHOLE, D4                                                          | 4.00    | EACH |
| 0128 | 720-45416 | MANHOLE, E4                                                          | 2.00    | EACH |
| 0129 | 720-96999 | FIRE HYDRANT ASSEMBLY                                                | 2.00    | EACH |
| 0130 | 720-98174 | INLET, B15                                                           | 11.00   | EACH |
| 0131 | 720-98555 | INLET, C15                                                           | 14.00   | EACH |
| 0132 | 801-03290 | CONSTRUCTION SIGN, C                                                 | 20.00   | EACH |
| 0133 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                           | 7.00    | EACH |
| 0134 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 3942.00 | LFT  |
| 0135 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 8.00    | EACH |
| 0136 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.            | 79.00   | LFT  |
| 0137 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                         | 58.00   | EACH |
| 0138 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 27.00   | EACH |
| 0139 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 9.00    | EACH |
| 0140 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00    | LS   |
| 0141 | 801-07118 | BARRICADE, III-A                                                     | 352.00  | LFT  |
| 0142 | 801-94295 | SIGNAL HEAD RELOCATE                                                 | 4.00    | EACH |

|      |           |                                                          |         |      |
|------|-----------|----------------------------------------------------------|---------|------|
| 0143 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE          | 324.00  | LFT  |
| 0144 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE          | 174.00  | LFT  |
| 0145 | 802-07057 | SIGN, PANEL, WITH LEGEND                                 | 171.00  | SFT  |
| 0146 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                        | 18.00   | EACH |
| 0147 | 802-07060 | SIGN, SHEET, RELOCATE                                    | 1.00    | EACH |
| 0148 | 802-09578 | OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F              | 1.00    | EACH |
| 0149 | 802-09581 | CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 36 IN. | 1.00    | EACH |
| 0150 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                      | 149.00  | SFT  |
| 0151 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                      | 247.00  | SFT  |
| 0152 | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                      | 122.00  | SFT  |
| 0153 | 802-74050 | SIGN, OVERHEAD, REMOVE                                   | 2.00    | EACH |
| 0154 | 802-74080 | OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE              | 2.00    | EACH |
| 0155 | 805-01300 | TRAFFIC SIGNAL EQUIPMENT, REMOVE                         | 4.00    | EACH |
| 0156 | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                 | 4.00    | EACH |
| 0157 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                        | 177.00  | LFT  |
| 0158 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                | 8.00    | EACH |
| 0159 | 805-02445 | CONTROLLER AND CABINET, P1                               | 1.00    | EACH |
| 0160 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                            | 8.00    | EACH |
| 0161 | 805-06742 | SOLAR POWERED FLASHING BEACON ASSEMBLY                   | 6.00    | EACH |
| 0162 | 805-09845 | CONTACT CLOSURE CARD                                     | 1.00    | EACH |
| 0163 | 805-09845 | CONTACT CLOSURE CARD                                     | 3.00    | EACH |
| 0164 | 805-09846 | RECEIVER PROCESSOR                                       | 2.00    | EACH |
| 0165 | 805-10107 | WIRELESS MAGNETOMETER DETECTOR                           | 9.00    | EACH |
| 0166 | 805-10107 | WIRELESS MAGNETOMETER DETECTOR                           | 24.00   | EACH |
| 0167 | 805-10108 | WIRELESS REPEATER                                        | 3.00    | EACH |
| 0168 | 805-11689 | SIGNAL POLE, PEDESTAL, 20 FT                             | 3.00    | EACH |
| 0169 | 805-11744 | HANDHOLE SIGNAL TYPE 2                                   | 1.00    | EACH |
| 0170 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                              | 8.00    | EACH |
| 0171 | 805-78205 | TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                   | 10.00   | EACH |
| 0172 | 805-78225 | TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                   | 2.00    | EACH |
| 0173 | 805-78415 | SPAN, CATENARY, AND TETHER                               | 4.00    | EACH |
| 0174 | 805-78420 | DISCONNECT HANGER                                        | 4.00    | EACH |
| 0175 | 805-78445 | SIGNAL SERVICE                                           | 1.00    | EACH |
| 0176 | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                   | 25.00   | LFT  |
| 0177 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA             | 4400.00 | LFT  |
| 0178 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                  | 1289.00 | LFT  |
| 0179 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                  | 1218.00 | LFT  |

|      |           |                                                                    |          |      |
|------|-----------|--------------------------------------------------------------------|----------|------|
| 0180 | 805-78495 | SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                            | 305.00   | LFT  |
| 0181 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                   | 286.00   | LFT  |
| 0182 | 805-78785 | SIGNAL DETECTOR HOUSING                                            | 3.00     | EACH |
| 0183 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                      | 1405.00  | LFT  |
| 0184 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                                  | 1.00     | EACH |
| 0185 | 805-81032 | SIGNAL POLE, STEEL STRAIN, 30 FT                                   | 4.00     | EACH |
| 0186 | 805-99162 | SIGNAL POLE, PEDESTAL, 11 FT                                       | 1.00     | EACH |
| 0187 | 807-02191 | HANDHOLE LIGHTING                                                  | 6.00     | EACH |
| 0188 | 807-02194 | SERVICE POINT II MODIFIED                                          | 1.00     | EACH |
| 0189 | 807-02428 | LIGHTING FOUNDATION, CONCRETE WITH GROUND 30 IN. X 30 IN. X 96 IN. | 16.00    | EACH |
| 0190 | 807-03951 | LIGHT POLE ORNAMENTAL                                              | 16.00    | EACH |
| 0191 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                  | 1966.00  | LFT  |
| 0192 | 807-97237 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                         | 2142.00  | LFT  |
| 0193 | 808-03439 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN.   | 1288.00  | LFT  |
| 0194 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                          | 844.00   | LFT  |
| 0195 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                           | 4295.00  | LFT  |
| 0196 | 808-06716 | LINE, REMOVE                                                       | 581.00   | LFT  |
| 0197 | 808-09381 | RETRO-REFLECTIVITY TESTING                                         | 1.00     | LS   |
| 0198 | 808-11482 | LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                          | 506.00   | LFT  |
| 0199 | 808-11493 | LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                         | 106.00   | LFT  |
| 0200 | 808-11691 | LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                         | 159.00   | LFT  |
| 0201 | 808-11698 | TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN.       | 105.00   | LFT  |
| 0202 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                     | 10909.00 | LFT  |
| 0203 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                         | 68.00    | LFT  |
| 0204 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                          | 5702.00  | LFT  |
| 0205 | 808-75260 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN.  | 323.00   | LFT  |
| 0206 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.        | 368.00   | LFT  |
| 0207 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW      | 43.00    | EACH |
| 0208 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                       | 4.00     | EACH |
| 0209 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                | 2.00     | EACH |

Call: 220

Contract: R -37543-A

Section No.: 1 INTERSECTION IMPROVEMENT, ROUNDABOUT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08441 | QUALITY ADJUSTMENTS, PCCP                                                                | 1.00     | DOL  |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0008    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00     | DOL  |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0013    | 202-02240 | PAVEMENT REMOVAL                                                                         | 7298.00  | SYS  |
| 0014    | 202-02637 | PIPE ABANDON AND GROUT FILL                                                              | 198.00   | LFT  |
| 0015    | 202-96133 | PIPE, REMOVE                                                                             | 664.00   | LFT  |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 5424.00  | CYS  |
| 0017    | 203-02070 | BORROW                                                                                   | 5123.00  | CYS  |
| 0018    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 52779.00 | DOL  |
| 0019    | 205-12111 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00     | LS   |
| 0020    | 206-98327 | SHEET PILING STEEL S=30.2                                                                | 312.00   | SFT  |
| 0021    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 196.00   | SYS  |
| 0022    | 207-09934 | SUBGRADE TREATMENT, TYPE IB                                                              | 15524.00 | SYS  |
| 0023    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 631.00   | CYS  |
| 0024    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 1027.00  | CYS  |
| 0025    | 214-12243 | GEOTEXTILE FOR SUBGRADE TYPE 2A                                                          | 1745.00  | SYS  |
| 0026    | 301-12232 | COMPACTED AGGREGATE NO 5                                                                 | 1163.00  | CYS  |
| 0027    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 260.00   | CYS  |
| 0028    | 302-06464 | SUBBASE FOR PCCP                                                                         | 94.00    | CYS  |
| 0029    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 197.00   | TON  |
| 0030    | 304-07494 | WIDENING WITH HMA, TYPE C                                                                | 14.00    | TON  |
| 0031    | 306-08036 | MILLING, ASPHALT, 2 IN.                                                                  | 170.00   | SYS  |

|      |           |                                             |         |      |
|------|-----------|---------------------------------------------|---------|------|
| 0032 | 306-08041 | MILLING, PCCP                               | 294.00  | SYS  |
| 0033 | 306-08043 | MILLING, TRANSITION                         | 170.00  | SYS  |
| 0034 | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm           | 72.00   | TON  |
| 0035 | 401-07352 | QC/QA-HMA, 3, 76, SURFACE, 12.5 mm          | 1197.00 | TON  |
| 0036 | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm     | 120.00  | TON  |
| 0037 | 401-07403 | QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm     | 1767.00 | TON  |
| 0038 | 401-07408 | QC/QA-HMA, 3, 64, BASE, 25.0 mm             | 390.00  | TON  |
| 0039 | 401-07424 | QC/QA-HMA, 3, 64, BASE, 19.0 mm             | 3546.00 | TON  |
| 0040 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 5296.00 | LFT  |
| 0041 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                | 5296.00 | LFT  |
| 0042 | 401-11785 | LIQUID ASPHALT SEALANT                      | 5296.00 | LFT  |
| 0043 | 402-10084 | HMA FOR TEMPORARY PAVEMENT, B               | 362.00  | TON  |
| 0044 | 406-05520 | ASPHALT FOR TACK COAT                       | 11.00   | TON  |
| 0045 | 502-11543 | PCCP, 4 IN.                                 | 731.00  | SYS  |
| 0046 | 502-11564 | PCCP, 7 IN.                                 | 563.00  | SYS  |
| 0047 | 503-05240 | D-1 CONTRACTION JOINT                       | 301.00  | LFT  |
| 0048 | 605-06090 | CURB, INTEGRAL CONCRETE                     | 349.00  | LFT  |
| 0049 | 605-06120 | CURB, CONCRETE                              | 1200.00 | LFT  |
| 0050 | 605-06140 | CURB AND GUTTER, CONCRETE                   | 2279.00 | LFT  |
| 0051 | 605-06255 | CENTER CURB, D CONCRETE                     | 25.00   | SYS  |
| 0052 | 605-97937 | CURB AND GUTTER, ROLL CURB                  | 443.00  | LFT  |
| 0053 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 95.00   | TON  |
| 0054 | 610-07788 | HMA FOR APPROACHES, TYPE D                  | 356.00  | TON  |
| 0055 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                  | 175.00  | SYS  |
| 0056 | 615-06490 | RIGHT-OF-WAY MARKER                         | 23.00   | EACH |
| 0057 | 615-06505 | MONUMENT, B                                 | 18.00   | EACH |
| 0058 | 615-06510 | MONUMENT, C                                 | 7.00    | EACH |
| 0059 | 616-06405 | RIPRAP, REVETMENT                           | 243.00  | TON  |
| 0060 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 511.00  | SYS  |
| 0061 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 5.00    | EACH |
| 0062 | 621-06545 | FERTILIZER                                  | 1.00    | TON  |
| 0063 | 621-06553 | SEED MIXTURE R                              | 358.00  | LBS  |
| 0064 | 621-06565 | MULCHING MATERIAL                           | 13.00   | TON  |
| 0065 | 621-06567 | WATER                                       | 10.00   | kGAL |
| 0066 | 621-06575 | SODDING, NURSERY                            | 2766.00 | SYS  |
| 0067 | 628-09402 | FIELD OFFICE, B                             | 10.00   | MOS  |
| 0068 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                   | 20.00   | CYS  |

|      |           |                                                                      |          |      |
|------|-----------|----------------------------------------------------------------------|----------|------|
| 0069 | 702-51015 | CONCRETE, B, FOOTINGS                                                | 11.00    | CYS  |
| 0070 | 715-02388 | WATER MAIN                                                           | 4.00     | EACH |
| 0071 | 715-04664 | PIPE DUCTILE IRON 20 IN                                              | 473.00   | LFT  |
| 0072 | 715-04995 | LINE STOP                                                            | 2.00     | EACH |
| 0073 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                                        | 3668.00  | LFT  |
| 0074 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                                       | 134.00   | LFT  |
| 0075 | 715-05136 | PIPE, TYPE 1, CIRCULAR, 72 IN.                                       | 264.00   | LFT  |
| 0076 | 715-05148 | PIPE, TYPE 2, CIRCULAR, 10 IN.                                       | 1.00     | LFT  |
| 0077 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                                       | 951.00   | LFT  |
| 0078 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                                       | 233.00   | LFT  |
| 0079 | 715-05153 | PIPE, TYPE 2, CIRCULAR, 21 IN.                                       | 205.00   | LFT  |
| 0080 | 715-09064 | VIDEO INSPECTION FOR PIPE                                            | 1481.00  | LFT  |
| 0081 | 715-09289 | PIPE, PVC, 5 IN                                                      | 1.00     | LFT  |
| 0082 | 715-11325 | PIPE, TYPE 3, CIRCULAR, 72 IN.                                       | 92.00    | LFT  |
| 0083 | 715-12335 | VALVE WITH BOX, RESTRAINED BUTTERFLY, DUCTILE IRON 20 IN.            | 3.00     | EACH |
| 0084 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                                    | 7.00     | EACH |
| 0085 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.                                    | 1.00     | EACH |
| 0086 | 715-46015 | PIPE END SECTION, DIAMETER 21 IN.                                    | 1.00     | EACH |
| 0087 | 718-06529 | OUTLET PROTECTOR, 2                                                  | 5.00     | EACH |
| 0088 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS                                     | 3000.00  | LFT  |
| 0089 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A                                  | 3110.00  | SYS  |
| 0090 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                            | 364.00   | CYS  |
| 0091 | 720-45030 | INLET, E7                                                            | 2.00     | EACH |
| 0092 | 720-45045 | INLET, J10                                                           | 2.00     | EACH |
| 0093 | 720-45410 | MANHOLE, C4                                                          | 7.00     | EACH |
| 0094 | 720-97008 | FIRE HYDRANT ASSEMBLY RELOCATE                                       | 2.00     | EACH |
| 0095 | 720-98174 | INLET, B15                                                           | 11.00    | EACH |
| 0096 | 720-98555 | INLET, C15                                                           | 8.00     | EACH |
| 0097 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                           | 12.00    | EACH |
| 0098 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 24031.00 | LFT  |
| 0099 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 3.00     | EACH |
| 0100 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                         | 51.00    | EACH |
| 0101 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 57.00    | EACH |
| 0102 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 26.00    | EACH |
| 0103 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00     | LS   |
| 0104 | 801-07118 | BARRICADE, III-A                                                     | 144.00   | LFT  |
| 0105 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                                    | 644.00   | LFT  |

|      |           |                                                                     |         |      |
|------|-----------|---------------------------------------------------------------------|---------|------|
| 0106 | 801-09087 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                       | 390.00  | LFT  |
| 0107 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                     | 231.00  | LFT  |
| 0108 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                     | 324.00  | LFT  |
| 0109 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                 | 134.00  | SFT  |
| 0110 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                                 | 204.00  | SFT  |
| 0111 | 807-02191 | HANDHOLE LIGHTING                                                   | 8.00    | EACH |
| 0112 | 807-03950 | LUMINAIRE ORNAMENTAL                                                | 12.00   | EACH |
| 0113 | 807-03951 | LIGHT POLE ORNAMENTAL                                               | 12.00   | EACH |
| 0114 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                   | 355.00  | LFT  |
| 0115 | 807-11981 | LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. DIA X 96 IN.    | 12.00   | EACH |
| 0116 | 807-86810 | SERVICE POINT, II                                                   | 1.00    | EACH |
| 0117 | 807-86910 | CONNECTOR KIT, UNFUSED                                              | 12.00   | EACH |
| 0118 | 807-86915 | CONNECTOR KIT, FUSED                                                | 12.00   | EACH |
| 0119 | 807-86925 | MULTIPLE COMPRESSION FITTING, WATERPROOFED                          | 35.00   | EACH |
| 0120 | 807-86935 | INSULATION LINK, WATERPROOFED                                       | 56.00   | EACH |
| 0121 | 807-87556 | WIRE, TW/THW, NO. 10 COPPER, STRANDED                               | 300.00  | LFT  |
| 0122 | 807-97237 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                          | 355.00  | LFT  |
| 0123 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                           | 1470.00 | LFT  |
| 0124 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                            | 936.00  | LFT  |
| 0125 | 808-06716 | LINE, REMOVE                                                        | 1772.00 | LFT  |
| 0126 | 808-10042 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW 12 IN. | 293.00  | LFT  |
| 0127 | 808-10089 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 12 IN                         | 330.00  | LFT  |
| 0128 | 808-10118 | TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.        | 140.00  | LFT  |
| 0129 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                      | 4362.00 | LFT  |
| 0130 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                           | 2309.00 | LFT  |
| 0131 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW       | 24.00   | EACH |

Call: 230

Contract: R -37605-A

Section No.: 1 BIKE AND PEDESTRIAN FACILITIES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0010    | 201-02250 | TREE 10 IN., REMOVE                                                                      | 1.00     | EACH |
| 0011    | 201-02255 | TREE 18 IN., REMOVE                                                                      | 2.00     | EACH |
| 0012    | 201-02260 | TREE 30 IN., REMOVE                                                                      | 9.00     | EACH |
| 0013    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0014    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 242.00   | LFT  |
| 0015    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 382.00   | SYS  |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 1070.00  | CYS  |
| 0017    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 31000.00 | DOL  |
| 0018    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0019    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 1577.00  | SYS  |
| 0020    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 1288.00  | CYS  |
| 0021    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 258.00   | CYS  |
| 0022    | 211-09267 | STRUCTURE BACKFILL, TYPE 4                                                               | 4.00     | CYS  |
| 0023    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 181.00   | CYS  |
| 0024    | 303-07449 | COMPACTED AGGREGATE NO. 73                                                               | 2.00     | TON  |
| 0025    | 304-07493 | WIDENING WITH HMA, TYPE B                                                                | 106.00   | TON  |
| 0026    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 355.00   | LFT  |
| 0027    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 355.00   | LFT  |
| 0028    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 355.00   | LFT  |
| 0029    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 1.00     | TON  |
| 0030    | 604-06070 | SIDEWALK, CONCRETE                                                                       | 2440.00  | SYS  |
| 0031    | 604-08086 | CURB RAMP, CONCRETE                                                                      | 218.00   | SYS  |



|      |           |                                             |         |      |
|------|-----------|---------------------------------------------|---------|------|
| 0032 | 604-12083 | DETECTABLE WARNING SURFACES                 | 51.00   | SYS  |
| 0033 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED         | 2033.00 | LFT  |
| 0034 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 270.00  | TON  |
| 0035 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                  | 585.00  | SYS  |
| 0036 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                  | 272.00  | SYS  |
| 0037 | 611-02825 | MAILBOX ASSEMBLY, TRIPLE                    | 2.00    | EACH |
| 0038 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                    | 8.00    | EACH |
| 0039 | 611-06498 | MAILBOX ASSEMBLY, DOUBLE                    | 3.00    | EACH |
| 0040 | 615-06490 | RIGHT-OF-WAY MARKER                         | 27.00   | EACH |
| 0041 | 616-05688 | RIPRAP, CLASS 1                             | 18.00   | TON  |
| 0042 | 616-06405 | RIPRAP, REVETMENT                           | 8.00    | TON  |
| 0043 | 616-06451 | RIPRAP, UNIFORM                             | 11.00   | TON  |
| 0044 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 74.00   | SYS  |
| 0045 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.00    | EACH |
| 0046 | 621-06567 | WATER                                       | 19.00   | kGAL |
| 0047 | 621-06574 | SODDING                                     | 138.00  | SYS  |
| 0048 | 621-06575 | SODDING, NURSERY                            | 4407.00 | SYS  |
| 0049 | 621-08161 | PERMANENT TURF REINFORCEMENT MAT            | 92.00   | SYS  |
| 0050 | 628-09402 | FIELD OFFICE, B                             | 8.00    | MOS  |
| 0051 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                   | 1.00    | EACH |
| 0052 | 628-11977 | COMPUTER SYSTEM                             | 1.00    | EACH |
| 0053 | 711-06055 | COVER PLATE                                 | 1.00    | EACH |
| 0054 | 715-02181 | SANITARY SEWER SERVICE ADJUSTMENT           | 148.00  | LFT  |
| 0055 | 715-03487 | SAFETY METAL END SECTION, 4:1, DIA 30 IN.   | 1.00    | EACH |
| 0056 | 715-03584 | SAFETY METAL END SECTION, 4:1, DIA 18 IN.   | 1.00    | EACH |
| 0057 | 715-05032 | PIPE, TYPE 2, CIRCULAR, 15 IN.              | 849.00  | LFT  |
| 0058 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.              | 751.00  | LFT  |
| 0059 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.              | 36.00   | LFT  |
| 0060 | 715-05154 | PIPE, TYPE 2, CIRCULAR, 24 IN.              | 344.00  | LFT  |
| 0061 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.              | 675.00  | LFT  |
| 0062 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.              | 113.00  | LFT  |
| 0063 | 715-05169 | PIPE, TYPE 3, CIRCULAR, 15 IN.              | 361.00  | LFT  |
| 0064 | 715-05171 | PIPE, TYPE 3, CIRCULAR, 18 IN.              | 60.00   | LFT  |
| 0065 | 715-05175 | PIPE, TYPE 3, CIRCULAR, 30 IN.              | 29.00   | LFT  |
| 0066 | 715-08305 | HMA FOR STRUCTURE INSTALLATION, TYPE B      | 89.00   | TON  |
| 0067 | 715-09064 | VIDEO INSPECTION FOR PIPE                   | 1980.00 | LFT  |
| 0068 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.           | 1.00    | EACH |

|      |           |                                                 |        |      |
|------|-----------|-------------------------------------------------|--------|------|
| 0069 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.               | 22.00  | EACH |
| 0070 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.               | 4.00   | EACH |
| 0071 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.               | 2.00   | EACH |
| 0072 | 715-92253 | SEWER SANITARY LATERAL RECONNECT                | 7.00   | EACH |
| 0073 | 720-03757 | MANHOLE, C15                                    | 1.00   | EACH |
| 0074 | 720-07309 | TRENCH DRAIN                                    | 150.00 | LFT  |
| 0075 | 720-45005 | INLET, A2                                       | 1.00   | EACH |
| 0076 | 720-45045 | INLET, J10                                      | 4.00   | EACH |
| 0077 | 720-45055 | INLET, M10                                      | 2.00   | EACH |
| 0078 | 720-45145 | INLET, J10 MODIFIED                             | 4.00   | EACH |
| 0079 | 720-45155 | INLET, M10 MODIFIED                             | 5.00   | EACH |
| 0080 | 720-45265 | PIPE CATCH BASIN, 15 IN.                        | 10.00  | EACH |
| 0081 | 720-45410 | MANHOLE, C4                                     | 10.00  | EACH |
| 0082 | 720-45415 | MANHOLE, D4                                     | 1.00   | EACH |
| 0083 | 720-45416 | MANHOLE, E4                                     | 1.00   | EACH |
| 0084 | 720-93409 | INLET, B15 MODIFIED                             | 1.00   | EACH |
| 0085 | 720-93411 | INLET, C15 MODIFIED                             | 2.00   | EACH |
| 0086 | 720-94612 | MANHOLE, K4                                     | 2.00   | EACH |
| 0087 | 720-95422 | MANHOLE, J4                                     | 3.00   | EACH |
| 0088 | 720-98174 | INLET, B15                                      | 3.00   | EACH |
| 0089 | 720-98555 | INLET, C15                                      | 1.00   | EACH |
| 0090 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                      | 6.00   | EACH |
| 0091 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                    | 26.00  | EACH |
| 0092 | 801-06640 | CONSTRUCTION SIGN, A                            | 36.00  | EACH |
| 0093 | 801-06645 | CONSTRUCTION SIGN, B                            | 12.00  | EACH |
| 0094 | 801-06775 | MAINTAINING TRAFFIC                             | 1.00   | LS   |
| 0095 | 801-07118 | BARRICADE, III-A                                | 48.00  | LFT  |
| 0096 | 801-07119 | BARRICADE, III-B                                | 96.00  | LFT  |
| 0097 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE | 292.00 | LFT  |
| 0098 | 802-07058 | SIGN, SHEET, ASSEMBLY RELOCATE                  | 31.00  | EACH |
| 0099 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE               | 2.00   | EACH |
| 0100 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.             | 40.00  | SFT  |
| 0101 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                   | 2.00   | EACH |
| 0102 | 805-11771 | SIGNAL POLE, PEDESTAL, 16 FT                    | 2.00   | EACH |
| 0103 | 805-11799 | RECTANGULAR RAPID FLASHING BEACON               | 2.00   | EACH |
| 0104 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                     | 2.00   | EACH |
| 0105 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                | 88.00  | LFT  |

|      |           |                                                          |        |     |
|------|-----------|----------------------------------------------------------|--------|-----|
| 0106 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.      | 115.00 | LFT |
| 0107 | 808-11960 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN. | 105.00 | LFT |
| 0108 | 808-12315 | TRANSVERSE MARKING, PAINT, YIELD LINE, WHITE, 36 IN.     | 24.00  | LFT |
| 0109 | 808-12316 | TRANSVERSE MARKING, PAINT, PARKING LINE, WHITE 4"        | 36.00  | LFT |
| 0110 | 808-75100 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.  | 655.00 | LFT |

Call: 250

Contract: R -37806-A

Section No.: 1 ROAD RECONSTRUCTION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 107-09358        | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 6.00            | EACH        |
| 0003           | 107-09367        | INSPECTION HOLE, 3 FT DEEP OR LESS                                                       | 6.00            | EACH        |
| 0004           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0005           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0006           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0007           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0008           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0009           | 109-09377        | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00            | DOL         |
| 0010           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0011           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0012           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0013           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0014           | 202-02279        | CURB AND GUTTER, REMOVE                                                                  | 136.00          | LFT         |
| 0015           | 202-02637        | PIPE ABANDON AND GROUT FILL                                                              | 48.00           | LFT         |
| 0016           | 202-74045        | SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                                 | 16.00           | EACH        |
| 0017           | 202-91385        | INLET, REMOVE                                                                            | 2.00            | EACH        |
| 0018           | 202-96133        | PIPE, REMOVE                                                                             | 837.00          | LFT         |
| 0019           | 202-99187        | FENCE, FARM FIELD, REMOVE                                                                | 277.00          | LFT         |
| 0020           | 203-02000        | EXCAVATION, COMMON                                                                       | 7895.00         | CYS         |
| 0021           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 52000.00        | DOL         |
| 0022           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0023           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 918.00          | SYS         |
| 0024           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 13477.00        | SYS         |
| 0025           | 211-02050        | B BORROW                                                                                 | 940.00          | CYS         |
| 0026           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                                                               | 1633.00         | CYS         |
| 0027           | 213-09270        | FLOWABLE BACKFILL, REMOVABLE                                                             | 10.00           | CYS         |
| 0028           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 1081.00         | CYS         |
| 0029           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 1079.00         | TON         |
| 0030           | 303-07449        | COMPACTED AGGREGATE NO. 73                                                               | 6.50            | TON         |
| 0031           | 304-07493        | WIDENING WITH HMA, TYPE B                                                                | 65.00           | TON         |

|      |           |                                             |         |      |
|------|-----------|---------------------------------------------|---------|------|
| 0032 | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                 | 653.00  | SYS  |
| 0033 | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm           | 1000.00 | TON  |
| 0034 | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm     | 1914.00 | TON  |
| 0035 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm             | 2265.00 | TON  |
| 0036 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 9207.00 | LFT  |
| 0037 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                | 9044.00 | LFT  |
| 0038 | 401-11785 | LIQUID ASPHALT SEALANT                      | 9207.00 | LFT  |
| 0039 | 406-05520 | ASPHALT FOR TACK COAT                       | 7.00    | TON  |
| 0040 | 604-06070 | SIDEWALK, CONCRETE                          | 438.00  | SYS  |
| 0041 | 604-08086 | CURB RAMP, CONCRETE                         | 7.50    | SYS  |
| 0042 | 604-12083 | DETECTABLE WARNING SURFACES                 | 2.00    | SYS  |
| 0043 | 605-06150 | CURB AND GUTTER, C, CONCRETE                | 1674.00 | LFT  |
| 0044 | 605-97937 | CURB AND GUTTER, ROLL CURB                  | 151.00  | LFT  |
| 0045 | 606-07484 | MILLED HMA CORRUGATIONS                     | 3360.00 | LFT  |
| 0046 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 488.00  | TON  |
| 0047 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                  | 96.00   | SYS  |
| 0048 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                    | 6.00    | EACH |
| 0049 | 611-06498 | MAILBOX ASSEMBLY, DOUBLE                    | 1.00    | EACH |
| 0050 | 615-06505 | MONUMENT, B                                 | 6.00    | EACH |
| 0051 | 615-06527 | MONUMENT, SECTION CORNER                    | 1.00    | EACH |
| 0052 | 616-05688 | RIPRAP, CLASS 1                             | 48.50   | TON  |
| 0053 | 616-06405 | RIPRAP, REVETMENT                           | 46.50   | TON  |
| 0054 | 616-12247 | GEOTEXTILE FOR RIPRAP TYPE 1B               | 173.00  | SYS  |
| 0055 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 2.00    | EACH |
| 0056 | 621-06570 | TOPSOIL                                     | 1106.00 | CYS  |
| 0057 | 621-06574 | SODDING                                     | 1752.00 | SYS  |
| 0058 | 621-06575 | SODDING, NURSERY                            | 8198.00 | SYS  |
| 0059 | 628-09402 | FIELD OFFICE, B                             | 15.00   | MOS  |
| 0060 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                   | 1.00    | EACH |
| 0061 | 628-11977 | COMPUTER SYSTEM                             | 1.00    | EACH |
| 0062 | 715-05019 | PIPE, TYPE 1, CIRCULAR, 36 IN.              | 67.00   | LFT  |
| 0063 | 715-05024 | PIPE, TYPE 2, CIRCULAR, 36 IN.              | 170.00  | LFT  |
| 0064 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.              | 776.00  | LFT  |
| 0065 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.              | 483.00  | LFT  |
| 0066 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.              | 624.00  | LFT  |
| 0067 | 715-05156 | PIPE, TYPE 2, CIRCULAR, 30 IN.              | 14.00   | LFT  |
| 0068 | 715-08305 | HMA FOR STRUCTURE INSTALLATION, TYPE B      | 13.00   | TON  |

|      |           |                                                                    |          |      |
|------|-----------|--------------------------------------------------------------------|----------|------|
| 0069 | 715-09064 | VIDEO INSPECTION FOR PIPE                                          | 2134.00  | LFT  |
| 0070 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                                  | 1.00     | EACH |
| 0071 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                                  | 1.00     | EACH |
| 0072 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.                                  | 1.00     | EACH |
| 0073 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.                                  | 1.00     | EACH |
| 0074 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.                                  | 5.00     | EACH |
| 0075 | 720-44000 | CASTING, ADJUST TO GRADE                                           | 1.00     | EACH |
| 0076 | 720-45030 | INLET, E7                                                          | 6.00     | EACH |
| 0077 | 720-45035 | INLET, F7                                                          | 2.00     | EACH |
| 0078 | 720-45410 | MANHOLE, C4                                                        | 7.00     | EACH |
| 0079 | 720-45605 | STRUCTURE, MANHOLE, RECONSTRUCTED                                  | 1.40     | LFT  |
| 0080 | 720-94612 | MANHOLE, K4                                                        | 2.00     | EACH |
| 0081 | 720-98174 | INLET, B15                                                         | 6.00     | EACH |
| 0082 | 720-98555 | INLET, C15                                                         | 2.00     | EACH |
| 0083 | 720-99417 | CATCH BASIN, C15                                                   | 8.00     | EACH |
| 0084 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                         | 6.00     | EACH |
| 0085 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                       | 30.00    | EACH |
| 0086 | 801-06640 | CONSTRUCTION SIGN, A                                               | 12.00    | EACH |
| 0087 | 801-06775 | MAINTAINING TRAFFIC                                                | 1.00     | LS   |
| 0088 | 801-07118 | BARRICADE, III-A                                                   | 144.00   | LFT  |
| 0089 | 801-07119 | BARRICADE, III-B                                                   | 252.00   | LFT  |
| 0090 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                    | 204.50   | LFT  |
| 0091 | 802-07060 | SIGN, SHEET, RELOCATE                                              | 4.00     | EACH |
| 0092 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                | 70.75    | SFT  |
| 0093 | 802-09839 | SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS        | 7.00     | SFT  |
| 0094 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                                | 18.00    | SFT  |
| 0095 | 808-04298 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                     | 2.00     | EACH |
| 0096 | 808-06368 | TRANSVERSE MARKING, REMOVE                                         | 26.00    | LFT  |
| 0097 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                           | 4515.00  | LFT  |
| 0098 | 808-09381 | RETRO-REFLECTIVITY TESTING                                         | 1.00     | LS   |
| 0099 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                     | 10593.00 | LFT  |
| 0100 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                         | 280.00   | LFT  |
| 0101 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                          | 5478.00  | LFT  |
| 0102 | 808-75278 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | 66.00    | LFT  |
| 0103 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.        | 150.00   | LFT  |
| 0104 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW      | 5.00     | EACH |
| 0105 | 808-92027 | LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                          | 343.00   | LFT  |

Call: 260

Contract: R -38235-A

Section No.: 1 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0010    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0011    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 146.00   | LFT  |
| 0012    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 793.00   | LFT  |
| 0013    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 39.00    | SYS  |
| 0014    | 202-91385 | INLET, REMOVE                                                                            | 2.00     | EACH |
| 0015    | 203-02000 | EXCAVATION, COMMON                                                                       | 401.00   | CYS  |
| 0016    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 6500.00  | DOL  |
| 0017    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0018    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 741.00   | SYS  |
| 0019    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 1325.00  | SYS  |
| 0020    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 22.00    | CYS  |
| 0021    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 144.00   | CYS  |
| 0022    | 304-07494 | WIDENING WITH HMA, TYPE C                                                                | 42.00    | TON  |
| 0023    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 2402.00  | SYS  |
| 0024    | 401-07334 | QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                                        | 259.00   | TON  |
| 0025    | 401-07403 | QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                                  | 100.00   | TON  |
| 0026    | 401-07424 | QC/QA-HMA, 3, 64, BASE, 19.0 mm                                                          | 257.00   | TON  |
| 0027    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 1675.00  | LFT  |
| 0028    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 630.00   | LFT  |
| 0029    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 1675.00  | LFT  |
| 0030    | 401-12139 | QC/QA-HMA, 4, 76, BASE, OG, 19.0 mm                                                      | 141.00   | TON  |
| 0031    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 2.00     | TON  |

|      |           |                                                 |         |      |
|------|-----------|-------------------------------------------------|---------|------|
| 0032 | 415-11527 | BASE SEAL                                       | 1.00    | TON  |
| 0033 | 604-05528 | HMA FOR SIDEWALK                                | 78.00   | TON  |
| 0034 | 604-06070 | SIDEWALK, CONCRETE                              | 1.00    | SYS  |
| 0035 | 604-08086 | CURB RAMP, CONCRETE                             | 47.00   | SYS  |
| 0036 | 604-12083 | DETECTABLE WARNING SURFACES                     | 11.00   | SYS  |
| 0037 | 605-06120 | CURB, CONCRETE                                  | 52.00   | LFT  |
| 0038 | 605-52807 | CURB AND GUTTER, COMBINED                       | 642.00  | LFT  |
| 0039 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                      | 76.00   | SYS  |
| 0040 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                      | 235.00  | SYS  |
| 0041 | 611-08232 | MAILBOX ASSEMBLY, SINGLE RESET                  | 1.00    | EACH |
| 0042 | 615-06490 | RIGHT-OF-WAY MARKER                             | 13.00   | EACH |
| 0043 | 621-06567 | WATER                                           | 4.00    | kGAL |
| 0044 | 621-06574 | SODDING                                         | 1044.00 | SYS  |
| 0045 | 628-09403 | FIELD OFFICE, C                                 | 6.00    | MOS  |
| 0046 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                       | 1.00    | EACH |
| 0047 | 628-11977 | COMPUTER SYSTEM                                 | 1.00    | EACH |
| 0048 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                   | 577.00  | LFT  |
| 0049 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                  | 82.00   | LFT  |
| 0050 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                  | 4.00    | LFT  |
| 0051 | 715-05422 | PIPE, SLOTTED DRAIN, 12 IN.                     | 68.00   | LFT  |
| 0052 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.               | 3.00    | EACH |
| 0053 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A             | 449.00  | SYS  |
| 0054 | 718-52610 | AGGREGATE FOR UNDERDRAINS                       | 52.00   | CYS  |
| 0055 | 720-44000 | CASTING, ADJUST TO GRADE                        | 1.00    | EACH |
| 0056 | 720-44025 | CASTING, 4, FURNISH AND ADJUST TO GRADE         | 7.00    | EACH |
| 0057 | 720-45042 | INLET, HA5                                      | 1.00    | EACH |
| 0058 | 720-45615 | STRUCTURE, INLET, RECONSTRUCTED                 | 11.00   | LFT  |
| 0059 | 720-98174 | INLET, B15                                      | 2.00    | EACH |
| 0060 | 720-98555 | INLET, C15                                      | 1.00    | EACH |
| 0061 | 801-06640 | CONSTRUCTION SIGN, A                            | 12.00   | EACH |
| 0062 | 801-06645 | CONSTRUCTION SIGN, B                            | 2.00    | EACH |
| 0063 | 801-06775 | MAINTAINING TRAFFIC                             | 1.00    | LS   |
| 0064 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE | 22.00   | LFT  |
| 0065 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE               | 1.00    | EACH |
| 0066 | 802-07060 | SIGN, SHEET, RELOCATE                           | 2.00    | EACH |
| 0067 | 805-01842 | HANDHOLE SIGNAL TYPE 1                          | 1.00    | EACH |
| 0068 | 805-01843 | SIGNAL HANDHOLE ADJUST TO GRADE                 | 1.00    | EACH |



|      |           |                                                                 |         |      |
|------|-----------|-----------------------------------------------------------------|---------|------|
| 0069 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                               | 457.00  | LFT  |
| 0070 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                       | 2.00    | EACH |
| 0071 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                                   | 1.00    | EACH |
| 0072 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                     | 2.00    | EACH |
| 0073 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                    | 3148.00 | LFT  |
| 0074 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                         | 590.00  | LFT  |
| 0075 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                         | 590.00  | LFT  |
| 0076 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                | 1097.00 | LFT  |
| 0077 | 805-78785 | SIGNAL DETECTOR HOUSING                                         | 3.00    | EACH |
| 0078 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                   | 1031.00 | LFT  |
| 0079 | 805-92504 | LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                        | 2.00    | EACH |
| 0080 | 805-99162 | SIGNAL POLE, PEDESTAL, 11 FT                                    | 1.00    | EACH |
| 0081 | 808-04298 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                  | 1.00    | EACH |
| 0082 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                        | 204.00  | LFT  |
| 0083 | 808-06705 | LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                        | 444.00  | LFT  |
| 0084 | 808-06716 | LINE, REMOVE                                                    | 64.00   | LFT  |
| 0085 | 808-11478 | LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                       | 41.00   | LFT  |
| 0086 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                  | 1925.00 | LFT  |
| 0087 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 1236.00 | LFT  |
| 0088 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.     | 127.00  | LFT  |
| 0089 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 120.00  | LFT  |
| 0090 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW   | 6.00    | EACH |
| 0091 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                             | 2.00    | EACH |

Call: 270

Contract: R -38551-A

Section No.: 1 INTERSECTION IMPROVEMENT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0006    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0007    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0008    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0009    | 201-02245 | TREE 6 IN., REMOVE                                                                       | 1.00     | EACH |
| 0010    | 201-02255 | TREE 18 IN., REMOVE                                                                      | 2.00     | EACH |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 470.00   | LFT  |
| 0013    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 104.00   | LFT  |
| 0014    | 202-03875 | CONCRETE STEPS, REMOVE                                                                   | 1.00     | EACH |
| 0015    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 311.00   | SYS  |
| 0016    | 202-90277 | DETECTOR HOUSING, REMOVE                                                                 | 3.00     | EACH |
| 0017    | 202-91385 | INLET, REMOVE                                                                            | 4.00     | EACH |
| 0018    | 202-93047 | MANHOLE, REMOVE                                                                          | 1.00     | EACH |
| 0019    | 202-93763 | LIGHT STANDARD AND FOUNDATION, REMOVE                                                    | 3.00     | EACH |
| 0020    | 202-96133 | PIPE, REMOVE                                                                             | 298.00   | LFT  |
| 0021    | 203-02000 | EXCAVATION, COMMON                                                                       | 1419.00  | CYS  |
| 0022    | 203-02070 | BORROW                                                                                   | 1428.00  | CYS  |
| 0023    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 6000.00  | DOL  |
| 0024    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0025    | 211-02050 | B BORROW                                                                                 | 284.00   | CYS  |
| 0026    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 190.00   | CYS  |
| 0027    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 1027.00  | TON  |
| 0028    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 9.00     | TON  |
| 0029    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 347.00   | SYS  |
| 0030    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 1.50     | TON  |
| 0031    | 604-06070 | SIDEWALK, CONCRETE                                                                       | 147.00   | SYS  |

|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0032 | 604-08086 | CURB RAMP, CONCRETE                                       | 91.00   | SYS  |
| 0033 | 604-12083 | DETECTABLE WARNING SURFACES                               | 26.00   | SYS  |
| 0034 | 605-06120 | CURB, CONCRETE                                            | 1860.00 | LFT  |
| 0035 | 605-06140 | CURB AND GUTTER, CONCRETE                                 | 482.00  | LFT  |
| 0036 | 610-07487 | HMA FOR APPROACHES, TYPE B                                | 751.00  | TON  |
| 0037 | 616-06405 | RIPRAP, REVETMENT                                         | 14.00   | TON  |
| 0038 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                              | 24.00   | SYS  |
| 0039 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING               | 1.00    | EACH |
| 0040 | 621-06567 | WATER                                                     | 15.00   | kGAL |
| 0041 | 621-06570 | TOPSOIL                                                   | 196.00  | CYS  |
| 0042 | 621-06574 | SODDING                                                   | 3204.00 | SYS  |
| 0043 | 622-05650 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. | 10.00   | EACH |
| 0044 | 628-09402 | FIELD OFFICE, B                                           | 6.00    | MOS  |
| 0045 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                 | 1.00    | EACH |
| 0046 | 628-11977 | COMPUTER SYSTEM                                           | 1.00    | EACH |
| 0047 | 702-90915 | CONCRETE, CLASS, A                                        | 33.00   | CYS  |
| 0048 | 712-04686 | FIRE PROTECTION                                           | 1.00    | LS   |
| 0049 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                            | 263.00  | LFT  |
| 0050 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.                            | 92.00   | LFT  |
| 0051 | 715-05152 | PIPE, TYPE 2, CIRCULAR, 18 IN.                            | 65.00   | LFT  |
| 0052 | 715-09064 | VIDEO INSPECTION FOR PIPE                                 | 420.00  | LFT  |
| 0053 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                         | 1.00    | EACH |
| 0054 | 720-45030 | INLET, E7                                                 | 1.00    | EACH |
| 0055 | 720-45035 | INLET, F7                                                 | 1.00    | EACH |
| 0056 | 720-45410 | MANHOLE, C4                                               | 1.00    | EACH |
| 0057 | 720-90984 | MANHOLE, C2                                               | 2.00    | EACH |
| 0058 | 720-98174 | INLET, B15                                                | 1.00    | EACH |
| 0059 | 720-98555 | INLET, C15                                                | 4.00    | EACH |
| 0060 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                | 5.00    | EACH |
| 0061 | 801-06640 | CONSTRUCTION SIGN, A                                      | 12.00   | EACH |
| 0062 | 801-06645 | CONSTRUCTION SIGN, B                                      | 13.00   | EACH |
| 0063 | 801-06710 | FLASHING ARROW SIGN                                       | 180.00  | DAY  |
| 0064 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00    | LS   |
| 0065 | 801-07118 | BARRICADE, III-A                                          | 192.00  | LFT  |
| 0066 | 802-02475 | SIGN, PANEL, RELOCATE                                     | 1.00    | EACH |
| 0067 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE           | 86.00   | LFT  |
| 0068 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                         | 8.00    | EACH |

|      |           |                                                                  |         |      |
|------|-----------|------------------------------------------------------------------|---------|------|
| 0069 | 802-07060 | SIGN, SHEET, RELOCATE                                            | 2.00    | EACH |
| 0070 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                              | 43.00   | SFT  |
| 0071 | 805-01300 | TRAFFIC SIGNAL EQUIPMENT, REMOVE                                 | 1.00    | EACH |
| 0072 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                        | 5.00    | EACH |
| 0073 | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                                    | 5.00    | EACH |
| 0074 | 805-11813 | CONDUIT, PVC, 2 IN. SCHEDULE 80                                  | 366.00  | LFT  |
| 0075 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                      | 5.00    | EACH |
| 0076 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                     | 1280.00 | LFT  |
| 0077 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                 | 681.00  | LFT  |
| 0078 | 805-78785 | SIGNAL DETECTOR HOUSING                                          | 2.00    | EACH |
| 0079 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                    | 488.00  | LFT  |
| 0080 | 805-90005 | SIGNAL POLE, PEDESTAL, 10 FT                                     | 5.00    | EACH |
| 0081 | 807-02191 | HANDHOLE LIGHTING                                                | 2.00    | EACH |
| 0082 | 807-02370 | LIGHT STRUCTURE, REMOVE AND RESET                                | 3.00    | EACH |
| 0083 | 807-07580 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C            | 235.00  | LFT  |
| 0084 | 807-11981 | LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. DIA X 96 IN. | 3.00    | EACH |
| 0085 | 807-86889 | CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C           | 45.00   | LFT  |
| 0086 | 807-86910 | CONNECTOR KIT, UNFUSED                                           | 3.00    | EACH |
| 0087 | 807-86915 | CONNECTOR KIT, FUSED                                             | 3.00    | EACH |
| 0088 | 807-86920 | MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                   | 9.00    | EACH |
| 0089 | 807-86930 | INSULATION LINK, NON-WATERPROOFED                                | 6.00    | EACH |
| 0090 | 807-86935 | INSULATION LINK, WATERPROOFED                                    | 8.00    | EACH |
| 0091 | 807-91082 | LUMINAIRE, REMOVE AND RELOCATE                                   | 2.00    | EACH |
| 0092 | 807-97237 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                       | 230.00  | LFT  |
| 0093 | 808-05866 | PAVEMENT MESSAGE MARKING, REMOVE                                 | 28.00   | SYS  |
| 0094 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                                | 162.00  | LFT  |
| 0095 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                 | 1196.00 | LFT  |
| 0096 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                                | 2385.00 | LFT  |
| 0097 | 808-06716 | LINE, REMOVE                                                     | 2276.00 | LFT  |
| 0098 | 808-06723 | PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW           | 17.00   | EACH |
| 0099 | 808-06724 | PAVEMENT MESSAGE MARKING, PAINT, ONLY                            | 6.00    | EACH |
| 0100 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.              | 203.00  | LFT  |
| 0101 | 808-11548 | LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                     | 20.00   | LFT  |
| 0102 | 808-11960 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN.         | 548.00  | LFT  |
| 0103 | 808-12046 | LINE, PAINT, DOTTED, WHITE, 4 IN.                                | 16.00   | LFT  |

Call: 280

Contract: R -38973-A

Section No.: 1 BIKE AND PEDESTRAIN FACILITIES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0006    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0007    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0008    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0009    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0010    | 202-02240 | PAVEMENT REMOVAL                                                                         | 460.00   | SYS  |
| 0011    | 203-02000 | EXCAVATION, COMMON                                                                       | 269.00   | CYS  |
| 0012    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 5718.00  | DOL  |
| 0013    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0014    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 1232.00  | SYS  |
| 0015    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 1.00     | TON  |
| 0016    | 604-06070 | SIDEWALK, CONCRETE                                                                       | 2215.00  | SYS  |
| 0017    | 604-08086 | CURB RAMP, CONCRETE                                                                      | 101.00   | SYS  |
| 0018    | 604-12083 | DETECTABLE WARNING SURFACES                                                              | 32.00    | SYS  |
| 0019    | 605-06120 | CURB, CONCRETE                                                                           | 273.00   | LFT  |
| 0020    | 610-07487 | HMA FOR APPROACHES, TYPE B                                                               | 357.00   | TON  |
| 0021    | 610-08446 | PCCP FOR APPROACHES, 6 IN.                                                               | 679.00   | SYS  |
| 0022    | 611-06497 | MAILBOX ASSEMBLY, SINGLE                                                                 | 3.00     | EACH |
| 0023    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 1.00     | EACH |
| 0024    | 621-06545 | FERTILIZER                                                                               | 1.00     | TON  |
| 0025    | 621-06554 | SEED MIXTURE U                                                                           | 276.00   | LBS  |
| 0026    | 621-06565 | MULCHING MATERIAL                                                                        | 3.00     | TON  |
| 0027    | 628-09401 | FIELD OFFICE, A                                                                          | 4.00     | MOS  |
| 0028    | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                                                            | 18.00    | LFT  |
| 0029    | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                                                           | 2.00     | LFT  |
| 0030    | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                                                       | 99.00    | SYS  |
| 0031    | 718-52610 | AGGREGATE FOR UNDERDRAINS                                                                | 2.00     | CYS  |

|      |           |                                                                  |        |      |
|------|-----------|------------------------------------------------------------------|--------|------|
| 0032 | 720-44296 | INLET, CAP                                                       | 1.00   | EACH |
| 0033 | 720-45030 | INLET, E7                                                        | 1.00   | EACH |
| 0034 | 801-06640 | CONSTRUCTION SIGN, A                                             | 6.00   | EACH |
| 0035 | 801-06645 | CONSTRUCTION SIGN, B                                             | 2.00   | EACH |
| 0036 | 801-06775 | MAINTAINING TRAFFIC                                              | 1.00   | LS   |
| 0037 | 808-03439 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | 334.00 | LFT  |
| 0038 | 808-06716 | LINE, REMOVE                                                     | 313.00 | LFT  |

Call: 290

Contract: R -39647-A

Section No.: 1 SIDEWALK MODERNIZATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0006           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0007           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0008           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0009           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0010           | 202-02278        | CURB, CONCRETE, REMOVE                                                                   | 172.00          | LFT         |
| 0011           | 202-02279        | CURB AND GUTTER, REMOVE                                                                  | 227.00          | LFT         |
| 0012           | 202-52710        | SIDEWALK CONCRETE, REMOVE                                                                | 223.00          | SYS         |
| 0013           | 203-02000        | EXCAVATION, COMMON                                                                       | 28.00           | CYS         |
| 0014           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 400.00          | DOL         |
| 0015           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0016           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 9.00            | CYS         |
| 0017           | 304-07490        | HMA PATCHING, TYPE B                                                                     | 37.00           | TON         |
| 0018           | 406-05521        | ASPHALT FOR TACK COAT                                                                    | 60.00           | SYS         |
| 0019           | 604-06070        | SIDEWALK, CONCRETE                                                                       | 81.00           | SYS         |
| 0020           | 604-08086        | CURB RAMP, CONCRETE                                                                      | 150.00          | SYS         |
| 0021           | 604-12083        | DETECTABLE WARNING SURFACES                                                              | 31.00           | SYS         |
| 0022           | 605-06125        | CURB, CONCRETE, MODIFIED                                                                 | 134.00          | LFT         |
| 0023           | 605-06155        | CURB AND GUTTER, CONCRETE, MODIFIED                                                      | 227.00          | LFT         |
| 0024           | 621-06567        | WATER                                                                                    | 1.00            | kGAL        |
| 0025           | 621-06575        | SODDING, NURSERY                                                                         | 41.00           | SYS         |
| 0026           | 720-44000        | CASTING, ADJUST TO GRADE                                                                 | 4.00            | EACH        |
| 0027           | 720-94840        | CASTING, WATER VALVE, ADJUST TO GRADE                                                    | 3.00            | EACH        |
| 0028           | 801-03290        | CONSTRUCTION SIGN, C                                                                     | 15.00           | EACH        |
| 0029           | 801-06217        | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                                  | 230.00          | LFT         |
| 0030           | 801-06640        | CONSTRUCTION SIGN, A                                                                     | 19.00           | EACH        |
| 0031           | 801-06645        | CONSTRUCTION SIGN, B                                                                     | 32.00           | EACH        |

|      |           |                                                                 |        |      |
|------|-----------|-----------------------------------------------------------------|--------|------|
| 0032 | 801-06775 | MAINTAINING TRAFFIC                                             | 1.00   | LS   |
| 0033 | 801-07118 | BARRICADE, III-A                                                | 264.00 | LFT  |
| 0034 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                               | 150.00 | LFT  |
| 0035 | 802-07060 | SIGN, SHEET, RELOCATE                                           | 2.00   | EACH |
| 0036 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 667.00 | LFT  |



Call: 350

Contract: RS-38591-A

Section No.: 1 SLIDE CORRECTION

| Line    |           |                                                                                          |           |      |
|---------|-----------|------------------------------------------------------------------------------------------|-----------|------|
| Item No | Item Code | Description                                                                              | Quantity  | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00      | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00      | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00      | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00      | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00      | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00      | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00      | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00      | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00      | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00      | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00      | LS   |
| 0012    | 202-02240 | PAVEMENT REMOVAL                                                                         | 618.00    | SYS  |
| 0013    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 477.00    | LFT  |
| 0014    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 266.00    | SYS  |
| 0015    | 202-90277 | DETECTOR HOUSING, REMOVE                                                                 | 1.00      | EACH |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 5788.00   | CYS  |
| 0017    | 203-02590 | PIER, DRILL IN BEDROCK SOCKET                                                            | 463.00    | LFT  |
| 0018    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 26327.00  | DOL  |
| 0019    | 205-12111 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00      | LS   |
| 0020    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 9681.00   | SYS  |
| 0021    | 211-02050 | B BORROW                                                                                 | 880.00    | CYS  |
| 0022    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 4.00      | CYS  |
| 0023    | 211-09266 | STRUCTURE BACKFILL, TYPE 3                                                               | 3384.00   | CYS  |
| 0024    | 214-12243 | GEOTEXTILE FOR SUBGRADE TYPE 2A                                                          | 14916.00  | SYS  |
| 0025    | 301-12232 | COMPACTED AGGREGATE NO 5                                                                 | 130.00    | CYS  |
| 0026    | 301-12233 | COMPACTED AGGREGATE NO 8                                                                 | 133.00    | CYS  |
| 0027    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 4139.00   | CYS  |
| 0028    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 31.00     | TON  |
| 0029    | 304-07491 | HMA PATCHING, TYPE C                                                                     | 9852.00   | TON  |
| 0030    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 311734.00 | SYS  |
| 0031    | 306-08036 | MILLING, ASPHALT, 2 IN.                                                                  | 157976.00 | SYS  |

|      |           |                                             |           |      |
|------|-----------|---------------------------------------------|-----------|------|
| 0032 | 306-08037 | MILLING, ASPHALT, 3 IN.                     | 7596.00   | SYS  |
| 0033 | 306-08043 | MILLING, TRANSITION                         | 1280.00   | SYS  |
| 0034 | 306-08432 | MILLING, APPROACH                           | 29740.00  | SYS  |
| 0035 | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm           | 26453.00  | TON  |
| 0036 | 401-07347 | QC/QA-HMA, 3, 70, SURFACE, 12.5 mm          | 17672.00  | TON  |
| 0037 | 401-07357 | QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm      | 627.00    | TON  |
| 0038 | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm     | 84.00     | TON  |
| 0039 | 401-07408 | QC/QA-HMA, 3, 64, BASE, 25.0 mm             | 160.00    | TON  |
| 0040 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 382934.00 | LFT  |
| 0041 | 401-11785 | LIQUID ASPHALT SEALANT                      | 383714.00 | LFT  |
| 0042 | 401-12137 | QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm | 87.00     | TON  |
| 0043 | 401-12169 | INERTIAL PROFILER, HMA                      | 1.00      | LS   |
| 0044 | 402-07451 | HMA WEDGE AND LEVEL, TYPE B                 | 20.00     | TON  |
| 0045 | 406-05520 | ASPHALT FOR TACK COAT                       | 131.00    | TON  |
| 0046 | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL            | 2.00      | TON  |
| 0047 | 412-09355 | FOG SEAL                                    | 68107.00  | SYS  |
| 0048 | 503-05240 | D-1 CONTRACTION JOINT                       | 133.00    | LFT  |
| 0049 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB             | 1.00      | EACH |
| 0050 | 601-09149 | IMPACT ATTENUATOR, CR1-W1, TL-3             | 1.00      | EACH |
| 0051 | 601-94689 | GUARDRAIL, END TREATMENT, OS                | 1.00      | EACH |
| 0052 | 604-06070 | SIDEWALK, CONCRETE                          | 131.00    | SYS  |
| 0053 | 604-08086 | CURB RAMP, CONCRETE                         | 110.00    | SYS  |
| 0054 | 604-12083 | DETECTABLE WARNING SURFACES                 | 30.00     | SYS  |
| 0055 | 605-06160 | CURB AND GUTTER, B, CONCRETE, MODIFIED      | 477.00    | LFT  |
| 0056 | 605-09131 | CURB AND GUTTER, TURNOUT CONCRETE           | 6.00      | LFT  |
| 0057 | 605-97937 | CURB AND GUTTER, ROLL CURB                  | 25.00     | LFT  |
| 0058 | 606-07484 | MILLED HMA CORRUGATIONS                     | 92736.00  | LFT  |
| 0059 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 775.00    | TON  |
| 0060 | 610-07488 | HMA FOR APPROACHES, TYPE C                  | 1855.00   | TON  |
| 0061 | 616-06405 | RIPRAP, REVETMENT                           | 962.00    | TON  |
| 0062 | 616-12248 | GEOTEXTILE FOR RIPRAP TYPE 2A               | 904.00    | SYS  |
| 0063 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.00      | EACH |
| 0064 | 621-02770 | EROSION CONTROL BLANKET                     | 1586.00   | SYS  |
| 0065 | 621-06545 | FERTILIZER                                  | 1.00      | TON  |
| 0066 | 621-06553 | SEED MIXTURE R                              | 68.00     | LBS  |
| 0067 | 621-06565 | MULCHING MATERIAL                           | 1.00      | TON  |
| 0068 | 621-06567 | WATER                                       | 2.00      | kGAL |

|      |           |                                                           |          |      |
|------|-----------|-----------------------------------------------------------|----------|------|
| 0069 | 621-06570 | TOPSOIL                                                   | 20.00    | CYS  |
| 0070 | 621-06575 | SODDING, NURSERY                                          | 21.00    | SYS  |
| 0071 | 703-06029 | REINFORCING BARS, EPOXY COATED                            | 9924.00  | LBS  |
| 0072 | 706-08496 | REINFORCED CONCRETE MOMENT SLAB, 12 IN.                   | 259.00   | SYS  |
| 0073 | 706-09959 | RAILING, CONCRETE FT                                      | 205.00   | LFT  |
| 0074 | 706-11621 | CONCRETE BRIDGE RAILING TRANSITION, TFT                   | 2.00     | EACH |
| 0075 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                             | 295.00   | LFT  |
| 0076 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                            | 54.00    | LFT  |
| 0077 | 715-05203 | PIPE, TYPE 4, CIRCULAR, 4 IN.                             | 653.00   | LFT  |
| 0078 | 715-05435 | PIPE, UNDERDRAIN, OUTLET 4 IN.                            | 168.00   | LFT  |
| 0079 | 718-06526 | HMA FOR UNDERDRAINS                                       | 4.00     | TON  |
| 0080 | 718-06529 | OUTLET PROTECTOR, 2                                       | 7.00     | EACH |
| 0081 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS                          | 821.00   | LFT  |
| 0082 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                        | 559.00   | SYS  |
| 0083 | 718-12307 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2A                        | 436.00   | SYS  |
| 0084 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                 | 129.00   | CYS  |
| 0085 | 728-11789 | DRILLED SHAFT 42 IN. DIAMETER                             | 455.00   | LFT  |
| 0086 | 731-93945 | FACE PANELS, CONCRETE                                     | 3282.00  | SFT  |
| 0087 | 731-93946 | WALL ERECTION                                             | 3282.00  | SFT  |
| 0088 | 731-93947 | LEVELING PAD, CONCRETE                                    | 245.00   | LFT  |
| 0089 | 801-03290 | CONSTRUCTION SIGN, C                                      | 1.00     | EACH |
| 0090 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.              | 6570.00  | LFT  |
| 0091 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. | 24.00    | LFT  |
| 0092 | 801-06539 | TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN           | 1.00     | LS   |
| 0093 | 801-06640 | CONSTRUCTION SIGN, A                                      | 130.00   | EACH |
| 0094 | 801-06645 | CONSTRUCTION SIGN, B                                      | 14.00    | EACH |
| 0095 | 801-06710 | FLASHING ARROW SIGN                                       | 280.00   | DAY  |
| 0096 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00     | LS   |
| 0097 | 801-07023 | ENERGY ABSORBING TERMINAL, CZ, TL-2                       | 1.00     | EACH |
| 0098 | 801-07118 | BARRICADE, III-A                                          | 48.00    | LFT  |
| 0099 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2               | 341.00   | LFT  |
| 0100 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                          | 2.00     | EACH |
| 0101 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA              | 1170.00  | LFT  |
| 0102 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT             | 365.00   | LFT  |
| 0103 | 808-06694 | LINE, PAINT, SOLID, YELLOW, 8 IN.                         | 553.00   | LFT  |
| 0104 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                         | 4298.00  | LFT  |
| 0105 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                        | 16628.00 | LFT  |

|      |           |                                                                 |           |      |
|------|-----------|-----------------------------------------------------------------|-----------|------|
| 0106 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                | 258563.00 | LFT  |
| 0107 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                               | 175986.00 | LFT  |
| 0108 | 808-06716 | LINE, REMOVE                                                    | 1285.00   | LFT  |
| 0109 | 808-06723 | PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW          | 6.00      | EACH |
| 0110 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.             | 233.00    | LFT  |
| 0111 | 808-09381 | RETRO-REFLECTIVITY TESTING                                      | 1.00      | LS   |
| 0112 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.   | 144.00    | LFT  |
| 0113 | 808-10052 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                 | 18.00     | EACH |
| 0114 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW | 27.00     | EACH |
| 0115 | 808-12186 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, 12 IN.               | 858.00    | LFT  |
| 0116 | 808-75008 | LINE, PAINT, SOLID, WHITE, 8 IN.                                | 445.00    | LFT  |
| 0117 | 808-75056 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE, 8 IN.        | 290.00    | LFT  |
| 0118 | 808-75060 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.        | 398.00    | LFT  |
| 0119 | 808-75078 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.      | 70.00     | LFT  |
| 0120 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                     | 2699.00   | EACH |
| 0121 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                             | 2699.00   | EACH |
| 0122 | 809-08372 | ROADWAY WEATHER INFORMATION SYSTEM                              | 1.00      | EACH |

Call: 370

Contract: RS-39953-A

Section No.: 1 BRIDGE REHABILITATION

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08441 | QUALITY ADJUSTMENTS, PCCP                                                                | 1.00     | DOL  |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0008    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0009    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00     | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0013    | 202-02240 | PAVEMENT REMOVAL                                                                         | 620.00   | SYS  |
| 0014    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0015    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0016    | 202-51368 | SLOPEWALL, REMOVE                                                                        | 84.00    | SYS  |
| 0017    | 202-94954 | BARRIER WALL, CONCRETE, REMOVE                                                           | 61.00    | LFT  |
| 0018    | 203-02000 | EXCAVATION, COMMON                                                                       | 10.00    | CYS  |
| 0019    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 5020.00  | DOL  |
| 0020    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0021    | 206-51235 | COFFERDAM                                                                                | 1.00     | LS   |
| 0022    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 4695.00  | SYS  |
| 0023    | 211-06467 | AGGREGATE FOR END BENT BACKFILL                                                          | 159.00   | CYS  |
| 0024    | 214-11796 | GEOGRID, TYPE IB                                                                         | 4695.00  | SYS  |
| 0025    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 1194.00  | CYS  |
| 0026    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 2582.00  | TON  |
| 0027    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 18.00    | TON  |
| 0028    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 380.00   | SYS  |
| 0029    | 401-07335 | QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                                        | 32.00    | TON  |
| 0030    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 356.00   | LFT  |
| 0031    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 356.00   | LFT  |

|      |           |                                             |           |      |
|------|-----------|---------------------------------------------|-----------|------|
| 0032 | 406-05521 | ASPHALT FOR TACK COAT                       | 380.00    | SYS  |
| 0033 | 501-06266 | PROFILOGRAPH PCCP                           | 1.00      | LS   |
| 0034 | 503-03489 | RETROFITTED TIE BARS                        | 3801.00   | EACH |
| 0035 | 503-05240 | D-1 CONTRACTION JOINT                       | 4151.00   | LFT  |
| 0036 | 506-06333 | PCCP PATCHING, FULL DEPTH                   | 7626.00   | SYS  |
| 0037 | 507-07480 | PROFILING, PCCP                             | 307112.00 | SYS  |
| 0038 | 507-12191 | JOINT REPAIR, PARTIAL DEPTH                 | 910.00    | SFT  |
| 0039 | 507-12192 | JOINT REPAIR, BOTTOM-HALF                   | 119.00    | SFT  |
| 0040 | 601-02241 | GUARDRAIL, REMOVE                           | 250.00    | LFT  |
| 0041 | 601-06035 | GUARDRAIL, RESET                            | 433.00    | LFT  |
| 0042 | 601-07050 | GUARDRAIL END TREATMENT, OS RESET           | 2.00      | EACH |
| 0043 | 601-12289 | GUARDRAIL MGS, HEIGHT TRANSITION            | 2.00      | EACH |
| 0044 | 601-12292 | GUARDRAIL MGS TRANSITION WITHOUT CURB       | 2.00      | EACH |
| 0045 | 602-06729 | BARRIER, DELINEATOR                         | 20.00     | EACH |
| 0046 | 602-11938 | CONCRETE BARRIER, MODIFIED SECTION          | 42.00     | CYS  |
| 0047 | 603-06060 | FENCE, FARM FIELD, RESET                    | 120.00    | LFT  |
| 0048 | 606-07484 | MILLED HMA CORRUGATIONS                     | 120.00    | LFT  |
| 0049 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | 620.00    | SYS  |
| 0050 | 616-06405 | RIPRAP, REVETMENT                           | 306.00    | TON  |
| 0051 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 190.00    | SYS  |
| 0052 | 616-12248 | GEOTEXTILE FOR RIPRAP TYPE 2A               | 240.00    | SYS  |
| 0053 | 616-51367 | SLOPEWALL, CONCRETE, 4 IN.                  | 84.00     | SYS  |
| 0054 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.00      | EACH |
| 0055 | 621-06559 | MULCHED SEEDING R                           | 400.00    | SYS  |
| 0056 | 621-06567 | WATER                                       | 1.00      | kGAL |
| 0057 | 621-06574 | SODDING                                     | 68.00     | SYS  |
| 0058 | 628-09403 | FIELD OFFICE, C                             | 18.00     | MOS  |
| 0059 | 628-11729 | CELLULAR TELEPHONE, TYPE A                  | 3.00      | EACH |
| 0060 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA         | 1.00      | DOL  |
| 0061 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES      | 1.00      | DOL  |
| 0062 | 628-11781 | CELLULAR TELEPHONE SERVICE, 750 MIN.        | 18.00     | MOS  |
| 0063 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                   | 2.00      | EACH |
| 0064 | 628-11977 | COMPUTER SYSTEM                             | 2.00      | EACH |
| 0065 | 701-93790 | CLEAN AND EPOXY COAT EXISTING PILES         | 1.00      | LS   |
| 0066 | 702-04325 | TEMPORARY SHORING                           | 1.00      | LS   |
| 0067 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON     | 4.00      | EACH |
| 0068 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                   | 108.00    | CYS  |

|      |           |                                                      |           |      |
|------|-----------|------------------------------------------------------|-----------|------|
| 0069 | 703-06029 | REINFORCING BARS, EPOXY COATED                       | 197372.00 | LBS  |
| 0070 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED              | 644.00    | EACH |
| 0071 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                          | 486.00    | CYS  |
| 0072 | 706-11621 | CONCRETE BRIDGE RAILING TRANSITION, TFT              | 4.00      | EACH |
| 0073 | 706-51020 | RAILING, CONCRETE C                                  | 61.40     | CYS  |
| 0074 | 707-05982 | STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN. | 2406.00   | LFT  |
| 0075 | 709-51821 | SURFACE SEAL                                         | 1.00      | LS   |
| 0076 | 709-51821 | SURFACE SEAL                                         | 1.00      | LS   |
| 0077 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.                          | 318.00    | LFT  |
| 0078 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                   | 342.00    | SYS  |
| 0079 | 720-01355 | INLET, CLEAN EXISTING                                | 4.00      | EACH |
| 0080 | 720-04499 | INLET RECONSTRUCT                                    | 20.00     | EACH |
| 0081 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH                  | 130.00    | SFT  |
| 0082 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY         | 92.00     | EACH |
| 0083 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                           | 4.00      | EACH |
| 0084 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.         | 56770.00  | LFT  |
| 0085 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                         | 30.00     | EACH |
| 0086 | 801-06640 | CONSTRUCTION SIGN, A                                 | 146.00    | EACH |
| 0087 | 801-06645 | CONSTRUCTION SIGN, B                                 | 19.00     | EACH |
| 0088 | 801-06710 | FLASHING ARROW SIGN                                  | 846.00    | DAY  |
| 0089 | 801-06775 | MAINTAINING TRAFFIC                                  | 1.00      | LS   |
| 0090 | 801-07117 | TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY      | 10.00     | EACH |
| 0091 | 801-07118 | BARRICADE, III-A                                     | 72.00     | LFT  |
| 0092 | 801-07119 | BARRICADE, III-B                                     | 48.00     | LFT  |
| 0093 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                    | 1450.00   | LFT  |
| 0094 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2          | 630.00    | LFT  |
| 0095 | 801-12042 | TRUCK MOUNTED ATTENUATOR                             | 374.00    | DAY  |
| 0096 | 802-11843 | SIGN SHEET WITH SPEED DISPLAY                        | 2.00      | EACH |
| 0097 | 808-06702 | LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.            | 1790.00   | LFT  |
| 0098 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.             | 4018.00   | LFT  |
| 0099 | 808-06705 | LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.             | 557.00    | LFT  |
| 0100 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                     | 85495.00  | LFT  |
| 0101 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                    | 85495.00  | LFT  |
| 0102 | 808-06716 | LINE, REMOVE                                         | 20679.00  | LFT  |
| 0103 | 808-09381 | RETRO-REFLECTIVITY TESTING                           | 1.00      | LS   |
| 0104 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.           | 3451.00   | LFT  |
| 0105 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.          | 3471.00   | LFT  |

|      |           |                                             |          |      |
|------|-----------|---------------------------------------------|----------|------|
| 0106 | 808-10037 | LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.  | 610.00   | LFT  |
| 0107 | 808-10054 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. | 1350.00  | LFT  |
| 0108 | 808-75001 | LINE, PAINT, BROKEN, WHITE, 5 IN.           | 24160.00 | LFT  |
| 0109 | 808-75008 | LINE, PAINT, SOLID, WHITE, 8 IN.            | 10130.00 | LFT  |
| 0110 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.   | 4518.00  | LFT  |
| 0111 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 2574.00  | EACH |
| 0112 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER         | 2574.00  | EACH |



Call: 380

Contract: RS-39969-A

Section No.: 1 INSTITUTION AND PARK ROAD MAINTENANCE

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                               | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00            | DOL         |
| 0008           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0009           | 202-52710        | SIDEWALK CONCRETE, REMOVE                              | 17.00           | SYS         |
| 0010           | 303-07449        | COMPACTED AGGREGATE NO. 73                             | 84.00           | TON         |
| 0011           | 304-07490        | HMA PATCHING, TYPE B                                   | 122.00          | TON         |
| 0012           | 306-08042        | MILLING, SCARIFICATION                                 | 14628.00        | SYS         |
| 0013           | 306-08043        | MILLING, TRANSITION                                    | 580.00          | SYS         |
| 0014           | 306-08432        | MILLING, APPROACH                                      | 920.00          | SYS         |
| 0015           | 401-07321        | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                      | 1216.00         | TON         |
| 0016           | 401-10258        | JOINT ADHESIVE, SURFACE                                | 4784.00         | LFT         |
| 0017           | 401-11785        | LIQUID ASPHALT SEALANT                                 | 4784.00         | LFT         |
| 0018           | 406-05520        | ASPHALT FOR TACK COAT                                  | 4.00            | TON         |
| 0019           | 610-07487        | HMA FOR APPROACHES, TYPE B                             | 77.00           | TON         |
| 0020           | 628-09409        | MOBILE INTERNET SERVICE                                | 3.00            | MOS         |
| 0021           | 628-11729        | CELLULAR TELEPHONE, TYPE A                             | 1.00            | EACH        |
| 0022           | 628-11731        | CELLULAR TELEPHONE, ADDITIONAL DATA                    | 1.00            | DOL         |
| 0023           | 628-11732        | CELLULAR TELEPHONE, ADDITIONAL MINUTES                 | 1.00            | DOL         |
| 0024           | 628-11782        | CELLULAR TELEPHONE SERVICE, 1000 MIN.                  | 3.00            | MOS         |
| 0025           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |

Call: 390

Contract: RS-39975-A

Section No.: 1 PCC THIN OVERLAY

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                               | 1.00            | DOL         |
| 0005           | 109-08441        | QUALITY ADJUSTMENTS, PCCP                              | 1.00            | DOL         |
| 0006           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0007           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0008           | 109-09377        | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS         | 1.00            | DOL         |
| 0009           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00            | DOL         |
| 0010           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0011           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                            | 14712.00        | SYS         |
| 0012           | 303-01180        | COMPACTED AGGREGATE NO. 53                             | 2689.00         | TON         |
| 0013           | 304-07490        | HMA PATCHING, TYPE B                                   | 11687.00        | TON         |
| 0014           | 306-08037        | MILLING, ASPHALT, 3 IN.                                | 132207.00       | SYS         |
| 0015           | 306-08042        | MILLING, SCARIFICATION                                 | 14627.00        | SYS         |
| 0016           | 306-08043        | MILLING, TRANSITION                                    | 2678.00         | SYS         |
| 0017           | 306-08432        | MILLING, APPROACH                                      | 759.00          | SYS         |
| 0018           | 401-07328        | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                      | 60.00           | TON         |
| 0019           | 401-07339        | QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                     | 1653.00         | TON         |
| 0020           | 401-10258        | JOINT ADHESIVE, SURFACE                                | 740.00          | LFT         |
| 0021           | 401-11785        | LIQUID ASPHALT SEALANT                                 | 740.00          | LFT         |
| 0022           | 406-05520        | ASPHALT FOR TACK COAT                                  | 4.60            | TON         |
| 0023           | 408-12028        | CRACKS IN ASPHALT PAVEMENT, FILL                       | 5.00            | TON         |
| 0024           | 501-06266        | PROFILOGRAPH PCCP                                      | 1.00            | LS          |
| 0025           | 501-06727        | CORING, PCCP                                           | 1.00            | LS          |
| 0026           | 501-12177        | QC/QA-PCC, THIN BONDED OVERLAY, 4 IN.                  | 77846.00        | SYS         |
| 0027           | 501-12178        | QC/QA-PCC, THIN BONDED OVERLAY, 4.5 IN.                | 54362.00        | SYS         |
| 0028           | 501-12183        | QC/QA PCC ADDITIONAL                                   | 2635.00         | CYS         |
| 0029           | 606-07484        | MILLED HMA CORRUGATIONS                                | 41782.00        | LFT         |
| 0030           | 606-11064        | MILLED PCCP CORRUGATIONS                               | 37430.00        | LFT         |
| 0031           | 610-07487        | HMA FOR APPROACHES, TYPE B                             | 192.00          | TON         |

|      |           |                                                             |          |      |
|------|-----------|-------------------------------------------------------------|----------|------|
| 0032 | 628-09403 | FIELD OFFICE, C                                             | 10.00    | MOS  |
| 0033 | 628-11729 | CELLULAR TELEPHONE, TYPE A                                  | 1.00     | EACH |
| 0034 | 628-11730 | CELLULAR TELEPHONE, TYPE B                                  | 1.00     | EACH |
| 0035 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                         | 1.00     | DOL  |
| 0036 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                      | 1.00     | DOL  |
| 0037 | 628-11782 | CELLULAR TELEPHONE SERVICE, 1000 MIN.                       | 20.00    | MOS  |
| 0038 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                   | 1.00     | EACH |
| 0039 | 628-11977 | COMPUTER SYSTEM                                             | 1.00     | EACH |
| 0040 | 801-03290 | CONSTRUCTION SIGN, C                                        | 3.00     | EACH |
| 0041 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                  | 12.00    | EACH |
| 0042 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                           | 700.00   | LFT  |
| 0043 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                | 700.00   | LFT  |
| 0044 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                | 29.00    | EACH |
| 0045 | 801-06640 | CONSTRUCTION SIGN, A                                        | 21.00    | EACH |
| 0046 | 801-06645 | CONSTRUCTION SIGN, B                                        | 3.00     | EACH |
| 0047 | 801-06775 | MAINTAINING TRAFFIC                                         | 1.00     | LS   |
| 0048 | 801-07118 | BARRICADE, III-A                                            | 468.00   | LFT  |
| 0049 | 801-07119 | BARRICADE, III-B                                            | 96.00    | LFT  |
| 0050 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                 | 8648.00  | LFT  |
| 0051 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                  | 39425.00 | LFT  |
| 0052 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                 | 39545.00 | LFT  |
| 0053 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                              | 87618.00 | LFT  |
| 0054 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | 112.00   | LFT  |
| 0055 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                 | 561.00   | EACH |

Call: 430

Contract: B -35987-A

Section No.: 1 BRIDGE REPLACEMENT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0010    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0011    | 202-51330 | PRESENT STRUCTURE, REMOVE                                                                | 1.00     | LS   |
| 0012    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 140.00   | SYS  |
| 0013    | 202-91385 | INLET, REMOVE                                                                            | 1.00     | EACH |
| 0014    | 202-93615 | CONCRETE, REMOVE                                                                         | 62.00    | SYS  |
| 0015    | 202-96133 | PIPE, REMOVE                                                                             | 256.00   | LFT  |
| 0016    | 203-02000 | EXCAVATION, COMMON                                                                       | 3165.00  | CYS  |
| 0017    | 203-51223 | EXCAVATION, WATERWAY                                                                     | 625.00   | CYS  |
| 0018    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 25550.00 | DOL  |
| 0019    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0020    | 206-51220 | EXCAVATION, WET                                                                          | 290.00   | CYS  |
| 0021    | 206-51225 | EXCAVATION, DRY                                                                          | 55.00    | CYS  |
| 0022    | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 180.00   | CYS  |
| 0023    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 270.00   | SYS  |
| 0024    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 6190.00  | SYS  |
| 0025    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 502.00   | CYS  |
| 0026    | 211-09267 | STRUCTURE BACKFILL, TYPE 4                                                               | 44.00    | CYS  |
| 0027    | 214-12237 | GEOTEXTILE FOR PAVEMENT TYPE 1B                                                          | 5330.00  | SYS  |
| 0028    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 17.00    | CYS  |
| 0029    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 524.00   | CYS  |
| 0030    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 144.00   | TON  |
| 0031    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                                        | 440.00   | TON  |

|      |           |                                                         |          |      |
|------|-----------|---------------------------------------------------------|----------|------|
| 0032 | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                 | 734.00   | TON  |
| 0033 | 401-07424 | QC/QA-HMA, 3, 64, BASE, 19.0 mm                         | 1776.00  | TON  |
| 0034 | 401-10258 | JOINT ADHESIVE, SURFACE                                 | 2916.00  | LFT  |
| 0035 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                            | 2916.00  | LFT  |
| 0036 | 401-11785 | LIQUID ASPHALT SEALANT                                  | 3036.00  | LFT  |
| 0037 | 406-05521 | ASPHALT FOR TACK COAT                                   | 15980.00 | SYS  |
| 0038 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB                         | 4.00     | EACH |
| 0039 | 601-01846 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3            | 2.00     | EACH |
| 0040 | 601-02241 | GUARDRAIL, REMOVE                                       | 725.00   | LFT  |
| 0041 | 601-94689 | GUARDRAIL, END TREATMENT, OS                            | 2.00     | EACH |
| 0042 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                   | 107.00   | LFT  |
| 0043 | 604-06070 | SIDEWALK, CONCRETE                                      | 640.00   | SYS  |
| 0044 | 605-06090 | CURB, INTEGRAL CONCRETE                                 | 36.00    | LFT  |
| 0045 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED                     | 1970.00  | LFT  |
| 0046 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.             | 418.00   | SYS  |
| 0047 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                              | 192.00   | SYS  |
| 0048 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                              | 78.00    | SYS  |
| 0049 | 615-06505 | MONUMENT, B                                             | 2.00     | EACH |
| 0050 | 616-06405 | RIPRAP, REVETMENT                                       | 240.00   | TON  |
| 0051 | 616-11928 | RIPRAP, GROUTED, 24 IN.                                 | 470.00   | SYS  |
| 0052 | 616-12248 | GEOTEXTILE FOR RIPRAP TYPE 2A                           | 1261.00  | SYS  |
| 0053 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING             | 2.00     | EACH |
| 0054 | 621-06560 | MULCHED SEEDING U                                       | 4810.00  | SYS  |
| 0055 | 621-06567 | WATER                                                   | 1.20     | kGAL |
| 0056 | 621-06574 | SODDING                                                 | 329.00   | SYS  |
| 0057 | 622-05651 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. | 5.00     | EACH |
| 0058 | 622-52436 | SIGN, DO NOT MOW OR SPRAY                               | 2.00     | EACH |
| 0059 | 622-98200 | SIGN, DO NOT DISTURB                                    | 4.00     | EACH |
| 0060 | 628-09401 | FIELD OFFICE, A                                         | 12.00    | MOS  |
| 0061 | 701-09558 | TEST PILE, INDICATOR, PRODUCTION                        | 262.00   | LFT  |
| 0062 | 701-09560 | TEST PILE, INDICATOR, RESTRIKE                          | 4.00     | EACH |
| 0063 | 701-09739 | PILE SHOE, HP 12 X 53                                   | 30.00    | EACH |
| 0064 | 701-51195 | PILE, STEEL H HP 12 X 53                                | 1456.00  | LFT  |
| 0065 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                               | 183.50   | CYS  |
| 0066 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                               | 39.80    | CYS  |
| 0067 | 703-06028 | REINFORCING BARS                                        | 21129.00 | LBS  |
| 0068 | 703-06029 | REINFORCING BARS, EPOXY COATED                          | 84187.00 | LBS  |

|      |           |                                            |         |      |
|------|-----------|--------------------------------------------|---------|------|
| 0069 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED    | 60.00   | EACH |
| 0070 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                | 214.90  | CYS  |
| 0071 | 704-51106 | DECK DRAIN                                 | 14.00   | EACH |
| 0072 | 706-06351 | CONCRETE BRIDGE RAILING TRANSITION, TPF-1  | 2.00    | EACH |
| 0073 | 706-06353 | CONCRETE BRIDGE RAILING TRANSITION, TPS-1  | 2.00    | EACH |
| 0074 | 706-11404 | RAILING, STEEL PF-1                        | 72.00   | LFT  |
| 0075 | 706-11418 | RAILING, STEEL PS-1                        | 72.00   | LFT  |
| 0076 | 706-11602 | RAILING, CONCRETE PF-1                     | 3.90    | CYS  |
| 0077 | 706-11604 | RAILING, CONCRETE PS-1                     | 5.90    | CYS  |
| 0078 | 709-51821 | SURFACE SEAL                               | 1.00    | LS   |
| 0079 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.              | 1514.00 | LFT  |
| 0080 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.             | 39.00   | LFT  |
| 0081 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.             | 330.00  | LFT  |
| 0082 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.             | 212.00  | LFT  |
| 0083 | 715-05161 | PIPE, TYPE 2, CIRCULAR, 48 IN.             | 69.00   | LFT  |
| 0084 | 715-05244 | PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SFT | 88.00   | LFT  |
| 0085 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.                | 160.00  | LFT  |
| 0086 | 715-07107 | PIPE END SECTION, MIN. AREA 11.6 SFT       | 2.00    | EACH |
| 0087 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.          | 2.00    | EACH |
| 0088 | 715-92874 | PIPE ENCASEMENT                            | 8.00    | LFT  |
| 0089 | 718-06529 | OUTLET PROTECTOR, 2                        | 2.00    | EACH |
| 0090 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A        | 1354.00 | SYS  |
| 0091 | 718-52610 | AGGREGATE FOR UNDERDRAINS                  | 204.00  | CYS  |
| 0092 | 720-01894 | CASTING, FURNISH AND ADJUST TO GRADE       | 1.00    | EACH |
| 0093 | 720-03194 | MANHOLE                                    | 2.00    | EACH |
| 0094 | 720-03194 | MANHOLE                                    | 1.00    | EACH |
| 0095 | 720-04682 | INLET                                      | 9.00    | EACH |
| 0096 | 720-04790 | CASTING                                    | 3.00    | EACH |
| 0097 | 720-04790 | CASTING                                    | 9.00    | EACH |
| 0098 | 720-44000 | CASTING, ADJUST TO GRADE                   | 3.00    | EACH |
| 0099 | 720-45605 | STRUCTURE, MANHOLE, RECONSTRUCTED          | 8.00    | LFT  |
| 0100 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                 | 4.00    | EACH |
| 0101 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY               | 20.00   | EACH |
| 0102 | 801-06640 | CONSTRUCTION SIGN, A                       | 26.00   | EACH |
| 0103 | 801-06775 | MAINTAINING TRAFFIC                        | 1.00    | LS   |
| 0104 | 801-07118 | BARRICADE, III-A                           | 96.00   | LFT  |
| 0105 | 801-07119 | BARRICADE, III-B                           | 120.00  | LFT  |

|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0106 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                          | 2.00    | EACH |
| 0107 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                       | 45.00   | SFT  |
| 0108 | 802-76055 | SIGN POST, A                                              | 140.00  | LFT  |
| 0109 | 808-05866 | PAVEMENT MESSAGE MARKING, REMOVE                          | 30.00   | SYS  |
| 0110 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                         | 550.00  | LFT  |
| 0111 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                          | 2950.00 | LFT  |
| 0112 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                         | 2600.00 | LFT  |
| 0113 | 808-06723 | PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW    | 5.00    | EACH |
| 0114 | 808-06724 | PAVEMENT MESSAGE MARKING, PAINT, ONLY                     | 5.00    | EACH |
| 0115 | 808-75074 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 8 IN. | 350.00  | LFT  |

Call: 460

Contract: B -36676-A

Section No.: 1 BRIDGE DECK REPLACEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity Unit</b> |      |
|----------------|------------------|------------------------------------------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00                 | DOL  |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00                 | DOL  |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00                 | DOL  |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00                 | DOL  |
| 0007           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00                 | DOL  |
| 0008           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00                 | DOL  |
| 0009           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00                 | DOL  |
| 0010           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00                 | LS   |
| 0011           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00                 | LS   |
| 0012           | 202-01066        | HYDRO DEMOLITION                                                                         | 5591.00              | SYS  |
| 0013           | 202-02240        | PAVEMENT REMOVAL                                                                         | 4989.00              | SYS  |
| 0014           | 202-02279        | CURB AND GUTTER, REMOVE                                                                  | 3755.00              | LFT  |
| 0015           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00                 | LS   |
| 0016           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00                 | LS   |
| 0017           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00                 | LS   |
| 0018           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00                 | LS   |
| 0019           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00                 | LS   |
| 0020           | 202-51330        | PRESENT STRUCTURE, REMOVE                                                                | 1.00                 | LS   |
| 0021           | 202-51368        | SLOPEWALL, REMOVE                                                                        | 201.00               | SYS  |
| 0022           | 202-52710        | SIDEWALK CONCRETE, REMOVE                                                                | 711.00               | SYS  |
| 0023           | 202-62420        | BRIDGE RAILING, REMOVE                                                                   | 2612.00              | LFT  |
| 0024           | 202-74035        | SIGN, REMOVE                                                                             | 1.00                 | EACH |
| 0025           | 202-91385        | INLET, REMOVE                                                                            | 3.00                 | EACH |
| 0026           | 202-91840        | FENCE, CHAIN. LINK, REMOVE                                                               | 127.00               | LFT  |
| 0027           | 202-93047        | MANHOLE, REMOVE                                                                          | 1.00                 | EACH |
| 0028           | 202-93741        | GUARDRAIL, END TREATMENT, REMOVE                                                         | 2.00                 | EACH |
| 0029           | 202-94954        | BARRIER WALL, CONCRETE, REMOVE                                                           | 764.00               | LFT  |
| 0030           | 202-95027        | IMPACT ATTENUATOR, REMOVE                                                                | 2.00                 | EACH |
| 0031           | 202-96133        | PIPE, REMOVE                                                                             | 79.00                | LFT  |



|      |           |                                               |          |      |
|------|-----------|-----------------------------------------------|----------|------|
| 0032 | 203-02000 | EXCAVATION, COMMON                            | 16528.00 | CYS  |
| 0033 | 203-02070 | BORROW                                        | 7085.00  | CYS  |
| 0034 | 205-12108 | STORM WATER MANAGEMENT BUDGET                 | 42849.00 | DOL  |
| 0035 | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 | 1.00     | LS   |
| 0036 | 206-51225 | EXCAVATION, DRY                               | 51.00    | CYS  |
| 0037 | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED          | 919.00   | CYS  |
| 0038 | 207-08264 | SUBGRADE TREATMENT, TYPE II                   | 5.00     | SYS  |
| 0039 | 207-09935 | SUBGRADE TREATMENT, TYPE IC                   | 9267.00  | SYS  |
| 0040 | 211-02050 | B BORROW                                      | 3381.00  | CYS  |
| 0041 | 211-06467 | AGGREGATE FOR END BENT BACKFILL               | 216.00   | CYS  |
| 0042 | 211-09264 | STRUCTURE BACKFILL, TYPE 1                    | 105.00   | CYS  |
| 0043 | 211-09266 | STRUCTURE BACKFILL, TYPE 3                    | 4410.00  | CYS  |
| 0044 | 301-12234 | COMPACTED AGGREGATE NO 53                     | 466.00   | CYS  |
| 0045 | 302-06464 | SUBBASE FOR PCCP                              | 476.00   | CYS  |
| 0046 | 302-06464 | SUBBASE FOR PCCP                              | 247.00   | CYS  |
| 0047 | 302-07455 | DENSE GRADED SUBBASE                          | 393.00   | CYS  |
| 0048 | 303-01180 | COMPACTED AGGREGATE NO. 53                    | 21.00    | TON  |
| 0049 | 304-07491 | HMA PATCHING, TYPE C                          | 15.00    | TON  |
| 0050 | 306-08036 | MILLING, ASPHALT, 2 IN.                       | 334.00   | SYS  |
| 0051 | 306-08038 | MILLING, ASPHALT, 4 IN.                       | 65.00    | SYS  |
| 0052 | 306-08043 | MILLING, TRANSITION                           | 2249.00  | SYS  |
| 0053 | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             | 123.00   | TON  |
| 0054 | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm             | 20.00    | TON  |
| 0055 | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             | 104.00   | TON  |
| 0056 | 401-07335 | QC/QA-HMA, 4, 76, SURFACE, 9.5 mm             | 310.00   | TON  |
| 0057 | 401-07356 | QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm        | 20.00    | TON  |
| 0058 | 401-07404 | QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm       | 516.00   | TON  |
| 0059 | 401-07409 | QC/QA-HMA, 4, 64, BASE, 25.0 mm               | 2285.00  | TON  |
| 0060 | 401-10258 | JOINT ADHESIVE, SURFACE                       | 5325.00  | LFT  |
| 0061 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                  | 3922.00  | LFT  |
| 0062 | 401-11785 | LIQUID ASPHALT SEALANT                        | 5325.00  | LFT  |
| 0063 | 406-05520 | ASPHALT FOR TACK COAT                         | 3.30     | TON  |
| 0064 | 406-05521 | ASPHALT FOR TACK COAT                         | 235.00   | SYS  |
| 0065 | 502-06327 | PCCP, 10 IN.                                  | 1902.00  | SYS  |
| 0066 | 502-06999 | PCCP, 8 IN.                                   | 144.00   | SYS  |
| 0067 | 502-09531 | PCCP                                          | 1282.00  | SYS  |
| 0068 | 503-03489 | RETROFITTED TIE BARS                          | 343.00   | EACH |

|      |           |                                               |         |      |
|------|-----------|-----------------------------------------------|---------|------|
| 0069 | 503-05240 | D-1 CONTRACTION JOINT                         | 2299.00 | LFT  |
| 0070 | 503-05310 | TERMINAL JOINT                                | 295.00  | LFT  |
| 0071 | 503-05310 | TERMINAL JOINT                                | 223.00  | LFT  |
| 0072 | 506-06333 | PCCP PATCHING, FULL DEPTH                     | 234.00  | SYS  |
| 0073 | 601-02241 | GUARDRAIL, REMOVE                             | 4466.00 | LFT  |
| 0074 | 601-12281 | GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING       | 2956.25 | LFT  |
| 0075 | 601-12292 | GUARDRAIL MGS TRANSITION WITHOUT CURB         | 16.00   | EACH |
| 0076 | 601-12294 | GUARDRAIL, MGS, W-BEAM, CABLE TERMINAL ANCHOR | 2.00    | EACH |
| 0077 | 601-94689 | GUARDRAIL, END TREATMENT, OS                  | 6.00    | EACH |
| 0078 | 602-06729 | BARRIER, DELINEATOR                           | 102.00  | EACH |
| 0079 | 602-11938 | CONCRETE BARRIER, MODIFIED SECTION            | 32.00   | CYS  |
| 0080 | 603-06045 | FENCE, CHAIN LINK, 48 IN.                     | 127.00  | LFT  |
| 0081 | 604-02007 | SIDEWALK, CONCRETE, RECONSTRUCT               | 116.00  | SYS  |
| 0082 | 604-06070 | SIDEWALK, CONCRETE                            | 2991.00 | SYS  |
| 0083 | 604-08086 | CURB RAMP, CONCRETE                           | 38.00   | SYS  |
| 0084 | 604-12083 | DETECTABLE WARNING SURFACES                   | 7.00    | SYS  |
| 0085 | 604-95344 | HAND RAIL, PEDESTRIAN                         | 1368.00 | LFT  |
| 0086 | 605-06090 | CURB, INTEGRAL CONCRETE                       | 190.00  | LFT  |
| 0087 | 605-06120 | CURB, CONCRETE                                | 76.00   | LFT  |
| 0088 | 605-06145 | CURB AND GUTTER, B, CONCRETE                  | 2579.00 | LFT  |
| 0089 | 605-06150 | CURB AND GUTTER, C, CONCRETE                  | 44.00   | LFT  |
| 0090 | 605-06215 | CENTER CURB, D CONCRETE                       | 441.00  | LFT  |
| 0091 | 605-52807 | CURB AND GUTTER, COMBINED                     | 1267.00 | LFT  |
| 0092 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.   | 1613.80 | SYS  |
| 0093 | 609-06260 | REINFORCED CONCRETE BRIDGE APPROACH, 13 IN.   | 644.00  | SYS  |
| 0094 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                    | 5.00    | SYS  |
| 0095 | 616-06405 | RIPRAP, REVETMENT                             | 345.00  | TON  |
| 0096 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                 | 354.00  | SYS  |
| 0097 | 616-12249 | GEOTEXTILE FOR RIPRAP TYPE 2B                 | 109.00  | SYS  |
| 0098 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                  | 227.00  | SYS  |
| 0099 | 616-51367 | SLOPEWALL, CONCRETE, 4 IN.                    | 958.00  | SYS  |
| 0100 | 619-03778 | METALLIZING                                   | 1.00    | LS   |
| 0101 | 619-03778 | METALLIZING                                   | 1.00    | LS   |
| 0102 | 619-11050 | CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. | 1.00    | LS   |
| 0103 | 619-11050 | CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. | 1.00    | LS   |
| 0104 | 619-51860 | PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.       | 1.00    | LS   |
| 0105 | 619-51860 | PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.       | 1.00    | LS   |

|      |           |                                                           |            |      |
|------|-----------|-----------------------------------------------------------|------------|------|
| 0106 | 619-98427 | CLEAN DRAINS                                              | 28.00      | EACH |
| 0107 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING               | 1.00       | EACH |
| 0108 | 621-06559 | MULCHED SEEDING R                                         | 1000.00    | SYS  |
| 0109 | 621-06567 | WATER                                                     | 34.00      | kGAL |
| 0110 | 621-06574 | SODDING                                                   | 126.00     | SYS  |
| 0111 | 621-06575 | SODDING, NURSERY                                          | 8824.00    | SYS  |
| 0112 | 628-09403 | FIELD OFFICE, C                                           | 14.00      | MOS  |
| 0113 | 701-06011 | DYNAMIC PILE LOAD TEST                                    | 4.00       | EACH |
| 0114 | 701-09557 | TEST PILE, DYNAMIC, PRODUCTION                            | 320.00     | LFT  |
| 0115 | 701-09559 | TEST PILE, DYNAMIC, RESTRIKE                              | 4.00       | EACH |
| 0116 | 701-09679 | CONICAL PILE TIP, 14 IN.                                  | 84.00      | EACH |
| 0117 | 701-09826 | PILE, STEEL PIPE, 0.5 IN., 14 IN.                         | 5444.00    | LFT  |
| 0118 | 702-04325 | TEMPORARY SHORING                                         | 1.00       | LS   |
| 0119 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON                   | 66.00      | EACH |
| 0120 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                                 | 537.40     | CYS  |
| 0121 | 702-51015 | CONCRETE, B, FOOTINGS                                     | 198.70     | CYS  |
| 0122 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                            | 1453.00    | EACH |
| 0123 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                                 | 201.10     | CYS  |
| 0124 | 703-06028 | REINFORCING BARS                                          | 90790.00   | LBS  |
| 0125 | 703-06029 | REINFORCING BARS, EPOXY COATED                            | 1330025.00 | LBS  |
| 0126 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED                   | 6859.00    | EACH |
| 0127 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                               | 3742.90    | CYS  |
| 0128 | 706-06353 | CONCRETE BRIDGE RAILING TRANSITION, TPS-1                 | 4.00       | EACH |
| 0129 | 706-08496 | REINFORCED CONCRETE MOMENT SLAB, 12 IN.                   | 521.00     | SYS  |
| 0130 | 706-09959 | RAILING, CONCRETE FT                                      | 1111.00    | LFT  |
| 0131 | 706-09960 | RAILING, CONCRETE FC                                      | 142.00     | LFT  |
| 0132 | 706-09961 | RAILING, CONCRETE PS-1                                    | 2311.00    | LFT  |
| 0133 | 706-11418 | RAILING, STEEL PS-1                                       | 2329.00    | LFT  |
| 0134 | 706-11455 | BRIDGE RAILING PEDESTRIAN FENCE                           | 2116.00    | LFT  |
| 0135 | 706-11600 | RAILING, CONCRETE FC                                      | 188.30     | CYS  |
| 0136 | 706-11620 | CONCRETE BRIDGE RAILING TRANSITION, TFC                   | 12.00      | EACH |
| 0137 | 706-11621 | CONCRETE BRIDGE RAILING TRANSITION, TFT                   | 4.00       | EACH |
| 0138 | 707-09865 | STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. | 1304.00    | LFT  |
| 0139 | 708-51813 | PNEUMATICALLY PLACED MORTAR                               | 206.00     | SFT  |
| 0140 | 708-51814 | WELDED STEEL WIRE FABRIC                                  | 109.00     | SFT  |
| 0141 | 709-04647 | FIBER WRAP CONCRETE CASING SYSTEM                         | 1.00       | LS   |
| 0142 | 709-04647 | FIBER WRAP CONCRETE CASING SYSTEM                         | 1.00       | LS   |

|      |           |                                     |          |      |
|------|-----------|-------------------------------------|----------|------|
| 0143 | 709-04647 | FIBER WRAP CONCRETE CASING SYSTEM   | 1.00     | LS   |
| 0144 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0145 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0146 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0147 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0148 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0149 | 709-51821 | SURFACE SEAL                        | 1.00     | LS   |
| 0150 | 710-09158 | PATCHING CONCRETE STRUCTURES        | 530.00   | SFT  |
| 0151 | 711-04297 | STRUCTURAL STEEL, FIELD CUT         | 300.00   | SQIN |
| 0152 | 711-51038 | STRUCTURAL STEEL                    | 1.00     | LS   |
| 0153 | 711-51864 | DRILLED HOLE                        | 111.00   | EACH |
| 0154 | 711-51877 | JACKING AND SUPPORTING, BEAMS       | 1.00     | LS   |
| 0155 | 711-51878 | JACKING AND SUPPORTING, GIRDERS     | 1.00     | LS   |
| 0156 | 711-95291 | JACKING AND SUPPORTING, STEEL BEAMS | 1.00     | LS   |
| 0157 | 711-96800 | STUD SHEAR CONNECTORS               | 26982.00 | EACH |
| 0158 | 715-01354 | CLEAN EXISTING PIPE                 | 4380.00  | LFT  |
| 0159 | 715-05032 | PIPE, TYPE 2, CIRCULAR, 15 IN.      | 9.00     | LFT  |
| 0160 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.       | 1545.00  | LFT  |
| 0161 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.      | 104.00   | LFT  |
| 0162 | 715-05118 | PIPE, TYPE 1, CIRCULAR, 12 IN.      | 350.00   | LFT  |
| 0163 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.         | 483.00   | LFT  |
| 0164 | 715-09064 | VIDEO INSPECTION FOR PIPE           | 3059.00  | LFT  |
| 0165 | 715-09938 | PIPE, BRIDGE DECK DRAIN SYSTEM      | 1.00     | LS   |
| 0166 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.   | 8.00     | EACH |
| 0167 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.   | 1.00     | EACH |
| 0168 | 715-91361 | PIPE PVC 6 IN                       | 420.00   | LFT  |
| 0169 | 718-06529 | OUTLET PROTECTOR, 2                 | 4.00     | EACH |
| 0170 | 718-12308 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2B  | 200.00   | SYS  |
| 0171 | 718-52610 | AGGREGATE FOR UNDERDRAINS           | 847.00   | CYS  |
| 0172 | 720-44000 | CASTING, ADJUST TO GRADE            | 6.00     | EACH |
| 0173 | 720-44000 | CASTING, ADJUST TO GRADE            | 2.00     | EACH |
| 0174 | 720-44000 | CASTING, ADJUST TO GRADE            | 8.00     | EACH |
| 0175 | 720-44000 | CASTING, ADJUST TO GRADE            | 2.00     | EACH |
| 0176 | 720-45410 | MANHOLE, C4                         | 4.00     | EACH |
| 0177 | 720-93411 | INLET, C15 MODIFIED                 | 2.00     | EACH |
| 0178 | 720-98174 | INLET, B15                          | 15.00    | EACH |
| 0179 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH    | 3000.00  | SFT  |

|      |           |                                                           |          |      |
|------|-----------|-----------------------------------------------------------|----------|------|
| 0180 | 722-60824 | SURFACE MILLING                                           | 5591.00  | SYS  |
| 0181 | 724-51925 | STRUCTURAL EXPANSION JOINT, SS                            | 295.00   | LFT  |
| 0182 | 726-11773 | BEARING ASSEMBLY RESET                                    | 10.00    | EACH |
| 0183 | 726-92406 | BEARING ASSEMBLY ELASTOMERIC                              | 48.00    | EACH |
| 0184 | 731-93945 | FACE PANELS, CONCRETE                                     | 11612.00 | SFT  |
| 0185 | 731-93946 | WALL ERECTION                                             | 11612.00 | SFT  |
| 0186 | 731-93947 | LEVELING PAD, CONCRETE                                    | 1475.00  | LFT  |
| 0187 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY              | 4.00     | EACH |
| 0188 | 801-01504 | TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | 5.00     | EACH |
| 0189 | 801-01505 | TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                | 5.00     | EACH |
| 0190 | 801-03290 | CONSTRUCTION SIGN, C                                      | 3.00     | EACH |
| 0191 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                | 7.00     | EACH |
| 0192 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                         | 5160.00  | LFT  |
| 0193 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.              | 53687.00 | LFT  |
| 0194 | 801-06577 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.             | 62.00    | LFT  |
| 0195 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                              | 7.00     | EACH |
| 0196 | 801-06640 | CONSTRUCTION SIGN, A                                      | 106.00   | EACH |
| 0197 | 801-06645 | CONSTRUCTION SIGN, B                                      | 21.00    | EACH |
| 0198 | 801-06710 | FLASHING ARROW SIGN                                       | 900.00   | DAY  |
| 0199 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00     | LS   |
| 0200 | 801-07118 | BARRICADE, III-A                                          | 292.00   | LFT  |
| 0201 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                         | 2667.00  | LFT  |
| 0202 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2               | 3151.00  | LFT  |
| 0203 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                          | 2.00     | EACH |
| 0204 | 801-94295 | SIGNAL HEAD RELOCATE                                      | 6.00     | EACH |
| 0205 | 801-97643 | TEMPORARY BUZZ STRIPS                                     | 144.00   | LFT  |
| 0206 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE           | 20.00    | LFT  |
| 0207 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                       | 8.00     | SFT  |
| 0208 | 804-06770 | DELINEATOR POST                                           | 2.00     | EACH |
| 0209 | 805-06595 | CONDUIT, PVC, 2 IN.                                       | 879.00   | LFT  |
| 0210 | 805-94069 | CONDUIT, STEEL, GALVANIZED, 1 IN.                         | 230.00   | LFT  |
| 0211 | 805-95518 | CONDUIT, FLEXIBLE, 2 IN.                                  | 80.00    | LFT  |
| 0212 | 807-02191 | HANDHOLE LIGHTING                                         | 4.00     | EACH |
| 0213 | 807-02370 | LIGHT STRUCTURE, REMOVE AND RESET                         | 4.00     | EACH |
| 0214 | 807-02426 | WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C           | 3236.00  | LFT  |
| 0215 | 807-03934 | LIGHT STRUCTURE, REMOVE                                   | 17.00    | EACH |
| 0216 | 807-05073 | JUNCTION BOX                                              | 3.00     | EACH |

|      |           |                                                                 |          |      |
|------|-----------|-----------------------------------------------------------------|----------|------|
| 0217 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                               | 2836.00  | LFT  |
| 0218 | 807-11962 | LUMINAIRE, ROADWAY, LED, 185 WATT                               | 17.00    | EACH |
| 0219 | 807-83492 | LIGHT POLE, ROADWAY, 30 FT E.M.H. 10 FT MAST ARM, ANCHOR BASE   | 17.00    | EACH |
| 0220 | 807-86889 | CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C          | 850.00   | LFT  |
| 0221 | 807-86910 | CONNECTOR KIT, UNFUSED                                          | 17.00    | EACH |
| 0222 | 807-86915 | CONNECTOR KIT, FUSED                                            | 17.00    | EACH |
| 0223 | 807-86920 | MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                  | 34.00    | EACH |
| 0224 | 807-86925 | MULTIPLE COMPRESSION FITTING, WATERPROOFED                      | 17.00    | EACH |
| 0225 | 807-86930 | INSULATION LINK, NON-WATERPROOFED                               | 34.00    | EACH |
| 0226 | 807-86935 | INSULATION LINK, WATERPROOFED                                   | 17.00    | EACH |
| 0227 | 808-05866 | PAVEMENT MESSAGE MARKING, REMOVE                                | 15.00    | SYS  |
| 0228 | 808-06368 | TRANSVERSE MARKING, REMOVE                                      | 16.00    | LFT  |
| 0229 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                       | 1503.00  | LFT  |
| 0230 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                        | 1513.00  | LFT  |
| 0231 | 808-06716 | LINE, REMOVE                                                    | 14182.00 | LFT  |
| 0232 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                     | 5867.00  | LFT  |
| 0233 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                      | 4780.00  | LFT  |
| 0234 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                     | 15528.00 | LFT  |
| 0235 | 808-10037 | LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                      | 203.00   | LFT  |
| 0236 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.   | 124.00   | LFT  |
| 0237 | 808-10052 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                 | 4.00     | EACH |
| 0238 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW | 5.00     | EACH |
| 0239 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                  | 10141.00 | LFT  |
| 0240 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 5556.00  | LFT  |
| 0241 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                     | 132.00   | EACH |
| 0242 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                             | 150.00   | EACH |

Call: 460

Contract: B -36676-A

Section No.: 2 THIN BRIDGE DECK OVERLAY- LATEX MODIFIED

| Line    |           |                                 | Quantity Unit |     |
|---------|-----------|---------------------------------|---------------|-----|
| Item No | Item Code | Description                     |               |     |
| 0243    | 722-51842 | BRIDGE DECK OVERLAY             | 5678.00       | SYS |
| 0244    | 722-51846 | BRIDGE DECK OVERLAY, ADDITIONAL | 105.00        | CYS |

Call: 460  
Contract: B -36676-A  
Section No.: 3 THIN BRIDGE DECK OVERLAY-MICROSILICA

| Line    |           |                                              | Quantity Unit |     |
|---------|-----------|----------------------------------------------|---------------|-----|
| Item No | Item Code | Description                                  |               |     |
| 0245    | 722-96912 | BRIDGE DECK OVERLAY, ADDITIONAL, MICROSILICA | 105.00        | CYS |
| 0246    | 736-01061 | BRIDGE DECK OVERLAY MICROSILICA              | 5678.00       | SYS |

Call: 470

Contract: B -37261-A

Section No.: 1 BRIDGE REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |      |
|----------------|------------------|--------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL  |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                               | 1.00                 | DOL  |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL  |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL  |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00                 | DOL  |
| 0008           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS   |
| 0009           | 201-52370        | CLEARING RIGHT OF WAY                                  | 1.00                 | LS   |
| 0010           | 202-02240        | PAVEMENT REMOVAL                                       | 157.00               | SYS  |
| 0011           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                     | 1.00                 | LS   |
| 0012           | 301-12234        | COMPACTED AGGREGATE NO 53                              | 15.10                | CYS  |
| 0013           | 302-07455        | DENSE GRADED SUBBASE                                   | 53.00                | CYS  |
| 0014           | 306-08043        | MILLING, TRANSITION                                    | 160.00               | SYS  |
| 0015           | 401-07321        | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                      | 14.00                | TON  |
| 0016           | 601-01522        | GUARDRAIL, TRANSITION, TYPE TGB                        | 1.00                 | EACH |
| 0017           | 601-02024        | GUARDRAIL, TRANSITION, TGB MODIFIED                    | 1.00                 | EACH |
| 0018           | 601-02241        | GUARDRAIL, REMOVE                                      | 135.00               | LFT  |
| 0019           | 601-94689        | GUARDRAIL, END TREATMENT, OS                           | 1.00                 | EACH |
| 0020           | 604-06070        | SIDEWALK, CONCRETE                                     | 15.00                | SYS  |
| 0021           | 609-06259        | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.            | 157.00               | SYS  |
| 0022           | 610-07487        | HMA FOR APPROACHES, TYPE B                             | 15.00                | TON  |
| 0023           | 616-06405        | RIPRAP, REVETMENT                                      | 5.00                 | TON  |
| 0024           | 616-12246        | GEOTEXTILE FOR RIPRAP TYPE 1A                          | 13.00                | SYS  |
| 0025           | 621-01004        | MOBILIZATION AND DEMOBILIZATION FOR SEEDING            | 1.00                 | EACH |
| 0026           | 621-06560        | MULCHED SEEDING U                                      | 145.00               | SYS  |
| 0027           | 628-09401        | FIELD OFFICE, A                                        | 9.00                 | MOS  |
| 0028           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                              | 1.00                 | EACH |
| 0029           | 628-11977        | COMPUTER SYSTEM                                        | 1.00                 | EACH |
| 0030           | 702-51863        | FIELD DRILLED HOLE IN CONCRETE                         | 36.00                | EACH |
| 0031           | 703-06029        | REINFORCING BARS, EPOXY COATED                         | 12311.00             | LBS  |



|      |           |                                                 |         |      |
|------|-----------|-------------------------------------------------|---------|------|
| 0032 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED         | 119.00  | EACH |
| 0033 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                     | 15.00   | CYS  |
| 0034 | 709-51821 | SURFACE SEAL                                    | 1.00    | LS   |
| 0035 | 712-95676 | LUMBER AND TIMBER, TREATED                      | 0.10    | MFB  |
| 0036 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                | 284.00  | SFT  |
| 0037 | 722-51846 | BRIDGE DECK OVERLAY, ADDITIONAL                 | 21.00   | CYS  |
| 0038 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH             | 850.00  | SFT  |
| 0039 | 727-90308 | EPOXY INJECTION, CRACK PREPARATION              | 550.00  | LFT  |
| 0040 | 727-90309 | EPOXY INJECTION, EPOXY MATERIAL                 | 48.90   | GAL  |
| 0041 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT           | 1.00    | LS   |
| 0042 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY          | 3293.00 | SYS  |
| 0043 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY    | 2.00    | EACH |
| 0044 | 801-03290 | CONSTRUCTION SIGN, C                            | 2.00    | EACH |
| 0045 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                      | 2.00    | EACH |
| 0046 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.               | 90.00   | LFT  |
| 0047 | 801-06640 | CONSTRUCTION SIGN, A                            | 18.00   | EACH |
| 0048 | 801-06645 | CONSTRUCTION SIGN, B                            | 7.00    | EACH |
| 0049 | 801-06775 | MAINTAINING TRAFFIC                             | 1.00    | LS   |
| 0050 | 801-07023 | ENERGY ABSORBING TERMINAL, CZ, TL-2             | 1.00    | EACH |
| 0051 | 801-07119 | BARRICADE, III-B                                | 108.00  | LFT  |
| 0052 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2               | 1050.00 | LFT  |
| 0053 | 801-53072 | TEMPORARY TRAFFIC SIGNAL                        | 1.00    | LS   |
| 0054 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE | 22.00   | LFT  |
| 0055 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.             | 10.00   | SFT  |

Call: 480

Contract: B -37352-A

Section No.: 1 BRIDGE REPLACEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0008           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0009           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0010           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0011           | 202-51330        | PRESENT STRUCTURE, REMOVE                                                                | 1.00            | LS          |
| 0012           | 203-02000        | EXCAVATION, COMMON                                                                       | 2705.00         | CYS         |
| 0013           | 203-02020        | EXCAVATION, UNCLASSIFIED                                                                 | 40.00           | CYS         |
| 0014           | 203-51223        | EXCAVATION, WATERWAY                                                                     | 395.00          | CYS         |
| 0015           | 205-11626        | PUMP AROUND                                                                              | 1.00            | EACH        |
| 0016           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 11401.00        | DOL         |
| 0017           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0018           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 333.00          | SYS         |
| 0019           | 207-08266        | SUBGRADE TREATMENT, TYPE III                                                             | 1029.00         | SYS         |
| 0020           | 207-08268        | SUBGRADE TREATMENT, TYPE IV                                                              | 2002.00         | SYS         |
| 0021           | 211-02050        | B BORROW                                                                                 | 215.00          | CYS         |
| 0022           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                                                               | 11.00           | CYS         |
| 0023           | 211-09266        | STRUCTURE BACKFILL, TYPE 3                                                               | 35.00           | CYS         |
| 0024           | 211-09267        | STRUCTURE BACKFILL, TYPE 4                                                               | 10.00           | CYS         |
| 0025           | 214-12244        | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 258.00          | SYS         |
| 0026           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 163.00          | CYS         |
| 0027           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 301.00          | CYS         |
| 0028           | 302-07455        | DENSE GRADED SUBBASE                                                                     | 24.00           | CYS         |
| 0029           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 257.00          | TON         |
| 0030           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 518.00          | TON         |
| 0031           | 306-08034        | MILLING, ASPHALT, 1 1/2 IN.                                                              | 438.00          | SYS         |

|      |           |                                                       |         |      |
|------|-----------|-------------------------------------------------------|---------|------|
| 0032 | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                     | 126.00  | TON  |
| 0033 | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm               | 216.00  | TON  |
| 0034 | 401-10258 | JOINT ADHESIVE, SURFACE                               | 1557.00 | LFT  |
| 0035 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                          | 1341.00 | LFT  |
| 0036 | 401-11785 | LIQUID ASPHALT SEALANT                                | 1557.00 | LFT  |
| 0037 | 402-10084 | HMA FOR TEMPORARY PAVEMENT, B                         | 378.00  | TON  |
| 0038 | 406-05520 | ASPHALT FOR TACK COAT                                 | 1.00    | TON  |
| 0039 | 601-01846 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3          | 1.00    | EACH |
| 0040 | 601-02241 | GUARDRAIL, REMOVE                                     | 187.00  | LFT  |
| 0041 | 601-06374 | GUARDRAIL, TRANSITION, TGS-1                          | 4.00    | EACH |
| 0042 | 601-94689 | GUARDRAIL, END TREATMENT, OS                          | 3.00    | EACH |
| 0043 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                 | 44.00   | LFT  |
| 0044 | 609-06257 | REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.           | 143.00  | SYS  |
| 0045 | 610-07487 | HMA FOR APPROACHES, TYPE B                            | 17.00   | TON  |
| 0046 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                              | 1.00    | EACH |
| 0047 | 615-06490 | RIGHT-OF-WAY MARKER                                   | 4.00    | EACH |
| 0048 | 615-06505 | MONUMENT, B                                           | 3.00    | EACH |
| 0049 | 616-06405 | RIPRAP, REVETMENT                                     | 161.00  | TON  |
| 0050 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                          | 304.00  | SYS  |
| 0051 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING           | 2.00    | EACH |
| 0052 | 621-02318 | SEED MIXTURE, PRAIRIE GRASS                           | 9.00    | LBS  |
| 0053 | 621-02770 | EROSION CONTROL BLANKET                               | 460.00  | SYS  |
| 0054 | 621-06545 | FERTILIZER                                            | 0.20    | TON  |
| 0055 | 621-06554 | SEED MIXTURE U                                        | 101.00  | LBS  |
| 0056 | 621-06565 | MULCHING MATERIAL                                     | 1.00    | TON  |
| 0057 | 621-06567 | WATER                                                 | 0.90    | kGAL |
| 0058 | 621-06575 | SODDING, NURSERY                                      | 233.00  | SYS  |
| 0059 | 621-09400 | SEED MIXTURE, SEDGE MEADOW                            | 20.00   | LBS  |
| 0060 | 622-05640 | PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                  | 58.00   | EACH |
| 0061 | 622-05648 | PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER | 88.00   | EACH |
| 0062 | 622-10003 | LIVE PLANT STAKING                                    | 280.00  | EACH |
| 0063 | 622-52436 | SIGN, DO NOT MOW OR SPRAY                             | 9.00    | EACH |
| 0064 | 628-09401 | FIELD OFFICE, A                                       | 9.00    | MOS  |
| 0065 | 628-11729 | CELLULAR TELEPHONE, TYPE A                            | 2.00    | EACH |
| 0066 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                   | 1.00    | DOL  |
| 0067 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                | 1.00    | DOL  |
| 0068 | 628-11782 | CELLULAR TELEPHONE SERVICE, 1000 MIN.                 | 18.00   | MOS  |

|      |           |                                                              |          |      |
|------|-----------|--------------------------------------------------------------|----------|------|
| 0069 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                    | 2.00     | EACH |
| 0070 | 628-11977 | COMPUTER SYSTEM                                              | 2.00     | EACH |
| 0071 | 701-06011 | DYNAMIC PILE LOAD TEST                                       | 2.00     | EACH |
| 0072 | 701-09557 | TEST PILE, DYNAMIC, PRODUCTION                               | 103.00   | LFT  |
| 0073 | 701-09559 | TEST PILE, DYNAMIC, RESTRIKE                                 | 2.00     | EACH |
| 0074 | 701-09663 | PILE, STEEL PIPE, 0.312 IN., 14 IN.                          | 592.00   | LFT  |
| 0075 | 701-12311 | PILE STEEL PIPE 0.375 IN 24 IN                               | 405.00   | LFT  |
| 0076 | 701-12312 | PILE, STEEL PIPE, EPOXY COATED, 0.375, 24 IN                 | 107.00   | LFT  |
| 0077 | 703-06029 | REINFORCING BARS, EPOXY COATED                               | 56095.00 | LBS  |
| 0078 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED                      | 32.00    | EACH |
| 0079 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                                  | 150.40   | CYS  |
| 0080 | 706-06344 | RAILING, STEEL TS-1                                          | 178.00   | LFT  |
| 0081 | 709-51821 | SURFACE SEAL                                                 | 1.00     | LS   |
| 0082 | 713-07661 | GUARDRAIL, END TREATMENT, OS, TEMP BRIDGE APPROACH           | 4.00     | EACH |
| 0083 | 713-51335 | TEMPORARY BRIDGE AND APPROACHES                              | 1.00     | LS   |
| 0084 | 713-99365 | GUARDRAIL, W BEAM 6.3 FT SPACING TEMPORARY BRIDGE APPROACHES | 150.00   | LFT  |
| 0085 | 715-05032 | PIPE, TYPE 2, CIRCULAR, 15 IN.                               | 114.00   | LFT  |
| 0086 | 715-09064 | VIDEO INSPECTION FOR PIPE                                    | 114.00   | LFT  |
| 0087 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                            | 1.00     | EACH |
| 0088 | 720-45030 | INLET, E7                                                    | 1.00     | EACH |
| 0089 | 732-11770 | AGGREGATE FOR DRAINAGE FILL                                  | 15.00    | CYS  |
| 0090 | 732-11810 | MODULAR BLOCK WALL                                           | 388.00   | SFT  |
| 0091 | 732-11811 | MODULAR BLOCK WALL ERECTION                                  | 388.00   | SFT  |
| 0092 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                   | 2.00     | EACH |
| 0093 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                            | 1705.00  | LFT  |
| 0094 | 801-06640 | CONSTRUCTION SIGN, A                                         | 8.00     | EACH |
| 0095 | 801-06645 | CONSTRUCTION SIGN, B                                         | 2.00     | EACH |
| 0096 | 801-06775 | MAINTAINING TRAFFIC                                          | 1.00     | LS   |
| 0097 | 801-07118 | BARRICADE, III-A                                             | 48.00    | LFT  |
| 0098 | 801-07119 | BARRICADE, III-B                                             | 24.00    | LFT  |

Call: 490

Contract: B -37629-A

Section No.: 1 BRIDGE REHABILITATION OR REPAIR

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0010    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0011    | 202-02240 | PAVEMENT REMOVAL                                                                         | 131.00   | SYS  |
| 0012    | 202-51133 | RAILING, REMOVE                                                                          | 489.00   | LFT  |
| 0013    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0014    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 110.00   | SYS  |
| 0015    | 203-02000 | EXCAVATION, COMMON                                                                       | 25.00    | CYS  |
| 0016    | 203-02070 | BORROW                                                                                   | 255.00   | CYS  |
| 0017    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 15000.00 | DOL  |
| 0018    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0019    | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 44.00    | CYS  |
| 0020    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 84.00    | SYS  |
| 0021    | 211-06467 | AGGREGATE FOR END BENT BACKFILL                                                          | 42.00    | CYS  |
| 0022    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 33.00    | CYS  |
| 0023    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 20.00    | TON  |
| 0024    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 135.00   | SYS  |
| 0025    | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                                        | 16.00    | TON  |
| 0026    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 50.00    | LFT  |
| 0027    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 50.00    | LFT  |
| 0028    | 406-05521 | ASPHALT FOR TACK COAT                                                                    | 284.00   | SYS  |
| 0029    | 601-01128 | GUARDRAIL, TRANSITION, TYPE WGB                                                          | 2.00     | EACH |
| 0030    | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB                                                          | 2.00     | EACH |
| 0031    | 601-01701 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                                             | 1.00     | EACH |

|      |           |                                              |           |      |
|------|-----------|----------------------------------------------|-----------|------|
| 0032 | 601-01839 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 | 1.00      | EACH |
| 0033 | 601-01848 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 5 | 1.00      | EACH |
| 0034 | 601-94689 | GUARDRAIL, END TREATMENT, OS                 | 3.00      | EACH |
| 0035 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING        | 81.25     | LFT  |
| 0036 | 604-06070 | SIDEWALK, CONCRETE                           | 6.00      | SYS  |
| 0037 | 604-08086 | CURB RAMP, CONCRETE                          | 8.00      | SYS  |
| 0038 | 604-12083 | DETECTABLE WARNING SURFACES                  | 2.00      | SYS  |
| 0039 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.  | 192.10    | SYS  |
| 0040 | 610-07487 | HMA FOR APPROACHES, TYPE B                   | 14.00     | TON  |
| 0041 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING  | 1.00      | EACH |
| 0042 | 621-06559 | MULCHED SEEDING R                            | 670.00    | SYS  |
| 0043 | 628-09401 | FIELD OFFICE, A                              | 10.00     | MOS  |
| 0044 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                    | 1.00      | EACH |
| 0045 | 628-11977 | COMPUTER SYSTEM                              | 1.00      | EACH |
| 0046 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON      | 21.00     | EACH |
| 0047 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE               | 2533.00   | EACH |
| 0048 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                    | 1.60      | CYS  |
| 0049 | 703-06029 | REINFORCING BARS, EPOXY COATED               | 104498.00 | LBS  |
| 0050 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED      | 38.00     | EACH |
| 0051 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                  | 192.00    | CYS  |
| 0052 | 706-06372 | CONCRETE BRIDGE RAILING TRANSITION, TTX      | 4.00      | EACH |
| 0053 | 706-08496 | REINFORCED CONCRETE MOMENT SLAB, 12 IN.      | 48.00     | SYS  |
| 0054 | 706-09965 | RAILING, CONCRETE TX                         | 657.20    | LFT  |
| 0055 | 706-09965 | RAILING, CONCRETE TX                         | 716.50    | LFT  |
| 0056 | 706-51020 | RAILING, CONCRETE C                          | 10.70     | CYS  |
| 0057 | 709-51821 | SURFACE SEAL                                 | 1.00      | LS   |
| 0058 | 710-09158 | PATCHING CONCRETE STRUCTURES                 | 141.00    | SFT  |
| 0059 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION        | 32.00     | EACH |
| 0060 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B           | 80.00     | SYS  |
| 0061 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH             | 646.00    | SFT  |
| 0062 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH          | 646.00    | SFT  |
| 0063 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY       | 2352.00   | SYS  |
| 0064 | 801-03290 | CONSTRUCTION SIGN, C                         | 2.00      | EACH |
| 0065 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                   | 6.00      | EACH |
| 0066 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                 | 24.00     | EACH |
| 0067 | 801-06640 | CONSTRUCTION SIGN, A                         | 16.00     | EACH |
| 0068 | 801-06645 | CONSTRUCTION SIGN, B                         | 4.00      | EACH |

|      |           |                                                         |         |      |
|------|-----------|---------------------------------------------------------|---------|------|
| 0069 | 801-06775 | MAINTAINING TRAFFIC                                     | 1.00    | LS   |
| 0070 | 801-07118 | BARRICADE, III-A                                        | 96.00   | LFT  |
| 0071 | 801-07119 | BARRICADE, III-B                                        | 48.00   | LFT  |
| 0072 | 807-02191 | HANDHOLE LIGHTING                                       | 1.00    | EACH |
| 0073 | 807-03950 | LUMINAIRE ORNAMENTAL                                    | 18.00   | EACH |
| 0074 | 807-03951 | LIGHT POLE ORNAMENTAL                                   | 9.00    | EACH |
| 0075 | 807-06592 | CONDUIT, STEEL, GALVANIZED, 2 IN.                       | 896.00  | LFT  |
| 0076 | 807-97237 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C              | 1485.00 | LFT  |
| 0077 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                        | 1502.00 | LFT  |
| 0078 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                       | 1502.00 | LFT  |
| 0079 | 808-75100 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. | 96.00   | LFT  |

Call: 500

Contract: B -37814-A

Section No.: 1 BRIDGE REPLACEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0008           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0009           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0010           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0011           | 202-02772        | CASTING, REMOVE                                                                          | 1.00            | EACH        |
| 0012           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00            | LS          |
| 0013           | 202-96133        | PIPE, REMOVE                                                                             | 21.00           | LFT         |
| 0014           | 203-02000        | EXCAVATION, COMMON                                                                       | 90.00           | CYS         |
| 0015           | 203-51223        | EXCAVATION, WATERWAY                                                                     | 380.00          | CYS         |
| 0016           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 5000.00         | DOL         |
| 0017           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00            | LS          |
| 0018           | 206-11761        | SHEET PILING STEEL S=48.5                                                                | 1662.00         | SFT         |
| 0019           | 206-51220        | EXCAVATION, WET                                                                          | 35.00           | CYS         |
| 0020           | 206-51230        | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 15.00           | CYS         |
| 0021           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 145.00          | SYS         |
| 0022           | 211-02050        | B BORROW                                                                                 | 100.00          | CYS         |
| 0023           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                                                               | 45.00           | CYS         |
| 0024           | 211-09266        | STRUCTURE BACKFILL, TYPE 3                                                               | 105.00          | CYS         |
| 0025           | 211-09267        | STRUCTURE BACKFILL, TYPE 4                                                               | 22.00           | CYS         |
| 0026           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 162.00          | CYS         |
| 0027           | 302-07455        | DENSE GRADED SUBBASE                                                                     | 22.00           | CYS         |
| 0028           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 52.00           | TON         |
| 0029           | 304-07490        | HMA PATCHING, TYPE B                                                                     | 12.00           | TON         |
| 0030           | 401-07321        | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                                        | 9.00            | TON         |
| 0031           | 401-07390        | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 18.00           | TON         |



|      |           |                                                   |          |      |
|------|-----------|---------------------------------------------------|----------|------|
| 0032 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm                   | 21.00    | TON  |
| 0033 | 401-10258 | JOINT ADHESIVE, SURFACE                           | 149.00   | LFT  |
| 0034 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                      | 149.00   | LFT  |
| 0035 | 401-11785 | LIQUID ASPHALT SEALANT                            | 149.00   | LFT  |
| 0036 | 402-07451 | HMA WEDGE AND LEVEL, TYPE B                       | 72.00    | TON  |
| 0037 | 402-10084 | HMA FOR TEMPORARY PAVEMENT, B                     | 212.00   | TON  |
| 0038 | 406-05521 | ASPHALT FOR TACK COAT                             | 1178.00  | SYS  |
| 0039 | 604-06070 | SIDEWALK, CONCRETE                                | 12.80    | SYS  |
| 0040 | 605-06165 | CURB AND GUTTER, C, CONCRETE, MODIFIED            | 58.00    | LFT  |
| 0041 | 609-06257 | REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.       | 124.00   | SYS  |
| 0042 | 616-06405 | RIPRAP, REVETMENT                                 | 175.00   | TON  |
| 0043 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                      | 245.00   | SYS  |
| 0044 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING       | 1.00     | EACH |
| 0045 | 621-06560 | MULCHED SEEDING U                                 | 260.00   | SYS  |
| 0046 | 628-09402 | FIELD OFFICE, B                                   | 8.00     | MOS  |
| 0047 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                         | 1.00     | EACH |
| 0048 | 628-11977 | COMPUTER SYSTEM                                   | 1.00     | EACH |
| 0049 | 701-09558 | TEST PILE, INDICATOR, PRODUCTION                  | 190.00   | LFT  |
| 0050 | 701-09560 | TEST PILE, INDICATOR, RESTRIKE                    | 2.00     | EACH |
| 0051 | 701-09663 | PILE, STEEL PIPE, 0.312 IN., 14 IN.               | 1569.00  | LFT  |
| 0052 | 701-09675 | PILE, STEEL PIPE, EPOXY COATED, 0.312 IN., 14 IN. | 143.00   | LFT  |
| 0053 | 701-09679 | CONICAL PILE TIP, 14 IN.                          | 22.00    | EACH |
| 0054 | 703-06029 | REINFORCING BARS, EPOXY COATED                    | 80859.00 | LBS  |
| 0055 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED           | 28.00    | EACH |
| 0056 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                       | 261.10   | CYS  |
| 0057 | 706-06352 | CONCRETE BRIDGE RAILING TRANSITION, TPF-2         | 1.00     | EACH |
| 0058 | 706-06352 | CONCRETE BRIDGE RAILING TRANSITION, TPF-2         | 1.00     | EACH |
| 0059 | 706-06354 | CONCRETE BRIDGE RAILING TRANSITION, TPS-2         | 2.00     | EACH |
| 0060 | 706-11405 | RAILING, STEEL PF-2                               | 124.00   | LFT  |
| 0061 | 706-11419 | RAILING, STEEL PS-2                               | 124.00   | LFT  |
| 0062 | 706-11603 | RAILING, CONCRETE PF-2                            | 5.40     | CYS  |
| 0063 | 706-11605 | RAILING, CONCRETE PS-2                            | 8.30     | CYS  |
| 0064 | 709-51821 | SURFACE SEAL                                      | 1.00     | LS   |
| 0065 | 715-03053 | METER PIT                                         | 1.00     | EACH |
| 0066 | 715-04596 | WATER SERVICE                                     | 1.00     | EACH |
| 0067 | 715-04995 | LINE STOP                                         | 1.00     | EACH |
| 0068 | 715-05147 | PIPE, TYPE 2, CIRCULAR, 8 IN.                     | 5.00     | LFT  |

|      |           |                                      |        |      |
|------|-----------|--------------------------------------|--------|------|
| 0069 | 715-05148 | PIPE, TYPE 2, CIRCULAR, 10 IN.       | 24.00  | LFT  |
| 0070 | 715-06050 | CAP                                  | 2.00   | EACH |
| 0071 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.    | 1.00   | EACH |
| 0072 | 715-93912 | WATER MAIN, 6 IN.                    | 198.00 | LFT  |
| 0073 | 715-95866 | GATE VALVE 6 IN.                     | 3.00   | EACH |
| 0074 | 715-97873 | WATER SERVICE LINE, 1 IN             | 1.00   | EACH |
| 0075 | 716-09129 | PIPE INSTALLATION, TRENCHLESS, 8 IN. | 128.00 | LFT  |
| 0076 | 720-44000 | CASTING, ADJUST TO GRADE             | 2.00   | EACH |
| 0077 | 720-96999 | FIRE HYDRANT ASSEMBLY                | 1.00   | EACH |
| 0078 | 801-03291 | CONSTRUCTION SIGN, D                 | 1.00   | EACH |
| 0079 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY           | 3.00   | EACH |
| 0080 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.    | 784.00 | LFT  |
| 0081 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY         | 13.00  | EACH |
| 0082 | 801-06640 | CONSTRUCTION SIGN, A                 | 11.00  | EACH |
| 0083 | 801-06645 | CONSTRUCTION SIGN, B                 | 5.00   | EACH |
| 0084 | 801-06775 | MAINTAINING TRAFFIC                  | 1.00   | LS   |
| 0085 | 801-07118 | BARRICADE, III-A                     | 72.00  | LFT  |
| 0086 | 801-07119 | BARRICADE, III-B                     | 36.00  | LFT  |
| 0087 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.    | 386.00 | LFT  |

Call: 510

Contract: B -37977-A

Section No.: 1 BRIDGE REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0007           | 628-09402        | FIELD OFFICE, B                                        | 9.00            | MOS         |
| 0008           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                              | 2.00            | EACH        |
| 0009           | 722-51852        | BRIDGE DECK PATCHING, PARTIAL DEPTH                    | 200.00          | SFT         |
| 0010           | 724-12103        | PRE-COMPRESSED FOAM JOINT                              | 81.00           | LFT         |
| 0011           | 738-09456        | POLYMERIC CONCRETE BRIDGE DECK OVERLAY                 | 1668.00         | SYS         |
| 0012           | 801-06207        | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.           | 1500.00         | LFT         |
| 0013           | 801-06640        | CONSTRUCTION SIGN, A                                   | 38.00           | EACH        |
| 0014           | 801-06710        | FLASHING ARROW SIGN                                    | 20.00           | DAY         |
| 0015           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0016           | 801-11642        | PORTABLE CHANGEABLE MESSAGE SIGN                       | 2.00            | EACH        |
| 0017           | 808-06711        | LINE, PAINT, BROKEN, WHITE, 4 IN.                      | 300.00          | LFT         |
| 0018           | 808-06713        | LINE, PAINT, SOLID, WHITE, 4 IN.                       | 200.00          | LFT         |
| 0019           | 808-06714        | LINE, PAINT, SOLID, YELLOW, 4 IN.                      | 800.00          | LFT         |
| 0020           | 808-06716        | LINE, REMOVE                                           | 200.00          | LFT         |

Call: 520

Contract: B -38031-A

Section No.: 1 BRIDGE REHABILITATION OR REPAIR

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0010    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0011    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0012    | 203-02000 | EXCAVATION, COMMON                                                                       | 145.00   | CYS  |
| 0013    | 203-02070 | BORROW                                                                                   | 138.00   | CYS  |
| 0014    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 5000.00  | DOL  |
| 0015    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0016    | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 119.80   | CYS  |
| 0017    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 666.00   | SYS  |
| 0018    | 211-06467 | AGGREGATE FOR END BENT BACKFILL                                                          | 120.00   | CYS  |
| 0019    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 54.00    | CYS  |
| 0020    | 301-12234 | COMPACTED AGGREGATE NO 53                                                                | 84.00    | CYS  |
| 0021    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 30.00    | CYS  |
| 0022    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 108.00   | TON  |
| 0023    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 127.00   | SYS  |
| 0024    | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                                        | 58.00    | TON  |
| 0025    | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 112.00   | TON  |
| 0026    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 1.00     | TON  |
| 0027    | 601-04150 | GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                                 | 25.00    | LFT  |
| 0028    | 601-05586 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9                                            | 1.00     | EACH |
| 0029    | 601-06374 | GUARDRAIL, TRANSITION, TGS-1                                                             | 4.00     | EACH |
| 0030    | 601-94689 | GUARDRAIL, END TREATMENT, OS                                                             | 3.00     | EACH |
| 0031    | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                                    | 175.00   | LFT  |

|      |           |                                                        |          |      |
|------|-----------|--------------------------------------------------------|----------|------|
| 0032 | 609-06257 | REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.            | 179.40   | SYS  |
| 0033 | 615-06490 | RIGHT-OF-WAY MARKER                                    | 5.00     | EACH |
| 0034 | 616-06405 | RIPRAP, REVETMENT                                      | 148.00   | TON  |
| 0035 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                          | 236.00   | SYS  |
| 0036 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING            | 2.00     | EACH |
| 0037 | 621-06559 | MULCHED SEEDING R                                      | 74.00    | SYS  |
| 0038 | 621-06567 | WATER                                                  | 2.00     | kGAL |
| 0039 | 621-06574 | SODDING                                                | 16.00    | SYS  |
| 0040 | 621-06575 | SODDING, NURSERY                                       | 306.00   | SYS  |
| 0041 | 628-09402 | FIELD OFFICE, B                                        | 7.00     | MOS  |
| 0042 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                              | 1.00     | EACH |
| 0043 | 701-09558 | TEST PILE, INDICATOR, PRODUCTION                       | 112.00   | LFT  |
| 0044 | 701-09560 | TEST PILE, INDICATOR, RESTRIKE                         | 2.00     | EACH |
| 0045 | 701-09663 | PILE, STEEL PIPE, 0.312 IN., 14 IN.                    | 274.50   | LFT  |
| 0046 | 701-09679 | CONICAL PILE TIP, 14 IN.                               | 8.00     | EACH |
| 0047 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                         | 70.00    | EACH |
| 0048 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                              | 70.80    | CYS  |
| 0049 | 703-06029 | REINFORCING BARS, EPOXY COATED                         | 32349.00 | LBS  |
| 0050 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED                | 30.00    | EACH |
| 0051 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                            | 47.70    | CYS  |
| 0052 | 706-06344 | RAILING, STEEL TS-1                                    | 75.00    | LFT  |
| 0053 | 707-11443 | STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 17 IN. X 36 IN. | 174.00   | LFT  |
| 0054 | 709-51821 | SURFACE SEAL                                           | 1.00     | LS   |
| 0055 | 710-09158 | PATCHING CONCRETE STRUCTURES                           | 25.00    | SFT  |
| 0056 | 715-05171 | PIPE, TYPE 3, CIRCULAR, 18 IN.                         | 103.00   | LFT  |
| 0057 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.                      | 2.00     | EACH |
| 0058 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                     | 155.00   | SYS  |
| 0059 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                             | 4.00     | EACH |
| 0060 | 801-06640 | CONSTRUCTION SIGN, A                                   | 2.00     | EACH |
| 0061 | 801-06775 | MAINTAINING TRAFFIC                                    | 1.00     | LS   |
| 0062 | 801-07118 | BARRICADE, III-A                                       | 72.00    | LFT  |
| 0063 | 801-07119 | BARRICADE, III-B                                       | 48.00    | LFT  |

Call: 530

Contract: B -38076-A

Section No.: 1 BRIDGE REPLACEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                               | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0007           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00            | DOL         |
| 0008           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0009           | 201-52370        | CLEARING RIGHT OF WAY                                  | 1.00            | LS          |
| 0010           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                     | 1.00            | LS          |
| 0011           | 202-52710        | SIDEWALK CONCRETE, REMOVE                              | 69.00           | SYS         |
| 0012           | 202-91385        | INLET, REMOVE                                          | 1.00            | EACH        |
| 0013           | 202-93047        | MANHOLE, REMOVE                                        | 1.00            | EACH        |
| 0014           | 202-96133        | PIPE, REMOVE                                           | 267.00          | LFT         |
| 0015           | 203-02000        | EXCAVATION, COMMON                                     | 111.00          | CYS         |
| 0016           | 203-02070        | BORROW                                                 | 494.00          | CYS         |
| 0017           | 206-51230        | EXCAVATION, FOUNDATION, UNCLASSIFIED                   | 1694.00         | CYS         |
| 0018           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                            | 681.00          | SYS         |
| 0019           | 211-09264        | STRUCTURE BACKFILL, TYPE 1                             | 18.00           | CYS         |
| 0020           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                             | 1276.00         | CYS         |
| 0021           | 303-01180        | COMPACTED AGGREGATE NO. 53                             | 149.00          | TON         |
| 0022           | 306-08034        | MILLING, ASPHALT, 1 1/2 IN.                            | 20.00           | SYS         |
| 0023           | 401-07321        | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                      | 51.00           | TON         |
| 0024           | 401-07390        | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                | 81.00           | TON         |
| 0025           | 401-07423        | QC/QA-HMA, 2, 64, BASE, 19.0 mm                        | 98.00           | TON         |
| 0026           | 401-10258        | JOINT ADHESIVE, SURFACE                                | 495.00          | LFT         |
| 0027           | 401-10259        | JOINT ADHESIVE, INTERMEDIATE                           | 480.00          | LFT         |
| 0028           | 401-11785        | LIQUID ASPHALT SEALANT                                 | 495.00          | LFT         |
| 0029           | 406-05520        | ASPHALT FOR TACK COAT                                  | 0.50            | TON         |
| 0030           | 601-01846        | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3           | 1.00            | EACH        |
| 0031           | 601-02241        | GUARDRAIL, REMOVE                                      | 60.00           | LFT         |

|      |           |                                                                        |         |      |
|------|-----------|------------------------------------------------------------------------|---------|------|
| 0032 | 601-06854 | GUARDRAIL, W-BEAM, NESTED                                              | 2.00    | EACH |
| 0033 | 601-06855 | GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                               | 2.00    | EACH |
| 0034 | 601-06856 | MODIFIED POSTS, NESTED GUARDRAIL                                       | 10.00   | EACH |
| 0035 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                           | 1.00    | EACH |
| 0036 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  | 57.00   | LFT  |
| 0037 | 604-06070 | SIDEWALK, CONCRETE                                                     | 59.00   | SYS  |
| 0038 | 604-08086 | CURB RAMP, CONCRETE                                                    | 10.00   | SYS  |
| 0039 | 604-12083 | DETECTABLE WARNING SURFACES                                            | 3.00    | SYS  |
| 0040 | 605-01870 | CURB, CONCRETE A                                                       | 169.00  | LFT  |
| 0041 | 605-02278 | CURB, REMOVE                                                           | 165.00  | LFT  |
| 0042 | 610-07487 | HMA FOR APPROACHES, TYPE B                                             | 35.00   | TON  |
| 0043 | 616-05689 | RIPRAP, CLASS 2                                                        | 506.00  | TON  |
| 0044 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                                           | 294.00  | SYS  |
| 0045 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                            | 1.00    | EACH |
| 0046 | 621-02770 | EROSION CONTROL BLANKET                                                | 150.00  | SYS  |
| 0047 | 621-06560 | MULCHED SEEDING U                                                      | 1000.00 | SYS  |
| 0048 | 628-09402 | FIELD OFFICE, B                                                        | 7.00    | MOS  |
| 0049 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                              | 1.00    | EACH |
| 0050 | 715-05118 | PIPE, TYPE 1, CIRCULAR, 12 IN.                                         | 20.00   | LFT  |
| 0051 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                                         | 44.00   | LFT  |
| 0052 | 715-08250 | PIPE DUCTILE IRON 12 IN.                                               | 106.00  | LFT  |
| 0053 | 715-09843 | BYPASS PUMPING                                                         | 1.00    | LS   |
| 0054 | 715-46000 | PIPE END SECTION, DIAMETER 12 IN.                                      | 1.00    | EACH |
| 0055 | 715-90714 | PIPE PVC 12 IN                                                         | 100.00  | LFT  |
| 0056 | 720-45410 | MANHOLE, C4                                                            | 5.00    | EACH |
| 0057 | 720-98174 | INLET, B15                                                             | 1.00    | EACH |
| 0058 | 723-11242 | STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 384 IN.X 144 IN. | 52.00   | LFT  |
| 0059 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                             | 3.00    | EACH |
| 0060 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                           | 16.00   | EACH |
| 0061 | 801-06640 | CONSTRUCTION SIGN, A                                                   | 4.00    | EACH |
| 0062 | 801-06775 | MAINTAINING TRAFFIC                                                    | 1.00    | LS   |
| 0063 | 801-07119 | BARRICADE, III-B                                                       | 108.00  | LFT  |
| 0064 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     | 42.00   | LFT  |
| 0065 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                       | 330.00  | LFT  |
| 0066 | 808-10099 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 24 IN.     | 96.00   | LFT  |

Call: 540

Contract: B -38380-A

Section No.: 1 BRIDGE REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00            | DOL         |
| 0008           | 109-09377        | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00            | DOL         |
| 0009           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0010           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0011           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0012           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0013           | 202-01066        | HYDRO DEMOLITION                                                                         | 434.00          | SYS         |
| 0014           | 202-02240        | PAVEMENT REMOVAL                                                                         | 398.00          | SYS         |
| 0015           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00            | LS          |
| 0016           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00            | LS          |
| 0017           | 202-62420        | BRIDGE RAILING, REMOVE                                                                   | 206.00          | LFT         |
| 0018           | 203-02000        | EXCAVATION, COMMON                                                                       | 580.00          | CYS         |
| 0019           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 7700.00         | DOL         |
| 0020           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0021           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 1542.00         | SYS         |
| 0022           | 211-06467        | AGGREGATE FOR END BENT BACKFILL                                                          | 29.00           | CYS         |
| 0023           | 211-09266        | STRUCTURE BACKFILL, TYPE 3                                                               | 98.00           | CYS         |
| 0024           | 214-12244        | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 293.00          | SYS         |
| 0025           | 302-06464        | SUBBASE FOR PCCP                                                                         | 24.00           | CYS         |
| 0026           | 302-07455        | DENSE GRADED SUBBASE                                                                     | 81.00           | CYS         |
| 0027           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 449.00          | TON         |
| 0028           | 306-08043        | MILLING, TRANSITION                                                                      | 2813.00         | SYS         |
| 0029           | 401-07322        | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 124.00          | TON         |
| 0030           | 401-07328        | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                                        | 149.00          | TON         |
| 0031           | 401-07390        | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 325.00          | TON         |



|      |           |                                               |           |      |
|------|-----------|-----------------------------------------------|-----------|------|
| 0032 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm               | 360.00    | TON  |
| 0033 | 401-10258 | JOINT ADHESIVE, SURFACE                       | 1472.00   | LFT  |
| 0034 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                  | 1315.00   | LFT  |
| 0035 | 401-11785 | LIQUID ASPHALT SEALANT                        | 848.00    | LFT  |
| 0036 | 406-05521 | ASPHALT FOR TACK COAT                         | 4932.00   | SYS  |
| 0037 | 503-03489 | RETROFITTED TIE BARS                          | 52.00     | EACH |
| 0038 | 503-05310 | TERMINAL JOINT                                | 77.00     | LFT  |
| 0039 | 506-06333 | PCCP PATCHING, FULL DEPTH                     | 86.00     | SYS  |
| 0040 | 601-01128 | GUARDRAIL, TRANSITION, TYPE WGB               | 1.00      | EACH |
| 0041 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB               | 7.00      | EACH |
| 0042 | 601-01625 | GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 | 1.00      | EACH |
| 0043 | 601-01626 | GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2 | 2.00      | EACH |
| 0044 | 601-02241 | GUARDRAIL, REMOVE                             | 458.00    | LFT  |
| 0045 | 601-06037 | GUARDRAIL, END TREATMENT, I                   | 3.00      | EACH |
| 0046 | 601-94689 | GUARDRAIL, END TREATMENT, OS                  | 4.00      | EACH |
| 0047 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING         | 187.50    | LFT  |
| 0048 | 601-99132 | GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING | 1.00      | EACH |
| 0049 | 602-06729 | BARRIER, DELINEATOR                           | 26.00     | EACH |
| 0050 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.   | 497.00    | SYS  |
| 0051 | 616-06405 | RIPRAP, REVETMENT                             | 128.00    | TON  |
| 0052 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                 | 190.00    | SYS  |
| 0053 | 619-11050 | CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. | 1.00      | LS   |
| 0054 | 619-51860 | PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.       | 1.00      | LS   |
| 0055 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING   | 4.00      | EACH |
| 0056 | 621-06559 | MULCHED SEEDING R                             | 2009.00   | SYS  |
| 0057 | 621-06567 | WATER                                         | 2.00      | kGAL |
| 0058 | 621-06574 | SODDING                                       | 60.00     | SYS  |
| 0059 | 628-09403 | FIELD OFFICE, C                               | 12.00     | MOS  |
| 0060 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                     | 2.00      | EACH |
| 0061 | 702-04325 | TEMPORARY SHORING                             | 1.00      | LS   |
| 0062 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                     | 4.20      | CYS  |
| 0063 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                | 614.00    | EACH |
| 0064 | 703-06029 | REINFORCING BARS, EPOXY COATED                | 121374.00 | LBS  |
| 0065 | 703-08247 | EMBEDDED GALVANIC ANODE                       | 230.00    | EACH |
| 0066 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED       | 1087.00   | EACH |
| 0067 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                   | 283.90    | CYS  |
| 0068 | 706-11600 | RAILING, CONCRETE FC                          | 69.90     | CYS  |

|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0069 | 706-11620 | CONCRETE BRIDGE RAILING TRANSITION, TFC                   | 8.00    | EACH |
| 0070 | 709-51821 | SURFACE SEAL                                              | 1.00    | LS   |
| 0071 | 709-51821 | SURFACE SEAL                                              | 1.00    | LS   |
| 0072 | 710-09158 | PATCHING CONCRETE STRUCTURES                              | 510.00  | SFT  |
| 0073 | 711-51864 | DRILLED HOLE                                              | 116.00  | EACH |
| 0074 | 711-95291 | JACKING AND SUPPORTING, STEEL BEAMS                       | 1.00    | LS   |
| 0075 | 711-96800 | STUD SHEAR CONNECTORS                                     | 4176.00 | EACH |
| 0076 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.                               | 140.00  | LFT  |
| 0077 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                        | 94.00   | SYS  |
| 0078 | 722-51842 | BRIDGE DECK OVERLAY                                       | 703.00  | SYS  |
| 0079 | 722-51846 | BRIDGE DECK OVERLAY, ADDITIONAL                           | 11.00   | CYS  |
| 0080 | 722-51874 | OVERLAY DAM                                               | 89.00   | SFT  |
| 0081 | 722-60824 | SURFACE MILLING                                           | 434.00  | SYS  |
| 0082 | 726-92406 | BEARING ASSEMBLY ELASTOMERIC                              | 24.00   | EACH |
| 0083 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY              | 2.00    | EACH |
| 0084 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.              | 6985.00 | LFT  |
| 0085 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. | 48.00   | LFT  |
| 0086 | 801-06640 | CONSTRUCTION SIGN, A                                      | 39.00   | EACH |
| 0087 | 801-06645 | CONSTRUCTION SIGN, B                                      | 23.00   | EACH |
| 0088 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00    | LS   |
| 0089 | 801-07023 | ENERGY ABSORBING TERMINAL, CZ, TL-2                       | 2.00    | EACH |
| 0090 | 801-07118 | BARRICADE, III-A                                          | 48.00   | LFT  |
| 0091 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2               | 756.00  | LFT  |
| 0092 | 801-12082 | FIXED TEMPORARY SIGNAL                                    | 1.00    | LS   |
| 0093 | 802-04893 | REFERENCE POST                                            | 2.00    | EACH |
| 0094 | 802-05702 | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE           | 27.00   | LFT  |
| 0095 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                         | 5.00    | EACH |
| 0096 | 802-07060 | SIGN, SHEET, RELOCATE                                     | 3.00    | EACH |
| 0097 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                        | 319.00  | LFT  |
| 0098 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                          | 2759.00 | LFT  |
| 0099 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                         | 287.00  | LFT  |
| 0100 | 808-06716 | LINE, REMOVE                                              | 1759.00 | LFT  |
| 0101 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE               | 10.00   | EACH |
| 0102 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                       | 10.00   | EACH |

Call: 550

Contract: B -39099-A

Section No.: 1 DISTRICT BRIDGE PROJECT (REHABILITATION)

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |      |
|----------------|------------------|--------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL  |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL  |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL  |
| 0006           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                            | 1.00                 | DOL  |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS   |
| 0008           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                     | 1.00                 | LS   |
| 0009           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                     | 1.00                 | LS   |
| 0010           | 306-08033        | MILLING, ASPHALT, 1 IN.                                | 125.00               | SYS  |
| 0011           | 306-08043        | MILLING, TRANSITION                                    | 189.00               | SYS  |
| 0012           | 401-07328        | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                      | 16.00                | TON  |
| 0013           | 401-10258        | JOINT ADHESIVE, SURFACE                                | 60.00                | LFT  |
| 0014           | 401-11785        | LIQUID ASPHALT SEALANT                                 | 60.00                | LFT  |
| 0015           | 406-05521        | ASPHALT FOR TACK COAT                                  | 189.00               | SYS  |
| 0016           | 628-09402        | FIELD OFFICE, B                                        | 12.00                | MOS  |
| 0017           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                              | 1.00                 | EACH |
| 0018           | 702-51863        | FIELD DRILLED HOLE IN CONCRETE                         | 44.00                | EACH |
| 0019           | 703-06029        | REINFORCING BARS, EPOXY COATED                         | 5370.00              | LBS  |
| 0020           | 703-97936        | THREADED TIE BAR ASSEMBLY, EPOXY COATED                | 76.00                | EACH |
| 0021           | 704-51002        | CONCRETE, C, SUPERSTRUCTURE                            | 28.20                | CYS  |
| 0022           | 706-11600        | RAILING, CONCRETE FC                                   | 4.00                 | CYS  |
| 0023           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0024           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0025           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0026           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0027           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0028           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0029           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0030           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |
| 0031           | 709-51821        | SURFACE SEAL                                           | 1.00                 | LS   |

|      |           |                                               |           |      |
|------|-----------|-----------------------------------------------|-----------|------|
| 0032 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0033 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0034 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0035 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0036 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0037 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0038 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0039 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0040 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0041 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0042 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0043 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0044 | 709-51821 | SURFACE SEAL                                  | 1.00      | LS   |
| 0045 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION         | 10.00     | EACH |
| 0046 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH              | 1485.00   | SFT  |
| 0047 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH           | 7348.00   | SFT  |
| 0048 | 724-03276 | STRUCTURAL EXPANSION JOINT SEALING SYS        | 338.00    | LFT  |
| 0049 | 724-51925 | STRUCTURAL EXPANSION JOINT, SS                | 172.00    | LFT  |
| 0050 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY        | 15243.00  | SYS  |
| 0051 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY  | 92.00     | EACH |
| 0052 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.  | 102066.00 | LFT  |
| 0053 | 801-06577 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. | 36.00     | LFT  |
| 0054 | 801-06640 | CONSTRUCTION SIGN, A                          | 233.00    | EACH |
| 0055 | 801-06645 | CONSTRUCTION SIGN, B                          | 48.00     | EACH |
| 0056 | 801-06710 | FLASHING ARROW SIGN                           | 536.00    | DAY  |
| 0057 | 801-06775 | MAINTAINING TRAFFIC                           | 1.00      | LS   |
| 0058 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2   | 740.00    | LFT  |
| 0059 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN              | 2.00      | EACH |
| 0060 | 801-12042 | TRUCK MOUNTED ATTENUATOR                      | 536.00    | DAY  |
| 0061 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.             | 6465.00   | LFT  |
| 0062 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.            | 27.00     | LFT  |
| 0063 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.              | 18605.00  | LFT  |
| 0064 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.             | 17001.00  | LFT  |
| 0065 | 808-06716 | LINE, REMOVE                                  | 35080.00  | LFT  |
| 0066 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE   | 723.00    | EACH |
| 0067 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER           | 723.00    | EACH |

Call: 560

Contract: B -39235-A

Section No.: 1 BRIDGE REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00            | DOL         |
| 0008           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0009           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0010           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0011           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0012           | 202-01066        | HYDRO DEMOLITION                                                                         | 1553.00         | SYS         |
| 0013           | 202-51330        | PRESENT STRUCTURE, REMOVE                                                                | 1.00            | LS          |
| 0014           | 202-96133        | PIPE, REMOVE                                                                             | 103.00          | LFT         |
| 0015           | 202-98488        | PIPE END SECTION, REMOVE                                                                 | 2.00            | EACH        |
| 0016           | 203-02000        | EXCAVATION, COMMON                                                                       | 1781.00         | CYS         |
| 0017           | 203-02020        | EXCAVATION, UNCLASSIFIED                                                                 | 55.00           | CYS         |
| 0018           | 205-11626        | PUMP AROUND                                                                              | 2.00            | EACH        |
| 0019           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 16050.00        | DOL         |
| 0020           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00            | LS          |
| 0021           | 207-08264        | SUBGRADE TREATMENT, TYPE II                                                              | 98.00           | SYS         |
| 0022           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 1230.00         | SYS         |
| 0023           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                                                               | 19.00           | CYS         |
| 0024           | 211-09268        | STRUCTURE BACKFILL, TYPE 5                                                               | 220.00          | CYS         |
| 0025           | 214-12244        | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 98.00           | SYS         |
| 0026           | 301-12233        | COMPACTED AGGREGATE NO 8                                                                 | 27.00           | CYS         |
| 0027           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 125.00          | TON         |
| 0028           | 304-07490        | HMA PATCHING, TYPE B                                                                     | 159.00          | TON         |
| 0029           | 304-07493        | WIDENING WITH HMA, TYPE B                                                                | 135.00          | TON         |
| 0030           | 306-08043        | MILLING, TRANSITION                                                                      | 1724.00         | SYS         |
| 0031           | 306-08159        | MILLING, ASPHALT                                                                         | 282.00          | SYS         |

|      |           |                                                              |         |      |
|------|-----------|--------------------------------------------------------------|---------|------|
| 0032 | 306-08159 | MILLING, ASPHALT                                             | 774.00  | SYS  |
| 0033 | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                            | 244.00  | TON  |
| 0034 | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                      | 140.00  | TON  |
| 0035 | 401-07408 | QC/QA-HMA, 3, 64, BASE, 25.0 mm                              | 306.00  | TON  |
| 0036 | 401-10258 | JOINT ADHESIVE, SURFACE                                      | 1305.00 | LFT  |
| 0037 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                 | 1219.00 | LFT  |
| 0038 | 401-11785 | LIQUID ASPHALT SEALANT                                       | 1990.00 | LFT  |
| 0039 | 406-05521 | ASPHALT FOR TACK COAT                                        | 4467.00 | SYS  |
| 0040 | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL                             | 1.00    | TON  |
| 0041 | 601-01846 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                 | 1.00    | EACH |
| 0042 | 601-02241 | GUARDRAIL, REMOVE                                            | 30.00   | LFT  |
| 0043 | 601-06854 | GUARDRAIL, W-BEAM, NESTED                                    | 2.00    | EACH |
| 0044 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                 | 3.00    | EACH |
| 0045 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                        | 250.00  | LFT  |
| 0046 | 610-07487 | HMA FOR APPROACHES, TYPE B                                   | 27.00   | TON  |
| 0047 | 615-06490 | RIGHT-OF-WAY MARKER                                          | 6.00    | EACH |
| 0048 | 615-06505 | MONUMENT, B                                                  | 2.00    | EACH |
| 0049 | 616-03096 | RIVER ROCK                                                   | 27.00   | TON  |
| 0050 | 616-06405 | RIPRAP, REVETMENT                                            | 419.00  | TON  |
| 0051 | 616-06451 | RIPRAP, UNIFORM                                              | 31.00   | TON  |
| 0052 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                | 853.00  | SYS  |
| 0053 | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                         | 1.00    | LS   |
| 0054 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                               | 1.00    | LS   |
| 0055 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                  | 3.00    | EACH |
| 0056 | 621-02356 | SEEDING WETLAND                                              | 4.00    | LBS  |
| 0057 | 621-02770 | EROSION CONTROL BLANKET                                      | 450.00  | SYS  |
| 0058 | 621-06559 | MULCHED SEEDING R                                            | 2657.00 | SYS  |
| 0059 | 621-06567 | WATER                                                        | 1.00    | kGAL |
| 0060 | 621-06574 | SODDING                                                      | 82.00   | SYS  |
| 0061 | 622-10003 | LIVE PLANT STAKING                                           | 70.00   | EACH |
| 0062 | 622-91786 | SEEDLING                                                     | 45.00   | EACH |
| 0063 | 628-09402 | FIELD OFFICE, B                                              | 7.00    | MOS  |
| 0064 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                    | 1.00    | EACH |
| 0065 | 628-11977 | COMPUTER SYSTEM                                              | 1.00    | EACH |
| 0066 | 714-11087 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 12 FT. X 5 FT. | 42.00   | LFT  |
| 0067 | 715-03475 | SAFETY METAL END SECTION, 4:1, DIA 15 IN.                    | 1.00    | EACH |
| 0068 | 715-04611 | SAFETY METAL END SECTION, 4:1, DIA 12 IN.                    | 1.00    | EACH |

|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0069 | 715-05032 | PIPE, TYPE 2, CIRCULAR, 15 IN.                            | 54.00   | LFT  |
| 0070 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                             | 150.00  | LFT  |
| 0071 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                            | 58.00   | LFT  |
| 0072 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                         | 1.00    | EACH |
| 0073 | 718-12306 | GEOTEXTILE FOR UNDERDRAIN, TYPE 1B                        | 94.00   | SYS  |
| 0074 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                 | 20.00   | CYS  |
| 0075 | 720-45235 | CATCH BASIN, E7                                           | 1.00    | EACH |
| 0076 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                          | 141.00  | SFT  |
| 0077 | 722-51842 | BRIDGE DECK OVERLAY                                       | 1558.00 | SYS  |
| 0078 | 722-51846 | BRIDGE DECK OVERLAY, ADDITIONAL                           | 10.00   | CYS  |
| 0079 | 722-51874 | OVERLAY DAM                                               | 196.00  | SFT  |
| 0080 | 722-60824 | SURFACE MILLING                                           | 1553.00 | SYS  |
| 0081 | 724-11063 | STRUCTURAL EXPANSION JOINT, SS, REPLACE                   | 50.00   | LFT  |
| 0082 | 724-12157 | PREFORMED SILICONE JOINT                                  | 50.00   | LFT  |
| 0083 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                | 4.00    | EACH |
| 0084 | 801-06201 | TEMPORARY PANEL SIGNS                                     | 132.00  | SFT  |
| 0085 | 801-06202 | TEMPORARY PANEL SIGN SUPPORTS                             | 80.00   | LFT  |
| 0086 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.              | 3584.00 | LFT  |
| 0087 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. | 24.00   | LFT  |
| 0088 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                              | 37.00   | EACH |
| 0089 | 801-06640 | CONSTRUCTION SIGN, A                                      | 34.00   | EACH |
| 0090 | 801-06645 | CONSTRUCTION SIGN, B                                      | 8.00    | EACH |
| 0091 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00    | LS   |
| 0092 | 801-07118 | BARRICADE, III-A                                          | 96.00   | LFT  |
| 0093 | 801-07119 | BARRICADE, III-B                                          | 48.00   | LFT  |
| 0094 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                         | 650.00  | LFT  |
| 0095 | 801-12081 | PORTABLE SIGNAL                                           | 1.00    | LS   |
| 0096 | 802-91122 | SIGN GROUND MOUNTED RESET                                 | 1.00    | EACH |
| 0097 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                        | 595.00  | LFT  |
| 0098 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                          | 2230.00 | LFT  |
| 0099 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                         | 1495.00 | LFT  |
| 0100 | 808-06716 | LINE, REMOVE                                              | 2070.00 | LFT  |
| 0101 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE               | 62.00   | EACH |
| 0102 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                       | 62.00   | EACH |

Call: 570

Contract: B -39260-A

Section No.: 1 BRIDGE PAINTING

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |      |
|----------------|------------------|--------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL  |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL  |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL  |
| 0006           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                            | 1.00                 | DOL  |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS   |
| 0008           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0009           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0010           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0011           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0012           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0013           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0014           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0015           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS   |
| 0016           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0017           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0018           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0019           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0020           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0021           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0022           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0023           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS   |
| 0024           | 715-10238        | PIPE, ROADWAY DRAIN CASTING EXTENSION                  | 32.00                | EACH |
| 0025           | 801-06640        | CONSTRUCTION SIGN, A                                   | 105.00               | EACH |
| 0026           | 801-06710        | FLASHING ARROW SIGN                                    | 240.00               | DAY  |
| 0027           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00                 | LS   |



Call: 580

Contract: B -39303-A

Section No.: 1 BRIDGE PAINTING

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |     |
|----------------|------------------|--------------------------------------------------------|----------------------|-----|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS  |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS  |
| 0007           | 201-52370        | CLEARING RIGHT OF WAY                                  | 1.00                 | LS  |
| 0008           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0009           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0010           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0011           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0012           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0013           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0014           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0015           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0016           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0017           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0018           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0019           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0020           | 619-11052        | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                   | 1.00                 | LS  |
| 0021           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0022           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0023           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0024           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0025           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0026           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0027           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0028           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0029           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0030           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |
| 0031           | 619-51859        | PAINT STEEL BRIDGE, BRIDGE NO.                         | 1.00                 | LS  |

|      |           |                                             |         |      |
|------|-----------|---------------------------------------------|---------|------|
| 0032 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.              | 1.00    | LS   |
| 0033 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.              | 1.00    | LS   |
| 0034 | 620-08426 | SOUND BARRIER DESIGN AND LAYOUT             | 1.00    | LS   |
| 0035 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 1.00    | EACH |
| 0036 | 621-06554 | SEED MIXTURE U                              | 1100.00 | LBS  |
| 0037 | 628-09402 | FIELD OFFICE, B                             | 21.00   | MOS  |
| 0038 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                   | 1.00    | EACH |
| 0039 | 801-06640 | CONSTRUCTION SIGN, A                        | 220.00  | EACH |
| 0040 | 801-06775 | MAINTAINING TRAFFIC                         | 1.00    | LS   |

Call: 590

Contract: B -40160-A

Section No.: 1 BRIDGE REHABILITATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08440        | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00            | DOL         |
| 0005           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0006           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0007           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00            | DOL         |
| 0008           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00            | DOL         |
| 0009           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0010           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0011           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0012           | 202-02240        | PAVEMENT REMOVAL                                                                         | 121.00          | SYS         |
| 0013           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00            | LS          |
| 0014           | 202-51330        | PRESENT STRUCTURE, REMOVE                                                                | 1.00            | LS          |
| 0015           | 202-51368        | SLOPEWALL, REMOVE                                                                        | 87.00           | SYS         |
| 0016           | 203-02000        | EXCAVATION, COMMON                                                                       | 870.00          | CYS         |
| 0017           | 203-02070        | BORROW                                                                                   | 50.00           | CYS         |
| 0018           | 203-04523        | DEWATERING                                                                               | 1.00            | LS          |
| 0019           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 26950.25        | DOL         |
| 0020           | 205-12111        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00            | LS          |
| 0021           | 206-51215        | EXCAVATION, X                                                                            | 463.00          | CYS         |
| 0022           | 206-51230        | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 380.00          | CYS         |
| 0023           | 207-09935        | SUBGRADE TREATMENT, TYPE IC                                                              | 1045.00         | SYS         |
| 0024           | 211-06467        | AGGREGATE FOR END BENT BACKFILL                                                          | 35.00           | CYS         |
| 0025           | 211-09265        | STRUCTURE BACKFILL, TYPE 2                                                               | 595.00          | CYS         |
| 0026           | 214-12243        | GEOTEXTILE FOR SUBGRADE TYPE 2A                                                          | 484.00          | SYS         |
| 0027           | 301-12232        | COMPACTED AGGREGATE NO 5                                                                 | 62.00           | CYS         |
| 0028           | 301-12234        | COMPACTED AGGREGATE NO 53                                                                | 31.00           | CYS         |
| 0029           | 302-07455        | DENSE GRADED SUBBASE                                                                     | 28.00           | CYS         |
| 0030           | 303-01180        | COMPACTED AGGREGATE NO. 53                                                               | 330.00          | TON         |
| 0031           | 304-07493        | WIDENING WITH HMA, TYPE B                                                                | 149.40          | TON         |

|      |           |                                                                |         |      |
|------|-----------|----------------------------------------------------------------|---------|------|
| 0032 | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                    | 1992.00 | SYS  |
| 0033 | 306-08043 | MILLING, TRANSITION                                            | 614.00  | SYS  |
| 0034 | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                              | 105.00  | TON  |
| 0035 | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                              | 175.60  | TON  |
| 0036 | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                        | 64.40   | TON  |
| 0037 | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                | 85.80   | TON  |
| 0038 | 401-10258 | JOINT ADHESIVE, SURFACE                                        | 2069.00 | LFT  |
| 0039 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                   | 1304.00 | LFT  |
| 0040 | 401-11785 | LIQUID ASPHALT SEALANT                                         | 2069.00 | LFT  |
| 0041 | 402-07451 | HMA WEDGE AND LEVEL, TYPE B                                    | 149.00  | TON  |
| 0042 | 406-05521 | ASPHALT FOR TACK COAT                                          | 3872.00 | SYS  |
| 0043 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB                                | 4.00    | EACH |
| 0044 | 601-02241 | GUARDRAIL, REMOVE                                              | 773.20  | LFT  |
| 0045 | 601-06035 | GUARDRAIL, RESET                                               | 50.00   | LFT  |
| 0046 | 601-06854 | GUARDRAIL, W-BEAM, NESTED                                      | 1.00    | EACH |
| 0047 | 601-08434 | GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS PACKAGE, STAGE 2 | 1.00    | EACH |
| 0048 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                   | 4.00    | EACH |
| 0049 | 601-99105 | GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                          | 231.25  | LFT  |
| 0050 | 601-99132 | GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                  | 4.00    | EACH |
| 0051 | 602-06729 | BARRIER, DELINEATOR                                            | 30.00   | EACH |
| 0052 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                    | 165.00  | SYS  |
| 0053 | 615-06490 | RIGHT-OF-WAY MARKER                                            | 13.00   | EACH |
| 0054 | 615-06505 | MONUMENT, B                                                    | 9.00    | EACH |
| 0055 | 616-05688 | RIPRAP, CLASS 1                                                | 126.00  | TON  |
| 0056 | 616-05689 | RIPRAP, CLASS 2                                                | 620.00  | TON  |
| 0057 | 616-06405 | RIPRAP, REVETMENT                                              | 1327.00 | TON  |
| 0058 | 616-06451 | RIPRAP, UNIFORM                                                | 24.00   | TON  |
| 0059 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                  | 2051.00 | SYS  |
| 0060 | 616-12247 | GEOTEXTILE FOR RIPRAP TYPE 1B                                  | 851.00  | SYS  |
| 0061 | 619-11050 | CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                  | 1.00    | LS   |
| 0062 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                    | 3.00    | EACH |
| 0063 | 621-02770 | EROSION CONTROL BLANKET                                        | 1505.00 | SYS  |
| 0064 | 621-06559 | MULCHED SEEDING R                                              | 2994.00 | SYS  |
| 0065 | 621-06567 | WATER                                                          | 0.20    | kGAL |
| 0066 | 621-06574 | SODDING                                                        | 132.00  | SYS  |
| 0067 | 628-09402 | FIELD OFFICE, B                                                | 14.00   | MOS  |
| 0068 | 628-11729 | CELLULAR TELEPHONE, TYPE A                                     | 1.00    | EACH |

|      |           |                                                              |          |      |
|------|-----------|--------------------------------------------------------------|----------|------|
| 0069 | 628-11730 | CELLULAR TELEPHONE, TYPE B                                   | 2.00     | EACH |
| 0070 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                          | 1.00     | DOL  |
| 0071 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                       | 1.00     | DOL  |
| 0072 | 628-11780 | CELLULAR TELEPHONE SERVICE, 500 MIN.                         | 42.00    | MOS  |
| 0073 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON                      | 10.00    | EACH |
| 0074 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                                    | 141.00   | CYS  |
| 0075 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                               | 504.00   | EACH |
| 0076 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                                    | 40.00    | CYS  |
| 0077 | 703-06028 | REINFORCING BARS                                             | 19357.00 | LBS  |
| 0078 | 703-06029 | REINFORCING BARS, EPOXY COATED                               | 87515.00 | LBS  |
| 0079 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED                      | 34.00    | EACH |
| 0080 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                                  | 277.00   | CYS  |
| 0081 | 706-11600 | RAILING, CONCRETE FC                                         | 56.00    | CYS  |
| 0082 | 706-11620 | CONCRETE BRIDGE RAILING TRANSITION, TFC                      | 4.00     | EACH |
| 0083 | 709-51821 | SURFACE SEAL                                                 | 1.00     | LS   |
| 0084 | 710-09158 | PATCHING CONCRETE STRUCTURES                                 | 45.00    | SFT  |
| 0085 | 711-04297 | STRUCTURAL STEEL, FIELD CUT                                  | 499.00   | SQIN |
| 0086 | 711-51038 | STRUCTURAL STEEL                                             | 1.00     | LS   |
| 0087 | 711-51864 | DRILLED HOLE                                                 | 516.00   | EACH |
| 0088 | 711-95291 | JACKING AND SUPPORTING, STEEL BEAMS                          | 1.00     | LS   |
| 0089 | 711-96479 | BOLT, REMOVE                                                 | 696.00   | EACH |
| 0090 | 711-96800 | STUD SHEAR CONNECTORS                                        | 2196.00  | EACH |
| 0091 | 714-12158 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 15 FT. X 7 FT. | 52.00    | LFT  |
| 0092 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                               | 40.00    | LFT  |
| 0093 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.                                  | 74.00    | LFT  |
| 0094 | 715-91361 | PIPE PVC 6 IN                                                | 35.00    | LFT  |
| 0095 | 726-92406 | BEARING ASSEMBLY ELASTOMERIC                                 | 18.00    | EACH |
| 0096 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                   | 12.00    | EACH |
| 0097 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                 | 64.00    | EACH |
| 0098 | 801-06640 | CONSTRUCTION SIGN, A                                         | 50.00    | EACH |
| 0099 | 801-06645 | CONSTRUCTION SIGN, B                                         | 4.00     | EACH |
| 0100 | 801-06775 | MAINTAINING TRAFFIC                                          | 1.00     | LS   |
| 0101 | 801-07118 | BARRICADE, III-A                                             | 144.00   | LFT  |
| 0102 | 801-07119 | BARRICADE, III-B                                             | 104.00   | LFT  |
| 0103 | 802-05704 | SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE            | 40.00    | LFT  |
| 0104 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                          | 16.00    | SFT  |
| 0105 | 802-91122 | SIGN GROUND MOUNTED RESET                                    | 7.00     | EACH |

|      |           |                                     |         |      |
|------|-----------|-------------------------------------|---------|------|
| 0106 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.  | 142.00  | LFT  |
| 0107 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.    | 2720.00 | LFT  |
| 0108 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.   | 1337.00 | LFT  |
| 0109 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER | 18.00   | EACH |

Call: 600

Contract: B -40754-A

Section No.: 1 SMALL STRUCTURE REPLACEMENT

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 107-09358 | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 2.00     | EACH |
| 0003    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0004    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0005    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0008    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0013    | 202-02240 | PAVEMENT REMOVAL                                                                         | 135.00   | SYS  |
| 0014    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 105.00   | LFT  |
| 0015    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0016    | 202-51330 | PRESENT STRUCTURE, REMOVE                                                                | 1.00     | LS   |
| 0017    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 75.00    | SYS  |
| 0018    | 202-96133 | PIPE, REMOVE                                                                             | 38.00    | LFT  |
| 0019    | 203-02000 | EXCAVATION, COMMON                                                                       | 180.00   | CYS  |
| 0020    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 7400.00  | DOL  |
| 0021    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0022    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 202.00   | SYS  |
| 0023    | 211-02050 | B BORROW                                                                                 | 45.00    | CYS  |
| 0024    | 211-09268 | STRUCTURE BACKFILL, TYPE 5                                                               | 95.00    | CYS  |
| 0025    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 61.00    | CYS  |
| 0026    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 88.00    | TON  |
| 0027    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 194.00   | SYS  |
| 0028    | 401-07329 | QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                                        | 36.00    | TON  |
| 0029    | 401-07399 | QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                                  | 25.00    | TON  |
| 0030    | 401-07409 | QC/QA-HMA, 4, 64, BASE, 25.0 mm                                                          | 82.00    | TON  |
| 0031    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 345.00   | LFT  |

|      |           |                                                                    |          |      |
|------|-----------|--------------------------------------------------------------------|----------|------|
| 0032 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                       | 165.00   | LFT  |
| 0033 | 401-11785 | LIQUID ASPHALT SEALANT                                             | 345.00   | LFT  |
| 0034 | 406-05521 | ASPHALT FOR TACK COAT                                              | 549.00   | SYS  |
| 0035 | 604-06070 | SIDEWALK, CONCRETE                                                 | 67.00    | SYS  |
| 0036 | 604-08086 | CURB RAMP, CONCRETE                                                | 8.00     | SYS  |
| 0037 | 604-12083 | DETECTABLE WARNING SURFACES                                        | 1.20     | SYS  |
| 0038 | 605-06100 | CURB, INTEGRAL C CONCRETE                                          | 105.00   | LFT  |
| 0039 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                        | 365.40   | SYS  |
| 0040 | 615-06490 | RIGHT-OF-WAY MARKER                                                | 4.00     | EACH |
| 0041 | 615-06505 | MONUMENT, B                                                        | 2.00     | EACH |
| 0042 | 616-06405 | RIPRAP, REVETMENT                                                  | 70.00    | TON  |
| 0043 | 616-06451 | RIPRAP, UNIFORM                                                    | 58.00    | TON  |
| 0044 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                      | 236.00   | SYS  |
| 0045 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                        | 1.00     | EACH |
| 0046 | 621-06559 | MULCHED SEEDING R                                                  | 539.00   | SYS  |
| 0047 | 628-09402 | FIELD OFFICE, B                                                    | 3.00     | MOS  |
| 0048 | 628-09409 | MOBILE INTERNET SERVICE                                            | 3.00     | MOS  |
| 0049 | 628-11729 | CELLULAR TELEPHONE, TYPE A                                         | 1.00     | EACH |
| 0050 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                                | 1.00     | DOL  |
| 0051 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                             | 1.00     | DOL  |
| 0052 | 628-11781 | CELLULAR TELEPHONE SERVICE, 750 MIN.                               | 3.00     | MOS  |
| 0053 | 628-11977 | COMPUTER SYSTEM                                                    | 1.00     | EACH |
| 0054 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                                     | 72.00    | EACH |
| 0055 | 703-06029 | REINFORCING BARS, EPOXY COATED                                     | 24633.00 | LBS  |
| 0056 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED                            | 46.00    | EACH |
| 0057 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                                        | 24.10    | CYS  |
| 0058 | 709-51821 | SURFACE SEAL                                                       | 1.00     | LS   |
| 0059 | 710-09158 | PATCHING CONCRETE STRUCTURES                                       | 50.00    | SFT  |
| 0060 | 714-11684 | STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS 14 FT. X 6 FT. | 42.00    | LFT  |
| 0061 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION                              | 6.00     | EACH |
| 0062 | 720-01355 | INLET, CLEAN EXISTING                                              | 6.00     | EACH |
| 0063 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                                   | 275.00   | SFT  |
| 0064 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH                                | 275.00   | SFT  |
| 0065 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY                             | 613.00   | SYS  |
| 0066 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                         | 16.00    | EACH |
| 0067 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                       | 115.00   | EACH |
| 0068 | 801-06640 | CONSTRUCTION SIGN, A                                               | 47.00    | EACH |



|      |           |                                             |        |      |
|------|-----------|---------------------------------------------|--------|------|
| 0069 | 801-06645 | CONSTRUCTION SIGN, B                        | 20.00  | EACH |
| 0070 | 801-06775 | MAINTAINING TRAFFIC                         | 1.00   | LS   |
| 0071 | 801-07118 | BARRICADE, III-A                            | 232.00 | LFT  |
| 0072 | 801-07119 | BARRICADE, III-B                            | 216.00 | LFT  |
| 0073 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE           | 4.00   | EACH |
| 0074 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.          | 79.00  | LFT  |
| 0075 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.            | 230.00 | LFT  |
| 0076 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.           | 196.00 | LFT  |
| 0077 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 6.00   | EACH |
| 0078 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER         | 2.00   | EACH |

Call: 630

Contract: M -39811-B

Section No.: 1 ROADSIDE MAINTENANCE, MOWING

**Line**

| Item No | Item Code | Description          | Quantity | Unit |
|---------|-----------|----------------------|----------|------|
| 0001    | 109-08359 | LIQUIDATED DAMAGES   | 1.00     | DOL  |
| 0002    | 109-08360 | CONTRACT LIENS       | 1.00     | DOL  |
| 0003    | 623-04884 | MOWING, CYCLE NO. 1  | 1.00     | CYCL |
| 0004    | 623-04885 | MOWING, CYCLE NO. 2  | 1.00     | CYCL |
| 0005    | 801-06640 | CONSTRUCTION SIGN, A | 4.00     | EACH |

Call: 640

Contract: M -39812-B

Section No.: 1 ROADSIDE MAINTENANCE, MOWING

**Line**

| Item No | Item Code | Description          | Quantity | Unit |
|---------|-----------|----------------------|----------|------|
| 0001    | 109-08359 | LIQUIDATED DAMAGES   | 1.00     | DOL  |
| 0002    | 109-08360 | CONTRACT LIENS       | 1.00     | DOL  |
| 0003    | 623-04884 | MOWING, CYCLE NO. 1  | 1.00     | CYCL |
| 0004    | 623-04885 | MOWING, CYCLE NO. 2  | 1.00     | CYCL |
| 0005    | 801-06640 | CONSTRUCTION SIGN, A | 4.00     | EACH |

Call: 650  
Contract: M -39813-B  
Section No.: 1                      ROADSIDE MAINTENANCE, ROADSIDE

| Line    |           |                      | Quantity Unit |      |
|---------|-----------|----------------------|---------------|------|
| Item No | Item Code | Description          |               |      |
| 0001    | 109-08359 | LIQUIDATED DAMAGES   | 1.00          | DOL  |
| 0002    | 109-08360 | CONTRACT LIENS       | 1.00          | DOL  |
| 0003    | 623-04884 | MOWING, CYCLE NO. 1  | 1.00          | CYCL |
| 0004    | 623-04885 | MOWING, CYCLE NO. 2  | 1.00          | CYCL |
| 0005    | 801-06640 | CONSTRUCTION SIGN, A | 4.00          | EACH |

Call: 660  
Contract: M -40018-A  
Section No.: 1                      ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

| Line    |           |                    | Quantity Unit |     |
|---------|-----------|--------------------|---------------|-----|
| Item No | Item Code | Description        |               |     |
| 0001    | 109-08359 | LIQUIDATED DAMAGES | 1.00          | DOL |
| 0002    | 109-08360 | CONTRACT LIENS     | 1.00          | DOL |
| 0003    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0004    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0005    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0006    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0007    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0008    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0009    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0010    | 623-93708 | SWEEPING           | 1.00          | LS  |
| 0011    | 623-93708 | SWEEPING           | 1.00          | LS  |

Call: 670

Contract: M -40019-A

Section No.: 1 GUARDRAIL, MAINTENANCE OR REPAIR

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                 | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------------------|-----------------|-------------|
| 0001           | 109-08359        | LIQUIDATED DAMAGES                                                 | 1.00            | DOL         |
| 0002           | 109-08360        | CONTRACT LIENS                                                     | 1.00            | DOL         |
| 0003           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES             | 1.00            | DOL         |
| 0004           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                              | 1.00            | DOL         |
| 0005           | 601-01522        | GUARDRAIL, TRANSITION, TYPE TGB                                    | 2.00            | EACH        |
| 0006           | 601-01838        | GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE                         | 600.00          | EACH        |
| 0007           | 601-02211        | GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED             | 600.00          | EACH        |
| 0008           | 601-02241        | GUARDRAIL, REMOVE                                                  | 500.00          | LFT         |
| 0009           | 601-03599        | GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                   | 1.00            | EACH        |
| 0010           | 601-09238        | HAND DIG GUARDRAIL POST HOLES                                      | 20.00           | EACH        |
| 0011           | 601-52540        | GUARDRAIL TERMINAL SECTION, W BEAM                                 | 4.00            | EACH        |
| 0012           | 601-61390        | GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, GALVANIZED    | 10.00           | EACH        |
| 0013           | 601-61400        | GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                      | 1.00            | EACH        |
| 0014           | 601-62070        | GUARDRAIL, STEEL BEAM, GALVANIZED                                  | 10000.00        | LFT         |
| 0015           | 601-62080        | GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                  | 450.00          | LFT         |
| 0016           | 601-62150        | GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED, 7 FT 0 IN. LONG      | 300.00          | EACH        |
| 0017           | 601-91197        | GUARDRAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE, 1 FT. 4.5 IN. | 10.00           | EACH        |
| 0018           | 601-91505        | GUARDRAIL POST, W2, 8 IN. X 8 IN.                                  | 2.00            | EACH        |
| 0019           | 601-91511        | GUARDRAIL POST, W4, 8 IN. X 8 IN.                                  | 2.00            | EACH        |
| 0020           | 601-94689        | GUARDRAIL, END TREATMENT, OS                                       | 39.00           | EACH        |
| 0021           | 601-94690        | GUARDRAIL, END TREATMENT, MS                                       | 7.00            | EACH        |
| 0022           | 601-95972        | GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 6 FT. 0 IN. LONG | 30.00           | EACH        |
| 0023           | 601-97054        | GUARDRAIL BRACKET, STEEL, OFFSET                                   | 40.00           | EACH        |
| 0024           | 601-97950        | GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.              | 400.00          | EACH        |
| 0025           | 801-06640        | CONSTRUCTION SIGN, A                                               | 4.00            | EACH        |

Call: 700

Contract: T -39138-A

Section No.: 1 CURVE SIGN VISIBILITY IMPROVEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity Unit</b> |      |
|----------------|------------------|--------------------------------------------------------|----------------------|------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00                 | LS   |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00                 | DOL  |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00                 | DOL  |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00                 | DOL  |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00                 | DOL  |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00                 | LS   |
| 0007           | 628-09401        | FIELD OFFICE, A                                        | 10.00                | MOS  |
| 0008           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                              | 1.00                 | EACH |
| 0009           | 801-06640        | CONSTRUCTION SIGN, A                                   | 36.00                | EACH |
| 0010           | 801-06645        | CONSTRUCTION SIGN, B                                   | 18.00                | EACH |
| 0011           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00                 | LS   |
| 0012           | 802-04089        | SIGN, SHEET, REMOVE                                    | 106.00               | EACH |
| 0013           | 802-05701        | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE        | 37409.00             | LFT  |
| 0014           | 802-05702        | SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE        | 66.00                | LFT  |
| 0015           | 802-07059        | SIGN, SHEET, AND SUPPORTS, REMOVE                      | 202.00               | EACH |
| 0016           | 802-09838        | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 10954.50             | SFT  |
| 0017           | 802-09840        | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 1192.00              | SFT  |

Call: 710

Contract: T -39631-A

Section No.: 1 PEDESTRIAN FLASHING BEACONS

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 109-09489        | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00            | DOL         |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0008           | 201-52370        | CLEARING RIGHT OF WAY                                  | 1.00            | LS          |
| 0009           | 202-02279        | CURB AND GUTTER, REMOVE                                | 68.00           | LFT         |
| 0010           | 202-52710        | SIDEWALK CONCRETE, REMOVE                              | 75.40           | SYS         |
| 0011           | 202-92607        | SIGN POST, CHANNEL, REMOVE                             | 4.00            | EACH        |
| 0012           | 304-07490        | HMA PATCHING, TYPE B                                   | 1.40            | TON         |
| 0013           | 305-07468        | PCC BASE PATCHING, 12 IN.                              | 16.70           | SYS         |
| 0014           | 604-06070        | SIDEWALK, CONCRETE                                     | 34.50           | SYS         |
| 0015           | 604-08086        | CURB RAMP, CONCRETE                                    | 40.90           | SYS         |
| 0016           | 604-12083        | DETECTABLE WARNING SURFACES                            | 9.80            | SYS         |
| 0017           | 605-96305        | CURB AND GUTTER, CONCRETE DEPRESSED                    | 75.20           | LFT         |
| 0018           | 801-06640        | CONSTRUCTION SIGN, A                                   | 42.00           | EACH        |
| 0019           | 801-06645        | CONSTRUCTION SIGN, B                                   | 6.00            | EACH        |
| 0020           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0021           | 802-05701        | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE        | 66.00           | LFT         |
| 0022           | 802-07058        | SIGN, SHEET, ASSEMBLY RELOCATE                         | 4.00            | EACH        |
| 0023           | 802-09838        | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 15.00           | SFT         |
| 0024           | 802-09840        | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 82.50           | SFT         |
| 0025           | 805-01579        | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS            | 1.00            | LS          |
| 0026           | 805-01842        | HANDHOLE SIGNAL TYPE 1                                 | 6.00            | EACH        |
| 0027           | 805-01844        | CONDUIT, STEEL, GALVANIZED, 2 IN.                      | 475.00          | LFT         |
| 0028           | 805-02150        | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.              | 6.00            | EACH        |
| 0029           | 805-02445        | CONTROLLER AND CABINET, P1                             | 3.00            | EACH        |
| 0030           | 805-11374        | SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT          | 2.00            | EACH        |
| 0031           | 805-11375        | SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT.         | 4.00            | EACH        |

|      |           |                                                                    |         |      |
|------|-----------|--------------------------------------------------------------------|---------|------|
| 0032 | 805-11383 | SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A           | 6.00    | EACH |
| 0033 | 805-11496 | PEDESTRIAN HYBRID BEACON                                           | 12.00   | EACH |
| 0034 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                        | 6.00    | EACH |
| 0035 | 805-78445 | SIGNAL SERVICE                                                     | 3.00    | EACH |
| 0036 | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                             | 275.00  | LFT  |
| 0037 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                            | 1550.00 | LFT  |
| 0038 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                                  | 3.00    | EACH |
| 0039 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.      | 140.00  | LFT  |
| 0040 | 808-10099 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 24 IN. | 230.00  | LFT  |

Call: 720

Contract: T -40121-A

Section No.: 1 NEW CABLE RAIL BARRIERS

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0006           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0008           | 203-02070        | BORROW                                                                                   | 50.00           | CYS         |
| 0009           | 203-08607        | LINEAR GRADING                                                                           | 31680.00        | LFT         |
| 0010           | 205-12108        | STORM WATER MANAGEMENT BUDGET                                                            | 84691.00        | DOL         |
| 0011           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0012           | 621-06559        | MULCHED SEEDING R                                                                        | 76022.00        | SYS         |
| 0013           | 627-09327        | CABLE BARRIER SYSTEM, TYPE TL-4                                                          | 34210.00        | LFT         |
| 0014           | 627-09331        | SAFETY TERMINAL TYPE, TL-4                                                               | 18.00           | EACH        |
| 0015           | 627-10178        | CABLE BARRIER SYSTEM, TYPE TL-4 SPARE PARTS                                              | 1.00            | LS          |
| 0016           | 628-09403        | FIELD OFFICE, C                                                                          | 12.00           | MOS         |
| 0017           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                                                                | 3.00            | EACH        |
| 0018           | 801-01093        | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                                             | 4.00            | EACH        |
| 0019           | 801-03290        | CONSTRUCTION SIGN, C                                                                     | 4.00            | EACH        |
| 0020           | 801-06640        | CONSTRUCTION SIGN, A                                                                     | 66.00           | EACH        |
| 0021           | 801-06645        | CONSTRUCTION SIGN, B                                                                     | 10.00           | EACH        |
| 0022           | 801-06710        | FLASHING ARROW SIGN                                                                      | 480.00          | DAY         |
| 0023           | 801-06775        | MAINTAINING TRAFFIC                                                                      | 1.00            | LS          |
| 0024           | 801-11642        | PORTABLE CHANGEABLE MESSAGE SIGN                                                         | 2.00            | EACH        |
| 0025           | 804-06740        | DELINEATOR WITH POST, D2                                                                 | 18.00           | EACH        |

Call: 730

Contract: T -40130-A

Section No.: 1 HIGH FRICTION SURFACE TREATMENT PLANS

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0003           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0004           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                            | 1.00            | DOL         |
| 0005           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0006           | 306-08042        | MILLING, SCARIFICATION                                 | 23246.00        | SYS         |
| 0007           | 408-12028        | CRACKS IN ASPHALT PAVEMENT, FILL                       | 3.50            | TON         |
| 0008           | 617-12128        | HIGH FRICTION SURFACE TREATMENT                        | 55711.00        | SYS         |
| 0009           | 628-09409        | MOBILE INTERNET SERVICE                                | 9.00            | MOS         |
| 0010           | 628-11729        | CELLULAR TELEPHONE, TYPE A                             | 1.00            | EACH        |
| 0011           | 628-11731        | CELLULAR TELEPHONE, ADDITIONAL DATA                    | 1.00            | DOL         |
| 0012           | 628-11732        | CELLULAR TELEPHONE, ADDITIONAL MINUTES                 | 1.00            | DOL         |
| 0013           | 628-11782        | CELLULAR TELEPHONE SERVICE, 1000 MIN.                  | 9.00            | MOS         |
| 0014           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                              | 1.00            | EACH        |
| 0015           | 628-11977        | COMPUTER SYSTEM                                        | 1.00            | EACH        |
| 0016           | 801-06640        | CONSTRUCTION SIGN, A                                   | 98.00           | EACH        |
| 0017           | 801-06645        | CONSTRUCTION SIGN, B                                   | 15.00           | EACH        |
| 0018           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |



Call: 740

Contract: T -40726-A

Section No.: 1 NEW SIGNAL INSTALLATION

| Line    |           |                                                        |          |      |
|---------|-----------|--------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                            | Quantity | Unit |
| 0001    | 107-09358 | INSPECTION HOLE, DEEPER THAN 3 FT                      | 4.00     | EACH |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00     | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00     | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00     | DOL  |
| 0006    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00     | LS   |
| 0007    | 628-09401 | FIELD OFFICE, A                                        | 5.00     | MOS  |
| 0008    | 801-06640 | CONSTRUCTION SIGN, A                                   | 12.00    | EACH |
| 0009    | 801-06645 | CONSTRUCTION SIGN, B                                   | 6.00     | EACH |
| 0010    | 801-06775 | MAINTAINING TRAFFIC                                    | 1.00     | LS   |
| 0011    | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 7.50     | SFT  |
| 0012    | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 12.00    | SFT  |
| 0013    | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                    | 19.50    | SFT  |
| 0014    | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.               | 4.00     | EACH |
| 0015    | 805-01842 | HANDHOLE SIGNAL TYPE 1                                 | 2.00     | EACH |
| 0016    | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                      | 130.00   | LFT  |
| 0017    | 805-02645 | SIGNAL PEDESTAL FOUNDATION, A                          | 3.00     | EACH |
| 0018    | 805-05405 | SIGNAL POLE, PEDESTAL, 4FT                             | 1.00     | EACH |
| 0019    | 805-08214 | CONDUIT, PVC, 2 IN. SCHEDULE 40                        | 75.00    | LFT  |
| 0020    | 805-09089 | RADIO YAGI ANTENNA                                     | 1.00     | EACH |
| 0021    | 805-09845 | CONTACT CLOSURE CARD                                   | 1.00     | EACH |
| 0022    | 805-09846 | RECEIVER PROCESSOR                                     | 2.00     | EACH |
| 0023    | 805-10107 | WIRELESS MAGNETOMETER DETECTOR                         | 25.00    | EACH |
| 0024    | 805-10108 | WIRELESS REPEATER                                      | 3.00     | EACH |
| 0025    | 805-11689 | SIGNAL POLE, PEDESTAL, 20 FT                           | 2.00     | EACH |
| 0026    | 805-78109 | CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE | 1.00     | EACH |
| 0027    | 805-78205 | TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                 | 8.00     | EACH |
| 0028    | 805-78415 | SPAN, CATENARY, AND TETHER                             | 4.00     | EACH |
| 0029    | 805-78420 | DISCONNECT HANGER                                      | 4.00     | EACH |
| 0030    | 805-78445 | SIGNAL SERVICE                                         | 1.00     | EACH |
| 0031    | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                 | 250.00   | LFT  |

|      |           |                                                                 |        |      |
|------|-----------|-----------------------------------------------------------------|--------|------|
| 0032 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                         | 200.00 | LFT  |
| 0033 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                         | 940.00 | LFT  |
| 0034 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                               | 1.00   | EACH |
| 0035 | 805-81060 | SIGNAL POLE, STEEL STRAIN, 36 FT                                | 4.00   | EACH |
| 0036 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                     | 210.00 | LFT  |
| 0037 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.   | 144.00 | LFT  |
| 0038 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW | 2.00   | EACH |