

**Schedule of Pay Items Letting Date March 7, 2018 Letting ID 180307**

Call: 345

Contract: R -39750-A

Section No.: 1 DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS

| Line    |           |                                                                                          |         | Quantity | Unit |
|---------|-----------|------------------------------------------------------------------------------------------|---------|----------|------|
| Item No | Item Code | Description                                                                              |         |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00    | LS       |      |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00    | DOL      |      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00    | DOL      |      |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00    | DOL      |      |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00    | DOL      |      |
| 0006    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00    | DOL      |      |
| 0007    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00    | LS       |      |
| 0008    | 201-02245 | TREE 6 IN., REMOVE                                                                       | 27.00   | EACH     |      |
| 0009    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00    | LS       |      |
| 0010    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 44.00   | LFT      |      |
| 0011    | 202-03000 | HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                                                 | 1.00    | LS       |      |
| 0012    | 202-09783 | SEWER, SANITARY, ABANDON IN PLACE                                                        | 1.00    | LS       |      |
| 0013    | 202-91707 | LIGHT FIXTURE AND CONDUIT, REMOVE                                                        | 3.00    | EACH     |      |
| 0014    | 202-96035 | CONCRETE WALL, REMOVE                                                                    | 54.00   | LFT      |      |
| 0015    | 203-02000 | EXCAVATION, COMMON                                                                       | 2665.00 | CYS      |      |
| 0016    | 203-02070 | BORROW                                                                                   | 1775.00 | CYS      |      |
| 0017    | 205-12108 | STORM WATER MANAGEMENT BUDGET                                                            | 5016.00 | DOL      |      |
| 0018    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00    | LS       |      |
| 0019    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 2.00    | EACH     |      |
| 0020    | 621-04258 | SEED MIXTURE                                                                             | 400.00  | LBS      |      |
| 0021    | 621-06545 | FERTILIZER                                                                               | 1.00    | TON      |      |
| 0022    | 621-06565 | MULCHING MATERIAL                                                                        | 4.00    | TON      |      |
| 0023    | 621-06570 | TOPSOIL                                                                                  | 1088.00 | CYS      |      |
| 0024    | 801-06640 | CONSTRUCTION SIGN, A                                                                     | 2.00    | EACH     |      |
| 0025    | 801-07118 | BARRICADE, III-A                                                                         | 84.00   | LFT      |      |