INDIANA DEPARTMENT OF TRANSPORTATION



Driving Indiana's Economic Growth

100 North Senate Avenue Room N725 Indianapolis, Indiana 46204 PHONE: (317) 232-5070

Eric Holcomb, Governor Joe McGuinness, Commissioner

October, 23 2018

Contract: B-37742-A HIGHWAY LETTING 11/15/2018

This is to advise prospective bidders and plan holders that the referenced contract was withdrawn from the letting.

CALL 421 CONTRACT B-37742-A **GREENFIELD DISTRICT BRIDGE REHABILITATION** 1400038/140003800ST3 BRIDGE REHABILITATION 1465-141-05434-CNBL **REINFORCED CONCRETE SLAB BOONE COUNTY - ON** I-465 OVER WEST 96TH STREET, 4.4 MILES NORTH OF I-65 (RP 024+0017) BRIDGE REHABILITATION 1465-141-05434-JBSB 1400039/140003900ST3 REINFORCED CONCRETE SLAB BOONE COUNTY - ON I-465 OVER W 96TH STREET, 4.4 MILES NORTH OF I-65 (RP 024+0017) 1593088/159308800ST3 BRIDGE REHABILITATION 1465-144-08619-ADJ PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON I-465 RAMP OVER 71ST STREET AND BIKE PATH (RP 021+0013) 1593105/159310500ST3 BRIDGE REHABILITATION 1465-144-08626-NBL PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON I-465 OVER WEST 71ST STREET AND BIKE PATH (RP 021+0013)

cc: File (P:\LETTING\WITHDRAW LETTERS\withdraw B-37742-A.doc)

1593106/159310600ST3

BRIDGE REHABILITATION I465-144-08627-SBL POST-TENSIONED CONCRETE BULB-T BEAMMARION COUNTY - ON I-465 OVER WEST 71ST STREET AND BIKE PATH (RP 021+0013)

Very truly yours,

John P. Wooden

John P. Wooden Bid Review Manager

sl/JPW