



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposals bids will be downloaded from Bid Express immediately after the above stated letting date & time and taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or SurePathNetwork, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>

Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>

Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>

Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)232-5070 for more information.

Published: March 06, 2019

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 121

Seymour District

Contract R -29423-A ROAD REHABILITATION

Project Control No.

Federal/State No.

Location

0500868

0500868

ROAD REHABILITATION

BARTHOLOMEW COUNTY - ON WESTENEDGE DRIVE FROM US 31
TO ROCKY FORD ROAD

Completion Date June 15, 2020

DBE Goal: 14.00

Qualifications: B(A) C(B) E(F)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 141

LaPorte District

Contract R -33953-A SMALL STRUCTURE REPLACEMENT, PIPE LINING,
BRIDGE MAINTENANCE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1006761 | 1006761 | SMALL STRUCTURE REPLACEMENT CV 030-050-58.90 CULVERT MARSHALL COUNTY - ON US 30, 4.3 MILES EAST OF SR 23 (RP 058+0090) |
| 1006762 | 1006762 | SMALL STRUCTURE PIPE LINING CV 030-050-71.90 CULVERT MARSHALL COUNTY - ON US 30, 3.92 MILES WEST OF SR 331 (RP 071+0090) |
| 1296448 | 129644800ST4 | SMALL STRUCTURE PIPE LINING CV 030-050-77.70 CULVERT MARSHALL COUNTY - ON US 30, 1.90 MILES E OF SR 331 (RP 077+0070) |
| 1296488 | 129648800ST4 | SMALL STRUCTURE PIPE LINING CV 030-050-75.70D CULVERT MARSHALL COUNTY - ON US 30, 0.10 MILE WEST OF SR 331 (RP 075+0070) |
| 1296489 | 129648900ST4 | SMALL STRUCTURE PIPE LINING CV 008-075-26.10 CULVERT STARKE COUNTY - ON SR 8, 2.01 MILES EAST OF SR 39 (RP 026+0010) |
| 1298559 | 129855900ST4 | SMALL STRUCTURE REPLACEMENT CV 031-050-219.65 CULVERT MARSHALL COUNTY - ON US 31, 1.95 MILES NORTH OF SR 10 (RP 219+0065) |
| 1701059 | 170105900ST4 | REPAIR OR REPLACE JOINTS 04-46-07355 REINFORCED CONCRETE SLAB LAPORTE COUNTY - ON SR 4 OVER PLACE DITCH, 4.22 MILES WEST OF SR 23 (RP 013+0013) |
| 1701060 | 170106000ST4 | REPAIR OR REPLACE JOINTS 006-46-06647 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAPORTE COUNTY - ON US 6 OVER KANKAKEE RIVER, 1.85 MILES EAST OF US 35 (RP 053+0058) |
| 1701117 | 170111700ST4 | BRIDGE THIN DECK OVERLAY 35-75-02746 PRESTRESSED CONCRETE BULB-T BEAM STARKE COUNTY - ON US 35 OVER CFER RAILROAD, 0.43 MILE SOUTH OF US 30 (RP 179+0007) |
| 1701121 | 170112100ST4 | BRIDGE MAINTENANCE AND REPAIR 035-46-02135 PRESTRESSED CONCRETE I BEAM LAPORTE COUNTY - ON US 35N OVER GTW RAILROAD, 0.46 MILE NORTH OF US 6 (RP 191+0021) |
| 1701122 | 170112200ST4 | BRIDGE MAINTENANCE AND REPAIR 035-46-02135 PRESTRESSED CONCRETE I BEAM LAPORTE COUNTY - ON US 35S OVER GTW RAILROAD, 0.46 MILE NORTH OF US 6 (RP 191+0025) |

Completion Date October 18, 2019

DBE Goal: 12.00

Qualifications: E(C) E(E) 0290

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 161

Fort Wayne District

Contract R -37803-A ASPHALT RESURFACE, BIKE AND PEDESTRIAN FACILITIES

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1400712 | 140071200LC2 | BIKE AND PEDESTRIAN FACILITIES ELKHART COUNTY - ALONG SR 19 FROM BRISTOL STREET TO WINDSOR AVENUE |
| 1600212 | 160021200ST2 | ASPHALT RESURFACE ELKHART COUNTY - ON SR19 FROM 5.89 MILES N OF US20 TO 2.03 MILES N OF I-80/90 (RP 118+0020 TO 123+0035) |

Completion Date May 15, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) E(Q)

Call 171

Vincennes District

Contract R -37841-A ASPHALT RESURFACE, SMALL STRUCTURE AND DRAIN CONSTRUCTION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1400002 | 140000200ST6 | AUXILIARY LANES GIBSON COUNTY - ON SR 64 AT CR 400W INTERSECTION, 2.38 MILES WEST OF US 41 (RP 007+0018 TO 007+0048) |
| 1400206 | 140020600ST6 | ASPHALT RESURFACE GIBSON COUNTY - ON SR 64 FROM 1.27 MILES EAST OF SR 65 TO US 41 (RP 006+0000 TO 009+0056) |
| 1900030 | 190003000ST6 | ASPHALT RESURFACE GIBSON COUNTY - ON US 41 INTERCHANGE AT SR 64 (RP 030+0077 TO 031+0020) |

Completion Date June 05, 2021

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 181

Vincennes District

Contract R -38722-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1500063 | 150006300ST6 | INTERSECTION IMPROVEMENT WITH ADDED TURN LANES WARRICK COUNTY - ON SR 66 FROM 1365 FT W OF SR 261 TO 630 FT E OF SR 261 (RP 035+0017 TO 035+0055) |

Completion Date October 01, 2019

DBE Goal: 12.00

Qualifications: A(B) C(B) E(A)

Call 191

LaPorte District

Contract R -39629-A SAFETY IMPROVEMENTS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1601159 | 160115900LC4 | SAFETY IMPROVEMENTS PORTER COUNTY - ON RANSOM ROAD FROM FROBERG ROAD TO CR 50W |

Completion Date October 18, 2019

DBE Goal: 12.00

Qualifications: E(A) B(A) 0165

Call 201

Greenfield District

Contract R -39865-A NOISE ABATEMENT

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1601820 | 160182000ST3 | NOISE ABATEMENT MARION COUNTY - ON I-70 FROM 3.17 MILES E OF I-465 TO 3.40 MILES E OF I-465 (RP 092+0050 TO 092+0073) |

Completion Date October 15, 2019

DBE Goal: 2.00

Qualifications: D(B) 0333

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 221

Fort Wayne District

Contract R -40447-A SMALL STRUCTURES AND DRAINS CONSTRUCTION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1600234 | 160023400ST2 | SMALL STRUCTURES AND DRAINS CONSTRUCTION STEUBEN COUNTY - ALONG I-69 AT VARIOUS LOCATIONS (RP 340+0020 TO 357+0075) |

Completion Date November 15, 2019

DBE Goal: 8.00

Qualifications: C(B) E(E) 0112

Call 231

Crawfordsville District

Contract R -40730-A INTERSECTION IMPROVEMENT

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1702324 | 170232400ST1 | INTERSECTION IMPROVEMENT VERMILLION COUNTY - ON SR 63 FROM I-74 WB RAMP TO 900 FT NORTH OF I-74 WB RAMP (RP 078+0038 TO 078+0055) |

Completion Date September 30, 2019

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 235

LaPorte District

Contract R -40733-A ROAD RECONSTRUCTION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1600418 | 160041800LC4 | ROAD RECONSTRUCTION LAKE COUNTY - ON INDUSTRIAL HIGHWAY FROM CLINE AVE TO EJ&E RAILROAD BRIDGE |

Completion Date May 15, 2020

DBE Goal: 10.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 241

Fort Wayne District

Contract R -40983-A CONSTRUCT SIDEWALK RAMPS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801270 | 18012700ST2 | CONSTRUCT SIDEWALK RAMPS VARIOUS COUNTIES - ALONG SR 5, SR 3, SR 218 AND SR 18 AT VARIOUS LOCATIONS |

Completion Date November 01, 2019

DBE Goal: 7.00

Qualifications: E(F)

Call 261

Greenfield District

Contract R -41662-A INSTALL NEW GUARDRAIL

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801832 | 180183200ST3 | INSTALL NEW GUARDRAIL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT |

Completion Date July 31, 2019

DBE Goal: 7.00

Qualifications: E(K)

Call 271

Greenfield District

Contract R -41673-A CURVE CORRECTION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1801927 | 180192700ST3 | CURVE CORRECTION JAY COUNTY - ON SR 67 AT TYSON ROAD, 0.50 MILE SOUTH OF SR 26 (RP 181+0008) |

Completion Date July 27, 2019

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 281

Seymour District

Contract R -41679-A PAVEMENT REPLACEMENT, PCC

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801945 | 180194500ST5 | PAVEMENT REPLACEMENT, PCC MONROE COUNTY - ON SR 46 FROM 0.44 MILE WEST OF I-69 TO I-69 (RP 052+0004 TO 052+0048) |
| 1801946 | 180194600ST5 | CONCRETE PAVEMENT RESTORATION MONROE COUNTY - ON SR 45 FROM I-69 TO 0.38 MILE EAST OF I-69 (RP 039+0086 TO 039+0048) |

Completion Date June 30, 2020

DBE Goal: 10.00

Qualifications: A(A) C(B)

Call 321

Seymour District

Contract R -41815-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801494 | 180149400ST5 | INTERSECTION IMPROVEMENT WITH ADDED TURN LANES DEARBORN COUNTY - ON US 50 AT GREENCOMM DRIVE (RP 166+0069 TO 167+0012) |

Completion Date June 15, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A) C(B)

Call 401

Seymour District

Contract RS-37727-A ASPHALT RESURFACE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1400095 | 140009500ST5 | ASPHALT RESURFACE MONROE COUNTY - ON SR 37 FROM DILLMAN ROAD TO I-69 (RP 095+0045 TO 097+0000) |
| 1592897 | 159289700ST5 | ASPHALT RESURFACE MONROE COUNTY - ON SR 37 FROM 8.88 MILES S OF I-69 TO 1.49 MILES S OF I-69 (RP 088+0004 TO 095+0030) |

Completion Date November 15, 2019

DBE Goal: 9.00

Qualifications: B(A) 0194

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 411

Vincennes District

Contract RS-38590-A ASPHALT RESURFACE, AUXILIARY LANES AND
TRAFFIC SIGNALS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1400001 | 140000100ST6 | AUXILIARY LANES DUBOIS COUNTY - ON SR 56 AT KLUEMPER ROAD, 1.25 MILES WEST OF US 231 (RP 039+0098 TO 040+0016) |
| 1500076 | 150007600ST6 | ASPHALT RESURFACE DUBOIS COUNTY - ON US 231 FROM 0.01 MILE S OF SR 56 TO 2.32 MILE N OF SR 164 (RP 048+0041 TO 051+0016) |
| 1602159 | 160215900ST6 | TRAFFIC SIGNAL MODERNIZATION DUBOIS COUNTY - ON US 231 AT SR 164 (RP 0488+0050) |
| 1702325 | 170232500ST6 | TRAFFIC SIGNAL MODERNIZATION DUBOIS COUNTY - ON US 231, 2.27 MILES NORTH OF SR 164 (RP 051+0120) |
| 1801979 | 180197900ST6 | TRAFFIC SIGNAL MODERNIZATION DUBOIS COUNTY - ON US 231, 0.60 MILE NORTH OF SR 164 (RP 049+0045) |

Completion Date September 01, 2020

DBE Goal: 12.00

Qualifications: B(A)

Call 421

Greenfield District

Contract RS-38672-A BRIDGE REHABILITATION AND ASPHALT RESURFACE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1500004 | 150000400ST3 | BRIDGE REHABILITATION 067-18-05459 CONTINUOUS STEEL BEAM DELAWARE COUNTY - ON SR 67, 0.65 MILE SOUTH OF SR 3 (RP 149+0071) |
| 1500821 | 150082100ST3 | ASPHALT RESURFACE 067-48-05495E CONTINUOUS STEEL BEAM DELAWARE COUNTY - ON SR 67 FROM 3.76 MILES WEST OF SR 3 TO SR 3 (RP 146+0056 TO 150+0032) |
| 1700555 | 170055500ST3 | ASPHALT RESURFACE DELAWARE COUNTY - ON SR 3 FROM SR 67 TO US 35 (RP 129+0064 TO 131+0014) |

Completion Date June 01, 2020

DBE Goal: 12.00

Qualifications: B(A) D(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 431

Vincennes District

Contract RS-39090-A PATCH AND REHAB PAVEMENT

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1592372 | 159237200ST6 | PATCH AND REHAB PAVEMENT DAVIESS COUNTY - ON I-69 FROM I-64 TO US 231 (RP 021+0050 TO 087+0015) |

Completion Date June 19, 2020

DBE Goal: 11.00

Qualifications: B(A)

Call 441

Greenfield District

Contract RS-39251-A ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1296482 | 129648200ST3 | SMALL STRUCTURE REPLACEMENT CV 227-068-34.75 CULVERT RANDOLPH COUNTY - ON SR 227 OVER HOOVER RUN, 6.372 MILES NORTH OF US 36 (RP 034+0046) |
| 1593193 | 159319300ST3 | ASPHALT RESURFACE RANDOLPH COUNTY - ON SR 227 FROM US 36 TO SR 32 (RP 028+0032 TO 037+0040) |
| 1593195 | 159319500ST3 | ASPHALT RESURFACE RANDOLPH COUNTY - ON SR 28 FROM US 27 TO PLUM STREET (RP 141+0079 TO 151+0042) |

Completion Date July 31, 2020

DBE Goal: 11.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 451

Crawfordsville District

Contract RS-39271-A ASPHALT RESURFACE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1500154 | 150015400ST1 | ASPHALT RESURFACE WHITE COUNTY - ON I-65 FROM 2.43 MILES NORTH OF SR 43 TO US 231 (RP 180+0074 TO 193+0037) |
| 1592686 | 159268600ST1 | ASPHALT RESURFACE TIPPECANOE COUNTY - ON SR 43 FROM 0.43 MILE N OF SR 225 TO 0.61 MILE S OF SR 18 (RP 030+0091 TO 035+0070) |

Completion Date October 12, 2019

DBE Goal: 5.00

Qualifications: B(A)

Call 461

Vincennes District

Contract RS-39375-B PCCP CLEANING AND SEALING JOINTS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1600176 | 160017600ST6 | PCCP CLEANING AND SEALING JOINTS VANDERBURGH COUNTY - ON SR 66 FROM 0.17 MILE E OF US 41 TO 0.20 MILE E OF SR 261 (RP 027+0030 TO 035+0061) |

Completion Date June 26, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) E(Q)

Call 481

LaPorte District

Contract RS-39470-A ASPHALT RESURFACE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1600031 | 160003100ST4 | ASPHALT RESURFACE PORTER COUNTY - ON US 231 FROM DEMOTTE TO HEBRON CORPORATE LIMIT (RP 273+0059 TO 278+0055) |

Completion Date July 12, 2019

DBE Goal: 11.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 491

Vincennes District

Contract RS-40618-B ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1701202

170120200ST6

ASPHALT RESURFACE

POSEY COUNTY - ON I-64 FROM ILLINOIS STATE LINE TO 0.60 MILE WEST OF SR 165 (RP 000+0000 TO 011+0029)

Completion Date November 01, 2019

DBE Goal: 8.00

Qualifications: B(A)

Call 501

Seymour District

Contract RS-40675-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1702181

170218100ST5

ASPHALT RESURFACE

MORGAN COUNTY - ON SR 39 FROM SR 67 TO SR 142 (RP 021+0041 TO 023+0052)

Completion Date September 28, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 511

Seymour District

Contract RS-40676-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1702191

170219100ST5

ASPHALT RESURFACE

HARRISON COUNTY - ON SR 337 FROM 0.74 MILE SOUTH OF SR 62 TO SR 62 (RP 009+0067 TO 010+0042)

1800006

180000600ST5

ASPHALT RESURFACE

HARRISON COUNTY - ON SR 62 FROM SR 337 TO 0.59 MILE EAST OF SR 337 (RP 122+0092 TO 123+0063)

Completion Date October 04, 2019

DBE Goal: 12.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 521

Fort Wayne District

Contract RS-40982-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1801269

180126900ST2

ASPHALT RESURFACE

FULTON COUNTY - ON SR 19 FROM 0.28 MILE S OF SR 14 TO 0.55 MILE N OF SR 14 (RP 067+0063 TO 068+0046)

Completion Date June 27, 2019

DBE Goal: 10.00

Qualifications: B(A)

Call 531

Vincennes District

Contract RS-41833-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1600177

160017700ST6

ASPHALT RESURFACE

VANDEBURGH COUNTY - ON SR 62 FROM US 41 TO 0.25 MILE EAST OF I-69 (RP 028+0056 TO 032+0077)

Completion Date November 15, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 541

Fort Wayne District

Contract RS-41855-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1600232

160023200ST2

ASPHALT RESURFACE

DEKALB COUNTY - ON I-69 FROM 0.47 MILE NORTH OF SR 1 TO 9.46 MILES N OF SR 1 (RP 316+0070 TO 325+0022)

Completion Date August 28, 2019

DBE Goal: 8.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 615

Greenfield District

Contract B -39245-B BRIDGE THIN DECK OVERLAY

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1593180 | 159318000ST3 | BRIDGE THIN DECK OVERLAY I74-070-04437 REINFORCED CONCRETE GIRDER MARION COUNTY - ON I-74E OVER EAGLE CREEK, 1.97 MILES WEST OF I-465 (RP 071+0031 TO 071+0032) |
| 1593181 | 159318100ST3 | BRIDGE THIN DECK OVERLAY I74-070-04437 REINFORCED CONCRETE GIRDER MARION COUNTY - ON I-74W OVER EAGLE CREEK, 1.97 MILES WEST OF I-465 (RP 071+0031 TO 071+0032) |

Completion Date September 16, 2019

DBE Goal: 6.00

Qualifications: D(A) E(C)

Call 621

Seymour District

Contract B -39412-A BRIDGE DECK OVERLAY

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1400136 | 140013600ST5 | SMALL STRUCTURE REPLACEMENT CV 031-036-43.20 CULVERT JACKSON COUNTY - ON US 31 OVER UNT, 1.13 MILES NORTH OF SR 250 (RP 043+0020) |
| 1500558 | 150055800ST5 | BRIDGE DECK OVERLAY 031-36-06189 REINFORCED CONCRETE SLAB JACKSON COUNTY - ON US 31 OVER BLAU DITCH, 2.93 MILES SOUTH OF SR 250 (RP 039+0014) |
| 1500561 | 150056100ST5 | BRIDGE REPLACEMENT 031-36-03391 REINFORCED CONCRETE SLAB JACKSON COUNTY - ON US 31 OVER GRASSY CREEK, 2.02 MILES SOUTH OF SR 250 (RP 040+0005) |
| 1500562 | 150056200ST5 | BRIDGE DECK OVERLAY 031-36-06567 REINFORCED CONCRETE SLAB JACKSON COUNTY - ON US 31 OVER MUTTON CREEK DITCH, 1.06 MILES NORTH OF I-65 (RP 047+0024) |
| 1593183 | 159318300ST5 | REPLACE SUPERSTRUCTURE 031-36-04249 CONTINUOUS STEEL BEAM JACKSON COUNTY - ON US 31 OVER I-65, 4.11 MILES NORTH OF SR 250 (RP 046+0018) |

Completion Date September 30, 2020

DBE Goal: 9.00

Qualifications: D(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 631

Fort Wayne District

Contract B -40458-A DEBRIS REMOVAL

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1701274 | 170127400ST2 | DEBRIS REMOVAL FOR CHANNEL 015-85-07265 PRESTRESSED CONCRETE I BEAM WABASH COUNTY - ON SR 15 OVER EEL RIVER, 2.40 MILES NORTH OF SR 16 (RP 036+0060) |
| 1701280 | 170128000ST2 | CHANNEL CLEARING AND PROTECTION 016-52-07659 CULVERT MIAMI COUNTY - ON SR 16 OVER WASHONIS CREEK, 0.03 MILE WEST OF SR 19 (RP 075+0010) |
| 1701281 | 170128100ST2 | CHANNEL CLEARING AND PROTECTION 016-52-07963 CULVERT MIAMI COUNTY - ON SR 16 OVER BRANCH OF WEESAU CREEK, 2.00 MILES W OF SR 19 (RP 073+0090) |
| 1701284 | 170128400ST2 | DEBRIS REMOVAL FROM CHANNEL BLACKFORD COUNTY - ON SR 18 OVER SALAMONIE RIVER, 5.83 MILES EAST OF SR 3 (RP 125+0016) |
| 1701292 | 170129200ST2 | CHANNEL CLEARING AND PROTECTION 031-52-04857 CONTINUOUS COMPOSITE STEEL GIRDER MIAMI COUNTY - ON US 31 OVER WABASH RIVER, 0.15 MILE SOUTH OF US 24 (RP 181+0013) |
| 1701295 | 170129500ST2 | CHANNEL CLEARING AND PROTECTION (35)22-27-04723 REINFORCED CONCRETE ARCH GRANT COUNTY - ON US 35 OVER BACK CREEK, 0.04 MILE NORTH OF SR 15 (RP 078+0080) |
| 1701300 | 170130000ST2 | DEBRIS REMOVAL FROM CHANNEL (218)118-01-01822 CULVERT ADAMS COUNTY - ON SR 218 OVER WABASH RIVER, 0.73 MILE EAST OF SR 116 (RP 079+0024) |
| 1701301 | 170130100ST2 | DEBRIS REMOVAL FROM CHANNEL 224-01-05788 CULVERT ADAMS COUNTY - ON US 224 OVER ST MARYS RIVER, 0.85 MILE EAST OF US 27 (RP 033+0009) |
| 1701311 | 170131100ST2 | DEBRIS REMOVAL FROM CHANNEL ALLEN COUNTY - ON I-469 OVER ST MARYS RIVER, 0.45 MILE WEST OF US 27 (RP 011+0011) |
| 1900064 | 190006400ST2 | DEBRIS REMOVAL FROM CHANNEL ON SR13 OVER WABASH RIVER, (13)15-85-06754 STATE WABASH COUNTY - ON SR 13 OVER WABASH RIVER, 0.45 MILE S OF N SR 13/15 (RP 061+0049) |

Completion Date August 30, 2019

DBE Goal: 9.00

Qualifications: D(A) C(B) 0117

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 661

Vincennes District

Contract B -40619-A BRIDGE DECK OVERLAY

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1700832 | 170083200ST6 | BRIDGE DECK OVERLAY I69-000-07112 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69N OVER SOUTH KENTUCKY AVE, 0.26 MILE WEST OF US 41 (RP 000+0026) |
| 1700859 | 170085900ST6 | BRIDGE DECK OVERLAY I69-000-07112 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER KENTUCKY AVE, 0.26 MILE WEST OF US 41 (RP 000+0026) |
| 1700878 | 170087800ST6 | BRIDGE DECK OVERLAY I69-000-07112 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM VANDERBURGH COUNTY - ON I-69N OVER SOUTH KENTUCKY AVE, 0.26 MILE WEST OF US 41 (RP 000+0026) |
| 1700880 | 170088000ST6 | BRIDGE DECK OVERLAY I69-000-07112 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER SOUTH KENTUCKY AVE, 0.26 MILE WEST OF US 41 (RP 000+0026) |
| 1700882 | 170088200ST6 | BRIDGE DECK OVERLAY I69-000-07111 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69S OVER EAGLE CREEK, 0.40 MILE SOUTH OF I-164 |
| 1700884 | 170088400ST6 | BRIDGE DECK OVERLAY I69-000-07111 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69N OVER EAGLE CREEK, 0.40 MILE SOUTH OF I-164 |
| 1700886 | 170088600ST6 | BRIDGE DECK OVERLAY I69-000-07110 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69N OVER US 41, 5.56 MILES WEST OF SR 662 |
| 1700888 | 170088800ST6 | BRIDGE DECK OVERLAY I69-000-07110 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69S OVER US 41, 5.56 MILES WEST OF SR 662 |
| 1700890 | 170089000ST6 | BRIDGE DECK OVERLAY I69-000-07110 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69N OVER US 41, 5.56 MILES WEST SR 662 |
| 1700892 | 170089200ST6 | BRIDGE DECK OVERLAY I69-000-07110 CONTINUOUS COMPOSITE STEEL GIRDER VANDERBURGH COUNTY - ON I-69S OVER US 41, 5.56 MILES WEST OF SR 662 |
| 1700893 | 170089300ST6 | BRIDGE DECK OVERLAY I69-000-07108 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69N OVER WEINBACK AVENUE, 0.82 MILE EAST OF US 41 (RP 000+0084) |
| 1700898 | 170089800ST6 | BRIDGE DECK OVERLAY I69-000-07108 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER WEINBACH AVENUE, 0.82 MILE EAST OF US 41 (RP 000+0084) |

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019 at 10:00 AM

| | | |
|---------|--------------|--|
| 1700908 | 170090800ST6 | BRIDGE DECK OVERLAY I69-002-07107 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69N OVER GREEN RIVER RD, 2.71 MILES WEST OF SR 622 (RP 002+0091) |
| 1700909 | 170090900ST6 | BRIDGE DECK OVERLAY I69-002-07107 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER GREEN RIVER RD, 2.71 MILES EAST OF US 41 (RP 002+0091) |
| 1700910 | 170091000ST6 | BRIDGE DECK OVERLAY I69-002-07105 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69N OVER FUQUAY RD, 0.78 MILE WEST OF SR 662 (RP 004+0086) |
| 1700911 | 170091100ST6 | BRIDGE DECK OVERLAY I69-002-07105 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER FUQUAY RD, 0.78 MILE WEST OF SR 662 (RP 004+0086) |
| 1700912 | 170091200ST6 | BRIDGE DECK OVERLAY I69-005-07104 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WARRICK COUNTY - ON I-69N OVER COVERT AVE, 1.50 MILES SOUTH OF SR 66 (RP 006+0000) |
| 1700913 | 170091300ST6 | BRIDGE DECK OVERLAY I69-005-07104 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WARRICK COUNTY - ON I-69S OVER COVERT AVE, 1.50 MILES SOUTH OF SR 66 (RP 006+0000) |
| 1700914 | 170091400ST6 | BRIDGE DECK OVERLAY I69-006-07103 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WARRICK COUNTY - ON I-69N OVER OUTER LINCOLN AVE, 0.52 MILE SOUTH OF SR 66 (RP 006+0065) |
| 1700916 | 170091600ST6 | BRIDGE DECK OVERLAY I69-006-07103 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WARRICK COUNTY - ON I-69 SB OVER OUTER LINCOLN AVE, 0.52 MILE SOUTH OF SR 66 (RP 006+0065) |
| 1700918 | 170091800ST6 | BRIDGE DECK OVERLAY I69-011-06971 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69N OVER PIGEON CREEK, 2.47 MILES NORTH OF SR 62 (RP 011+0026) |
| 1700919 | 170091900ST6 | BRIDGE DECK OVERLAY I69-011-6971 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VANDERBURGH COUNTY - ON I-69S OVER PIGEON CREEK, 2.47 MILES NORTH OF SR 62 (RP 011+0026) |
| 1700920 | 170092000ST6 | BRIDGE DECK OVERLAY I69-012-06972 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM VANDERBURGH COUNTY - ON I-69N OVER MILLERSBURG RD, 3.60 MILES NORTH OF SR 62 (RP 012+0042) |
| 1700922 | 170092200ST6 | BRIDGE DECK OVERLAY I69-012-06972 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM VANDERBURGH COUNTY - ON I-69S OVER MILLERSBURG RD, 3.60 MILES NORTH OF SR 62 (RP 012+0042) |
| 1700924 | 170092400ST6 | BRIDGE DECK OVERLAY I69-013-06973 PRESTRESSED CONCRETE I BEAM VANDERBURGH COUNTY - ON I-69N OVER BLUE GRASS CREEK, 4.50 MILES NORTH OF SR 62 (RP 013+0033) |

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019 at 10:00 AM

| | | |
|---------|--------------|--|
| 1700927 | 170092700ST6 | BRIDGE DECK OVERLAY I69-013-06973 PRESTRESSED CONCRETE I BEAM VANDERBURGH COUNTY - ON I-69S OVER BLUE GRASS CREEK, 4.50 MILES NORTH OF SR 62 (RP 013+0033) |
| 1700930 | 170093000ST6 | BRIDGE DECK OVERLAY I69-014-06974 CONTINUOUS REINFORCED CONCRETE STRUCTURE VANDERBURGH COUNTY - ON I-69N OVER SCHLENSKER DITCH, 5.41 MILES NORTH OF SR 62 (RP 014+0026) |
| 1700932 | 170093200ST6 | BRIDGE DECK OVERLAY I69-014-06974 CONTINUOUS REINFORCED CONCRETE STRUCTURE VANDERBURGH COUNTY - ON I-69S OVER SCHLENSKER DITCH, 5.41 MILES NORTH OF SR 62 (RP 014+0026) |

Completion Date October 01, 2020

DBE Goal: 12.00

Qualifications: D(B) E(C)

Call 701

Fort Wayne District

Contract M -41268-A GUARDRAIL, MAINTENANCE OR REPAIR

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801408 | 180140800ST2 | GUARDRAIL, MAINTENANCE OR REPAIR VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT |

Completion Date May 31, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(K)

Call 711

Fort Wayne District

Contract M -41539-A WEDGE AND LEVEL

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1801689 | 180168900ST2 | WEDGE AND LEVEL GRANT COUNTY - ON SR 18 FROM 1.06 MILES W OF SR 9 TO 1.32 MILES E OF SR 9 (RP 102+0009 TO 104+0047) |
| 1801690 | 180169000ST2 | WEDGE AND LEVEL HUNTINGTON COUNTY - ON SR 124 FROM SR 9 TO SR 5 (RP 026+0051 TO 033+0046) |

Completion Date November 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 721

Vincennes District

Contract M -41814-A ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1802818 | 180281800ST6 | ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT |

Completion Date March 31, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: C(B) E(T) 0380

Call 801

Crawfordsville District

Contract T -40022-A TRAFFIC SIGNALS MODERNIZATION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1700235 | 170023500ST1 | TRAFFIC SIGNALS MODERNIZATION VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE DISTRICT |
| 1801937 | 180193700ST1 | TRAFFIC SIGNALS MODERNIZATION HENDRICKS COUNTY - ON I-74E AT RONALD REAGAN PARKWAY (RP 068+0028) |

Completion Date July 31, 2019

DBE Goal: 7.00

Qualifications: E(A)

Call 811

LaPorte District

Contract T -40176-A TRAFFIC SIGNALS AND SIGNS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1601726 | 160172600LC4 | TRAFFIC SIGNALS, NEW OR MODERNIZED LAKE COUNTY - ON RANDOLPH STREET SOUTH OF 109TH AVENUE |
| 1601727 | 160172700LC4 | TRAFFIC, FLASHER IMPROVEMENTS LAKE COUNTY - ON RANDOLPH STREET SOUTH OF 109TH AVENUE |
| 1601728 | 160172800LC4 | SIGNAGE IMPROVEMENTS LAKE COUNTY - ON 109TH AVENUE WEST OF GRAND BOULEVARD |

Completion Date October 25, 2019

DBE Goal: 3.00

Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 821

Fort Wayne District

Contract T -41218-A ITS TRAFFIC MANAGEMENT SYSTEMS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1800562 | 180056200ST2 | ITS TRAFFIC MANAGEMENT SYSTEMS ALLEN COUNTY - ON I-69 AND I-469 AT VARIOUS LOCATIONS (RP 293+0060 TO 321+0090) |
| 1800565 | 180056500ST2 | ITS TRAFFIC MANAGEMENT SYSTEMS ALLEN COUNTY - ON I-69 AND I-469 AT VARIOUS LOCATIONS (RP 026+0000 TO 030+0000) |

Completion Date November 01, 2019

DBE Goal: 3.00

Qualifications: E(A) 0048

Call 831

Greenfield District

Contract T -41219-A ITS COMMUNICATIONS SYSTEMS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1800720 | 180072000ST3 | ITS COMMUNICATIONS SYSTEMS MARION COUNTY - ON I-65 FROM I-465W TO 1.1 MILES SOUTH OF I- 865 (RP 123+0040 TO 127+0080) |

Completion Date October 31, 2019

DBE Goal: 2.00

Qualifications: E(A) 0048

Call 841

Greenfield District

Contract T -41220-A ITS TRAFFIC MANAGEMENT SYSTEMS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1800723 | 180072300ST2 | ITS TRAFFIC MANAGEMENT SYSTEMS MARION COUNTY - AT VARIOUS ROADS THROUGHOUT THE STATE |

Completion Date May 29, 2020

DBE Goal: 10.00

Qualifications: E(A) E(D) 0048

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 851

Greenfield District

Contract T -41223-A ITS DEVICES AND SIGNAL MAINTENANCE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1800905 | 180090500ST3 | ITS DEVICES AND SIGNAL MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT C'VILLE AND GREENFIELD DISTRICTS |

Completion Date May 29, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)

Call 861

Fort Wayne District

Contract T -41224-A ITS DEVICES AND SIGNAL MAINTENANCE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1801340 | 180134000ST2 | ITS DEVICES AND SIGNAL MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT FORT WAYNE AND LAPORTE DISTRICTS |

Completion Date May 29, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)

Call 871

Seymour District

Contract T -41225-A ITS DEVICES AND SIGNAL MAINTENANCE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801341 | 180134100ST6 | ITS DEVICES AND SIGNAL MAINTENANCE VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT SEYMOUR AND VINCENNES DISTRICTS |

Completion Date May 29, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A) 0048

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: April 3, 2019

at 10:00 AM

Call 881

Greenfield District

Contract T -41661-A SIGNAL MODERNIZATION

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801835 | 180183500ST3 | SIGNAL MODERNIZATION VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT |

Completion Date August 30, 2019

DBE Goal: 3.00

Qualifications: E(A)

Call 891

Vincennes District

Contract T -41793-A TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|--|
| 1802786 | 180278600ST6 | TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS VANDERBURGH COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE VINCENNES DISTRICT |

Completion Date December 01, 2019

DBE Goal: 1.00

Qualifications: E(A)

Call 901

Fort Wayne District

Contract TM-41267-A LIGHTING MAINTENANCE

| <u>Project Control No.</u> | <u>Federal/State No.</u> | <u>Location</u> |
|----------------------------|--------------------------|---|
| 1801409 | 180140900ST2 | LIGHTING MAINTENANCE VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE DISTRICT |

Completion Date May 31, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(A)
