
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

19,707.14000 19,707.14 9,500.00000 9,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019
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B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

70,000.00000 70,000.00 89,000.00000 89,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

45,000.00000 45,000.00 35,000.00000 35,000.00

0012 202-02240

PAVEMENT REMOVAL

853.000

SYS

26.00000 22,178.00 18.00000 15,354.00

0013 202-51330

PRESENT STRUCTURE, REMOVE ,
CV 022-008-0.93

(1)

LS

40,000.00000 40,000.00 145,000.00000 145,000.00

0014 202-51330

PRESENT STRUCTURE, REMOVE ,
STRUCTURE NO. 022-34-01347

(1)

LS

116,000.00000 116,000.00 175,000.00000 175,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-74035

SIGN, REMOVE

7.000

EACH

50.00000 350.00 40.00000 280.00

0016 203-02000

EXCAVATION, COMMON

2,485.000

CYS

22.00000 54,670.00 30.00000 74,550.00

0017 203-02070

BORROW

2,851.000

CYS

15.00000 42,765.00 25.00000 71,275.00

0018 205-11626

PUMP AROUND

2.000

EACH

500.00000 1,000.00 15,000.00000 30,000.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

28,869.000

DOL

1.00000 28,869.00 1.00000 28,869.00

0020 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

5,000.00000 5,000.00 14,000.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 206-51235

COFFERDAM

(1)

LS

3,500.00000 3,500.00 8,000.00000 8,000.00

0022 207-09935

SUBGRADE TREATMENT, TYPE IC

2,528.000

SYS

22.00000 55,616.00 15.00000 37,920.00

0023 211-06467

AGGREGATE FOR END BENT
BACKFILL

39.000

CYS

100.00000 3,900.00 100.00000 3,900.00

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

687.000

CYS

50.00000 34,350.00 40.00000 27,480.00

0025 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

247.000

SYS

1.50000 370.50 4.00000 988.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

646.000

SYS

2.50000 1,615.00 4.00000 2,584.00

0027 301-12232

COMPACTED AGGREGATE NO 5

204.000

CYS

60.00000 12,240.00 63.00000 12,852.00

0028 301-12234

COMPACTED AGGREGATE NO 53

21.000

CYS

75.00000 1,575.00 50.00000 1,050.00

0029 302-07455

DENSE GRADED SUBBASE

30.000

CYS

125.00000 3,750.00 105.00000 3,150.00

0030 303-01180

COMPACTED AGGREGATE NO. 53

450.000

TON

42.00000 18,900.00 52.00000 23,400.00

0031 304-07493

WIDENING WITH HMA, TYPE B

152.000

TON

100.00000 15,200.00 110.00000 16,720.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 306-08034

MILLING, ASPHALT, 1 1/2 IN.

1,323.000

SYS

7.00000 9,261.00 10.00000 13,230.00

0033 306-08043

MILLING, TRANSITION

622.000

SYS

12.00000 7,464.00 10.00000 6,220.00

0034 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

283.000

TON

100.00000 28,300.00 123.00000 34,809.00

0035 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

153.000

TON

110.00000 16,830.00 113.00000 17,289.00

0036 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

366.000

TON

95.00000 34,770.00 105.00000 38,430.00

0037 401-10258

JOINT ADHESIVE, SURFACE

1,654.000

LFT

0.50000 827.00 0.50000 827.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 401-10259

JOINT ADHESIVE, INTERMEDIATE

1,918.000

LFT

0.50000 959.00 0.60000 1,150.80

0039 401-11785

LIQUID ASPHALT SEALANT

2,564.000

LFT

0.50000 1,282.00 1.80000 4,615.20

0040 406-05521

ASPHALT FOR TACK COAT

5,521.000

SYS

0.10000 552.10 0.20000 1,104.20

0041 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

0.200

TON

1,000.00000 200.00 4,000.00000 800.00

0042 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

1.000

EACH

2,400.00000 2,400.00 2,400.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 601-01700

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 1

1.000

EACH

2,200.00000 2,200.00 2,200.00000 2,200.00

0044 601-01839

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 6

1.000

EACH

2,200.00000 2,200.00 2,200.00000 2,200.00

0045 601-02241

GUARDRAIL, REMOVE

304.000

LFT

3.00000 912.00 6.00000 1,824.00

0046 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

556.250

LFT

21.00000 11,681.25 21.00000 11,681.25

0047 601-12282

GUARDRAIL, MGS W-BEAM, 3 FT
1.5 IN SPACING

3.000

LFT

35.00000 105.00 35.00000 105.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

800.00000 800.00 800.00000 800.00

0049 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

3.000

EACH

3,050.00000 9,150.00 3,050.00000 9,150.00

0050 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN.

6.000

EACH

3,050.00000 18,300.00 3,050.00000 18,300.00

0051 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN.
SPACING

38.000

LFT

23.00000 874.00 23.00000 874.00

0052 602-06729

BARRIER, DELINEATOR

8.000

EACH

14.92000 119.36 20.00000 160.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

184.000

SYS

150.00000 27,600.00 160.00000 29,440.00

0054 615-06490

RIGHT-OF-WAY MARKER

28.000

EACH

160.00000 4,480.00 160.00000 4,480.00

0055 615-06505

MONUMENT, B

4.000

EACH

700.00000 2,800.00 700.00000 2,800.00

0056 616-05688

RIPRAP, CLASS 1

525.000

TON

55.00000 28,875.00 72.00000 37,800.00

0057 616-06405

RIPRAP, REVETMENT

603.000

TON

52.00000 31,356.00 83.00000 50,049.00

0058 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

22.000

SYS

1.50000 33.00 9.00000 198.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

772.000

SYS

1.50000 1,158.00 5.00000 3,860.00

0060 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

943.000

SYS

2.00000 1,886.00 6.00000 5,658.00

0061 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

300.00000 600.00 650.00000 1,300.00

0062 621-01956

SEED MIXTURE LEGUME, 1

0.600

LBS

138.00000 82.80 138.00000 82.80

0063 621-02770

EROSION CONTROL BLANKET

402.000

SYS

1.30000 522.60 1.30000 522.60

0064 621-03787

SEED MIXTURE D

0.400

LBS

245.00000 98.00 245.00000 98.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 621-06559

MULCHED SEEDING R

1,051.000

SYS

1.40000 1,471.40 1.38000 1,450.38

0066 621-06567

WATER

1.000

kGAL

1.00000 1.00 1.00000 1.00

0067 621-06574

SODDING

148.000

SYS

10.00000 1,480.00 9.55000 1,413.40

0068 621-06626

MULCHED SEEDING D

1,925.000

SYS

1.65000 3,176.25 1.65000 3,176.25

0069 621-09815

ARTICULATED CONCRETE BLOCK

55.000

SYS

160.00000 8,800.00 150.00000 8,250.00

0070 628-09402

FIELD OFFICE, B

6.000

MOS

2,600.00000 15,600.00 3,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 701-09558

TEST PILE, INDICATOR,
PRODUCTION

155.000

LFT

35.00000 5,425.00 32.00000 4,960.00

0072 701-09560

TEST PILE, INDICATOR, RESTRIKE

2.000

EACH

2,000.00000 4,000.00 1,300.00000 2,600.00

0073 701-09663

PILE, STEEL PIPE, 0.312 IN., 14 IN.

810.000

LFT

35.00000 28,350.00 32.00000 25,920.00

0074 701-09679

CONICAL PILE TIP, 14 IN.

14.000

EACH

200.00000 2,800.00 275.00000 3,850.00

0075 702-92857

CONCRETE, C, SUBSTRUCTURE

38.600

CYS

800.00000 30,880.00 1,200.00000 46,320.00

0076 703-06029

REINFORCING BARS, EPOXY
COATED

48,512.000

LBS

1.10000 53,363.20 1.25000 60,640.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

40.000

EACH

30.00000 1,200.00 35.00000 1,400.00

0078 704-51002

CONCRETE, C,
SUPERSTRUCTURE

122.700

CYS

1,050.00000 128,835.00 920.00000 112,884.00

0079 706-09960

RAILING, CONCRETE FC

173.000

LFT

100.00000 17,300.00 75.00000 12,975.00

0080 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

1,700.00000 6,800.00 3,100.00000 12,400.00

0081 707-09865

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 36 IN.
X 49 IN.

342.000

LFT

400.00000 136,800.00 360.00000 123,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 709-51821

SURFACE SEAL , STRUCTURE NO.
022-34-10136

(1)

LS

500.00000 500.00 6,840.00000 6,840.00

0083 714-11195

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS, 10
FT X 9 FT

68.000

LFT

2,100.00000 142,800.00 1,800.00000 122,400.00

0084 715-05407

PIPE, END BENT DRAIN, 6 IN.

110.000

LFT

19.00000 2,090.00 13.00000 1,430.00

0085 715-05889

PIPE EXTENSION, CIRCULAR, 30
IN. , CORRUGATED METAL PIPE

30.000

LFT

160.00000 4,800.00 96.00000 2,880.00

0086 715-46030

PIPE END SECTION, DIAMETER 30
IN.

1.000

EACH

900.00000 900.00 900.00000 900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

92.000

SYS

1.50000 138.00 9.00000 828.00

0088 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

212.00000 848.00 194.00000 776.00

0089 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

32.000

EACH

72.00000 2,304.00 136.00000 4,352.00

0090 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

117.00000 702.00 187.00000 1,122.00

0091 801-06775

MAINTAINING TRAFFIC

(1)

LS

30,000.00000 30,000.00 33,201.71000 33,201.71

0092 801-07118

BARRICADE, III-A

120.000

LFT

8.00000 960.00 12.00000 1,440.00
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BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0093 801-07119

BARRICADE, III-B

96.000

LFT

8.00000 768.00 13.00000 1,248.00

0094 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

10.000

LFT

17.00000 170.00 16.00000 160.00

0095 802-91122

SIGN GROUND MOUNTED RESET

2.000

EACH

275.00000 550.00 275.00000 550.00

0096 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

1,670.000

LFT

1.60000 2,672.00 1.30000 2,171.00

0097 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

261.000

LFT

8.00000 2,088.00 0.40000 104.40
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BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0098 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

261.000

LFT

8.00000 2,088.00 0.40000 104.40

0099 808-12032

GROOVING FOR PAVEMENT
MARKINGS

3,022.000

LFT

1.60000 4,835.20 3.86000 11,664.92

0100 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

107.000

LFT

1.60000 171.20 4.12000 440.84

0101 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,245.000

LFT

1.60000 1,992.00 1.32000 1,643.40

0102 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

12.000

EACH

400.00000 4,800.00 100.00000 1,200.00
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BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

Section Total with LCC: $1,497,700.00 $1,765,154.55

Life Cycle Costs:

$1,497,700.00 $1,765,154.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,765,154.55$1,497,700.00

$1,497,700.00

Contract Item Totals

$1,765,154.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -36918-A

129814600ST3, 140001500ST3

10/31/19 COMPLETION DATE

CARROLL, HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

37,500.00000 37,500.00 50,000.00000 50,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0012 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

137,500.00000 137,500.00 157,000.00000 157,000.00

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

137,500.00000 137,500.00 55,000.00000 55,000.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 202-02240

PAVEMENT REMOVAL

1,556.000

SYS

28.00000 43,568.00 35.00000 54,460.00

0015 202-02928

CATCH BASIN, REMOVE

1.000

EACH

428.00000 428.00 275.00000 275.00

0016 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 1

(1)

LS

50,000.00000 50,000.00 25,000.00000 25,000.00

0017 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 2

(1)

LS

314,950.00000 314,950.00 170,000.00000 170,000.00

0018 202-96133

PIPE, REMOVE

38.000

LFT

18.45000 701.10 7.00000 266.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 203-02000

EXCAVATION, COMMON

649.000

CYS

26.00000 16,874.00 35.00000 22,715.00

0020 203-02070

BORROW

44.000

CYS

29.00000 1,276.00 52.00000 2,288.00

0021 203-08607

LINEAR GRADING

185.000

LFT

9.00000 1,665.00 15.00000 2,775.00

0022 205-12108

STORM WATER MANAGEMENT
BUDGET

21,200.000

DOL

1.00000 21,200.00 1.00000 21,200.00

0023 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

9,120.00000 9,120.00 35,000.00000 35,000.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 206-51220

EXCAVATION, WET

127.000

CYS

356.00000 45,212.00 56.00000 7,112.00

0025 206-51225

EXCAVATION, DRY

52.000

CYS

26.00000 1,352.00 37.00000 1,924.00

0026 206-51235

COFFERDAM BRIDGE NO. 2

(1)

LS

36,000.00000 36,000.00 150,000.00000 150,000.00

0027 207-09935

SUBGRADE TREATMENT, TYPE IC

1,253.000

SYS

24.50000 30,698.50 39.00000 48,867.00

0028 211-09264

STRUCTURE BACKFILL, TYPE 1

33.000

CYS

44.50000 1,468.50 45.00000 1,485.00

Page 6 of 31

BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 211-09267

STRUCTURE BACKFILL, TYPE 4

19.000

CYS

180.00000 3,420.00 175.00000 3,325.00

0030 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

10.000

CYS

180.00000 1,800.00 400.00000 4,000.00

0031 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

3.000

SYS

92.00000 276.00 30.00000 90.00

0032 302-06464

SUBBASE FOR PCCP

304.000

CYS

52.50000 15,960.00 95.00000 28,880.00

0033 302-07455

DENSE GRADED SUBBASE

132.000

CYS

78.00000 10,296.00 105.00000 13,860.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 303-01180

COMPACTED AGGREGATE NO. 53

108.000

TON

31.50000 3,402.00 51.00000 5,508.00

0035 304-07490

HMA PATCHING, TYPE B

23.000

TON

335.00000 7,705.00 350.00000 8,050.00

0036 306-08043

MILLING, TRANSITION

4,239.000

SYS

10.00000 42,390.00 10.00000 42,390.00

0037 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

140.000

TON

215.00000 30,100.00 215.00000 30,100.00

0038 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

56.000

TON

215.00000 12,040.00 215.00000 12,040.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 401-07329

QC/QA-HMA, 4, 70, SURFACE, 9.5
mm

158.000

TON

215.00000 33,970.00 215.00000 33,970.00

0040 401-10258

JOINT ADHESIVE, SURFACE

2,336.000

LFT

3.75000 8,760.00 3.75000 8,760.00

0041 401-11785

LIQUID ASPHALT SEALANT

2,336.000

LFT

0.70000 1,635.20 0.70000 1,635.20

0042 406-05521

ASPHALT FOR TACK COAT

4,239.000

SYS

2.10000 8,901.90 2.10000 8,901.90

0043 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

3.000

TON

1,250.00000 3,750.00 2,500.00000 7,500.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 501-06321

QC/QA-PCCP, 10 IN.

1,140.000

SYS

90.00000 102,600.00 100.00000 114,000.00

0045 503-05240

D-1 CONTRACTION JOINT

684.000

LFT

15.00000 10,260.00 18.00000 12,312.00

0046 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

172.000

LFT

176.02000 30,275.44 200.00000 34,400.00

0047 601-02241

GUARDRAIL, REMOVE

376.000

LFT

15.50000 5,828.00 15.50000 5,828.00

0048 601-06035

GUARDRAIL, RESET

195.000

LFT

89.00000 17,355.00 89.00000 17,355.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

3.000

EACH

1,050.00000 3,150.00 1,050.00000 3,150.00

0050 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION , MODIFIED

1.000

EACH

1,115.00000 1,115.00 1,115.00000 1,115.00

0051 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

3,200.00000 12,800.00 3,200.00000 12,800.00

0052 602-06729

BARRIER, DELINEATOR

16.000

EACH

10.00000 160.00 8.00000 128.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 604-02007

SIDEWALK, CONCRETE,
RECONSTRUCT

14.000

SYS

109.00000 1,526.00 165.00000 2,310.00

0054 604-05528

HMA FOR SIDEWALK

1.000

TON

1,500.00000 1,500.00 1,500.00000 1,500.00

0055 604-07092

BED COURSE MATERIAL

1.000

TON

200.00000 200.00 130.00000 130.00

0056 605-02278

CURB, REMOVE

15.000

LFT

24.25000 363.75 18.00000 270.00

0057 605-06120

CURB, CONCRETE

15.000

LFT

52.00000 780.00 75.00000 1,125.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 605-08636

CURB AND GUTTER, TURNOUT
COMBINED , MODIFIED

5.000

LFT

88.00000 440.00 160.00000 800.00

0059 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

807.000

SYS

97.00000 78,279.00 140.00000 112,980.00

0060 616-06401

RIPRAP, DUMPED

19.000

TON

37.45000 711.55 70.00000 1,330.00

0061 616-06405

RIPRAP, REVETMENT

265.000

TON

64.00000 16,960.00 95.00000 25,175.00

0062 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

89.000

SYS

6.25000 556.25 7.00000 623.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

273.000

SYS

5.15000 1,405.95 7.00000 1,911.00

0064 619-98427

CLEAN DRAINS

5.000

EACH

800.00000 4,000.00 200.00000 1,000.00

0065 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

5.000

EACH

425.00000 2,125.00 425.00000 2,125.00

0066 621-06559

MULCHED SEEDING R

600.000

SYS

3.26000 1,956.00 3.26000 1,956.00

0067 621-06560

MULCHED SEEDING U

104.000

SYS

7.96000 827.84 7.96000 827.84
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 621-06574

SODDING

47.000

SYS

88.00000 4,136.00 88.00000 4,136.00

0069 628-09402

FIELD OFFICE, B

12.000

MOS

2,350.00000 28,200.00 2,400.00000 28,800.00

0070 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

350.00000 1,050.00 500.00000 1,500.00

0071 701-93790

CLEAN AND EPOXY COAT
EXISTING PILES , BRIDGE NO. 7

(1)

LS

25,000.00000 25,000.00 160,000.00000 160,000.00

0072 702-51005

CONCRETE, A, SUBSTRUCTURE

37.000

CYS

1,800.00000 66,600.00 2,700.00000 99,900.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 702-51863

FIELD DRILLED HOLE IN
CONCRETE

140.000

EACH

16.00000 2,240.00 31.00000 4,340.00

0074 703-06028

REINFORCING BARS

1,814.000

LBS

1.55000 2,811.70 2.00000 3,628.00

0075 703-06029

REINFORCING BARS, EPOXY
COATED

150,078.000

LBS

1.28000 192,099.84 1.50000 225,117.00

0076 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

164.000

EACH

24.30000 3,985.20 25.00000 4,100.00

Page 16 of 31

BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 704-51002

CONCRETE, C,
SUPERSTRUCTURE

379.900

CYS

1,000.00000 379,900.00 1,025.00000 389,397.50

0078 706-09959

RAILING, CONCRETE FT

30.000

LFT

115.00000 3,450.00 155.00000 4,650.00

0079 706-09960

RAILING, CONCRETE FC

217.000

LFT

95.00000 20,615.00 86.00000 18,662.00

0080 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

2,650.00000 10,600.00 2,200.00000 8,800.00

0081 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,700.00000 10,800.00 2,400.00000 9,600.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 706-51020

RAILING, CONCRETE C

9.400

CYS

925.00000 8,695.00 1,600.00000 15,040.00

0083 706-94133

RAILING, TUBE, GALVANIZED
STEEL REMOVE AND RESET

106.000

LFT

69.00000 7,314.00 55.00000 5,830.00

0084 708-01112

GROUT, NON-SHRINK

0.200

CYS

9,530.00000 1,906.00 20,000.00000 4,000.00

0085 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

1.00000 1.00 2,000.00000 2,000.00

0086 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

2,500.00000 2,500.00 1.00000 1.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 709-51821

SURFACE SEAL , BRIDGE NO. 3

(1)

LS

1,675.00000 1,675.00 1,675.00000 1,675.00

0088 709-51821

SURFACE SEAL , BRIDGE NO. 9

(1)

LS

1,785.00000 1,785.00 1,781.00000 1,781.00

0089 710-09158

PATCHING CONCRETE
STRUCTURES

103.000

SFT

140.00000 14,420.00 225.00000 23,175.00

0090 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

75.000

LFT

44.50000 3,337.50 40.00000 3,000.00

0091 715-09938

PIPE, BRIDGE DECK DRAIN
SYSTEM

(1)

LS

5,500.00000 5,500.00 7,000.00000 7,000.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

205.00000 205.00 450.00000 450.00

0093 718-08308

UNDERDRAIN PATCHING

38.000

LFT

159.00000 6,042.00 30.00000 1,140.00

0094 718-12309

GEOTEXTILE FOR UNDERDRAIN,
TYPE 3

89.000

SYS

11.25000 1,001.25 5.00000 445.00

0095 720-01355

INLET, CLEAN EXISTING

4.000

EACH

800.00000 3,200.00 200.00000 800.00

0096 720-45235

CATCH BASIN, E7

1.000

EACH

2,425.00000 2,425.00 1,750.00000 1,750.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

747.000

SFT

20.00000 14,940.00 45.00000 33,615.00

0098 724-12103

PRE-COMPRESSED FOAM JOINT

111.000

LFT

135.00000 14,985.00 240.00000 26,640.00

0099 724-12157

PREFORMED SILICONE JOINT

156.000

LFT

91.00000 14,196.00 240.00000 37,440.00

0100 727-90308

EPOXY INJECTION, CRACK
PREPARATION

27.000

LFT

90.00000 2,430.00 122.00000 3,294.00

0101 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

1.000

GAL

500.00000 500.00 93.00000 93.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT Str No 1

(1)

LS

1,500.00000 1,500.00 800.00000 800.00

0103 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

7,180.000

SYS

32.00000 229,760.00 30.24000 217,123.20

0104 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

4.000

EACH

356.00000 1,424.00 356.00000 1,424.00

0105 801-03291

CONSTRUCTION SIGN, D

4.000

EACH

64.00000 256.00 64.00000 256.00

0106 801-04308

ROAD CLOSURE SIGN ASSEMBLY

20.000

EACH

94.00000 1,880.00 94.00000 1,880.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0107 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

9,880.000

LFT

0.29000 2,865.20 0.29000 2,865.20

0108 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

24,543.000

LFT

0.82000 20,125.26 0.82000 20,125.26

0109 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

36.000

LFT

4.92000 177.12 4.92000 177.12

0110 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

88.000

EACH

99.00000 8,712.00 99.00000 8,712.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0111 801-06640

CONSTRUCTION SIGN, A

169.000

EACH

129.00000 21,801.00 129.00000 21,801.00

0112 801-06645

CONSTRUCTION SIGN, B

22.000

EACH

43.00000 946.00 43.00000 946.00

0113 801-06710

FLASHING ARROW SIGN

510.000

DAY

9.00000 4,590.00 9.00000 4,590.00

0114 801-06775

MAINTAINING TRAFFIC

(1)

LS

65,000.00000 65,000.00 150,000.00000 150,000.00

0115 801-07118

BARRICADE, III-A

320.000

LFT

7.99000 2,556.80 7.99000 2,556.80
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 801-07119

BARRICADE, III-B

228.000

LFT

8.78000 2,001.84 8.78000 2,001.84

0117 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

1,320.000

LFT

24.50000 32,340.00 32.00000 42,240.00

0118 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

1,715.000

LFT

34.00000 58,310.00 42.00000 72,030.00

0119 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

11.000

EACH

1,410.00000 15,510.00 1,410.00000 15,510.00

0120 801-12042

TRUCK MOUNTED ATTENUATOR

10.000

DAY

334.00000 3,340.00 200.00000 2,000.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 801-12082

FIXED TEMPORARY SIGNAL ,
WITH DETECTORS BRIDGE NO. 2

(1)

LS

39,000.00000 39,000.00 42,000.00000 42,000.00

0122 805-06595

CONDUIT, PVC, 2 IN.

70.000

LFT

10.00000 700.00 10.00000 700.00

0123 808-01184

LINE, PAINT, BROKEN, YELLOW, 5
IN.

549.000

LFT

0.99000 543.51 0.99000 543.51

0124 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

136.000

LFT

1.05000 142.80 1.05000 142.80

0125 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

2,155.000

LFT

0.41000 883.55 0.41000 883.55
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS
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Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520
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Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

4,226.000

LFT

0.31000 1,310.06 0.31000 1,310.06

0127 808-06716

LINE, REMOVE

10,766.000

LFT

0.42000 4,521.72 0.42000 4,521.72

0128 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

250.00000 250.00 250.00000 250.00

0129 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

302.000

LFT

0.43000 129.86 0.43000 129.86

0130 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

3,544.000

LFT

0.43000 1,523.92 0.43000 1,523.92
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS
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Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

4,324.000

LFT

0.43000 1,859.32 0.43000 1,859.32

0132 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

156.000

LFT

1.89000 294.84 1.89000 294.84

0133 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

64.000

LFT

6.90000 441.60 6.90000 441.60

0134 808-10052

PAVEMENT MESSAGE MARKING,
MULTI-COMPONENT, ONLY

2.000

EACH

175.00000 350.00 175.00000 350.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 808-10054

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 5 IN.

780.000

LFT

0.56000 436.80 0.56000 436.80

0136 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

2.000

EACH

150.00000 300.00 150.00000 300.00

0137 808-12032

GROOVING FOR PAVEMENT
MARKINGS

5,620.000

LFT

0.79000 4,439.80 0.79000 4,439.80

0138 808-75001

LINE, PAINT, BROKEN, WHITE, 5 IN.

525.000

LFT

0.65000 341.25 0.65000 341.25
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0139 808-75051

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 4 IN.

1,720.000

LFT

3.10000 5,332.00 3.10000 5,332.00

0140 808-75054

LINE, PREFORMED PLASTIC,
SOLID, YELLOW, 4 IN.

1,200.000

LFT

3.10000 3,720.00 3.10000 3,720.00

0141 808-75994

PRISMATIC REFLECTOR

38.000

EACH

25.00000 950.00 118.42000 4,499.96

0142 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

46.000

EACH

25.00000 1,150.00 15.00000 690.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELLAS CONSTRUCTION
COMPANY INC

(2) JCI BRIDGE GROUP INC

Section Total with LCC: $2,766,865.72 $3,143,086.85

Life Cycle Costs:

$2,766,865.72 $3,143,086.85Section Totals:

( ) indicates item is bid as Lump Sum

$3,143,086.85$2,766,865.72

$2,766,865.72

Contract Item Totals

$3,143,086.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37737-A

138371100ST4, 159327800ST4, 160035100ST4,
170105400ST4, 170107800ST4, 170108100ST4,
170111300ST4, 170111400ST4, 170112500ST4

10/31/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,500.00000 7,500.00 5,648.77000 5,648.77 20,000.00000 20,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

75,000.00000 75,000.00 92,000.00000 92,000.00 92,000.00000 92,000.00

0011 201-06587

CLEARING AND GRUBBING

0.500

ACRE

30,000.00000 15,000.00 14,621.64000 7,310.82 10,000.00000 5,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

30,000.00000 30,000.00 58,437.54000 58,437.54 35,500.00000 35,500.00

0013 201-90788

DEBRIS, REMOVE STRUCTURE
NO. , 2

(1)

LS

7,500.00000 7,500.00 9,055.56000 9,055.56 3,500.00000 3,500.00

0014 202-02240

PAVEMENT REMOVAL

388.000

SYS

30.00000 11,640.00 37.98000 14,736.24 55.00000 21,340.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 2

(1)

LS

80,000.00000 80,000.00 124,725.16000 124,725.16 130,000.00000 130,000.00

0016 202-51330

PRESENT STRUCTURE, REMOVE ,
BRIDGE NO. 1

(1)

LS

65,000.00000 65,000.00 113,740.14000 113,740.14 58,396.83000 58,396.83

0017 203-02000

EXCAVATION, COMMON

842.000

CYS

25.00000 21,050.00 14.02000 11,804.84 40.00000 33,680.00

0018 203-08607

LINEAR GRADING

973.000

LFT

5.00000 4,865.00 10.07000 9,798.11 4.00000 3,892.00

0019 205-11626

PUMP AROUND

3.000

EACH

500.00000 1,500.00 3,463.91000 10,391.73 8,500.00000 25,500.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12108

STORM WATER MANAGEMENT
BUDGET

17,500.000

DOL

1.00000 17,500.00 1.00000 17,500.00 1.00000 17,500.00

0021 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

17,500.00000 17,500.00 21,319.80000 21,319.80 50,000.00000 50,000.00

0022 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

135.000

CYS

25.00000 3,375.00 46.93000 6,335.55 40.00000 5,400.00

0023 207-08264

SUBGRADE TREATMENT, TYPE II

64.000

SYS

15.00000 960.00 56.49000 3,615.36 64.53000 4,129.92

0024 207-09935

SUBGRADE TREATMENT, TYPE IC

1,360.000

SYS

28.00000 38,080.00 25.31000 34,421.60 35.00000 47,600.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 211-06467

AGGREGATE FOR END BENT
BACKFILL

26.000

CYS

70.00000 1,820.00 86.74000 2,255.24 130.00000 3,380.00

0026 211-09264

STRUCTURE BACKFILL, TYPE 1

50.000

CYS

50.00000 2,500.00 64.46000 3,223.00 40.00000 2,000.00

0027 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

25.000

CYS

150.00000 3,750.00 168.40000 4,210.00 185.00000 4,625.00

0028 301-12231

COMPACTED AGGREGATE NO 2

4.000

CYS

50.00000 200.00 104.42000 417.68 195.00000 780.00

0029 302-07455

DENSE GRADED SUBBASE

102.000

CYS

85.00000 8,670.00 75.52000 7,703.04 90.00000 9,180.00

0030 303-01180

COMPACTED AGGREGATE NO. 53

347.000

TON

45.00000 15,615.00 51.12000 17,738.64 38.00000 13,186.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 306-08034

MILLING, ASPHALT, 1 1/2 IN.

282.000

SYS

10.00000 2,820.00 11.21000 3,161.22 11.00000 3,102.00

0032 306-08043

MILLING, TRANSITION

640.000

SYS

8.00000 5,120.00 11.10000 7,104.00 8.00000 5,120.00

0033 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

171.000

TON

155.00000 26,505.00 158.17000 27,047.07 140.00000 23,940.00

0034 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

180.000

TON

125.00000 22,500.00 129.92000 23,385.60 115.00000 20,700.00

0035 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

43.000

TON

192.00000 8,256.00 197.71000 8,501.53 175.00000 7,525.00

0036 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

344.000

TON

115.00000 39,560.00 118.62000 40,805.28 105.00000 36,120.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 401-10258

JOINT ADHESIVE, SURFACE

1,703.000

LFT

0.55000 936.65 0.56000 953.68 0.50000 851.50

0038 401-10259

JOINT ADHESIVE, INTERMEDIATE

982.000

LFT

0.55000 540.10 0.56000 549.92 0.50000 491.00

0039 401-11785

LIQUID ASPHALT SEALANT

1,703.000

LFT

1.10000 1,873.30 1.13000 1,924.39 1.00000 1,703.00

0040 406-05521

ASPHALT FOR TACK COAT

3,358.000

SYS

0.33000 1,108.14 0.34000 1,141.72 0.30000 1,007.40

0041 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

1.000

TON

2,860.00000 2,860.00 2,937.36000 2,937.36 2,600.00000 2,600.00

0042 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

1.000

EACH

2,800.00000 2,800.00 2,880.87000 2,880.87 2,550.00000 2,550.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 601-01704

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, MODIFIED

1.000

EACH

1,320.00000 1,320.00 1,355.70000 1,355.70 1,200.00000 1,200.00

0044 601-01740

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 4

1.000

EACH

2,585.00000 2,585.00 2,654.92000 2,654.92 1,350.00000 1,350.00

0045 601-02241

GUARDRAIL, REMOVE

1,664.000

LFT

0.35000 582.40 0.34000 565.76 0.30000 499.20

0046 601-06035

GUARDRAIL, RESET

50.000

LFT

130.00000 6,500.00 135.57000 6,778.50 120.00000 6,000.00

0047 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

863.000

LFT

22.00000 18,986.00 22.60000 19,503.80 20.00000 17,260.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

850.00000 850.00 869.91000 869.91 770.00000 770.00

0049 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

7.000

EACH

3,350.00000 23,450.00 3,440.10000 24,080.70 3,045.00000 21,315.00

0050 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

6.000

EACH

3,325.00000 19,950.00 3,417.51000 20,505.06 3,025.00000 18,150.00

0051 602-06729

BARRIER, DELINEATOR

16.000

EACH

30.00000 480.00 6.41000 102.56 15.00000 240.00

0052 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

502.000

SYS

125.00000 62,750.00 125.30000 62,900.60 135.00000 67,770.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 610-07487

HMA FOR APPROACHES, TYPE B

18.000

TON

220.00000 3,960.00 225.95000 4,067.10 200.00000 3,600.00

0054 611-06497

MAILBOX ASSEMBLY, SINGLE

2.000

EACH

250.00000 500.00 254.20000 508.40 225.00000 450.00

0055 615-06490

RIGHT-OF-WAY MARKER

24.000

EACH

165.00000 3,960.00 169.46000 4,067.04 150.00000 3,600.00

0056 615-06505

MONUMENT, B

7.000

EACH

770.00000 5,390.00 790.83000 5,535.81 700.00000 4,900.00

0057 616-05688

RIPRAP, CLASS 1

487.000

TON

30.00000 14,610.00 73.90000 35,989.30 80.00000 38,960.00

0058 616-05689

RIPRAP, CLASS 2

144.000

TON

40.00000 5,760.00 75.38000 10,854.72 85.00000 12,240.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 616-06405

RIPRAP, REVETMENT

35.000

TON

45.00000 1,575.00 55.47000 1,941.45 105.00000 3,675.00

0060 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

177.000

SYS

3.00000 531.00 4.74000 838.98 3.50000 619.50

0061 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

661.000

SYS

4.00000 2,644.00 3.29000 2,174.69 4.25000 2,809.25

0062 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

385.00000 1,155.00 451.90000 1,355.70 350.00000 1,050.00

0063 621-06559

MULCHED SEEDING R

1,700.000

SYS

1.80000 3,060.00 1.43000 2,431.00 1.64000 2,788.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 621-06574

SODDING

20.000

SYS

90.00000 1,800.00 96.03000 1,920.60 82.00000 1,640.00

0065 625-09375

REVET MATTRESS, METALLIC
COATED

38.000

CYS

275.00000 10,450.00 410.16000 15,586.08 360.00000 13,680.00

0066 628-09403

FIELD OFFICE, C

12.000

MOS

1,750.00000 21,000.00 2,175.91000 26,110.92 2,200.00000 26,400.00

0067 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,000.00000 2,000.00 3,022.09000 6,044.18 550.00000 1,100.00

0068 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

1,000.00000 2,000.00 2,197.36000 4,394.72 2,550.00000 5,100.00

0069 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

79.000

LFT

50.00000 3,950.00 91.91000 7,260.89 90.00000 7,110.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

1,500.00000 3,000.00 2,197.36000 4,394.72 1,350.00000 2,700.00

0071 701-09683

PILE SHOE, HP 12 X 74

10.000

EACH

350.00000 3,500.00 112.98000 1,129.80 125.00000 1,250.00

0072 701-93790

CLEAN AND EPOXY COAT
EXISTING PILES STR. NO. 2

(1)

LS

40,500.00000 40,500.00 63,249.14000 63,249.14 37,000.00000 37,000.00

0073 701-95780

PILE, STEEL H, HP 12 X 74

236.000

LFT

55.00000 12,980.00 105.36000 24,864.96 90.00000 21,240.00

0074 702-92857

CONCRETE, C, SUBSTRUCTURE

29.900

CYS

800.00000 23,920.00 1,052.61000 31,473.04 1,050.00000 31,395.00

0075 703-06029

REINFORCING BARS, EPOXY
COATED

125,853.000

LBS

1.10000 138,438.30 1.12000 140,955.36 1.00000 125,853.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 703-08247

EMBEDDED GALVANIC ANODE

148.000

EACH

25.00000 3,700.00 43.65000 6,460.20 45.00000 6,660.00

0077 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

46.000

EACH

35.00000 1,610.00 37.81000 1,739.26 38.00000 1,748.00

0078 704-51002

CONCRETE, C,
SUPERSTRUCTURE

389.600

CYS

650.00000 253,240.00 1,057.74000 412,095.50 1,125.00000 438,300.00

0079 706-11600

RAILING, CONCRETE FC

28.600

CYS

700.00000 20,020.00 367.17000 10,501.06 291.00000 8,322.60

0080 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

8.000

EACH

1,850.00000 14,800.00 1,350.06000 10,800.48 1,195.00000 9,560.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 707-07776

STRUCTURAL MEMBER,
CONCRETE, BOX BEAM, 21 IN. X
36 IN.

255.000

LFT

350.00000 89,250.00 258.31000 65,869.05 265.00000 67,575.00

0082 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

6,500.00000 6,500.00 5,388.92000 5,388.92 2,500.00000 2,500.00

0083 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

8,000.00000 8,000.00 9,964.43000 9,964.43 5,500.00000 5,500.00

0084 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

37.000

LFT

35.00000 1,295.00 70.24000 2,598.88 60.00000 2,220.00

0085 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

160.000

LFT

42.00000 6,720.00 54.40000 8,704.00 55.00000 8,800.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 715-05407

PIPE, END BENT DRAIN, 6 IN.

78.000

LFT

8.00000 624.00 9.08000 708.24 10.00000 780.00

0087 715-46005

PIPE END SECTION, DIAMETER 15
IN.

1.000

EACH

425.00000 425.00 346.37000 346.37 800.00000 800.00

0088 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

575.00000 575.00 561.93000 561.93 900.00000 900.00

0089 715-95325

INVERT, CONCRETE PAVED

146.000

LFT

275.00000 40,150.00 121.71000 17,769.66 425.00000 62,050.00

0090 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

80.000

SYS

3.50000 280.00 7.39000 591.20 18.00000 1,440.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

192.00000 768.00 218.04000 872.16 193.00000 772.00

0092 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

114.000

EACH

82.00000 9,348.00 123.14000 14,037.96 109.00000 12,426.00

0093 801-06640

CONSTRUCTION SIGN, A

43.000

EACH

138.00000 5,934.00 149.13000 6,412.59 132.00000 5,676.00

0094 801-06775

MAINTAINING TRAFFIC

(1)

LS

45,000.00000 45,000.00 20,027.66000 20,027.66 25,000.00000 25,000.00

0095 801-07118

BARRICADE, III-A

168.000

LFT

14.50000 2,436.00 12.43000 2,088.24 11.00000 1,848.00

0096 801-07119

BARRICADE, III-B

192.000

LFT

14.50000 2,784.00 13.56000 2,603.52 12.00000 2,304.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

330.00000 330.00 338.93000 338.93 200.00000 200.00

0098 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

152.000

LFT

0.66000 100.32 4.52000 687.04 4.00000 608.00

0099 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,687.000

LFT

0.55000 927.85 1.36000 2,294.32 1.20000 2,024.40

0100 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

812.000

LFT

0.55000 446.60 1.36000 1,104.32 1.20000 974.40

0101 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

21.000

EACH

20.00000 420.00 141.22000 2,965.62 35.00000 735.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) FORCE CONSTRUCTION
CO INC

(3) E & B PAVING INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

14.000

EACH

130.00000 1,820.00 135.57000 1,897.98 120.00000 1,680.00

Section Total with LCC: $1,505,552.66 $1,842,685.09 $1,847,425.00

Life Cycle Costs:

$1,847,425.00$1,505,552.66 $1,842,685.09Section Totals:

( ) indicates item is bid as Lump Sum

$1,842,685.09$1,505,552.66 $1,847,425.00

$1,505,552.66

Contract Item Totals

$1,842,685.09 1,847,425.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

16,581.64000 16,581.64 14,000.00000 14,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

93,223.68000 93,223.68 87,750.00000 87,750.00

0011 201-06587

CLEARING AND GRUBBING

0.500

ACRE

10,131.40000 5,065.70 50,000.00000 25,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

7,812.17000 7,812.17 34,000.00000 34,000.00

0013 201-90788

DEBRIS, REMOVE STRUCTURE
NO. , 2

(1)

LS

8,818.07000 8,818.07 25,000.00000 25,000.00

0014 202-02240

PAVEMENT REMOVAL

388.000

SYS

26.37000 10,231.56 20.00000 7,760.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530
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Contract Time:
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10/31/19 COMPLETION DATE
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March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 2

(1)

LS

45,962.02000 45,962.02 125,000.00000 125,000.00

0016 202-51330

PRESENT STRUCTURE, REMOVE ,
BRIDGE NO. 1

(1)

LS

25,028.57000 25,028.57 125,500.00000 125,500.00

0017 203-02000

EXCAVATION, COMMON

842.000

CYS

38.94000 32,787.48 25.00000 21,050.00

0018 203-08607

LINEAR GRADING

973.000

LFT

1.59000 1,547.07 2.00000 1,946.00

0019 205-11626

PUMP AROUND

3.000

EACH

49,457.98000 148,373.94 15,000.00000 45,000.00
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Letting Date: Seymour

Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12108

STORM WATER MANAGEMENT
BUDGET

17,500.000

DOL

1.00000 17,500.00 1.00000 17,500.00

0021 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

4,267.33000 4,267.33 45,000.00000 45,000.00

0022 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

135.000

CYS

60.86000 8,216.10 24.00000 3,240.00

0023 207-08264

SUBGRADE TREATMENT, TYPE II

64.000

SYS

27.23000 1,742.72 38.00000 2,432.00

0024 207-09935

SUBGRADE TREATMENT, TYPE IC

1,360.000

SYS

29.94000 40,718.40 32.00000 43,520.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 211-06467

AGGREGATE FOR END BENT
BACKFILL

26.000

CYS

115.25000 2,996.50 115.00000 2,990.00

0026 211-09264

STRUCTURE BACKFILL, TYPE 1

50.000

CYS

58.53000 2,926.50 55.00000 2,750.00

0027 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

25.000

CYS

119.64000 2,991.00 275.00000 6,875.00

0028 301-12231

COMPACTED AGGREGATE NO 2

4.000

CYS

184.51000 738.04 200.00000 800.00

0029 302-07455

DENSE GRADED SUBBASE

102.000

CYS

139.02000 14,180.04 80.00000 8,160.00

0030 303-01180

COMPACTED AGGREGATE NO. 53

347.000

TON

31.14000 10,805.58 40.00000 13,880.00
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MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 306-08034

MILLING, ASPHALT, 1 1/2 IN.

282.000

SYS

17.86000 5,036.52 12.45000 3,510.90

0032 306-08043

MILLING, TRANSITION

640.000

SYS

8.34000 5,337.60 8.00000 5,120.00

0033 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

171.000

TON

170.69000 29,187.99 140.00000 23,940.00

0034 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

180.000

TON

140.21000 25,237.80 115.00000 20,700.00

0035 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

43.000

TON

213.37000 9,174.91 175.00000 7,525.00

0036 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

344.000

TON

128.02000 44,038.88 105.00000 36,120.00

Page 27 of 40

BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 401-10258

JOINT ADHESIVE, SURFACE

1,703.000

LFT

0.61000 1,038.83 0.50000 851.50

0038 401-10259

JOINT ADHESIVE, INTERMEDIATE

982.000

LFT

0.61000 599.02 0.50000 491.00

0039 401-11785

LIQUID ASPHALT SEALANT

1,703.000

LFT

1.22000 2,077.66 1.00000 1,703.00

0040 406-05521

ASPHALT FOR TACK COAT

3,358.000

SYS

0.37000 1,242.46 0.30000 1,007.40

0041 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

1.000

TON

3,170.02000 3,170.02 2,600.00000 2,600.00

0042 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

1.000

EACH

3,109.06000 3,109.06 2,550.00000 2,550.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 601-01704

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, MODIFIED

1.000

EACH

1,463.08000 1,463.08 1,200.00000 1,200.00

0044 601-01740

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 4

1.000

EACH

2,865.21000 2,865.21 2,350.00000 2,350.00

0045 601-02241

GUARDRAIL, REMOVE

1,664.000

LFT

0.37000 615.68 0.30000 499.20

0046 601-06035

GUARDRAIL, RESET

50.000

LFT

146.31000 7,315.50 120.00000 6,000.00

0047 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

863.000

LFT

24.38000 21,039.94 20.00000 17,260.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

938.81000 938.81 770.00000 770.00

0049 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

7.000

EACH

3,712.58000 25,988.06 3,045.00000 21,315.00

0050 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

6.000

EACH

3,688.20000 22,129.20 3,025.00000 18,150.00

0051 602-06729

BARRIER, DELINEATOR

16.000

EACH

19.41000 310.56 25.00000 400.00

0052 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

502.000

SYS

150.56000 75,581.12 142.00000 71,284.00

Page 30 of 40

BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 610-07487

HMA FOR APPROACHES, TYPE B

18.000

TON

243.85000 4,389.30 200.00000 3,600.00

0054 611-06497

MAILBOX ASSEMBLY, SINGLE

2.000

EACH

274.33000 548.66 225.00000 450.00

0055 615-06490

RIGHT-OF-WAY MARKER

24.000

EACH

182.89000 4,389.36 150.00000 3,600.00

0056 615-06505

MONUMENT, B

7.000

EACH

853.47000 5,974.29 700.00000 4,900.00

0057 616-05688

RIPRAP, CLASS 1

487.000

TON

87.58000 42,651.46 55.00000 26,785.00

0058 616-05689

RIPRAP, CLASS 2

144.000

TON

79.35000 11,426.40 70.00000 10,080.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 616-06405

RIPRAP, REVETMENT

35.000

TON

100.37000 3,512.95 68.00000 2,380.00

0060 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

177.000

SYS

2.12000 375.24 6.00000 1,062.00

0061 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

661.000

SYS

2.81000 1,857.41 5.00000 3,305.00

0062 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

487.69000 1,463.07 40.00000 120.00

0063 621-06559

MULCHED SEEDING R

1,700.000

SYS

1.55000 2,635.00 1.30000 2,210.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 621-06574

SODDING

20.000

SYS

103.64000 2,072.80 85.00000 1,700.00

0065 625-09375

REVET MATTRESS, METALLIC
COATED

38.000

CYS

626.42000 23,803.96 600.00000 22,800.00

0066 628-09403

FIELD OFFICE, C

12.000

MOS

3,779.64000 45,355.68 1,850.00000 22,200.00

0067 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

609.62000 1,219.24 1,850.00000 3,700.00

0068 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

5,966.84000 11,933.68 2,300.00000 4,600.00

0069 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

79.000

LFT

86.68000 6,847.72 45.00000 3,555.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

1,045.57000 2,091.14 1,925.00000 3,850.00

0071 701-09683

PILE SHOE, HP 12 X 74

10.000

EACH

73.16000 731.60 120.00000 1,200.00

0072 701-93790

CLEAN AND EPOXY COAT
EXISTING PILES STR. NO. 2

(1)

LS

55,862.00000 55,862.00 43,000.00000 43,000.00

0073 701-95780

PILE, STEEL H, HP 12 X 74

236.000

LFT

121.50000 28,674.00 45.00000 10,620.00

0074 702-92857

CONCRETE, C, SUBSTRUCTURE

29.900

CYS

770.99000 23,052.60 775.00000 23,172.50

0075 703-06029

REINFORCING BARS, EPOXY
COATED

125,853.000

LBS

1.27000 159,833.31 1.10000 138,438.30
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 703-08247

EMBEDDED GALVANIC ANODE

148.000

EACH

43.18000 6,390.64 60.00000 8,880.00

0077 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

46.000

EACH

31.81000 1,463.26 31.50000 1,449.00

0078 704-51002

CONCRETE, C,
SUPERSTRUCTURE

389.600

CYS

1,058.99000 412,582.50 950.00000 370,120.00

0079 706-11600

RAILING, CONCRETE FC

28.600

CYS

1,219.24000 34,870.26 700.00000 20,020.00

0080 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

8.000

EACH

2,804.25000 22,434.00 2,500.00000 20,000.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 707-07776

STRUCTURAL MEMBER,
CONCRETE, BOX BEAM, 21 IN. X
36 IN.

255.000

LFT

263.56000 67,207.80 290.00000 73,950.00

0082 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

5,815.77000 5,815.77 1,200.00000 1,200.00

0083 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

10,753.68000 10,753.68 3,000.00000 3,000.00

0084 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

37.000

LFT

111.35000 4,119.95 50.00000 1,850.00

0085 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

160.000

LFT

59.99000 9,598.40 55.00000 8,800.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 715-05407

PIPE, END BENT DRAIN, 6 IN.

78.000

LFT

13.45000 1,049.10 9.50000 741.00

0087 715-46005

PIPE END SECTION, DIAMETER 15
IN.

1.000

EACH

476.39000 476.39 540.00000 540.00

0088 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

595.87000 595.87 600.00000 600.00

0089 715-95325

INVERT, CONCRETE PAVED

146.000

LFT

136.79000 19,971.34 125.00000 18,250.00

0090 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

80.000

SYS

2.66000 212.80 15.00000 1,200.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

274.33000 1,097.32 193.00000 772.00

0092 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

114.000

EACH

85.35000 9,729.90 109.00000 12,426.00

0093 801-06640

CONSTRUCTION SIGN, A

43.000

EACH

146.31000 6,291.33 132.00000 5,676.00

0094 801-06775

MAINTAINING TRAFFIC

(1)

LS

6,096.20000 6,096.20 70,000.00000 70,000.00

0095 801-07118

BARRICADE, III-A

168.000

LFT

18.29000 3,072.72 11.00000 1,848.00

0096 801-07119

BARRICADE, III-B

192.000

LFT

18.29000 3,511.68 12.00000 2,304.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

365.77000 365.77 300.00000 300.00

0098 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

152.000

LFT

1.83000 278.16 4.00000 608.00

0099 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,687.000

LFT

1.83000 3,087.21 1.20000 2,024.40

0100 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

812.000

LFT

1.83000 1,485.96 1.20000 974.40

0101 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

21.000

EACH

24.38000 511.98 45.00000 945.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIS CONSTRUCTORS INC (5) BEATY CONSTRUCTION
INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

14.000

EACH

48.77000 682.78 120.00000 1,680.00

Section Total with LCC: $1,864,473.66 $1,871,993.60

Life Cycle Costs:

$1,864,473.66 $1,871,993.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,871,993.60$1,864,473.66

$1,864,473.66

Contract Item Totals

$1,871,993.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -37756-A

140002600ST5, 140008700ST5, 159311800ST5

10/31/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

24,000.00000 24,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

45,704.00000 45,704.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

33,100.00000 33,100.00

0011 202-02278

CURB, CONCRETE, REMOVE

213.000

LFT

11.00000 2,343.00

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 1

(1)

LS

94,000.00000 94,000.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

93.000

SYS

8.00000 744.00

0014 202-74035

SIGN, REMOVE

2.000

EACH

50.00000 100.00

0015 202-91385

INLET, REMOVE

3.000

EACH

1,500.00000 4,500.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 202-96133

PIPE, REMOVE

10.000

LFT

100.00000 1,000.00

0017 203-02000

EXCAVATION, COMMON

65.000

CYS

66.00000 4,290.00

0018 203-02070

BORROW

15.000

CYS

42.00000 630.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

4,938.000

DOL

1.00000 4,938.00

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

19,000.00000 19,000.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

115.000

CYS

66.00000 7,590.00

0022 206-51235

COFFERDAM

(1)

LS

66,000.00000 66,000.00

0023 207-08264

SUBGRADE TREATMENT, TYPE II

81.000

SYS

52.00000 4,212.00

0024 211-06467

AGGREGATE FOR END BENT
BACKFILL

36.000

CYS

99.00000 3,564.00

0025 211-09265

STRUCTURE BACKFILL, TYPE 2

13.000

CYS

120.00000 1,560.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 214-12144

GEOTEXTILE FOR SUBBASE ,
TYPE 2A

150.000

SYS

7.00000 1,050.00

0027 302-07455

DENSE GRADED SUBBASE

23.000

CYS

66.00000 1,518.00

0028 306-08043

MILLING, TRANSITION

219.000

SYS

17.00000 3,723.00

0029 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

19.000

TON

700.00000 13,300.00

0030 401-10258

JOINT ADHESIVE, SURFACE

197.000

LFT

0.50000 98.50
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-10259

JOINT ADHESIVE, INTERMEDIATE

60.000

LFT

0.50000 30.00

0032 401-11785

LIQUID ASPHALT SEALANT

197.000

LFT

0.50000 98.50

0033 406-05521

ASPHALT FOR TACK COAT

227.000

SYS

0.50000 113.50

0034 603-03829

FENCE REMOVE AND RESET

90.000

LFT

22.00000 1,980.00

0035 604-06070

SIDEWALK, CONCRETE

39.000

SYS

74.00000 2,886.00

0036 604-06070

SIDEWALK, CONCRETE ,
MODIFIED

40.000

SYS

76.00000 3,040.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 605-04742

WALL , BRICK

(1)

LS

15,000.00000 15,000.00

0038 605-06105

CURB, INTEGRAL CONCRETE,
MODIFIED

71.000

LFT

66.00000 4,686.00

0039 605-06120

CURB, CONCRETE

186.000

LFT

44.00000 8,184.00

0040 609-06257

REINFORCED CONCRETE BRIDGE
APPROACH, 10 IN.

137.000

SYS

136.00000 18,632.00

0041 610-08446

PCCP FOR APPROACHES, 6 IN.

59.000

SYS

111.00000 6,549.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 616-05688

RIPRAP, CLASS 1

154.000

TON

79.00000 12,166.00

0043 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

224.000

SYS

4.00000 896.00

0044 621-06570

TOPSOIL

17.000

CYS

74.00000 1,258.00

0045 621-06575

SODDING, NURSERY

253.000

SYS

17.00000 4,301.00

0046 628-09402

FIELD OFFICE, B

12.000

MOS

1,800.00000 21,600.00

0047 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 702-02925

WATERPROOFING MEMBRANE
SYSTEM

1,565.000

SFT

31.00000 48,515.00

0049 702-51005

CONCRETE, A, SUBSTRUCTURE

22.100

CYS

1,700.00000 37,570.00

0050 702-51863

FIELD DRILLED HOLE IN
CONCRETE

24.000

EACH

14.00000 336.00

0051 702-93722

CONCRETE, C, WALL, RETAINING

3.100

CYS

1,500.00000 4,650.00

0052 703-06029

REINFORCING BARS, EPOXY
COATED

37,589.000

LBS

1.25000 46,986.25
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

230.000

EACH

12.00000 2,760.00

0054 704-51002

CONCRETE, C,
SUPERSTRUCTURE

79.700

CYS

1,700.00000 135,490.00

0055 706-51020

RAILING, CONCRETE C

7.400

CYS

1,800.00000 13,320.00

0056 706-92586

RAILING POST , BALUSTRADES

48.000

EACH

989.00000 47,472.00

0057 707-11497

STRUCTURAL MEMBER,
CONCRETE BOX BEAM, 17 IN.X 48
IN.

280.000

LFT

450.00000 126,000.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 709-51821

SURFACE SEAL

(1)

LS

7,000.00000 7,000.00

0059 712-11616

STONE ABUTMENT REPAIR

(1)

LS

34,000.00000 34,000.00

0060 715-05148

PIPE, TYPE 2, CIRCULAR, 10 IN.

15.000

LFT

84.00000 1,260.00

0061 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

20.000

LFT

87.00000 1,740.00

0062 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

43.000

LFT

92.00000 3,956.00

0063 715-05407

PIPE, END BENT DRAIN, 6 IN.

180.000

LFT

9.00000 1,620.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 715-06050

CAP , PIPE

6.000

EACH

300.00000 1,800.00

0065 715-08305

HMA FOR STRUCTURE
INSTALLATION, TYPE B

4.000

TON

600.00000 2,400.00

0066 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

92.000

SYS

4.00000 368.00

0067 720-44000

CASTING, ADJUST TO GRADE ,
TYPE 3

3.000

EACH

300.00000 900.00

0068 720-45045

INLET, J10

1.000

EACH

2,200.00000 2,200.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 720-45410

MANHOLE, C4

2.000

EACH

3,100.00000 6,200.00

0070 720-94157

MANHOLE, C , MODIFIED

1.000

EACH

3,300.00000 3,300.00

0071 732-11770

AGGREGATE FOR DRAINAGE FILL

18.000

CYS

98.00000 1,764.00

0072 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

175.00000 700.00

0073 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

16.000

EACH

100.00000 1,600.00

0074 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

150.00000 1,200.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R A MYERS
CONSTRUCTION CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 801-06775

MAINTAINING TRAFFIC

(1)

LS

24,000.00000 24,000.00

0076 801-07118

BARRICADE, III-A

48.000

LFT

12.00000 576.00

0077 801-07119

BARRICADE, III-B

48.000

LFT

12.00000 576.00

0078 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

284.000

LFT

1.25000 355.00

Section Total with LCC: $999,505.75

Life Cycle Costs:

$999,505.75Section Totals:

$999,505.75Contract Item Totals

Contract Time Totals
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$999,505.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):540

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38036-A

140075600LC3

09/30/19 COMPLETION DATE

RANDOLPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

5,000.00000 5,000.00 7,229.00000 7,229.00 6,300.00000 6,300.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 52

BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

54,500.00000 54,500.00 18,554.00000 18,554.00 57,752.94000 57,752.94

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

21,500.00000 21,500.00 21,352.72000 21,352.72 14,485.88000 14,485.88
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02278

CURB, CONCRETE, REMOVE

75.000

LFT

10.00000 750.00 14.00000 1,050.00 13.04000 978.00

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , STRUCTURE NO. 49-
4509F

(1)

LS

125,000.00000 125,000.00 36,181.30000 36,181.30 199,719.91000 199,719.91

0013 202-74035

SIGN, REMOVE

2.000

EACH

50.00000 100.00 306.00000 612.00 129.19000 258.38

0014 203-02000

EXCAVATION, COMMON

63.000

CYS

35.00000 2,205.00 57.00000 3,591.00 136.17000 8,578.71

0015 203-02070

BORROW

57.000

CYS

25.00000 1,425.00 25.97000 1,480.29 72.36000 4,124.52

0016 205-11626

PUMP AROUND

1.000

EACH

5,000.00000 5,000.00 28,000.00000 28,000.00 3,605.63000 3,605.63
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

22,893.000

DOL

1.00000 22,893.00 1.00000 22,893.00 1.00000 22,893.00

0018 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

20,000.00000 20,000.00 3,012.00000 3,012.00 11,940.11000 11,940.11

0019 206-51225

EXCAVATION, DRY

40.000

CYS

30.00000 1,200.00 105.00000 4,200.00 58.68000 2,347.20

0020 206-51235

COFFERDAM

(1)

LS

5,000.00000 5,000.00 18,485.00000 18,485.00 12,378.75000 12,378.75

0022 211-06467

AGGREGATE FOR END BENT
BACKFILL

30.000

CYS

75.00000 2,250.00 139.00000 4,170.00 67.49000 2,024.70
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 302-07455

DENSE GRADED SUBBASE

24.000

CYS

90.00000 2,160.00 153.00000 3,672.00 99.19000 2,380.56

0024 303-01180

COMPACTED AGGREGATE NO. 53

8.000

TON

45.00000 360.00 418.00000 3,344.00 75.13000 601.04

0025 306-08043

MILLING, TRANSITION

205.000

SYS

20.00000 4,100.00 21.00000 4,305.00 15.73000 3,224.65

0026 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

21.000

TON

250.00000 5,250.00 276.00000 5,796.00 241.50000 5,071.50

0027 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

7.000

TON

330.00000 2,310.00 360.00000 2,520.00 315.00000 2,205.00

0028 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

22.000

TON

200.00000 4,400.00 215.00000 4,730.00 189.00000 4,158.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-10258

JOINT ADHESIVE, SURFACE

185.000

LFT

1.10000 203.50 1.00000 185.00 1.05000 194.25

0030 401-10259

JOINT ADHESIVE, INTERMEDIATE

110.000

LFT

1.10000 121.00 1.00000 110.00 1.05000 115.50

0031 401-11785

LIQUID ASPHALT SEALANT

185.000

LFT

1.10000 203.50 1.00000 185.00 1.05000 194.25

0032 406-05521

ASPHALT FOR TACK COAT

353.000

SYS

0.35000 123.55 0.50000 176.50 0.32000 112.96

0033 601-01128

GUARDRAIL, TRANSITION, TYPE
WGB

1.000

EACH

1,430.00000 1,430.00 1,566.00000 1,566.00 1,449.00000 1,449.00

0034 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

2.000

EACH

2,450.00000 4,900.00 2,681.00000 5,362.00 2,441.25000 4,882.50
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 601-02241

GUARDRAIL, REMOVE

206.000

LFT

8.00000 1,648.00 7.00000 1,442.00 6.30000 1,297.80

0036 601-05999

CURVED TERMINAL END

1.000

EACH

95.00000 95.00 102.00000 102.00 97.13000 97.13

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , TL-2

2.000

EACH

3,110.00000 6,220.00 3,400.00000 6,800.00 2,793.00000 5,586.00

0038 602-06729

BARRIER, DELINEATOR

10.000

EACH

30.00000 300.00 19.00000 190.00 41.46000 414.60

0039 605-06145

CURB AND GUTTER, B,
CONCRETE

52.000

LFT

50.00000 2,600.00 58.00000 3,016.00 50.85000 2,644.20

0040 605-52807

CURB AND GUTTER, COMBINED

40.000

LFT

50.00000 2,000.00 58.00000 2,320.00 47.03000 1,881.20
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

145.200

SYS

125.00000 18,150.00 121.00000 17,569.20 121.51000 17,643.25

0042 615-06490

RIGHT-OF-WAY MARKER

5.000

EACH

160.00000 800.00 175.00000 875.00 145.95000 729.75

0043 616-05689

RIPRAP, CLASS 2

1,818.000

TON

30.00000 54,540.00 41.00000 74,538.00 56.17000 102,117.06

0044 616-06405

RIPRAP, REVETMENT

34.000

TON

35.00000 1,190.00 83.00000 2,822.00 40.96000 1,392.64

0045 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

1,167.000

SYS

5.00000 5,835.00 2.50000 2,917.50 6.25000 7,293.75

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

275.00000 275.00 331.00000 331.00 262.50000 262.50
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06559

MULCHED SEEDING R

452.000

SYS

2.00000 904.00 2.00000 904.00 1.92000 867.84

0048 621-06567

WATER

1.000

kGAL

1.00000 1.00 1.50000 1.50 1.05000 1.05

0049 621-06574

SODDING

15.000

SYS

75.00000 1,125.00 83.00000 1,245.00 73.26000 1,098.90

0050 621-09815

ARTICULATED CONCRETE BLOCK

41.000

SYS

85.00000 3,485.00 233.00000 9,553.00 351.70000 14,419.70

0051 622-05648

PLANT, DECIDUOUS TREE,
SINGLE STEM, 1.25 IN. OR UNDER

10.000

EACH

340.00000 3,400.00 349.00000 3,490.00 327.60000 3,276.00

0052 622-52436

SIGN, DO NOT MOW OR SPRAY

1.000

EACH

75.00000 75.00 60.00000 60.00 72.45000 72.45
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 628-09402

FIELD OFFICE, B

12.000

MOS

1,750.00000 21,000.00 3,250.00000 39,000.00 529.89000 6,358.68

0054 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,000.00000 1,000.00 434.00000 434.00 1,897.50000 1,897.50

0055 628-11977

COMPUTER SYSTEM

1.000

EACH

1,000.00000 1,000.00 2,703.00000 2,703.00 1,789.50000 1,789.50

0056 702-51005

CONCRETE, A, SUBSTRUCTURE

22.600

CYS

1,200.00000 27,120.00 1,792.00000 40,499.20 1,091.96000 24,678.30

0057 702-92857

CONCRETE, C, SUBSTRUCTURE

32.600

CYS

1,000.00000 32,600.00 1,141.00000 37,196.60 843.76000 27,506.58

0058 703-06028

REINFORCING BARS

1,440.000

LBS

1.10000 1,584.00 3.00000 4,320.00 0.92000 1,324.80
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 703-06029

REINFORCING BARS, EPOXY
COATED

81,126.000

LBS

1.10000 89,238.60 1.25000 101,407.50 0.94000 76,258.44

0060 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

40.000

EACH

35.00000 1,400.00 48.00000 1,920.00 44.70000 1,788.00

0061 704-51002

CONCRETE, C,
SUPERSTRUCTURE

176.600

CYS

800.00000 141,280.00 866.00000 152,935.60 907.01000 160,177.97

0062 706-06352

CONCRETE BRIDGE RAILING
TRANSITION, TPF-2

2.000

EACH

1,850.00000 3,700.00 3,133.00000 6,266.00 2,730.00000 5,460.00

0063 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2

2.000

EACH

1,850.00000 3,700.00 3,133.00000 6,266.00 2,730.00000 5,460.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 706-09963

RAILING, CONCRETE PF-2

135.000

LFT

60.00000 8,100.00 90.00000 12,150.00 78.75000 10,631.25

0065 706-09964

RAILING, CONCRETE PS-2

135.000

LFT

60.00000 8,100.00 90.00000 12,150.00 78.75000 10,631.25

0066 706-11405

RAILING, STEEL PF-2

144.000

LFT

80.00000 11,520.00 87.00000 12,528.00 84.00000 12,096.00

0067 706-11419

RAILING, STEEL PS-2

144.000

LFT

118.00000 16,992.00 130.00000 18,720.00 84.00000 12,096.00

0068 709-51821

SURFACE SEAL

(1)

LS

7,500.00000 7,500.00 10,950.00000 10,950.00 8,190.00000 8,190.00

0069 710-09158

PATCHING CONCRETE
STRUCTURES

60.000

SFT

185.00000 11,100.00 97.00000 5,820.00 92.55000 5,553.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 711-51038

STRUCTURAL STEEL

(1)

LS

250,000.00000 250,000.00 245,500.00000 245,500.00 224,474.10000 224,474.10

0071 715-05407

PIPE, END BENT DRAIN, 6 IN.

120.000

LFT

10.00000 1,200.00 30.00000 3,600.00 29.93000 3,591.60

0072 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

82.000

SYS

3.50000 287.00 5.00000 410.00 4.68000 383.76

0073 727-90308

EPOXY INJECTION, CRACK
PREPARATION

28.000

LFT

145.00000 4,060.00 158.00000 4,424.00 137.55000 3,851.40

0074 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

2.180

GAL

100.00000 218.00 112.00000 244.16 97.65000 212.88
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , FULL DEPTH CRACK
AT PIER

(1)

LS

880.00000 880.00 964.00000 964.00 840.00000 840.00

0076 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

165.00000 495.00 361.00000 1,083.00 315.00000 945.00

0077 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

75.00000 1,350.00 84.00000 1,512.00 73.50000 1,323.00

0078 801-06640

CONSTRUCTION SIGN, A

9.000

EACH

220.00000 1,980.00 241.00000 2,169.00 210.00000 1,890.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

17,500.00000 17,500.00 2,500.00000 2,500.00 4,423.13000 4,423.13
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 801-07118

BARRICADE, III-A

60.000

LFT

14.50000 870.00 23.00000 1,380.00 21.00000 1,260.00

0081 801-07119

BARRICADE, III-B

12.000

LFT

14.50000 174.00 23.00000 276.00 21.00000 252.00

0082 802-91122

SIGN GROUND MOUNTED RESET

3.000

EACH

275.00000 825.00 301.00000 903.00 288.75000 866.25

0083 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

459.000

LFT

0.55000 252.45 3.00000 1,377.00 3.15000 1,445.85

0084 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

600.000

LFT

0.55000 330.00 3.00000 1,800.00 3.15000 1,890.00

0085 207-08264

SUBGRADE TREATMENT, TYPE II

49.000

SYS

12.00000 588.00 67.00000 3,283.00 49.65000 2,432.85
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUNCAN ROBERTSON INC (2) HIS CONSTRUCTORS INC (3) SCHUTT-LOOKABILL CO

Section Total with LCC: $1,062,978.60 $1,067,636.07 $1,155,058.85

Life Cycle Costs:

$1,155,058.85$1,062,978.60 $1,067,636.07Section Totals:

( ) indicates item is bid as Lump Sum

$1,067,636.07$1,062,978.60 $1,155,058.85

$1,062,978.60

Contract Item Totals

$1,067,636.07 1,155,058.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,500.00000 7,500.00 6,200.00000 6,200.00 5,100.00000 5,100.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

58,000.00000 58,000.00 55,000.00000 55,000.00 62,600.16000 62,600.16
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

23,000.00000 23,000.00 20,000.00000 20,000.00 25,040.06000 25,040.06

0011 202-02278

CURB, CONCRETE, REMOVE

75.000

LFT

11.00000 825.00 7.00000 525.00 14.15000 1,061.25

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , STRUCTURE NO. 49-
4509F

(1)

LS

171,795.19000 171,795.19 156,250.00000 156,250.00 131,027.84000 131,027.84

0013 202-74035

SIGN, REMOVE

2.000

EACH

50.00000 100.00 90.00000 180.00 206.94000 413.88

0014 203-02000

EXCAVATION, COMMON

63.000

CYS

80.00000 5,040.00 40.00000 2,520.00 17.62000 1,110.06
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02070

BORROW

57.000

CYS

25.00000 1,425.00 40.00000 2,280.00 40.96000 2,334.72

0016 205-11626

PUMP AROUND

1.000

EACH

1.00000 1.00 4,500.00000 4,500.00 22,473.61000 22,473.61

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

22,893.000

DOL

1.00000 22,893.00 1.00000 22,893.00 1.00000 22,893.00

0018 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

11,900.00000 11,900.00 10,000.00000 10,000.00 35,660.32000 35,660.32

0019 206-51225

EXCAVATION, DRY

40.000

CYS

24.00000 960.00 48.00000 1,920.00 20.70000 828.00

Page 20 of 52

BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 206-51235

COFFERDAM

(1)

LS

5,000.00000 5,000.00 5,500.00000 5,500.00 7,118.27000 7,118.27

0022 211-06467

AGGREGATE FOR END BENT
BACKFILL

30.000

CYS

85.00000 2,550.00 66.00000 1,980.00 76.71000 2,301.30

0023 302-07455

DENSE GRADED SUBBASE

24.000

CYS

55.00000 1,320.00 96.00000 2,304.00 105.24000 2,525.76

0024 303-01180

COMPACTED AGGREGATE NO. 53

8.000

TON

28.00000 224.00 35.00000 280.00 127.57000 1,020.56

0025 306-08043

MILLING, TRANSITION

205.000

SYS

17.00000 3,485.00 20.00000 4,100.00 16.22000 3,325.10
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

21.000

TON

323.00000 6,783.00 323.00000 6,783.00 249.73000 5,244.33

0027 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

7.000

TON

323.00000 2,261.00 323.00000 2,261.00 346.26000 2,423.82

0028 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

22.000

TON

323.00000 7,106.00 323.00000 7,106.00 236.74000 5,208.28

0029 401-10258

JOINT ADHESIVE, SURFACE

185.000

LFT

0.25000 46.25 0.25000 46.25 1.09000 201.65

0030 401-10259

JOINT ADHESIVE, INTERMEDIATE

110.000

LFT

0.25000 27.50 0.25000 27.50 1.83000 201.30
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-11785

LIQUID ASPHALT SEALANT

185.000

LFT

1.00000 185.00 1.00000 185.00 2.19000 405.15

0032 406-05521

ASPHALT FOR TACK COAT

353.000

SYS

1.00000 353.00 1.00000 353.00 0.14000 49.42

0033 601-01128

GUARDRAIL, TRANSITION, TYPE
WGB

1.000

EACH

1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0034 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

2.000

EACH

2,225.00000 4,450.00 2,225.00000 4,450.00 2,225.00000 4,450.00

0035 601-02241

GUARDRAIL, REMOVE

206.000

LFT

6.00000 1,236.00 10.00000 2,060.00 13.45000 2,770.70
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 601-05999

CURVED TERMINAL END

1.000

EACH

85.00000 85.00 85.00000 85.00 85.00000 85.00

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , TL-2

2.000

EACH

2,825.00000 5,650.00 2,825.00000 5,650.00 2,825.00000 5,650.00

0038 602-06729

BARRIER, DELINEATOR

10.000

EACH

75.00000 750.00 15.00000 150.00 54.01000 540.10

0039 605-06145

CURB AND GUTTER, B,
CONCRETE

52.000

LFT

30.00000 1,560.00 40.00000 2,080.00 46.68000 2,427.36

0040 605-52807

CURB AND GUTTER, COMBINED

40.000

LFT

25.00000 1,000.00 40.00000 1,600.00 75.96000 3,038.40
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

145.200

SYS

135.00000 19,602.00 135.00000 19,602.00 123.62000 17,949.62

0042 615-06490

RIGHT-OF-WAY MARKER

5.000

EACH

145.00000 725.00 145.00000 725.00 145.00000 725.00

0043 616-05689

RIPRAP, CLASS 2

1,818.000

TON

55.00000 99,990.00 61.00000 110,898.00 52.44000 95,335.92

0044 616-06405

RIPRAP, REVETMENT

34.000

TON

35.00000 1,190.00 75.00000 2,550.00 50.83000 1,728.22

0045 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

1,167.000

SYS

2.00000 2,334.00 3.00000 3,501.00 2.10000 2,450.70
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

275.00000 275.00 275.00000 275.00 275.00000 275.00

0047 621-06559

MULCHED SEEDING R

452.000

SYS

1.56000 705.12 1.56000 705.12 1.56000 705.12

0048 621-06567

WATER

1.000

kGAL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0049 621-06574

SODDING

15.000

SYS

68.90000 1,033.50 68.90000 1,033.50 68.90000 1,033.50

0050 621-09815

ARTICULATED CONCRETE BLOCK

41.000

SYS

70.00000 2,870.00 475.00000 19,475.00 419.84000 17,213.44
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 622-05648

PLANT, DECIDUOUS TREE,
SINGLE STEM, 1.25 IN. OR UNDER

10.000

EACH

290.00000 2,900.00 290.00000 2,900.00 290.00000 2,900.00

0052 622-52436

SIGN, DO NOT MOW OR SPRAY

1.000

EACH

50.00000 50.00 50.00000 50.00 50.00000 50.00

0053 628-09402

FIELD OFFICE, B

12.000

MOS

1,800.00000 21,600.00 2,200.00000 26,400.00 2,052.30000 24,627.60

0054 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

750.00000 750.00 395.00000 395.00 378.06000 378.06

0055 628-11977

COMPUTER SYSTEM

1.000

EACH

200.00000 200.00 2,400.00000 2,400.00 1,080.16000 1,080.16

0056 702-51005

CONCRETE, A, SUBSTRUCTURE

22.600

CYS

1,200.00000 27,120.00 1,400.00000 31,640.00 1,429.01000 32,295.63
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 702-92857

CONCRETE, C, SUBSTRUCTURE

32.600

CYS

850.00000 27,710.00 820.00000 26,732.00 921.53000 30,041.88

0058 703-06028

REINFORCING BARS

1,440.000

LBS

1.00000 1,440.00 0.97000 1,396.80 1.02000 1,468.80

0059 703-06029

REINFORCING BARS, EPOXY
COATED

81,126.000

LBS

1.10000 89,238.60 0.97000 78,692.22 0.95000 77,069.70

0060 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

40.000

EACH

25.00000 1,000.00 26.00000 1,040.00 36.76000 1,470.40

0061 704-51002

CONCRETE, C,
SUPERSTRUCTURE

176.600

CYS

800.00000 141,280.00 870.00000 153,642.00 1,003.72000 177,256.95
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 706-06352

CONCRETE BRIDGE RAILING
TRANSITION, TPF-2

2.000

EACH

2,000.00000 4,000.00 3,780.00000 7,560.00 2,161.08000 4,322.16

0063 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2

2.000

EACH

2,300.00000 4,600.00 4,100.00000 8,200.00 1,408.10000 2,816.20

0064 706-09963

RAILING, CONCRETE PF-2

135.000

LFT

60.00000 8,100.00 68.00000 9,180.00 64.52000 8,710.20

0065 706-09964

RAILING, CONCRETE PS-2

135.000

LFT

65.00000 8,775.00 76.00000 10,260.00 74.22000 10,019.70

0066 706-11405

RAILING, STEEL PF-2

144.000

LFT

72.00000 10,368.00 72.00000 10,368.00 72.00000 10,368.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 706-11419

RAILING, STEEL PS-2

144.000

LFT

108.00000 15,552.00 108.00000 15,552.00 108.00000 15,552.00

0068 709-51821

SURFACE SEAL

(1)

LS

1.00000 1.00 5,400.00000 5,400.00 9,900.00000 9,900.00

0069 710-09158

PATCHING CONCRETE
STRUCTURES

60.000

SFT

160.00000 9,600.00 100.00000 6,000.00 150.00000 9,000.00

0070 711-51038

STRUCTURAL STEEL

(1)

LS

285,000.00000 285,000.00 250,000.00000 250,000.00 311,490.53000 311,490.53

0071 715-05407

PIPE, END BENT DRAIN, 6 IN.

120.000

LFT

14.00000 1,680.00 11.00000 1,320.00 11.42000 1,370.40

Page 30 of 52

BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

82.000

SYS

2.00000 164.00 5.00000 410.00 2.40000 196.80

0073 727-90308

EPOXY INJECTION, CRACK
PREPARATION

28.000

LFT

90.00000 2,520.00 70.00000 1,960.00 40.00000 1,120.00

0074 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

2.180

GAL

500.00000 1,090.00 90.00000 196.20 110.00000 239.80

0075 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , FULL DEPTH CRACK
AT PIER

(1)

LS

2,000.00000 2,000.00 4,400.00000 4,400.00 2,000.00000 2,000.00

0076 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

354.00000 1,062.00 300.00000 900.00 300.00000 900.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

135.00000 2,430.00 70.00000 1,260.00 70.00000 1,260.00

0078 801-06640

CONSTRUCTION SIGN, A

9.000

EACH

250.00000 2,250.00 200.00000 1,800.00 200.00000 1,800.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

1,250.00000 1,250.00 5,200.00000 5,200.00 7,326.05000 7,326.05

0080 801-07118

BARRICADE, III-A

60.000

LFT

17.00000 1,020.00 20.00000 1,200.00 20.00000 1,200.00

0081 801-07119

BARRICADE, III-B

12.000

LFT

18.00000 216.00 20.00000 240.00 20.00000 240.00

0082 802-91122

SIGN GROUND MOUNTED RESET

3.000

EACH

250.00000 750.00 250.00000 750.00 250.00000 750.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICC GROUP INC. (5) BEATY CONSTRUCTION
INC

(6) RIETH RILEY
CONSTRUCTION

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

459.000

LFT

3.76000 1,725.84 3.00000 1,377.00 3.00000 1,377.00

0084 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

600.000

LFT

2.90000 1,740.00 3.00000 1,800.00 3.00000 1,800.00

0085 207-08264

SUBGRADE TREATMENT, TYPE II

49.000

SYS

26.00000 1,274.00 16.00000 784.00 27.58000 1,351.42

Section Total with LCC: $1,158,000.00 $1,160,746.59 $1,252,003.36

Life Cycle Costs:

$1,252,003.36$1,158,000.00 $1,160,746.59Section Totals:

$1,160,746.59$1,158,000.00 $1,252,003.36

$1,158,000.00

Contract Item Totals

$1,160,746.59

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,158,000.00 $1,160,746.59 1,252,003.36Contract Grand Totals
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

6,779.96000 6,779.96

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

69,000.00000 69,000.00

Page 36 of 52

BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

17,033.35000 17,033.35

0011 202-02278

CURB, CONCRETE, REMOVE

75.000

LFT

16.23000 1,217.25

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , STRUCTURE NO. 49-
4509F

(1)

LS

106,796.00000 106,796.00

0013 202-74035

SIGN, REMOVE

2.000

EACH

538.97000 1,077.94

0014 203-02000

EXCAVATION, COMMON

63.000

CYS

44.11000 2,778.93
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02070

BORROW

57.000

CYS

105.96000 6,039.72

0016 205-11626

PUMP AROUND

1.000

EACH

6,556.81000 6,556.81

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

22,893.000

DOL

1.00000 22,893.00

0018 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

18,499.34000 18,499.34

0019 206-51225

EXCAVATION, DRY

40.000

CYS

60.78000 2,431.20
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 206-51235

COFFERDAM

(1)

LS

83,625.05000 83,625.05

0022 211-06467

AGGREGATE FOR END BENT
BACKFILL

30.000

CYS

77.38000 2,321.40

0023 302-07455

DENSE GRADED SUBBASE

24.000

CYS

113.57000 2,725.68

0024 303-01180

COMPACTED AGGREGATE NO. 53

8.000

TON

85.69000 685.52

0025 306-08043

MILLING, TRANSITION

205.000

SYS

11.11000 2,277.55
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

21.000

TON

276.85000 5,813.85

0027 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

7.000

TON

406.80000 2,847.60

0028 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

22.000

TON

220.35000 4,847.70

0029 401-10258

JOINT ADHESIVE, SURFACE

185.000

LFT

2.03000 375.55

0030 401-10259

JOINT ADHESIVE, INTERMEDIATE

110.000

LFT

3.22000 354.20
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-11785

LIQUID ASPHALT SEALANT

185.000

LFT

1.86000 344.10

0032 406-05521

ASPHALT FOR TACK COAT

353.000

SYS

3.11000 1,097.83

0033 601-01128

GUARDRAIL, TRANSITION, TYPE
WGB

1.000

EACH

1,468.99000 1,468.99

0034 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

2.000

EACH

2,514.24000 5,028.48

0035 601-02241

GUARDRAIL, REMOVE

206.000

LFT

5.31000 1,093.86
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 601-05999

CURVED TERMINAL END

1.000

EACH

96.05000 96.05

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , TL-2

2.000

EACH

3,192.23000 6,384.46

0038 602-06729

BARRIER, DELINEATOR

10.000

EACH

9.09000 90.90

0039 605-06145

CURB AND GUTTER, B,
CONCRETE

52.000

LFT

73.45000 3,819.40

0040 605-52807

CURB AND GUTTER, COMBINED

40.000

LFT

96.05000 3,842.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

145.200

SYS

124.19000 18,032.39

0042 615-06490

RIGHT-OF-WAY MARKER

5.000

EACH

163.85000 819.25

0043 616-05689

RIPRAP, CLASS 2

1,818.000

TON

73.84000 134,241.12

0044 616-06405

RIPRAP, REVETMENT

34.000

TON

77.22000 2,625.48

0045 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

1,167.000

SYS

2.58000 3,010.86
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

565.00000 565.00

0047 621-06559

MULCHED SEEDING R

452.000

SYS

4.52000 2,043.04

0048 621-06567

WATER

1.000

kGAL

1.13000 1.13

0049 621-06574

SODDING

15.000

SYS

28.25000 423.75

0050 621-09815

ARTICULATED CONCRETE BLOCK

41.000

SYS

296.05000 12,138.05
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 622-05648

PLANT, DECIDUOUS TREE,
SINGLE STEM, 1.25 IN. OR UNDER

10.000

EACH

395.50000 3,955.00

0052 622-52436

SIGN, DO NOT MOW OR SPRAY

1.000

EACH

113.00000 113.00

0053 628-09402

FIELD OFFICE, B

12.000

MOS

2,297.28000 27,567.36

0054 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

604.55000 604.55

0055 628-11977

COMPUTER SYSTEM

1.000

EACH

4,231.82000 4,231.82

0056 702-51005

CONCRETE, A, SUBSTRUCTURE

22.600

CYS

1,444.07000 32,635.98
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 702-92857

CONCRETE, C, SUBSTRUCTURE

32.600

CYS

997.88000 32,530.89

0058 703-06028

REINFORCING BARS

1,440.000

LBS

2.41000 3,470.40

0059 703-06029

REINFORCING BARS, EPOXY
COATED

81,126.000

LBS

1.13000 91,672.38

0060 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

40.000

EACH

25.56000 1,022.40

0061 704-51002

CONCRETE, C,
SUPERSTRUCTURE

176.600

CYS

1,220.72000 215,579.15
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 706-06352

CONCRETE BRIDGE RAILING
TRANSITION, TPF-2

2.000

EACH

5,450.75000 10,901.50

0063 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2

2.000

EACH

5,450.75000 10,901.50

0064 706-09963

RAILING, CONCRETE PF-2

135.000

LFT

96.05000 12,966.75

0065 706-09964

RAILING, CONCRETE PS-2

135.000

LFT

113.00000 15,255.00

0066 706-11405

RAILING, STEEL PF-2

144.000

LFT

81.36000 11,715.84
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 706-11419

RAILING, STEEL PS-2

144.000

LFT

122.04000 17,573.76

0068 709-51821

SURFACE SEAL

(1)

LS

11,299.93000 11,299.93

0069 710-09158

PATCHING CONCRETE
STRUCTURES

60.000

SFT

193.07000 11,584.20

0070 711-51038

STRUCTURAL STEEL

(1)

LS

279,811.73000 279,811.73

0071 715-05407

PIPE, END BENT DRAIN, 6 IN.

120.000

LFT

9.00000 1,080.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

82.000

SYS

9.31000 763.42

0073 727-90308

EPOXY INJECTION, CRACK
PREPARATION

28.000

LFT

148.03000 4,144.84

0074 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

2.180

GAL

105.09000 229.10

0075 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , FULL DEPTH CRACK
AT PIER

(1)

LS

903.99000 903.99

0076 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

400.02000 1,200.06
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

152.55000 2,745.90

0078 801-06640

CONSTRUCTION SIGN, A

9.000

EACH

282.50000 2,542.50

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

7,568.47000 7,568.47

0080 801-07118

BARRICADE, III-A

60.000

LFT

19.21000 1,152.60

0081 801-07119

BARRICADE, III-B

12.000

LFT

20.34000 244.08

0082 802-91122

SIGN GROUND MOUNTED RESET

3.000

EACH

282.50000 847.50
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FORCE CONSTRUCTION
CO INC

1 BRIDGE REHABILITATION OR
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

459.000

LFT

4.25000 1,950.75

0084 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

600.000

LFT

3.28000 1,968.00

0085 207-08264

SUBGRADE TREATMENT, TYPE II

49.000

SYS

56.50000 2,768.50

Section Total with LCC: $1,389,653.59

Life Cycle Costs:

$1,389,653.59Section Totals:

$1,389,653.59

$1,389,653.59

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,389,653.59Contract Grand Totals
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BRIDGE REHABILITATION OR REPAIR

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):550

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38037-A

140171700LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

54,104.35000 54,104.35 10,500.00000 10,500.00 10,000.00000 10,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 36

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

133,000.00000 133,000.00 125,500.00000 125,500.00 135,000.00000 135,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

53,000.00000 53,000.00 35,000.00000 35,000.00 53,000.00000 53,000.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-01261

TESTING FOR ASBESTOS

1.000

EACH

10,000.00000 10,000.00 600.00000 600.00 600.00000 600.00

0012 202-02240

PAVEMENT REMOVAL

209.000

SYS

15.00000 3,135.00 34.00000 7,106.00 45.00000 9,405.00

0013 202-03135

REGULATED ASBESTOS
CONTAINING MATERIALS,
REMOVE

320.000

SFT

22.00000 7,040.00 40.00000 12,800.00 40.00000 12,800.00

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS ,  BRIDGE NO 49-01501

(1)

LS

312,000.00000 312,000.00 292,500.00000 292,500.00 250,000.00000 250,000.00

0015 203-02000

EXCAVATION, COMMON

23.000

CYS

135.00000 3,105.00 30.00000 690.00 75.00000 1,725.00
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February 06, 2019
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B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 203-02070

BORROW

573.000

CYS

25.00000 14,325.00 20.00000 11,460.00 8.00000 4,584.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

41,407.500

DOL

1.00000 41,407.50 1.00000 41,407.50 1.00000 41,407.50

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0019 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

66.000

CYS

30.00000 1,980.00 75.00000 4,950.00 67.00000 4,422.00

0020 207-08266

SUBGRADE TREATMENT, TYPE III

67.000

SYS

8.00000 536.00 12.00000 804.00 80.00000 5,360.00
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Contract ID:
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February 06, 2019
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B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 211-06467

AGGREGATE FOR END BENT
BACKFILL

66.000

CYS

55.00000 3,630.00 68.00000 4,488.00 95.00000 6,270.00

0022 302-07455

DENSE GRADED SUBBASE

44.000

CYS

67.00000 2,948.00 98.00000 4,312.00 105.00000 4,620.00

0023 303-01180

COMPACTED AGGREGATE NO. 53

22.000

TON

100.00000 2,200.00 100.00000 2,200.00 75.00000 1,650.00

0024 304-07789

WIDENING WITH HMA, TYPE D

39.000

TON

340.00000 13,260.00 300.00000 11,700.00 145.00000 5,655.00

0025 306-08034

MILLING, ASPHALT, 1 1/2 IN.

1,765.000

SYS

3.00000 5,295.00 3.50000 6,177.50 4.00000 7,060.00

0026 306-08043

MILLING, TRANSITION

264.000

SYS

3.00000 792.00 7.00000 1,848.00 5.00000 1,320.00
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Letting Date: Greenfield

Contract ID:
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B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 401-06264

PROFILOGRAPH, HMA

(1)

LS

1.00000 1.00 1,000.00000 1,000.00 1,200.00000 1,200.00

0028 401-10258

JOINT ADHESIVE, SURFACE

1,300.000

LFT

0.25000 325.00 0.25000 325.00 0.60000 780.00

0029 401-10259

JOINT ADHESIVE, INTERMEDIATE

820.000

LFT

0.25000 205.00 0.25000 205.00 0.60000 492.00

0030 401-11785

LIQUID ASPHALT SEALANT

1,300.000

LFT

0.25000 325.00 0.25000 325.00 0.50000 650.00

0031 402-07787

HMA WEDGE AND LEVEL, TYPE D

136.000

TON

133.00000 18,088.00 133.00000 18,088.00 160.00000 21,760.00

0032 406-05521

ASPHALT FOR TACK COAT

2,029.000

SYS

0.25000 507.25 0.25000 507.25 0.17000 344.93
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140172200LC3
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

2.000

EACH

2,395.00000 4,790.00 2,655.00000 5,310.00 2,469.07000 4,938.14

0034 601-02241

GUARDRAIL, REMOVE

385.000

LFT

5.00000 1,925.00 10.00000 3,850.00 5.15000 1,982.75

0035 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

194.000

LFT

18.00000 3,492.00 23.00000 4,462.00 18.56000 3,600.64

0036 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

3.000

EACH

661.00000 1,983.00 860.00000 2,580.00 681.44000 2,044.32

0037 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,225.00000 8,900.00 3,395.00000 13,580.00 2,293.81000 9,175.24
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

3.000

EACH

2,640.00000 7,920.00 3,370.00000 10,110.00 2,721.65000 8,164.95

0039 602-06729

BARRIER, DELINEATOR

8.000

EACH

15.00000 120.00 15.00000 120.00 41.24000 329.92

0040 605-97937

CURB AND GUTTER, ROLL CURB

102.000

LFT

40.00000 4,080.00 40.00000 4,080.00 83.00000 8,466.00

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

271.000

SYS

90.00000 24,390.00 115.00000 31,165.00 160.00000 43,360.00

0042 616-05689

RIPRAP, CLASS 2

647.600

TON

55.00000 35,618.00 80.00000 51,808.00 63.00000 40,798.80

0043 616-06405

RIPRAP, REVETMENT

695.300

TON

47.00000 32,679.10 60.00000 41,718.00 63.00000 43,803.90
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

1,594.000

SYS

2.50000 3,985.00 3.00000 4,782.00 3.00000 4,782.00

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

250.00000 750.00 250.00000 750.00 257.73000 773.19

0046 621-02770

EROSION CONTROL BLANKET

2,462.000

SYS

0.99000 2,437.38 0.99000 2,437.38 1.02000 2,511.24

0047 621-04258

SEED MIXTURE , NATIVE

11.000

LBS

407.00000 4,477.00 407.00000 4,477.00 419.59000 4,615.49

0048 621-06559

MULCHED SEEDING R

2,462.000

SYS

0.63000 1,551.06 0.63000 1,551.06 0.65000 1,600.30

0049 621-06574

SODDING

16.200

SYS

51.50000 834.30 51.50000 834.30 53.09000 860.06

Page 9 of 36

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 621-06575

SODDING, NURSERY

20.000

SYS

51.50000 1,030.00 51.50000 1,030.00 53.09000 1,061.80

0051 622-91786

SEEDLING

62.000

EACH

62.70000 3,887.40 62.70000 3,887.40 64.64000 4,007.68

0052 628-09402

FIELD OFFICE, B

12.000

MOS

2,000.00000 24,000.00 2,300.00000 27,600.00 2,800.00000 33,600.00

0053 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

400.00000 400.00 400.00000 400.00 500.00000 500.00

0054 628-11977

COMPUTER SYSTEM

1.000

EACH

2,500.00000 2,500.00 2,400.00000 2,400.00 500.00000 500.00

0055 702-12076

GRATES, BASINS, AND FITTINGS,
CAST IRON

10.000

EACH

1,200.00000 12,000.00 1,200.00000 12,000.00 1,300.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 702-51005

CONCRETE, A, SUBSTRUCTURE

170.100

CYS

750.00000 127,575.00 775.00000 131,827.50 825.00000 140,332.50

0057 702-51863

FIELD DRILLED HOLE IN
CONCRETE

38.000

EACH

25.00000 950.00 26.00000 988.00 21.00000 798.00

0058 703-06028

REINFORCING BARS

17,757.000

LBS

0.95000 16,869.15 0.98000 17,401.86 1.00000 17,757.00

0059 703-06029

REINFORCING BARS, EPOXY
COATED

130,106.000

LBS

1.00000 130,106.00 0.98000 127,503.88 1.05000 136,611.30

0060 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

50.000

EACH

28.00000 1,400.00 26.00000 1,300.00 22.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 704-51002

CONCRETE, C,
SUPERSTRUCTURE

355.800

CYS

800.00000 284,640.00 940.00000 334,452.00 1,100.00000 391,380.00

0062 706-06351

CONCRETE BRIDGE RAILING
TRANSITION, TPF-1

2.000

EACH

2,500.00000 5,000.00 3,300.00000 6,600.00 2,474.23000 4,948.46

0063 706-06353

CONCRETE BRIDGE RAILING
TRANSITION, TPS-1

2.000

EACH

2,500.00000 5,000.00 3,400.00000 6,800.00 2,474.23000 4,948.46

0064 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2

1.000

EACH

2,600.00000 2,600.00 4,200.00000 4,200.00 2,474.23000 2,474.23

0065 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2 , MODIFIED

1.000

EACH

3,000.00000 3,000.00 5,800.00000 5,800.00 2,474.23000 2,474.23
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 706-11404

RAILING, STEEL PF-1 , MODIFIED

310.700

LFT

61.00000 18,952.70 80.00000 24,856.00 62.89000 19,539.92

0068 706-11418

RAILING, STEEL PS-1

316.200

LFT

51.50000 16,284.30 68.00000 21,501.60 53.09000 16,787.06

0069 706-11419

RAILING, STEEL PS-2

291.500

LFT

90.50000 26,380.75 112.00000 32,648.00 93.30000 27,196.95

0070 706-51020

RAILING, CONCRETE C

64.200

CYS

800.00000 51,360.00 988.00000 63,429.60 1,030.93000 66,185.71

0071 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM

(1)

LS

68,000.00000 68,000.00 151,000.00000 151,000.00 64,306.70000 64,306.70

0072 709-51821

SURFACE SEAL

(1)

LS

1.00000 1.00 15,000.00000 15,000.00 840.00000 840.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 710-09158

PATCHING CONCRETE
STRUCTURES

1,222.000

SFT

110.00000 134,420.00 7.00000 8,554.00 94.25000 115,173.50

0074 711-51038

STRUCTURAL STEEL

(1)

LS

685,000.00000 685,000.00 708,000.00000 708,000.00 817,000.00000 817,000.00

0075 715-05407

PIPE, END BENT DRAIN, 6 IN.

114.000

LFT

5.00000 570.00 18.00000 2,052.00 11.00000 1,254.00

0076 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

152.000

SYS

2.50000 380.00 5.00000 760.00 7.00000 1,064.00

0077 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

315.00000 1,260.00 250.00000 1,000.00 257.73000 1,030.92
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

25.000

EACH

115.00000 2,875.00 70.00000 1,750.00 72.16000 1,804.00

0079 801-06640

CONSTRUCTION SIGN, A

10.000

EACH

175.00000 1,750.00 150.00000 1,500.00 154.64000 1,546.40

0080 801-06775

MAINTAINING TRAFFIC

(1)

LS

48,000.00000 48,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0081 801-07118

BARRICADE, III-A

48.000

LFT

14.00000 672.00 20.00000 960.00 20.62000 989.76

0082 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

876.000

LFT

0.95000 832.20 1.50000 1,314.00 1.55000 1,357.80
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

671.820

LFT

0.43000 288.88 3.50000 2,351.37 3.61000 2,425.27

0084 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

671.820

LFT

0.43000 288.88 3.50000 2,351.37 3.61000 2,425.27

0085 808-12032

GROOVING FOR PAVEMENT
MARKINGS

1,810.000

LFT

3.15000 5,701.50 2.00000 3,620.00 2.06000 3,728.60

0086 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

934.000

LFT

0.95000 887.30 1.50000 1,401.00 1.55000 1,447.70

0087 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

24.000

LFT

8.50000 204.00 10.00000 240.00 10.31000 247.44
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ICC GROUP INC. (2) BEATY CONSTRUCTION
INC

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

2.000

EACH

195.00000 390.00 100.00000 200.00 103.09000 206.18

0089 713-11199

TEMPORARY PIPE

270.000

LFT

70.00000 18,900.00 52.00000 14,040.00 40.00000 10,800.00

0090 601-09238

HAND DIG GUARDRAIL POST
HOLES

5.000

EACH

77.00000 385.00 75.00000 375.00 79.38000 396.90

Section Total with LCC: $2,540,889.00 $2,541,209.57 $2,698,167.11

Life Cycle Costs:

$2,698,167.11$2,540,889.00 $2,541,209.57Section Totals:

$2,541,209.57$2,540,889.00 $2,698,167.11Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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Contract Time:

February 06, 2019
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B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION
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March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$2,540,889.00 $2,541,209.57 2,698,167.11Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,800.00000 8,800.00 9,450.00000 9,450.00 9,200.00000 9,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

145,000.00000 145,000.00 153,840.41000 153,840.41 159,500.00000 159,500.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

67,383.83000 67,383.83 39,798.15000 39,798.15 63,800.00000 63,800.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560
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February 06, 2019
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B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-01261

TESTING FOR ASBESTOS

1.000

EACH

600.00000 600.00 1,555.50000 1,555.50 1,100.00000 1,100.00

0012 202-02240

PAVEMENT REMOVAL

209.000

SYS

24.92000 5,208.28 35.85000 7,492.65 52.00000 10,868.00

0013 202-03135

REGULATED ASBESTOS
CONTAINING MATERIALS,
REMOVE

320.000

SFT

40.00000 12,800.00 42.00000 13,440.00 24.00000 7,680.00

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS ,  BRIDGE NO 49-01501

(1)

LS

494,865.87000 494,865.87 656,818.45000 656,818.45 480,100.00000 480,100.00

0015 203-02000

EXCAVATION, COMMON

23.000

CYS

36.61000 842.03 415.74000 9,562.02 89.00000 2,047.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 203-02070

BORROW

573.000

CYS

10.00000 5,730.00 52.17000 29,893.41 24.00000 13,752.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

41,407.500

DOL

1.00000 41,407.50 1.00000 41,407.50 1.00000 41,407.50

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,500.00000 3,500.00 11,728.76000 11,728.76 32,000.00000 32,000.00

0019 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

66.000

CYS

23.63000 1,559.58 188.69000 12,453.54 45.00000 2,970.00

0020 207-08266

SUBGRADE TREATMENT, TYPE III

67.000

SYS

33.68000 2,256.56 33.26000 2,228.42 14.00000 938.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Greenfield

Contract ID:
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Counties:

Project(s):560
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B -38042-A

140172200LC3
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MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 211-06467

AGGREGATE FOR END BENT
BACKFILL

66.000

CYS

83.03000 5,479.98 59.86000 3,950.76 81.00000 5,346.00

0022 302-07455

DENSE GRADED SUBBASE

44.000

CYS

56.34000 2,478.96 101.67000 4,473.48 66.00000 2,904.00

0023 303-01180

COMPACTED AGGREGATE NO. 53

22.000

TON

213.82000 4,704.04 104.25000 2,293.50 63.00000 1,386.00

0024 304-07789

WIDENING WITH HMA, TYPE D

39.000

TON

252.73000 9,856.47 334.95000 13,063.05 255.00000 9,945.00

0025 306-08034

MILLING, ASPHALT, 1 1/2 IN.

1,765.000

SYS

3.19000 5,630.35 4.26000 7,518.90 2.65000 4,677.25

0026 306-08043

MILLING, TRANSITION

264.000

SYS

7.53000 1,987.92 4.84000 1,277.76 3.35000 884.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 401-06264

PROFILOGRAPH, HMA

(1)

LS

638.28000 638.28 0.01000 0.01 1,100.00000 1,100.00

0028 401-10258

JOINT ADHESIVE, SURFACE

1,300.000

LFT

0.49000 637.00 0.26000 338.00 0.55000 715.00

0029 401-10259

JOINT ADHESIVE, INTERMEDIATE

820.000

LFT

0.55000 451.00 0.26000 213.20 0.65000 533.00

0030 401-11785

LIQUID ASPHALT SEALANT

1,300.000

LFT

0.18000 234.00 0.26000 338.00 0.45000 585.00

0031 402-07787

HMA WEDGE AND LEVEL, TYPE D

136.000

TON

131.46000 17,878.56 139.65000 18,992.40 145.00000 19,720.00

0032 406-05521

ASPHALT FOR TACK COAT

2,029.000

SYS

0.30000 608.70 0.26000 527.54 0.85000 1,724.65

Page 24 of 36

REPLACE SUPERSTRUCTURE
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Letting Date: Greenfield

Contract ID:
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Counties:

Project(s):560
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B -38042-A

140172200LC3
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MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

2.000

EACH

2,395.00000 4,790.00 2,514.75000 5,029.50 2,500.00000 5,000.00

0034 601-02241

GUARDRAIL, REMOVE

385.000

LFT

5.00000 1,925.00 5.25000 2,021.25 7.00000 2,695.00

0035 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

194.000

LFT

18.00000 3,492.00 18.90000 3,666.60 23.00000 4,462.00

0036 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

3.000

EACH

661.00000 1,983.00 694.05000 2,082.15 675.00000 2,025.00

0037 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,225.00000 8,900.00 2,336.25000 9,345.00 2,450.00000 9,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

3.000

EACH

2,640.00000 7,920.00 2,772.00000 8,316.00 2,750.00000 8,250.00

0039 602-06729

BARRIER, DELINEATOR

8.000

EACH

15.54000 124.32 41.46000 331.68 12.00000 96.00

0040 605-97937

CURB AND GUTTER, ROLL CURB

102.000

LFT

31.32000 3,194.64 38.04000 3,880.08 42.00000 4,284.00

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

271.000

SYS

109.06000 29,555.26 119.62000 32,417.02 162.00000 43,902.00

0042 616-05689

RIPRAP, CLASS 2

647.600

TON

66.16000 42,845.22 57.47000 37,217.57 140.00000 90,664.00

0043 616-06405

RIPRAP, REVETMENT

695.300

TON

55.88000 38,853.36 42.26000 29,383.38 117.00000 81,350.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

1,594.000

SYS

1.94000 3,092.36 6.25000 9,962.50 2.65000 4,224.10

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

416.67000 1,250.01 262.50000 787.50 265.00000 795.00

0046 621-02770

EROSION CONTROL BLANKET

2,462.000

SYS

0.99000 2,437.38 1.04000 2,560.48 1.15000 2,831.30

0047 621-04258

SEED MIXTURE , NATIVE

11.000

LBS

407.00000 4,477.00 427.35000 4,700.85 445.00000 4,895.00

0048 621-06559

MULCHED SEEDING R

2,462.000

SYS

0.63000 1,551.06 0.66000 1,624.92 0.68000 1,674.16

0049 621-06574

SODDING

16.200

SYS

51.50000 834.30 54.08000 876.10 55.00000 891.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 621-06575

SODDING, NURSERY

20.000

SYS

51.50000 1,030.00 54.08000 1,081.60 55.00000 1,100.00

0051 622-91786

SEEDLING

62.000

EACH

62.70000 3,887.40 65.84000 4,082.08 72.00000 4,464.00

0052 628-09402

FIELD OFFICE, B

12.000

MOS

1,899.00000 22,788.00 2,406.34000 28,876.08 1,480.00000 17,760.00

0053 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

349.00000 349.00 1,897.50000 1,897.50 1,180.00000 1,180.00

0054 628-11977

COMPUTER SYSTEM

1.000

EACH

998.00000 998.00 1,789.50000 1,789.50 1,180.00000 1,180.00

0055 702-12076

GRATES, BASINS, AND FITTINGS,
CAST IRON

10.000

EACH

1,167.03000 11,670.30 1,347.94000 13,479.40 1,100.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 702-51005

CONCRETE, A, SUBSTRUCTURE

170.100

CYS

1,240.38000 210,988.64 925.12000 157,362.91 1,272.00000 216,367.20

0057 702-51863

FIELD DRILLED HOLE IN
CONCRETE

38.000

EACH

19.08000 725.04 28.54000 1,084.52 30.00000 1,140.00

0058 703-06028

REINFORCING BARS

17,757.000

LBS

0.93000 16,514.01 0.89000 15,803.73 1.05000 18,644.85

0059 703-06029

REINFORCING BARS, EPOXY
COATED

130,106.000

LBS

0.99000 128,804.94 0.95000 123,600.70 1.05000 136,611.30

0060 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

50.000

EACH

27.90000 1,395.00 44.94000 2,247.00 35.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 704-51002

CONCRETE, C,
SUPERSTRUCTURE

355.800

CYS

895.53000 318,629.57 852.92000 303,468.94 1,315.00000 467,877.00

0062 706-06351

CONCRETE BRIDGE RAILING
TRANSITION, TPF-1

2.000

EACH

2,407.88000 4,815.76 2,520.00000 5,040.00 2,700.00000 5,400.00

0063 706-06353

CONCRETE BRIDGE RAILING
TRANSITION, TPS-1

2.000

EACH

2,687.97000 5,375.94 2,520.00000 5,040.00 2,500.00000 5,000.00

0064 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2

1.000

EACH

2,692.04000 2,692.04 2,520.00000 2,520.00 2,500.00000 2,500.00

0065 706-06354

CONCRETE BRIDGE RAILING
TRANSITION, TPS-2 , MODIFIED

1.000

EACH

2,692.04000 2,692.04 2,520.00000 2,520.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 706-11404

RAILING, STEEL PF-1 , MODIFIED

310.700

LFT

62.84000 19,524.39 73.50000 22,836.45 64.00000 19,884.80

0068 706-11418

RAILING, STEEL PS-1

316.200

LFT

53.40000 16,885.08 78.75000 24,900.75 54.00000 17,074.80

0069 706-11419

RAILING, STEEL PS-2

291.500

LFT

92.41000 26,937.52 78.75000 22,955.63 98.00000 28,567.00

0070 706-51020

RAILING, CONCRETE C

64.200

CYS

764.77000 49,098.23 876.72000 56,285.42 835.00000 53,607.00

0071 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM

(1)

LS

62,377.00000 62,377.00 114,581.25000 114,581.25 85,000.00000 85,000.00

0072 709-51821

SURFACE SEAL

(1)

LS

29,070.00000 29,070.00 21,924.00000 21,924.00 41,000.00000 41,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 710-09158

PATCHING CONCRETE
STRUCTURES

1,222.000

SFT

94.25000 115,173.50 98.96000 120,929.12 76.00000 92,872.00

0074 711-51038

STRUCTURAL STEEL

(1)

LS

831,092.32000 831,092.32 754,115.10000 754,115.10 751,700.00000 751,700.00

0075 715-05407

PIPE, END BENT DRAIN, 6 IN.

114.000

LFT

24.88000 2,836.32 29.93000 3,412.02 4.50000 513.00

0076 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

152.000

SYS

4.96000 753.92 4.68000 711.36 0.92000 139.84

0077 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

250.00000 1,000.00 262.50000 1,050.00 265.00000 1,060.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

25.000

EACH

70.00000 1,750.00 73.50000 1,837.50 75.00000 1,875.00

0079 801-06640

CONSTRUCTION SIGN, A

10.000

EACH

150.00000 1,500.00 157.50000 1,575.00 165.00000 1,650.00

0080 801-06775

MAINTAINING TRAFFIC

(1)

LS

4,750.00000 4,750.00 10,330.31000 10,330.31 25,704.09000 25,704.09

0081 801-07118

BARRICADE, III-A

48.000

LFT

20.00000 960.00 21.00000 1,008.00 25.00000 1,200.00

0082 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

876.000

LFT

1.50000 1,314.00 1.58000 1,384.08 1.70000 1,489.20
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

671.820

LFT

3.50000 2,351.37 3.68000 2,472.30 3.70000 2,485.73

0084 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

671.820

LFT

3.50000 2,351.37 3.68000 2,472.30 3.70000 2,485.73

0085 808-12032

GROOVING FOR PAVEMENT
MARKINGS

1,810.000

LFT

2.00000 3,620.00 2.10000 3,801.00 2.25000 4,072.50

0086 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

934.000

LFT

1.50000 1,401.00 1.58000 1,475.72 1.75000 1,634.50

0087 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

24.000

LFT

10.00000 240.00 10.50000 252.00 10.50000 252.00

Page 34 of 36

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) SCHUTT-LOOKABILL CO (6) FORCE CONSTRUCTION
CO INC

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

2.000

EACH

100.00000 200.00 105.00000 210.00 115.00000 230.00

0089 713-11199

TEMPORARY PIPE

270.000

LFT

96.68000 26,103.60 144.91000 39,125.70 85.00000 22,950.00

0090 601-09238

HAND DIG GUARDRAIL POST
HOLES

5.000

EACH

77.00000 385.00 80.85000 404.25 110.00000 550.00

Section Total with LCC: $2,932,801.12 $3,076,808.21 $3,195,200.00

Life Cycle Costs:

$3,195,200.00$2,932,801.12 $3,076,808.21Section Totals:

$3,076,808.21$2,932,801.12 $3,195,200.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$2,932,801.12 $3,076,808.21 3,195,200.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):560

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38042-A

140172200LC3

11/15/19 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

20,000.00000 20,000.00 8,000.00000 8,000.00 12,000.00000 12,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 26

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

64,500.00000 64,500.00 73,000.00000 73,000.00 77,600.00000 77,600.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

25,500.00000 25,500.00 38,000.00000 38,000.00 31,000.00000 31,000.00

Page 2 of 26

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02240

PAVEMENT REMOVAL

560.000

SYS

15.00000 8,400.00 10.00000 5,600.00 22.00000 12,320.00

0012 202-02277

GUTTER LIP, REMOVE

437.000

LFT

7.50000 3,277.50 10.00000 4,370.00 12.00000 5,244.00

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , STR NO. I65-016-
04221 C

(1)

LS

140,000.00000 140,000.00 204,000.75000 204,000.75 287,400.00000 287,400.00

0014 202-62420

BRIDGE RAILING, REMOVE

465.000

LFT

5.00000 2,325.00 14.00000 6,510.00 14.00000 6,510.00

0015 203-02000

EXCAVATION, COMMON

52.000

CYS

35.00000 1,820.00 75.00000 3,900.00 65.00000 3,380.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 203-02070

BORROW

72.000

CYS

40.00000 2,880.00 50.00000 3,600.00 25.00000 1,800.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

10,500.000

DOL

1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

5,900.00000 5,900.00 13,500.00000 13,500.00 3,500.00000 3,500.00

0019 207-09935

SUBGRADE TREATMENT, TYPE IC

466.000

SYS

40.00000 18,640.00 28.00000 13,048.00 25.00000 11,650.00

0020 211-06467

AGGREGATE FOR END BENT
BACKFILL

49.000

CYS

92.00000 4,508.00 85.00000 4,165.00 85.00000 4,165.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 302-07455

DENSE GRADED SUBBASE

28.000

CYS

85.00000 2,380.00 100.00000 2,800.00 100.00000 2,800.00

0022 303-01180

COMPACTED AGGREGATE NO. 53

78.000

TON

45.00000 3,510.00 45.00000 3,510.00 40.00000 3,120.00

0023 306-08043

MILLING, TRANSITION

121.000

SYS

20.00000 2,420.00 25.00000 3,025.00 23.00000 2,783.00

0024 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

49.000

TON

215.00000 10,535.00 250.00000 12,250.00 150.00000 7,350.00

0025 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

65.000

TON

145.00000 9,425.00 140.00000 9,100.00 100.00000 6,500.00

0026 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

77.000

TON

130.00000 10,010.00 140.00000 10,780.00 95.00000 7,315.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 401-10258

JOINT ADHESIVE, SURFACE

330.000

LFT

4.35000 1,435.50 1.00000 330.00 2.00000 660.00

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

330.000

LFT

4.40000 1,452.00 1.00000 330.00 1.65000 544.50

0029 401-11785

LIQUID ASPHALT SEALANT

330.000

LFT

6.00000 1,980.00 2.00000 660.00 0.65000 214.50

0030 406-05521

ASPHALT FOR TACK COAT

587.000

SYS

1.00000 587.00 2.00000 1,174.00 0.13000 76.31

0031 601-02241

GUARDRAIL, REMOVE

620.000

LFT

10.00000 6,200.00 3.00000 1,860.00 3.00000 1,860.00

0032 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

250.000

LFT

21.00000 5,250.00 21.00000 5,250.00 21.00000 5,250.00

Page 6 of 26

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 601-12286

GUARDRAIL, MGS W-BEAM, SHOP
CURVED, 6 FT 3 IN SPACING

200.000

LFT

22.00000 4,400.00 22.00000 4,400.00 22.00000 4,400.00

0034 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

760.00000 3,040.00 760.00000 3,040.00 760.00000 3,040.00

0035 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,520.00000 10,080.00 2,520.00000 10,080.00 2,520.00000 10,080.00

0036 602-06729

BARRIER, DELINEATOR

14.000

EACH

18.00000 252.00 15.00000 210.00 17.50000 245.00

0037 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

167.000

SYS

150.00000 25,050.00 110.00000 18,370.00 85.00000 14,195.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 615-06530

BENCH MARK POST

1.000

EACH

350.00000 350.00 1,500.00000 1,500.00 1,525.00000 1,525.00

0039 616-06405

RIPRAP, REVETMENT

278.000

TON

50.00000 13,900.00 45.00000 12,510.00 33.00000 9,174.00

0040 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

461.000

SYS

3.25000 1,498.25 2.50000 1,152.50 2.50000 1,152.50

0041 621-06567

WATER

1.000

kGAL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0042 621-06574

SODDING

248.000

SYS

10.55000 2,616.40 10.55000 2,616.40 10.55000 2,616.40

0043 628-09403

FIELD OFFICE, C

14.000

MOS

1,700.00000 23,800.00 2,000.00000 28,000.00 1,650.00000 23,100.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

550.00000 1,650.00 750.00000 2,250.00 500.00000 1,500.00

0045 702-51005

CONCRETE, A, SUBSTRUCTURE

23.200

CYS

2,150.00000 49,880.00 1,500.00000 34,800.00 845.00000 19,604.00

0046 702-51863

FIELD DRILLED HOLE IN
CONCRETE

136.000

EACH

25.00000 3,400.00 15.00000 2,040.00 21.00000 2,856.00

0047 702-92857

CONCRETE, C, SUBSTRUCTURE

48.000

CYS

725.00000 34,800.00 800.00000 38,400.00 850.00000 40,800.00

0048 703-06028

REINFORCING BARS

4,341.000

LBS

1.25000 5,426.25 1.10000 4,775.10 0.98000 4,254.18

0049 703-06029

REINFORCING BARS, EPOXY
COATED

84,257.000

LBS

1.05000 88,469.85 1.00000 84,257.00 1.08000 90,997.56
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

30.000

EACH

26.00000 780.00 55.00000 1,650.00 19.00000 570.00

0051 704-51002

CONCRETE, C,
SUPERSTRUCTURE

198.000

CYS

825.00000 163,350.00 830.00000 164,340.00 850.00000 168,300.00

0052 706-09960

RAILING, CONCRETE FC

467.000

LFT

40.75000 19,030.25 40.75000 19,030.25 42.00000 19,614.00

0053 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

1,295.00000 5,180.00 1,295.00000 5,180.00 1,300.00000 5,200.00

0054 709-51821

SURFACE SEAL , STRUCTURE NO.
I65-016-04221 C

(1)

LS

6,500.00000 6,500.00 12,500.00000 12,500.00 13,000.00000 13,000.00

Page 10 of 26

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 710-09158

PATCHING CONCRETE
STRUCTURES

100.000

SFT

170.00000 17,000.00 125.00000 12,500.00 275.00000 27,500.00

0056 711-51038

STRUCTURAL STEEL ,
STRUCTURE NO. I65-016-04221 C

(1)

LS

356,783.00000 356,783.00 392,000.00000 392,000.00 448,500.00000 448,500.00

0057 715-05407

PIPE, END BENT DRAIN, 6 IN.

80.000

LFT

9.00000 720.00 15.00000 1,200.00 16.00000 1,280.00

0058 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

200.00000 1,200.00 125.00000 750.00 267.00000 1,602.00

0059 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

24.000

EACH

145.00000 3,480.00 70.00000 1,680.00 160.00000 3,840.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580
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B -38374-A

159302500ST5
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CLARK

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 801-06640

CONSTRUCTION SIGN, A

19.000

EACH

120.00000 2,280.00 100.00000 1,900.00 210.00000 3,990.00

0061 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

80.00000 320.00 75.00000 300.00 100.00000 400.00

0062 801-06775

MAINTAINING TRAFFIC

(1)

LS

55,000.00000 55,000.00 130,000.00000 130,000.00 27,000.00000 27,000.00

0063 801-07118

BARRICADE, III-A

48.000

LFT

14.00000 672.00 12.00000 576.00 16.00000 768.00

0064 801-07119

BARRICADE, III-B

48.000

LFT

18.00000 864.00 12.00000 576.00 18.00000 864.00

0065 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

960.000

LFT

35.00000 33,600.00 30.00000 28,800.00 60.00000 57,600.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,000.000

LFT

0.48000 480.00 1.00000 1,000.00 1.55000 1,550.00

0067 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,000.000

LFT

0.48000 480.00 1.00000 1,000.00 1.55000 1,550.00

Section Total with LCC: $1,299,775.00 $1,462,654.00 $1,518,217.95

Life Cycle Costs:

$1,518,217.95$1,299,775.00 $1,462,654.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,462,654.00$1,299,775.00 $1,518,217.95

$1,299,775.00

Contract Item Totals

$1,462,654.00 1,518,217.95Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,500.00000 7,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

79,500.00000 79,500.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

32,000.00000 32,000.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02240

PAVEMENT REMOVAL

560.000

SYS

20.00000 11,200.00

0012 202-02277

GUTTER LIP, REMOVE

437.000

LFT

3.00000 1,311.00

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , STR NO. I65-016-
04221 C

(1)

LS

236,140.00000 236,140.00

0014 202-62420

BRIDGE RAILING, REMOVE

465.000

LFT

16.50000 7,672.50

0015 203-02000

EXCAVATION, COMMON

52.000

CYS

50.00000 2,600.00

0016 203-02070

BORROW

72.000

CYS

50.00000 3,600.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

10,500.000

DOL

1.00000 10,500.00

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,500.00000 3,500.00

0019 207-09935

SUBGRADE TREATMENT, TYPE IC

466.000

SYS

33.50000 15,611.00

0020 211-06467

AGGREGATE FOR END BENT
BACKFILL

49.000

CYS

75.00000 3,675.00

0021 302-07455

DENSE GRADED SUBBASE

28.000

CYS

90.00000 2,520.00

0022 303-01180

COMPACTED AGGREGATE NO. 53

78.000

TON

45.00000 3,510.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 306-08043

MILLING, TRANSITION

121.000

SYS

20.33000 2,459.93

0024 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

49.000

TON

215.00000 10,535.00

0025 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

65.000

TON

145.00000 9,425.00

0026 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

77.000

TON

130.00000 10,010.00

0027 401-10258

JOINT ADHESIVE, SURFACE

330.000

LFT

4.35000 1,435.50

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

330.000

LFT

4.40000 1,452.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-11785

LIQUID ASPHALT SEALANT

330.000

LFT

6.00000 1,980.00

0030 406-05521

ASPHALT FOR TACK COAT

587.000

SYS

1.00000 587.00

0031 601-02241

GUARDRAIL, REMOVE

620.000

LFT

3.00000 1,860.00

0032 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

250.000

LFT

20.78000 5,195.00

0033 601-12286

GUARDRAIL, MGS W-BEAM, SHOP
CURVED, 6 FT 3 IN SPACING

200.000

LFT

25.90000 5,180.00

0034 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

1,475.00000 5,900.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,900.00000 11,600.00

0036 602-06729

BARRIER, DELINEATOR

14.000

EACH

10.00000 140.00

0037 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

167.000

SYS

150.00000 25,050.00

0038 615-06530

BENCH MARK POST

1.000

EACH

790.00000 790.00

0039 616-06405

RIPRAP, REVETMENT

278.000

TON

35.00000 9,730.00

0040 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

461.000

SYS

2.50000 1,152.50
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 621-06567

WATER

1.000

kGAL

1.00000 1.00

0042 621-06574

SODDING

248.000

SYS

15.00000 3,720.00

0043 628-09403

FIELD OFFICE, C

14.000

MOS

1,200.00000 16,800.00

0044 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

500.00000 1,500.00

0045 702-51005

CONCRETE, A, SUBSTRUCTURE

23.200

CYS

950.00000 22,040.00

0046 702-51863

FIELD DRILLED HOLE IN
CONCRETE

136.000

EACH

16.50000 2,244.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 702-92857

CONCRETE, C, SUBSTRUCTURE

48.000

CYS

930.00000 44,640.00

0048 703-06028

REINFORCING BARS

4,341.000

LBS

1.50000 6,511.50

0049 703-06029

REINFORCING BARS, EPOXY
COATED

84,257.000

LBS

1.20000 101,108.40

0050 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

30.000

EACH

30.60000 918.00

0051 704-51002

CONCRETE, C,
SUPERSTRUCTURE

198.000

CYS

985.00000 195,030.00

0052 706-09960

RAILING, CONCRETE FC

467.000

LFT

40.75000 19,030.25
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

1,295.00000 5,180.00

0054 709-51821

SURFACE SEAL , STRUCTURE NO.
I65-016-04221 C

(1)

LS

9,000.00000 9,000.00

0055 710-09158

PATCHING CONCRETE
STRUCTURES

100.000

SFT

70.00000 7,000.00

0056 711-51038

STRUCTURAL STEEL ,
STRUCTURE NO. I65-016-04221 C

(1)

LS

446,000.00000 446,000.00

0057 715-05407

PIPE, END BENT DRAIN, 6 IN.

80.000

LFT

15.00000 1,200.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

200.00000 1,200.00

0059 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

24.000

EACH

145.00000 3,480.00

0060 801-06640

CONSTRUCTION SIGN, A

19.000

EACH

120.00000 2,280.00

0061 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

80.00000 320.00

0062 801-06775

MAINTAINING TRAFFIC

(1)

LS

125,000.00000 125,000.00

0063 801-07118

BARRICADE, III-A

48.000

LFT

14.00000 672.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 801-07119

BARRICADE, III-B

48.000

LFT

18.00000 864.00

0065 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

960.000

LFT

55.00000 52,800.00

0066 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,000.000

LFT

0.48000 480.00

0067 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,000.000

LFT

0.48000 480.00

Section Total with LCC: $1,594,827.58

Life Cycle Costs:

$1,594,827.58Section Totals:

$1,594,827.58Contract Item Totals

Contract Time Totals
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,594,827.58Contract Grand Totals

Contract Life Cycle Costs Totals $0.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):580

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38374-A

159302500ST5

08/02/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

25,000.00000 25,000.00 20,000.00000 20,000.00 35,000.00000 35,000.00

0002 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

275,000.00000 275,000.00 133,000.00000 133,000.00 97,894.50000 97,894.50
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0009 201-52370

CLEARING RIGHT OF WAY

(1)

LS

80,000.00000 80,000.00 35,445.80000 35,445.80 14,000.00000 14,000.00

0010 203-02000

EXCAVATION, COMMON

385.000

CYS

15.00000 5,775.00 75.00000 28,875.00 53.00000 20,405.00

0011 205-11626

PUMP AROUND

1.000

EACH

5,000.00000 5,000.00 40,000.00000 40,000.00 40,000.00000 40,000.00

0012 205-12108

STORM WATER MANAGEMENT
BUDGET

88,435.000

DOL

1.00000 88,435.00 1.00000 88,435.00 1.00000 88,435.00

0013 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

20,000.00000 20,000.00 7,500.00000 7,500.00 66,500.30000 66,500.30
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 206-51235

COFFERDAM

(1)

LS

80,000.00000 80,000.00 436,000.00000 436,000.00 70,000.00000 70,000.00

0015 207-09935

SUBGRADE TREATMENT, TYPE IC

426.000

SYS

19.00000 8,094.00 33.00000 14,058.00 45.00000 19,170.00

0016 303-01180

COMPACTED AGGREGATE NO. 53

136.000

TON

26.00000 3,536.00 49.00000 6,664.00 71.00000 9,656.00

0017 304-07493

WIDENING WITH HMA, TYPE B

68.000

TON

110.00000 7,480.00 270.00000 18,360.00 245.00000 16,660.00

0018 306-08043

MILLING, TRANSITION

467.000

SYS

5.00000 2,335.00 5.50000 2,568.50 13.00000 6,071.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 306-08159

MILLING, ASPHALT , 1 1/2 INCHES

944.000

SYS

5.00000 4,720.00 5.00000 4,720.00 8.00000 7,552.00

0020 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

125.000

TON

125.00000 15,625.00 180.00000 22,500.00 190.00000 23,750.00

0021 401-10258

JOINT ADHESIVE, SURFACE

504.000

LFT

1.00000 504.00 1.75000 882.00 0.70000 352.80

0022 401-10259

JOINT ADHESIVE, INTERMEDIATE

504.000

LFT

1.00000 504.00 2.30000 1,159.20 0.70000 352.80

0023 406-05520

ASPHALT FOR TACK COAT

1.000

TON

700.00000 700.00 540.00000 540.00 775.00000 775.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 601-02241

GUARDRAIL, REMOVE , 27 3/4
INCHES

435.500

LFT

13.00000 5,661.50 6.50000 2,830.75 6.00000 2,613.00

0025 601-06035

GUARDRAIL, RESET

250.000

LFT

110.00000 27,500.00 62.50000 15,625.00 62.00000 15,500.00

0026 601-94689

GUARDRAIL, END TREATMENT, OS

4.000

EACH

3,800.00000 15,200.00 3,050.00000 12,200.00 3,000.00000 12,000.00

0027 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN.
SPACING

237.500

LFT

25.00000 5,937.50 22.50000 5,343.75 22.00000 5,225.00

0028 610-07487

HMA FOR APPROACHES, TYPE B

16.000

TON

105.00000 1,680.00 265.00000 4,240.00 295.00000 4,720.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 615-06505

MONUMENT, B

5.000

EACH

1,200.00000 6,000.00 805.00000 4,025.00 800.00000 4,000.00

0030 616-05688

RIPRAP, CLASS 1

3,774.000

TON

94.00000 354,756.00 66.75000 251,914.50 120.00000 452,880.00

0031 616-05689

RIPRAP, CLASS 2

6,820.000

TON

60.00000 409,200.00 68.75000 468,875.00 110.00000 750,200.00

0032 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

7,740.000

SYS

4.00000 30,960.00 3.25000 25,155.00 7.20000 55,728.00

0033 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

20.000

EACH

1,100.00000 22,000.00 1,050.00000 21,000.00 975.00000 19,500.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 621-03909

SEED MIXTURE, NATIVE

175.000

LBS

194.00000 33,950.00 195.00000 34,125.00 120.20000 21,035.00

0035 621-06553

SEED MIXTURE R

79.000

LBS

5.80000 458.20 5.10000 402.90 165.65000 13,086.35

0036 621-06559

MULCHED SEEDING R

2,305.000

SYS

3.40000 7,837.00 3.10000 7,145.50 2.25000 5,186.25

0037 622-91786

SEEDLING

120.000

EACH

19.00000 2,280.00 18.10000 2,172.00 57.00000 6,840.00

0038 625-09373

GABIONS, METALLIC COATED

100.000

CYS

369.80000 36,980.00 300.00000 30,000.00 335.00000 33,500.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 627-11647

CABLE BARRIER SYSTEM, TYPE
TL-4 RESET

100.000

LFT

200.00000 20,000.00 340.00000 34,000.00 250.00000 25,000.00

0040 628-09402

FIELD OFFICE, B

12.000

MOS

1,200.00000 14,400.00 1,450.00000 17,400.00 1,900.00000 22,800.00

0041 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,000.00000 2,000.00 600.00000 1,200.00 260.00000 520.00

0042 628-11977

COMPUTER SYSTEM

2.000

EACH

1,200.00000 2,400.00 600.00000 1,200.00 260.00000 520.00

0043 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

200.00000 800.00 86.00000 344.00 195.00000 780.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

24.000

EACH

130.00000 3,120.00 61.00000 1,464.00 120.00000 2,880.00

0045 801-06640

CONSTRUCTION SIGN, A

100.000

EACH

124.00000 12,400.00 126.00000 12,600.00 119.00000 11,900.00

0046 801-06710

FLASHING ARROW SIGN

203.000

DAY

30.00000 6,090.00 15.50000 3,146.50 28.00000 5,684.00

0047 801-06775

MAINTAINING TRAFFIC

(1)

LS

205,000.00000 205,000.00 100,000.00000 100,000.00 23,000.00000 23,000.00

0048 801-07118

BARRICADE, III-A

48.000

LFT

10.00000 480.00 8.10000 388.80 9.00000 432.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 801-07119

BARRICADE, III-B

48.000

LFT

11.00000 528.00 8.10000 388.80 10.00000 480.00

0050 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,100.000

LFT

1.80000 1,980.00 0.55000 605.00 1.60000 1,760.00

0051 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,100.000

LFT

1.80000 1,980.00 0.55000 605.00 1.60000 1,760.00

0052 611-06497

MAILBOX ASSEMBLY, SINGLE

1.000

EACH

250.00000 250.00 250.00000 250.00 250.00000 250.00

0053 801-12324

LAW ENFORCEMENT OFFICER

960.000

HRS

34.00000 32,640.00 34.00000 32,640.00 34.00000 32,640.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) MILESTONE
CONTRACTORS LP

(3) MAC CONSTRUCTION &
EXCAVATING

Section Total with LCC: $1,887,182.20 $1,952,000.00 $2,049,000.00

Life Cycle Costs:

$2,049,000.00$1,887,182.20 $1,952,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,952,000.00$1,887,182.20 $2,049,000.00

$1,887,182.20

Contract Item Totals

$1,952,000.00 2,049,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

35,000.00000 35,000.00 25,000.00000 25,000.00

0002 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 13 of 24

SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

119,000.00000 119,000.00 136,000.00000 136,000.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0009 201-52370

CLEARING RIGHT OF WAY

(1)

LS

23,500.00000 23,500.00 80,000.00000 80,000.00

0010 203-02000

EXCAVATION, COMMON

385.000

CYS

55.00000 21,175.00 80.00000 30,800.00

0011 205-11626

PUMP AROUND

1.000

EACH

10,000.00000 10,000.00 40,000.00000 40,000.00

0012 205-12108

STORM WATER MANAGEMENT
BUDGET

88,435.000

DOL

1.00000 88,435.00 1.00000 88,435.00

0013 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

322,208.04000 322,208.04 120,000.00000 120,000.00

Page 15 of 24

SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 206-51235

COFFERDAM

(1)

LS

177,735.00000 177,735.00 325,000.00000 325,000.00

0015 207-09935

SUBGRADE TREATMENT, TYPE IC

426.000

SYS

41.50000 17,679.00 38.00000 16,188.00

0016 303-01180

COMPACTED AGGREGATE NO. 53

136.000

TON

31.50000 4,284.00 45.00000 6,120.00

0017 304-07493

WIDENING WITH HMA, TYPE B

68.000

TON

140.00000 9,520.00 300.00000 20,400.00

0018 306-08043

MILLING, TRANSITION

467.000

SYS

8.00000 3,736.00 35.00000 16,345.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 306-08159

MILLING, ASPHALT , 1 1/2 INCHES

944.000

SYS

12.50000 11,800.00 25.00000 23,600.00

0020 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

125.000

TON

140.00000 17,500.00 250.00000 31,250.00

0021 401-10258

JOINT ADHESIVE, SURFACE

504.000

LFT

1.00000 504.00 3.00000 1,512.00

0022 401-10259

JOINT ADHESIVE, INTERMEDIATE

504.000

LFT

1.00000 504.00 3.00000 1,512.00

0023 406-05520

ASPHALT FOR TACK COAT

1.000

TON

500.00000 500.00 1,000.00000 1,000.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 601-02241

GUARDRAIL, REMOVE , 27 3/4
INCHES

435.500

LFT

6.00000 2,613.00 7.00000 3,048.50

0025 601-06035

GUARDRAIL, RESET

250.000

LFT

77.68000 19,420.00 80.50000 20,125.00

0026 601-94689

GUARDRAIL, END TREATMENT, OS

4.000

EACH

3,000.00000 12,000.00 4,000.00000 16,000.00

0027 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN.
SPACING

237.500

LFT

22.00000 5,225.00 27.00000 6,412.50

0028 610-07487

HMA FOR APPROACHES, TYPE B

16.000

TON

140.00000 2,240.00 250.00000 4,000.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 615-06505

MONUMENT, B

5.000

EACH

800.00000 4,000.00 1,000.00000 5,000.00

0030 616-05688

RIPRAP, CLASS 1

3,774.000

TON

100.00000 377,400.00 140.00000 528,360.00

0031 616-05689

RIPRAP, CLASS 2

6,820.000

TON

108.00000 736,560.00 140.00000 954,800.00

0032 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

7,740.000

SYS

8.00000 61,920.00 8.00000 61,920.00

0033 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

20.000

EACH

1,000.00000 20,000.00 400.00000 8,000.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 621-03909

SEED MIXTURE, NATIVE

175.000

LBS

190.00000 33,250.00 150.00000 26,250.00

0035 621-06553

SEED MIXTURE R

79.000

LBS

5.00000 395.00 20.00000 1,580.00

0036 621-06559

MULCHED SEEDING R

2,305.000

SYS

3.00000 6,915.00 2.00000 4,610.00

0037 622-91786

SEEDLING

120.000

EACH

18.00000 2,160.00 20.00000 2,400.00

0038 625-09373

GABIONS, METALLIC COATED

100.000

CYS

292.45000 29,245.00 350.00000 35,000.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 627-11647

CABLE BARRIER SYSTEM, TYPE
TL-4 RESET

100.000

LFT

225.00000 22,500.00 300.00000 30,000.00

0040 628-09402

FIELD OFFICE, B

12.000

MOS

1,881.33000 22,575.96 2,300.00000 27,600.00

0041 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

909.50000 1,819.00 1,500.00000 3,000.00

0042 628-11977

COMPUTER SYSTEM

2.000

EACH

1,605.00000 3,210.00 1,500.00000 3,000.00

0043 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

195.00000 780.00 125.00000 500.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

24.000

EACH

120.00000 2,880.00 85.00000 2,040.00

0045 801-06640

CONSTRUCTION SIGN, A

100.000

EACH

119.00000 11,900.00 175.00000 17,500.00

0046 801-06710

FLASHING ARROW SIGN

203.000

DAY

28.00000 5,684.00 22.00000 4,466.00

0047 801-06775

MAINTAINING TRAFFIC

(1)

LS

100,000.00000 100,000.00 90,000.00000 90,000.00

0048 801-07118

BARRICADE, III-A

48.000

LFT

9.00000 432.00 15.00000 720.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

1 SCOUR PROTECTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 801-07119

BARRICADE, III-B

48.000

LFT

10.00000 480.00 15.00000 720.00

0050 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,100.000

LFT

1.60000 1,760.00 1.50000 1,650.00

0051 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,100.000

LFT

1.60000 1,760.00 1.50000 1,650.00

0052 611-06497

MAILBOX ASSEMBLY, SINGLE

1.000

EACH

250.00000 250.00 300.00000 300.00

0053 801-12324

LAW ENFORCEMENT OFFICER

960.000

HRS

34.00000 32,640.00 34.00000 32,640.00
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SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) YARDBERRY LANDSCAPE
COMPANY

Section Total with LCC: $2,385,100.00 $2,856,460.00

Life Cycle Costs:

$2,385,100.00 $2,856,460.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,856,460.00$2,385,100.00

$2,385,100.00

Contract Item Totals

$2,856,460.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 24 of 24

SCOUR PROTECTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):590

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -38553-A

150053000ST5, 150053100ST5, 150053200ST5,
150053300ST5, 150054000ST5, 150054300ST5,
150054400ST5, 150055300ST5, 150063900ST5,
160174500ST5

05/31/20 COMPLETION DATE

BARTHOLOMEW, JACKSON, SCOTT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

5,000.00000 5,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

Page 1 of 11

BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

280,839.75000 280,839.75

0010 213-08068

DRILLED HOLE FOR FLOWABLE
BACKFILL

12.000

EACH

250.00000 3,000.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

45.000

CYS

510.86000 22,988.70

0012 304-07783

HMA PATCHING, TYPE D

408.000

TON

302.50000 123,420.00

0013 306-08036

MILLING, ASPHALT, 2 IN.

608.000

SYS

18.50000 11,248.00

0014 606-07484

MILLED HMA CORRUGATIONS

2,720.000

LFT

4.00000 10,880.00

0015 628-09402

FIELD OFFICE, B

12.000

MOS

750.00000 9,000.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 628-11729

CELLULAR TELEPHONE, TYPE A

3.000

EACH

50.00000 150.00

0017 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0018 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0019 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

36.000

MOS

50.00000 1,800.00

0020 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

500.00000 1,500.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM , BRIDGE NO. 4

(1)

LS

15,500.00000 15,500.00

0022 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

5,940.00000 5,940.00

0023 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

6,600.00000 6,600.00

0024 709-51821

SURFACE SEAL , BRIDGE NO. 5

(1)

LS

5,170.00000 5,170.00

0025 709-51821

SURFACE SEAL , BRIDGE NO. 6

(1)

LS

5,170.00000 5,170.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 710-09158

PATCHING CONCRETE
STRUCTURES

50.000

SFT

150.00000 7,500.00

0027 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

337.000

SFT

50.00000 16,850.00

0028 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

2,300.000

SFT

10.00000 23,000.00

0029 724-12157

PREFORMED SILICONE JOINT

339.000

LFT

86.15000 29,204.85

0030 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

8,807.000

SYS

33.16000 292,040.12
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

16.000

EACH

1,160.50000 18,568.00

0032 801-03290

CONSTRUCTION SIGN, C

4.000

EACH

154.00000 616.00

0033 801-03291

CONSTRUCTION SIGN, D

4.000

EACH

154.00000 616.00

0034 801-04308

ROAD CLOSURE SIGN ASSEMBLY

2.000

EACH

660.00000 1,320.00

0035 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

38.000

EACH

117.70000 4,472.60
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 801-06640

CONSTRUCTION SIGN, A

50.000

EACH

150.70000 7,535.00

0037 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

104.50000 1,672.00

0038 801-06710

FLASHING ARROW SIGN

80.000

DAY

10.00000 800.00

0039 801-06775

MAINTAINING TRAFFIC

(1)

LS

284,277.60000 284,277.60

0040 801-07118

BARRICADE, III-A

48.000

LFT

14.30000 686.40

0041 801-07119

BARRICADE, III-B

24.000

LFT

14.30000 343.20
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

4.000

EACH

7,370.00000 29,480.00

0043 801-12042

TRUCK MOUNTED ATTENUATOR

80.000

DAY

50.00000 4,000.00

0044 808-06716

LINE, REMOVE

29,465.000

LFT

0.72000 21,214.80

0045 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,300.00000 3,300.00

0046 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

13,091.000

LFT

0.45000 5,890.95
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

13,091.000

LFT

0.45000 5,890.95

0048 808-10054

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 5 IN.

3,280.000

LFT

0.52000 1,705.60

0049 808-12032

GROOVING FOR PAVEMENT
MARKINGS

26,160.000

LFT

0.72000 18,835.20

0050 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

23.000

EACH

50.00000 1,150.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM CONSTRUCTION
SRVCS OF MICHIGAN INC

Section Total with LCC: $1,289,184.72

Life Cycle Costs:

$1,289,184.72Section Totals:

( ) indicates item is bid as Lump Sum

$1,289,184.72

$1,289,184.72

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):610

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39321-A

159272800ST1, 159272900ST1, 159273000ST1,
159273100ST1, 159273200ST1, 159273300ST1

10/11/19 COMPLETION DATE

PUTNAM

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,000.00000 12,000.00 40,000.00000 40,000.00 12,000.00000 12,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 28

BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

115,000.00000 115,000.00 120,000.00000 120,000.00 147,000.00000 147,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

46,000.00000 46,000.00 48,500.00000 48,500.00 52,000.00000 52,000.00

0012 202-02240

PAVEMENT REMOVAL

544.000

SYS

23.50000 12,784.00 42.00000 22,848.00 35.20000 19,148.80

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 1

(1)

LS

75,000.00000 75,000.00 70,000.00000 70,000.00 56,000.00000 56,000.00

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 2

(1)

LS

195,000.00000 195,000.00 151,993.40000 151,993.40 100,000.00000 100,000.00
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Letting Date: Vincennes
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District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 3

(1)

LS

8,500.00000 8,500.00 95,000.00000 95,000.00 40,000.00000 40,000.00

0016 202-51330

PRESENT STRUCTURE, REMOVE ,
CV 161-074-001.15

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 14,000.00000 14,000.00

0017 202-96133

PIPE, REMOVE

57.000

LFT

15.00000 855.00 56.00000 3,192.00 30.00000 1,710.00

0018 203-02000

EXCAVATION, COMMON

160.000

CYS

30.00000 4,800.00 110.00000 17,600.00 45.00000 7,200.00

0019 205-11626

PUMP AROUND

3.000

EACH

1,500.00000 4,500.00 9,450.00000 28,350.00 10,000.00000 30,000.00
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Letting Date: Vincennes
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Counties:

Project(s):614
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Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12108

STORM WATER MANAGEMENT
BUDGET

17,902.000

DOL

1.00000 17,902.00 1.00000 17,902.00 1.00000 17,902.00

0021 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

30,000.00000 30,000.00 62,000.00000 62,000.00 55,000.00000 55,000.00

0022 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

73.000

CYS

80.00000 5,840.00 140.00000 10,220.00 80.00000 5,840.00

0023 206-51235

COFFERDAM

(1)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 40,000.00000 40,000.00

0024 207-09935

SUBGRADE TREATMENT, TYPE IC

114.000

SYS

55.00000 6,270.00 70.00000 7,980.00 35.00000 3,990.00
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Counties:

Project(s):614
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February 06, 2019
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140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 211-06467

AGGREGATE FOR END BENT
BACKFILL

91.000

CYS

95.00000 8,645.00 146.00000 13,286.00 90.00000 8,190.00

0026 211-09265

STRUCTURE BACKFILL, TYPE 2

162.000

CYS

75.00000 12,150.00 55.00000 8,910.00 55.00000 8,910.00

0027 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

160.000

SYS

5.25000 840.00 10.00000 1,600.00 8.00000 1,280.00

0028 301-12232

COMPACTED AGGREGATE NO 5

13.000

CYS

68.50000 890.50 150.00000 1,950.00 70.00000 910.00

0029 301-12234

COMPACTED AGGREGATE NO 53

2.000

CYS

230.00000 460.00 160.00000 320.00 75.00000 150.00
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Counties:

Project(s):614
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140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 302-07455

DENSE GRADED SUBBASE

109.000

CYS

120.00000 13,080.00 115.00000 12,535.00 130.00000 14,170.00

0031 303-01180

COMPACTED AGGREGATE NO. 53

186.000

TON

45.00000 8,370.00 55.00000 10,230.00 55.00000 10,230.00

0032 304-07490

HMA PATCHING, TYPE B

9.000

TON

500.00000 4,500.00 1,250.00000 11,250.00 1,365.00000 12,285.00

0033 306-08034

MILLING, ASPHALT, 1 1/2 IN.

734.000

SYS

7.00000 5,138.00 9.75000 7,156.50 4.30000 3,156.20

0034 306-08043

MILLING, TRANSITION

2,902.000

SYS

4.50000 13,059.00 5.60000 16,251.20 3.60000 10,447.20
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes
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District(s):

Counties:

Project(s):614
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Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

310.000

TON

195.00000 60,450.00 195.00000 60,450.00 195.00000 60,450.00

0036 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

134.000

TON

175.00000 23,450.00 175.00000 23,450.00 175.00000 23,450.00

0037 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

25.000

TON

265.00000 6,625.00 265.00000 6,625.00 265.00000 6,625.00

0038 401-10258

JOINT ADHESIVE, SURFACE

1,952.000

LFT

0.75000 1,464.00 0.75000 1,464.00 0.75000 1,464.00

0039 401-10259

JOINT ADHESIVE, INTERMEDIATE

567.000

LFT

2.00000 1,134.00 2.00000 1,134.00 2.00000 1,134.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes
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Counties:

Project(s):614
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February 06, 2019
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B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 401-11785

LIQUID ASPHALT SEALANT

1,653.000

LFT

0.75000 1,239.75 0.75000 1,239.75 0.75000 1,239.75

0041 406-05521

ASPHALT FOR TACK COAT

4,684.000

SYS

0.50000 2,342.00 0.50000 2,342.00 0.50000 2,342.00

0042 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

1.000

TON

1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0043 601-02241

GUARDRAIL, REMOVE

400.000

LFT

5.00000 2,000.00 9.50000 3,800.00 7.00000 2,800.00

0044 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

25.000

LFT

23.00000 575.00 23.00000 575.00 23.00000 575.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes
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District(s):

Counties:

Project(s):614
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February 06, 2019
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B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

3,395.00000 13,580.00 3,395.00000 13,580.00 3,395.00000 13,580.00

0046 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

4.000

EACH

3,380.00000 13,520.00 3,380.00000 13,520.00 3,380.00000 13,520.00

0047 602-06729

BARRIER, DELINEATOR

10.000

EACH

10.00000 100.00 12.00000 120.00 30.00000 300.00

0048 606-07484

MILLED HMA CORRUGATIONS

240.000

LFT

20.00000 4,800.00 46.88000 11,251.20 40.50000 9,720.00

0049 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

498.000

SYS

125.00000 62,250.00 135.00000 67,230.00 130.00000 64,740.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN. , MODIFIED

146.000

SYS

125.00000 18,250.00 145.00000 21,170.00 125.00000 18,250.00

0051 615-06490

RIGHT-OF-WAY MARKER

7.000

EACH

175.00000 1,225.00 175.00000 1,225.00 175.00000 1,225.00

0052 615-06505

MONUMENT, B

3.000

EACH

800.00000 2,400.00 800.00000 2,400.00 800.00000 2,400.00

0053 616-05688

RIPRAP, CLASS 1

1,982.000

TON

40.00000 79,280.00 52.00000 103,064.00 78.76000 156,102.32

0054 616-06405

RIPRAP, REVETMENT

82.000

TON

40.00000 3,280.00 75.00000 6,150.00 74.00000 6,068.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 616-06451

RIPRAP, UNIFORM

81.000

TON

40.00000 3,240.00 65.00000 5,265.00 62.00000 5,022.00

0056 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

2,226.000

SYS

3.00000 6,678.00 2.25000 5,008.50 3.50000 7,791.00

0057 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

262.000

SYS

5.25000 1,375.50 7.15000 1,873.30 4.10000 1,074.20

0058 619-11050

CLEAN STEEL BRIDGE, PARTIAL,
QP-2, BRIDGE NO. 1

(1)

LS

30,000.00000 30,000.00 30,000.00000 30,000.00 42,458.00000 42,458.00

0059 619-51860

PAINT STEEL BRIDGE, PARTIAL,
BRIDGE NO. 1

(1)

LS

12,000.00000 12,000.00 20,000.00000 20,000.00 7,492.00000 7,492.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0061 621-02770

EROSION CONTROL BLANKET

500.000

SYS

4.00000 2,000.00 4.00000 2,000.00 4.00000 2,000.00

0062 621-06559

MULCHED SEEDING R

1,456.000

SYS

3.00000 4,368.00 3.00000 4,368.00 3.00000 4,368.00

0063 621-06574

SODDING

52.000

SYS

65.00000 3,380.00 60.00000 3,120.00 60.00000 3,120.00

0064 628-09402

FIELD OFFICE, B

22.000

MOS

1,200.00000 26,400.00 1,925.00000 42,350.00 1,900.00000 41,800.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

500.00000 1,000.00 650.00000 1,300.00 1,000.00000 2,000.00

0066 702-51863

FIELD DRILLED HOLE IN
CONCRETE

400.000

EACH

15.00000 6,000.00 19.50000 7,800.00 27.00000 10,800.00

0067 702-92857

CONCRETE, C, SUBSTRUCTURE

20.000

CYS

1,250.00000 25,000.00 1,725.00000 34,500.00 2,400.00000 48,000.00

0068 703-06029

REINFORCING BARS, EPOXY
COATED

129,704.000

LBS

1.30000 168,615.20 1.10000 142,674.40 1.20000 155,644.80

0069 703-08247

EMBEDDED GALVANIC ANODE

94.000

EACH

25.00000 2,350.00 32.00000 3,008.00 45.00000 4,230.00
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(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

242.000

EACH

30.00000 7,260.00 38.00000 9,196.00 30.00000 7,260.00

0071 704-51002

CONCRETE, C,
SUPERSTRUCTURE

272.500

CYS

1,000.00000 272,500.00 735.00000 200,287.50 1,050.00000 286,125.00

0072 706-11600

RAILING, CONCRETE FC

28.200

CYS

402.00000 11,336.40 402.00000 11,336.40 340.00000 9,588.00

0073 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

1,195.00000 4,780.00 1,195.00000 4,780.00 1,485.00000 5,940.00

0074 707-11494

STRUCTURAL MEMBER,
CONCRETE, BOX BEAM, 21 IN. X
48 IN.

720.000

LFT

315.00000 226,800.00 200.00000 144,000.00 310.00000 223,200.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 709-51821

SURFACE SEAL , BRIDGE NO 1

(1)

LS

4,620.00000 4,620.00 4,620.00000 4,620.00 4,620.00000 4,620.00

0076 709-51821

SURFACE SEAL , BRIDGE NO 2

(1)

LS

9,800.00000 9,800.00 9,801.00000 9,801.00 12,100.00000 12,100.00

0077 709-51821

SURFACE SEAL , BRIDGE NO 3

(1)

LS

3,920.00000 3,920.00 3,920.00000 3,920.00 3,920.00000 3,920.00

0078 710-09158

PATCHING CONCRETE
STRUCTURES

350.000

SFT

75.00000 26,250.00 125.00000 43,750.00 40.00000 14,000.00

0079 711-51035

STRUCTURAL STEEL , BRIDGE NO
1

2,188.000

LBS

8.00000 17,504.00 15.00000 32,820.00 12.00000 26,256.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 711-51864

DRILLED HOLE

48.000

EACH

22.00000 1,056.00 30.00000 1,440.00 73.90000 3,547.20

0081 711-51877

JACKING AND SUPPORTING,
BEAMS , BRIDGE NO 1

(1)

LS

20,000.00000 20,000.00 22,500.00000 22,500.00 20,000.00000 20,000.00

0082 714-11094

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS, 9 FT
X 4 FT

62.000

LFT

1,100.00000 68,200.00 975.00000 60,450.00 986.00000 61,132.00

0083 715-01354

CLEAN EXISTING PIPE

132.000

LFT

12.50000 1,650.00 10.00000 1,320.00 12.60000 1,663.20

0084 715-02629

SAFETY METAL END SECTION, 6:1,
DIA 18 IN.

1.000

EACH

600.00000 600.00 1,200.00000 1,200.00 790.00000 790.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 715-02630

SAFETY METAL END SECTION, 6:1,
DIA 24 IN.

1.000

EACH

1,700.00000 1,700.00 1,500.00000 1,500.00 1,350.00000 1,350.00

0086 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

9.000

LFT

53.50000 481.50 115.00000 1,035.00 95.50000 859.50

0087 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

44.000

LFT

58.50000 2,574.00 100.00000 4,400.00 98.00000 4,312.00

0088 715-05407

PIPE, END BENT DRAIN, 6 IN.

56.000

LFT

15.50000 868.00 15.00000 840.00 16.50000 924.00

0089 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

550.00000 550.00 750.00000 750.00 1,250.00000 1,250.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 715-92037

PIPE PVC 4 IN

160.000

LFT

8.00000 1,280.00 8.25000 1,320.00 9.20000 1,472.00

0091 718-06528

OUTLET PROTECTOR, 1

2.000

EACH

800.00000 1,600.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0092 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

88.000

SYS

1.00000 88.00 17.00000 1,496.00 6.50000 572.00

0093 718-12306

GEOTEXTILE FOR UNDERDRAIN,
TYPE 1B

120.000

SYS

2.50000 300.00 12.50000 1,500.00 7.00000 840.00

0094 718-12309

GEOTEXTILE FOR UNDERDRAIN,
TYPE 3

56.000

SYS

2.75000 154.00 14.00000 784.00 8.00000 448.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 722-01066

HYDRODEMOLITION

1,340.000

SYS

50.00000 67,000.00 65.00000 87,100.00 47.31000 63,395.40

0096 722-12380

BRIDGE DECK OVERLAY, BUDGET

21,057.000

DOL

1.00000 21,057.00 1.00000 21,057.00 1.00000 21,057.00

0097 722-12382

TRANSVERSE GROOVING

1,486.000

SYS

10.00000 14,860.00 6.85000 10,179.10 9.62000 14,295.32

0098 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

150.000

SFT

40.00000 6,000.00 50.00000 7,500.00 135.00000 20,250.00

0099 722-51822

BRIDGE DECK OVERLAY, REMOVE
EXISTING

1,340.000

SYS

5.00000 6,700.00 7.00000 9,380.00 7.50000 10,050.00

Page 20 of 28

BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

170.000

SFT

20.00000 3,400.00 125.00000 21,250.00 45.00000 7,650.00

0101 722-51874

OVERLAY DAM

179.000

SFT

30.00000 5,370.00 35.00000 6,265.00 36.50000 6,533.50

0102 722-60824

SURFACE MILLING

1,340.000

SYS

3.50000 4,690.00 5.00000 6,700.00 3.50000 4,690.00

0103 724-11063

STRUCTURAL EXPANSION JOINT,
SS, REPLACE

127.000

LFT

220.00000 27,940.00 225.00000 28,575.00 230.00000 29,210.00

0104 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

1,030.000

SYS

45.00000 46,350.00 55.00000 56,650.00 41.50000 42,745.00
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Counties:

Project(s):614
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February 06, 2019

Contract Description:
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140004000ST6, 150071100ST6, 150072800ST6,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 801-04308

ROAD CLOSURE SIGN ASSEMBLY

13.000

EACH

150.00000 1,950.00 295.00000 3,835.00 150.00000 1,950.00

0106 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,520.000

LFT

0.95000 4,294.00 0.98000 4,429.60 0.95000 4,294.00

0107 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

22.000

LFT

6.00000 132.00 7.95000 174.90 6.00000 132.00

0108 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

99.000

EACH

75.00000 7,425.00 85.00000 8,415.00 75.00000 7,425.00

0109 801-06640

CONSTRUCTION SIGN, A

59.000

EACH

200.00000 11,800.00 125.00000 7,375.00 200.00000 11,800.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Counties:

Project(s):614
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February 06, 2019

Contract Description:
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140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 801-06645

CONSTRUCTION SIGN, B

10.000

EACH

75.00000 750.00 85.00000 850.00 75.00000 750.00

0111 801-06775

MAINTAINING TRAFFIC

(1)

LS

18,500.00000 18,500.00 45,000.00000 45,000.00 31,955.51000 31,955.51

0112 801-07118

BARRICADE, III-A

152.000

LFT

14.00000 2,128.00 8.00000 1,216.00 14.00000 2,128.00

0113 801-07119

BARRICADE, III-B

162.000

LFT

14.00000 2,268.00 10.00000 1,620.00 14.00000 2,268.00

0114 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

880.000

LFT

50.00000 44,000.00 42.00000 36,960.00 55.00000 48,400.00
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):614
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Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 801-12081

PORTABLE SIGNAL

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00 22,000.00000 22,000.00

0116 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

420.000

LFT

6.00000 2,520.00 0.52000 218.40 6.00000 2,520.00

0117 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

416.000

LFT

0.60000 249.60 1.95000 811.20 0.60000 249.60

0118 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

4,453.000

LFT

0.50000 2,226.50 0.45000 2,003.85 0.50000 2,226.50

0119 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

2,068.000

LFT

0.50000 1,034.00 0.45000 930.60 0.50000 1,034.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 808-06716

LINE, REMOVE

2,020.000

LFT

0.50000 1,010.00 0.65000 1,313.00 0.50000 1,010.00

0121 808-12032

GROOVING FOR PAVEMENT
MARKINGS

480.000

LFT

8.00000 3,840.00 3.00000 1,440.00 8.00000 3,840.00

0122 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

60.000

LFT

6.00000 360.00 5.00000 300.00 6.00000 360.00

0123 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

19.000

EACH

10.00000 190.00 25.00000 475.00 20.00000 380.00

0124 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

30.000

EACH

60.00000 1,800.00 50.00000 1,500.00 50.00000 1,500.00
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Counties:

Project(s):614
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Contract Time:

February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE

PERRY, SPENCER, WARRICK

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

Section Total with LCC: $2,248,778.95 $2,434,808.80 $2,459,680.00

Life Cycle Costs:

$2,459,680.00$2,248,778.95 $2,434,808.80Section Totals:
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Letting Date: Vincennes
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District(s):

Counties:

Project(s):614
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February 06, 2019

Contract Description:

B -39388-A

140004000ST6, 150071100ST6, 150072800ST6,
160005700ST6

09/30/20 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

2 LATEX MODIFIED CONCRETE
OVERLAY

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0125 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

1,340.000

SYS

98.00000 131,320.00

Section Total with LCC: $131,320.00

Life Cycle Costs:

$131,320.00Section Totals:
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BRIDGE DECK OVERLAY AND SMALL STRUCTURE REPLACEMENT
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Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) E & B PAVING INC (3) WEDDLE BROTHERS
HIGHWAY GROUP LLC

3 SILICA FUME OVERLAYSECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0126 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

1,340.000

SYS

32.50000 43,550.00 34.38000 46,069.20

Section Total with LCC: $43,550.00 $46,069.20

Life Cycle Costs:

$43,550.00 $46,069.20Section Totals:

( ) indicates item is bid as Lump Sum

$2,480,878.00$2,292,328.95 $2,591,000.00

$2,292,328.95

Contract Item Totals

$2,480,878.00 2,591,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Letting Date: Vincennes
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Counties:

Project(s):614
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February 06, 2019
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140004000ST6, 150071100ST6, 150072800ST6,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

10,000.00000 10,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

52,140.00000 52,140.00 46,000.00000 46,000.00 56,000.00000 56,000.00

0009 201-52370

CLEARING RIGHT OF WAY

(1)

LS

9,500.00000 9,500.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0010 202-02240

PAVEMENT REMOVAL

540.000

SYS

26.00000 14,040.00 21.00000 11,340.00 21.00000 11,340.00

0011 202-51133

RAILING, REMOVE

274.000

LFT

8.00000 2,192.00 23.00000 6,302.00 15.00000 4,110.00
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REPLACE SUPERSTRUCTURE
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Contract ID:
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Counties:

Project(s):620
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11/08/19 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 003-10-
03209

(1)

LS

64,608.98000 64,608.98 54,970.56000 54,970.56 88,000.00000 88,000.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

55.000

SYS

56.00000 3,080.00 72.00000 3,960.00 50.00000 2,750.00

0014 203-02000

EXCAVATION, COMMON

179.000

CYS

40.00000 7,160.00 47.00000 8,413.00 55.00000 9,845.00

0015 205-12108

STORM WATER MANAGEMENT
BUDGET

974.000

DOL

1.00000 974.00 1.00000 974.00 1.00000 974.00

0016 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

5,500.00000 5,500.00 30,000.00000 30,000.00 6,000.00000 6,000.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

359.000

SYS

45.00000 16,155.00 42.00000 15,078.00 34.00000 12,206.00

0018 211-09265

STRUCTURE BACKFILL, TYPE 2

15.000

CYS

85.00000 1,275.00 40.00000 600.00 50.00000 750.00

0019 211-09268

STRUCTURE BACKFILL, TYPE 5

4.000

CYS

250.00000 1,000.00 240.00000 960.00 240.00000 960.00

0020 302-07455

DENSE GRADED SUBBASE

100.000

CYS

88.00000 8,800.00 72.00000 7,200.00 115.00000 11,500.00

0021 306-08041

MILLING, PCCP , 1.5 IN

120.000

SYS

20.00000 2,400.00 64.00000 7,680.00 8.00000 960.00

0022 306-08043

MILLING, TRANSITION

931.000

SYS

15.00000 13,965.00 9.00000 8,379.00 7.89000 7,345.59
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

87.000

TON

320.00000 27,840.00 264.00000 22,968.00 240.00000 20,880.00

0024 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

28.000

TON

395.00000 11,060.00 360.00000 10,080.00 240.00000 6,720.00

0025 401-10258

JOINT ADHESIVE, SURFACE

463.000

LFT

6.50000 3,009.50 0.80000 370.40 1.00000 463.00

0026 401-10259

JOINT ADHESIVE, INTERMEDIATE

118.000

LFT

12.50000 1,475.00 0.80000 94.40 1.00000 118.00

0027 401-11785

LIQUID ASPHALT SEALANT

463.000

LFT

6.75000 3,125.25 0.80000 370.40 0.50000 231.50

0028 406-05521

ASPHALT FOR TACK COAT

1,254.000

SYS

0.30000 376.20 0.30000 376.20 0.30000 376.20
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 502-06329

PCCP, 12 IN.

361.000

SYS

117.00000 42,237.00 149.00000 53,789.00 117.00000 42,237.00

0030 503-03489

RETROFITTED TIE BARS

8.000

EACH

15.00000 120.00 71.00000 568.00 15.00000 120.00

0031 503-05240

D-1 CONTRACTION JOINT

167.000

LFT

40.26000 6,723.42 35.00000 5,845.00 12.00000 2,004.00

0032 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

156.000

LFT

325.00000 50,700.00 50.00000 7,800.00 320.00000 49,920.00

0033 601-02241

GUARDRAIL, REMOVE

92.000

LFT

40.00000 3,680.00 12.00000 1,104.00 10.00000 920.00

0034 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

1.000

EACH

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

1.000

EACH

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0036 604-06070

SIDEWALK, CONCRETE

119.000

SYS

74.00000 8,806.00 66.00000 7,854.00 90.00000 10,710.00

0037 604-08086

CURB RAMP, CONCRETE

57.000

SYS

115.00000 6,555.00 105.00000 5,985.00 130.00000 7,410.00

0038 604-12083

DETECTABLE WARNING
SURFACES

11.000

SYS

235.00000 2,585.00 235.00000 2,585.00 235.00000 2,585.00

0039 605-02278

CURB, REMOVE

61.000

LFT

30.00000 1,830.00 38.00000 2,318.00 10.00000 610.00

0040 605-06120

CURB, CONCRETE

105.000

LFT

55.00000 5,775.00 93.00000 9,765.00 52.00000 5,460.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

361.000

SYS

140.00000 50,540.00 166.00000 59,926.00 118.00000 42,598.00

0042 615-06505

MONUMENT, B

2.000

EACH

800.00000 1,600.00 800.00000 1,600.00 800.00000 1,600.00

0043 616-06405

RIPRAP, REVETMENT

2.000

TON

300.00000 600.00 223.00000 446.00 110.00000 220.00

0044 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

3.000

SYS

30.00000 90.00 114.00000 342.00 2.50000 7.50

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

525.00000 1,050.00 525.00000 1,050.00 1,200.00000 2,400.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 621-06560

MULCHED SEEDING U

195.000

SYS

10.60000 2,067.00 10.60000 2,067.00 10.00000 1,950.00

0047 628-09403

FIELD OFFICE, C

14.000

MOS

1,750.00000 24,500.00 2,800.00000 39,200.00 1,500.00000 21,000.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

550.00000 1,650.00 300.00000 900.00 500.00000 1,500.00

0049 702-51863

FIELD DRILLED HOLE IN
CONCRETE

96.000

EACH

18.49000 1,775.04 50.00000 4,800.00 12.50000 1,200.00

0050 703-06029

REINFORCING BARS, EPOXY
COATED

68,192.000

LBS

1.15000 78,420.80 1.35000 92,059.20 1.15000 78,420.80
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

224.000

EACH

21.50000 4,816.00 24.00000 5,376.00 25.00000 5,600.00

0052 704-51002

CONCRETE, C,
SUPERSTRUCTURE

174.800

CYS

775.00000 135,470.00 1,025.00000 179,170.00 1,800.00000 314,640.00

0053 706-06353

CONCRETE BRIDGE RAILING
TRANSITION, TPS-1

3.000

EACH

2,650.00000 7,950.00 3,000.00000 9,000.00 3,500.00000 10,500.00

0054 706-08496

REINFORCED CONCRETE
MOMENT SLAB, 12 IN.

37.000

SYS

220.00000 8,140.00 755.00000 27,935.00 230.00000 8,510.00

0055 706-11418

RAILING, STEEL PS-1

116.000

LFT

68.00000 7,888.00 68.00000 7,888.00 75.00000 8,700.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 706-11418

RAILING, STEEL PS-1 , MODIFIED

40.000

LFT

145.00000 5,800.00 145.00000 5,800.00 150.00000 6,000.00

0057 706-11604

RAILING, CONCRETE PS-1

8.800

CYS

1,250.00000 11,000.00 2,500.00000 22,000.00 1,125.00000 9,900.00

0058 706-11604

RAILING, CONCRETE PS-1 ,
MODIFIED

4.200

CYS

1,475.00000 6,195.00 3,700.00000 15,540.00 1,380.00000 5,796.00

0059 709-51821

SURFACE SEAL BRIDGE NO 003-
10-03209

(1)

LS

9,000.00000 9,000.00 1,500.00000 1,500.00 9,100.00000 9,100.00

0060 710-09158

PATCHING CONCRETE
STRUCTURES

420.000

SFT

142.50000 59,850.00 155.00000 65,100.00 55.00000 23,100.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5
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CLARK

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

25.000

LFT

75.00000 1,875.00 100.00000 2,500.00 50.00000 1,250.00

0062 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

525.00000 525.00 2,000.00000 2,000.00 450.00000 450.00

0063 720-02442

PIPE PLUG EXISTING

1.000

EACH

1,150.00000 1,150.00 475.00000 475.00 1,000.00000 1,000.00

0064 720-44000

CASTING, ADJUST TO GRADE ,
INLET

2.000

EACH

825.00000 1,650.00 600.00000 1,200.00 900.00000 1,800.00

0065 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

925.00000 1,850.00 850.00000 1,700.00 900.00000 1,800.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-44296

INLET, CAP

1.000

EACH

1,700.00000 1,700.00 850.00000 850.00 1,000.00000 1,000.00

0067 720-98555

INLET, C15

1.000

EACH

3,550.00000 3,550.00 4,000.00000 4,000.00 2,750.00000 2,750.00

0068 727-90308

EPOXY INJECTION, CRACK
PREPARATION

100.000

LFT

48.50000 4,850.00 75.00000 7,500.00 48.50000 4,850.00

0069 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

5.000

GAL

94.00000 470.00 89.00000 445.00 94.00000 470.00

0070 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , BRIDGE NO 003-10-
03209

(1)

LS

800.00000 800.00 5,000.00000 5,000.00 800.00000 800.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Seymour
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District(s):

Counties:

Project(s):620
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

6.000

EACH

45.00000 270.00 256.00000 1,536.00 45.00000 270.00

0072 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

200.00000 600.00 196.00000 588.00 200.00000 600.00

0073 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,060.000

LFT

0.95000 6,707.00 1.22000 8,613.20 0.95000 6,707.00

0074 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

96.000

LFT

6.00000 576.00 14.00000 1,344.00 6.00000 576.00

0075 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

2,100.00000 2,100.00 2,100.00000 2,100.00 7,500.00000 7,500.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Seymour

Contract ID:
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Project(s):620
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-06640

CONSTRUCTION SIGN, A

17.000

EACH

125.00000 2,125.00 175.00000 2,975.00 125.00000 2,125.00

0077 801-06645

CONSTRUCTION SIGN, B

20.000

EACH

80.00000 1,600.00 94.00000 1,880.00 80.00000 1,600.00

0078 801-06710

FLASHING ARROW SIGN

270.000

DAY

12.00000 3,240.00 12.00000 3,240.00 15.00000 4,050.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

18,000.00000 18,000.00 33,500.00000 33,500.00 40,000.00000 40,000.00

0080 801-07118

BARRICADE, III-A

132.000

LFT

14.00000 1,848.00 11.00000 1,452.00 14.00000 1,848.00

0081 801-07119

BARRICADE, III-B

288.000

LFT

18.00000 5,184.00 12.00000 3,456.00 18.00000 5,184.00
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REPLACE SUPERSTRUCTURE
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Letting Date: Seymour
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

220.000

LFT

100.00000 22,000.00 142.00000 31,240.00 86.00000 18,920.00

0083 801-94295

SIGNAL HEAD RELOCATE

4.000

EACH

160.00000 640.00 160.00000 640.00 225.00000 900.00

0084 802-03821

SIGN, SHEET, WITH LEGEND,

1.000

EACH

810.00000 810.00 225.00000 225.00 100.00000 100.00

0085 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

777.00000 777.00 777.00000 777.00 600.00000 600.00

0086 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

288.000

LFT

35.00000 10,080.00 35.00000 10,080.00 18.00000 5,184.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

580.00000 2,320.00 580.00000 2,320.00 750.00000 3,000.00

0088 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN. , MODIFIED

2.000

EACH

515.00000 1,030.00 515.00000 1,030.00 750.00000 1,500.00

0089 805-05405

SIGNAL POLE, PEDESTAL, 4FT

6.000

EACH

566.00000 3,396.00 566.00000 3,396.00 500.00000 3,000.00

0090 805-09845

CONTACT CLOSURE CARD

1.000

EACH

4,950.00000 4,950.00 4,950.00000 4,950.00 5,500.00000 5,500.00

0091 805-09846

RECEIVER PROCESSOR

2.000

EACH

1,430.00000 2,860.00 1,430.00000 2,860.00 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 805-10107

WIRELESS MAGNETOMETER
DETECTOR

18.000

EACH

688.00000 12,384.00 688.00000 12,384.00 800.00000 14,400.00

0093 805-11744

HANDHOLE SIGNAL TYPE 2

3.000

EACH

550.00000 1,650.00 550.00000 1,650.00 1,250.00000 3,750.00

0094 805-11817

PEDESTRIAN PUSH BUTTON, APS

8.000

EACH

940.00000 7,520.00 940.00000 7,520.00 1,100.00000 8,800.00

0095 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,401.000

LFT

0.44000 616.44 0.44000 616.44 0.55000 770.55

0096 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

1,743.000

LFT

1.50000 2,614.50 1.50000 2,614.50 1.25000 2,178.75
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REPLACE SUPERSTRUCTURE
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

614.000

LFT

1.25000 767.50 1.25000 767.50 0.67000 411.38

0098 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

1,100.00000 1,100.00 1,100.00000 1,100.00 1,000.00000 1,000.00

0099 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

391.000

LFT

7.80000 3,049.80 7.80000 3,049.80 8.00000 3,128.00

0100 808-06716

LINE, REMOVE

3,780.000

LFT

1.00000 3,780.00 0.78000 2,948.40 1.00000 3,780.00

0101 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

514.000

LFT

0.41000 210.74 3.00000 1,542.00 3.25000 1,670.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

1,797.000

LFT

0.37000 664.89 3.00000 5,391.00 3.25000 5,840.25

0103 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

170.000

LFT

0.41000 69.70 3.00000 510.00 3.25000 552.50

0104 808-10037

LINE, MULTI-COMPONENT, SOLID,
WHITE, 8 IN.

395.000

LFT

0.37000 146.15 6.00000 2,370.00 6.50000 2,567.50

0105 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

165.000

LFT

3.75000 618.75 10.00000 1,650.00 11.00000 1,815.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) MAC CONSTRUCTION &
EXCAVATING

(3) RAGLE, INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0106 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

476.000

LFT

1.64000 780.64 5.00000 2,380.00 5.50000 2,618.00

0107 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

8.000

EACH

95.00000 760.00 150.00000 1,200.00 175.00000 1,400.00

Section Total with LCC: $959,361.30 $1,089,000.00 $1,124,670.02

Life Cycle Costs:

$1,124,670.02$959,361.30 $1,089,000.00Section Totals:

$1,089,000.00$959,361.30 $1,124,670.02

$959,361.30

Contract Item Totals

$1,089,000.00 1,124,670.02Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,900.00000 7,900.00 12,000.00000 12,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

61,000.00000 61,000.00 63,000.00000 63,000.00

0009 201-52370

CLEARING RIGHT OF WAY

(1)

LS

12,000.00000 12,000.00 12,000.00000 12,000.00

0010 202-02240

PAVEMENT REMOVAL

540.000

SYS

30.00000 16,200.00 25.00000 13,500.00

0011 202-51133

RAILING, REMOVE

274.000

LFT

3.00000 822.00 8.50000 2,329.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 003-10-
03209

(1)

LS

127,000.00000 127,000.00 145,000.00000 145,000.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

55.000

SYS

40.00000 2,200.00 18.00000 990.00

0014 203-02000

EXCAVATION, COMMON

179.000

CYS

30.00000 5,370.00 68.00000 12,172.00

0015 205-12108

STORM WATER MANAGEMENT
BUDGET

974.000

DOL

1.00000 974.00 1.00000 974.00

0016 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

1,900.00000 1,900.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

359.000

SYS

20.00000 7,180.00 25.00000 8,975.00

0018 211-09265

STRUCTURE BACKFILL, TYPE 2

15.000

CYS

32.00000 480.00 40.00000 600.00

0019 211-09268

STRUCTURE BACKFILL, TYPE 5

4.000

CYS

200.00000 800.00 300.00000 1,200.00

0020 302-07455

DENSE GRADED SUBBASE

100.000

CYS

75.00000 7,500.00 170.00000 17,000.00

0021 306-08041

MILLING, PCCP , 1.5 IN

120.000

SYS

12.00000 1,440.00 9.00000 1,080.00

0022 306-08043

MILLING, TRANSITION

931.000

SYS

12.00000 11,172.00 9.00000 8,379.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

87.000

TON

240.00000 20,880.00 215.00000 18,705.00

0024 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

28.000

TON

240.00000 6,720.00 170.00000 4,760.00

0025 401-10258

JOINT ADHESIVE, SURFACE

463.000

LFT

1.00000 463.00 4.45000 2,060.35

0026 401-10259

JOINT ADHESIVE, INTERMEDIATE

118.000

LFT

1.00000 118.00 4.45000 525.10

0027 401-11785

LIQUID ASPHALT SEALANT

463.000

LFT

0.50000 231.50 0.85000 393.55

0028 406-05521

ASPHALT FOR TACK COAT

1,254.000

SYS

0.30000 376.20 0.12000 150.48
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 502-06329

PCCP, 12 IN.

361.000

SYS

125.00000 45,125.00 145.00000 52,345.00

0030 503-03489

RETROFITTED TIE BARS

8.000

EACH

40.00000 320.00 65.00000 520.00

0031 503-05240

D-1 CONTRACTION JOINT

167.000

LFT

30.00000 5,010.00 35.00000 5,845.00

0032 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

156.000

LFT

400.00000 62,400.00 350.00000 54,600.00

0033 601-02241

GUARDRAIL, REMOVE

92.000

LFT

12.00000 1,104.00 30.00000 2,760.00

0034 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

1.000

EACH

5,375.00000 5,375.00 3,200.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

1.000

EACH

5,975.00000 5,975.00 3,200.00000 3,200.00

0036 604-06070

SIDEWALK, CONCRETE

119.000

SYS

80.00000 9,520.00 120.00000 14,280.00

0037 604-08086

CURB RAMP, CONCRETE

57.000

SYS

175.00000 9,975.00 225.00000 12,825.00

0038 604-12083

DETECTABLE WARNING
SURFACES

11.000

SYS

400.00000 4,400.00 275.00000 3,025.00

0039 605-02278

CURB, REMOVE

61.000

LFT

20.00000 1,220.00 7.50000 457.50

0040 605-06120

CURB, CONCRETE

105.000

LFT

40.00000 4,200.00 55.00000 5,775.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

361.000

SYS

125.00000 45,125.00 135.00000 48,735.00

0042 615-06505

MONUMENT, B

2.000

EACH

695.00000 1,390.00 850.00000 1,700.00

0043 616-06405

RIPRAP, REVETMENT

2.000

TON

150.00000 300.00 155.00000 310.00

0044 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

3.000

SYS

10.00000 30.00 5.00000 15.00

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

525.00000 1,050.00 600.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 621-06560

MULCHED SEEDING U

195.000

SYS

10.60000 2,067.00 13.00000 2,535.00

0047 628-09403

FIELD OFFICE, C

14.000

MOS

1,650.00000 23,100.00 2,000.00000 28,000.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

3.000

EACH

500.00000 1,500.00 500.00000 1,500.00

0049 702-51863

FIELD DRILLED HOLE IN
CONCRETE

96.000

EACH

20.00000 1,920.00 22.50000 2,160.00

0050 703-06029

REINFORCING BARS, EPOXY
COATED

68,192.000

LBS

1.35000 92,059.20 1.10000 75,011.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

224.000

EACH

30.00000 6,720.00 22.50000 5,040.00

0052 704-51002

CONCRETE, C,
SUPERSTRUCTURE

174.800

CYS

1,500.00000 262,200.00 1,600.00000 279,680.00

0053 706-06353

CONCRETE BRIDGE RAILING
TRANSITION, TPS-1

3.000

EACH

3,000.00000 9,000.00 3,500.00000 10,500.00

0054 706-08496

REINFORCED CONCRETE
MOMENT SLAB, 12 IN.

37.000

SYS

275.00000 10,175.00 200.00000 7,400.00

0055 706-11418

RAILING, STEEL PS-1

116.000

LFT

150.00000 17,400.00 72.00000 8,352.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 706-11418

RAILING, STEEL PS-1 , MODIFIED

40.000

LFT

183.00000 7,320.00 155.00000 6,200.00

0057 706-11604

RAILING, CONCRETE PS-1

8.800

CYS

2,500.00000 22,000.00 950.00000 8,360.00

0058 706-11604

RAILING, CONCRETE PS-1 ,
MODIFIED

4.200

CYS

2,500.00000 10,500.00 950.00000 3,990.00

0059 709-51821

SURFACE SEAL BRIDGE NO 003-
10-03209

(1)

LS

9,100.00000 9,100.00 9,600.00000 9,600.00

0060 710-09158

PATCHING CONCRETE
STRUCTURES

420.000

SFT

142.50000 59,850.00 155.00000 65,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

25.000

LFT

50.00000 1,250.00 42.00000 1,050.00

0062 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

600.00000 600.00 275.00000 275.00

0063 720-02442

PIPE PLUG EXISTING

1.000

EACH

2,000.00000 2,000.00 1,000.00000 1,000.00

0064 720-44000

CASTING, ADJUST TO GRADE ,
INLET

2.000

EACH

700.00000 1,400.00 1,100.00000 2,200.00

0065 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

1,000.00000 2,000.00 1,100.00000 2,200.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-44296

INLET, CAP

1.000

EACH

1,000.00000 1,000.00 900.00000 900.00

0067 720-98555

INLET, C15

1.000

EACH

4,000.00000 4,000.00 2,500.00000 2,500.00

0068 727-90308

EPOXY INJECTION, CRACK
PREPARATION

100.000

LFT

48.50000 4,850.00 44.00000 4,400.00

0069 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

5.000

GAL

94.00000 470.00 100.00000 500.00

0070 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , BRIDGE NO 003-10-
03209

(1)

LS

800.00000 800.00 525.00000 525.00

Page 35 of 44

REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

6.000

EACH

45.00000 270.00 270.00000 1,620.00

0072 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

200.00000 600.00 205.00000 615.00

0073 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,060.000

LFT

0.95000 6,707.00 1.30000 9,178.00

0074 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

96.000

LFT

6.00000 576.00 14.75000 1,416.00

0075 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

5,000.00000 5,000.00 2,200.00000 2,200.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-06640

CONSTRUCTION SIGN, A

17.000

EACH

125.00000 2,125.00 185.00000 3,145.00

0077 801-06645

CONSTRUCTION SIGN, B

20.000

EACH

80.00000 1,600.00 100.00000 2,000.00

0078 801-06710

FLASHING ARROW SIGN

270.000

DAY

15.00000 4,050.00 12.65000 3,415.50

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

40,000.00000 40,000.00 80,000.00000 80,000.00

0080 801-07118

BARRICADE, III-A

132.000

LFT

14.00000 1,848.00 11.60000 1,531.20

0081 801-07119

BARRICADE, III-B

288.000

LFT

18.00000 5,184.00 12.65000 3,643.20
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

220.000

LFT

90.00000 19,800.00 95.00000 20,900.00

0083 801-94295

SIGNAL HEAD RELOCATE

4.000

EACH

500.00000 2,000.00 170.00000 680.00

0084 802-03821

SIGN, SHEET, WITH LEGEND,

1.000

EACH

250.00000 250.00 235.00000 235.00

0085 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

5,000.00000 5,000.00 820.00000 820.00

0086 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

288.000

LFT

10.00000 2,880.00 37.00000 10,656.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

1,000.00000 4,000.00 610.00000 2,440.00

0088 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN. , MODIFIED

2.000

EACH

1,000.00000 2,000.00 550.00000 1,100.00

0089 805-05405

SIGNAL POLE, PEDESTAL, 4FT

6.000

EACH

1,250.00000 7,500.00 600.00000 3,600.00

0090 805-09845

CONTACT CLOSURE CARD

1.000

EACH

7,500.00000 7,500.00 5,200.00000 5,200.00

0091 805-09846

RECEIVER PROCESSOR

2.000

EACH

2,500.00000 5,000.00 1,500.00000 3,000.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 805-10107

WIRELESS MAGNETOMETER
DETECTOR

18.000

EACH

1,500.00000 27,000.00 725.00000 13,050.00

0093 805-11744

HANDHOLE SIGNAL TYPE 2

3.000

EACH

1,000.00000 3,000.00 580.00000 1,740.00

0094 805-11817

PEDESTRIAN PUSH BUTTON, APS

8.000

EACH

1,000.00000 8,000.00 990.00000 7,920.00

0095 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,401.000

LFT

0.15000 210.15 0.47000 658.47

0096 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

1,743.000

LFT

0.30000 522.90 1.60000 2,788.80
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

614.000

LFT

0.25000 153.50 1.35000 828.90

0098 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

787.00000 787.00 1,200.00000 1,200.00

0099 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

391.000

LFT

15.00000 5,865.00 8.20000 3,206.20

0100 808-06716

LINE, REMOVE

3,780.000

LFT

1.00000 3,780.00 0.83000 3,137.40

0101 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

514.000

LFT

3.25000 1,670.50 3.15000 1,619.10
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

1,797.000

LFT

3.25000 5,840.25 3.15000 5,660.55

0103 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

170.000

LFT

3.25000 552.50 3.15000 535.50

0104 808-10037

LINE, MULTI-COMPONENT, SOLID,
WHITE, 8 IN.

395.000

LFT

6.50000 2,567.50 6.30000 2,488.50

0105 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

165.000

LFT

11.00000 1,815.00 10.55000 1,740.75
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE OMARA
CONTRACTOR INC

(5) MILESTONE
CONTRACTORS LP

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0106 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

476.000

LFT

5.50000 2,618.00 5.25000 2,499.00

0107 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

8.000

EACH

175.00000 1,400.00 160.00000 1,280.00

Section Total with LCC: $1,238,205.20 $1,276,818.25

Life Cycle Costs:

$1,238,205.20 $1,276,818.25Section Totals:

$1,276,818.25$1,238,205.20

$1,238,205.20

Contract Item Totals

$1,276,818.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum
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REPLACE SUPERSTRUCTURE

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):620

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40317-A

150031000ST5

11/08/19 COMPLETION DATE

CLARK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

3,000.00000 3,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

Page 1 of 4

BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):630

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40491-A

170118000ST5

07/31/19 COMPLETION DATE

JACKSON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

5,200.00000 5,200.00

0007 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

15.000

SFT

200.00000 3,000.00

0008 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

1,340.000

SYS

40.00000 53,600.00

0009 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,500.000

LFT

0.95000 4,275.00

0010 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN.

500.000

LFT

1.75000 875.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):630

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40491-A

170118000ST5

07/31/19 COMPLETION DATE

JACKSON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 801-06640

CONSTRUCTION SIGN, A

21.000

EACH

100.00000 2,100.00

0012 801-06710

FLASHING ARROW SIGN

30.000

DAY

20.00000 600.00

0013 801-06775

MAINTAINING TRAFFIC

(1)

LS

20,000.00000 20,000.00

0014 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

2.000

EACH

1,500.00000 3,000.00

0015 801-12081

PORTABLE SIGNAL

(1)

LS

10,000.00000 10,000.00

0016 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,600.000

LFT

0.40000 640.00

Page 3 of 4

BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):630

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40491-A

170118000ST5

07/31/19 COMPLETION DATE

JACKSON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 BRIDGE THIN DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,600.000

LFT

0.40000 640.00

0018 808-75994

PRISMATIC REFLECTOR

2.000

EACH

50.00000 100.00

Section Total with LCC: $107,034.00

Life Cycle Costs:

$107,034.00Section Totals:

( ) indicates item is bid as Lump Sum

$107,034.00

$107,034.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):630

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40491-A

170118000ST5

07/31/19 COMPLETION DATE

JACKSON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

3,000.00000 3,000.00 11,426.60000 11,426.60 11,000.00000 11,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 19

BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

64,200.00000 64,200.00 68,925.75000 68,925.75 125,000.00000 125,000.00

Page 2 of 19

BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

12,800.00000 12,800.00 13,785.15000 13,785.15 8,000.00000 8,000.00

0011 202-02240

PAVEMENT REMOVAL

156.000

SYS

50.00000 7,800.00 49.22000 7,678.32 60.00000 9,360.00

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO.1

(1)

LS

215,000.00000 215,000.00 89,567.49000 89,567.49 52,000.00000 52,000.00

0013 202-99187

FENCE, FARM FIELD, REMOVE

40.000

LFT

58.00000 2,320.00 30.00000 1,200.00 8.00000 320.00

0014 203-02000

EXCAVATION, COMMON

40.000

CYS

47.00000 1,880.00 65.00000 2,600.00 60.00000 2,400.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 211-06467

AGGREGATE FOR END BENT
BACKFILL

14.000

CYS

122.00000 1,708.00 105.00000 1,470.00 125.00000 1,750.00

0016 302-07455

DENSE GRADED SUBBASE

26.000

CYS

110.00000 2,860.00 105.00000 2,730.00 130.00000 3,380.00

0017 304-07490

HMA PATCHING, TYPE B

6.000

TON

235.69000 1,414.14 235.69000 1,414.14 240.00000 1,440.00

0018 306-08043

MILLING, TRANSITION

374.000

SYS

7.00000 2,618.00 9.85000 3,683.90 7.50000 2,805.00

0019 306-08595

MILLING, ASPHALT, 3 1/2 IN.

26.000

SYS

22.00000 572.00 15.00000 390.00 24.00000 624.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

32.000

TON

320.64000 10,260.48 320.64000 10,260.48 320.00000 10,240.00

0021 401-10258

JOINT ADHESIVE, SURFACE

360.000

LFT

1.16000 417.60 1.16000 417.60 1.00000 360.00

0022 401-11785

LIQUID ASPHALT SEALANT

360.000

LFT

0.59000 212.40 0.59000 212.40 0.60000 216.00

0023 406-05521

ASPHALT FOR TACK COAT

374.000

SYS

1.06000 396.44 1.06000 396.44 1.00000 374.00

0024 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

260.000

LFT

143.76000 37,377.60 95.00000 24,700.00 185.00000 48,100.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 506-06334

PCCP PATCHING, PARTIAL DEPTH

108.000

SYS

150.00000 16,200.00 350.00000 37,800.00 292.00000 31,536.00

0026 601-06035

GUARDRAIL, RESET

300.000

LFT

31.00000 9,300.00 20.00000 6,000.00 80.00000 24,000.00

0027 601-06303

IMPACT ATTENUATOR, RESET, R2-
W2, TL-2

4.000

EACH

4,645.00000 18,580.00 2,800.00000 11,200.00 7,850.00000 31,400.00

0028 603-06040

FENCE, FARM FIELD, 47 IN.

40.000

LFT

122.00000 4,880.00 40.00000 1,600.00 60.00000 2,400.00

0029 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

154.000

SYS

145.00000 22,330.00 105.00000 16,170.00 253.00000 38,962.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

48.000

SYS

11.00000 528.00 7.08000 339.84 9.00000 432.00

0031 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

475.00000 475.00 350.00000 350.00 475.00000 475.00

0032 621-06559

MULCHED SEEDING R

356.000

SYS

2.46000 875.76 3.00000 1,068.00 2.50000 890.00

0033 628-09402

FIELD OFFICE, B

5.000

MOS

2,700.00000 13,500.00 2,554.00000 12,770.00 4,500.00000 22,500.00

0034 702-51863

FIELD DRILLED HOLE IN
CONCRETE

72.000

EACH

20.00000 1,440.00 19.50000 1,404.00 40.00000 2,880.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 703-06029

REINFORCING BARS, EPOXY
COATED

16,275.000

LBS

1.20000 19,530.00 2.65000 43,128.75 1.70000 27,667.50

0036 703-08247

EMBEDDED GALVANIC ANODE

202.000

EACH

47.00000 9,494.00 47.00000 9,494.00 57.00000 11,514.00

0037 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

30.000

EACH

36.00000 1,080.00 39.50000 1,185.00 80.00000 2,400.00

0038 704-51002

CONCRETE, C,
SUPERSTRUCTURE

21.100

CYS

2,000.00000 42,200.00 2,200.00000 46,420.00 2,600.00000 54,860.00

0039 706-51020

RAILING, CONCRETE C

9.300

CYS

1,200.00000 11,160.00 1,500.00000 13,950.00 4,300.00000 39,990.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 708-01112

GROUT, NON-SHRINK

0.600

CYS

10,220.00000 6,132.00 9,950.00000 5,970.00 12,000.00000 7,200.00

0041 709-12077

FIBER WRAP CONCRETE CASING
SYSTEM

2,600.000

SFT

28.00000 72,800.00 29.00000 75,400.00 31.00000 80,600.00

0042 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

10,000.00000 10,000.00 12,127.12000 12,127.12 20,000.00000 20,000.00

0043 709-51821

SURFACE SEAL , BRIDGE NO. 4

(1)

LS

6,000.00000 6,000.00 10,244.72000 10,244.72 8,000.00000 8,000.00

0044 709-51821

SURFACE SEAL , BRIDGE NO. 5

(1)

LS

6,000.00000 6,000.00 10,244.72000 10,244.72 8,000.00000 8,000.00

Page 9 of 19

BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 709-51821

SURFACE SEAL , BRIDGE NO. 6

(1)

LS

9,480.00000 9,480.00 13,143.20000 13,143.20 14,000.00000 14,000.00

0046 709-51821

SURFACE SEAL , BRIDGE NO. 7

(1)

LS

9,480.00000 9,480.00 13,143.20000 13,143.20 14,000.00000 14,000.00

0047 710-09158

PATCHING CONCRETE
STRUCTURES

624.000

SFT

140.00000 87,360.00 147.00000 91,728.00 146.00000 91,104.00

0048 711-51877

JACKING AND SUPPORTING,
BEAMS , BRIDGE NO. 1

(1)

LS

43,000.00000 43,000.00 37,383.00000 37,383.00 55,000.00000 55,000.00

0049 715-06566

PIPE EXTENSION, CIRCULAR, 6 IN.
 , PVC

60.000

LFT

111.00000 6,660.00 107.00000 6,420.00 165.00000 9,900.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 722-01066

HYDRODEMOLITION

584.000

SYS

76.00000 44,384.00 78.00000 45,552.00 85.00000 49,640.00

0051 722-12380

BRIDGE DECK OVERLAY, BUDGET

10,167.000

DOL

1.00000 10,167.00 1.00000 10,167.00 1.00000 10,167.00

0052 722-12382

TRANSVERSE GROOVING

778.000

SYS

33.00000 25,674.00 19.50000 15,171.00 18.00000 14,004.00

0053 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

50.000

SFT

15.00000 750.00 257.00000 12,850.00 90.00000 4,500.00

0054 722-51822

BRIDGE DECK OVERLAY, REMOVE
EXISTING

584.000

SYS

19.00000 11,096.00 26.50000 15,476.00 16.00000 9,344.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

916.000

SFT

49.00000 44,884.00 53.00000 48,548.00 85.00000 77,860.00

0056 722-60824

SURFACE MILLING

584.000

SYS

5.00000 2,920.00 10.00000 5,840.00 7.75000 4,526.00

0057 724-12103

PRE-COMPRESSED FOAM JOINT

406.000

LFT

156.00000 63,336.00 45.00000 18,270.00 230.00000 93,380.00

0058 726-11773

BEARING ASSEMBLY RESET

12.000

EACH

1,000.00000 12,000.00 550.00000 6,600.00 2,100.00000 25,200.00

0059 727-90308

EPOXY INJECTION, CRACK
PREPARATION

44.000

LFT

83.00000 3,652.00 83.00000 3,652.00 83.00000 3,652.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 727-90309

EPOXY INJECTION, EPOXY
MATERIAL

14.000

GAL

94.00000 1,316.00 94.00000 1,316.00 94.00000 1,316.00

0061 727-93560

EPOXY INJECTION, FURNISHING
EQUIPMENT , BRIDGE NO.5

(1)

LS

500.00000 500.00 500.00000 500.00 500.00000 500.00

0062 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

4,156.000

SYS

27.00000 112,212.00 39.85000 165,616.60 39.50000 164,162.00

0063 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

8.000

EACH

300.00000 2,400.00 300.00000 2,400.00 289.00000 2,312.00

0064 801-04308

ROAD CLOSURE SIGN ASSEMBLY

5.000

EACH

125.00000 625.00 125.00000 625.00 160.00000 800.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

25,048.000

LFT

1.05000 26,300.40 1.05000 26,300.40 0.82000 20,539.36

0066 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

35.000

EACH

90.00000 3,150.00 90.00000 3,150.00 115.00000 4,025.00

0067 801-06640

CONSTRUCTION SIGN, A

163.000

EACH

110.00000 17,930.00 110.00000 17,930.00 113.00000 18,419.00

0068 801-06645

CONSTRUCTION SIGN, B

25.000

EACH

100.00000 2,500.00 100.00000 2,500.00 38.00000 950.00

0069 801-06710

FLASHING ARROW SIGN

162.000

DAY

10.00000 1,620.00 10.00000 1,620.00 9.00000 1,458.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 801-06775

MAINTAINING TRAFFIC

(1)

LS

14,500.00000 14,500.00 99,606.40000 99,606.40 65,000.00000 65,000.00

0071 801-07118

BARRICADE, III-A

72.000

LFT

10.00000 720.00 10.00000 720.00 7.81000 562.32

0072 801-07119

BARRICADE, III-B

54.000

LFT

11.00000 594.00 11.00000 594.00 11.81000 637.74

0073 801-12042

TRUCK MOUNTED ATTENUATOR

162.000

DAY

280.00000 45,360.00 650.00000 105,300.00 175.00000 28,350.00

0074 801-12390

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 7 IN

7,346.000

LFT

0.01000 73.46 0.03000 220.38 1.66000 12,194.36
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

1 BRIDGE REHABILITATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

480.000

LFT

0.09000 43.20 0.09000 43.20 1.25000 600.00

0076 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

480.000

LFT

0.09000 43.20 0.09000 43.20 1.25000 600.00

0077 808-06716

LINE, REMOVE

8,046.000

LFT

0.50000 4,023.00 0.50000 4,023.00 0.45000 3,620.70

0078 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

3,638.000

LFT

0.27000 982.26 0.27000 982.26 0.45000 1,637.10

0079 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

6,766.000

LFT

0.20000 1,353.20 0.20000 1,353.20 0.43000 2,909.38
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

2 Latex Modified Concrete Overlay
Option

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0080 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

6,766.000

LFT

0.20000 1,353.20 0.20000 1,353.20 0.43000 2,909.38

0081 808-75001

LINE, PAINT, BROKEN, WHITE, 5 IN.

120.000

LFT

0.18000 21.60 0.18000 21.60 2.00000 240.00

0082 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

18.000

EACH

40.00000 720.00 38.10000 685.80 73.82000 1,328.76

Section Total with LCC: $1,250,531.94 $1,338,579.06 $1,504,430.60

Life Cycle Costs:

$1,504,430.60$1,250,531.94 $1,338,579.06Section Totals:
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BRIDGE REHABILITION
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

2 Latex Modified Concrete Overlay
Option

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0083 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

624.000

SYS

150.00000 93,600.00

Section Total with LCC: $93,600.00

Life Cycle Costs:

$93,600.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) R L MCCOY INC (2) PRIMCO INC (3) PIONEER ASSOCIATES INC

3 Microsilica Concrete Overlay OptionSECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0084 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

624.000

SYS

55.00000 34,320.00 64.00000 39,936.00

Section Total with LCC: $34,320.00 $39,936.00

Life Cycle Costs:

$34,320.00 $39,936.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,378,515.06$1,284,851.94 $1,598,030.60

$1,284,851.94

Contract Item Totals

$1,378,515.06 1,598,030.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REHABILITION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):640

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40906-A

150078000ST2, 170124900ST2, 170125000ST2,
170125400ST2, 170125600ST2, 170125800ST2,
170126000ST2

08/02/19 COMPLETION DATE

ALLEN, DEKALB

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

3,150.00000 3,150.00 20,000.00000 20,000.00 3,735.86000 3,735.86

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

54,500.00000 54,500.00 36,000.00000 36,000.00 30,000.00000 30,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,000.00000 2,000.00 25,000.00000 25,000.00 6,000.00000 6,000.00

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 1

(1)

LS

75,000.00000 75,000.00 120,000.00000 120,000.00 180,487.43000 180,487.43

0013 205-12108

STORM WATER MANAGEMENT
BUDGET

2,600.000

DOL

1.00000 2,600.00 1.00000 2,600.00 1.00000 2,600.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

6,500.00000 6,500.00 25,000.00000 25,000.00 21,645.51000 21,645.51

0015 206-51220

EXCAVATION, WET

34.900

CYS

86.00000 3,001.40 50.00000 1,745.00 177.00000 6,177.30

0016 301-12234

COMPACTED AGGREGATE NO 53

82.000

CYS

60.00000 4,920.00 60.00000 4,920.00 35.00000 2,870.00

0017 306-08034

MILLING, ASPHALT, 1 1/2 IN.

490.000

SYS

10.00000 4,900.00 15.00000 7,350.00 14.00000 6,860.00

0018 401-07329

QC/QA-HMA, 4, 70, SURFACE, 9.5
mm

42.000

TON

168.00000 7,056.00 150.00000 6,300.00 175.00000 7,350.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 401-10258

JOINT ADHESIVE, SURFACE

300.000

LFT

1.00000 300.00 1.00000 300.00 2.00000 600.00

0020 401-11785

LIQUID ASPHALT SEALANT

300.000

LFT

1.00000 300.00 1.00000 300.00 1.00000 300.00

0021 406-05521

ASPHALT FOR TACK COAT

490.000

SYS

1.00000 490.00 1.00000 490.00 0.01000 4.90

0022 507-07480

PROFILING, PCCP

38.000

SYS

20.00000 760.00 60.00000 2,280.00 174.00000 6,612.00

0023 507-07482

CRACKS IN PCCP, ROUT AND
SEAL

300.000

LFT

10.00000 3,000.00 5.00000 1,500.00 9.25000 2,775.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 601-02241

GUARDRAIL, REMOVE

725.000

LFT

1.45000 1,051.25 4.20000 3,045.00 3.60000 2,610.00

0025 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

100.000

LFT

23.00000 2,300.00 20.00000 2,000.00 20.00000 2,000.00

0026 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

4.000

EACH

3,445.00000 13,780.00 2,415.00000 9,660.00 2,415.00000 9,660.00

0027 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

4.000

EACH

4,200.00000 16,800.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0028 602-06729

BARRIER, DELINEATOR

6.000

EACH

10.00000 60.00 8.29000 49.74 8.29000 49.74
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 616-06405

RIPRAP, REVETMENT

14.000

TON

75.00000 1,050.00 120.00000 1,680.00 233.36000 3,267.04

0030 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

26.000

SYS

6.00000 156.00 6.00000 156.00 30.00000 780.00

0031 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

400.00000 400.00 400.00000 400.00 400.00000 400.00

0032 621-06559

MULCHED SEEDING R

124.000

SYS

4.50000 558.00 4.26000 528.24 4.26000 528.24

0033 621-06574

SODDING

8.000

SYS

200.00000 1,600.00 199.00000 1,592.00 199.00000 1,592.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

150.00000 150.00 100.00000 100.00 500.00000 500.00

0035 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0036 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0037 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

60.00000 360.00 80.00000 480.00 120.00000 720.00

0038 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 500.00000 500.00 750.00000 750.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 701-93790

CLEAN AND EPOXY COAT
EXISTING PILES

(1)

LS

25,000.00000 25,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0040 702-51005

CONCRETE, A, SUBSTRUCTURE

2.900

CYS

3,090.00000 8,961.00 2,300.00000 6,670.00 2,244.75000 6,509.78

0041 703-06029

REINFORCING BARS, EPOXY
COATED

9,928.000

LBS

1.50000 14,892.00 1.50000 14,892.00 1.40000 13,899.20

0042 703-08247

EMBEDDED GALVANIC ANODE

252.000

EACH

35.00000 8,820.00 40.00000 10,080.00 36.62000 9,228.24

0043 704-51002

CONCRETE, C,
SUPERSTRUCTURE

25.600

CYS

1,900.00000 48,640.00 1,900.00000 48,640.00 1,631.83000 41,774.85
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

2,500.00000 10,000.00 2,000.00000 8,000.00 2,316.96000 9,267.84

0045 706-51020

RAILING, CONCRETE C

4.800

CYS

1,700.00000 8,160.00 1,100.00000 5,280.00 1,340.21000 6,433.01

0046 709-51821

SURFACE SEAL , BRIDGE NO 1

(1)

LS

3,500.00000 3,500.00 1,500.00000 1,500.00 1.00000 1.00

0047 710-09158

PATCHING CONCRETE
STRUCTURES

85.000

SFT

165.00000 14,025.00 200.00000 17,000.00 179.00000 15,215.00

0048 715-06566

PIPE EXTENSION, CIRCULAR, 6 IN.
 , PVC

13.000

LFT

300.00000 3,900.00 125.00000 1,625.00 361.61000 4,700.93
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

350.000

SFT

72.00000 25,200.00 2.00000 700.00 134.00000 46,900.00

0050 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

965.000

SFT

72.00000 69,480.00 65.00000 62,725.00 51.00000 49,215.00

0051 724-12103

PRE-COMPRESSED FOAM JOINT

364.000

LFT

115.00000 41,860.00 250.00000 91,000.00 160.00000 58,240.00

0052 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

273.100

SYS

65.00000 17,751.50 65.00000 17,751.50 58.15000 15,880.77
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

4.000

EACH

474.00000 1,896.00 474.00000 1,896.00 474.00000 1,896.00

0054 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

158.00000 1,264.00 158.00000 1,264.00 158.00000 1,264.00

0055 801-06196

DETOUR ROUTE MARKER
ASSEMBLY, MULTIPLE ROUTES

32.000

EACH

106.00000 3,392.00 106.00000 3,392.00 106.00000 3,392.00

0056 801-06640

CONSTRUCTION SIGN, A

80.000

EACH

127.00000 10,160.00 127.00000 10,160.00 127.00000 10,160.00

0057 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

42.00000 378.00 42.00000 378.00 42.00000 378.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-06710

FLASHING ARROW SIGN

10.000

DAY

20.00000 200.00 20.00000 200.00 20.00000 200.00

0059 801-06775

MAINTAINING TRAFFIC

(1)

LS

45,000.00000 45,000.00 68,000.00000 68,000.00 60,091.30000 60,091.30

0060 801-07118

BARRICADE, III-A

72.000

LFT

8.06000 580.32 8.06000 580.32 8.06000 580.32

0061 801-07119

BARRICADE, III-B

36.000

LFT

12.96000 466.56 12.96000 466.56 12.96000 466.56

0062 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

2.000

EACH

658.00000 1,316.00 658.00000 1,316.00 658.00000 1,316.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIONEER ASSOCIATES INC (2) JCI BRIDGE GROUP INC (3) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

198.000

LFT

0.10000 19.80 0.10000 19.80 0.10000 19.80

0064 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

395.000

LFT

0.99000 391.05 0.99000 391.05 0.99000 391.05

0065 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

198.000

LFT

1.99000 394.02 1.99000 394.02 1.99000 394.02

Section Total with LCC: $572,899.90 $689,507.23 $699,899.69

Life Cycle Costs:

$699,899.69$572,899.90 $689,507.23Section Totals:

$689,507.23$572,899.90 $699,899.69Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$572,899.90 $689,507.23 699,899.69Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

3,000.00000 3,000.00 25,420.51000 25,420.51 7,726.06000 7,726.06

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

80,000.00000 80,000.00 44,132.49000 44,132.49 42,000.00000 42,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

25,000.00000 25,000.00 7,933.46000 7,933.46 10,871.56000 10,871.56

0012 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 1

(1)

LS

230,000.00000 230,000.00 118,785.00000 118,785.00 198,000.00000 198,000.00

0013 205-12108

STORM WATER MANAGEMENT
BUDGET

2,600.000

DOL

1.00000 2,600.00 1.00000 2,600.00 1.00000 2,600.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

11,750.00000 11,750.00 9,327.40000 9,327.40 10,000.00000 10,000.00

0015 206-51220

EXCAVATION, WET

34.900

CYS

650.00000 22,685.00 332.50000 11,604.25 275.00000 9,597.50

0016 301-12234

COMPACTED AGGREGATE NO 53

82.000

CYS

68.00000 5,576.00 60.00000 4,920.00 45.00000 3,690.00

0017 306-08034

MILLING, ASPHALT, 1 1/2 IN.

490.000

SYS

11.00000 5,390.00 20.00000 9,800.00 14.00000 6,860.00

0018 401-07329

QC/QA-HMA, 4, 70, SURFACE, 9.5
mm

42.000

TON

150.00000 6,300.00 210.00000 8,820.00 210.00000 8,820.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 401-10258

JOINT ADHESIVE, SURFACE

300.000

LFT

1.00000 300.00 0.30000 90.00 0.30000 90.00

0020 401-11785

LIQUID ASPHALT SEALANT

300.000

LFT

1.00000 300.00 0.55000 165.00 0.55000 165.00

0021 406-05521

ASPHALT FOR TACK COAT

490.000

SYS

1.00000 490.00 0.50000 245.00 0.50000 245.00

0022 507-07480

PROFILING, PCCP

38.000

SYS

180.00000 6,840.00 252.50000 9,595.00 200.00000 7,600.00

0023 507-07482

CRACKS IN PCCP, ROUT AND
SEAL

300.000

LFT

10.00000 3,000.00 9.15000 2,745.00 13.00000 3,900.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 601-02241

GUARDRAIL, REMOVE

725.000

LFT

1.45000 1,051.25 1.45000 1,051.25 2.00000 1,450.00

0025 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

100.000

LFT

23.00000 2,300.00 23.00000 2,300.00 23.00000 2,300.00

0026 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

4.000

EACH

3,445.00000 13,780.00 3,445.00000 13,780.00 3,445.00000 13,780.00

0027 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

4.000

EACH

3,335.00000 13,340.00 4,035.00000 16,140.00 3,335.00000 13,340.00

0028 602-06729

BARRIER, DELINEATOR

6.000

EACH

16.00000 96.00 15.85000 95.10 8.29000 49.74
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 616-06405

RIPRAP, REVETMENT

14.000

TON

100.00000 1,400.00 126.20000 1,766.80 85.00000 1,190.00

0030 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

26.000

SYS

10.00000 260.00 7.33000 190.58 15.45000 401.70

0031 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

400.00000 400.00 500.00000 500.00 400.00000 400.00

0032 621-06559

MULCHED SEEDING R

124.000

SYS

4.26000 528.24 8.50000 1,054.00 4.26000 528.24

0033 621-06574

SODDING

8.000

SYS

199.00000 1,592.00 50.00000 400.00 199.00000 1,592.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

250.00000 250.00 300.00000 300.00 200.00000 200.00

0035 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0036 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0037 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

125.00000 750.00 100.00000 600.00 200.00000 1,200.00

0038 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,000.00000 1,000.00 500.00000 500.00 1,605.00000 1,605.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 701-93790

CLEAN AND EPOXY COAT
EXISTING PILES

(1)

LS

23,200.00000 23,200.00 79,270.00000 79,270.00 30,000.00000 30,000.00

0040 702-51005

CONCRETE, A, SUBSTRUCTURE

2.900

CYS

2,500.00000 7,250.00 1,227.45000 3,559.61 2,455.16000 7,119.96

0041 703-06029

REINFORCING BARS, EPOXY
COATED

9,928.000

LBS

1.40000 13,899.20 1.80000 17,870.40 1.32000 13,104.96

0042 703-08247

EMBEDDED GALVANIC ANODE

252.000

EACH

35.00000 8,820.00 47.00000 11,844.00 60.55000 15,258.60

0043 704-51002

CONCRETE, C,
SUPERSTRUCTURE

25.600

CYS

1,600.00000 40,960.00 1,275.00000 32,640.00 3,502.42000 89,661.95
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

1,700.00000 6,800.00 1,415.00000 5,660.00 2,425.80000 9,703.20

0045 706-51020

RAILING, CONCRETE C

4.800

CYS

850.00000 4,080.00 1,362.05000 6,537.84 1,146.90000 5,505.12

0046 709-51821

SURFACE SEAL , BRIDGE NO 1

(1)

LS

6,000.00000 6,000.00 2,580.00000 2,580.00 2,600.00000 2,600.00

0047 710-09158

PATCHING CONCRETE
STRUCTURES

85.000

SFT

179.00000 15,215.00 179.00000 15,215.00 179.00000 15,215.00

0048 715-06566

PIPE EXTENSION, CIRCULAR, 6 IN.
 , PVC

13.000

LFT

250.00000 3,250.00 122.75000 1,595.75 306.94000 3,990.22
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

350.000

SFT

15.00000 5,250.00 172.70000 60,445.00 80.00000 28,000.00

0050 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

965.000

SFT

55.00000 53,075.00 69.70000 67,260.50 60.00000 57,900.00

0051 724-12103

PRE-COMPRESSED FOAM JOINT

364.000

LFT

190.00000 69,160.00 179.95000 65,501.80 233.05000 84,830.20

0052 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

273.100

SYS

55.44000 15,140.66 70.00000 19,117.00 60.00000 16,386.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650
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Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

4.000

EACH

474.00000 1,896.00 850.00000 3,400.00 474.00000 1,896.00

0054 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

158.00000 1,264.00 175.00000 1,400.00 158.00000 1,264.00

0055 801-06196

DETOUR ROUTE MARKER
ASSEMBLY, MULTIPLE ROUTES

32.000

EACH

106.00000 3,392.00 90.00000 2,880.00 106.00000 3,392.00

0056 801-06640

CONSTRUCTION SIGN, A

80.000

EACH

127.00000 10,160.00 125.00000 10,000.00 127.00000 10,160.00

0057 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

42.00000 378.00 112.00000 1,008.00 42.00000 378.00
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Letting Date: Fort Wayne
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Counties:

Project(s):650
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February 06, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-06710

FLASHING ARROW SIGN

10.000

DAY

20.00000 200.00 25.00000 250.00 20.00000 200.00

0059 801-06775

MAINTAINING TRAFFIC

(1)

LS

45,000.00000 45,000.00 86,238.56000 86,238.56 92,871.49000 92,871.49

0060 801-07118

BARRICADE, III-A

72.000

LFT

8.06000 580.32 9.00000 648.00 8.06000 580.32

0061 801-07119

BARRICADE, III-B

36.000

LFT

12.96000 466.56 12.00000 432.00 12.96000 466.56

0062 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

2.000

EACH

658.00000 1,316.00 1,500.00000 3,000.00 658.00000 1,316.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS
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Letting Date: Fort Wayne

Contract ID:

District(s):
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Project(s):650
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Contract Time:

February 06, 2019
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170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) R L MCCOY INC (5) PRIMCO INC (6) LAPORTE CONSTRUCTION
COMPANY INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

198.000

LFT

0.10000 19.80 0.20000 39.60 0.10000 19.80

0064 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

395.000

LFT

0.99000 391.05 0.14000 55.30 0.99000 391.05

0065 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

198.000

LFT

1.99000 394.02 0.14000 27.72 1.99000 394.02

Section Total with LCC: $777,546.10 $793,346.92 $842,816.25

Life Cycle Costs:

$842,816.25$777,546.10 $793,346.92Section Totals:

$793,346.92$777,546.10 $842,816.25Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$777,546.10 $793,346.92 842,816.25Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):650

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -40920-A

160022300ST2, 170128700ST2, 170129100ST2,
170129400ST2, 170129700ST2, 170129800ST2,
170129900ST2

10/11/19 COMPLETION DATE

ELKHART, KOSCIUSKO, NOBLE, WHITLEY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,000.00000 15,000.00 14,000.00000 14,000.00 13,909.76000 13,909.76

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

69,000.00000 69,000.00 78,983.54000 78,983.54 83,975.93000 83,975.93

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

28,000.00000 28,000.00 31,593.41000 31,593.41 24,008.55000 24,008.55

0012 202-02240

PAVEMENT REMOVAL

132.000

SYS

30.00000 3,960.00 26.52000 3,500.64 62.88000 8,300.16

0013 202-02279

CURB AND GUTTER, REMOVE

353.000

LFT

8.00000 2,824.00 10.69000 3,773.57 6.06000 2,139.18

0014 202-51330

PRESENT STRUCTURE, REMOVE ,
STRUCTURE NO. 236-32-02412

(1)

LS

35,000.00000 35,000.00 128,886.01000 128,886.01 45,074.02000 45,074.02

Page 3 of 44

BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51330

PRESENT STRUCTURE, REMOVE ,
STRUCTURE NO. 36-32-10183

(1)

LS

17,000.00000 17,000.00 68,674.80000 68,674.80 29,137.26000 29,137.26

0016 203-02000

EXCAVATION, COMMON

6,094.000

CYS

10.00000 60,940.00 16.16000 98,479.04 24.69000 150,460.86

0017 203-02070

BORROW

1,135.000

CYS

20.00000 22,700.00 0.01000 11.35 28.54000 32,392.90

0018 205-09543

NO. 2 STONE

200.000

TON

20.00000 4,000.00 25.05000 5,010.00 50.13000 10,026.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

69,350.000

DOL

1.00000 69,350.00 1.00000 69,350.00 1.00000 69,350.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,500.00000 3,500.00 9,995.93000 9,995.93 3,794.65000 3,794.65

0021 206-51220

EXCAVATION, WET

71.000

CYS

50.00000 3,550.00 37.91000 2,691.61 47.27000 3,356.17

0022 207-09934

SUBGRADE TREATMENT, TYPE IB

3,434.000

SYS

10.00000 34,340.00 9.07000 31,146.38 10.33000 35,473.22

0023 207-09935

SUBGRADE TREATMENT, TYPE IC

4,244.000

SYS

25.00000 106,100.00 20.56000 87,256.64 25.56000 108,476.64

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

327.000

CYS

48.00000 15,696.00 57.69000 18,864.63 75.67000 24,744.09
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

470.000

SYS

3.00000 1,410.00 1.66000 780.20 2.74000 1,287.80

0026 301-12232

COMPACTED AGGREGATE NO 5

35.000

CYS

72.00000 2,520.00 83.97000 2,938.95 65.64000 2,297.40

0027 301-12234

COMPACTED AGGREGATE NO 53

567.000

CYS

45.00000 25,515.00 51.52000 29,211.84 74.75000 42,383.25

0028 303-01180

COMPACTED AGGREGATE NO. 53

900.000

TON

25.00000 22,500.00 32.72000 29,448.00 45.28000 40,752.00

0029 304-07493

WIDENING WITH HMA, TYPE B

32.000

TON

204.00000 6,528.00 169.65000 5,428.80 189.73000 6,071.36

0030 306-08034

MILLING, ASPHALT, 1 1/2 IN.

446.000

SYS

20.00000 8,920.00 9.33000 4,161.18 16.12000 7,189.52
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

390.000

TON

110.00000 42,900.00 111.76000 43,586.40 130.44000 50,871.60

0032 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

199.000

TON

95.00000 18,905.00 89.28000 17,766.72 112.65000 22,417.35

0033 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

410.000

TON

80.00000 32,800.00 98.00000 40,180.00 94.87000 38,896.70

0034 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

284.000

TON

85.00000 24,140.00 80.02000 22,725.68 100.80000 28,627.20

0035 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

498.000

TON

80.00000 39,840.00 92.58000 46,104.84 94.87000 47,245.26
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 401-10258

JOINT ADHESIVE, SURFACE

3,250.000

LFT

0.25000 812.50 0.39000 1,267.50 0.30000 975.00

0037 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,883.000

LFT

0.25000 720.75 0.50000 1,441.50 0.30000 864.90

0038 401-11785

LIQUID ASPHALT SEALANT

3,250.000

LFT

0.25000 812.50 0.18000 585.00 0.30000 975.00

0039 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

1,013.000

TON

90.00000 91,170.00 105.07000 106,435.91 106.72000 108,107.36

0040 406-05521

ASPHALT FOR TACK COAT

13,808.000

SYS

1.00000 13,808.00 0.15000 2,071.20 1.19000 16,431.52
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

2,500.00000 2,500.00 659.51000 659.51 5,929.14000 5,929.14

0042 601-01740

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 4

1.000

EACH

2,260.00000 2,260.00 2,260.00000 2,260.00 2,608.83000 2,608.83

0043 601-02241

GUARDRAIL, REMOVE

2,523.750

LFT

2.75000 6,940.31 2.75000 6,940.31 8.30000 20,947.13

0044 601-05071

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 7

1.000

EACH

2,600.00000 2,600.00 2,600.00000 2,600.00 2,608.83000 2,608.83

0045 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

2,364.250

LFT

19.85000 46,930.36 19.85000 46,930.36 21.34000 50,453.10
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

2.000

EACH

745.00000 1,490.00 745.00000 1,490.00 1,067.25000 2,134.50

0047 601-12293

GUARDRAIL, MGS, STRUCTURE,
TOP-MOUNTED POST

8.000

EACH

260.00000 2,080.00 260.00000 2,080.00 681.85000 5,454.80

0048 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN.

10.000

EACH

2,895.00000 28,950.00 2,895.00000 28,950.00 3,201.74000 32,017.40

0049 605-06140

CURB AND GUTTER, CONCRETE

352.000

LFT

45.00000 15,840.00 22.90000 8,060.80 53.36000 18,782.72

0050 606-07484

MILLED HMA CORRUGATIONS

510.000

LFT

8.00000 4,080.00 17.52000 8,935.20 18.36000 9,363.60
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 615-06490

RIGHT-OF-WAY MARKER

13.000

EACH

150.00000 1,950.00 150.00000 1,950.00 266.81000 3,468.53

0052 616-06405

RIPRAP, REVETMENT

176.000

TON

80.00000 14,080.00 43.27000 7,615.52 38.52000 6,779.52

0053 616-06451

RIPRAP, UNIFORM

20.000

TON

100.00000 2,000.00 45.72000 914.40 61.62000 1,232.40

0054 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

239.000

SYS

6.00000 1,434.00 3.43000 819.77 3.37000 805.43

0055 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

290.000

SYS

6.00000 1,740.00 2.82000 817.80 3.42000 991.80
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

5.000

EACH

400.00000 2,000.00 400.00000 2,000.00 474.33000 2,371.65

0057 621-02770

EROSION CONTROL BLANKET

8,612.000

SYS

3.00000 25,836.00 0.95000 8,181.40 1.13000 9,731.56

0058 621-06559

MULCHED SEEDING R

9,708.000

SYS

2.49000 24,172.92 0.40000 3,883.20 0.47000 4,562.76

0059 621-06567

WATER

1.000

kGAL

10.00000 10.00 0.01000 0.01 1.19000 1.19

0060 621-06574

SODDING

208.000

SYS

20.00000 4,160.00 14.15000 2,943.20 16.78000 3,490.24

0061 628-09402

FIELD OFFICE, B

14.000

MOS

1,500.00000 21,000.00 2,088.46000 29,238.44 2,295.42000 32,135.88
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 628-11729

CELLULAR TELEPHONE, TYPE A

3.000

EACH

1.00000 3.00 164.88000 494.64 355.75000 1,067.25

0063 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0064 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0065 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

42.000

MOS

25.00000 1,050.00 137.40000 5,770.80 106.72000 4,482.24

0066 629-12029

PLANT GROWTH LAYER

6,438.000

SYS

12.00000 77,256.00 5.90000 37,984.20 7.00000 45,066.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 714-11115

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS, 20
FT X 7 FT

84.000

LFT

1,667.00000 140,028.00 2,001.47000 168,123.48 2,635.58000 221,388.72

0068 715-05136

PIPE, TYPE 1, CIRCULAR, 72 IN.

150.000

LFT

115.00000 17,250.00 348.11000 52,216.50 223.82000 33,573.00

0069 715-06051

PIPE EXTENSION, CIRCULAR, 8 IN.
 , CORRUGATED POLYETHYLENE
PIPE

25.000

LFT

50.00000 1,250.00 27.79000 694.75 52.85000 1,321.25

0070 715-06566

PIPE EXTENSION, CIRCULAR, 6 IN.
 , CORRUGATED POLYETHYLENE
PIPE

20.000

LFT

50.00000 1,000.00 56.64000 1,132.80 66.07000 1,321.40
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

2.000

EACH

600.00000 1,200.00 1,850.00000 3,700.00 2,193.78000 4,387.56

0072 801-03290

CONSTRUCTION SIGN, C

2.000

EACH

200.00000 400.00 550.00000 1,100.00 652.21000 1,304.42

0073 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

250.00000 2,000.00 188.00000 1,504.00 222.94000 1,783.52

0074 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

13,067.000

LFT

0.35000 4,573.45 0.31000 4,050.77 0.37000 4,834.79

0075 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

3,000.000

LFT

1.00000 3,000.00 1.07000 3,210.00 1.27000 3,810.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

5.000

EACH

100.00000 500.00 200.00000 1,000.00 237.17000 1,185.85

0077 801-06214

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 6 IN.

124.000

LFT

2.00000 248.00 4.50000 558.00 5.34000 662.16

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

37.000

EACH

75.00000 2,775.00 114.00000 4,218.00 135.18000 5,001.66

0079 801-06640

CONSTRUCTION SIGN, A

34.000

EACH

150.00000 5,100.00 170.00000 5,780.00 201.59000 6,854.06

0080 801-06645

CONSTRUCTION SIGN, B

10.000

EACH

70.00000 700.00 84.00000 840.00 99.61000 996.10
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 801-06649

TEMPORARY RAISED PAVEMENT
MARKER, GRADE 1

70.000

EACH

10.00000 700.00 31.98000 2,238.60 14.82000 1,037.40

0082 801-06775

MAINTAINING TRAFFIC

(1)

LS

73,000.00000 73,000.00 76,358.76000 76,358.76 11,858.28000 11,858.28

0083 801-07118

BARRICADE, III-A

211.000

LFT

20.00000 4,220.00 10.00000 2,110.00 11.86000 2,502.46

0084 801-07119

BARRICADE, III-B

72.000

LFT

20.00000 1,440.00 11.00000 792.00 13.04000 938.88

0085 801-07612

TEMPORARY PAVEMENT
MARKING, 24 IN.

34.000

LFT

4.00000 136.00 18.00000 612.00 21.34000 725.56
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

290.000

LFT

0.08000 23.20 38.70000 11,223.00 80.83000 23,440.70

0087 802-04089

SIGN, SHEET, REMOVE

2.000

EACH

45.00000 90.00 45.00000 90.00 177.88000 355.76

0088 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

44.000

LFT

14.00000 616.00 14.00000 616.00 31.42000 1,382.48

0089 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

33.000

LFT

13.00000 429.00 13.00000 429.00 30.24000 997.92

0090 802-05705

SIGN POST, SQUARE TYPE 2
UNREINFORCED ANCHOR BASE

22.000

LFT

9.00000 198.00 9.00000 198.00 29.05000 639.10
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

3.000

EACH

42.00000 126.00 42.00000 126.00 355.75000 1,067.25

0092 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

5.000

SFT

28.00000 140.00 28.00000 140.00 23.12000 115.60

0093 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

26.000

SFT

25.00000 650.00 25.00000 650.00 27.87000 724.62

0094 802-91122

SIGN GROUND MOUNTED RESET

4.000

EACH

135.00000 540.00 135.00000 540.00 124.51000 498.04

0095 804-06740

DELINEATOR WITH POST, D2

63.000

EACH

27.00000 1,701.00 27.00000 1,701.00 42.69000 2,689.47

Page 19 of 44

BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 804-76350

DELINEATOR WITH POST, D3

1.000

EACH

30.00000 30.00 30.00000 30.00 88.94000 88.94

0097 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

2,620.000

LFT

1.00000 2,620.00 0.80000 2,096.00 0.95000 2,489.00

0098 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,801.000

LFT

1.00000 1,801.00 0.57000 1,026.57 0.68000 1,224.68

0099 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,800.000

LFT

1.00000 1,800.00 0.57000 1,026.00 0.68000 1,224.00

0100 808-06716

LINE, REMOVE

14,529.000

LFT

0.25000 3,632.25 0.30000 4,358.70 0.36000 5,230.44
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

195.000

LFT

1.00000 195.00 2.40000 468.00 2.85000 555.75

0102 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

2,690.000

LFT

1.00000 2,690.00 0.80000 2,152.00 0.95000 2,555.50

0103 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

19.000

EACH

29.76000 565.44 20.00000 380.00 5.72000 108.68

0104 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

24.000

EACH

30.00000 720.00 179.17000 4,300.08 88.94000 2,134.56
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MORPHEY
CONSTRUCTION INC.

(2) RIETH RILEY
CONSTRUCTION

(3) HIS CONSTRUCTORS INC

Section Total with LCC: $1,392,721.68 $1,579,670.84 $1,679,518.67

Life Cycle Costs:

$1,679,518.67$1,392,721.68 $1,579,670.84Section Totals:

( ) indicates item is bid as Lump Sum

$1,579,670.84$1,392,721.68 $1,679,518.67

$1,392,721.68

Contract Item Totals

$1,579,670.84 1,679,518.67Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

75,000.00000 75,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

86,800.00000 86,800.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

75,000.00000 75,000.00

0012 202-02240

PAVEMENT REMOVAL

132.000

SYS

36.82000 4,860.24

0013 202-02279

CURB AND GUTTER, REMOVE

353.000

LFT

7.33000 2,587.49

0014 202-51330

PRESENT STRUCTURE, REMOVE ,
STRUCTURE NO. 236-32-02412

(1)

LS

125,000.00000 125,000.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51330

PRESENT STRUCTURE, REMOVE ,
STRUCTURE NO. 36-32-10183

(1)

LS

43,000.00000 43,000.00

0016 203-02000

EXCAVATION, COMMON

6,094.000

CYS

19.07000 116,212.58

0017 203-02070

BORROW

1,135.000

CYS

16.64000 18,886.40

0018 205-09543

NO. 2 STONE

200.000

TON

29.37000 5,874.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

69,350.000

DOL

1.00000 69,350.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

22,000.00000 22,000.00

0021 206-51220

EXCAVATION, WET

71.000

CYS

46.40000 3,294.40

0022 207-09934

SUBGRADE TREATMENT, TYPE IB

3,434.000

SYS

8.16000 28,021.44

0023 207-09935

SUBGRADE TREATMENT, TYPE IC

4,244.000

SYS

20.97000 88,996.68

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

327.000

CYS

39.55000 12,932.85
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

470.000

SYS

1.69000 794.30

0026 301-12232

COMPACTED AGGREGATE NO 5

35.000

CYS

64.33000 2,251.55

0027 301-12234

COMPACTED AGGREGATE NO 53

567.000

CYS

45.38000 25,730.46

0028 303-01180

COMPACTED AGGREGATE NO. 53

900.000

TON

31.94000 28,746.00

0029 304-07493

WIDENING WITH HMA, TYPE B

32.000

TON

177.70000 5,686.40

0030 306-08034

MILLING, ASPHALT, 1 1/2 IN.

446.000

SYS

16.97000 7,568.62
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660
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Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

390.000

TON

122.17000 47,646.30

0032 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

199.000

TON

105.51000 20,996.49

0033 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

410.000

TON

88.85000 36,428.50

0034 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

284.000

TON

94.40000 26,809.60

0035 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

498.000

TON

88.85000 44,247.30
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE
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Letting Date: Crawfordsville
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Project(s):660
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 401-10258

JOINT ADHESIVE, SURFACE

3,250.000

LFT

0.28000 910.00

0037 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,883.000

LFT

0.28000 807.24

0038 401-11785

LIQUID ASPHALT SEALANT

3,250.000

LFT

0.28000 910.00

0039 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

1,013.000

TON

99.96000 101,259.48

0040 406-05521

ASPHALT FOR TACK COAT

13,808.000

SYS

1.11000 15,326.88
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE
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Letting Date: Crawfordsville
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District(s):

Counties:

Project(s):660
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B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

1,665.96000 1,665.96

0042 601-01740

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 4

1.000

EACH

2,510.05000 2,510.05

0043 601-02241

GUARDRAIL, REMOVE

2,523.750

LFT

3.05000 7,697.44

0044 601-05071

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 7

1.000

EACH

2,887.67000 2,887.67

0045 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

2,364.250

LFT

22.05000 52,131.71
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

2.000

EACH

827.43000 1,654.86

0047 601-12293

GUARDRAIL, MGS, STRUCTURE,
TOP-MOUNTED POST

8.000

EACH

288.77000 2,310.16

0048 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN.

10.000

EACH

3,215.31000 32,153.10

0049 605-06140

CURB AND GUTTER, CONCRETE

352.000

LFT

49.98000 17,592.96

0050 606-07484

MILLED HMA CORRUGATIONS

510.000

LFT

15.32000 7,813.20
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 615-06490

RIGHT-OF-WAY MARKER

13.000

EACH

166.60000 2,165.80

0052 616-06405

RIPRAP, REVETMENT

176.000

TON

58.18000 10,239.68

0053 616-06451

RIPRAP, UNIFORM

20.000

TON

52.86000 1,057.20

0054 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

239.000

SYS

4.91000 1,173.49

0055 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

290.000

SYS

4.51000 1,307.90
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

5.000

EACH

444.26000 2,221.30

0057 621-02770

EROSION CONTROL BLANKET

8,612.000

SYS

1.06000 9,128.72

0058 621-06559

MULCHED SEEDING R

9,708.000

SYS

0.44000 4,271.52

0059 621-06567

WATER

1.000

kGAL

1.11000 1.11

0060 621-06574

SODDING

208.000

SYS

15.72000 3,269.76

0061 628-09402

FIELD OFFICE, B

14.000

MOS

1,723.16000 24,124.24
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 628-11729

CELLULAR TELEPHONE, TYPE A

3.000

EACH

178.26000 534.78

0063 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0064 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0065 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

42.000

MOS

178.26000 7,486.92

0066 629-12029

PLANT GROWTH LAYER

6,438.000

SYS

6.55000 42,168.90
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 714-11115

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS, 20
FT X 7 FT

84.000

LFT

1,357.70000 114,046.80

0068 715-05136

PIPE, TYPE 1, CIRCULAR, 72 IN.

150.000

LFT

177.69000 26,653.50

0069 715-06051

PIPE EXTENSION, CIRCULAR, 8 IN.
 , CORRUGATED POLYETHYLENE
PIPE

25.000

LFT

36.74000 918.50

0070 715-06566

PIPE EXTENSION, CIRCULAR, 6 IN.
 , CORRUGATED POLYETHYLENE
PIPE

20.000

LFT

40.92000 818.40
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

2.000

EACH

2,054.69000 4,109.38

0072 801-03290

CONSTRUCTION SIGN, C

2.000

EACH

610.85000 1,221.70

0073 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

208.80000 1,670.40

0074 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

13,067.000

LFT

0.34000 4,442.78

0075 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

3,000.000

LFT

1.19000 3,570.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

5.000

EACH

222.13000 1,110.65

0077 801-06214

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 6 IN.

124.000

LFT

5.00000 620.00

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

37.000

EACH

126.61000 4,684.57

0079 801-06640

CONSTRUCTION SIGN, A

34.000

EACH

188.81000 6,419.54

0080 801-06645

CONSTRUCTION SIGN, B

10.000

EACH

93.29000 932.90
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 801-06649

TEMPORARY RAISED PAVEMENT
MARKER, GRADE 1

70.000

EACH

21.10000 1,477.00

0082 801-06775

MAINTAINING TRAFFIC

(1)

LS

172,000.00000 172,000.00

0083 801-07118

BARRICADE, III-A

211.000

LFT

11.11000 2,344.21

0084 801-07119

BARRICADE, III-B

72.000

LFT

12.22000 879.84

0085 801-07612

TEMPORARY PAVEMENT
MARKING, 24 IN.

34.000

LFT

19.99000 679.66
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

290.000

LFT

28.32000 8,212.80

0087 802-04089

SIGN, SHEET, REMOVE

2.000

EACH

49.98000 99.96

0088 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

44.000

LFT

15.55000 684.20

0089 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

33.000

LFT

14.44000 476.52

0090 802-05705

SIGN POST, SQUARE TYPE 2
UNREINFORCED ANCHOR BASE

22.000

LFT

10.00000 220.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

3.000

EACH

46.65000 139.95

0092 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

5.000

SFT

31.10000 155.50

0093 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

26.000

SFT

27.77000 722.02

0094 802-91122

SIGN GROUND MOUNTED RESET

4.000

EACH

149.94000 599.76

0095 804-06740

DELINEATOR WITH POST, D2

63.000

EACH

29.99000 1,889.37
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 804-76350

DELINEATOR WITH POST, D3

1.000

EACH

33.32000 33.32

0097 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

2,620.000

LFT

0.89000 2,331.80

0098 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,801.000

LFT

0.63000 1,134.63

0099 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,800.000

LFT

0.63000 1,134.00

0100 808-06716

LINE, REMOVE

14,529.000

LFT

0.33000 4,794.57
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

1 SMALL STRUCTURE REPLACEMENT
WITH BRIDGE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

195.000

LFT

2.67000 520.65

0102 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

2,690.000

LFT

0.89000 2,394.10

0103 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

19.000

EACH

21.10000 400.90

0104 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

24.000

EACH

83.30000 1,999.20

Page 43 of 44

BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORCE CONSTRUCTION
CO INC

Section Total with LCC: $1,758,056.71

Life Cycle Costs:

$1,758,056.71Section Totals:

( ) indicates item is bid as Lump Sum

$1,758,056.71

$1,758,056.71

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REMOVAL AND SMALL STRUCTURE REPLACEMENT WITH BRIDGE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):660

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

B -41010-A

129833300ST1, 129836500ST1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,000.00000 8,000.00 4,000.00000 4,000.00 1,250.00000 1,250.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 7

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

42,000.00000 42,000.00 40,000.00000 40,000.00 51,350.00000 51,350.00

0010 207-08264

SUBGRADE TREATMENT, TYPE II

72.000

SYS

20.00000 1,440.00 20.00000 1,440.00 20.00000 1,440.00
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WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 303-07449

COMPACTED AGGREGATE NO. 73

1,988.000

TON

23.00000 45,724.00 24.00000 47,712.00 28.00000 55,664.00

0012 304-07490

HMA PATCHING, TYPE B , PARTIAL
DEPTH

370.000

TON

110.00000 40,700.00 130.00000 48,100.00 114.00000 42,180.00

0013 306-08034

MILLING, ASPHALT, 1 1/2 IN.

85,307.000

SYS

0.45000 38,388.15 1.00000 85,307.00 1.68000 143,315.76

0014 306-08432

MILLING, APPROACH

3,367.000

SYS

1.80000 6,060.60 1.70000 5,723.90 2.00000 6,734.00

0015 401-06264

PROFILOGRAPH, HMA

(1)

LS

3,400.00000 3,400.00 3,500.00000 3,500.00 2,200.00000 2,200.00

0016 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

7,039.000

TON

76.00000 534,964.00 70.00000 492,730.00 87.50000 615,912.50
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WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 401-10258

JOINT ADHESIVE, SURFACE

30,169.000

LFT

0.18000 5,430.42 0.35000 10,559.15 0.20000 6,033.80

0018 401-11785

LIQUID ASPHALT SEALANT

30,169.000

LFT

0.05000 1,508.45 0.06000 1,810.14 0.10000 3,016.90

0019 406-05520

ASPHALT FOR TACK COAT

23.000

TON

650.00000 14,950.00 600.00000 13,800.00 600.00000 13,800.00

0020 610-07487

HMA FOR APPROACHES, TYPE B

310.000

TON

108.00000 33,480.00 105.00000 32,550.00 120.00000 37,200.00

0021 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

3,116.000

LFT

0.35000 1,090.60 0.51000 1,589.16 0.71000 2,212.36

0022 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

3,116.000

LFT

1.90000 5,920.40 0.96000 2,991.36 1.39000 4,331.24

Page 4 of 7

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

20.000

LFT

9.00000 180.00 3.00000 60.00 5.39000 107.80

0024 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

20.000

LFT

10.50000 210.00 5.00000 100.00 7.90000 158.00

0025 801-06640

CONSTRUCTION SIGN, A

44.000

EACH

145.00000 6,380.00 91.00000 4,004.00 145.00000 6,380.00

0026 801-06775

MAINTAINING TRAFFIC

(1)

LS

29,500.00000 29,500.00 42,717.89000 42,717.89 10,320.00000 10,320.00

0027 801-92448

CONSTRUCTION SIGNS MOBILE

240.000

DAY

2.36000 566.40 1.00000 240.00 2.50000 600.00

Page 5 of 7

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

6,240.000

LFT

0.12000 748.80 0.10000 624.00 0.12000 748.80

0029 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

54,066.000

LFT

0.08000 4,325.28 0.10000 5,406.60 0.08000 4,325.28

0030 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

11,808.000

LFT

0.12000 1,416.96 0.10000 1,180.80 0.12000 1,416.96

0031 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

20.000

LFT

10.00000 200.00 20.00000 400.00 10.00000 200.00

0032 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 6 of 7

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

478.000

EACH

9.30000 4,445.40 12.00000 5,736.00 5.00000 2,390.00

0034 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

478.000

EACH

20.00000 9,560.00 20.00000 9,560.00 25.68000 12,275.04

Section Total with LCC: $842,096.46 $863,349.00 $1,027,069.44

Life Cycle Costs:

$1,027,069.44$842,096.46 $863,349.00Section Totals:

( ) indicates item is bid as Lump Sum

$863,349.00$842,096.46 $1,027,069.44

$842,096.46

Contract Item Totals

$863,349.00 1,027,069.44Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 7 of 7

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):680

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41537-A

180168700ST2

07/01/19 COMPLETION DATE

WABASH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

2,500.00000 2,500.00 3,000.00000 3,000.00 21,000.00000 21,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 6

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

44,000.00000 44,000.00 48,500.00000 48,500.00 40,000.00000 40,000.00

0010 303-07449

COMPACTED AGGREGATE NO. 73

1,337.000

TON

28.00000 37,436.00 22.00000 29,414.00 30.00000 40,110.00

Page 2 of 6

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 304-07490

HMA PATCHING, TYPE B , PARTIAL
DEPTH

889.000

TON

125.00000 111,125.00 110.00000 97,790.00 170.00000 151,130.00

0012 306-08034

MILLING, ASPHALT, 1 1/2 IN.

84,230.000

SYS

1.00000 84,230.00 1.35000 113,710.50 1.83000 154,140.90

0013 401-06264

PROFILOGRAPH, HMA

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0014 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

6,950.000

TON

70.00000 486,500.00 85.00000 590,750.00 92.00000 639,400.00

0015 401-10258

JOINT ADHESIVE, SURFACE

27,074.000

LFT

0.20000 5,414.80 0.30000 8,122.20 0.25000 6,768.50

0016 401-11785

LIQUID ASPHALT SEALANT

27,074.000

LFT

0.05000 1,353.70 0.25000 6,768.50 0.10000 2,707.40
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WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 406-05520

ASPHALT FOR TACK COAT

23.000

TON

650.00000 14,950.00 600.00000 13,800.00 600.00000 13,800.00

0018 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

2,648.000

LFT

0.30000 794.40 1.00000 2,648.00 0.22000 582.56

0019 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

2,648.000

LFT

0.95000 2,515.60 1.25000 3,310.00 0.23000 609.04

0020 801-06640

CONSTRUCTION SIGN, A

41.000

EACH

99.00000 4,059.00 99.00000 4,059.00 125.00000 5,125.00

0021 801-06775

MAINTAINING TRAFFIC

(1)

LS

65,939.70000 65,939.70 20,350.00000 20,350.00 102,000.00000 102,000.00

0022 801-92448

CONSTRUCTION SIGNS MOBILE

180.000

DAY

1.00000 180.00 1.00000 180.00 5.00000 900.00

Page 4 of 6

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

5,850.000

LFT

0.10000 585.00 0.10000 585.00 0.17000 994.50

0024 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

53,101.000

LFT

0.10000 5,310.10 0.10000 5,310.10 0.09000 4,779.09

0025 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

20,607.000

LFT

0.10000 2,060.70 0.10000 2,060.70 0.09000 1,854.63

0026 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0027 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

574.000

EACH

8.00000 4,592.00 5.00000 2,870.00 3.00000 1,722.00

Page 5 of 6

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) E & B PAVING INC (3) API CONSTRUCTION CORP

1 WEDGE AND LEVELSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

574.000

EACH

20.00000 11,480.00 20.00000 11,480.00 19.00000 10,906.00

Section Total with LCC: $889,033.00 $971,215.00 $1,207,536.62

Life Cycle Costs:

$1,207,536.62$889,033.00 $971,215.00Section Totals:

( ) indicates item is bid as Lump Sum

$971,215.00$889,033.00 $1,207,536.62

$889,033.00

Contract Item Totals

$971,215.00 1,207,536.62Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 6

WEDGE AND LEVEL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):690

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41538-A

180168800ST2

06/29/19 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) ALLEN CHASE
ENTERPRISES INC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

4,315.000

ACRE

38.20000 164,833.00 47.56000 205,221.40

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,500.000

ACRE

48.11000 168,385.00 137.34000 480,690.00

Section Total with LCC: $333,220.00 $685,913.40

Life Cycle Costs:

$333,220.00 $685,913.40Section Totals:

$685,913.40$333,220.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):700

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41665-A

180187900ST5

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$333,220.00 $685,913.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):700

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41665-A

180187900ST5

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITES GENERAL
CONTRACTING

(2) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE NO 1

78.300

MILE

1,000.00000 78,300.00 1,000.00000 78,300.00

0004 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

51,286.00000 51,286.00 100,000.00000 100,000.00

0005 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

51,286.00000 51,286.00 85,000.00000 85,000.00

0006 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

51,286.00000 51,286.00 85,000.00000 85,000.00

Page 1 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41703-A

180198500ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WHITES GENERAL
CONTRACTING

(2) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE NO 2

78.300

MILE

655.00000 51,286.50 600.00000 46,980.00

0008 202-04486

LITTER, REMOVE , CYCLE NO 3

78.300

MILE

550.00000 43,065.00 600.00000 46,980.00

0009 202-04486

LITTER, REMOVE , CYCLE NO 4

78.300

MILE

550.00000 43,065.00 600.00000 46,980.00

0010 202-04486

LITTER, REMOVE , CYCLE NO 5

78.300

MILE

550.00000 43,065.00 600.00000 46,980.00

Section Total with LCC: $412,641.50 $536,222.00

Life Cycle Costs:

$412,641.50 $536,222.00Section Totals:

$536,222.00$412,641.50Contract Item Totals

Contract Time Totals

Page 2 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41703-A

180198500ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$412,641.50 $536,222.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):710

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41703-A

180198500ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

116,340.00000 116,340.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

80,000.00000 80,000.00

0005 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

60,000.00000 60,000.00

0006 623-04887

MOWING, CYCLE NO. 4

1.000

CYCL

40,000.00000 40,000.00

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):720

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41705-A

180198600ST2

11/30/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 623-05684

MOWING, CYCLE NO. 5

1.000

CYCL

40,000.00000 40,000.00

Section Total with LCC: $336,342.00

Life Cycle Costs:

$336,342.00Section Totals:

( ) indicates item is bid as Lump Sum

$336,342.00

$336,342.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):720

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41705-A

180198600ST2

11/30/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) DALTONS INC (3) ALLEN CHASE
ENTERPRISES INC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

10,433.000

ACRE

29.49000 307,669.17 34.70000 362,025.10 53.16000 554,618.28

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,000.000

ACRE

46.76000 140,280.00 100.00000 300,000.00 182.72000 548,160.00

Section Total with LCC: $447,951.17 $662,027.10 $1,102,780.28

Life Cycle Costs:

$1,102,780.28$447,951.17 $662,027.10Section Totals:

$662,027.10$447,951.17 $1,102,780.28Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):730

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41706-A

180198700ST2

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$447,951.17 $662,027.10 1,102,780.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):730

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41706-A

180198700ST2

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) DEANGELO BROTHERS
LLC

(3) LINKEL COMPANY LLC

1 ROADSIDE WORK, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE NO. 01

61.120

MILE

3,604.00000 220,276.48 1,307.00000 79,883.84 3,500.00000 213,920.00

0004 202-04486

LITTER, REMOVE , CYCLE NO. 02

61.120

MILE

900.00000 55,008.00 653.50000 39,941.92 1,600.00000 97,792.00

0005 202-04486

LITTER, REMOVE , CYCLE NO. 03

61.120

MILE

875.00000 53,480.00 653.50000 39,941.92 1,600.00000 97,792.00

0006 202-04486

LITTER, REMOVE , CYCLE NO. 04

61.120

MILE

825.00000 50,424.00 653.50000 39,941.92 1,000.00000 61,120.00

Page 1 of 3

ROADSIDE WORK, LITTER REMOVAL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):740

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41707-A

180198800ST2

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) DEANGELO BROTHERS
LLC

(3) LINKEL COMPANY LLC

1 ROADSIDE WORK, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE NO. 05

61.120

MILE

455.00000 27,809.60 653.50000 39,941.92 1,000.00000 61,120.00

0008 202-04486

LITTER, REMOVE , CYCLE NO. 06

61.120

MILE

262.00000 16,013.44 653.50000 39,941.92 1,000.00000 61,120.00

0009 202-04486

LITTER, REMOVE , CYCLE NO. 07

61.120

MILE

237.00000 14,485.44 653.50000 39,941.92 1,000.00000 61,120.00

0010 202-04486

LITTER, REMOVE , CYCLE NO. 08

61.120

MILE

186.00000 11,368.32 653.50000 39,941.92 1,000.00000 61,120.00

0011 202-04486

LITTER, REMOVE , CYCLE NO. 09

61.120

MILE

43.55000 2,661.78 653.50000 39,941.92 800.00000 48,896.00

0012 202-04486

LITTER, REMOVE , CYCLE NO. 10

61.120

MILE

35.00000 2,139.20 653.50000 39,941.92 200.00000 12,224.00

Page 2 of 3

ROADSIDE WORK, LITTER REMOVAL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):740

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41707-A

180198800ST2

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) DEANGELO BROTHERS
LLC

(3) LINKEL COMPANY LLC

1 ROADSIDE WORK, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0013 202-04486

LITTER, REMOVE , CYCLE NO. 11

61.120

MILE

35.00000 2,139.20 653.50000 39,941.92 200.00000 12,224.00

Section Total with LCC: $455,807.46 $479,305.04 $788,450.00

Life Cycle Costs:

$788,450.00$455,807.46 $479,305.04Section Totals:

( ) indicates item is bid as Lump Sum

$479,305.04$455,807.46 $788,450.00

$455,807.46

Contract Item Totals

$479,305.04 788,450.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

ROADSIDE WORK, LITTER REMOVAL

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):740

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41707-A

180198800ST2

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

405,000.00000 405,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

264,000.00000 264,000.00

Section Total with LCC: $669,002.00

Life Cycle Costs:

$669,002.00Section Totals:

$669,002.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):750

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41708-A

180199000ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$669,002.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):750

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41708-A

180199000ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

286,850.00000 286,850.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

197,000.00000 197,000.00

Section Total with LCC: $483,852.00

Life Cycle Costs:

$483,852.00Section Totals:

$483,852.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):760

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41709-A

180199100ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$483,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):760

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41709-A

180199100ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) WHITES GENERAL
CONTRACTING

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

200,000.00000 200,000.00 172,125.00000 172,125.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

143,850.00000 143,850.00 172,125.00000 172,125.00

Section Total with LCC: $343,852.00 $344,252.00

Life Cycle Costs:

$343,852.00 $344,252.00Section Totals:

$344,252.00$343,852.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):770

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41710-A

180199200ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$343,852.00 $344,252.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):770

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41710-A

180199200ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

189,850.00000 189,850.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

135,000.00000 135,000.00

Section Total with LCC: $324,852.00

Life Cycle Costs:

$324,852.00Section Totals:

$324,852.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):780

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41711-A

180199300ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$324,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):780

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41711-A

180199300ST2

12/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE 1

58.260

MILE

1,200.00000 69,912.00 2,500.00000 145,650.00

0004 202-04486

LITTER, REMOVE , CYCLE 2

58.260

MILE

900.00000 52,434.00 1,500.00000 87,390.00

0005 202-04486

LITTER, REMOVE , CYCLE 3

58.260

MILE

900.00000 52,434.00 1,000.00000 58,260.00

0006 202-04486

LITTER, REMOVE , CYCLE 4

58.260

MILE

900.00000 52,434.00 1,000.00000 58,260.00

Page 1 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):790

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41712-A

180199400ST4

12/06/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE 5

58.260

MILE

900.00000 52,434.00 800.00000 46,608.00

0008 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

75,000.00000 75,000.00 175,000.00000 175,000.00

0009 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

52,000.00000 52,000.00 110,000.00000 110,000.00

0010 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

52,000.00000 52,000.00 50,000.00000 50,000.00

Section Total with LCC: $458,650.00 $731,170.00

Life Cycle Costs:

$458,650.00 $731,170.00Section Totals:

$731,170.00$458,650.00Contract Item Totals

Contract Time Totals

Page 2 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):790

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41712-A

180199400ST4

12/06/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$458,650.00 $731,170.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):790

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41712-A

180199400ST4

12/06/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPTONS MOWING
SERVICE INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

100,000.00000 100,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

98,000.00000 98,000.00

0005 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

98,000.00000 98,000.00

0006 623-04887

MOWING, CYCLE NO. 4

1.000

CYCL

99,000.00000 99,000.00

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):800

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41713-A

180199500ST4

11/22/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPTONS MOWING
SERVICE INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 623-05684

MOWING, CYCLE NO. 5

1.000

CYCL

99,998.00000 99,998.00

Section Total with LCC: $495,000.00

Life Cycle Costs:

$495,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$495,000.00

$495,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):800

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41713-A

180199500ST4

11/22/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) ALLEN CHASE
ENTERPRISES INC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

10,785.000

ACRE

28.68000 309,313.80 53.16000 573,330.60

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,000.000

ACRE

49.65000 148,950.00 182.72000 548,160.00

Section Total with LCC: $458,265.80 $1,121,492.60

Life Cycle Costs:

$458,265.80 $1,121,492.60Section Totals:

$1,121,492.60$458,265.80Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41714-A

180199600ST4

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$458,265.80 $1,121,492.60Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):810

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41714-A

180199600ST4

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE 01

119.910

MILE

4,000.00000 479,640.00 5,800.00000 695,478.00

0004 202-04486

LITTER, REMOVE , CYCLE 02

119.910

MILE

700.00000 83,937.00 1,500.00000 179,865.00

0005 202-04486

LITTER, REMOVE , CYCLE 03

119.910

MILE

700.00000 83,937.00 1,200.00000 143,892.00

0006 202-04486

LITTER, REMOVE , CYCLE 04

119.910

MILE

700.00000 83,937.00 1,100.00000 131,901.00

Page 1 of 5

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):820

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41715-A

180199700ST4

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE 05

119.910

MILE

700.00000 83,937.00 1,000.00000 119,910.00

0008 202-04486

LITTER, REMOVE , CYCLE 06

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0009 202-04486

LITTER, REMOVE , CYCLE 07

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0010 202-04486

LITTER, REMOVE , CYCLE 08

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0011 202-04486

LITTER, REMOVE , CYCLE 09

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0012 202-04486

LITTER, REMOVE , CYCLE 10

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

Page 2 of 5

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):820

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41715-A

180199700ST4

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0013 202-04486

LITTER, REMOVE , CYCLE 11

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0014 202-04486

LITTER, REMOVE , CYCLE 12

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0015 202-04486

LITTER, REMOVE , CYCLE 13

119.910

MILE

600.00000 71,946.00 1,000.00000 119,910.00

0016 202-04486

LITTER, REMOVE , CYCLE 14

119.910

MILE

300.00000 35,973.00 500.00000 59,955.00

0017 202-04486

LITTER, REMOVE , CYCLE 15

119.910

MILE

300.00000 35,973.00 400.00000 47,964.00

0018 202-04486

LITTER, REMOVE , CYCLE 16

119.910

MILE

75.00000 8,993.25 300.00000 35,973.00

Page 3 of 5

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):820

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41715-A

180199700ST4

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE, LITTER
REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 202-04486

LITTER, REMOVE , CYCLE 17

119.910

MILE

75.00000 8,993.25 200.00000 23,982.00

0020 202-04486

LITTER, REMOVE , CYCLE 18

119.910

MILE

40.00000 4,796.40 200.00000 23,982.00

0021 202-04486

LITTER, REMOVE , CYCLE 19

119.910

MILE

35.00000 4,196.85 150.00000 17,986.50

0022 202-04486

LITTER, REMOVE , CYCLE 20

119.910

MILE

35.00000 4,196.85 150.00000 17,986.50

0023 202-04486

LITTER, REMOVE , CYCLE 21

119.910

MILE

35.00000 4,196.85 150.00000 17,986.50

Page 4 of 5

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):820

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41715-A

180199700ST4

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE BUSINESS
SOLUTIONS LLC

(2) LINKEL COMPANY LLC

Section Total with LCC: $1,498,277.45 $2,476,143.50

Life Cycle Costs:

$1,498,277.45 $2,476,143.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,476,143.50$1,498,277.45

$1,498,277.45

Contract Item Totals

$2,476,143.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 5 of 5

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):820

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41715-A

180199700ST4

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

200,000.00000 200,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

143,850.00000 143,850.00

Section Total with LCC: $343,852.00

Life Cycle Costs:

$343,852.00Section Totals:

$343,852.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):830

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41716-A

180199800ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$343,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):830

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41716-A

180199800ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) COMPTONS MOWING
SERVICE INC

(3) WHITES GENERAL
CONTRACTING

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

173,850.00000 173,850.00 155,000.00000 155,000.00 214,200.00000 214,200.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

110,000.00000 110,000.00 149,998.00000 149,998.00 214,200.00000 214,200.00

Section Total with LCC: $283,852.00 $305,000.00 $428,402.00

Life Cycle Costs:

$428,402.00$283,852.00 $305,000.00Section Totals:

$305,000.00$283,852.00 $428,402.00Contract Item Totals

Contract Time Totals

Page 1 of 4

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):840

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41717-A

180199900ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$283,852.00 $305,000.00 428,402.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):840

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41717-A

180199900ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J & M CONTRACTING INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

262,200.00000 262,200.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

209,998.00000 209,998.00

Section Total with LCC: $472,200.00

Life Cycle Costs:

$472,200.00Section Totals:

$472,200.00Contract Item Totals

Contract Time Totals

Page 3 of 4

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):840

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41717-A

180199900ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$472,200.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00

Page 4 of 4

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):840

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41717-A

180199900ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) COMPTONS MOWING
SERVICE INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

177,850.00000 177,850.00 200,000.00000 200,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

117,850.00000 117,850.00 191,250.00000 191,250.00

Section Total with LCC: $295,702.00 $391,252.00

Life Cycle Costs:

$295,702.00 $391,252.00Section Totals:

$391,252.00$295,702.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):850

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41718-A

180200000ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$295,702.00 $391,252.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):850

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41718-A

180200000ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COMPTONS MOWING
SERVICE INC

(2) J & M CONTRACTING INC (3) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

128,375.00000 128,375.00 254,998.00000 254,998.00 210,000.00000 210,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

128,375.00000 128,375.00 100,000.00000 100,000.00 162,850.00000 162,850.00

Section Total with LCC: $256,752.00 $355,000.00 $372,852.00

Life Cycle Costs:

$372,852.00$256,752.00 $355,000.00Section Totals:

$355,000.00$256,752.00 $372,852.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):860

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41719-A

180200100ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$256,752.00 $355,000.00 372,852.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):860

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41719-A

180200100ST4

10/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) ALLEN CHASE
ENTERPRISES INC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

8,907.000

ACRE

30.71000 273,533.97 44.30000 394,580.10

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,500.000

ACRE

44.55000 155,925.00 137.34000 480,690.00

Section Total with LCC: $429,460.97 $875,272.10

Life Cycle Costs:

$429,460.97 $875,272.10Section Totals:

$875,272.10$429,460.97Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):880

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41724-A

180201500ST6

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$429,460.97 $875,272.10Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):880

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41724-A

180201500ST6

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) DEANGELO BROTHERS
LLC

(3) J & M CONTRACTING INC

1 ROADSIDE MAINTENANCE, LITTER
REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE NO. 01

112.990

MILE

2,400.00000 271,176.00 1,644.68000 185,832.39 1,200.00000 135,588.00

0004 202-04486

LITTER, REMOVE , CYCLE NO. 02

112.990

MILE

1,500.00000 169,485.00 822.34000 92,916.20 1,100.00000 124,289.00

0005 202-04486

LITTER, REMOVE , CYCLE NO. 03

112.990

MILE

1,000.00000 112,990.00 822.34000 92,916.20 1,000.00000 112,990.00

0006 202-04486

LITTER, REMOVE , CYCLE NO. 04

112.990

MILE

1,000.00000 112,990.00 822.34000 92,916.20 950.00000 107,340.50

Page 1 of 3

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):890

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41731-A

180202000ST1

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) DEANGELO BROTHERS
LLC

(3) J & M CONTRACTING INC

1 ROADSIDE MAINTENANCE, LITTER
REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE NO. 05

112.990

MILE

600.00000 67,794.00 822.34000 92,916.20 950.00000 107,340.50

0008 202-04486

LITTER, REMOVE , CYCLE NO. 06

112.990

MILE

600.00000 67,794.00 822.34000 92,916.20 900.00000 101,691.00

0009 202-04486

LITTER, REMOVE , CYCLE NO. 07

112.990

MILE

500.00000 56,495.00 822.34000 92,916.20 900.00000 101,691.00

0010 202-04486

LITTER, REMOVE , CYCLE NO. 08

112.990

MILE

500.00000 56,495.00 822.34000 92,916.20 850.00000 96,041.50

0011 202-04486

LITTER, REMOVE , CYCLE NO. 09

112.990

MILE

200.00000 22,598.00 822.34000 92,916.20 750.00000 84,742.50

0012 202-04486

LITTER, REMOVE , CYCLE NO. 10

112.990

MILE

200.00000 22,598.00 822.34000 92,916.20 750.00000 84,742.50

Page 2 of 3

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):890

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41731-A

180202000ST1

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINKEL COMPANY LLC (2) DEANGELO BROTHERS
LLC

(3) J & M CONTRACTING INC

1 ROADSIDE MAINTENANCE, LITTER
REMOVE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0013 202-04486

LITTER, REMOVE , CYCLE NO. 11

112.990

MILE

200.00000 22,598.00 822.34000 92,916.20 700.00000 79,093.00

Section Total with LCC: $983,015.00 $1,114,996.39 $1,135,551.50

Life Cycle Costs:

$1,135,551.50$983,015.00 $1,114,996.39Section Totals:

( ) indicates item is bid as Lump Sum

$1,114,996.39$983,015.00 $1,135,551.50

$983,015.00

Contract Item Totals

$1,114,996.39 1,135,551.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 3 of 3

ROADSIDE MAINTENANCE, LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):890

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41731-A

180202000ST1

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) ALLEN CHASE
ENTERPRISES INC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

7,792.000

ACRE

31.55000 245,837.60 48.73000 379,704.16

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,000.000

ACRE

46.13000 138,390.00 162.42000 487,260.00

Section Total with LCC: $384,229.60 $866,966.16

Life Cycle Costs:

$384,229.60 $866,966.16Section Totals:

$866,966.16$384,229.60Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):900

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41733-A

180201600

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$384,229.60 $866,966.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):900

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41733-A

180201600

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J & M CONTRACTING INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

282,600.00000 282,600.00 300,430.00000 300,430.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

97,600.00000 97,600.00 120,000.00000 120,000.00

0005 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

97,600.00000 97,600.00 120,000.00000 120,000.00

0006 623-04887

MOWING, CYCLE NO. 4

1.000

CYCL

97,600.00000 97,600.00 120,000.00000 120,000.00

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41734-A

180201700ST1

11/23/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J & M CONTRACTING INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 623-05684

MOWING, CYCLE NO. 5

1.000

CYCL

97,598.00000 97,598.00 75,000.00000 75,000.00

Section Total with LCC: $673,000.00 $735,432.00

Life Cycle Costs:

$673,000.00 $735,432.00Section Totals:

( ) indicates item is bid as Lump Sum

$735,432.00$673,000.00

$673,000.00

Contract Item Totals

$735,432.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):910

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41734-A

180201700ST1

11/23/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 202-04486

LITTER, REMOVE , CYCLE 1

159.260

MILE

950.00000 151,297.00 1,500.00000 238,890.00

0004 202-04486

LITTER, REMOVE , CYCLE 2

159.260

MILE

500.00000 79,630.00 1,000.00000 159,260.00

0005 202-04486

LITTER, REMOVE , CYCLE 3

159.260

MILE

500.00000 79,630.00 800.00000 127,408.00

0006 202-04486

LITTER, REMOVE , CYCLE 4

159.260

MILE

500.00000 79,630.00 500.00000 79,630.00

Page 1 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41735-A

180201900ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING AND LITTER REMOVAL

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 202-04486

LITTER, REMOVE , CYCLE 5

159.260

MILE

500.00000 79,630.00 400.00000 63,704.00

0008 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

145,000.00000 145,000.00 200,000.00000 200,000.00

0009 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

115,000.00000 115,000.00 75,000.00000 75,000.00

0010 623-04886

MOWING, CYCLE NO. 3

1.000

CYCL

110,000.00000 110,000.00 50,000.00000 50,000.00

Section Total with LCC: $839,819.00 $993,894.00

Life Cycle Costs:

$839,819.00 $993,894.00Section Totals:

$993,894.00$839,819.00Contract Item Totals

Contract Time Totals

Page 2 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41735-A

180201900ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$839,819.00 $993,894.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 3

ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41735-A

180201900ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J & M CONTRACTING INC (2) OLCO INC

1 ROADSIDE MOWINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

129,999.00000 129,999.00 120,000.00000 120,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

69,998.00000 69,998.00 84,850.00000 84,850.00

Section Total with LCC: $199,999.00 $204,852.00

Life Cycle Costs:

$199,999.00 $204,852.00Section Totals:

$204,852.00$199,999.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):930

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41736-A

180202200ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$199,999.00 $204,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):930

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41736-A

180202200ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J & M CONTRACTING INC (2) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

228,500.00000 228,500.00 285,000.00000 285,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

199,998.00000 199,998.00 185,850.00000 185,850.00

Section Total with LCC: $428,500.00 $470,852.00

Life Cycle Costs:

$428,500.00 $470,852.00Section Totals:

$470,852.00$428,500.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):940

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41737-A

180202600ST1

10/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$428,500.00 $470,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):940

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41737-A

180202600ST1

10/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J & M CONTRACTING INC (2) OLCO INC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

141,000.00000 141,000.00 176,000.00000 176,000.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

99,998.00000 99,998.00 118,850.00000 118,850.00

Section Total with LCC: $241,000.00 $294,852.00

Life Cycle Costs:

$241,000.00 $294,852.00Section Totals:

$294,852.00$241,000.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):950

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41738-A

180202900ST1

11/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$241,000.00 $294,852.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):950

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41738-A

180202900ST1

11/02/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAUSCH MOWING INC (2) OLCO INC (3) LINKEL COMPANY LLC

1 ROADSIDE MAINTEENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

100,000.00000 100,000.00 135,000.00000 135,000.00 291,600.00000 291,600.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

82,998.00000 82,998.00 77,850.00000 77,850.00 190,000.00000 190,000.00

Section Total with LCC: $183,000.00 $212,852.00 $481,602.00

Life Cycle Costs:

$481,602.00$183,000.00 $212,852.00Section Totals:

$212,852.00$183,000.00 $481,602.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):960

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41739-A

180203000ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$183,000.00 $212,852.00 481,602.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):960

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41739-A

180203000ST1

11/01/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OLCO INC (2) J & M CONTRACTING INC (3) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
MOWING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 623-04884

MOWING, CYCLE NO. 1

1.000

CYCL

122,000.00000 122,000.00 186,000.00000 186,000.00 290,600.00000 290,600.00

0004 623-04885

MOWING, CYCLE NO. 2

1.000

CYCL

89,850.00000 89,850.00 99,998.00000 99,998.00 191,000.00000 191,000.00

Section Total with LCC: $211,852.00 $286,000.00 $481,602.00

Life Cycle Costs:

$481,602.00$211,852.00 $286,000.00Section Totals:

$286,000.00$211,852.00 $481,602.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):970

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41740-A

180203100ST1

10/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$211,852.00 $286,000.00 481,602.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, MOWING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):970

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41740-A

180203100ST1

10/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS
LLC

(2) ALLEN CHASE
ENTERPRISES INC

(3) LINKEL COMPANY LLC

1 ROADSIDE MAINTENANCE,
HERBICIDE TREATMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 624-92647

HERBICIDE TREATMENT

6,645.000

ACRE

42.41000 281,814.45 48.73000 323,810.85 90.00000 598,050.00

0004 624-92647

HERBICIDE TREATMENT , SPOT

3,000.000

ACRE

55.90000 167,700.00 162.42000 487,260.00 120.00000 360,000.00

Section Total with LCC: $449,516.45 $811,072.85 $958,052.00

Life Cycle Costs:

$958,052.00$449,516.45 $811,072.85Section Totals:

$811,072.85$449,516.45 $958,052.00Contract Item Totals

Contract Time Totals

Page 1 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):980

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41743-A

180203400ST3

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$449,516.45 $811,072.85 958,052.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):980

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

M -41743-A

180203400ST3

03/31/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

98,038.42000 98,038.42 100,000.00000 100,000.00 40,000.00000 40,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

30.000

EACH

825.00000 24,750.00 1,500.00000 45,000.00 500.00000 15,000.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

30.000

EACH

600.00000 18,000.00 800.00000 24,000.00 350.00000 10,500.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 2 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0013 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

409,092.08000 409,092.08 550,000.00000 550,000.00 522,000.00000 522,000.00

0014 201-52370

CLEARING RIGHT OF WAY

(1)

LS

163,636.83000 163,636.83 211,000.00000 211,000.00 208,000.00000 208,000.00

0015 202-01502

LIGHT STANDARD, REMOVE

18.000

EACH

375.00000 6,750.00 200.00000 3,600.00 400.00000 7,200.00

0016 202-02240

PAVEMENT REMOVAL

4,482.000

SYS

8.83000 39,576.06 14.00000 62,748.00 11.00000 49,302.00

Page 3 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 202-02271

HEADWALL, REMOVE

5.000

EACH

1,000.00000 5,000.00 500.00000 2,500.00 600.00000 3,000.00

0018 202-02278

CURB, CONCRETE, REMOVE

1,014.000

LFT

4.46000 4,522.44 11.00000 11,154.00 7.00000 7,098.00

0019 202-02279

CURB AND GUTTER, REMOVE

4,329.000

LFT

5.33000 23,073.57 11.00000 47,619.00 10.00000 43,290.00

0020 202-02637

PIPE ABANDON AND GROUT FILL

908.000

LFT

16.35000 14,845.80 13.00000 11,804.00 37.00000 33,596.00

0021 202-03135

REGULATED ASBESTOS
CONTAINING MATERIALS,
REMOVE

60.000

SFT

200.00000 12,000.00 155.00000 9,300.00 154.00000 9,240.00

0022 202-03875

CONCRETE STEPS, REMOVE

17.000

EACH

400.00000 6,800.00 500.00000 8,500.00 650.00000 11,050.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 202-06541

REMOVE , VALVE BOX

3.000

EACH

250.00000 750.00 700.00000 2,100.00 660.00000 1,980.00

0024 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , RAILROAD
ABUTMENT

(1)

LS

159,521.60000 159,521.60 275,000.00000 275,000.00 325,000.00000 325,000.00

0025 202-51330

PRESENT STRUCTURE, REMOVE

(1)

LS

217,303.69000 217,303.69 450,000.00000 450,000.00 450,000.00000 450,000.00

0026 202-52710

SIDEWALK CONCRETE, REMOVE

1,966.000

SYS

4.98000 9,790.68 25.00000 49,150.00 18.00000 35,388.00

0027 202-74035

SIGN, REMOVE , BILLBOARD

2.000

EACH

2,000.00000 4,000.00 250.00000 500.00 3,000.00000 6,000.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 202-74045

SIGN AND SUPPORTS, CHANNEL
POSTS, REMOVE

13.000

EACH

175.00000 2,275.00 60.00000 780.00 50.60000 657.80

0029 202-85996

LIGHT STANDARD AND MAST ARM,
REMOVE

1.000

EACH

500.00000 500.00 450.00000 450.00 400.00000 400.00

0030 202-90747

RETAINING WALL, REMOVE

276.000

LFT

52.00000 14,352.00 15.00000 4,140.00 41.00000 11,316.00

0031 202-91385

INLET, REMOVE

33.000

EACH

450.00000 14,850.00 800.00000 26,400.00 730.00000 24,090.00

0032 202-91840

FENCE, CHAIN. LINK, REMOVE

497.000

LFT

5.00000 2,485.00 5.00000 2,485.00 5.00000 2,485.00

0033 202-93047

MANHOLE, REMOVE

14.000

EACH

600.00000 8,400.00 1,300.00000 18,200.00 1,101.00000 15,414.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 202-93763

LIGHT STANDARD AND
FOUNDATION, REMOVE

12.000

EACH

825.00000 9,900.00 320.00000 3,840.00 1,016.00000 12,192.00

0035 202-95977

CURB WALK INTEGRAL, REMOVE

1,109.000

SYS

6.44000 7,141.96 50.00000 55,450.00 24.00000 26,616.00

0036 202-96022

CONCRETE FOUNDATION,
REMOVE

2.000

EACH

650.00000 1,300.00 5,000.00000 10,000.00 3,024.00000 6,048.00

0037 202-96035

CONCRETE WALL, REMOVE

411.000

LFT

51.25000 21,063.75 15.00000 6,165.00 46.00000 18,906.00

0038 202-96133

PIPE, REMOVE

2,416.000

LFT

10.00000 24,160.00 40.00000 96,640.00 37.00000 89,392.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 202-97009

FIRE HYDRANT ASSEMBLY,
REMOVE

1.000

EACH

650.00000 650.00 1,327.00000 1,327.00 1,327.00000 1,327.00

0040 202-99626

FOUNDATION FOR SIGNING,
REMOVE , BILLBOARD

2.000

EACH

2,000.00000 4,000.00 5,000.00000 10,000.00 1,532.00000 3,064.00

0041 203-02000

EXCAVATION, COMMON

17,515.000

CYS

12.09000 211,756.35 32.00000 560,480.00 29.00000 507,935.00

0042 203-02070

BORROW

29,275.000

CYS

13.60000 398,140.00 28.00000 819,700.00 19.00000 556,225.00

0043 205-12108

STORM WATER MANAGEMENT
BUDGET

46,500.000

DOL

1.00000 46,500.00 1.00000 46,500.00 1.00000 46,500.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

45,676.80000 45,676.80 50,000.00000 50,000.00 50,000.00000 50,000.00

0045 206-51220

EXCAVATION, WET

303.000

CYS

120.00000 36,360.00 70.00000 21,210.00 70.00000 21,210.00

0046 206-51225

EXCAVATION, DRY

57.000

CYS

70.00000 3,990.00 48.00000 2,736.00 48.00000 2,736.00

0047 207-08264

SUBGRADE TREATMENT, TYPE II

10,365.000

SYS

8.82000 91,419.30 16.00000 165,840.00 14.00000 145,110.00

0048 207-08266

SUBGRADE TREATMENT, TYPE III

2,945.000

SYS

2.00000 5,890.00 4.00000 11,780.00 5.00000 14,725.00

0049 207-09934

SUBGRADE TREATMENT, TYPE IB

9,398.000

SYS

10.65000 100,088.70 11.50000 108,077.00 5.00000 46,990.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 211-02050

B BORROW

6,907.000

CYS

37.00000 255,559.00 35.00000 241,745.00 36.00000 248,652.00

0051 211-06467

AGGREGATE FOR END BENT
BACKFILL

71.000

CYS

100.10000 7,107.10 90.00000 6,390.00 100.00000 7,100.00

0052 211-09265

STRUCTURE BACKFILL, TYPE 2

2,844.000

CYS

37.18000 105,739.92 44.00000 125,136.00 42.00000 119,448.00

0053 211-09266

STRUCTURE BACKFILL, TYPE 3

3,954.000

CYS

37.00000 146,298.00 43.33000 171,326.82 45.00000 177,930.00

0054 214-07202

GEOGRID, TYPE IA

5,611.000

SYS

2.69000 15,093.59 2.00000 11,222.00 4.12000 23,117.32

0055 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

8,079.000

SYS

3.25000 26,256.75 2.30000 18,581.70 5.00000 40,395.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 301-12232

COMPACTED AGGREGATE NO 5

1,290.000

CYS

45.62000 58,849.80 35.00000 45,150.00 54.00000 69,660.00

0057 301-12234

COMPACTED AGGREGATE NO 53

1,805.000

CYS

47.00000 84,835.00 45.00000 81,225.00 49.72000 89,744.60

0058 302-06464

SUBBASE FOR PCCP

12.000

CYS

63.00000 756.00 137.00000 1,644.00 109.00000 1,308.00

0059 302-07455

DENSE GRADED SUBBASE

114.000

CYS

85.00000 9,690.00 73.00000 8,322.00 100.00000 11,400.00

0060 303-07449

COMPACTED AGGREGATE NO. 73

12.000

TON

29.40000 352.80 100.00000 1,200.00 109.00000 1,308.00

0061 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

1,199.000

TON

85.00000 101,915.00 85.00000 101,915.00 85.00000 101,915.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

1,990.000

TON

70.00000 139,300.00 70.00000 139,300.00 70.00000 139,300.00

0063 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

3,761.000

TON

69.00000 259,509.00 69.00000 259,509.00 69.00000 259,509.00

0064 401-10258

JOINT ADHESIVE, SURFACE

7,438.000

LFT

0.20000 1,487.60 0.20000 1,487.60 0.20000 1,487.60

0065 401-10259

JOINT ADHESIVE, INTERMEDIATE

7,438.000

LFT

0.30000 2,231.40 0.30000 2,231.40 0.30000 2,231.40

0066 401-11785

LIQUID ASPHALT SEALANT

7,438.000

LFT

0.10000 743.80 0.10000 743.80 0.10000 743.80

0067 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

439.000

TON

100.06000 43,926.34 75.00000 32,925.00 75.00000 32,925.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 406-05520

ASPHALT FOR TACK COAT

11.000

TON

800.00000 8,800.00 800.00000 8,800.00 800.00000 8,800.00

0069 502-06327

PCCP, 10 IN.

42.000

SYS

375.00000 15,750.00 105.00000 4,410.00 205.00000 8,610.00

0070 601-02241

GUARDRAIL, REMOVE

100.000

LFT

14.00000 1,400.00 11.75000 1,175.00 10.00000 1,000.00

0071 601-05999

CURVED TERMINAL END

1.000

EACH

112.00000 112.00 225.00000 225.00 260.00000 260.00

0072 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

1.000

EACH

4,120.00000 4,120.00 6,000.00000 6,000.00 5,700.00000 5,700.00

0073 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

3,450.00000 6,900.00 5,600.00000 11,200.00 4,350.00000 8,700.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110
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Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155
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March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

1.000

EACH

2,015.00000 2,015.00 2,050.00000 2,050.00 1,675.00000 1,675.00

0075 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN.

1.000

EACH

4,245.00000 4,245.00 5,500.00000 5,500.00 6,500.00000 6,500.00

0076 603-93373

FENCE PEDESTRIAN

706.000

LFT

50.00000 35,300.00 50.50000 35,653.00 80.00000 56,480.00

0077 604-05528

HMA FOR SIDEWALK

495.000

TON

90.00000 44,550.00 90.00000 44,550.00 90.00000 44,550.00

0078 604-06070

SIDEWALK, CONCRETE

3,565.000

SYS

57.00000 203,205.00 63.00000 224,595.00 65.00000 231,725.00

0079 604-07092

BED COURSE MATERIAL

413.000

TON

32.00000 13,216.00 55.00000 22,715.00 40.00000 16,520.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:
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Project(s):110
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Contract Description:
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05/29/21 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 604-08086

CURB RAMP, CONCRETE

229.000

SYS

135.00000 30,915.00 186.00000 42,594.00 200.00000 45,800.00

0081 604-12083

DETECTABLE WARNING
SURFACES

38.000

SYS

265.00000 10,070.00 200.00000 7,600.00 105.00000 3,990.00

0082 604-44251

STEPS, CONCRETE

12.000

CYS

3,100.00000 37,200.00 800.00000 9,600.00 2,300.00000 27,600.00

0083 604-92237

HAND RAIL, STEEL

95.000

LFT

75.00000 7,125.00 215.00000 20,425.00 225.00000 21,375.00

0084 605-06090

CURB, INTEGRAL CONCRETE

249.000

LFT

22.00000 5,478.00 40.00000 9,960.00 47.00000 11,703.00

0085 605-06100

CURB, INTEGRAL C CONCRETE

207.000

LFT

25.00000 5,175.00 40.00000 8,280.00 48.00000 9,936.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 605-06120

CURB, CONCRETE

1,366.000

LFT

25.00000 34,150.00 26.00000 35,516.00 25.00000 34,150.00

0087 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

6,190.000

LFT

22.00000 136,180.00 26.00000 160,940.00 26.00000 160,940.00

0088 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

679.000

SYS

125.00000 84,875.00 134.00000 90,986.00 135.00000 91,665.00

0089 610-07487

HMA FOR APPROACHES, TYPE B

53.000

TON

125.00000 6,625.00 125.00000 6,625.00 125.00000 6,625.00

0090 610-07713

PCCP FOR APPROACHES, 8 IN.

579.000

SYS

77.00000 44,583.00 100.00000 57,900.00 85.00000 49,215.00

0091 610-08446

PCCP FOR APPROACHES, 6 IN.

576.000

SYS

70.00000 40,320.00 90.00000 51,840.00 78.00000 44,928.00
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(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 615-06505

MONUMENT, B

38.000

EACH

676.00000 25,688.00 800.00000 30,400.00 780.00000 29,640.00

0093 615-06510

MONUMENT, C

1.000

EACH

567.00000 567.00 375.00000 375.00 550.00000 550.00

0094 615-06515

MONUMENT, D

2.000

EACH

144.00000 288.00 150.00000 300.00 200.00000 400.00

0095 616-06405

RIPRAP, REVETMENT

3.000

TON

80.00000 240.00 80.00000 240.00 162.00000 486.00

0096 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

11.000

SYS

7.00000 77.00 4.00000 44.00 26.00000 286.00

0097 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

1,522.000

SYS

4.05000 6,164.10 3.50000 5,327.00 5.00000 7,610.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0098 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

300.00000 1,200.00 375.00000 1,500.00 375.00000 1,500.00

0099 621-02770

EROSION CONTROL BLANKET

9,160.000

SYS

1.15000 10,534.00 1.32000 12,091.20 1.32000 12,091.20

0100 621-06560

MULCHED SEEDING U , MODIFIED

19,021.000

SYS

0.55000 10,461.55 1.81000 34,428.01 0.62000 11,793.02

0101 621-07762

COMPOST AMENDED SOIL

415.000

CYS

52.00000 21,580.00 62.00000 25,730.00 62.00000 25,730.00

0102 621-09815

ARTICULATED CONCRETE BLOCK

1,138.000

SYS

151.65000 172,577.70 53.00000 60,314.00 75.00000 85,350.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0103 621-09867

MULCHED SEEDING ,
HERBACEOUS WOODLAND
UNDERSTORY

3,981.000

SYS

1.00000 3,981.00 2.00000 7,962.00 0.90000 3,582.90

0104 621-09867

MULCHED SEEDING , RAILROAD

3,572.000

SYS

0.85000 3,036.20 2.00000 7,144.00 0.84000 3,000.48

0105 621-90853

TAPPING SLEEVE WITH VALVE

1.000

EACH

4,500.00000 4,500.00 6,138.00000 6,138.00 6,138.00000 6,138.00

0106 621-98038

MULCH HARDWOOD SHREDDED
BARK

249.000

CYS

55.00000 13,695.00 69.00000 17,181.00 69.00000 17,181.00

0107 622-01937

PLANT , DECIDUOUS SHRUB, NO.
5 CONT.

122.000

EACH

48.00000 5,856.00 50.00000 6,100.00 50.00000 6,100.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0108 622-01937

PLANT , VINES, NO. 1 CONT.

164.000

EACH

19.50000 3,198.00 21.00000 3,444.00 21.00000 3,444.00

0109 622-05627

PLANT, CONIFEROUS
EVERGREEN, CONE BROAD
UPRIGHT, OVER 96 IN.

4.000

EACH

425.00000 1,700.00 380.00000 1,520.00 380.00000 1,520.00

0110 622-05649

PLANT, DECIDUOUS TREE,
SINGLE STEM, 1.25 TO 2 IN.

103.000

EACH

260.00000 26,780.00 270.00000 27,810.00 270.00000 27,810.00

0111 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

149.000

EACH

380.00000 56,620.00 370.00000 55,130.00 370.00000 55,130.00

0112 622-05654

PLANT, PERENNIAL , NO. 1
CONTAINER

350.000

EACH

13.50000 4,725.00 14.75000 5,162.50 14.75000 5,162.50
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0113 622-93712

PLANT, BULBS

2,285.000

EACH

2.60000 5,941.00 2.25000 5,141.25 2.25000 5,141.25

0114 628-09402

FIELD OFFICE, B

15.000

MOS

2,445.85000 36,687.75 1,920.00000 28,800.00 2,150.00000 32,250.00

0115 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

750.00000 750.00 519.00000 519.00 750.00000 750.00

0116 628-11977

COMPUTER SYSTEM

1.000

EACH

2,580.00000 2,580.00 918.00000 918.00 2,580.00000 2,580.00

0117 629-12029

PLANT GROWTH LAYER

26,574.000

SYS

4.47000 118,785.78 6.78000 180,171.72 7.00000 186,018.00

0118 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

4,100.00000 8,200.00 8,000.00000 16,000.00 10,000.00000 20,000.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110
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Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0119 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

135.000

LFT

50.00000 6,750.00 26.00000 3,510.00 26.00000 3,510.00

0120 701-09558

TEST PILE, INDICATOR,
PRODUCTION

160.000

LFT

50.00000 8,000.00 70.00000 11,200.00 71.00000 11,360.00

0121 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

3,500.00000 7,000.00 6,000.00000 12,000.00 8,000.00000 16,000.00

0122 701-09560

TEST PILE, INDICATOR, RESTRIKE

2.000

EACH

1,000.00000 2,000.00 8,000.00000 16,000.00 6,000.00000 12,000.00

0123 701-09739

PILE SHOE, HP 12 X 53

8.000

EACH

120.00000 960.00 250.00000 2,000.00 250.00000 2,000.00

0124 701-09739

PILE SHOE, HP 12 X 53

22.000

EACH

120.00000 2,640.00 250.00000 5,500.00 250.00000 5,500.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 701-09948

PILE SHOE, HP 10 X 42

16.000

EACH

120.00000 1,920.00 200.00000 3,200.00 200.00000 3,200.00

0126 701-51190

PILE, STEEL H HP 10 X 42

900.000

LFT

41.00000 36,900.00 66.00000 59,400.00 67.00000 60,300.00

0127 701-51195

PILE, STEEL H HP 12 X 53

1,575.000

LFT

47.00000 74,025.00 74.00000 116,550.00 75.00000 118,125.00

0128 702-12076

GRATES, BASINS, AND FITTINGS,
CAST IRON

10.000

EACH

1,630.00000 16,300.00 1,200.00000 12,000.00 1,500.00000 15,000.00

0129 702-51005

CONCRETE, A, SUBSTRUCTURE

281.400

CYS

550.00000 154,770.00 600.00000 168,840.00 750.00000 211,050.00

0130 702-51015

CONCRETE, B, FOOTINGS

21.800

CYS

750.00000 16,350.00 750.00000 16,350.00 900.00000 19,620.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 702-92857

CONCRETE, C, SUBSTRUCTURE

110.400

CYS

625.00000 69,000.00 700.00000 77,280.00 875.00000 96,600.00

0132 703-06028

REINFORCING BARS

29,003.000

LBS

1.50000 43,504.50 0.95000 27,552.85 1.10000 31,903.30

0133 703-06029

REINFORCING BARS, EPOXY
COATED

153,033.000

LBS

1.25000 191,291.25 1.05000 160,684.65 1.15000 175,987.95

0134 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

90.000

EACH

30.00000 2,700.00 32.00000 2,880.00 40.00000 3,600.00

0135 704-51002

CONCRETE, C,
SUPERSTRUCTURE

457.300

CYS

665.00000 304,104.50 775.00000 354,407.50 825.00000 377,272.50
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0136 706-06372

CONCRETE BRIDGE RAILING
TRANSITION, TTX

4.000

EACH

5,720.40000 22,881.60 5,600.00000 22,400.00 7,000.00000 28,000.00

0137 706-51025

RAILING, CONCRETE C

233.000

LFT

320.00000 74,560.00 175.00000 40,775.00 225.00000 52,425.00

0138 707-11494

STRUCTURAL MEMBER,
CONCRETE, BOX BEAM, 21 IN. X
48 IN.

1,140.000

LFT

220.00000 250,800.00 275.00000 313,500.00 300.00000 342,000.00

0139 709-51821

SURFACE SEAL

(1)

LS

7,930.00000 7,930.00 20,300.00000 20,300.00 20,300.00000 20,300.00

0140 709-51821

SURFACE SEAL , PEDESTRIAN

(1)

LS

767.60000 767.60 1,500.00000 1,500.00 1,500.00000 1,500.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0141 711-04845

BRIDGE STEEL TRUSS PRE-
ENGINEERED

(1)

LS

216,410.00000 216,410.00 450,000.00000 450,000.00 525,000.00000 525,000.00

0142 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,237.000

LFT

10.65000 45,124.05 9.65000 40,887.05 10.00000 42,370.00

0143 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

259.000

LFT

16.76000 4,340.84 16.40000 4,247.60 16.00000 4,144.00

0144 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,904.000

LFT

51.04000 97,180.16 51.00000 97,104.00 61.00000 116,144.00

0145 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

614.000

LFT

58.58000 35,968.12 54.00000 33,156.00 71.00000 43,594.00

0146 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

274.000

LFT

70.12000 19,212.88 59.00000 16,166.00 78.00000 21,372.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0147 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

705.000

LFT

80.78000 56,949.90 77.00000 54,285.00 96.00000 67,680.00

0148 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

291.000

LFT

110.70000 32,213.70 94.00000 27,354.00 105.00000 30,555.00

0149 715-05407

PIPE, END BENT DRAIN, 6 IN.

260.000

LFT

13.60000 3,536.00 14.00000 3,640.00 14.00000 3,640.00

0150 715-05419

PIPE, SANITARY SEWER, 36 IN.

172.000

LFT

209.30000 35,999.60 184.00000 31,648.00 184.00000 31,648.00

0151 715-07794

WATER MAIN CONNECTIONS

2.000

EACH

2,100.00000 4,200.00 2,455.00000 4,910.00 2,455.00000 4,910.00

0152 715-08305

HMA FOR STRUCTURE
INSTALLATION, TYPE B

52.000

TON

210.00000 10,920.00 150.00000 7,800.00 324.00000 16,848.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:

District(s):
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Project(s):110
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Contract Description:

R -33130-A

1005152, 1005154, 1005155
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ALLEN
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 715-09064

VIDEO INSPECTION FOR PIPE

3,788.000

LFT

1.56000 5,909.28 1.35000 5,113.80 1.35000 5,113.80

0154 715-09843

BYPASS PUMPING

(1)

LS

25,180.00000 25,180.00 21,823.00000 21,823.00 21,823.00000 21,823.00

0155 715-93912

WATER MAIN, 6 IN.

785.000

LFT

67.23000 52,775.55 82.00000 64,370.00 82.00000 64,370.00

0156 715-94530

ADJUST WATER VALVE TO GRADE

10.000

EACH

145.00000 1,450.00 600.00000 6,000.00 608.00000 6,080.00

0157 715-97873

WATER SERVICE LINE, 1 IN

10.000

EACH

1,235.00000 12,350.00 1,680.00000 16,800.00 1,680.00000 16,800.00

0158 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.32000 3,960.00 1.05000 3,150.00 1.05000 3,150.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0159 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

3,061.000

SYS

2.76000 8,448.36 2.50000 7,652.50 2.00000 6,122.00

0160 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

206.000

SYS

2.25000 463.50 5.00000 1,030.00 5.00000 1,030.00

0161 718-52610

AGGREGATE FOR UNDERDRAINS

363.000

CYS

53.22000 19,318.86 44.00000 15,972.00 60.00000 21,780.00

0162 720-02367

MANHOLE, J10

2.000

EACH

3,560.00000 7,120.00 5,000.00000 10,000.00 3,493.00000 6,986.00

0163 720-44000

CASTING, ADJUST TO GRADE ,
SANITARY MANHOLE

4.000

EACH

550.00000 2,200.00 500.00000 2,000.00 560.00000 2,240.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0164 720-44000

CASTING, ADJUST TO GRADE ,
STORM MANHOLE

7.000

EACH

500.00000 3,500.00 500.00000 3,500.00 605.00000 4,235.00

0165 720-44015

CASTING, 2, FURNISH AND
ADJUST TO GRADE

3.000

EACH

825.00000 2,475.00 750.00000 2,250.00 1,079.00000 3,237.00

0166 720-45005

INLET, A2

1.000

EACH

2,095.00000 2,095.00 2,500.00000 2,500.00 1,986.00000 1,986.00

0167 720-45030

INLET, E7

1.000

EACH

1,760.00000 1,760.00 2,500.00000 2,500.00 2,079.00000 2,079.00

0168 720-45035

INLET, F7

3.000

EACH

1,815.00000 5,445.00 2,500.00000 7,500.00 2,109.00000 6,327.00

0169 720-45045

INLET, J10

4.000

EACH

2,080.00000 8,320.00 2,700.00000 10,800.00 2,616.00000 10,464.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 720-45075

INLET, R13

1.000

EACH

2,735.00000 2,735.00 3,100.00000 3,100.00 2,952.00000 2,952.00

0171 720-45145

INLET, J10 MODIFIED

15.000

EACH

2,155.00000 32,325.00 2,700.00000 40,500.00 2,305.00000 34,575.00

0172 720-45250

CATCH BASIN, K10

46.000

EACH

2,865.00000 131,790.00 3,400.00000 156,400.00 3,021.00000 138,966.00

0173 720-45410

MANHOLE, C4

23.000

EACH

2,207.61000 50,775.03 3,900.00000 89,700.00 3,976.00000 91,448.00

0174 720-90984

MANHOLE, C2

1.000

EACH

2,255.00000 2,255.00 3,600.00000 3,600.00 2,795.00000 2,795.00

0175 720-94612

MANHOLE, K4

7.000

EACH

6,178.57000 43,249.99 6,700.00000 46,900.00 5,789.00000 40,523.00
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(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0176 720-95422

MANHOLE, J4

10.000

EACH

3,670.00000 36,700.00 5,500.00000 55,000.00 3,855.00000 38,550.00

0177 720-96999

FIRE HYDRANT ASSEMBLY

2.000

EACH

4,780.00000 9,560.00 5,703.00000 11,406.00 5,703.00000 11,406.00

0178 720-97008

FIRE HYDRANT ASSEMBLY
RELOCATE

1.000

EACH

1,620.00000 1,620.00 2,818.00000 2,818.00 2,818.00000 2,818.00

0179 721-43000

AUTOMATIC DRAINAGE GATE, 12
IN.

1.000

EACH

1,400.00000 1,400.00 1,500.00000 1,500.00 3,755.00000 3,755.00

0180 721-43005

AUTOMATIC DRAINAGE GATE, 15
IN.

1.000

EACH

1,715.00000 1,715.00 1,700.00000 1,700.00 4,454.00000 4,454.00

Page 32 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0181 721-43020

AUTOMATIC DRAINAGE GATE, 24
IN.

1.000

EACH

2,400.00000 2,400.00 2,300.00000 2,300.00 5,807.00000 5,807.00

0182 721-43030

AUTOMATIC DRAINAGE GATE, 30
IN.

1.000

EACH

2,750.00000 2,750.00 2,400.00000 2,400.00 8,748.00000 8,748.00

0183 724-03276

STRUCTURAL EXPANSION JOINT
SEALING SYS

34.000

LFT

52.50000 1,785.00 85.00000 2,890.00 100.00000 3,400.00

0184 731-93945

FACE PANELS, CONCRETE

8,891.000

SFT

19.00000 168,929.00 19.50000 173,374.50 21.00000 186,711.00

0185 731-93946

WALL ERECTION

8,891.000

SFT

15.00000 133,365.00 11.00000 97,801.00 12.00000 106,692.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0186 731-93947

LEVELING PAD, CONCRETE

641.000

LFT

35.00000 22,435.00 32.00000 20,512.00 35.00000 22,435.00

0187 732-11770

AGGREGATE FOR DRAINAGE FILL

100.000

CYS

68.78000 6,878.00 68.78000 6,878.00 69.00000 6,900.00

0188 732-11810

MODULAR BLOCK WALL

2,671.000

SFT

33.79000 90,253.09 33.79000 90,253.09 33.79000 90,253.09

0189 732-11811

MODULAR BLOCK WALL
ERECTION

2,671.000

SFT

25.84000 69,018.64 25.84000 69,018.64 25.84000 69,018.64

0190 801-03291

CONSTRUCTION SIGN, D

5.000

EACH

100.00000 500.00 89.00000 445.00 100.00000 500.00

0191 801-04308

ROAD CLOSURE SIGN ASSEMBLY

17.000

EACH

112.00000 1,904.00 319.00000 5,423.00 112.00000 1,904.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0192 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

11,891.000

LFT

0.80000 9,512.80 0.83000 9,869.53 0.80000 9,512.80

0193 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

5.000

EACH

20.00000 100.00 48.00000 240.00 20.00000 100.00

0194 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

43.000

LFT

4.50000 193.50 4.98000 214.14 405.00000 17,415.00

0195 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

33.000

EACH

80.00000 2,640.00 124.00000 4,092.00 80.00000 2,640.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0196 801-06640

CONSTRUCTION SIGN, A

12.000

EACH

257.00000 3,084.00 257.00000 3,084.00 257.00000 3,084.00

0197 801-06645

CONSTRUCTION SIGN, B

28.000

EACH

94.00000 2,632.00 86.00000 2,408.00 94.00000 2,632.00

0198 801-06775

MAINTAINING TRAFFIC

(1)

LS

78,224.00000 78,224.00 125,000.00000 125,000.00 100,000.00000 100,000.00

0199 801-07023

ENERGY ABSORBING TERMINAL,
CZ, TL-2

1.000

EACH

9,350.00000 9,350.00 9,575.00000 9,575.00 19,000.00000 19,000.00

0200 801-07118

BARRICADE, III-A

384.000

LFT

9.00000 3,456.00 15.33000 5,886.72 9.00000 3,456.00

0201 801-07119

BARRICADE, III-B

180.000

LFT

10.00000 1,800.00 21.23000 3,821.40 10.00000 1,800.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0202 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

1,050.000

LFT

32.00000 33,600.00 40.00000 42,000.00 35.00000 36,750.00

0203 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

240.000

LFT

32.00000 7,680.00 37.00000 8,880.00 65.00000 15,600.00

0204 801-94295

SIGNAL HEAD RELOCATE

2.000

EACH

400.00000 800.00 250.00000 500.00 258.00000 516.00

0205 802-04089

SIGN, SHEET, REMOVE

9.000

EACH

100.00000 900.00 40.00000 360.00 145.00000 1,305.00

0206 802-04314

SIGN , INTERPRETIVE

4.000

EACH

1,050.00000 4,200.00 5,000.00000 20,000.00 3,695.00000 14,780.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0207 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

301.000

LFT

12.00000 3,612.00 10.00000 3,010.00 16.10000 4,846.10

0208 802-09837

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.080 IN.
THICKNESS

14.000

SFT

17.00000 238.00 24.00000 336.00 17.20000 240.80

0209 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

159.000

SFT

15.00000 2,385.00 14.20000 2,257.80 16.00000 2,544.00

0210 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

14.000

SFT

19.00000 266.00 28.00000 392.00 19.00000 266.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0211 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

50.000

SFT

17.00000 850.00 16.00000 800.00 16.90000 845.00

0212 805-06595

CONDUIT, PVC, 2 IN.

347.000

LFT

10.00000 3,470.00 6.50000 2,255.50 16.50000 5,725.50

0213 807-02191

HANDHOLE LIGHTING

5.000

EACH

1,000.00000 5,000.00 1,100.00000 5,500.00 750.00000 3,750.00

0214 807-03951

LIGHT POLE ORNAMENTAL

34.000

EACH

2,550.00000 86,700.00 1,750.00000 59,500.00 2,804.00000 95,336.00

0215 807-03951

LIGHT POLE ORNAMENTAL ,
DIRECT BURIAL

26.000

EACH

500.00000 13,000.00 950.00000 24,700.00 1,372.00000 35,672.00

0216 807-04653

LIGHTING FOUNDATION

30.000

EACH

800.00000 24,000.00 590.00000 17,700.00 754.00000 22,620.00

Page 39 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0217 807-04866

LUMINAIRE , 45W LED,
ORNAMENTAL

26.000

EACH

500.00000 13,000.00 1,850.00000 48,100.00 1,032.00000 26,832.00

0218 807-04866

LUMINAIRE , 96W LED,
ORNAMENTAL

34.000

EACH

1,625.00000 55,250.00 2,580.00000 87,720.00 4,640.00000 157,760.00

0219 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

920.000

LFT

20.00000 18,400.00 18.00000 16,560.00 21.60000 19,872.00

0220 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

7,214.000

LFT

9.50000 68,533.00 7.50000 54,105.00 9.90000 71,418.60

0221 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

2,560.000

LFT

1.00000 2,560.00 0.50000 1,280.00 0.53000 1,356.80

Page 40 of 46

ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0222 807-86910

CONNECTOR KIT, UNFUSED

64.000

EACH

25.00000 1,600.00 24.00000 1,536.00 36.20000 2,316.80

0223 807-86915

CONNECTOR KIT, FUSED

64.000

EACH

25.00000 1,600.00 28.00000 1,792.00 38.70000 2,476.80

0224 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

161.000

EACH

12.00000 1,932.00 16.00000 2,576.00 13.20000 2,125.20

0225 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

20.000

EACH

15.00000 300.00 18.00000 360.00 13.20000 264.00

0226 807-86930

INSULATION LINK, NON-
WATERPROOFED

152.000

EACH

12.00000 1,824.00 12.00000 1,824.00 8.60000 1,307.20
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0227 807-86935

INSULATION LINK,
WATERPROOFED

20.000

EACH

15.00000 300.00 14.00000 280.00 11.30000 226.00

0228 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

813.000

LFT

8.00000 6,504.00 5.90000 4,796.70 8.00000 6,504.00

0229 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

64.000

SYS

20.00000 1,280.00 24.00000 1,536.00 20.00000 1,280.00

0230 808-06368

TRANSVERSE MARKING, REMOVE

441.000

LFT

1.00000 441.00 2.75000 1,212.75 1.00000 441.00

0231 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

840.000

LFT

1.60000 1,344.00 0.99000 831.60 1.60000 1,344.00
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -33130-A

1005152, 1005154, 1005155

05/29/21 COMPLETION DATE

ALLEN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0232 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

438.000

LFT

1.33000 582.54 1.20000 525.60 1.33000 582.54

0233 808-06716

LINE, REMOVE

3,031.000

LFT

0.50000 1,515.50 0.42000 1,273.02 0.50000 1,515.50

0234 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

80.000

LFT

0.30000 24.00 4.00000 320.00 0.30000 24.00

0235 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

110.000

LFT

0.24000 26.40 4.00000 440.00 0.24000 26.40

0236 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

304.000

LFT

0.24000 72.96 2.50000 760.00 0.24000 72.96
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):110
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February 06, 2019
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R -33130-A
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ALLEN
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0237 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

2.000

EACH

125.00000 250.00 150.00000 300.00 125.00000 250.00

0238 808-10118

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 24 IN.

41.000

LFT

10.00000 410.00 9.29000 380.89 10.00000 410.00

0239 808-11493

LINE, THERMOPLASTIC, DOTTED,
YELLOW, 4 IN.

40.000

LFT

1.95000 78.00 2.00000 80.00 1.95000 78.00

0240 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,772.000

LFT

0.45000 3,497.40 0.46000 3,575.12 0.45000 3,497.40
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ADDED TRAVEL LANES AND NEW BRIDGE CONSTRUCTION
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Letting Date: Fort Wayne

Contract ID:
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Counties:

Project(s):110
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February 06, 2019
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0241 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

5,360.000

LFT

1.33000 7,128.80 0.74000 3,966.40 1.33000 7,128.80

0242 808-75278

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 12 IN.

134.000

LFT

5.25000 703.50 3.98000 533.32 5.25000 703.50

0243 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

184.000

LFT

8.00000 1,472.00 5.90000 1,085.60 8.00000 1,472.00

0244 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

10.000

EACH

100.00000 1,000.00 95.00000 950.00 100.00000 1,000.00
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Letting Date: Fort Wayne
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ALLEN
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) PHEND & BROWN INC (3) R L MCCOY INC

1 ADDED TRAVEL LANES AND NEW
BRIDGE CONSTRUCTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

600.000

LFT

2.44000 1,464.00 1.79000 1,074.00 2.44000 1,464.00

Section Total with LCC: $8,181,841.61 $10,423,332.27 $10,446,635.85

Life Cycle Costs:

$10,446,635.85$8,181,841.61 $10,423,332.27Section Totals:

( ) indicates item is bid as Lump Sum

$10,423,332.27$8,181,841.61 $10,446,635.85

$8,181,841.61

Contract Item Totals

$10,423,332.27 10,446,635.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Contract ID:
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,000.00000 12,000.00 44,000.00000 44,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
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Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

75,000.00000 75,000.00 95,000.00000 95,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

800.00000 800.00 45,000.00000 45,000.00

0012 202-86946

HANDHOLE, REMOVE

3.000

EACH

500.00000 1,500.00 300.00000 900.00

0013 202-91385

INLET, REMOVE

1.000

EACH

806.00000 806.00 200.00000 200.00

0014 202-96133

PIPE, REMOVE

279.000

LFT

17.20000 4,798.80 10.00000 2,790.00

0015 203-02000

EXCAVATION, COMMON

4,473.000

CYS

29.00000 129,717.00 20.00000 89,460.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

16,120.000

DOL

1.00000 16,120.00 1.00000 16,120.00

0017 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

7,500.00000 7,500.00 15,000.00000 15,000.00

0018 207-08264

SUBGRADE TREATMENT, TYPE II

796.000

SYS

17.00000 13,532.00 16.15000 12,855.40

0019 207-09934

SUBGRADE TREATMENT, TYPE IB

2,414.000

SYS

23.00000 55,522.00 25.00000 60,350.00

0020 207-09935

SUBGRADE TREATMENT, TYPE IC

4,701.000

SYS

22.00000 103,422.00 22.35000 105,067.35
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 211-02050

B BORROW

1,224.000

CYS

35.00000 42,840.00 22.00000 26,928.00

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

48.000

CYS

25.13000 1,206.24 30.00000 1,440.00

0023 211-09265

STRUCTURE BACKFILL, TYPE 2

23.000

CYS

25.13000 577.99 30.00000 690.00

0024 301-12234

COMPACTED AGGREGATE NO 53

1,904.000

CYS

34.00000 64,736.00 11.25000 21,420.00

0025 303-01180

COMPACTED AGGREGATE NO. 53

258.000

TON

40.00000 10,320.00 36.45000 9,404.10

0026 304-07490

HMA PATCHING, TYPE B

36.000

TON

200.00000 7,200.00 191.00000 6,876.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 306-08034

MILLING, ASPHALT, 1 1/2 IN.

1,289.000

SYS

4.00000 5,156.00 6.55000 8,442.95

0028 306-08043

MILLING, TRANSITION

123.000

SYS

10.00000 1,230.00 10.20000 1,254.60

0029 306-08159

MILLING, ASPHALT VARIABLE
DEPTH, 0-3.5 IN.

7,875.000

SYS

3.25000 25,593.75 2.70000 21,262.50

0030 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

298.000

TON

84.00000 25,032.00 90.65000 27,013.70

0031 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

1,005.000

TON

84.00000 84,420.00 91.50000 91,957.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

303.000

TON

82.00000 24,846.00 78.80000 23,876.40

0033 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

795.000

TON

82.00000 65,190.00 86.55000 68,807.25

0034 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

1,875.000

TON

70.00000 131,250.00 73.40000 137,625.00

0035 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

364.000

TON

70.00000 25,480.00 73.25000 26,663.00

0036 401-10258

JOINT ADHESIVE, SURFACE

12,292.000

LFT

1.20000 14,750.40 0.43000 5,285.56
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 401-10259

JOINT ADHESIVE, INTERMEDIATE

8,112.000

LFT

1.20000 9,734.40 0.55000 4,461.60

0038 401-11785

LIQUID ASPHALT SEALANT

12,292.000

LFT

0.15000 1,843.80 0.15000 1,843.80

0039 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

176.000

TON

120.00000 21,120.00 92.40000 16,262.40

0040 406-05520

ASPHALT FOR TACK COAT

9.000

TON

1,250.00000 11,250.00 530.00000 4,770.00

0041 605-06120

CURB, CONCRETE

35.000

LFT

50.00000 1,750.00 63.50000 2,222.50

0042 610-07487

HMA FOR APPROACHES, TYPE B

501.000

TON

115.00000 57,615.00 106.70000 53,456.70

Page 8 of 28

INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 610-09108

PCCP FOR APPROACHES, 9 IN.

107.000

SYS

105.00000 11,235.00 84.80000 9,073.60

0044 615-06490

RIGHT-OF-WAY MARKER

23.000

EACH

260.00000 5,980.00 260.00000 5,980.00

0045 615-06500

MONUMENT, A

5.000

EACH

1,150.00000 5,750.00 1,150.00000 5,750.00

0046 615-06505

MONUMENT, B

2.000

EACH

1,150.00000 2,300.00 1,150.00000 2,300.00

0047 616-06405

RIPRAP, REVETMENT

270.000

TON

39.64000 10,702.80 46.00000 12,420.00

0048 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

120.000

SYS

7.28000 873.60 4.50000 540.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

250.00000 1,000.00 375.00000 1,500.00

0050 621-03909

SEED MIXTURE, NATIVE

1.000

LBS

1,000.00000 1,000.00 2,025.00000 2,025.00

0051 621-06559

MULCHED SEEDING R

3,315.000

SYS

2.50000 8,287.50 0.96000 3,182.40

0052 621-06567

WATER

17.000

kGAL

100.00000 1,700.00 5.00000 85.00

0053 621-06574

SODDING

657.000

SYS

15.00000 9,855.00 9.90000 6,504.30

0054 628-09402

FIELD OFFICE, B

10.000

MOS

2,400.00000 24,000.00 2,000.00000 20,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 628-11729

CELLULAR TELEPHONE, TYPE A

2.000

EACH

250.00000 500.00 500.00000 1,000.00

0056 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00

0057 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00

0058 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

20.000

MOS

80.00000 1,600.00 100.00000 2,000.00

0059 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

800.00000 1,600.00 500.00000 1,000.00
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 715-05119

PIPE, TYPE 1, CIRCULAR, 15 IN.

85.000

LFT

50.49000 4,291.65 66.00000 5,610.00

0061 715-05121

PIPE, TYPE 1, CIRCULAR, 18 IN.

84.000

LFT

54.33000 4,563.72 69.00000 5,796.00

0062 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

24.000

LFT

52.56000 1,261.44 55.00000 1,320.00

0063 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

4.000

LFT

226.30000 905.20 60.00000 240.00

0064 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

8.000

LFT

120.00000 960.00 60.00000 480.00

0065 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

80.000

LFT

68.56000 5,484.80 60.00000 4,800.00
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 715-46005

PIPE END SECTION, DIAMETER 15
IN.

5.000

EACH

764.00000 3,820.00 350.00000 1,750.00

0067 715-46010

PIPE END SECTION, DIAMETER 18
IN.

4.000

EACH

850.00000 3,400.00 400.00000 1,600.00

0068 715-46020

PIPE END SECTION, DIAMETER 24
IN.

2.000

EACH

950.00000 1,900.00 450.00000 900.00

0069 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

1.000

EACH

825.00000 825.00 490.00000 490.00

0070 720-44000

CASTING, ADJUST TO GRADE ,
STORM STRUCTURE

1.000

EACH

825.00000 825.00 490.00000 490.00
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 720-45235

CATCH BASIN, E7

1.000

EACH

2,688.00000 2,688.00 3,060.00000 3,060.00

0072 720-45510

MANHOLE, C4 MODIFIED

1.000

EACH

2,567.00000 2,567.00 4,910.00000 4,910.00

0073 801-02595

CONTROLLER RESET TIMING

1.000

EACH

188.00000 188.00 330.00000 330.00

0074 801-04308

ROAD CLOSURE SIGN ASSEMBLY

3.000

EACH

225.00000 675.00 114.00000 342.00

0075 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

7,480.000

LFT

0.30000 2,244.00 0.28000 2,094.40
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,855.000

LFT

0.90000 4,369.50 0.84000 4,078.20

0077 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

3,800.00000 3,800.00 1,100.00000 1,100.00

0078 801-06640

CONSTRUCTION SIGN, A

32.000

EACH

145.00000 4,640.00 126.00000 4,032.00

0079 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

85.00000 340.00 42.00000 168.00

0080 801-06710

FLASHING ARROW SIGN

120.000

DAY

7.00000 840.00 9.00000 1,080.00
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 801-06775

MAINTAINING TRAFFIC

(1)

LS

32,500.00000 32,500.00 69,946.75000 69,946.75

0082 801-07119

BARRICADE, III-B

120.000

LFT

13.25000 1,590.00 7.12000 854.40

0083 801-94295

SIGNAL HEAD RELOCATE

1.000

EACH

210.00000 210.00 300.00000 300.00

0084 802-04893

REFERENCE POST

1.000

EACH

100.00000 100.00 105.00000 105.00

0085 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

198.500

LFT

12.00000 2,382.00 24.80000 4,922.80
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(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 802-05705

SIGN POST, SQUARE TYPE 2
UNREINFORCED ANCHOR BASE

45.000

LFT

11.00000 495.00 13.05000 587.25

0087 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

165.200

SFT

12.80000 2,114.56 13.10000 2,164.12

0088 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

23.000

SFT

23.00000 529.00 24.60000 565.80

0089 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

78.000

SFT

14.00000 1,092.00 12.10000 943.80
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 802-09841

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.125 IN.
THICKNESS

18.000

SFT

27.00000 486.00 19.90000 358.20

0091 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

70.000

SFT

21.00000 1,470.00 18.05000 1,263.50

0092 802-91122

SIGN GROUND MOUNTED RESET

5.000

EACH

155.00000 775.00 130.00000 650.00

0093 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

1.000

EACH

50.00000 50.00 48.00000 48.00

0094 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

2.000

EACH

3,200.00000 6,400.00 1,200.00000 2,400.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

4.000

EACH

3,400.00000 13,600.00 2,900.00000 11,600.00

0096 805-01842

HANDHOLE SIGNAL TYPE 1

13.000

EACH

1,090.00000 14,170.00 1,050.00000 13,650.00

0097 805-01843

SIGNAL HANDHOLE ADJUST TO
GRADE

1.000

EACH

420.00000 420.00 300.00000 300.00

0098 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

1,335.000

LFT

17.00000 22,695.00 15.80000 21,093.00

0099 805-02087

TRANSPORTATION OF
SALVAGEABLE SIGNAL
EQUIPMENT

(1)

LS

800.00000 800.00 1,250.00000 1,250.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

12,300.00000 12,300.00 12,900.00000 12,900.00

0101 805-06595

CONDUIT, PVC, 2 IN.

1,487.000

LFT

8.00000 11,896.00 8.00000 11,896.00

0102 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80 , BORED

830.000

LFT

13.00000 10,790.00 10.55000 8,756.50

0103 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

18.000

EACH

800.00000 14,400.00 690.00000 12,420.00

0104 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

2.000

EACH

1,020.00000 2,040.00 1,400.00000 2,800.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

2.000

EACH

1,200.00000 2,400.00 1,500.00000 3,000.00

0106 805-78415

SPAN, CATENARY, AND TETHER

8.000

EACH

2,420.00000 19,360.00 2,500.00000 20,000.00

0107 805-78420

DISCONNECT HANGER

8.000

EACH

278.00000 2,224.00 270.00000 2,160.00

0108 805-78445

SIGNAL SERVICE

2.000

EACH

650.00000 1,300.00 800.00000 1,600.00

0109 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

35.000

LFT

2.00000 70.00 3.27000 114.45
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

7,245.000

LFT

0.40000 2,898.00 0.50000 3,622.50

0111 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

2,696.000

LFT

2.00000 5,392.00 1.52000 4,097.92

0112 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

702.000

LFT

2.20000 1,544.40 1.76000 1,235.52

0113 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

839.000

LFT

3.00000 2,517.00 2.00000 1,678.00

0114 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

12,806.000

LFT

1.54000 19,721.24 1.00000 12,806.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 805-78785

SIGNAL DETECTOR HOUSING

17.000

EACH

610.00000 10,370.00 660.00000 11,220.00

0117 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,410.000

LFT

8.00000 19,280.00 8.85000 21,328.50

0118 805-78925

CONTROLLER CABINET
FOUNDATION, P1

2.000

EACH

1,200.00000 2,400.00 1,100.00000 2,200.00

0119 805-81032

SIGNAL POLE, STEEL STRAIN, 30
FT

5.000

EACH

4,900.00000 24,500.00 5,000.00000 25,000.00

0120 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

17.000

EACH

325.00000 5,525.00 400.00000 6,800.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 808-06694

LINE, PAINT, SOLID, YELLOW, 8 IN.

970.000

LFT

0.60000 582.00 0.65000 630.50

0122 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

920.000

LFT

0.55000 506.00 0.89000 818.80

0123 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

4,155.000

LFT

0.55000 2,285.25 0.74000 3,074.70

0124 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

2,310.000

LFT

0.30000 693.00 0.31000 716.10

0125 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

796.000

LFT

0.30000 238.80 0.41000 326.36
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 808-06716

LINE, REMOVE

210.000

LFT

0.25000 52.50 0.65000 136.50

0127 808-06723

PAVEMENT MESSAGE MARKING,
PAINT, LANE INDICATION ARROW

9.000

EACH

60.00000 540.00 100.00000 900.00

0128 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

233.000

LFT

4.00000 932.00 3.35000 780.55

0129 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,335.000

LFT

0.60000 4,401.00 0.38000 2,787.30

0130 808-75008

LINE, PAINT, SOLID, WHITE, 8 IN.

54.000

LFT

0.60000 32.40 1.98000 106.92
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 808-75060

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, WHITE 12 IN.

52.000

LFT

1.00000 52.00 5.00000 260.00

0132 808-75078

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, YELLOW, 12
IN.

139.000

LFT

1.00000 139.00 3.10000 430.90

0133 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,955.000

LFT

0.55000 1,075.25 0.89000 1,739.95

0134 808-75290

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 24 IN.

140.000

LFT

5.00000 700.00 5.45000 763.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

160.000

LFT

4.75000 760.00 5.90000 944.00

0136 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

7.000

EACH

95.00000 665.00 150.00000 1,050.00

0137 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

32.000

EACH

12.00000 384.00 20.70000 662.40

0138 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

108.000

EACH

14.60000 1,576.80 14.60000 1,576.80
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0139 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

305.000

LFT

1.10000 335.50 2.00000 610.00

0140 805-10234

CONTROLLER AND CABINET, R

1.000

EACH

13,200.00000 13,200.00 14,300.00000 14,300.00

Section Total with LCC: $1,492,798.29 $1,498,000.00

Life Cycle Costs:

$1,492,798.29 $1,498,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,498,000.00$1,492,798.29

$1,492,798.29

Contract Item Totals

$1,498,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):120

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34039-A

1006612, 1006622

11/30/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

30,000.00000 30,000.00 128,533.88000 128,533.88 29,937.93000 29,937.93

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

80,430.00000 80,430.00 83,950.00000 83,950.00 69,548.84000 69,548.84

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

32,172.00000 32,172.00 33,580.00000 33,580.00 17,000.00000 17,000.00

0012 202-02271

HEADWALL, REMOVE

4.000

EACH

1,700.00000 6,800.00 1,700.00000 6,800.00 1,700.00000 6,800.00

0013 202-96133

PIPE, REMOVE

145.000

LFT

38.00000 5,510.00 38.00000 5,510.00 38.00000 5,510.00

0014 203-02000

EXCAVATION, COMMON

19,581.000

CYS

13.00000 254,553.00 13.00000 254,553.00 13.00000 254,553.00

0015 203-02070

BORROW

15,007.000

CYS

0.01000 150.07 0.01000 150.07 0.01000 150.07
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

73,000.000

DOL

1.00000 73,000.00 1.00000 73,000.00 1.00000 73,000.00

0017 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

40,000.00000 40,000.00 28,500.00000 28,500.00 36,793.49000 36,793.49

0018 207-08264

SUBGRADE TREATMENT, TYPE II

290.000

SYS

32.00000 9,280.00 32.00000 9,280.00 32.00000 9,280.00

0019 207-09934

SUBGRADE TREATMENT, TYPE IB

15,000.000

SYS

7.40000 111,000.00 8.00000 120,000.00 9.90000 148,500.00

0020 207-09935

SUBGRADE TREATMENT, TYPE IC

236.000

SYS

44.00000 10,384.00 40.00000 9,440.00 44.00000 10,384.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 211-09264

STRUCTURE BACKFILL, TYPE 1

225.000

CYS

25.00000 5,625.00 25.00000 5,625.00 25.00000 5,625.00

0022 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

4,500.000

SYS

3.00000 13,500.00 3.00000 13,500.00 3.00000 13,500.00

0023 301-12232

COMPACTED AGGREGATE NO 5

375.000

CYS

50.00000 18,750.00 50.00000 18,750.00 50.00000 18,750.00

0024 303-01180

COMPACTED AGGREGATE NO. 53

5,402.000

TON

25.00000 135,050.00 25.00000 135,050.00 25.00000 135,050.00

0025 304-07493

WIDENING WITH HMA, TYPE B

125.000

TON

143.00000 17,875.00 161.00000 20,125.00 188.97000 23,621.25

0026 306-08034

MILLING, ASPHALT, 1 1/2 IN.

278.000

SYS

36.00000 10,008.00 9.75000 2,710.50 12.93000 3,594.54
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

915.000

TON

82.00000 75,030.00 92.00000 84,180.00 108.40000 99,186.00

0028 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

1,845.000

TON

67.00000 123,615.00 74.00000 136,530.00 84.97000 156,769.65

0029 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

2,255.000

TON

65.00000 146,575.00 63.00000 142,065.00 77.03000 173,702.65

0030 401-10258

JOINT ADHESIVE, SURFACE

10,696.000

LFT

0.50000 5,348.00 0.50000 5,348.00 0.46000 4,920.16

0031 401-10259

JOINT ADHESIVE, INTERMEDIATE

10,696.000

LFT

0.50000 5,348.00 0.50000 5,348.00 0.53000 5,668.88
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 401-11785

LIQUID ASPHALT SEALANT

10,696.000

LFT

0.10000 1,069.60 0.10000 1,069.60 0.08000 855.68

0033 406-05520

ASPHALT FOR TACK COAT

8.100

TON

550.00000 4,455.00 0.01000 0.08 0.01000 0.08

0034 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

1,300.00000 1,300.00 500.00000 500.00 1,919.57000 1,919.57

0035 601-06035

GUARDRAIL, RESET

25.000

LFT

30.00000 750.00 30.00000 750.00 30.00000 750.00

0036 601-07050

GUARDRAIL END TREATMENT, OS
RESET

1.000

EACH

2,700.00000 2,700.00 2,700.00000 2,700.00 2,700.00000 2,700.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 610-07487

HMA FOR APPROACHES, TYPE B

1,400.000

TON

89.00000 124,600.00 81.00000 113,400.00 95.41000 133,574.00

0038 611-06497

MAILBOX ASSEMBLY, SINGLE

2.000

EACH

250.00000 500.00 250.00000 500.00 250.00000 500.00

0039 615-06490

RIGHT-OF-WAY MARKER

33.000

EACH

162.00000 5,346.00 162.00000 5,346.00 162.00000 5,346.00

0040 615-06505

MONUMENT, B

22.000

EACH

725.00000 15,950.00 725.00000 15,950.00 725.00000 15,950.00

0041 615-06510

MONUMENT, C

8.000

EACH

560.00000 4,480.00 560.00000 4,480.00 560.00000 4,480.00

0042 616-06405

RIPRAP, REVETMENT

338.000

TON

56.00000 18,928.00 56.00000 18,928.00 56.00000 18,928.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 616-06451

RIPRAP, UNIFORM

150.000

TON

56.00000 8,400.00 56.00000 8,400.00 56.00000 8,400.00

0044 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

935.000

SYS

3.00000 2,805.00 3.00000 2,805.00 3.00000 2,805.00

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

275.00000 550.00 275.00000 550.00 1,500.00000 3,000.00

0046 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

4.000

TON

550.00000 2,200.00 550.00000 2,200.00 900.00000 3,600.00

0047 621-06553

SEED MIXTURE R

1,445.000

LBS

2.88000 4,161.60 2.88000 4,161.60 7.00000 10,115.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 621-06565

MULCHING MATERIAL

17.000

TON

345.00000 5,865.00 345.00000 5,865.00 800.00000 13,600.00

0049 621-06567

WATER

33.000

kGAL

1.00000 33.00 1.00000 33.00 0.01000 0.33

0050 621-06570

TOPSOIL

131.000

CYS

27.00000 3,537.00 27.00000 3,537.00 25.00000 3,275.00

0051 621-06575

SODDING, NURSERY

1,173.000

SYS

3.72000 4,363.56 3.72000 4,363.56 6.50000 7,624.50

0052 628-09402

FIELD OFFICE, B

9.000

MOS

2,500.00000 22,500.00 2,000.00000 18,000.00 2,474.10000 22,266.90

0053 715-05121

PIPE, TYPE 1, CIRCULAR, 18 IN.

315.000

LFT

60.00000 18,900.00 60.00000 18,900.00 60.00000 18,900.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 715-05123

PIPE, TYPE 1, CIRCULAR, 24 IN.

66.000

LFT

80.00000 5,280.00 80.00000 5,280.00 80.00000 5,280.00

0055 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

83.000

LFT

70.00000 5,810.00 70.00000 5,810.00 70.00000 5,810.00

0056 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

18.000

LFT

100.00000 1,800.00 100.00000 1,800.00 100.00000 1,800.00

0057 715-08306

HMA FOR STRUCTURE
INSTALLATION, TYPE C

20.000

TON

481.00000 9,620.00 481.00000 9,620.00 222.06000 4,441.20

0058 715-46005

PIPE END SECTION, DIAMETER 15
IN.

4.000

EACH

1,300.00000 5,200.00 1,300.00000 5,200.00 1,300.00000 5,200.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 715-46010

PIPE END SECTION, DIAMETER 18
IN.

10.000

EACH

1,350.00000 13,500.00 1,350.00000 13,500.00 1,350.00000 13,500.00

0060 715-46020

PIPE END SECTION, DIAMETER 24
IN.

2.000

EACH

1,900.00000 3,800.00 1,900.00000 3,800.00 1,900.00000 3,800.00

0061 721-43010

AUTOMATIC DRAINAGE GATE, 18
IN.

1.000

EACH

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0062 801-04308

ROAD CLOSURE SIGN ASSEMBLY

12.000

EACH

250.00000 3,000.00 240.00000 2,880.00 250.00000 3,000.00

0063 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,800.000

LFT

1.00000 4,800.00 1.39000 6,672.00 1.00000 4,800.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

32.000

EACH

70.00000 2,240.00 115.00000 3,680.00 70.00000 2,240.00

0065 801-06640

CONSTRUCTION SIGN, A

14.000

EACH

130.00000 1,820.00 165.00000 2,310.00 130.00000 1,820.00

0066 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

50.00000 200.00 60.00000 240.00 50.00000 200.00

0067 801-06775

MAINTAINING TRAFFIC

(1)

LS

55,372.17000 55,372.17 19,005.56000 19,005.56 21,651.35000 21,651.35

0068 801-07119

BARRICADE, III-B

400.000

LFT

2.00000 800.00 15.00000 6,000.00 2.00000 800.00

Page 13 of 34

INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

244.000

LFT

18.00000 4,392.00 18.00000 4,392.00 18.00000 4,392.00

0070 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

8.000

EACH

45.00000 360.00 45.00000 360.00 45.00000 360.00

0071 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

104.000

SFT

28.00000 2,912.00 28.00000 2,912.00 28.00000 2,912.00

0072 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

13.500

SFT

52.00000 702.00 52.00000 702.00 52.00000 702.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

45.000

SFT

26.00000 1,170.00 26.00000 1,170.00 26.00000 1,170.00

0074 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

9.000

EACH

50.00000 450.00 9.00000 81.00 50.00000 450.00

0075 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

7,270.000

LFT

0.50000 3,635.00 0.44000 3,198.80 0.50000 3,635.00

0076 808-06716

LINE, REMOVE

1,600.000

LFT

1.00000 1,600.00 0.67000 1,072.00 1.00000 1,600.00

0077 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,500.00000 2,500.00 2,900.00000 2,900.00 2,500.00000 2,500.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 808-12032

GROOVING FOR PAVEMENT
MARKINGS

13,880.000

LFT

0.40000 5,552.00 0.86000 11,936.80 0.40000 5,552.00

0079 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

60.000

LFT

0.50000 30.00 2.23000 133.80 0.50000 30.00

0080 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

6,550.000

LFT

0.50000 3,275.00 0.48000 3,144.00 0.50000 3,275.00

0081 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

75.000

LFT

5.00000 375.00 16.33000 1,224.75 5.00000 375.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) GRADEX INC (3) RIETH RILEY
CONSTRUCTION

Section Total with LCC: $1,608,600.00 $1,679,000.00 $1,686,739.07

Life Cycle Costs:

$1,686,739.07$1,608,600.00 $1,679,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,679,000.00$1,608,600.00 $1,686,739.07

$1,608,600.00

Contract Item Totals

$1,679,000.00 1,686,739.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,350.00000 15,350.00 45,000.00000 45,000.00 50,000.00000 50,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130
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February 06, 2019
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R -34861-A
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HAMILTON

Min: Max:
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

56,525.00000 56,525.00 90,000.00000 90,000.00 99,783.47000 99,783.47

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

23,470.00000 23,470.00 35,000.00000 35,000.00 5,000.00000 5,000.00

0012 202-02271

HEADWALL, REMOVE

4.000

EACH

371.66000 1,486.64 700.00000 2,800.00 450.00000 1,800.00

0013 202-96133

PIPE, REMOVE

145.000

LFT

12.00000 1,740.00 23.00000 3,335.00 27.00000 3,915.00

0014 203-02000

EXCAVATION, COMMON

19,581.000

CYS

15.01000 293,910.81 17.00000 332,877.00 5.00000 97,905.00

0015 203-02070

BORROW

15,007.000

CYS

9.26000 138,964.82 8.00000 120,056.00 16.00000 240,112.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

73,000.000

DOL

1.00000 73,000.00 1.00000 73,000.00 1.00000 73,000.00

0017 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

40,295.74000 40,295.74 25,000.00000 25,000.00 65,000.00000 65,000.00

0018 207-08264

SUBGRADE TREATMENT, TYPE II

290.000

SYS

13.27000 3,848.30 13.00000 3,770.00 17.00000 4,930.00

0019 207-09934

SUBGRADE TREATMENT, TYPE IB

15,000.000

SYS

7.53000 112,950.00 10.00000 150,000.00 8.00000 120,000.00

0020 207-09935

SUBGRADE TREATMENT, TYPE IC

236.000

SYS

25.77000 6,081.72 26.00000 6,136.00 27.00000 6,372.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 211-09264

STRUCTURE BACKFILL, TYPE 1

225.000

CYS

33.88000 7,623.00 49.00000 11,025.00 35.00000 7,875.00

0022 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

4,500.000

SYS

1.78000 8,010.00 2.00000 9,000.00 3.35000 15,075.00

0023 301-12232

COMPACTED AGGREGATE NO 5

375.000

CYS

49.98000 18,742.50 49.00000 18,375.00 110.00000 41,250.00

0024 303-01180

COMPACTED AGGREGATE NO. 53

5,402.000

TON

23.00000 124,246.00 27.00000 145,854.00 26.00000 140,452.00

0025 304-07493

WIDENING WITH HMA, TYPE B

125.000

TON

179.42000 22,427.50 180.00000 22,500.00 100.00000 12,500.00

0026 306-08034

MILLING, ASPHALT, 1 1/2 IN.

278.000

SYS

12.65000 3,516.70 9.35000 2,599.30 19.00000 5,282.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

915.000

TON

90.20000 82,533.00 92.00000 84,180.00 57.00000 52,155.00

0028 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

1,845.000

TON

73.70000 135,976.50 74.00000 136,530.00 53.00000 97,785.00

0029 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

2,255.000

TON

71.50000 161,232.50 63.00000 142,065.00 53.00000 119,515.00

0030 401-10258

JOINT ADHESIVE, SURFACE

10,696.000

LFT

0.55000 5,882.80 0.50000 5,348.00 0.30000 3,208.80

0031 401-10259

JOINT ADHESIVE, INTERMEDIATE

10,696.000

LFT

0.55000 5,882.80 0.50000 5,348.00 0.30000 3,208.80
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 401-11785

LIQUID ASPHALT SEALANT

10,696.000

LFT

0.11000 1,176.56 0.10000 1,069.60 0.25000 2,674.00

0033 406-05520

ASPHALT FOR TACK COAT

8.100

TON

605.00000 4,900.50 0.01000 0.08 800.00000 6,480.00

0034 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

1,430.00000 1,430.00 500.00000 500.00 2,900.00000 2,900.00

0035 601-06035

GUARDRAIL, RESET

25.000

LFT

33.00000 825.00 30.00000 750.00 30.00000 750.00

0036 601-07050

GUARDRAIL END TREATMENT, OS
RESET

1.000

EACH

2,970.00000 2,970.00 2,700.00000 2,700.00 2,700.00000 2,700.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 610-07487

HMA FOR APPROACHES, TYPE B

1,400.000

TON

97.90000 137,060.00 81.00000 113,400.00 80.00000 112,000.00

0038 611-06497

MAILBOX ASSEMBLY, SINGLE

2.000

EACH

275.00000 550.00 250.00000 500.00 250.00000 500.00

0039 615-06490

RIGHT-OF-WAY MARKER

33.000

EACH

178.20000 5,880.60 162.00000 5,346.00 162.00000 5,346.00

0040 615-06505

MONUMENT, B

22.000

EACH

797.50000 17,545.00 725.00000 15,950.00 725.00000 15,950.00

0041 615-06510

MONUMENT, C

8.000

EACH

616.00000 4,928.00 560.00000 4,480.00 560.00000 4,480.00

0042 616-06405

RIPRAP, REVETMENT

338.000

TON

43.15000 14,584.70 49.00000 16,562.00 53.00000 17,914.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 616-06451

RIPRAP, UNIFORM

150.000

TON

45.62000 6,843.00 51.00000 7,650.00 60.00000 9,000.00

0044 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

935.000

SYS

0.97000 906.95 2.50000 2,337.50 3.00000 2,805.00

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

302.50000 605.00 285.00000 570.00 275.00000 550.00

0046 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

4.000

TON

605.00000 2,420.00 578.00000 2,312.00 550.00000 2,200.00

0047 621-06553

SEED MIXTURE R

1,445.000

LBS

3.17000 4,580.65 3.02000 4,363.90 2.88000 4,161.60
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 621-06565

MULCHING MATERIAL

17.000

TON

379.50000 6,451.50 360.00000 6,120.00 345.00000 5,865.00

0049 621-06567

WATER

33.000

kGAL

1.10000 36.30 1.00000 33.00 1.00000 33.00

0050 621-06570

TOPSOIL

131.000

CYS

1.00000 131.00 10.00000 1,310.00 70.67000 9,257.77

0051 621-06575

SODDING, NURSERY

1,173.000

SYS

4.09000 4,797.57 3.90000 4,574.70 3.72000 4,363.56

0052 628-09402

FIELD OFFICE, B

9.000

MOS

1,550.55000 13,954.95 1,800.00000 16,200.00 1,700.00000 15,300.00

0053 715-05121

PIPE, TYPE 1, CIRCULAR, 18 IN.

315.000

LFT

53.91000 16,981.65 85.00000 26,775.00 47.00000 14,805.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 715-05123

PIPE, TYPE 1, CIRCULAR, 24 IN.

66.000

LFT

47.63000 3,143.58 105.00000 6,930.00 65.00000 4,290.00

0055 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

83.000

LFT

41.85000 3,473.55 80.00000 6,640.00 60.00000 4,980.00

0056 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

18.000

LFT

76.13000 1,370.34 85.00000 1,530.00 75.00000 1,350.00

0057 715-08306

HMA FOR STRUCTURE
INSTALLATION, TYPE C

20.000

TON

374.38000 7,487.60 400.00000 8,000.00 165.00000 3,300.00

0058 715-46005

PIPE END SECTION, DIAMETER 15
IN.

4.000

EACH

439.16000 1,756.64 600.00000 2,400.00 1,000.00000 4,000.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 715-46010

PIPE END SECTION, DIAMETER 18
IN.

10.000

EACH

513.02000 5,130.20 800.00000 8,000.00 1,100.00000 11,000.00

0060 715-46020

PIPE END SECTION, DIAMETER 24
IN.

2.000

EACH

677.77000 1,355.54 1,000.00000 2,000.00 1,300.00000 2,600.00

0061 721-43010

AUTOMATIC DRAINAGE GATE, 18
IN.

1.000

EACH

5,295.33000 5,295.33 3,500.00000 3,500.00 4,500.00000 4,500.00

0062 801-04308

ROAD CLOSURE SIGN ASSEMBLY

12.000

EACH

264.00000 3,168.00 250.00000 3,000.00 250.00000 3,000.00

0063 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,800.000

LFT

1.53000 7,344.00 1.00000 4,800.00 1.00000 4,800.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

32.000

EACH

126.50000 4,048.00 70.00000 2,240.00 70.00000 2,240.00

0065 801-06640

CONSTRUCTION SIGN, A

14.000

EACH

181.50000 2,541.00 130.00000 1,820.00 130.00000 1,820.00

0066 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

66.00000 264.00 50.00000 200.00 50.00000 200.00

0067 801-06775

MAINTAINING TRAFFIC

(1)

LS

25,004.17000 25,004.17 40,000.00000 40,000.00 410,000.00000 410,000.00

0068 801-07119

BARRICADE, III-B

400.000

LFT

16.50000 6,600.00 2.00000 800.00 2.00000 800.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

244.000

LFT

19.80000 4,831.20 18.00000 4,392.00 18.00000 4,392.00

0070 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

8.000

EACH

49.50000 396.00 45.00000 360.00 45.00000 360.00

0071 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

104.000

SFT

30.80000 3,203.20 28.00000 2,912.00 28.00000 2,912.00

0072 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

13.500

SFT

57.20000 772.20 52.00000 702.00 52.00000 702.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

45.000

SFT

28.60000 1,287.00 26.00000 1,170.00 26.00000 1,170.00

0074 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

9.000

EACH

55.00000 495.00 50.00000 450.00 50.00000 450.00

0075 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

7,270.000

LFT

0.48000 3,489.60 0.50000 3,635.00 0.50000 3,635.00

0076 808-06716

LINE, REMOVE

1,600.000

LFT

0.74000 1,184.00 1.00000 1,600.00 1.00000 1,600.00

0077 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,190.00000 3,190.00 2,500.00000 2,500.00 2,500.00000 2,500.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

1 INTERSECTION IMPROVOVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 808-12032

GROOVING FOR PAVEMENT
MARKINGS

13,880.000

LFT

0.95000 13,186.00 0.40000 5,552.00 0.40000 5,552.00

0079 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

60.000

LFT

2.45000 147.00 0.50000 30.00 0.50000 30.00

0080 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

6,550.000

LFT

0.53000 3,471.50 0.50000 3,275.00 0.50000 3,275.00

0081 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

75.000

LFT

17.96000 1,347.00 5.00000 375.00 5.00000 375.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

(5) CRIDER & CRIDER INC (6) CALUMET CIVIL
CONTRACTORS INC

Section Total with LCC: $1,708,244.91 $1,822,123.08 $1,992,000.00

Life Cycle Costs:

$1,992,000.00$1,708,244.91 $1,822,123.08Section Totals:

( ) indicates item is bid as Lump Sum

$1,822,123.08$1,708,244.91 $1,992,000.00

$1,708,244.91

Contract Item Totals

$1,822,123.08 1,992,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -34861-A

1006121

06/30/20 COMPLETION DATE

HAMILTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

25,000.00000 25,000.00 31,500.00000 31,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

125,000.00000 125,000.00 139,850.00000 139,850.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

100,000.00000 100,000.00 65,652.57000 65,652.57
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02240

PAVEMENT REMOVAL

9,223.000

SYS

13.50000 124,510.50 18.00000 166,014.00

0012 202-02273

CENTER CURB, CONCRETE,
REMOVE

235.000

SYS

20.00000 4,700.00 48.00000 11,280.00

0013 202-05545

REGULATED MATERIALS,
DISPOSE, TYPE C

150.000

CYS

52.00000 7,800.00 83.00000 12,450.00

0014 202-05550

REGULATED MATERIALS,
REMOVE, TYPE C

150.000

CYS

45.00000 6,750.00 32.00000 4,800.00

0015 202-05555

REGULATED MATERIALS,
TRANSPORT, TYPE C

150.000

CYS

50.00000 7,500.00 42.00000 6,300.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 202-07603

TESTING FOR WASTES, TYPE C

1.000

EACH

2,400.00000 2,400.00 2,400.00000 2,400.00

0017 202-91385

INLET, REMOVE

5.000

EACH

600.00000 3,000.00 1,400.00000 7,000.00

0018 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

4.000

EACH

333.72000 1,334.88 325.00000 1,300.00

0019 202-94810

CURB TURNOUT, REMOVE

1.000

EACH

492.39000 492.39 700.00000 700.00

0020 202-95027

IMPACT ATTENUATOR, REMOVE

2.000

EACH

338.87000 677.74 330.00000 660.00

0021 203-02000

EXCAVATION, COMMON

1,637.000

CYS

28.00000 45,836.00 65.00000 106,405.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 205-12108

STORM WATER MANAGEMENT
BUDGET

47,200.000

DOL

1.00000 47,200.00 1.00000 47,200.00

0023 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

6,000.00000 6,000.00 10,300.00000 10,300.00

0024 207-09935

SUBGRADE TREATMENT, TYPE IC

15,132.000

SYS

19.00000 287,508.00 30.50000 461,526.00

0025 211-02050

B BORROW

42.000

CYS

49.39000 2,074.38 23.00000 966.00

0026 211-09264

STRUCTURE BACKFILL, TYPE 1

123.500

CYS

30.00000 3,705.00 58.00000 7,163.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

3,026.000

SYS

3.28000 9,925.28 2.30000 6,959.80

0028 301-12234

COMPACTED AGGREGATE NO 53

2,244.000

CYS

48.00000 107,712.00 50.50000 113,322.00

0029 303-01180

COMPACTED AGGREGATE NO. 53

838.000

TON

40.00000 33,520.00 40.50000 33,939.00

0030 304-07491

HMA PATCHING, TYPE C

30.000

TON

450.00000 13,500.00 280.00000 8,400.00

0031 306-08034

MILLING, ASPHALT, 1 1/2 IN.

14,467.000

SYS

2.50000 36,167.50 2.00000 28,934.00

0032 306-08043

MILLING, TRANSITION

883.000

SYS

2.50000 2,207.50 4.00000 3,532.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 401-06264

PROFILOGRAPH, HMA

(1)

LS

3,000.00000 3,000.00 1.00000 1.00

0034 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

296.000

TON

104.00000 30,784.00 140.00000 41,440.00

0035 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

2,099.000

TON

84.00000 176,316.00 87.00000 182,613.00

0036 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

492.000

TON

93.00000 45,756.00 102.00000 50,184.00

0037 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

1,393.000

TON

87.00000 121,191.00 84.00000 117,012.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

1,180.000

TON

88.00000 103,840.00 85.00000 100,300.00

0039 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

3,343.000

TON

74.00000 247,382.00 75.00000 250,725.00

0040 401-10258

JOINT ADHESIVE, SURFACE

18,805.000

LFT

0.39000 7,333.95 0.15000 2,820.75

0041 401-10259

JOINT ADHESIVE, INTERMEDIATE

8,053.000

LFT

0.84000 6,764.52 0.25000 2,013.25

0042 401-11785

LIQUID ASPHALT SEALANT

18,805.000

LFT

0.20000 3,761.00 0.15000 2,820.75

0043 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

2,080.000

TON

70.00000 145,600.00 72.00000 149,760.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 406-05520

ASPHALT FOR TACK COAT

16.000

TON

250.00000 4,000.00 60.00000 960.00

0045 601-02241

GUARDRAIL, REMOVE

1,429.000

LFT

2.58000 3,686.82 2.50000 3,572.50

0046 601-06246

IMPACT ATTENUATOR, R2-W1, TL-
3 , 31 INCHES

2.000

EACH

27,810.00000 55,620.00 27,000.00000 54,000.00

0047 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

1,200.000

LFT

20.09000 24,108.00 19.50000 23,400.00

0048 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

2,348.40000 4,696.80 2,280.00000 4,560.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCHES

4.000

EACH

2,811.90000 11,247.60 2,730.00000 10,920.00

0050 605-06255

CENTER CURB, D CONCRETE

553.000

SYS

100.00000 55,300.00 115.00000 63,595.00

0051 615-06505

MONUMENT, B

5.000

EACH

751.90000 3,759.50 730.00000 3,650.00

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

515.00000 1,030.00 425.00000 850.00

0053 621-02770

EROSION CONTROL BLANKET

2,635.000

SYS

1.04000 2,740.40 1.10000 2,898.50
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.000

TON

628.30000 628.30 780.00000 780.00

0055 621-06553

SEED MIXTURE R

339.000

LBS

2.73000 925.47 4.00000 1,356.00

0056 621-06565

MULCHING MATERIAL

4.000

TON

442.90000 1,771.60 431.00000 1,724.00

0057 628-09402

FIELD OFFICE, B

15.000

MOS

2,000.00000 30,000.00 2,500.00000 37,500.00

0058 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

300.00000 300.00 210.00000 210.00

0059 628-11730

CELLULAR TELEPHONE, TYPE B

2.000

EACH

300.00000 600.00 110.00000 220.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00

0061 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00

0062 628-11780

CELLULAR TELEPHONE SERVICE,
500 MIN. , B

15.000

MOS

110.00000 1,650.00 110.00000 1,650.00

0064 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

250.00000 250.00 525.00000 525.00

0065 628-11977

COMPUTER SYSTEM

1.000

EACH

3,000.00000 3,000.00 3,200.00000 3,200.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,886.000

LFT

7.31000 35,716.66 7.10000 34,690.60

0067 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

57.000

LFT

36.05000 2,054.85 25.60000 1,459.20

0068 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

420.000

LFT

57.59000 24,187.80 85.00000 35,700.00

0069 715-46005

PIPE END SECTION, DIAMETER 15
IN.

8.000

EACH

766.37000 6,130.96 600.00000 4,800.00

0071 718-06531

OUTLET PROTECTOR, 3

2.000

EACH

901.25000 1,802.50 1,475.00000 2,950.00

0072 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.55000 4,650.00 1.05000 3,150.00
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PAVEMENT REPLACEMENT
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

3,420.000

SYS

1.03000 3,522.60 1.75000 5,985.00

0074 718-52610

AGGREGATE FOR UNDERDRAINS

440.000

CYS

49.96000 21,982.40 43.00000 18,920.00

0075 720-44000

CASTING, ADJUST TO GRADE ,
STORM INLET

7.000

EACH

500.00000 3,500.00 777.00000 5,439.00

0076 720-45605

STRUCTURE, MANHOLE,
RECONSTRUCTED

7.000

LFT

800.00000 5,600.00 1,000.00000 7,000.00

0077 720-92557

INLET, M13

7.000

EACH

2,800.00000 19,600.00 3,000.00000 21,000.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:
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Counties:

Project(s):140
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February 06, 2019

Contract Description:

R -36690-A
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MONTGOMERY

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 720-98174

INLET, B15

8.000

EACH

2,800.00000 22,400.00 3,000.00000 24,000.00

0079 720-98555

INLET, C15

8.000

EACH

2,900.00000 23,200.00 3,000.00000 24,000.00

0080 801-04308

ROAD CLOSURE SIGN ASSEMBLY

9.000

EACH

365.65000 3,290.85 355.00000 3,195.00

0081 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

17,116.000

LFT

0.07000 1,198.12 0.07000 1,198.12

0082 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

9,059.000

LFT

0.98000 8,877.82 0.95000 8,606.05
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PAVEMENT REPLACEMENT
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Project(s):140

Tabulation of Bids
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

259.000

LFT

1.03000 266.77 1.00000 259.00

0084 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

72.000

LFT

8.24000 593.28 8.00000 576.00

0085 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

4,670.00000 4,670.00 3,150.00000 3,150.00

0086 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

142.14000 2,274.24 138.00000 2,208.00

0087 801-06710

FLASHING ARROW SIGN

240.000

DAY

5.67000 1,360.80 5.50000 1,320.00
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PAVEMENT REPLACEMENT
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Letting Date: Crawfordsville
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Project(s):140

Tabulation of Bids
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R -36690-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 801-06775

MAINTAINING TRAFFIC

(1)

LS

35,000.00000 35,000.00 63,000.00000 63,000.00

0089 801-07023

ENERGY ABSORBING TERMINAL,
CZ, TL-2

1.000

EACH

4,500.00000 4,500.00 4,375.00000 4,375.00

0090 801-07119

BARRICADE, III-B

324.000

LFT

13.39000 4,338.36 13.00000 4,212.00

0091 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

2,564.000

LFT

38.00000 97,432.00 20.00000 51,280.00

0092 801-94295

SIGNAL HEAD RELOCATE

36.000

EACH

386.25000 13,905.00 375.00000 13,500.00

0093 802-04089

SIGN, SHEET, REMOVE

10.000

EACH

75.71000 757.10 73.50000 735.00
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PAVEMENT REPLACEMENT
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0094 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

60.000

LFT

14.52000 871.20 14.10000 846.00

0095 802-05705

SIGN POST, SQUARE TYPE 2
UNREINFORCED ANCHOR BASE

160.000

LFT

14.42000 2,307.20 14.00000 2,240.00

0096 802-07057

SIGN, PANEL, WITH LEGEND

48.000

SFT

28.74000 1,379.52 28.00000 1,344.00

0097 802-07060

SIGN, SHEET, RELOCATE

3.000

EACH

174.07000 522.21 169.00000 507.00

0098 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

29.500

SFT

17.20000 507.40 16.70000 492.65
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0099 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

28.000

SFT

17.61000 493.08 17.10000 478.80

0100 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

45.500

SFT

22.97000 1,045.14 22.30000 1,014.65

0101 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

2.000

EACH

1,153.60000 2,307.20 1,120.00000 2,240.00

0102 802-76095

STRUCTURAL STEEL,
BREAKAWAY

315.000

LBS

4.43000 1,395.45 4.30000 1,354.50

0103 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

3,854.000

LFT

0.58000 2,235.32 0.56000 2,158.24
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0104 805-78785

SIGNAL DETECTOR HOUSING

3.000

EACH

1,181.41000 3,544.23 1,147.00000 3,441.00

0105 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

1,135.000

LFT

8.76000 9,942.60 8.50000 9,647.50

0106 805-92951

SIGNAL DETECTOR HOUSING
ADJUST TO GRADE

4.000

EACH

371.83000 1,487.32 361.00000 1,444.00

0107 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

27.000

SYS

50.47000 1,362.69 49.00000 1,323.00

0108 808-06368

TRANSVERSE MARKING, REMOVE

36.000

LFT

4.12000 148.32 4.00000 144.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 808-06716

LINE, REMOVE

13,172.000

LFT

0.52000 6,849.44 0.50000 6,586.00

0110 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

1,280.000

LFT

0.33000 422.40 0.32000 409.60

0111 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

7,202.000

LFT

0.33000 2,376.66 0.32000 2,304.64

0112 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

5,121.000

LFT

0.33000 1,689.93 0.32000 1,638.72

0113 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

167.000

LFT

7.73000 1,290.91 7.50000 1,252.50
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

1 PAVEMENT REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

16.000

EACH

154.50000 2,472.00 150.00000 2,400.00

0115 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

230.000

EACH

4.74000 1,090.20 1.00000 230.00

0116 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

230.000

EACH

30.47000 7,008.10 15.00000 3,450.00

0117 808-12032

GROOVING FOR PAVEMENT
MARKINGS

13,603.000

LFT

0.72000 9,794.16 0.70000 9,522.10
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

Section Total with LCC: $2,516,927.92 $2,796,999.99

Life Cycle Costs:

$2,516,927.92 $2,796,999.99Section Totals:

( ) indicates item is bid as Lump Sum

$2,796,999.99$2,516,927.92

$2,516,927.92

Contract Item Totals

$2,796,999.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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PAVEMENT REPLACEMENT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36690-A

129862800ST1

10/15/20 COMPLETION DATE

MONTGOMERY

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

48,383.00000 48,383.00 95,000.00000 95,000.00 55,000.00000 55,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

216,597.65000 216,597.65 400,000.00000 400,000.00 293,289.00000 293,289.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

21,680.00000 21,680.00 260,000.00000 260,000.00 115,000.00000 115,000.00

0013 202-01845

CONDUIT, REMOVE

1,890.000

LFT

5.00000 9,450.00 4.00000 7,560.00 5.00000 9,450.00

0014 202-02240

PAVEMENT REMOVAL

14,902.000

SYS

10.66000 158,855.32 7.00000 104,314.00 10.66000 158,855.32
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-02273

CENTER CURB, CONCRETE,
REMOVE

13.000

SYS

27.38000 355.94 30.00000 390.00 27.38000 355.94

0016 202-82066

SIGN CIRCUITRY CANTILEVER,
REMOVE

2.000

EACH

220.00000 440.00 300.00000 600.00 220.00000 440.00

0017 202-86946

HANDHOLE, REMOVE

15.000

EACH

640.00000 9,600.00 640.00000 9,600.00 640.00000 9,600.00

0018 202-90277

DETECTOR HOUSING, REMOVE

10.000

EACH

281.69000 2,816.90 300.00000 3,000.00 200.00000 2,000.00

0019 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

4.000

EACH

401.00000 1,604.00 250.00000 1,000.00 401.00000 1,604.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 202-93995

SIGNAL POLE FOUNDATION,
REMOVE

8.000

EACH

680.67000 5,445.36 500.00000 4,000.00 1,596.00000 12,768.00

0021 202-93999

SIGNAL POLE, REMOVE

8.000

EACH

476.00000 3,808.00 476.00000 3,808.00 476.00000 3,808.00

0022 202-95579

SERVICE POINT, REMOVE

2.000

EACH

648.00000 1,296.00 648.00000 1,296.00 648.00000 1,296.00

0023 202-96133

PIPE, REMOVE

97.500

LFT

23.18000 2,260.05 12.00000 1,170.00 23.18000 2,260.05

0024 203-02000

EXCAVATION, COMMON

8,990.000

CYS

32.43000 291,545.70 17.00000 152,830.00 32.43000 291,545.70
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 203-02070

BORROW

25,756.000

CYS

12.03000 309,844.68 0.01000 257.56 12.03000 309,844.68

0026 205-12108

STORM WATER MANAGEMENT
BUDGET

105,872.000

DOL

1.00000 105,872.00 1.00000 105,872.00 1.00000 105,872.00

0027 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

37,282.16000 37,282.16 60,000.00000 60,000.00 32,100.00000 32,100.00

0028 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

493.000

CYS

31.65000 15,603.45 26.25000 12,941.25 26.25000 12,941.25

0029 207-08266

SUBGRADE TREATMENT, TYPE III

2,557.000

SYS

2.68000 6,852.76 3.00000 7,671.00 3.00000 7,671.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 207-09935

SUBGRADE TREATMENT, TYPE IC

20,402.000

SYS

16.63000 339,285.26 15.00000 306,030.00 16.63000 339,285.26

0031 211-02050

B BORROW

1,116.000

CYS

36.00000 40,176.00 30.00000 33,480.00 36.00000 40,176.00

0032 211-09264

STRUCTURE BACKFILL, TYPE 1

358.000

CYS

41.48000 14,849.84 40.00000 14,320.00 41.48000 14,849.84

0033 211-09266

STRUCTURE BACKFILL, TYPE 3

961.000

CYS

36.00000 34,596.00 36.00000 34,596.00 36.00000 34,596.00

0034 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

191.000

CYS

107.77000 20,584.07 150.00000 28,650.00 107.77000 20,584.07
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 214-12237

GEOTEXTILE FOR PAVEMENT
TYPE 1B

17,268.000

SYS

1.45000 25,038.60 1.10000 18,994.80 1.45000 25,038.60

0036 215-07043

CHEMICAL MODIFICATION, SOILS

2,000.000

SYS

10.87000 21,740.00 10.00000 20,000.00 10.87000 21,740.00

0037 217-11917

DRYING SOILS FOR
EMBANKMENT

17.000

TON

934.62000 15,888.54 940.00000 15,980.00 934.62000 15,888.54

0038 301-12234

COMPACTED AGGREGATE NO 53

2,786.000

CYS

45.16000 125,815.76 50.00000 139,300.00 45.16000 125,815.76

0039 303-01180

COMPACTED AGGREGATE NO. 53

516.000

TON

33.43000 17,249.88 35.00000 18,060.00 45.00000 23,220.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 304-07490

HMA PATCHING, TYPE B

25.000

TON

257.00000 6,425.00 120.00000 3,000.00 300.00000 7,500.00

0041 306-08036

MILLING, ASPHALT, 2 IN.

2,067.000

SYS

5.11000 10,562.37 4.50000 9,301.50 6.50000 13,435.50

0042 401-07352

QC/QA-HMA, 3, 76, SURFACE, 12.5
mm

1,556.000

TON

123.07000 191,496.92 60.00000 93,360.00 115.00000 178,940.00

0043 401-07385

QC/QA-HMA, 3, 76, INTERMEDIATE,
12.5 mm

249.000

TON

108.24000 26,951.76 60.00000 14,940.00 75.00000 18,675.00

0044 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

2,028.000

TON

88.77000 180,025.56 60.00000 121,680.00 95.00000 192,660.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

4,972.000

TON

81.91000 407,256.52 55.00000 273,460.00 90.00000 447,480.00

0046 401-10258

JOINT ADHESIVE, SURFACE

8,206.000

LFT

0.38000 3,118.28 1.00000 8,206.00 0.50000 4,103.00

0047 401-10259

JOINT ADHESIVE, INTERMEDIATE

7,892.000

LFT

0.46000 3,630.32 1.00000 7,892.00 0.50000 3,946.00

0048 401-11785

LIQUID ASPHALT SEALANT

8,206.000

LFT

0.17000 1,395.02 1.00000 8,206.00 0.50000 4,103.00

0049 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

2,315.000

TON

77.08000 178,440.20 55.00000 127,325.00 85.00000 196,775.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

508.000

TON

181.06000 91,978.48 90.00000 45,720.00 165.00000 83,820.00

0051 406-05520

ASPHALT FOR TACK COAT

18.000

TON

0.01000 0.18 1,000.00000 18,000.00 600.00000 10,800.00

0052 415-11527

BASE SEAL

30.000

TON

0.01000 0.30 700.00000 21,000.00 500.00000 15,000.00

0053 502-06999

PCCP, 8 IN.

2,813.000

SYS

91.12000 256,320.56 85.00000 239,105.00 84.00000 236,292.00

0054 503-05240

D-1 CONTRACTION JOINT

2,303.000

LFT

7.40000 17,042.20 10.00000 23,030.00 15.00000 34,545.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

79.000

LFT

274.65000 21,697.35 100.00000 7,900.00 189.89000 15,001.31

0056 506-06333

PCCP PATCHING, FULL DEPTH

3.000

SYS

1,455.21000 4,365.63 1,200.00000 3,600.00 1,200.00000 3,600.00

0057 601-02241

GUARDRAIL, REMOVE

384.000

LFT

2.00000 768.00 3.00000 1,152.00 2.00000 768.00

0059 601-05999

CURVED TERMINAL END

1.000

EACH

121.00000 121.00 50.00000 50.00 121.00000 121.00

0060 601-06035

GUARDRAIL, RESET

384.000

LFT

10.00000 3,840.00 9.00000 3,456.00 10.00000 3,840.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 601-07050

GUARDRAIL END TREATMENT, OS
RESET

1.000

EACH

1,820.00000 1,820.00 1,600.00000 1,600.00 1,820.00000 1,820.00

0062 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

965.000

LFT

20.00000 19,300.00 20.00000 19,300.00 20.00000 19,300.00

0063 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

830.00000 830.00 745.00000 745.00 830.00000 830.00

0064 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

5.000

EACH

2,510.00000 12,550.00 2,940.00000 14,700.00 2,510.00000 12,550.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

5.000

EACH

982.00000 4,910.00 1,200.00000 6,000.00 982.00000 4,910.00

0066 601-94689

GUARDRAIL, END TREATMENT,
OS , MGS

4.000

EACH

2,835.00000 11,340.00 2,975.00000 11,900.00 2,835.00000 11,340.00

0067 604-05528

HMA FOR SIDEWALK

400.000

TON

105.02000 42,008.00 100.00000 40,000.00 95.00000 38,000.00

0068 604-08086

CURB RAMP, CONCRETE

54.000

SYS

196.05000 10,586.70 140.00000 7,560.00 200.00000 10,800.00

0069 604-12083

DETECTABLE WARNING
SURFACES

15.000

SYS

252.59000 3,788.85 300.00000 4,500.00 185.00000 2,775.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 605-02278

CURB, REMOVE

988.000

LFT

4.58000 4,525.04 5.00000 4,940.00 4.58000 4,525.04

0071 605-06090

CURB, INTEGRAL CONCRETE

946.000

LFT

51.25000 48,482.50 30.00000 28,380.00 33.00000 31,218.00

0072 605-06105

CURB, INTEGRAL CONCRETE,
MODIFIED

4.000

LFT

74.78000 299.12 110.00000 440.00 27.50000 110.00

0073 605-06120

CURB, CONCRETE

535.000

LFT

52.28000 27,969.80 30.00000 16,050.00 25.00000 13,375.00

0074 605-06125

CURB, CONCRETE, MODIFIED

48.000

LFT

51.84000 2,488.32 35.00000 1,680.00 32.00000 1,536.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 605-06140

CURB AND GUTTER, CONCRETE

4,470.000

LFT

27.31000 122,075.70 27.00000 120,690.00 38.00000 169,860.00

0076 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

2,861.000

LFT

30.07000 86,030.27 22.00000 62,942.00 40.00000 114,440.00

0077 605-06245

CENTER CURB, B CONCRETE

161.000

SYS

111.67000 17,978.87 90.00000 14,490.00 100.00000 16,100.00

0078 605-06255

CENTER CURB, D CONCRETE

47.000

SYS

129.00000 6,063.00 110.00000 5,170.00 195.00000 9,165.00

0079 605-94811

CURB, TURNOUT

7.000

EACH

851.66000 5,961.62 400.00000 2,800.00 800.00000 5,600.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 605-97305

CURB AND GUTTER, TURNOUT
COMBINED MODIFIED

14.000

EACH

851.66000 11,923.24 400.00000 5,600.00 800.00000 11,200.00

0081 615-06490

RIGHT-OF-WAY MARKER

23.000

EACH

145.00000 3,335.00 150.00000 3,450.00 145.00000 3,335.00

0082 615-06505

MONUMENT, B

17.000

EACH

728.00000 12,376.00 700.00000 11,900.00 728.00000 12,376.00

0083 615-06510

MONUMENT, C

4.000

EACH

242.00000 968.00 500.00000 2,000.00 242.00000 968.00

0084 616-06405

RIPRAP, REVETMENT

1,213.000

TON

52.18000 63,294.34 50.00000 60,650.00 53.03000 64,325.39
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 616-06451

RIPRAP, UNIFORM

106.000

TON

58.97000 6,250.82 50.00000 5,300.00 58.97000 6,250.82

0086 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

1,554.000

SYS

2.22000 3,449.88 3.00000 4,662.00 2.22000 3,449.88

0087 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

135.000

SYS

6.14000 828.90 4.00000 540.00 6.14000 828.90

0088 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

336.000

SYS

3.16000 1,061.76 3.00000 1,008.00 3.16000 1,061.76

0089 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

8.000

EACH

50.00000 400.00 50.00000 400.00 50.00000 400.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 621-02770

EROSION CONTROL BLANKET

198.000

SYS

1.25000 247.50 1.25000 247.50 1.25000 247.50

0091 621-03909

SEED MIXTURE, NATIVE

19.000

LBS

200.00000 3,800.00 200.00000 3,800.00 200.00000 3,800.00

0092 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.000

TON

725.00000 725.00 725.00000 725.00 725.00000 725.00

0093 621-06553

SEED MIXTURE R

509.000

LBS

4.35000 2,214.15 4.35000 2,214.15 4.35000 2,214.15

0094 621-06565

MULCHING MATERIAL

6.000

TON

375.00000 2,250.00 375.00000 2,250.00 375.00000 2,250.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 621-06567

WATER

48.100

kGAL

1.00000 48.10 1.00000 48.10 1.00000 48.10

0096 621-06574

SODDING

167.000

SYS

3.00000 501.00 3.00000 501.00 3.00000 501.00

0097 621-06575

SODDING, NURSERY

2,217.000

SYS

3.00000 6,651.00 3.00000 6,651.00 3.00000 6,651.00

0098 628-09403

FIELD OFFICE, C

15.000

MOS

2,859.52000 42,892.80 1,700.00000 25,500.00 1,250.00000 18,750.00

0099 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

417.01000 417.01 1,500.00000 1,500.00 485.00000 485.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 701-09558

TEST PILE, INDICATOR,
PRODUCTION

116.000

LFT

39.00000 4,524.00 39.00000 4,524.00 39.00000 4,524.00

0101 701-09560

TEST PILE, INDICATOR, RESTRIKE

2.000

EACH

1,250.00000 2,500.00 1,250.00000 2,500.00 1,250.00000 2,500.00

0102 701-09683

PILE SHOE, HP 12 X 74

4.000

EACH

125.00000 500.00 125.00000 500.00 125.00000 500.00

0103 701-95780

PILE, STEEL H, HP 12 X 74

96.000

LFT

39.00000 3,744.00 39.00000 3,744.00 39.00000 3,744.00

0104 702-51005

CONCRETE, A, SUBSTRUCTURE

30.000

CYS

1,250.00000 37,500.00 1,400.00000 42,000.00 1,250.00000 37,500.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 703-06029

REINFORCING BARS, EPOXY
COATED

3,690.000

LBS

1.75000 6,457.50 1.75000 6,457.50 1.75000 6,457.50

0106 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

5,160.00000 5,160.00 5,160.00000 5,160.00 5,160.00000 5,160.00

0107 711-02554

PEDESTRIAN BRIDGE

(1)

LS

641,202.25000 641,202.25 800,000.00000 800,000.00 641,202.25000 641,202.25

0108 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

5,000.000

LFT

5.78000 28,900.00 12.00000 60,000.00 5.78000 28,900.00

0109 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

192.000

LFT

18.02000 3,459.84 25.00000 4,800.00 18.02000 3,459.84
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 715-05121

PIPE, TYPE 1, CIRCULAR, 18 IN.

177.000

LFT

36.11000 6,391.47 37.00000 6,549.00 36.11000 6,391.47

0111 715-05146

PIPE, TYPE 2, CIRCULAR, 6 IN.

177.000

LFT

26.41000 4,674.57 37.00000 6,549.00 26.41000 4,674.57

0112 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

1,906.000

LFT

36.47000 69,511.82 33.00000 62,898.00 36.47000 69,511.82

0113 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

13.000

LFT

54.01000 702.13 53.00000 689.00 50.00000 650.00

0114 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

47.700

LFT

60.10000 2,866.77 57.00000 2,718.90 60.10000 2,866.77

0115 715-09064

VIDEO INSPECTION FOR PIPE

2,293.000

LFT

1.10000 2,522.30 1.35000 3,095.55 1.10000 2,522.30
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 715-11665

PIPE END SECTION, DIAMETER 6
IN.

2.000

EACH

278.38000 556.76 500.00000 1,000.00 278.38000 556.76

0117 715-46005

PIPE END SECTION, DIAMETER 15
IN.

14.000

EACH

338.07000 4,732.98 500.00000 7,000.00 338.07000 4,732.98

0118 715-46010

PIPE END SECTION, DIAMETER 18
IN.

3.000

EACH

413.83000 1,241.49 600.00000 1,800.00 413.83000 1,241.49

0119 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

489.50000 489.50 800.00000 800.00 489.50000 489.50

0120 718-06529

OUTLET PROTECTOR, 2

13.000

EACH

534.65000 6,950.45 514.89000 6,693.57 534.65000 6,950.45
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

4,148.000

LFT

1.00000 4,148.00 1.05000 4,355.40 1.00000 4,148.00

0122 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

1,387.000

SYS

1.05000 1,456.35 0.50000 693.50 1.05000 1,456.35

0123 718-12306

GEOTEXTILE FOR UNDERDRAIN,
TYPE 1B

2,996.000

SYS

2.02000 6,051.92 1.30000 3,894.80 2.02000 6,051.92

0124 718-52610

AGGREGATE FOR UNDERDRAINS

514.000

CYS

62.12000 31,929.68 37.50000 19,275.00 62.12000 31,929.68

0125 720-45030

INLET, E7

1.000

EACH

2,041.53000 2,041.53 2,000.00000 2,000.00 2,041.53000 2,041.53
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 720-45042

INLET, HA5

3.000

EACH

2,684.48000 8,053.44 2,600.00000 7,800.00 2,684.48000 8,053.44

0127 720-45045

INLET, J10

2.000

EACH

2,427.63000 4,855.26 2,300.00000 4,600.00 2,427.63000 4,855.26

0128 720-45410

MANHOLE, C4

5.000

EACH

2,681.98000 13,409.90 3,500.00000 17,500.00 2,681.98000 13,409.90

0129 720-98174

INLET, B15

19.000

EACH

2,683.67000 50,989.73 3,000.00000 57,000.00 2,683.67000 50,989.73

0130 720-98555

INLET, C15

9.000

EACH

2,741.03000 24,669.27 3,000.00000 27,000.00 2,741.03000 24,669.27
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

175.000

SFT

41.15000 7,201.25 41.15000 7,201.25 41.15000 7,201.25

0132 724-03855

EXPANSION JOINT SLIDING PLATE

26.000

LFT

225.00000 5,850.00 225.00000 5,850.00 225.00000 5,850.00

0133 731-93945

FACE PANELS, CONCRETE

2,187.000

SFT

36.25000 79,278.75 40.00000 87,480.00 36.25000 79,278.75

0134 731-93946

WALL ERECTION

2,187.000

SFT

20.00000 43,740.00 20.00000 43,740.00 20.00000 43,740.00

0135 731-93947

LEVELING PAD, CONCRETE

174.000

LFT

33.00000 5,742.00 33.00000 5,742.00 33.00000 5,742.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0136 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

975.000

SYS

39.36000 38,376.00 39.36000 38,376.00 39.36000 38,376.00

0137 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

5.000

EACH

250.00000 1,250.00 250.00000 1,250.00 250.00000 1,250.00

0138 801-04308

ROAD CLOSURE SIGN ASSEMBLY

20.000

EACH

400.00000 8,000.00 400.00000 8,000.00 400.00000 8,000.00

0139 801-06199

ROAD CLOSURE SIGN ASSEMBLY
PERMANENT

3.000

EACH

448.70000 1,346.10 200.00000 600.00 200.00000 600.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

31,561.000

LFT

1.25000 39,451.25 1.25000 39,451.25 1.25000 39,451.25

0141 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

272.000

LFT

12.00000 3,264.00 12.00000 3,264.00 12.00000 3,264.00

0142 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

182.000

EACH

75.00000 13,650.00 75.00000 13,650.00 75.00000 13,650.00

0143 801-06640

CONSTRUCTION SIGN, A

34.000

EACH

150.00000 5,100.00 150.00000 5,100.00 150.00000 5,100.00

0144 801-06645

CONSTRUCTION SIGN, B

49.000

EACH

100.00000 4,900.00 100.00000 4,900.00 100.00000 4,900.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 801-06775

MAINTAINING TRAFFIC

(1)

LS

197,752.20000 197,752.20 585,909.67000 585,909.67 282,000.00000 282,000.00

0146 801-07118

BARRICADE, III-A

372.000

LFT

15.00000 5,580.00 15.00000 5,580.00 15.00000 5,580.00

0147 801-07120

BARRICADE, III, PERMANENT

30.000

LFT

15.00000 450.00 20.00000 600.00 13.00000 390.00

0148 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 1

(1)

LS

19,988.00000 19,988.00 19,988.00000 19,988.00 19,988.00000 19,988.00

0149 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 2

(1)

LS

16,072.00000 16,072.00 16,072.00000 16,072.00 16,072.00000 16,072.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 3

(1)

LS

18,057.00000 18,057.00 18,057.00000 18,057.00 18,057.00000 18,057.00

0151 802-03783

SIGN, PANEL, REMOVE

4.000

EACH

268.00000 1,072.00 268.00000 1,072.00 268.00000 1,072.00

0152 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

603.000

LFT

15.80000 9,527.40 15.80000 9,527.40 15.80000 9,527.40

0153 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

602.000

LFT

14.20000 8,548.40 14.20000 8,548.40 14.20000 8,548.40

0154 802-07057

SIGN, PANEL, WITH LEGEND

817.000

SFT

17.90000 14,624.30 17.90000 14,624.30 17.90000 14,624.30

Page 31 of 86

INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

54.000

EACH

33.20000 1,792.80 33.20000 1,792.80 33.20000 1,792.80

0156 802-09576

OVERHEAD SIGN STRUCTURE,
CANTILEVER, TYPE D

1.000

EACH

31,118.00000 31,118.00 31,118.00000 31,118.00 31,118.00000 31,118.00

0157 802-09577

OVERHEAD SIGN STRUCTURE,
CANTILEVER, TYPE E

1.000

EACH

32,153.00000 32,153.00 32,153.00000 32,153.00 32,153.00000 32,153.00

0158 802-09580

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED SHAFT 45
IN.

1.000

EACH

9,752.00000 9,752.00 9,752.00000 9,752.00 9,752.00000 9,752.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0159 802-09581

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED SHAFT 36
IN.

1.000

EACH

9,752.00000 9,752.00 9,752.00000 9,752.00 9,752.00000 9,752.00

0160 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

238.000

SFT

16.10000 3,831.80 16.10000 3,831.80 16.10000 3,831.80

0161 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

373.000

SFT

16.60000 6,191.80 16.60000 6,191.80 16.60000 6,191.80

0162 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

2.000

EACH

854.00000 1,708.00 854.00000 1,708.00 854.00000 1,708.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0163 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

6.000

EACH

1,293.00000 7,758.00 1,293.00000 7,758.00 1,293.00000 7,758.00

0164 802-74040

SIGN AND SUPPORTS, WIDE
FLANGE, REMOVE

2.000

EACH

946.00000 1,892.00 946.00000 1,892.00 946.00000 1,892.00

0165 802-74080

OVERHEAD SIGN STRUCTURE,
CANTILEVER, REMOVE

2.000

EACH

1,496.00000 2,992.00 1,496.00000 2,992.00 1,496.00000 2,992.00

0166 802-76095

STRUCTURAL STEEL,
BREAKAWAY

2,900.000

LBS

2.30000 6,670.00 2.30000 6,670.00 2.30000 6,670.00

0167 805-01842

HANDHOLE SIGNAL TYPE 1

5.000

EACH

1,131.00000 5,655.00 1,131.00000 5,655.00 1,131.00000 5,655.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0168 807-01051

CONCRETE, PAD FOR HIGH MAST
TOWER

1.000

EACH

1,403.00000 1,403.00 1,403.00000 1,403.00 1,403.00000 1,403.00

0169 807-01122

LIGHT POLE, HIGH MAST,
RELOCATE

1.000

EACH

8,271.00000 8,271.00 8,271.00000 8,271.00 8,271.00000 8,271.00

0170 807-02191

HANDHOLE LIGHTING

2.000

EACH

736.00000 1,472.00 736.00000 1,472.00 736.00000 1,472.00

0171 807-02426

WIRE, THW, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C

465.000

LFT

11.00000 5,115.00 11.00000 5,115.00 11.00000 5,115.00

0172 807-03899

CONCRETE FOUNDATION, WITH
GROUND, 20 IN. X 20 IN. X 48 IN.

11.000

EACH

703.00000 7,733.00 703.00000 7,733.00 703.00000 7,733.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0173 807-03950

LUMINAIRE ORNAMENTAL

18.000

EACH

2,376.00000 42,768.00 2,376.00000 42,768.00 2,376.00000 42,768.00

0174 807-03951

LIGHT POLE ORNAMENTAL

16.000

EACH

5,641.00000 90,256.00 6,000.00000 96,000.00 5,641.00000 90,256.00

0175 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

1,064.000

LFT

16.60000 17,662.40 16.60000 17,662.40 16.60000 17,662.40

0176 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

4,635.000

LFT

8.60000 39,861.00 9.00000 41,715.00 8.60000 39,861.00

0177 807-11848

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 24
IN. DIA X 96 IN.

5.000

EACH

1,096.00000 5,480.00 1,096.00000 5,480.00 1,096.00000 5,480.00
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0178 807-86805

SERVICE POINT, I

3.000

EACH

3,516.00000 10,548.00 3,516.00000 10,548.00 3,516.00000 10,548.00

0179 807-86832

LIGHTING FOUNDATION,
CONCRETE, WITH GROUNDING,
HIGH MAST TOW

1.000

EACH

8,216.00000 8,216.00 8,216.00000 8,216.00 8,216.00000 8,216.00

0180 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

882.000

LFT

0.65000 573.30 0.65000 573.30 0.65000 573.30

0181 807-86910

CONNECTOR KIT, UNFUSED

18.000

EACH

35.40000 637.20 35.40000 637.20 35.40000 637.20

0182 807-86915

CONNECTOR KIT, FUSED

18.000

EACH

37.90000 682.20 37.90000 682.20 37.90000 682.20
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0183 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

36.000

EACH

12.90000 464.40 12.90000 464.40 12.90000 464.40

0184 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

8.000

EACH

12.90000 103.20 12.90000 103.20 12.90000 103.20

0185 807-86930

INSULATION LINK, NON-
WATERPROOFED

36.000

EACH

8.50000 306.00 8.50000 306.00 8.50000 306.00

0186 807-86935

INSULATION LINK,
WATERPROOFED

8.000

EACH

11.10000 88.80 11.10000 88.80 11.10000 88.80
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0187 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

16.000

EACH

45.50000 728.00 45.50000 728.00 45.50000 728.00

0188 807-86955

CABLE-DUCT MARKER

4.000

EACH

200.00000 800.00 200.00000 800.00 200.00000 800.00

0189 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

167.000

LFT

6.00000 1,002.00 6.00000 1,002.00 6.00000 1,002.00

0190 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

269.000

LFT

2.00000 538.00 2.00000 538.00 2.00000 538.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0191 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

7,397.000

LFT

0.85000 6,287.45 0.85000 6,287.45 0.85000 6,287.45

0192 808-06716

LINE, REMOVE

1,272.000

LFT

1.00000 1,272.00 1.00000 1,272.00 1.00000 1,272.00

0193 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

560.000

LFT

5.00000 2,800.00 5.00000 2,800.00 5.00000 2,800.00

0194 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

560.000

LFT

5.00000 2,800.00 5.00000 2,800.00 5.00000 2,800.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 808-10118

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 24 IN.

292.000

LFT

15.00000 4,380.00 15.00000 4,380.00 15.00000 4,380.00

0196 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

476.000

LFT

4.00000 1,904.00 4.00000 1,904.00 4.00000 1,904.00

0197 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,037.000

LFT

1.00000 7,037.00 1.00000 7,037.00 2.00000 14,074.00

0198 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

57.000

LFT

2.00000 114.00 2.00000 114.00 2.00000 114.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0199 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

5,898.000

LFT

0.85000 5,013.30 0.85000 5,013.30 0.85000 5,013.30

0200 808-75260

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 12 IN.

323.000

LFT

4.00000 1,292.00 4.00000 1,292.00 4.00000 1,292.00

0201 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

10.000

EACH

125.00000 1,250.00 125.00000 1,250.00 201.00000 2,010.00

0202 601-12437

RAILING WOOD 3 FT 9 IN

1,670.000

LFT

34.00000 56,780.00 45.00000 75,150.00 34.00000 56,780.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CALUMET CIVIL
CONTRACTORS INC

(3) E & B PAVING INC

Section Total with LCC: $5,890,822.07 $5,995,000.00 $6,245,535.14

Life Cycle Costs:

$6,245,535.14$5,890,822.07 $5,995,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,995,000.00$5,890,822.07 $6,245,535.14

$5,890,822.07

Contract Item Totals

$5,995,000.00 6,245,535.14Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

75,200.00000 75,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

317,000.00000 317,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

126,500.00000 126,500.00

0013 202-01845

CONDUIT, REMOVE

1,890.000

LFT

2.50000 4,725.00

0014 202-02240

PAVEMENT REMOVAL

14,902.000

SYS

16.00000 238,432.00

Page 46 of 86

INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-02273

CENTER CURB, CONCRETE,
REMOVE

13.000

SYS

100.00000 1,300.00

0016 202-82066

SIGN CIRCUITRY CANTILEVER,
REMOVE

2.000

EACH

231.00000 462.00

0017 202-86946

HANDHOLE, REMOVE

15.000

EACH

655.00000 9,825.00

0018 202-90277

DETECTOR HOUSING, REMOVE

10.000

EACH

150.00000 1,500.00

0019 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

4.000

EACH

270.00000 1,080.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 202-93995

SIGNAL POLE FOUNDATION,
REMOVE

8.000

EACH

480.00000 3,840.00

0021 202-93999

SIGNAL POLE, REMOVE

8.000

EACH

501.00000 4,008.00

0022 202-95579

SERVICE POINT, REMOVE

2.000

EACH

682.00000 1,364.00

0023 202-96133

PIPE, REMOVE

97.500

LFT

35.00000 3,412.50

0024 203-02000

EXCAVATION, COMMON

8,990.000

CYS

30.00000 269,700.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 203-02070

BORROW

25,756.000

CYS

11.00000 283,316.00

0026 205-12108

STORM WATER MANAGEMENT
BUDGET

105,872.000

DOL

1.00000 105,872.00

0027 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

19,000.00000 19,000.00

0028 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

493.000

CYS

35.00000 17,255.00

0029 207-08266

SUBGRADE TREATMENT, TYPE III

2,557.000

SYS

2.50000 6,392.50
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 207-09935

SUBGRADE TREATMENT, TYPE IC

20,402.000

SYS

20.00000 408,040.00

0031 211-02050

B BORROW

1,116.000

CYS

37.00000 41,292.00

0032 211-09264

STRUCTURE BACKFILL, TYPE 1

358.000

CYS

32.00000 11,456.00

0033 211-09266

STRUCTURE BACKFILL, TYPE 3

961.000

CYS

55.00000 52,855.00

0034 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

191.000

CYS

85.00000 16,235.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 214-12237

GEOTEXTILE FOR PAVEMENT
TYPE 1B

17,268.000

SYS

1.15000 19,858.20

0036 215-07043

CHEMICAL MODIFICATION, SOILS

2,000.000

SYS

20.00000 40,000.00

0037 217-11917

DRYING SOILS FOR
EMBANKMENT

17.000

TON

850.00000 14,450.00

0038 301-12234

COMPACTED AGGREGATE NO 53

2,786.000

CYS

45.00000 125,370.00

0039 303-01180

COMPACTED AGGREGATE NO. 53

516.000

TON

28.00000 14,448.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 304-07490

HMA PATCHING, TYPE B

25.000

TON

140.00000 3,500.00

0041 306-08036

MILLING, ASPHALT, 2 IN.

2,067.000

SYS

3.50000 7,234.50

0042 401-07352

QC/QA-HMA, 3, 76, SURFACE, 12.5
mm

1,556.000

TON

103.00000 160,268.00

0043 401-07385

QC/QA-HMA, 3, 76, INTERMEDIATE,
12.5 mm

249.000

TON

107.00000 26,643.00

0044 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

2,028.000

TON

90.00000 182,520.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

4,972.000

TON

84.00000 417,648.00

0046 401-10258

JOINT ADHESIVE, SURFACE

8,206.000

LFT

0.65000 5,333.90

0047 401-10259

JOINT ADHESIVE, INTERMEDIATE

7,892.000

LFT

0.65000 5,129.80

0048 401-11785

LIQUID ASPHALT SEALANT

8,206.000

LFT

0.25000 2,051.50

0049 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

2,315.000

TON

82.00000 189,830.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 402-10084

HMA FOR TEMPORARY
PAVEMENT, B

508.000

TON

84.00000 42,672.00

0051 406-05520

ASPHALT FOR TACK COAT

18.000

TON

600.00000 10,800.00

0052 415-11527

BASE SEAL

30.000

TON

700.00000 21,000.00

0053 502-06999

PCCP, 8 IN.

2,813.000

SYS

100.00000 281,300.00

0054 503-05240

D-1 CONTRACTION JOINT

2,303.000

LFT

12.50000 28,787.50
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

79.000

LFT

215.00000 16,985.00

0056 506-06333

PCCP PATCHING, FULL DEPTH

3.000

SYS

650.00000 1,950.00

0057 601-02241

GUARDRAIL, REMOVE

384.000

LFT

3.25000 1,248.00

0059 601-05999

CURVED TERMINAL END

1.000

EACH

54.00000 54.00

0060 601-06035

GUARDRAIL, RESET

384.000

LFT

10.00000 3,840.00
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 601-07050

GUARDRAIL END TREATMENT, OS
RESET

1.000

EACH

1,720.00000 1,720.00

0062 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

965.000

LFT

21.00000 20,265.00

0063 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

805.00000 805.00

0064 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

5.000

EACH

3,160.00000 15,800.00
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

5.000

EACH

1,290.00000 6,450.00

0066 601-94689

GUARDRAIL, END TREATMENT,
OS , MGS

4.000

EACH

3,200.00000 12,800.00

0067 604-05528

HMA FOR SIDEWALK

400.000

TON

95.00000 38,000.00

0068 604-08086

CURB RAMP, CONCRETE

54.000

SYS

198.00000 10,692.00

0069 604-12083

DETECTABLE WARNING
SURFACES

15.000

SYS

267.00000 4,005.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 605-02278

CURB, REMOVE

988.000

LFT

6.50000 6,422.00

0071 605-06090

CURB, INTEGRAL CONCRETE

946.000

LFT

27.00000 25,542.00

0072 605-06105

CURB, INTEGRAL CONCRETE,
MODIFIED

4.000

LFT

140.00000 560.00

0073 605-06120

CURB, CONCRETE

535.000

LFT

43.00000 23,005.00

0074 605-06125

CURB, CONCRETE, MODIFIED

48.000

LFT

75.00000 3,600.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 605-06140

CURB AND GUTTER, CONCRETE

4,470.000

LFT

29.00000 129,630.00

0076 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

2,861.000

LFT

33.00000 94,413.00

0077 605-06245

CENTER CURB, B CONCRETE

161.000

SYS

175.00000 28,175.00

0078 605-06255

CENTER CURB, D CONCRETE

47.000

SYS

275.00000 12,925.00

0079 605-94811

CURB, TURNOUT

7.000

EACH

950.00000 6,650.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 605-97305

CURB AND GUTTER, TURNOUT
COMBINED MODIFIED

14.000

EACH

950.00000 13,300.00

0081 615-06490

RIGHT-OF-WAY MARKER

23.000

EACH

161.00000 3,703.00

0082 615-06505

MONUMENT, B

17.000

EACH

753.00000 12,801.00

0083 615-06510

MONUMENT, C

4.000

EACH

538.00000 2,152.00

0084 616-06405

RIPRAP, REVETMENT

1,213.000

TON

62.00000 75,206.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 616-06451

RIPRAP, UNIFORM

106.000

TON

120.00000 12,720.00

0086 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

1,554.000

SYS

2.10000 3,263.40

0087 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

135.000

SYS

6.00000 810.00

0088 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

336.000

SYS

3.00000 1,008.00

0089 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

8.000

EACH

630.00000 5,040.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 621-02770

EROSION CONTROL BLANKET

198.000

SYS

3.10000 613.80

0091 621-03909

SEED MIXTURE, NATIVE

19.000

LBS

76.00000 1,444.00

0092 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.000

TON

642.00000 642.00

0093 621-06553

SEED MIXTURE R

509.000

LBS

3.20000 1,628.80

0094 621-06565

MULCHING MATERIAL

6.000

TON

450.00000 2,700.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 621-06567

WATER

48.100

kGAL

1.00000 48.10

0096 621-06574

SODDING

167.000

SYS

3.80000 634.60

0097 621-06575

SODDING, NURSERY

2,217.000

SYS

3.80000 8,424.60

0098 628-09403

FIELD OFFICE, C

15.000

MOS

2,200.00000 33,000.00

0099 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 701-09558

TEST PILE, INDICATOR,
PRODUCTION

116.000

LFT

105.00000 12,180.00

0101 701-09560

TEST PILE, INDICATOR, RESTRIKE

2.000

EACH

2,500.00000 5,000.00

0102 701-09683

PILE SHOE, HP 12 X 74

4.000

EACH

105.00000 420.00

0103 701-95780

PILE, STEEL H, HP 12 X 74

96.000

LFT

105.00000 10,080.00

0104 702-51005

CONCRETE, A, SUBSTRUCTURE

30.000

CYS

1,300.00000 39,000.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 703-06029

REINFORCING BARS, EPOXY
COATED

3,690.000

LBS

2.40000 8,856.00

0106 709-51821

SURFACE SEAL , BRIDGE NO. 2

(1)

LS

1,500.00000 1,500.00

0107 711-02554

PEDESTRIAN BRIDGE

(1)

LS

751,262.50000 751,262.50

0108 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

5,000.000

LFT

6.10000 30,500.00

0109 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

192.000

LFT

21.10000 4,051.20
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 715-05121

PIPE, TYPE 1, CIRCULAR, 18 IN.

177.000

LFT

46.00000 8,142.00

0111 715-05146

PIPE, TYPE 2, CIRCULAR, 6 IN.

177.000

LFT

32.00000 5,664.00

0112 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

1,906.000

LFT

37.00000 70,522.00

0113 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

13.000

LFT

58.00000 754.00

0114 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

47.700

LFT

60.00000 2,862.00

0115 715-09064

VIDEO INSPECTION FOR PIPE

2,293.000

LFT

1.40000 3,210.20
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 715-11665

PIPE END SECTION, DIAMETER 6
IN.

2.000

EACH

975.00000 1,950.00

0117 715-46005

PIPE END SECTION, DIAMETER 15
IN.

14.000

EACH

1,170.00000 16,380.00

0118 715-46010

PIPE END SECTION, DIAMETER 18
IN.

3.000

EACH

1,090.00000 3,270.00

0119 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

1,050.00000 1,050.00

0120 718-06529

OUTLET PROTECTOR, 2

13.000

EACH

650.00000 8,450.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

4,148.000

LFT

1.10000 4,562.80

0122 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

1,387.000

SYS

1.00000 1,387.00

0123 718-12306

GEOTEXTILE FOR UNDERDRAIN,
TYPE 1B

2,996.000

SYS

3.15000 9,437.40

0124 718-52610

AGGREGATE FOR UNDERDRAINS

514.000

CYS

36.00000 18,504.00

0125 720-45030

INLET, E7

1.000

EACH

1,500.00000 1,500.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 720-45042

INLET, HA5

3.000

EACH

1,950.00000 5,850.00

0127 720-45045

INLET, J10

2.000

EACH

1,900.00000 3,800.00

0128 720-45410

MANHOLE, C4

5.000

EACH

2,500.00000 12,500.00

0129 720-98174

INLET, B15

19.000

EACH

2,150.00000 40,850.00

0130 720-98555

INLET, C15

9.000

EACH

2,150.00000 19,350.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

175.000

SFT

107.00000 18,725.00

0132 724-03855

EXPANSION JOINT SLIDING PLATE

26.000

LFT

215.00000 5,590.00

0133 731-93945

FACE PANELS, CONCRETE

2,187.000

SFT

35.00000 76,545.00

0134 731-93946

WALL ERECTION

2,187.000

SFT

15.00000 32,805.00

0135 731-93947

LEVELING PAD, CONCRETE

174.000

LFT

43.00000 7,482.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0136 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

975.000

SYS

40.00000 39,000.00

0137 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

5.000

EACH

236.00000 1,180.00

0138 801-04308

ROAD CLOSURE SIGN ASSEMBLY

20.000

EACH

420.00000 8,400.00

0139 801-06199

ROAD CLOSURE SIGN ASSEMBLY
PERMANENT

3.000

EACH

578.00000 1,734.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

31,561.000

LFT

1.30000 41,029.30

0141 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

272.000

LFT

12.60000 3,427.20

0142 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

182.000

EACH

79.00000 14,378.00

0143 801-06640

CONSTRUCTION SIGN, A

34.000

EACH

158.00000 5,372.00

0144 801-06645

CONSTRUCTION SIGN, B

49.000

EACH

115.00000 5,635.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 801-06775

MAINTAINING TRAFFIC

(1)

LS

111,457.00000 111,457.00

0146 801-07118

BARRICADE, III-A

372.000

LFT

16.00000 5,952.00

0147 801-07120

BARRICADE, III, PERMANENT

30.000

LFT

32.00000 960.00

0148 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 1

(1)

LS

21,030.00000 21,030.00

0149 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 2

(1)

LS

16,900.00000 16,900.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 801-12082

FIXED TEMPORARY SIGNAL ,
Signal No. 3

(1)

LS

19,000.00000 19,000.00

0151 802-03783

SIGN, PANEL, REMOVE

4.000

EACH

282.00000 1,128.00

0152 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

603.000

LFT

16.60000 10,009.80

0153 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

602.000

LFT

14.90000 8,969.80

0154 802-07057

SIGN, PANEL, WITH LEGEND

817.000

SFT

18.80000 15,359.60
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

54.000

EACH

35.00000 1,890.00

0156 802-09576

OVERHEAD SIGN STRUCTURE,
CANTILEVER, TYPE D

1.000

EACH

32,755.00000 32,755.00

0157 802-09577

OVERHEAD SIGN STRUCTURE,
CANTILEVER, TYPE E

1.000

EACH

33,845.00000 33,845.00

0158 802-09580

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED SHAFT 45
IN.

1.000

EACH

10,265.00000 10,265.00

Page 75 of 86

INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0159 802-09581

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED SHAFT 36
IN.

1.000

EACH

10,265.00000 10,265.00

0160 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

238.000

SFT

17.00000 4,046.00

0161 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

373.000

SFT

17.50000 6,527.50

0162 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

2.000

EACH

900.00000 1,800.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0163 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

6.000

EACH

1,360.00000 8,160.00

0164 802-74040

SIGN AND SUPPORTS, WIDE
FLANGE, REMOVE

2.000

EACH

995.00000 1,990.00

0165 802-74080

OVERHEAD SIGN STRUCTURE,
CANTILEVER, REMOVE

2.000

EACH

1,575.00000 3,150.00

0166 802-76095

STRUCTURAL STEEL,
BREAKAWAY

2,900.000

LBS

2.50000 7,250.00

0167 805-01842

HANDHOLE SIGNAL TYPE 1

5.000

EACH

1,190.00000 5,950.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0168 807-01051

CONCRETE, PAD FOR HIGH MAST
TOWER

1.000

EACH

1,476.00000 1,476.00

0169 807-01122

LIGHT POLE, HIGH MAST,
RELOCATE

1.000

EACH

8,706.00000 8,706.00

0170 807-02191

HANDHOLE LIGHTING

2.000

EACH

775.00000 1,550.00

0171 807-02426

WIRE, THW, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C

465.000

LFT

11.50000 5,347.50

0172 807-03899

CONCRETE FOUNDATION, WITH
GROUND, 20 IN. X 20 IN. X 48 IN.

11.000

EACH

740.00000 8,140.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0173 807-03950

LUMINAIRE ORNAMENTAL

18.000

EACH

2,500.00000 45,000.00

0174 807-03951

LIGHT POLE ORNAMENTAL

16.000

EACH

5,940.00000 95,040.00

0175 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

1,064.000

LFT

17.50000 18,620.00

0176 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

4,635.000

LFT

9.00000 41,715.00

0177 807-11848

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 24
IN. DIA X 96 IN.

5.000

EACH

1,155.00000 5,775.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0178 807-86805

SERVICE POINT, I

3.000

EACH

3,700.00000 11,100.00

0179 807-86832

LIGHTING FOUNDATION,
CONCRETE, WITH GROUNDING,
HIGH MAST TOW

1.000

EACH

8,650.00000 8,650.00

0180 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

882.000

LFT

0.70000 617.40

0181 807-86910

CONNECTOR KIT, UNFUSED

18.000

EACH

37.25000 670.50

0182 807-86915

CONNECTOR KIT, FUSED

18.000

EACH

40.00000 720.00

Page 80 of 86

INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0183 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

36.000

EACH

13.55000 487.80

0184 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

8.000

EACH

13.55000 108.40

0185 807-86930

INSULATION LINK, NON-
WATERPROOFED

36.000

EACH

9.00000 324.00

0186 807-86935

INSULATION LINK,
WATERPROOFED

8.000

EACH

11.60000 92.80

Page 81 of 86

INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0187 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

16.000

EACH

48.00000 768.00

0188 807-86955

CABLE-DUCT MARKER

4.000

EACH

210.00000 840.00

0189 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

167.000

LFT

63.00000 10,521.00

0190 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

269.000

LFT

2.10000 564.90
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0191 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

7,397.000

LFT

0.90000 6,657.30

0192 808-06716

LINE, REMOVE

1,272.000

LFT

1.10000 1,399.20

0193 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

560.000

LFT

5.25000 2,940.00

0194 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

560.000

LFT

5.25000 2,940.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 808-10118

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 24 IN.

292.000

LFT

16.00000 4,672.00

0196 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

476.000

LFT

4.20000 1,999.20

0197 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,037.000

LFT

1.10000 7,740.70

0198 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

57.000

LFT

2.10000 119.70
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0199 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

5,898.000

LFT

1.00000 5,898.00

0200 808-75260

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 12 IN.

323.000

LFT

4.20000 1,356.60

0201 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

10.000

EACH

132.00000 1,320.00

0202 601-12437

RAILING WOOD 3 FT 9 IN

1,670.000

LFT

45.00000 75,150.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

Section Total with LCC: $6,345,925.00

Life Cycle Costs:

$6,345,925.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,345,925.00

$6,345,925.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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INTERSECTION IMPROVEMENT AND BRIDGE THIN DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -36921-A

129822400ST3, 140115100ST3, 140115200LC3,
170085300ST3

06/01/20 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

30,000.00000 30,000.00 8,000.00000 8,000.00 13,100.00000 13,100.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

65,000.00000 65,000.00 48,400.00000 48,400.00 38,290.00000 38,290.00

Page 2 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

20,000.00000 20,000.00 29,000.00000 29,000.00 13,000.00000 13,000.00

0011 203-02000

EXCAVATION, COMMON

973.000

CYS

60.00000 58,380.00 22.00000 21,406.00 79.00000 76,867.00

0012 203-02070

BORROW

4,030.000

CYS

0.01000 40.30 16.00000 64,480.00 12.00000 48,360.00

0013 205-12108

STORM WATER MANAGEMENT
BUDGET

16,383.000

DOL

1.00000 16,383.00 1.00000 16,383.00 1.00000 16,383.00

0014 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

20,000.00000 20,000.00 3,500.00000 3,500.00 15,700.00000 15,700.00

Page 3 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 207-08266

SUBGRADE TREATMENT, TYPE III

47.000

SYS

26.00000 1,222.00 5.00000 235.00 7.50000 352.50

0016 207-09934

SUBGRADE TREATMENT, TYPE IB

4,241.000

SYS

8.00000 33,928.00 9.00000 38,169.00 7.55000 32,019.55

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

544.000

SYS

25.00000 13,600.00 40.00000 21,760.00 28.00000 15,232.00

0018 211-09264

STRUCTURE BACKFILL, TYPE 1

710.000

CYS

45.00000 31,950.00 25.00000 17,750.00 26.00000 18,460.00

0019 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

470.000

SYS

2.50000 1,175.00 2.00000 940.00 2.00000 940.00

0020 301-12234

COMPACTED AGGREGATE NO 53

557.000

CYS

45.00000 25,065.00 41.00000 22,837.00 55.00000 30,635.00

Page 4 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

200.000

TON

15.00000 3,000.00 1.00000 200.00 23.00000 4,600.00

0022 304-07494

WIDENING WITH HMA, TYPE C

91.000

TON

90.00000 8,190.00 200.00000 18,200.00 250.00000 22,750.00

0023 306-08036

MILLING, ASPHALT, 2 IN.

1,245.000

SYS

3.00000 3,735.00 5.00000 6,225.00 3.00000 3,735.00

0024 401-07352

QC/QA-HMA, 3, 76, SURFACE, 12.5
mm

467.000

TON

60.00000 28,020.00 90.00000 42,030.00 90.00000 42,030.00

0025 401-07403

QC/QA-HMA, 3, 76, INTERMEDIATE,
19.0 mm

413.000

TON

50.00000 20,650.00 80.00000 33,040.00 80.00000 33,040.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

413.000

TON

50.00000 20,650.00 75.00000 30,975.00 75.00000 30,975.00

0027 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

500.000

TON

60.00000 30,000.00 70.00000 35,000.00 70.00000 35,000.00

0028 406-05521

ASPHALT FOR TACK COAT

10,125.000

SYS

0.40000 4,050.00 0.10000 1,012.50 0.10000 1,012.50

0029 502-11564

PCCP, 7 IN.

382.000

SYS

60.00000 22,920.00 86.00000 32,852.00 80.00000 30,560.00

0030 503-05240

D-1 CONTRACTION JOINT

150.000

LFT

10.00000 1,500.00 20.00000 3,000.00 20.00000 3,000.00

0031 604-06070

SIDEWALK, CONCRETE

1,122.000

SYS

50.00000 56,100.00 46.00000 51,612.00 44.00000 49,368.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 604-08086

CURB RAMP, CONCRETE

103.000

SYS

140.00000 14,420.00 187.00000 19,261.00 145.00000 14,935.00

0033 604-12083

DETECTABLE WARNING
SURFACES

11.000

SYS

300.00000 3,300.00 250.00000 2,750.00 285.00000 3,135.00

0034 605-06120

CURB, CONCRETE

198.000

LFT

27.00000 5,346.00 31.00000 6,138.00 25.00000 4,950.00

0035 605-06140

CURB AND GUTTER, CONCRETE

1,972.000

LFT

20.00000 39,440.00 25.00000 49,300.00 25.00000 49,300.00

0036 605-06255

CENTER CURB, D CONCRETE

88.000

SYS

90.00000 7,920.00 163.00000 14,344.00 150.00000 13,200.00

0037 605-97937

CURB AND GUTTER, ROLL CURB

625.000

LFT

20.00000 12,500.00 39.00000 24,375.00 35.00000 21,875.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 610-07487

HMA FOR APPROACHES, TYPE B

11.000

TON

200.00000 2,200.00 335.00000 3,685.00 280.00000 3,080.00

0039 611-06497

MAILBOX ASSEMBLY, SINGLE

1.000

EACH

305.00000 305.00 125.00000 125.00 305.00000 305.00

0040 615-06490

RIGHT-OF-WAY MARKER

20.000

EACH

225.00000 4,500.00 125.00000 2,500.00 225.00000 4,500.00

0041 616-06405

RIPRAP, REVETMENT

34.000

TON

60.00000 2,040.00 121.05000 4,115.70 70.00000 2,380.00

0042 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

64.000

SYS

6.00000 384.00 5.00000 320.00 4.00000 256.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

275.00000 550.00 275.00000 550.00 275.00000 550.00

0044 621-06560

MULCHED SEEDING U

2,211.000

SYS

0.75000 1,658.25 5.00000 11,055.00 0.75000 1,658.25

0045 621-06567

WATER

4.000

kGAL

1.00000 4.00 10.00000 40.00 1.00000 4.00

0046 621-06574

SODDING

1,039.000

SYS

3.68000 3,823.52 6.00000 6,234.00 3.68000 3,823.52

0047 628-09402

FIELD OFFICE, B

6.000

MOS

1,700.00000 10,200.00 1,200.00000 7,200.00 2,500.00000 15,000.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

800.00000 800.00 250.00000 250.00 1,078.56000 1,078.56
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 628-11977

COMPUTER SYSTEM

1.000

EACH

800.00000 800.00 999.00000 999.00 192.60000 192.60

0050 715-02246

PIPE END SECTION, DIA 48 IN.

1.000

EACH

2,000.00000 2,000.00 2,300.00000 2,300.00 2,200.00000 2,200.00

0051 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

201.000

LFT

75.00000 15,075.00 60.00000 12,060.00 104.00000 20,904.00

0052 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

656.000

LFT

7.50000 4,920.00 7.50000 4,920.00 7.00000 4,592.00

0053 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

88.000

LFT

22.40000 1,971.20 22.40000 1,971.20 16.00000 1,408.00

0054 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

126.000

LFT

40.00000 5,040.00 54.00000 6,804.00 44.00000 5,544.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

542.000

LFT

34.00000 18,428.00 59.00000 31,978.00 54.00000 29,268.00

0056 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

183.000

LFT

43.00000 7,869.00 71.00000 12,993.00 64.00000 11,712.00

0057 715-05155

PIPE, TYPE 2, CIRCULAR, 27 IN.

21.000

LFT

62.00000 1,302.00 73.00000 1,533.00 83.00000 1,743.00

0058 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

74.000

LFT

63.00000 4,662.00 85.00000 6,290.00 85.00000 6,290.00

0059 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

34.000

LFT

110.00000 3,740.00 150.00000 5,100.00 170.00000 5,780.00

0060 715-05168

PIPE, TYPE 3, CIRCULAR, 12 IN.

5.000

LFT

90.00000 450.00 49.00000 245.00 78.00000 390.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

700.00000 700.00 900.00000 900.00 1,100.00000 1,100.00

0062 715-46025

PIPE END SECTION, DIAMETER 27
IN.

1.000

EACH

800.00000 800.00 1,111.00000 1,111.00 1,100.00000 1,100.00

0063 715-46030

PIPE END SECTION, DIAMETER 30
IN.

1.000

EACH

800.00000 800.00 1,111.00000 1,111.00 1,600.00000 1,600.00

0064 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

525.000

SYS

2.00000 1,050.00 2.00000 1,050.00 2.25000 1,181.25

0065 718-52610

AGGREGATE FOR UNDERDRAINS

53.000

CYS

49.50000 2,623.50 49.50000 2,623.50 75.00000 3,975.00

Page 12 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-08241

MANHOLE, K15 MODIFIED

5.000

EACH

6,000.00000 30,000.00 4,800.00000 24,000.00 5,300.00000 26,500.00

0067 720-08242

MANHOLE, L15 MODIFIED

1.000

EACH

9,000.00000 9,000.00 8,500.00000 8,500.00 13,600.00000 13,600.00

0068 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

280.00000 560.00 780.00000 1,560.00 550.00000 1,100.00

0069 720-45030

INLET, E7

1.000

EACH

2,000.00000 2,000.00 2,200.00000 2,200.00 2,000.00000 2,000.00

0070 720-45410

MANHOLE, C4

1.000

EACH

2,500.00000 2,500.00 2,100.00000 2,100.00 2,400.00000 2,400.00

0071 720-93501

MANHOLE, L4

3.000

EACH

8,000.00000 24,000.00 7,800.00000 23,400.00 10,200.00000 30,600.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 720-94612

MANHOLE, K4

1.000

EACH

5,000.00000 5,000.00 4,200.00000 4,200.00 5,400.00000 5,400.00

0073 720-98174

INLET, B15

4.000

EACH

2,500.00000 10,000.00 2,900.00000 11,600.00 2,800.00000 11,200.00

0074 720-98555

INLET, C15

3.000

EACH

2,500.00000 7,500.00 3,000.00000 9,000.00 2,800.00000 8,400.00

0075 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

150.00000 1,200.00 164.00000 1,312.00 164.00000 1,312.00

0076 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

36.000

EACH

40.00000 1,440.00 103.00000 3,708.00 103.00000 3,708.00

0077 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

80.00000 1,280.00 131.00000 2,096.00 131.00000 2,096.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

30.00000 120.00 58.00000 232.00 58.00000 232.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

74,547.88000 74,547.88 14,350.00000 14,350.00 2,468.15000 2,468.15

0080 801-07119

BARRICADE, III-B

192.000

LFT

5.00000 960.00 9.00000 1,728.00 9.00000 1,728.00

0081 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

260.000

LFT

14.90000 3,874.00 20.00000 5,200.00 14.90000 3,874.00

0082 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

68.000

LFT

12.90000 877.20 20.00000 1,360.00 12.90000 877.20
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

146.000

SFT

15.00000 2,190.00 23.00000 3,358.00 15.00000 2,190.00

0084 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

80.000

SFT

15.40000 1,232.00 25.00000 2,000.00 15.40000 1,232.00

0085 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

22.000

SFT

22.10000 486.20 28.00000 616.00 22.10000 486.20

0086 802-91122

SIGN GROUND MOUNTED RESET

1.000

EACH

111.00000 111.00 100.00000 100.00 111.00000 111.00

0087 807-02426

WIRE, THW, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C

250.000

LFT

11.30000 2,825.00 12.75000 3,187.50 11.30000 2,825.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 807-02934

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. X 36 IN. X 96 IN.

4.000

EACH

1,069.00000 4,276.00 2,000.00000 8,000.00 1,069.00000 4,276.00

0089 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

250.000

LFT

18.10000 4,525.00 20.00000 5,000.00 18.10000 4,525.00

0090 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

320.000

LFT

8.80000 2,816.00 12.75000 4,080.00 8.80000 2,816.00

0091 807-12202

LUMINAIRE, LOW LUMEN
ROADWAY

4.000

EACH

459.00000 1,836.00 550.00000 2,200.00 459.00000 1,836.00

Page 17 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 807-83752

LIGHT POLE, 40 FT. E.M.H. 10 FT.
MAST ARM, ANCHOR BASE

4.000

EACH

1,631.00000 6,524.00 2,000.00000 8,000.00 1,631.00000 6,524.00

0093 807-86805

SERVICE POINT, I

1.000

EACH

3,600.00000 3,600.00 4,800.00000 4,800.00 3,600.00000 3,600.00

0094 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

480.000

LFT

0.67000 321.60 2.00000 960.00 0.67000 321.60

0095 807-86910

CONNECTOR KIT, UNFUSED

4.000

EACH

36.30000 145.20 55.00000 220.00 36.30000 145.20

0096 807-86915

CONNECTOR KIT, FUSED

4.000

EACH

38.90000 155.60 55.00000 220.00 38.90000 155.60
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

9.000

EACH

13.20000 118.80 40.00000 360.00 13.20000 118.80

0098 807-86930

INSULATION LINK, NON-
WATERPROOFED

8.000

EACH

8.70000 69.60 30.00000 240.00 8.70000 69.60

0099 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

4.000

EACH

46.30000 185.20 150.00000 600.00 46.30000 185.20

0100 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

157.000

LFT

6.00000 942.00 6.00000 942.00 6.00000 942.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

202.000

LFT

1.00000 202.00 0.80000 161.60 0.80000 161.60

0102 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

117.000

LFT

2.00000 234.00 2.03000 237.51 2.06000 241.02

0103 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

125.000

LFT

3.00000 375.00 6.20000 775.00 6.20000 775.00

0104 808-11698

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 27 IN.

72.000

LFT

15.00000 1,080.00 13.00000 936.00 13.00000 936.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,262.000

LFT

1.00000 1,262.00 0.80000 1,009.60 0.80000 1,009.60

0106 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

45.000

LFT

6.00000 270.00 6.00000 270.00 6.00000 270.00

0107 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

157.000

LFT

1.35000 211.95 1.50000 235.50 1.50000 235.50

0108 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

3.000

EACH

100.00000 300.00 150.00000 450.00 150.00000 450.00
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170
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Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 202-02240

PAVEMENT REMOVAL

1,044.000

SYS

15.00000 15,660.00 9.63000 10,053.72 10.00000 10,440.00

Section Total with LCC: $924,000.00 $968,803.33 $978,800.00

Life Cycle Costs:

$978,800.00$924,000.00 $968,803.33Section Totals:

( ) indicates item is bid as Lump Sum

$968,803.33$924,000.00 $978,800.00

$924,000.00

Contract Item Totals

$968,803.33 978,800.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,000.00000 9,000.00 8,100.00000 8,100.00 11,760.00000 11,760.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170
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Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

44,781.88000 44,781.88 1.00000 1.00 49,999.84000 49,999.84
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

19,000.00000 19,000.00 55,122.17000 55,122.17 64,075.76000 64,075.76

0011 203-02000

EXCAVATION, COMMON

973.000

CYS

53.05000 51,617.65 57.28000 55,733.44 136.18000 132,503.14

0012 203-02070

BORROW

4,030.000

CYS

28.00000 112,840.00 10.85000 43,725.50 0.01000 40.30

0013 205-12108

STORM WATER MANAGEMENT
BUDGET

16,383.000

DOL

1.00000 16,383.00 1.00000 16,383.00 1.00000 16,383.00

0014 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

4,000.00000 4,000.00 25,476.31000 25,476.31 10,560.81000 10,560.81
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INTERSECTION IMPROVEMENT, ROUNDABOUT
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 207-08266

SUBGRADE TREATMENT, TYPE III

47.000

SYS

6.40000 300.80 9.60000 451.20 15.65000 735.55

0016 207-09934

SUBGRADE TREATMENT, TYPE IB

4,241.000

SYS

8.00000 33,928.00 8.24000 34,945.84 9.50000 40,289.50

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

544.000

SYS

20.75000 11,288.00 21.44000 11,663.36 19.84000 10,792.96

0018 211-09264

STRUCTURE BACKFILL, TYPE 1

710.000

CYS

30.00000 21,300.00 27.40000 19,454.00 36.80000 26,128.00

0019 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

470.000

SYS

6.40000 3,008.00 2.01000 944.70 2.38000 1,118.60

0020 301-12234

COMPACTED AGGREGATE NO 53

557.000

CYS

42.00000 23,394.00 49.84000 27,760.88 46.51000 25,906.07

Page 26 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

200.000

TON

31.00000 6,200.00 15.81000 3,162.00 20.45000 4,090.00

0022 304-07494

WIDENING WITH HMA, TYPE C

91.000

TON

163.00000 14,833.00 170.59000 15,523.69 245.08000 22,302.28

0023 306-08036

MILLING, ASPHALT, 2 IN.

1,245.000

SYS

7.00000 8,715.00 0.28000 348.60 6.59000 8,204.55

0024 401-07352

QC/QA-HMA, 3, 76, SURFACE, 12.5
mm

467.000

TON

87.00000 40,629.00 113.08000 52,808.36 94.50000 44,131.50

0025 401-07403

QC/QA-HMA, 3, 76, INTERMEDIATE,
19.0 mm

413.000

TON

80.00000 33,040.00 99.53000 41,105.89 84.00000 34,692.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

413.000

TON

75.00000 30,975.00 93.87000 38,768.31 78.75000 32,523.75

0027 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

500.000

TON

64.00000 32,000.00 75.94000 37,970.00 73.50000 36,750.00

0028 406-05521

ASPHALT FOR TACK COAT

10,125.000

SYS

0.15000 1,518.75 0.01000 101.25 0.11000 1,113.75

0029 502-11564

PCCP, 7 IN.

382.000

SYS

89.00000 33,998.00 78.00000 29,796.00 54.42000 20,788.44

0030 503-05240

D-1 CONTRACTION JOINT

150.000

LFT

28.00000 4,200.00 8.00000 1,200.00 13.21000 1,981.50

0031 604-06070

SIDEWALK, CONCRETE

1,122.000

SYS

51.00000 57,222.00 44.00000 49,368.00 40.10000 44,992.20
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INTERSECTION IMPROVEMENT, ROUNDABOUT
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 604-08086

CURB RAMP, CONCRETE

103.000

SYS

153.00000 15,759.00 145.00000 14,935.00 89.63000 9,231.89

0033 604-12083

DETECTABLE WARNING
SURFACES

11.000

SYS

210.00000 2,310.00 285.00000 3,135.00 264.19000 2,906.09

0034 605-06120

CURB, CONCRETE

198.000

LFT

42.00000 8,316.00 29.00000 5,742.00 31.50000 6,237.00

0035 605-06140

CURB AND GUTTER, CONCRETE

1,972.000

LFT

26.00000 51,272.00 20.07000 39,578.04 31.50000 62,118.00

0036 605-06255

CENTER CURB, D CONCRETE

88.000

SYS

150.00000 13,200.00 100.58000 8,851.04 73.86000 6,499.68

0037 605-97937

CURB AND GUTTER, ROLL CURB

625.000

LFT

22.50000 14,062.50 27.65000 17,281.25 32.55000 20,343.75
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Project(s):170
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 610-07487

HMA FOR APPROACHES, TYPE B

11.000

TON

129.00000 1,419.00 229.23000 2,521.53 294.00000 3,234.00

0039 611-06497

MAILBOX ASSEMBLY, SINGLE

1.000

EACH

305.00000 305.00 305.00000 305.00 320.25000 320.25

0040 615-06490

RIGHT-OF-WAY MARKER

20.000

EACH

225.00000 4,500.00 225.00000 4,500.00 26.25000 525.00

0041 616-06405

RIPRAP, REVETMENT

34.000

TON

46.00000 1,564.00 43.76000 1,487.84 39.65000 1,348.10

0042 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

64.000

SYS

12.00000 768.00 7.64000 488.96 2.38000 152.32
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

250.00000 500.00 275.00000 550.00 288.75000 577.50

0044 621-06560

MULCHED SEEDING U

2,211.000

SYS

0.62000 1,370.82 0.75000 1,658.25 0.79000 1,746.69

0045 621-06567

WATER

4.000

kGAL

1.00000 4.00 1.00000 4.00 1.05000 4.20

0046 621-06574

SODDING

1,039.000

SYS

5.07000 5,267.73 3.68000 3,823.52 3.86000 4,010.54

0047 628-09402

FIELD OFFICE, B

6.000

MOS

2,700.00000 16,200.00 2,505.57000 15,033.42 1,818.56000 10,911.36

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 417.60000 417.60 1,176.38000 1,176.38
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 628-11977

COMPUTER SYSTEM

1.000

EACH

500.00000 500.00 1,193.13000 1,193.13 1,128.94000 1,128.94

0050 715-02246

PIPE END SECTION, DIA 48 IN.

1.000

EACH

1,800.00000 1,800.00 3,511.54000 3,511.54 2,793.56000 2,793.56

0051 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

201.000

LFT

78.00000 15,678.00 116.52000 23,420.52 75.05000 15,085.05

0052 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

656.000

LFT

9.00000 5,904.00 7.50000 4,920.00 5.98000 3,922.88

0053 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

88.000

LFT

5.00000 440.00 22.40000 1,971.20 12.93000 1,137.84

0054 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

126.000

LFT

41.00000 5,166.00 53.91000 6,792.66 33.11000 4,171.86
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

542.000

LFT

41.00000 22,222.00 54.68000 29,636.56 38.41000 20,818.22

0056 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

183.000

LFT

52.00000 9,516.00 66.64000 12,195.12 47.25000 8,646.75

0057 715-05155

PIPE, TYPE 2, CIRCULAR, 27 IN.

21.000

LFT

63.00000 1,323.00 154.24000 3,239.04 53.26000 1,118.46

0058 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

74.000

LFT

73.00000 5,402.00 98.30000 7,274.20 70.99000 5,253.26

0059 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

34.000

LFT

113.00000 3,842.00 204.01000 6,936.34 122.85000 4,176.90

0060 715-05168

PIPE, TYPE 3, CIRCULAR, 12 IN.

5.000

LFT

52.00000 260.00 158.92000 794.60 67.88000 339.40
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

875.00000 875.00 1,281.01000 1,281.01 1,072.79000 1,072.79

0062 715-46025

PIPE END SECTION, DIAMETER 27
IN.

1.000

EACH

1,050.00000 1,050.00 1,461.77000 1,461.77 1,234.79000 1,234.79

0063 715-46030

PIPE END SECTION, DIAMETER 30
IN.

1.000

EACH

1,050.00000 1,050.00 1,828.70000 1,828.70 1,605.56000 1,605.56

0064 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

525.000

SYS

0.45000 236.25 2.00000 1,050.00 1.68000 882.00

0065 718-52610

AGGREGATE FOR UNDERDRAINS

53.000

CYS

45.00000 2,385.00 49.50000 2,623.50 53.24000 2,821.72
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Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-08241

MANHOLE, K15 MODIFIED

5.000

EACH

4,000.00000 20,000.00 6,877.99000 34,389.95 3,854.47000 19,272.35

0067 720-08242

MANHOLE, L15 MODIFIED

1.000

EACH

7,000.00000 7,000.00 14,042.18000 14,042.18 10,289.73000 10,289.73

0068 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

545.00000 1,090.00 728.84000 1,457.68 678.75000 1,357.50

0069 720-45030

INLET, E7

1.000

EACH

1,700.00000 1,700.00 2,819.23000 2,819.23 1,935.31000 1,935.31

0070 720-45410

MANHOLE, C4

1.000

EACH

2,350.00000 2,350.00 2,911.31000 2,911.31 4,265.49000 4,265.49

0071 720-93501

MANHOLE, L4

3.000

EACH

6,300.00000 18,900.00 13,808.68000 41,426.04 8,423.89000 25,271.67
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 720-94612

MANHOLE, K4

1.000

EACH

3,700.00000 3,700.00 6,067.26000 6,067.26 5,628.91000 5,628.91

0073 720-98174

INLET, B15

4.000

EACH

2,250.00000 9,000.00 3,128.58000 12,514.32 1,985.72000 7,942.88

0074 720-98555

INLET, C15

3.000

EACH

2,250.00000 6,750.00 3,146.46000 9,439.38 2,101.71000 6,305.13

0075 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

164.00000 1,312.00 164.00000 1,312.00 157.50000 1,260.00

0076 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

36.000

EACH

103.00000 3,708.00 103.00000 3,708.00 42.00000 1,512.00

0077 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

131.00000 2,096.00 131.00000 2,096.00 84.00000 1,344.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

58.00000 232.00 58.00000 232.00 31.50000 126.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

23,000.00000 23,000.00 7,782.58000 7,782.58 11,940.53000 11,940.53

0080 801-07119

BARRICADE, III-B

192.000

LFT

9.00000 1,728.00 9.00000 1,728.00 5.25000 1,008.00

0081 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

260.000

LFT

14.90000 3,874.00 14.90000 3,874.00 15.65000 4,069.00

0082 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

68.000

LFT

12.90000 877.20 12.90000 877.20 13.55000 921.40
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

146.000

SFT

15.00000 2,190.00 15.00000 2,190.00 15.75000 2,299.50

0084 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

80.000

SFT

15.40000 1,232.00 15.40000 1,232.00 16.17000 1,293.60

0085 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

22.000

SFT

22.10000 486.20 22.10000 486.20 23.21000 510.62

0086 802-91122

SIGN GROUND MOUNTED RESET

1.000

EACH

111.00000 111.00 111.00000 111.00 116.55000 116.55

0087 807-02426

WIRE, THW, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C

250.000

LFT

11.30000 2,825.00 11.30000 2,825.00 11.87000 2,967.50
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 807-02934

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. X 36 IN. X 96 IN.

4.000

EACH

1,069.00000 4,276.00 1,069.00000 4,276.00 1,122.45000 4,489.80

0089 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

250.000

LFT

18.10000 4,525.00 18.10000 4,525.00 19.01000 4,752.50

0090 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

320.000

LFT

8.80000 2,816.00 8.80000 2,816.00 9.24000 2,956.80

0091 807-12202

LUMINAIRE, LOW LUMEN
ROADWAY

4.000

EACH

459.00000 1,836.00 459.00000 1,836.00 481.95000 1,927.80
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 807-83752

LIGHT POLE, 40 FT. E.M.H. 10 FT.
MAST ARM, ANCHOR BASE

4.000

EACH

1,631.00000 6,524.00 1,631.00000 6,524.00 137.55000 550.20

0093 807-86805

SERVICE POINT, I

1.000

EACH

3,600.00000 3,600.00 3,600.00000 3,600.00 3,780.00000 3,780.00

0094 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

480.000

LFT

0.67000 321.60 0.67000 321.60 0.70000 336.00

0095 807-86910

CONNECTOR KIT, UNFUSED

4.000

EACH

36.30000 145.20 36.30000 145.20 38.12000 152.48

0096 807-86915

CONNECTOR KIT, FUSED

4.000

EACH

38.90000 155.60 38.90000 155.60 40.85000 163.40

Page 40 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

9.000

EACH

13.20000 118.80 13.20000 118.80 13.86000 124.74

0098 807-86930

INSULATION LINK, NON-
WATERPROOFED

8.000

EACH

8.70000 69.60 8.70000 69.60 9.14000 73.12

0099 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

4.000

EACH

46.30000 185.20 46.30000 185.20 48.62000 194.48

0100 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

157.000

LFT

6.00000 942.00 6.00000 942.00 6.30000 989.10
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

202.000

LFT

0.80000 161.60 0.80000 161.60 1.05000 212.10

0102 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

117.000

LFT

2.06000 241.02 2.06000 241.02 2.10000 245.70

0103 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

125.000

LFT

2.06000 257.50 6.20000 775.00 3.15000 393.75

0104 808-11698

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 27 IN.

72.000

LFT

13.00000 936.00 13.00000 936.00 15.75000 1,134.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,262.000

LFT

0.80000 1,009.60 0.80000 1,009.60 1.05000 1,325.10

0106 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

45.000

LFT

6.00000 270.00 6.00000 270.00 6.30000 283.50

0107 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

157.000

LFT

1.50000 235.50 1.50000 235.50 1.42000 222.94

0108 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

3.000

EACH

150.00000 450.00 150.00000 450.00 105.00000 315.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

(5) RIETH RILEY
CONSTRUCTION

(6) SCHUTT-LOOKABILL CO

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 202-02240

PAVEMENT REMOVAL

1,044.000

SYS

14.00000 14,616.00 5.69000 5,940.36 13.71000 14,313.24

Section Total with LCC: $987,000.00 $989,418.25 $999,996.65

Life Cycle Costs:

$999,996.65$987,000.00 $989,418.25Section Totals:

( ) indicates item is bid as Lump Sum

$989,418.25$987,000.00 $999,996.65

$987,000.00

Contract Item Totals

$989,418.25 999,996.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,100.00000 8,100.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

50,000.00000 50,000.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

20,000.00000 20,000.00

0011 203-02000

EXCAVATION, COMMON

973.000

CYS

59.00000 57,407.00

0012 203-02070

BORROW

4,030.000

CYS

33.00000 132,990.00

0013 205-12108

STORM WATER MANAGEMENT
BUDGET

16,383.000

DOL

1.00000 16,383.00

0014 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

2,500.00000 2,500.00

Page 47 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 207-08266

SUBGRADE TREATMENT, TYPE III

47.000

SYS

12.00000 564.00

0016 207-09934

SUBGRADE TREATMENT, TYPE IB

4,241.000

SYS

9.50000 40,289.50

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

544.000

SYS

25.00000 13,600.00

0018 211-09264

STRUCTURE BACKFILL, TYPE 1

710.000

CYS

60.00000 42,600.00

0019 214-12236

GEOTEXTILE FOR PAVEMENT
TYPE 1A

470.000

SYS

3.10000 1,457.00

0020 301-12234

COMPACTED AGGREGATE NO 53

557.000

CYS

55.00000 30,635.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

200.000

TON

35.00000 7,000.00

0022 304-07494

WIDENING WITH HMA, TYPE C

91.000

TON

146.00000 13,286.00

0023 306-08036

MILLING, ASPHALT, 2 IN.

1,245.000

SYS

6.30000 7,843.50

0024 401-07352

QC/QA-HMA, 3, 76, SURFACE, 12.5
mm

467.000

TON

86.00000 40,162.00

0025 401-07403

QC/QA-HMA, 3, 76, INTERMEDIATE,
19.0 mm

413.000

TON

82.76000 34,179.88

Page 49 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

413.000

TON

78.50000 32,420.50

0027 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

500.000

TON

72.25000 36,125.00

0028 406-05521

ASPHALT FOR TACK COAT

10,125.000

SYS

0.30000 3,037.50

0029 502-11564

PCCP, 7 IN.

382.000

SYS

46.00000 17,572.00

0030 503-05240

D-1 CONTRACTION JOINT

150.000

LFT

51.00000 7,650.00

0031 604-06070

SIDEWALK, CONCRETE

1,122.000

SYS

44.00000 49,368.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 604-08086

CURB RAMP, CONCRETE

103.000

SYS

145.00000 14,935.00

0033 604-12083

DETECTABLE WARNING
SURFACES

11.000

SYS

285.00000 3,135.00

0034 605-06120

CURB, CONCRETE

198.000

LFT

29.00000 5,742.00

0035 605-06140

CURB AND GUTTER, CONCRETE

1,972.000

LFT

22.00000 43,384.00

0036 605-06255

CENTER CURB, D CONCRETE

88.000

SYS

140.00000 12,320.00

0037 605-97937

CURB AND GUTTER, ROLL CURB

625.000

LFT

31.00000 19,375.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 610-07487

HMA FOR APPROACHES, TYPE B

11.000

TON

250.00000 2,750.00

0039 611-06497

MAILBOX ASSEMBLY, SINGLE

1.000

EACH

305.00000 305.00

0040 615-06490

RIGHT-OF-WAY MARKER

20.000

EACH

225.00000 4,500.00

0041 616-06405

RIPRAP, REVETMENT

34.000

TON

45.00000 1,530.00

0042 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

64.000

SYS

3.10000 198.40
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

250.00000 500.00

0044 621-06560

MULCHED SEEDING U

2,211.000

SYS

0.62000 1,370.82

0045 621-06567

WATER

4.000

kGAL

1.00000 4.00

0046 621-06574

SODDING

1,039.000

SYS

5.07000 5,267.73

0047 628-09402

FIELD OFFICE, B

6.000

MOS

1,500.00000 9,000.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 628-11977

COMPUTER SYSTEM

1.000

EACH

1,000.00000 1,000.00

0050 715-02246

PIPE END SECTION, DIA 48 IN.

1.000

EACH

4,200.00000 4,200.00

0051 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

201.000

LFT

92.00000 18,492.00

0052 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

656.000

LFT

12.00000 7,872.00

0053 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

88.000

LFT

22.00000 1,936.00

0054 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

126.000

LFT

40.00000 5,040.00

Page 54 of 66

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

542.000

LFT

43.00000 23,306.00

0056 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

183.000

LFT

60.00000 10,980.00

0057 715-05155

PIPE, TYPE 2, CIRCULAR, 27 IN.

21.000

LFT

70.00000 1,470.00

0058 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

74.000

LFT

63.00000 4,662.00

0059 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

34.000

LFT

132.00000 4,488.00

0060 715-05168

PIPE, TYPE 3, CIRCULAR, 12 IN.

5.000

LFT

120.00000 600.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

1,350.00000 1,350.00

0062 715-46025

PIPE END SECTION, DIAMETER 27
IN.

1.000

EACH

1,400.00000 1,400.00

0063 715-46030

PIPE END SECTION, DIAMETER 30
IN.

1.000

EACH

1,550.00000 1,550.00

0064 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

525.000

SYS

8.00000 4,200.00

0065 718-52610

AGGREGATE FOR UNDERDRAINS

53.000

CYS

75.00000 3,975.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-08241

MANHOLE, K15 MODIFIED

5.000

EACH

4,100.00000 20,500.00

0067 720-08242

MANHOLE, L15 MODIFIED

1.000

EACH

7,800.00000 7,800.00

0068 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

800.00000 1,600.00

0069 720-45030

INLET, E7

1.000

EACH

1,700.00000 1,700.00

0070 720-45410

MANHOLE, C4

1.000

EACH

1,750.00000 1,750.00

0071 720-93501

MANHOLE, L4

3.000

EACH

6,900.00000 20,700.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 720-94612

MANHOLE, K4

1.000

EACH

3,500.00000 3,500.00

0073 720-98174

INLET, B15

4.000

EACH

2,550.00000 10,200.00

0074 720-98555

INLET, C15

3.000

EACH

2,550.00000 7,650.00

0075 801-04308

ROAD CLOSURE SIGN ASSEMBLY

8.000

EACH

164.00000 1,312.00

0076 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

36.000

EACH

103.00000 3,708.00

0077 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

131.00000 2,096.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

58.00000 232.00

0079 801-06775

MAINTAINING TRAFFIC

(1)

LS

4,277.00000 4,277.00

0080 801-07119

BARRICADE, III-B

192.000

LFT

9.00000 1,728.00

0081 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

260.000

LFT

14.90000 3,874.00

0082 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

68.000

LFT

12.90000 877.20
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

146.000

SFT

15.00000 2,190.00

0084 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

80.000

SFT

15.40000 1,232.00

0085 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

22.000

SFT

22.10000 486.20

0086 802-91122

SIGN GROUND MOUNTED RESET

1.000

EACH

111.00000 111.00

0087 807-02426

WIRE, THW, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C

250.000

LFT

11.30000 2,825.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 807-02934

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. X 36 IN. X 96 IN.

4.000

EACH

1,069.00000 4,276.00

0089 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

250.000

LFT

18.10000 4,525.00

0090 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

320.000

LFT

8.80000 2,816.00

0091 807-12202

LUMINAIRE, LOW LUMEN
ROADWAY

4.000

EACH

459.00000 1,836.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 807-83752

LIGHT POLE, 40 FT. E.M.H. 10 FT.
MAST ARM, ANCHOR BASE

4.000

EACH

1,631.00000 6,524.00

0093 807-86805

SERVICE POINT, I

1.000

EACH

3,600.00000 3,600.00

0094 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

480.000

LFT

0.67000 321.60

0095 807-86910

CONNECTOR KIT, UNFUSED

4.000

EACH

36.30000 145.20

0096 807-86915

CONNECTOR KIT, FUSED

4.000

EACH

38.90000 155.60
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

9.000

EACH

13.20000 118.80

0098 807-86930

INSULATION LINK, NON-
WATERPROOFED

8.000

EACH

8.70000 69.60

0099 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

4.000

EACH

46.30000 185.20

0100 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

157.000

LFT

6.00000 942.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

202.000

LFT

0.80000 161.60

0102 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

117.000

LFT

2.06000 241.02

0103 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

125.000

LFT

6.20000 775.00

0104 808-11698

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 27 IN.

72.000

LFT

13.00000 936.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,262.000

LFT

0.80000 1,009.60

0106 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

45.000

LFT

6.00000 270.00

0107 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

157.000

LFT

1.50000 235.50

0108 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

3.000

EACH

150.00000 450.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) DAVE OMARA
CONTRACTOR INC

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 202-02240

PAVEMENT REMOVAL

1,044.000

SYS

35.00000 36,540.00

Section Total with LCC: $1,052,996.95

Life Cycle Costs:

$1,052,996.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,052,996.95

$1,052,996.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37567-A

140094200LC3

06/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

6,500.00000 6,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

Page 1 of 9

CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

34,875.00000 34,875.00

0011 201-01015

CLEARING AND GRUBBING

(1)

LS

15,550.00000 15,550.00

0012 205-12108

STORM WATER MANAGEMENT
BUDGET

2,250.000

DOL

1.00000 2,250.00

0013 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

10,900.00000 10,900.00

0014 207-09935

SUBGRADE TREATMENT, TYPE IC

17.000

SYS

76.00000 1,292.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 301-12233

COMPACTED AGGREGATE NO 8

41.000

CYS

110.00000 4,510.00

0016 301-12234

COMPACTED AGGREGATE NO 53

31.000

CYS

130.00000 4,030.00

0017 302-06464

SUBBASE FOR PCCP , MODIFIED

8.800

CYS

500.00000 4,400.00

0018 303-01180

COMPACTED AGGREGATE NO. 53

1,193.000

TON

49.50000 59,053.50

0019 304-07491

HMA PATCHING, TYPE C , FULL
DEPTH

220.000

TON

154.00000 33,880.00

0020 306-08034

MILLING, ASPHALT, 1 1/2 IN.

14,307.000

SYS

4.00000 57,228.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 401-06264

PROFILOGRAPH, HMA

(1)

LS

5,000.00000 5,000.00

0022 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

1,771.000

TON

110.00000 194,810.00

0023 406-05520

ASPHALT FOR TACK COAT

6.000

TON

650.00000 3,900.00

0024 503-03489

RETROFITTED TIE BARS

15.000

EACH

20.00000 300.00

0025 503-05240

D-1 CONTRACTION JOINT

14.000

LFT

100.00000 1,400.00

0026 506-06333

PCCP PATCHING, FULL DEPTH

45.300

SYS

650.00000 29,445.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 616-05688

RIPRAP, CLASS 1

34.000

TON

300.00000 10,200.00

0028 616-06451

RIPRAP, UNIFORM

13.000

TON

150.00000 1,950.00

0029 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

50.000

SYS

30.00000 1,500.00

0030 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

300.00000 300.00

0031 621-06559

MULCHED SEEDING R

263.000

SYS

2.86000 752.18

0032 628-09402

FIELD OFFICE, B

13.000

MOS

2,200.00000 28,600.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 628-11976

COMPUTER SYSTEM EQUIPMENT

4.000

EACH

390.00000 1,560.00

0034 725-11300

PIPE LINER, CURED-IN-PLACE,
MIN AREA 8.9 SFT

188.000

LFT

650.00000 122,200.00

0035 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

8.000

EACH

523.00000 4,184.00

0036 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

3,800.000

LFT

0.83000 3,154.00

0037 801-06640

CONSTRUCTION SIGN, A

84.000

EACH

125.00000 10,500.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 801-06710

FLASHING ARROW SIGN

210.000

DAY

9.00000 1,890.00

0039 801-06775

MAINTAINING TRAFFIC

(1)

LS

34,875.00000 34,875.00

0040 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

2.000

EACH

42.00000 84.00

0041 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

10.000

LFT

20.00000 200.00

0042 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

24.000

LFT

10.00000 240.00

0043 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

6.000

LFT

30.00000 180.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 808-06716

LINE, REMOVE

1,000.000

LFT

0.45000 450.00

0045 401-10258

JOINT ADHESIVE, SURFACE

21,460.000

LFT

0.25000 5,365.00

Section Total with LCC: $697,515.68

Life Cycle Costs:

$697,515.68Section Totals:

( ) indicates item is bid as Lump Sum

$697,515.68

$697,515.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CONCRETE PAVEMENT RESTORATION AND PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37650-A

160020200ST2, 160024300ST2

09/15/19 COMPLETION DATE

MIAMI

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

184,652.00000 184,652.00 550,000.00000 550,000.00

0002 105-11823

CONSTRUCTION ENGINEERING
GPS ROVER

(1)

LS

34,081.80000 34,081.80 64,701.00000 64,701.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

1,738,650.93000 1,738,650.93 1,890,200.00000 1,890,200.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

347,730.19000 347,730.19 15,000.00000 15,000.00

0013 202-02240

PAVEMENT REMOVAL

197,217.000

SYS

7.88000 1,554,069.96 11.14000 2,196,997.38
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 202-12024

CABLE BARRIER, REMOVE

265.000

LFT

7.80000 2,067.00 30.00000 7,950.00

0015 202-12026

SAFETY TERMINAL, REMOVE

6.000

EACH

346.00000 2,076.00 1,000.00000 6,000.00

0016 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 7

(1)

LS

102,480.00000 102,480.00 85,000.00000 85,000.00

0017 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 8

(1)

LS

117,480.00000 117,480.00 65,000.00000 65,000.00

0018 202-51330

PRESENT STRUCTURE, REMOVE ,
BRIDGE NO 1

(1)

LS

288,740.00000 288,740.00 175,000.00000 175,000.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 202-51330

PRESENT STRUCTURE, REMOVE ,
BRIDGE NO 2

(1)

LS

221,308.87000 221,308.87 125,000.00000 125,000.00

0020 202-51368

SLOPEWALL, REMOVE

791.000

SYS

27.50000 21,752.50 37.25000 29,464.75

0021 202-74035

SIGN, REMOVE

2.000

EACH

100.00000 200.00 100.00000 200.00

0022 202-90277

DETECTOR HOUSING, REMOVE

5.000

EACH

1,000.00000 5,000.00 1,000.00000 5,000.00

0023 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

36.000

EACH

115.00000 4,140.00 115.00000 4,140.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 202-94954

BARRIER WALL, CONCRETE,
REMOVE

146.000

LFT

157.80000 23,038.80 155.00000 22,630.00

0025 202-95027

IMPACT ATTENUATOR, REMOVE

2.000

EACH

2,080.00000 4,160.00 2,080.00000 4,160.00

0026 202-99626

FOUNDATION FOR SIGNING,
REMOVE

24.000

EACH

500.00000 12,000.00 1,000.00000 24,000.00

0027 203-02000

EXCAVATION, COMMON

72,544.000

CYS

17.70000 1,284,028.80 17.84000 1,294,184.96

0028 203-04523

DEWATERING

(1)

LS

11,829.80000 11,829.80 10,000.00000 10,000.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 203-08607

LINEAR GRADING

123,963.000

LFT

0.80000 99,170.40 0.75000 92,972.25

0030 205-12108

STORM WATER MANAGEMENT
BUDGET

76,751.000

DOL

1.00000 76,751.00 1.00000 76,751.00

0031 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

38,220.00000 38,220.00 57,350.00000 57,350.00

0032 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

1,014.000

CYS

63.00000 63,882.00 30.00000 30,420.00

0033 207-09934

SUBGRADE TREATMENT, TYPE IB

96,427.000

SYS

7.85000 756,951.95 6.90000 665,346.30

Page 7 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 207-09935

SUBGRADE TREATMENT, TYPE IC

37,752.000

SYS

18.90000 713,512.80 37.34000 1,409,659.68

0035 211-02050

B BORROW

368.000

CYS

78.50000 28,888.00 60.00000 22,080.00

0036 211-06467

AGGREGATE FOR END BENT
BACKFILL

48.000

CYS

75.00000 3,600.00 90.00000 4,320.00

0037 211-09264

STRUCTURE BACKFILL, TYPE 1

41.000

CYS

111.00000 4,551.00 50.00000 2,050.00

0038 211-09265

STRUCTURE BACKFILL, TYPE 2

3.000

CYS

175.00000 525.00 80.00000 240.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 214-11796

GEOGRID, TYPE IB

24,022.000

SYS

3.60000 86,479.20 3.41000 81,915.02

0040 301-12232

COMPACTED AGGREGATE NO 5

8,008.000

CYS

46.80000 374,774.40 67.52000 540,700.16

0041 301-12233

COMPACTED AGGREGATE NO 8

5,068.000

CYS

41.00000 207,788.00 44.00000 222,992.00

0042 301-12234

COMPACTED AGGREGATE NO 53

11,853.000

CYS

37.50000 444,487.50 34.00000 403,002.00

0043 302-07455

DENSE GRADED SUBBASE

198.000

CYS

95.50000 18,909.00 106.00000 20,988.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 303-01180

COMPACTED AGGREGATE NO. 53

37,407.000

TON

17.25000 645,270.75 25.00000 935,175.00

0045 304-07490

HMA PATCHING, TYPE B

44.000

TON

275.00000 12,100.00 236.00000 10,384.00

0046 304-07783

HMA PATCHING, TYPE D

180.000

TON

135.00000 24,300.00 161.00000 28,980.00

0047 306-08034

MILLING, ASPHALT, 1 1/2 IN.

64,263.000

SYS

1.54000 98,965.02 1.30000 83,541.90

0048 306-08038

MILLING, ASPHALT, 4 IN.

128,453.000

SYS

4.26000 547,209.78 0.21000 26,975.13

Page 10 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 306-08043

MILLING, TRANSITION

1,324.000

SYS

7.25000 9,599.00 3.80000 5,031.20

0050 306-08432

MILLING, APPROACH

1,684.000

SYS

11.51000 19,382.84 4.80000 8,083.20

0052 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

4,546.000

TON

73.00000 331,858.00 78.00000 354,588.00

0053 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

1,204.000

TON

85.00000 102,340.00 90.00000 108,360.00

0054 401-07368

QC/QA-HMA, 4, 76, INTERMEDIATE,
9.5 mm , OG

8,515.000

TON

70.00000 596,050.00 72.00000 613,080.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

4,834.000

TON

64.00000 309,376.00 68.00000 328,712.00

0057 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

41,341.000

TON

62.00000 2,563,142.00 72.75000 3,007,557.75

0059 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

18,791.000

TON

57.00000 1,071,087.00 59.00000 1,108,669.00

0060 401-10258

JOINT ADHESIVE, SURFACE

96,495.000

LFT

0.14000 13,509.30 0.15000 14,474.25

0061 401-10259

JOINT ADHESIVE, INTERMEDIATE

158,663.000

LFT

0.21000 33,319.23 0.18000 28,559.34
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 401-11785

LIQUID ASPHALT SEALANT

96,737.000

LFT

0.05000 4,836.85 0.10000 9,673.70

0063 402-10087

HMA FOR TEMPORARY
PAVEMENT, D

3,841.000

TON

66.00000 253,506.00 73.00000 280,393.00

0064 406-05520

ASPHALT FOR TACK COAT

81.000

TON

600.00000 48,600.00 600.00000 48,600.00

0065 406-05521

ASPHALT FOR TACK COAT

4,902.000

SYS

0.15000 735.30 0.20000 980.40

0066 501-06266

PROFILOGRAPH PCCP

(1)

LS

22,300.00000 22,300.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 501-06322

QC/QA-PCCP, 11 IN.

169,233.000

SYS

37.00000 6,261,621.00 35.50000 6,007,771.50

0068 501-06323

QC/QA-PCCP, 12 IN.

44,655.000

SYS

41.90000 1,871,044.50 39.50000 1,763,872.50

0069 501-12183

QC/QA PCC ADDITIONAL

154.000

CYS

115.00000 17,710.00 69.10000 10,641.40

0070 503-03489

RETROFITTED TIE BARS

973.000

EACH

17.00000 16,541.00 27.08000 26,348.84

0071 503-05240

D-1 CONTRACTION JOINT

130,058.000

LFT

10.50000 1,365,609.00 9.00000 1,170,522.00

Page 14 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 503-05310

TERMINAL JOINT

504.000

LFT

165.05000 83,185.20 507.50000 255,780.00

0073 503-05310

TERMINAL JOINT , MODIFIED

823.000

LFT

178.75000 147,111.25 125.02000 102,891.46

0074 506-06333

PCCP PATCHING, FULL DEPTH

9,915.000

SYS

97.15000 963,242.25 111.00000 1,100,565.00

0075 601-01522

GUARDRAIL, TRANSITION, TYPE
TGB

1.000

EACH

2,505.00000 2,505.00 2,505.00000 2,505.00

0076 601-02205

TEMPORARY GUARDRAIL
TRANSITION, TGB

8.000

EACH

1,440.00000 11,520.00 1,440.00000 11,520.00
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District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 601-02206

TEMPORARY GUARDRAIL, W
BEAM, 6FT-3 IN SPACING

550.000

LFT

17.50000 9,625.00 17.50000 9,625.00

0078 601-02241

GUARDRAIL, REMOVE

16,224.000

LFT

1.70000 27,580.80 1.70000 27,580.80

0079 601-08434

GUARDRAIL END TREATMENT,
TYPE OS, SPARE PARTS
PACKAGE, STAGE 2

14.000

EACH

1,140.00000 15,960.00 1,140.00000 15,960.00

0080 601-08436

GUARDRAIL END TREATMENT,
TYPE MS, SPARE PARTS
PACKAGE, STAGE 2

9.000

EACH

2,125.00000 19,125.00 2,125.00000 19,125.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 601-09146

IMPACT ATTENUATOR, CR1-W1,
TL-2

2.000

EACH

27,310.00000 54,620.00 27,310.00000 54,620.00

0082 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

12,800.000

LFT

16.50000 211,200.00 16.50000 211,200.00

0083 601-12282

GUARDRAIL, MGS W-BEAM, 3 FT
1.5 IN SPACING

68.750

LFT

32.50000 2,234.38 32.50000 2,234.38

0084 601-12283

GUARDRAIL, MGS W-BEAM, 1 FT
6.75 IN SPACING

43.750

LFT

58.00000 2,537.50 58.00000 2,537.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 601-12284

GUARDRAIL, MGS W-BEAM,
DOUBLE FACED 6 FT 3 IN
SPACING

3,094.000

LFT

25.50000 78,897.00 25.50000 78,897.00

0086 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

21.000

EACH

661.00000 13,881.00 661.00000 13,881.00

0087 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

7.000

EACH

2,435.00000 17,045.00 2,435.00000 17,045.00

0088 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

7.000

EACH

748.00000 5,236.00 751.86000 5,263.02
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN

16.000

EACH

2,690.00000 43,040.00 2,690.00000 43,040.00

0090 601-94690

GUARDRAIL, END TREATMENT,
MS , 31 IN

9.000

EACH

5,000.00000 45,000.00 5,000.00000 45,000.00

0091 601-97080

TEMPORARY GUARDRAIL END
TREATMENT, OS

8.000

EACH

1,635.00000 13,080.00 1,635.00000 13,080.00

0092 601-99123

GUARDRAIL, TRANSITION, GP

6.000

EACH

1,330.00000 7,980.00 1,330.00000 7,980.00

0093 606-07484

MILLED HMA CORRUGATIONS

9,186.000

LFT

0.93000 8,542.98 0.98000 9,002.28
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0094 606-11064

MILLED PCCP CORRUGATIONS,
CONVENTIONAL

116,183.000

LFT

0.60000 69,709.80 0.38000 44,149.54

0095 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

1,176.200

SYS

127.50000 149,965.50 130.00000 152,906.00

0096 610-07487

HMA FOR APPROACHES, TYPE B

139.000

TON

100.00000 13,900.00 220.00000 30,580.00

0097 610-93608

MEDIAN CROSSOVER, REMOVE

3.000

EACH

62,900.00000 188,700.00 198,000.00000 594,000.00

0098 615-06505

MONUMENT, B

6.000

EACH

615.00000 3,690.00 615.00000 3,690.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0099 615-06510

MONUMENT, C

12.000

EACH

310.00000 3,720.00 310.00000 3,720.00

0100 615-06515

MONUMENT, D

23.000

EACH

137.00000 3,151.00 137.00000 3,151.00

0101 616-05689

RIPRAP, CLASS 2

116.000

TON

74.70000 8,665.20 87.00000 10,092.00

0102 616-06405

RIPRAP, REVETMENT

847.000

TON

52.25000 44,255.75 100.96000 85,513.12

0103 616-06451

RIPRAP, UNIFORM

367.000

TON

44.50000 16,331.50 53.00000 19,451.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0104 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

93.000

SYS

5.04000 468.72 1.50000 139.50

0105 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

942.000

SYS

3.25000 3,061.50 4.36000 4,107.12

0106 616-51367

SLOPEWALL, CONCRETE, 4 IN.

1,014.300

SYS

65.50000 66,436.65 83.25000 84,440.48

0107 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

300.00000 1,200.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0108 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

19.000

TON

690.00000 13,110.00 400.00000 7,600.00

0109 621-06553

SEED MIXTURE R

9,483.000

LBS

3.00000 28,449.00 2.88000 27,311.04

0110 621-06559

MULCHED SEEDING R

1,978.000

SYS

0.75000 1,483.50 0.31000 613.18

0111 621-06565

MULCHING MATERIAL

93.000

TON

325.00000 30,225.00 375.00000 34,875.00

0112 621-06567

WATER

4.000

kGAL

1.05000 4.20 1.00000 4.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0113 621-06574

SODDING

368.000

SYS

6.00000 2,208.00 10.00000 3,680.00

0114 622-52436

SIGN, DO NOT MOW OR SPRAY

50.000

EACH

50.00000 2,500.00 50.00000 2,500.00

0115 622-98200

SIGN, DO NOT DISTURB

4.000

EACH

50.00000 200.00 50.00000 200.00

0116 627-09327

CABLE BARRIER SYSTEM, TYPE
TL-4

3,574.000

LFT

13.50000 48,249.00 13.50000 48,249.00

0117 627-09331

SAFETY TERMINAL TYPE, TL-4

4.000

EACH

5,700.00000 22,800.00 5,700.00000 22,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0118 627-10178

CABLE BARRIER SYSTEM, TYPE
TL-4 SPARE PARTS

(1)

LS

4,240.00000 4,240.00 4,240.00000 4,240.00

0119 627-11647

CABLE BARRIER SYSTEM, TYPE
TL-4 RESET

434.000

LFT

21.00000 9,114.00 21.00000 9,114.00

0120 628-09402

FIELD OFFICE, B

60.000

MOS

1,262.00000 75,720.00 1,400.00000 84,000.00

0121 628-11976

COMPUTER SYSTEM EQUIPMENT

8.000

EACH

650.00000 5,200.00 171.20000 1,369.60

0122 701-09558

TEST PILE, INDICATOR,
PRODUCTION

108.000

LFT

74.77000 8,075.16 40.00000 4,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0123 701-09560

TEST PILE, INDICATOR, RESTRIKE

2.000

EACH

2,930.00000 5,860.00 1,500.00000 3,000.00

0124 701-09663

PILE, STEEL PIPE, 0.312 IN., 14 IN.

1,402.000

LFT

61.34000 85,998.68 40.00000 56,080.00

0125 702-04325

TEMPORARY SHORING

(1)

LS

47,801.04000 47,801.04 167,395.64000 167,395.64

0126 702-51005

CONCRETE, A, SUBSTRUCTURE

598.000

CYS

815.00000 487,370.00 675.00000 403,650.00

0127 702-51015

CONCRETE, B, FOOTINGS

292.800

CYS

415.00000 121,512.00 400.00000 117,120.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0128 703-06028

REINFORCING BARS

212,663.100

LBS

1.08000 229,676.15 1.05000 223,296.26

0129 703-06029

REINFORCING BARS, EPOXY
COATED

262,416.000

LBS

1.17000 307,026.72 1.10000 288,657.60

0130 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

404.000

EACH

25.80000 10,423.20 26.50000 10,706.00

0131 704-51002

CONCRETE, C,
SUPERSTRUCTURE

528.200

CYS

635.00000 335,407.00 950.00000 501,790.00

0132 706-11601

RAILING, CONCRETE FT

83.400

CYS

825.00000 68,805.00 410.00000 34,194.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0133 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC , MODIFIED

8.000

EACH

1,778.00000 14,224.00 2,900.00000 23,200.00

0134 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

8.000

EACH

1,778.00000 14,224.00 2,250.00000 18,000.00

0135 706-51025

RAILING, CONCRETE C

36.000

LFT

250.12000 9,004.32 170.00000 6,120.00

0136 709-51821

SURFACE SEAL , BRIDGE NO 1

(1)

LS

6,447.25000 6,447.25 18,100.00000 18,100.00

0137 709-51821

SURFACE SEAL , BRIDGE NO 2

(1)

LS

6,447.25000 6,447.25 18,100.00000 18,100.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0138 709-51821

SURFACE SEAL , BRIDGE NO 3

(1)

LS

1,780.00000 1,780.00 2,700.00000 2,700.00

0139 709-51821

SURFACE SEAL , BRIDGE NO 4

(1)

LS

1,780.00000 1,780.00 2,700.00000 2,700.00

0140 709-51821

SURFACE SEAL , BRIDGE NO 5

(1)

LS

1,675.00000 1,675.00 2,400.00000 2,400.00

0141 709-51821

SURFACE SEAL , BRIDGE NO 6

(1)

LS

1,675.00000 1,675.00 2,400.00000 2,400.00

0142 709-51821

SURFACE SEAL , BRIDGE NO 7

(1)

LS

6,169.64000 6,169.64 9,740.00000 9,740.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0143 709-51821

SURFACE SEAL , BRIDGE NO 8

(1)

LS

6,169.64000 6,169.64 9,740.00000 9,740.00

0144 710-09158

PATCHING CONCRETE
STRUCTURES

160.000

SFT

220.00000 35,200.00 110.00000 17,600.00

0145 711-51038

STRUCTURAL STEEL , BRIDGE NO
1

(1)

LS

320,472.28000 320,472.28 427,000.00000 427,000.00

0146 711-51038

STRUCTURAL STEEL , BRIDGE NO
2

(1)

LS

320,472.28000 320,472.28 427,000.00000 427,000.00

0147 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

93,264.000

LFT

6.50000 606,216.00 3.75000 349,740.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0148 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

5,964.000

LFT

15.50000 92,442.00 14.00000 83,496.00

0149 715-05407

PIPE, END BENT DRAIN, 6 IN.

240.000

LFT

16.67000 4,000.80 6.00000 1,440.00

0150 715-05756

PIPE EXTENSION, CIRCULAR, 12
IN. , CMP

2.000

LFT

480.00000 960.00 2,500.00000 5,000.00

0151 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

965.00000 965.00 1,000.00000 1,000.00

0152 718-06528

OUTLET PROTECTOR, 1

92.000

EACH

1,085.00000 99,820.00 640.00000 58,880.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 718-06529

OUTLET PROTECTOR, 2

22.000

EACH

910.00000 20,020.00 615.00000 13,530.00

0154 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

10,000.000

LFT

1.15000 11,500.00 0.50000 5,000.00

0155 718-08308

UNDERDRAIN PATCHING

1,546.000

LFT

12.00000 18,552.00 43.00000 66,478.00

0156 718-11685

UNDERDRAIN CLEANOUT PORT

43.000

EACH

1,300.00000 55,900.00 600.00000 25,800.00

0157 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

64,676.600

SYS

1.00000 64,676.60 0.81000 52,388.05
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0158 718-52610

AGGREGATE FOR UNDERDRAINS

7,435.000

CYS

48.75000 362,456.25 35.00000 260,225.00

0159 720-44040

CASTING, 7, FURNISH AND
ADJUST TO GRADE

3.000

EACH

1,100.00000 3,300.00 1,250.00000 3,750.00

0160 722-01066

HYDRODEMOLITION

2,162.000

SYS

81.50000 176,203.00 21.73000 46,980.26

0161 722-12380

BRIDGE DECK OVERLAY, BUDGET

64,800.000

DOL

1.00000 64,800.00 1.00000 64,800.00

0162 722-12382

TRANSVERSE GROOVING

2,996.000

SYS

19.85000 59,470.60 8.25000 24,717.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0163 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

432.000

SFT

80.00000 34,560.00 125.00000 54,000.00

0164 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

314.000

SFT

65.50000 20,567.00 90.00000 28,260.00

0165 722-60824

SURFACE MILLING

2,162.000

SYS

10.50000 22,701.00 12.00000 25,944.00

0166 722-97116

BRIDGE DECK OVERLAY,
PATCHING

404.000

SFT

33.85000 13,675.40 58.00000 23,432.00
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Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0167 724-51925

STRUCTURAL EXPANSION JOINT,
SS

244.000

LFT

165.85000 40,467.40 200.00000 48,800.00

0168 725-10206

PIPE LINER, CURED-IN-PLACE, 96
IN

181.500

LFT

1,699.34000 308,430.21 1,493.13000 271,003.10

0169 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

476.000

SYS

70.00000 33,320.00 72.00000 34,272.00

0170 801-04153

TEMPORARY CROSSOVER, B,
REFURBISH

2.000

EACH

3,500.00000 7,000.00 5,000.00000 10,000.00
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190
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Contract Time:
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138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0171 801-04308

ROAD CLOSURE SIGN ASSEMBLY

9.000

EACH

500.00000 4,500.00 480.00000 4,320.00

0172 801-04746

ENERGY ABSORBING TERMINAL,
CZ, TL- 3

3.000

EACH

5,045.00000 15,135.00 5,045.00000 15,135.00

0173 801-06201

TEMPORARY PANEL SIGNS

1,530.000

SFT

27.50000 42,075.00 27.50000 42,075.00

0174 801-06202

TEMPORARY PANEL SIGN
SUPPORTS

585.000

LFT

18.00000 10,530.00 18.00000 10,530.00

0175 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

621,479.000

LFT

0.29000 180,228.91 0.24000 149,154.96
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Letting Date: Fort Wayne
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District(s):

Counties:

Project(s):190
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Contract Time:

February 06, 2019
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138365000ST2, 160029600ST2, 160029700ST2,
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0176 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

10,895.000

LFT

1.10000 11,984.50 0.83000 9,042.85

0177 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

10.000

EACH

50.00000 500.00 42.00000 420.00

0178 801-06586

TEMPORARY PAVEMENT
MARKING, 8 IN.

10,156.000

LFT

0.41000 4,163.96 0.44000 4,468.64

0179 801-06640

CONSTRUCTION SIGN, A

121.000

EACH

285.00000 34,485.00 265.00000 32,065.00
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Letting Date: Fort Wayne
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Counties:

Project(s):190
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 801-06645

CONSTRUCTION SIGN, B

8.000

EACH

90.00000 720.00 89.00000 712.00

0181 801-06710

FLASHING ARROW SIGN

365.000

DAY

15.00000 5,475.00 9.00000 3,285.00

0182 801-06775

MAINTAINING TRAFFIC

(1)

LS

392,450.00000 392,450.00 548,000.00000 548,000.00

0183 801-07118

BARRICADE, III-A

240.000

LFT

30.00000 7,200.00 27.36000 6,566.40

0184 801-07119

BARRICADE, III-B

190.000

LFT

33.00000 6,270.00 30.56000 5,806.40
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Letting Date: Fort Wayne
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 801-07612

TEMPORARY PAVEMENT
MARKING, 24 IN.

279.000

LFT

9.00000 2,511.00 1.28000 357.12

0186 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

63,806.000

LFT

8.60000 548,731.60 26.73000 1,705,534.38

0187 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

769.000

LFT

35.00000 26,915.00 20.00000 15,380.00

0188 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

12.000

EACH

6,500.00000 78,000.00 8,279.00000 99,348.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0189 801-12042

TRUCK MOUNTED ATTENUATOR

45.000

DAY

547.40000 24,633.00 200.00000 9,000.00

0190 801-12324

LAW ENFORCEMENT OFFICER

1,024.000

HRS

34.00000 34,816.00 34.00000 34,816.00

0191 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

6.000

EACH

5,500.00000 33,000.00 3,541.00000 21,246.00

0192 801-12421

AUTOMATED WORK ZONE
INFORMATION SYSTEM

(1)

LS

232,328.80000 232,328.80 285,280.00000 285,280.00

0193 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

147.000

LFT

9.00000 1,323.00 9.00000 1,323.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0194 802-12224

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, C

24.000

EACH

425.00000 10,200.00 425.00000 10,200.00

0195 802-91122

SIGN GROUND MOUNTED RESET

14.000

EACH

75.00000 1,050.00 75.00000 1,050.00

0196 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

51.000

EACH

25.00000 1,275.00 25.00000 1,275.00

0197 805-11763

WIM STATION, REBUILD

(1)

LS

310,560.00000 310,560.00 300,000.00000 300,000.00

0198 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,635.000

LFT

0.75000 1,226.25 0.75000 1,226.25

Page 41 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0199 805-78785

SIGNAL DETECTOR HOUSING

5.000

EACH

1,000.00000 5,000.00 1,000.00000 5,000.00

0200 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

662.000

LFT

15.00000 9,930.00 15.00000 9,930.00

0201 808-06694

LINE, PAINT, SOLID, YELLOW, 8 IN.

977.000

LFT

0.23000 224.71 0.62000 605.74

0202 808-06705

LINE, THERMOPLASTIC, SOLID,
WHITE, 8 IN.

132.000

LFT

3.00000 396.00 3.98000 525.36

0203 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

280.000

LFT

0.21000 58.80 0.31000 86.80
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0204 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,000.000

LFT

0.13000 130.00 0.31000 310.00

0205 808-06716

LINE, REMOVE

575,919.000

LFT

0.18000 103,665.42 0.31000 178,534.89

0206 808-06723

PAVEMENT MESSAGE MARKING,
PAINT, LANE INDICATION ARROW

2.000

EACH

150.00000 300.00 90.00000 180.00

0207 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

72.000

LFT

12.75000 918.00 5.50000 396.00

0208 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,000.00000 2,000.00 2,500.00000 2,500.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0209 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

68,795.000

LFT

0.23000 15,822.85 0.33000 22,702.35

0210 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

69,283.000

LFT

0.23000 15,935.09 0.33000 22,863.39

0211 808-10037

LINE, MULTI-COMPONENT, SOLID,
WHITE, 8 IN.

3,772.000

LFT

0.44000 1,659.68 0.67000 2,527.24

0212 808-10038

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSHATCH LINE
WHITE 24 IN.

562.000

LFT

9.00000 5,058.00 5.90000 3,315.80
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0213 808-11481

LINE, MULTI-COMPONENT,
DOTTED, WHITE, 4 IN.

777.000

LFT

0.31000 240.87 0.33000 256.41

0214 808-12032

GROOVING FOR PAVEMENT
MARKINGS

161,192.000

LFT

0.21000 33,850.32 0.28000 45,133.76

0215 808-75008

LINE, PAINT, SOLID, WHITE, 8 IN.

144.000

LFT

0.11000 15.84 0.62000 89.28

0216 808-75061

LINE, PREFORMED PLASTIC,
BROKEN, WHITE, 5 IN.

18,004.000

LFT

1.00000 18,004.00 3.55000 63,914.20
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0217 808-75078

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, YELLOW, 12
IN.

136.000

LFT

5.40000 734.40 2.98000 405.28

0218 808-75260

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 12 IN.

88.000

LFT

5.75000 506.00 6.00000 528.00

0219 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

17.000

LFT

10.90000 185.30 12.00000 204.00

0220 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

168.000

EACH

11.00000 1,848.00 4.00000 672.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0221 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE ,
PRISM ONLY

1,040.000

EACH

5.50000 5,720.00 4.00000 4,160.00

0222 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

1,071.000

EACH

32.00000 34,272.00 21.04000 22,533.84

0223 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER , PRISM
ONLY

1,040.000

EACH

32.00000 33,280.00 9.85000 10,244.00

0226 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

299.000

TON

120.00000 35,880.00 80.00000 23,920.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

Section Total with LCC: $34,641,525.32 $37,625,324.88

Life Cycle Costs:

$34,641,525.32 $37,625,324.88Section Totals:

Page 48 of 50

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

2 LATEX MODIFIED CONCRETE
OVERLAY

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0224 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

2,242.000

SYS

Section Total with LCC:

Life Cycle Costs:

Section Totals:
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) E & B PAVING INC

3 SILICA FUME CONCRETE OVERLAYSECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0225 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

2,242.000

SYS

58.65000 131,493.30 74.00000 165,908.00

Section Total with LCC: $131,493.30 $165,908.00

Life Cycle Costs:

$131,493.30 $165,908.00Section Totals:

( ) indicates item is bid as Lump Sum

$37,791,232.88$34,773,018.62

$34,773,018.62

Contract Item Totals

$37,791,232.88Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROAD RECONSTRUCTION, BRIDGE REPLACEMENT & THIN DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37704-A

138365000ST2, 160029600ST2, 160029700ST2,
160226100ST2, 160226200ST2, 160226300ST2,
160226400ST2, 160226500ST2, 160226600ST2,
170021700ST2

10/01/21 COMPLETION DATE

GRANT

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,500.00000 15,500.00 150,000.00000 150,000.00 32,000.00000 32,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 14

ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

250,000.00000 250,000.00 150,000.00000 150,000.00 130,390.79000 130,390.79

0012 201-01015

CLEARING AND GRUBBING

(1)

LS

4,000.00000 4,000.00 500.00000 500.00 500.00000 500.00

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

40,000.00000 40,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0014 202-51330

PRESENT STRUCTURE, REMOVE ,
CV 055-056-78.10

(1)

LS

7,233.16000 7,233.16 880.00000 880.00 880.00000 880.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

107.000

CYS

60.00000 6,420.00 32.00000 3,424.00 32.00000 3,424.00

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

6,466.500

DOL

1.00000 6,466.50 1.00000 6,466.50 1.00000 6,466.50

0017 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

8,980.00000 8,980.00 28,000.00000 28,000.00 18,050.04000 18,050.04

0018 207-09935

SUBGRADE TREATMENT, TYPE IC

763.000

SYS

35.00000 26,705.00 28.08000 21,425.04 37.50000 28,612.50

0019 207-09935

SUBGRADE TREATMENT, TYPE
IC , MODIFIED

50.000

SYS

65.00000 3,250.00 28.08000 1,404.00 60.22000 3,011.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 211-09265

STRUCTURE BACKFILL, TYPE 2

311.000

CYS

25.25000 7,852.75 47.42000 14,747.62 47.42000 14,747.62

0021 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

187.000

SYS

3.00000 561.00 10.00000 1,870.00 7.10000 1,327.70

0022 301-12232

COMPACTED AGGREGATE NO 5

52.000

CYS

70.00000 3,640.00 100.00000 5,200.00 108.32000 5,632.64

0023 301-12234

COMPACTED AGGREGATE NO 53

10.000

CYS

130.00000 1,300.00 100.00000 1,000.00 72.93000 729.30

0024 303-01180

COMPACTED AGGREGATE NO. 53

382.000

TON

60.00000 22,920.00 54.50000 20,819.00 39.50000 15,089.00

0025 304-07491

HMA PATCHING, TYPE C

426.000

TON

190.00000 80,940.00 138.50000 59,001.00 180.00000 76,680.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 306-08043

MILLING, TRANSITION

2,800.000

SYS

3.00000 8,400.00 2.30000 6,440.00 1.99000 5,572.00

0027 306-08432

MILLING, APPROACH

3,243.000

SYS

3.70000 11,999.10 3.50000 11,350.50 5.73000 18,582.39

0028 306-10163

MILLING ASPHALT, 2 1/2 IN

147,905.000

SYS

0.95000 140,509.75 1.60000 236,648.00 1.41000 208,546.05

0029 401-06264

PROFILOGRAPH, HMA

(1)

LS

6,500.00000 6,500.00 5,700.00000 5,700.00 1,299.91000 1,299.91

0030 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

12,856.000

TON

65.00000 835,640.00 71.60000 920,489.60 70.75000 909,562.00

0031 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

21,425.000

TON

55.00000 1,178,375.00 60.00000 1,285,500.00 65.00000 1,392,625.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

72.000

TON

94.00000 6,768.00 84.50000 6,084.00 90.35000 6,505.20

0033 401-10258

JOINT ADHESIVE, SURFACE

47,621.000

LFT

0.37000 17,619.77 0.20000 9,524.20 0.29000 13,810.09

0034 401-10259

JOINT ADHESIVE, INTERMEDIATE

47,621.000

LFT

0.40000 19,048.40 0.35000 16,667.35 0.40000 19,048.40

0035 401-11785

LIQUID ASPHALT SEALANT

47,621.000

LFT

0.08000 3,809.68 0.05000 2,381.05 0.14000 6,666.94

0036 406-05520

ASPHALT FOR TACK COAT

78.200

TON

850.00000 66,470.00 680.00000 53,176.00 1,400.00000 109,480.00

0037 606-07484

MILLED HMA CORRUGATIONS
Modified; Sinusoidal

139,890.000

LFT

0.48000 67,147.20 0.30000 41,967.00 0.41000 57,354.90
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 610-07487

HMA FOR APPROACHES, TYPE B

157.000

TON

170.00000 26,690.00 136.08000 21,364.56 200.00000 31,400.00

0039 615-06490

RIGHT-OF-WAY MARKER

10.000

EACH

350.00000 3,500.00 270.00000 2,700.00 293.00000 2,930.00

0040 615-06505

MONUMENT, B

1.000

EACH

955.00000 955.00 1,150.00000 1,150.00 999.00000 999.00

0041 615-06520

MONUMENT, RE-ESTABLISH

40.000

EACH

555.00000 22,200.00 925.00000 37,000.00 945.00000 37,800.00

0042 615-06527

MONUMENT, SECTION CORNER

10.000

EACH

1,000.00000 10,000.00 800.00000 8,000.00 835.00000 8,350.00

0043 616-06405

RIPRAP, REVETMENT

42.000

TON

111.68000 4,690.56 74.51000 3,129.42 74.50000 3,129.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

175.000

SYS

7.95000 1,391.25 3.09000 540.75 3.10000 542.50

0045 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

250.00000 1,000.00 550.00000 2,200.00 550.00000 2,200.00

0046 621-02770

EROSION CONTROL BLANKET

535.000

SYS

3.50000 1,872.50 3.22000 1,722.70 3.22000 1,722.70

0047 621-03787

SEED MIXTURE D

1.000

LBS

250.00000 250.00 478.00000 478.00 478.00000 478.00

0048 621-03909

SEED MIXTURE, NATIVE

4.000

LBS

400.00000 1,600.00 167.00000 668.00 167.00000 668.00

0049 621-06559

MULCHED SEEDING R

425.000

SYS

4.00000 1,700.00 2.10000 892.50 2.10000 892.50
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 628-09402

FIELD OFFICE, B

8.000

MOS

2,000.00000 16,000.00 1,750.00000 14,000.00 2,264.65000 18,117.20

0051 628-11976

COMPUTER SYSTEM EQUIPMENT

4.000

EACH

750.00000 3,000.00 1,250.00000 5,000.00 537.76000 2,151.04

0052 715-07625

PIPE, TYPE 1, CIRCULAR, 66 IN.

62.000

LFT

415.94000 25,788.28 531.48000 32,951.76 531.50000 32,953.00

0053 715-07626

CONCRETE ANCHOR, 66 IN.

2.000

EACH

3,504.29000 7,008.58 2,195.00000 4,390.00 2,195.00000 4,390.00

0054 715-08256

PIPE, TYPE 1, DEFORMED, MIN.
AREA 26.0 SFT

50.000

LFT

591.78000 29,589.00 615.83000 30,791.50 615.85000 30,792.50

0055 801-03291

CONSTRUCTION SIGN, D

2.000

EACH

143.00000 286.00 143.00000 286.00 143.00000 286.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

192.00000 1,152.00 192.00000 1,152.00 192.00000 1,152.00

0057 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

142,622.000

LFT

0.01000 1,426.22 0.10000 14,262.20 0.01000 1,426.22

0058 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

28.000

EACH

101.00000 2,828.00 101.00000 2,828.00 101.00000 2,828.00

0059 801-06640

CONSTRUCTION SIGN, A

47.000

EACH

124.00000 5,828.00 124.00000 5,828.00 124.00000 5,828.00

0060 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

41.00000 82.00 41.00000 82.00 41.00000 82.00

0061 801-06775

MAINTAINING TRAFFIC

(1)

LS

126,000.00000 126,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

Page 11 of 14

ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 801-07118

BARRICADE, III-A

72.000

LFT

10.20000 734.40 10.20000 734.40 10.20000 734.40

0063 801-07119

BARRICADE, III-B

96.000

LFT

11.01000 1,056.96 11.01000 1,056.96 11.01000 1,056.96

0064 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

8.000

LFT

5.32000 42.56 5.32000 42.56 5.32000 42.56

0065 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

98.00000 98.00 98.00000 98.00 98.00000 98.00

0066 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

4.000

EACH

42.00000 168.00 42.00000 168.00 42.00000 168.00

0067 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 12 of 14

ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

1 SMALL STRUCTURE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

95,081.000

LFT

0.31000 29,475.11 0.31000 29,475.11 0.31000 29,475.11

0069 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

15,963.000

LFT

0.33000 5,267.79 0.33000 5,267.79 0.33000 5,267.79

0070 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

11,878.000

LFT

0.33000 3,919.74 0.33000 3,919.74 0.33000 3,919.74

0071 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

24.000

LFT

14.00000 336.00 14.00000 336.00 14.00000 336.00

0072 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

743.000

EACH

1.00000 743.00 5.72000 4,249.96 1.00000 743.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) TOWN & COUNTRY
CONSTRUCTION INC

(3) RIETH RILEY
CONSTRUCTION

Section Total with LCC: $3,186,243.26 $3,306,439.77 $3,338,562.19

Life Cycle Costs:

$3,338,562.19$3,186,243.26 $3,306,439.77Section Totals:

( ) indicates item is bid as Lump Sum

$3,306,439.77$3,186,243.26 $3,338,562.19

$3,186,243.26

Contract Item Totals

$3,306,439.77 3,338,562.19Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37733-A

129645700ST4, 129648400ST4, 138359900ST4

07/19/19 COMPLETION DATE

NEWTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

55,525.00000 55,525.00 70,580.89000 70,580.89 53,469.50000 53,469.50

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

22,210.00000 22,210.00 15,000.00000 15,000.00 16,000.00000 16,000.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02240

PAVEMENT REMOVAL

191.000

SYS

19.00000 3,629.00 30.00000 5,730.00 28.00000 5,348.00

0012 202-05545

REGULATED MATERIALS,
DISPOSE, TYPE C

245.000

CYS

42.00000 10,290.00 42.00000 10,290.00 42.00000 10,290.00

0013 202-05550

REGULATED MATERIALS,
REMOVE, TYPE C

245.000

CYS

31.00000 7,595.00 31.00000 7,595.00 31.00000 7,595.00

0014 202-05555

REGULATED MATERIALS,
TRANSPORT, TYPE C

245.000

CYS

41.00000 10,045.00 41.00000 10,045.00 41.00000 10,045.00

0015 202-07603

TESTING FOR WASTES, TYPE C

4.000

EACH

2,195.00000 8,780.00 2,195.00000 8,780.00 2,195.00000 8,780.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 202-52710

SIDEWALK CONCRETE, REMOVE

154.000

SYS

8.50000 1,309.00 30.00000 4,620.00 45.00000 6,930.00

0017 202-86946

HANDHOLE, REMOVE

5.000

EACH

50.00000 250.00 50.00000 250.00 850.00000 4,250.00

0018 202-91385

INLET, REMOVE

5.000

EACH

375.00000 1,875.00 650.00000 3,250.00 510.00000 2,550.00

0019 202-93995

SIGNAL POLE FOUNDATION,
REMOVE

4.000

EACH

200.00000 800.00 200.00000 800.00 850.00000 3,400.00

0020 202-93999

SIGNAL POLE, REMOVE

4.000

EACH

200.00000 800.00 200.00000 800.00 450.00000 1,800.00

0021 202-95579

SERVICE POINT, REMOVE

1.000

EACH

100.00000 100.00 100.00000 100.00 1,000.00000 1,000.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 202-96022

CONCRETE FOUNDATION,
REMOVE

1.000

EACH

250.00000 250.00 250.00000 250.00 450.00000 450.00

0023 203-02000

EXCAVATION, COMMON

495.000

CYS

200.00000 99,000.00 85.00000 42,075.00 55.00000 27,225.00

0024 203-02070

BORROW

125.000

CYS

1.00000 125.00 0.01000 1.25 75.00000 9,375.00

0025 205-12108

STORM WATER MANAGEMENT
BUDGET

4,898.000

DOL

1.00000 4,898.00 1.00000 4,898.00 1.00000 4,898.00

0026 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

10,000.00000 10,000.00 4,500.00000 4,500.00 15,000.00000 15,000.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 207-08264

SUBGRADE TREATMENT, TYPE II

692.000

SYS

27.00000 18,684.00 35.00000 24,220.00 18.00000 12,456.00

0028 207-09935

SUBGRADE TREATMENT, TYPE IC

1,018.000

SYS

38.00000 38,684.00 42.00000 42,756.00 29.00000 29,522.00

0029 211-09265

STRUCTURE BACKFILL, TYPE 2

59.000

CYS

58.00000 3,422.00 35.00000 2,065.00 35.00000 2,065.00

0030 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

400.000

SYS

6.00000 2,400.00 4.00000 1,600.00 7.00000 2,800.00

0031 301-12232

COMPACTED AGGREGATE NO 5

100.000

CYS

90.00000 9,000.00 80.00000 8,000.00 60.00000 6,000.00

0032 301-12234

COMPACTED AGGREGATE NO 53

125.000

CYS

77.00000 9,625.00 80.00000 10,000.00 55.00000 6,875.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 303-01180

COMPACTED AGGREGATE NO. 53

85.000

TON

73.00000 6,205.00 80.00000 6,800.00 67.00000 5,695.00

0034 304-07783

HMA PATCHING, TYPE D

240.000

TON

300.00000 72,000.00 200.00000 48,000.00 120.00000 28,800.00

0035 306-08034

MILLING, ASPHALT, 1 1/2 IN.

5,283.000

SYS

4.00000 21,132.00 4.00000 21,132.00 2.82000 14,898.06

0036 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

520.000

TON

110.00000 57,200.00 155.00000 80,600.00 75.00000 39,000.00

0037 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

870.000

TON

85.00000 73,950.00 145.00000 126,150.00 55.00000 47,850.00

0038 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

392.000

TON

110.00000 43,120.00 125.00000 49,000.00 55.00000 21,560.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 401-10258

JOINT ADHESIVE, SURFACE

3,651.000

LFT

0.50000 1,825.50 0.45000 1,642.95 0.45000 1,642.95

0040 401-10259

JOINT ADHESIVE, INTERMEDIATE

3,651.000

LFT

0.50000 1,825.50 0.55000 2,008.05 0.45000 1,642.95

0041 401-11785

LIQUID ASPHALT SEALANT

3,651.000

LFT

0.25000 912.75 0.15000 547.65 0.30000 1,095.30

0042 406-05520

ASPHALT FOR TACK COAT

4.000

TON

550.00000 2,200.00 0.01000 0.04 800.00000 3,200.00

0043 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

1,300.00000 1,300.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0044 604-06070

SIDEWALK, CONCRETE

371.000

SYS

75.00000 27,825.00 60.00000 22,260.00 70.00000 25,970.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 604-08086

CURB RAMP, CONCRETE

131.000

SYS

175.00000 22,925.00 200.00000 26,200.00 135.00000 17,685.00

0046 604-12083

DETECTABLE WARNING
SURFACES

22.000

SYS

285.00000 6,270.00 200.00000 4,400.00 325.00000 7,150.00

0047 605-02278

CURB, REMOVE

990.000

LFT

6.50000 6,435.00 15.00000 14,850.00 11.00000 10,890.00

0048 605-06120

CURB, CONCRETE

115.000

LFT

45.00000 5,175.00 30.00000 3,450.00 50.00000 5,750.00

0049 605-06140

CURB AND GUTTER, CONCRETE

1,795.000

LFT

30.00000 53,850.00 25.00000 44,875.00 42.00000 75,390.00

0050 610-07487

HMA FOR APPROACHES, TYPE B

226.000

TON

175.00000 39,550.00 200.00000 45,200.00 170.00000 38,420.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 610-08446

PCCP FOR APPROACHES, 6 IN.

52.000

SYS

80.00000 4,160.00 70.00000 3,640.00 125.00000 6,500.00

0052 610-09108

PCCP FOR APPROACHES, 9 IN.

139.000

SYS

80.00000 11,120.00 80.00000 11,120.00 85.00000 11,815.00

0053 611-06497

MAILBOX ASSEMBLY, SINGLE

5.000

EACH

188.00000 940.00 188.00000 940.00 188.00000 940.00

0054 611-06498

MAILBOX ASSEMBLY, DOUBLE

1.000

EACH

390.00000 390.00 390.00000 390.00 390.00000 390.00

0055 615-06490

RIGHT-OF-WAY MARKER

17.000

EACH

225.00000 3,825.00 225.00000 3,825.00 225.00000 3,825.00

0056 615-06505

MONUMENT, B

7.000

EACH

873.00000 6,111.00 873.00000 6,111.00 873.00000 6,111.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

400.00000 400.00 50.00000 50.00 50.00000 50.00

0058 621-06567

WATER

5.000

kGAL

1.00000 5.00 5.00000 25.00 5.00000 25.00

0059 621-06574

SODDING

1,234.000

SYS

4.83000 5,960.22 3.78000 4,664.52 3.78000 4,664.52

0060 628-09402

FIELD OFFICE, B

18.000

MOS

2,500.00000 45,000.00 2,000.00000 36,000.00 1,700.00000 30,600.00

0061 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

200.00000 200.00 350.00000 350.00 1,500.00000 1,500.00

0062 715-04987

CONNECTION , TO EXISTING
STRUCTURE

3.000

EACH

1,600.00000 4,800.00 2,000.00000 6,000.00 1,000.00000 3,000.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

8.000

LFT

125.00000 1,000.00 125.00000 1,000.00 70.00000 560.00

0064 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

191.000

LFT

80.00000 15,280.00 75.00000 14,325.00 75.00000 14,325.00

0065 720-01888

ADJUST MONITORING WELL TO
GRADE

3.000

EACH

950.00000 2,850.00 1,000.00000 3,000.00 400.00000 1,200.00

0066 720-44000

CASTING, ADJUST TO GRADE ,
SANITARY

2.000

EACH

825.00000 1,650.00 1,000.00000 2,000.00 560.00000 1,120.00

0067 720-44000

CASTING, ADJUST TO GRADE ,
STORM

4.000

EACH

600.00000 2,400.00 700.00000 2,800.00 500.00000 2,000.00

Page 12 of 52

INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 720-44296

INLET, CAP

1.000

EACH

900.00000 900.00 700.00000 700.00 430.00000 430.00

0069 720-45030

INLET, E7

1.000

EACH

2,100.00000 2,100.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0070 720-45410

MANHOLE, C4

2.000

EACH

3,500.00000 7,000.00 5,000.00000 10,000.00 3,500.00000 7,000.00

0071 720-98174

INLET, B15

4.000

EACH

2,600.00000 10,400.00 4,000.00000 16,000.00 2,800.00000 11,200.00

0072 801-02595

CONTROLLER RESET TIMING

2.000

EACH

500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0073 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

2,700.000

LFT

1.00000 2,700.00 1.00000 2,700.00 1.00000 2,700.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

5,200.000

LFT

1.00000 5,200.00 1.00000 5,200.00 1.00000 5,200.00

0075 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

10.000

EACH

70.00000 700.00 70.00000 700.00 70.00000 700.00

0076 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

20.000

LFT

4.00000 80.00 4.00000 80.00 4.00000 80.00

0077 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

163.000

LFT

5.00000 815.00 5.00000 815.00 5.00000 815.00

0078 801-06640

CONSTRUCTION SIGN, A

24.000

EACH

140.00000 3,360.00 140.00000 3,360.00 140.00000 3,360.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

60.00000 120.00 60.00000 120.00 60.00000 120.00

0080 801-06710

FLASHING ARROW SIGN

180.000

DAY

1.00000 180.00 1.00000 180.00 1.00000 180.00

0081 801-06775

MAINTAINING TRAFFIC

(1)

LS

53,269.88000 53,269.88 55,000.00000 55,000.00 224,424.17000 224,424.17

0082 801-07118

BARRICADE, III-A

96.000

LFT

15.00000 1,440.00 15.00000 1,440.00 15.00000 1,440.00

0083 801-07119

BARRICADE, III-B

24.000

LFT

15.00000 360.00 15.00000 360.00 15.00000 360.00

0084 802-04089

SIGN, SHEET, REMOVE

13.000

EACH

50.00000 650.00 50.00000 650.00 115.00000 1,495.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

115.500

LFT

16.00000 1,848.00 16.00000 1,848.00 20.00000 2,310.00

0086 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

52.000

LFT

18.00000 936.00 18.00000 936.00 20.00000 1,040.00

0087 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

139.500

SFT

16.00000 2,232.00 16.00000 2,232.00 21.00000 2,929.50

0088 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

15.000

SFT

20.00000 300.00 20.00000 300.00 37.00000 555.00

0089 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

34.500

SFT

17.00000 586.50 17.00000 586.50 28.00000 966.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

500.00000 500.00 500.00000 500.00 4,000.00000 4,000.00

0091 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

500.00000 500.00 500.00000 500.00 2,000.00000 2,000.00

0092 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

4.000

EACH

2,500.00000 10,000.00 2,500.00000 10,000.00 2,100.00000 8,400.00

0093 805-01842

HANDHOLE SIGNAL TYPE 1

7.000

EACH

800.00000 5,600.00 800.00000 5,600.00 1,600.00000 11,200.00

0094 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

685.000

LFT

15.00000 10,275.00 15.00000 10,275.00 31.00000 21,235.00
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Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

8.000

EACH

499.00000 3,992.00 549.00000 4,392.00 600.00000 4,800.00

0096 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

14,500.00000 14,500.00 15,950.00000 15,950.00 2,000.00000 2,000.00

0097 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

400.00000 1,600.00 400.00000 1,600.00 850.00000 3,400.00

0098 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

6.000

EACH

305.00000 1,830.00 335.50000 2,013.00 340.00000 2,040.00

0099 805-11817

PEDESTRIAN PUSH BUTTON, APS

8.000

EACH

680.00000 5,440.00 748.00000 5,984.00 1,215.00000 9,720.00
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Letting Date: Greenfield

Contract ID:
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Counties:

Project(s):210
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Contract Time:

February 06, 2019

Contract Description:

R -37745-A
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HANCOCK
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March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

7.000

EACH

625.00000 4,375.00 687.50000 4,812.50 900.00000 6,300.00

0101 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

4.000

EACH

850.00000 3,400.00 935.00000 3,740.00 1,100.00000 4,400.00

0102 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

1.000

EACH

1,250.00000 1,250.00 1,375.00000 1,375.00 1,400.00000 1,400.00

0103 805-78415

SPAN, CATENARY, AND TETHER

4.000

EACH

2,200.00000 8,800.00 2,200.00000 8,800.00 2,500.00000 10,000.00

0104 805-78420

DISCONNECT HANGER

4.000

EACH

300.00000 1,200.00 330.00000 1,320.00 325.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 805-78445

SIGNAL SERVICE

1.000

EACH

850.00000 850.00 850.00000 850.00 1,820.00000 1,820.00

0106 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

90.000

LFT

2.00000 180.00 2.00000 180.00 3.00000 270.00

0107 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

2,800.000

LFT

0.30000 840.00 0.30000 840.00 0.30000 840.00

0108 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

855.000

LFT

1.25000 1,068.75 1.25000 1,068.75 2.30000 1,966.50

0109 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

310.000

LFT

1.35000 418.50 1.35000 418.50 2.50000 775.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

883.000

LFT

1.45000 1,280.35 1.45000 1,280.35 2.75000 2,428.25

0111 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

605.000

LFT

1.65000 998.25 1.65000 998.25 3.00000 1,815.00

0112 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

2,690.000

LFT

1.00000 2,690.00 1.00000 2,690.00 2.25000 6,052.50

0113 805-78785

SIGNAL DETECTOR HOUSING

6.000

EACH

750.00000 4,500.00 750.00000 4,500.00 1,300.00000 7,800.00

0114 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

892.000

LFT

7.00000 6,244.00 7.00000 6,244.00 11.00000 9,812.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

750.00000 750.00 750.00000 750.00 2,000.00000 2,000.00

0116 805-81032

SIGNAL POLE, STEEL STRAIN, 30
FT

4.000

EACH

5,250.00000 21,000.00 5,775.00000 23,100.00 5,120.00000 20,480.00

0117 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

4.000

EACH

600.00000 2,400.00 660.00000 2,640.00 950.00000 3,800.00

0118 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

14.000

SYS

60.00000 840.00 60.00000 840.00 60.00000 840.00

0119 808-06368

TRANSVERSE MARKING, REMOVE

36.000

LFT

5.00000 180.00 5.00000 180.00 5.00000 180.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

1,551.000

LFT

0.80000 1,240.80 0.80000 1,240.80 0.80000 1,240.80

0121 808-06716

LINE, REMOVE

4,682.000

LFT

0.50000 2,341.00 0.50000 2,341.00 0.50000 2,341.00

0122 808-75071

PAVEMENT MESSAGE MARKING,
PREFORMED PLASTIC, LANE
INDICATION ARROW

12.000

EACH

100.00000 1,200.00 100.00000 1,200.00 100.00000 1,200.00

0123 808-75078

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, YELLOW, 12
IN.

202.000

LFT

4.00000 808.00 4.00000 808.00 4.00000 808.00

0124 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

74.000

LFT

0.80000 59.20 0.80000 59.20 0.80000 59.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,446.000

LFT

0.80000 1,156.80 0.80000 1,156.80 0.80000 1,156.80

0126 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

115.000

LFT

10.00000 1,150.00 10.00000 1,150.00 10.00000 1,150.00

0127 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

440.000

LFT

2.00000 880.00 2.00000 880.00 2.00000 880.00

0128 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

5.000

EACH

150.00000 750.00 150.00000 750.00 150.00000 750.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) RIETH RILEY
CONSTRUCTION

(3) CALUMET CIVIL
CONTRACTORS INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0129 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

37.000

EACH

20.00000 740.00 8.00000 296.00 20.00000 740.00

0130 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

37.000

EACH

30.00000 1,110.00 30.00000 1,110.00 30.00000 1,110.00

0131 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

860.000

LFT

1.50000 1,290.00 1.50000 1,290.00 1.50000 1,290.00

Section Total with LCC: $1,110,500.00 $1,134,500.00 $1,148,000.00

Life Cycle Costs:

$1,148,000.00$1,110,500.00 $1,134,500.00Section Totals:

$1,134,500.00$1,110,500.00 $1,148,000.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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( ) indicates item is bid as Lump Sum

$1,110,500.00 $1,134,500.00 1,148,000.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,300.00000 9,300.00 14,900.00000 14,900.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

59,150.00000 59,150.00 63,750.00000 63,750.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

23,660.00000 23,660.00 25,500.00000 25,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02240

PAVEMENT REMOVAL

191.000

SYS

26.00000 4,966.00 39.00000 7,449.00

0012 202-05545

REGULATED MATERIALS,
DISPOSE, TYPE C

245.000

CYS

42.00000 10,290.00 45.00000 11,025.00

0013 202-05550

REGULATED MATERIALS,
REMOVE, TYPE C

245.000

CYS

31.00000 7,595.00 62.00000 15,190.00

0014 202-05555

REGULATED MATERIALS,
TRANSPORT, TYPE C

245.000

CYS

41.00000 10,045.00 39.00000 9,555.00

0015 202-07603

TESTING FOR WASTES, TYPE C

4.000

EACH

2,195.00000 8,780.00 2,775.00000 11,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 202-52710

SIDEWALK CONCRETE, REMOVE

154.000

SYS

33.00000 5,082.00 24.00000 3,696.00

0017 202-86946

HANDHOLE, REMOVE

5.000

EACH

900.00000 4,500.00 1,195.00000 5,975.00

0018 202-91385

INLET, REMOVE

5.000

EACH

900.00000 4,500.00 795.00000 3,975.00

0019 202-93995

SIGNAL POLE FOUNDATION,
REMOVE

4.000

EACH

1,800.00000 7,200.00 1,195.00000 4,780.00

0020 202-93999

SIGNAL POLE, REMOVE

4.000

EACH

250.00000 1,000.00 500.00000 2,000.00

0021 202-95579

SERVICE POINT, REMOVE

1.000

EACH

150.00000 150.00 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 202-96022

CONCRETE FOUNDATION,
REMOVE

1.000

EACH

1,800.00000 1,800.00 500.00000 500.00

0023 203-02000

EXCAVATION, COMMON

495.000

CYS

50.00000 24,750.00 59.00000 29,205.00

0024 203-02070

BORROW

125.000

CYS

75.00000 9,375.00 56.00000 7,000.00

0025 205-12108

STORM WATER MANAGEMENT
BUDGET

4,898.000

DOL

1.00000 4,898.00 1.00000 4,898.00

0026 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

2,500.00000 2,500.00 9,825.00000 9,825.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 207-08264

SUBGRADE TREATMENT, TYPE II

692.000

SYS

30.00000 20,760.00 29.00000 20,068.00

0028 207-09935

SUBGRADE TREATMENT, TYPE IC

1,018.000

SYS

45.00000 45,810.00 38.50000 39,193.00

0029 211-09265

STRUCTURE BACKFILL, TYPE 2

59.000

CYS

45.00000 2,655.00 64.00000 3,776.00

0030 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

400.000

SYS

3.00000 1,200.00 6.00000 2,400.00

0031 301-12232

COMPACTED AGGREGATE NO 5

100.000

CYS

100.00000 10,000.00 82.00000 8,200.00

0032 301-12234

COMPACTED AGGREGATE NO 53

125.000

CYS

90.00000 11,250.00 82.00000 10,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 303-01180

COMPACTED AGGREGATE NO. 53

85.000

TON

75.00000 6,375.00 44.00000 3,740.00

0034 304-07783

HMA PATCHING, TYPE D

240.000

TON

350.00000 84,000.00 212.00000 50,880.00

0035 306-08034

MILLING, ASPHALT, 1 1/2 IN.

5,283.000

SYS

3.31000 17,486.73 5.50000 29,056.50

0036 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

520.000

TON

110.00000 57,200.00 134.50000 69,940.00

0037 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

870.000

TON

85.00000 73,950.00 103.79000 90,297.30

0038 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

392.000

TON

110.00000 43,120.00 107.90000 42,296.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 401-10258

JOINT ADHESIVE, SURFACE

3,651.000

LFT

0.50000 1,825.50 1.35000 4,928.85

0040 401-10259

JOINT ADHESIVE, INTERMEDIATE

3,651.000

LFT

0.50000 1,825.50 1.35000 4,928.85

0041 401-11785

LIQUID ASPHALT SEALANT

3,651.000

LFT

0.50000 1,825.50 0.25000 912.75

0042 406-05520

ASPHALT FOR TACK COAT

4.000

TON

550.00000 2,200.00 697.00000 2,788.00

0043 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

1,300.00000 1,300.00 5,972.00000 5,972.00

0044 604-06070

SIDEWALK, CONCRETE

371.000

SYS

102.00000 37,842.00 79.49000 29,490.79
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 604-08086

CURB RAMP, CONCRETE

131.000

SYS

236.00000 30,916.00 198.78000 26,040.18

0046 604-12083

DETECTABLE WARNING
SURFACES

22.000

SYS

285.00000 6,270.00 261.00000 5,742.00

0047 605-02278

CURB, REMOVE

990.000

LFT

18.00000 17,820.00 15.00000 14,850.00

0048 605-06120

CURB, CONCRETE

115.000

LFT

57.00000 6,555.00 36.97000 4,251.55

0049 605-06140

CURB AND GUTTER, CONCRETE

1,795.000

LFT

46.00000 82,570.00 30.53000 54,801.35

0050 610-07487

HMA FOR APPROACHES, TYPE B

226.000

TON

215.00000 48,590.00 115.00000 25,990.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 610-08446

PCCP FOR APPROACHES, 6 IN.

52.000

SYS

99.00000 5,148.00 84.00000 4,368.00

0052 610-09108

PCCP FOR APPROACHES, 9 IN.

139.000

SYS

109.00000 15,151.00 97.00000 13,483.00

0053 611-06497

MAILBOX ASSEMBLY, SINGLE

5.000

EACH

188.00000 940.00 210.00000 1,050.00

0054 611-06498

MAILBOX ASSEMBLY, DOUBLE

1.000

EACH

390.00000 390.00 435.00000 435.00

0055 615-06490

RIGHT-OF-WAY MARKER

17.000

EACH

225.00000 3,825.00 250.00000 4,250.00

0056 615-06505

MONUMENT, B

7.000

EACH

873.00000 6,111.00 1,000.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

500.00000 500.00 100.00000 100.00

0058 621-06567

WATER

5.000

kGAL

5.00000 25.00 10.00000 50.00

0059 621-06574

SODDING

1,234.000

SYS

25.00000 30,850.00 6.50000 8,021.00

0060 628-09402

FIELD OFFICE, B

18.000

MOS

1,700.00000 30,600.00 1,800.00000 32,400.00

0061 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

120.00000 120.00 725.00000 725.00

0062 715-04987

CONNECTION , TO EXISTING
STRUCTURE

3.000

EACH

500.00000 1,500.00 1,900.00000 5,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

8.000

LFT

118.00000 944.00 74.00000 592.00

0064 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

191.000

LFT

138.00000 26,358.00 78.00000 14,898.00

0065 720-01888

ADJUST MONITORING WELL TO
GRADE

3.000

EACH

500.00000 1,500.00 1,010.00000 3,030.00

0066 720-44000

CASTING, ADJUST TO GRADE ,
SANITARY

2.000

EACH

2,000.00000 4,000.00 1,354.00000 2,708.00

0067 720-44000

CASTING, ADJUST TO GRADE ,
STORM

4.000

EACH

500.00000 2,000.00 1,137.00000 4,548.00
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140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 720-44296

INLET, CAP

1.000

EACH

1,100.00000 1,100.00 1,587.00000 1,587.00

0069 720-45030

INLET, E7

1.000

EACH

3,700.00000 3,700.00 1,818.00000 1,818.00

0070 720-45410

MANHOLE, C4

2.000

EACH

4,700.00000 9,400.00 2,753.00000 5,506.00

0071 720-98174

INLET, B15

4.000

EACH

4,100.00000 16,400.00 2,550.00000 10,200.00

0072 801-02595

CONTROLLER RESET TIMING

2.000

EACH

500.00000 1,000.00 500.00000 1,000.00

0073 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

2,700.000

LFT

1.00000 2,700.00 1.13000 3,051.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

5,200.000

LFT

1.00000 5,200.00 1.13000 5,876.00

0075 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

10.000

EACH

70.00000 700.00 80.00000 800.00

0076 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

20.000

LFT

4.00000 80.00 5.00000 100.00

0077 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

163.000

LFT

5.00000 815.00 6.00000 978.00

0078 801-06640

CONSTRUCTION SIGN, A

24.000

EACH

140.00000 3,360.00 150.00000 3,600.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

60.00000 120.00 70.00000 140.00

0080 801-06710

FLASHING ARROW SIGN

180.000

DAY

1.00000 180.00 15.00000 2,700.00

0081 801-06775

MAINTAINING TRAFFIC

(1)

LS

38,648.56000 38,648.56 147,446.48000 147,446.48

0082 801-07118

BARRICADE, III-A

96.000

LFT

15.00000 1,440.00 19.00000 1,824.00

0083 801-07119

BARRICADE, III-B

24.000

LFT

15.00000 360.00 19.00000 456.00

0084 802-04089

SIGN, SHEET, REMOVE

13.000

EACH

25.00000 325.00 130.00000 1,690.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

115.500

LFT

13.50000 1,559.25 25.00000 2,887.50

0086 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

52.000

LFT

13.50000 702.00 25.00000 1,300.00

0087 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

139.500

SFT

18.00000 2,511.00 26.00000 3,627.00

0088 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

15.000

SFT

23.00000 345.00 42.00000 630.00

0089 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

34.500

SFT

20.00000 690.00 32.00000 1,104.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

1,300.00000 1,300.00 4,900.00000 4,900.00

0091 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

850.00000 850.00 2,375.00000 2,375.00

0092 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

4.000

EACH

3,000.00000 12,000.00 2,475.00000 9,900.00

0093 805-01842

HANDHOLE SIGNAL TYPE 1

7.000

EACH

1,100.00000 7,700.00 1,875.00000 13,125.00

0094 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

685.000

LFT

17.00000 11,645.00 34.41000 23,570.85
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

8.000

EACH

625.00000 5,000.00 750.00000 6,000.00

0096 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

15,000.00000 15,000.00 2,475.00000 2,475.00

0097 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

925.00000 3,700.00 943.00000 3,772.00

0098 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

6.000

EACH

350.00000 2,100.00 380.00000 2,280.00

0099 805-11817

PEDESTRIAN PUSH BUTTON, APS

8.000

EACH

850.00000 6,800.00 1,448.00000 11,584.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

7.000

EACH

750.00000 5,250.00 1,000.00000 7,000.00

0101 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

4.000

EACH

875.00000 3,500.00 1,250.00000 5,000.00

0102 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

1.000

EACH

1,250.00000 1,250.00 1,550.00000 1,550.00

0103 805-78415

SPAN, CATENARY, AND TETHER

4.000

EACH

1,750.00000 7,000.00 2,975.00000 11,900.00

0104 805-78420

DISCONNECT HANGER

4.000

EACH

375.00000 1,500.00 360.00000 1,440.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 805-78445

SIGNAL SERVICE

1.000

EACH

1,000.00000 1,000.00 2,020.00000 2,020.00

0106 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

90.000

LFT

2.50000 225.00 3.40000 306.00

0107 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

2,800.000

LFT

1.00000 2,800.00 0.34000 952.00

0108 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

855.000

LFT

1.25000 1,068.75 2.75000 2,351.25

0109 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

310.000

LFT

1.50000 465.00 3.00000 930.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

883.000

LFT

1.75000 1,545.25 3.10000 2,737.30

0111 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

605.000

LFT

2.00000 1,210.00 3.50000 2,117.50

0112 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

2,690.000

LFT

1.05000 2,824.50 2.75000 7,397.50

0113 805-78785

SIGNAL DETECTOR HOUSING

6.000

EACH

1,000.00000 6,000.00 1,443.00000 8,658.00

0114 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

892.000

LFT

7.50000 6,690.00 12.50000 11,150.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

1,250.00000 1,250.00 2,250.00000 2,250.00

0116 805-81032

SIGNAL POLE, STEEL STRAIN, 30
FT

4.000

EACH

4,900.00000 19,600.00 5,683.00000 22,732.00

0117 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

4.000

EACH

650.00000 2,600.00 1,054.00000 4,216.00

0118 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

14.000

SYS

60.00000 840.00 70.00000 980.00

0119 808-06368

TRANSVERSE MARKING, REMOVE

36.000

LFT

5.00000 180.00 6.00000 216.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

1,551.000

LFT

0.80000 1,240.80 1.00000 1,551.00

0121 808-06716

LINE, REMOVE

4,682.000

LFT

0.50000 2,341.00 0.60000 2,809.20

0122 808-75071

PAVEMENT MESSAGE MARKING,
PREFORMED PLASTIC, LANE
INDICATION ARROW

12.000

EACH

100.00000 1,200.00 115.00000 1,380.00

0123 808-75078

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, YELLOW, 12
IN.

202.000

LFT

4.00000 808.00 4.50000 909.00

0124 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

74.000

LFT

0.80000 59.20 1.00000 74.00

Page 49 of 52

INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,446.000

LFT

0.80000 1,156.80 1.00000 1,446.00

0126 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

115.000

LFT

10.00000 1,150.00 11.50000 1,322.50

0127 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

440.000

LFT

2.00000 880.00 2.25000 990.00

0128 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

5.000

EACH

150.00000 750.00 175.00000 875.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MORPHEY
CONSTRUCTION INC.

(5) DAVE OMARA
CONTRACTOR INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0129 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

37.000

EACH

106.18000 3,928.66 22.00000 814.00

0130 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

37.000

EACH

30.00000 1,110.00 33.00000 1,221.00

0131 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

860.000

LFT

1.50000 1,290.00 2.00000 1,720.00

Section Total with LCC: $1,183,000.00 $1,275,000.00

Life Cycle Costs:

$1,183,000.00 $1,275,000.00Section Totals:

$1,275,000.00$1,183,000.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,183,000.00 $1,275,000.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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INTERSECTION IMPROVEMENT

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37745-A

140006900ST3

08/30/20 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

60,000.00000 60,000.00 45,000.00000 45,000.00 20,000.00000 20,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

105,000.00000 105,000.00 105,000.00000 105,000.00 112,775.00000 112,775.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

41,000.00000 41,000.00 45,000.00000 45,000.00 27,905.00000 27,905.00

0012 202-02928

CATCH BASIN, REMOVE

1.000

EACH

600.00000 600.00 500.00000 500.00 500.00000 500.00

0013 202-96133

PIPE, REMOVE

58.000

LFT

30.00000 1,740.00 30.00000 1,740.00 25.00000 1,450.00

0014 203-02000

EXCAVATION, COMMON

5,448.000

CYS

18.00000 98,064.00 20.00000 108,960.00 22.00000 119,856.00

0015 203-02070

BORROW

5,565.000

CYS

1.00000 5,565.00 6.00000 33,390.00 0.01000 55.65
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

89,522.000

DOL

1.00000 89,522.00 1.00000 89,522.00 1.00000 89,522.00

0017 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

10,000.00000 10,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00

0018 207-08264

SUBGRADE TREATMENT, TYPE II

868.000

SYS

22.00000 19,096.00 12.00000 10,416.00 17.00000 14,756.00

0019 207-08266

SUBGRADE TREATMENT, TYPE III

1,581.000

SYS

2.25000 3,557.25 2.50000 3,952.50 4.00000 6,324.00

0020 207-09934

SUBGRADE TREATMENT, TYPE IB

7,283.000

SYS

8.00000 58,264.00 9.00000 65,547.00 8.00000 58,264.00

0021 207-09935

SUBGRADE TREATMENT, TYPE IC

5,117.000

SYS

30.00000 153,510.00 24.00000 122,808.00 22.00000 112,574.00
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Call Order:

Letting Date: Crawfordsville
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District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

984.000

CYS

40.00000 39,360.00 49.00000 48,216.00 37.00000 36,408.00

0023 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

4,357.000

SYS

1.10000 4,792.70 2.00000 8,714.00 2.00000 8,714.00

0024 301-12232

COMPACTED AGGREGATE NO 5

705.000

CYS

20.00000 14,100.00 40.00000 28,200.00 58.00000 40,890.00

0025 301-12234

COMPACTED AGGREGATE NO 53

1,045.000

CYS

15.00000 15,675.00 48.00000 50,160.00 50.00000 52,250.00

0026 302-06464

SUBBASE FOR PCCP

1,178.000

CYS

60.00000 70,680.00 48.00000 56,544.00 53.00000 62,434.00

0027 303-01180

COMPACTED AGGREGATE NO. 53

454.000

TON

26.00000 11,804.00 27.00000 12,258.00 46.00000 20,884.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

659.000

TON

15.00000 9,885.00 27.00000 17,793.00 26.00000 17,134.00

0029 306-08034

MILLING, ASPHALT, 1 1/2 IN.

49.000

SYS

30.00000 1,470.00 50.00000 2,450.00 75.00000 3,675.00

0030 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

561.000

TON

100.00000 56,100.00 84.00000 47,124.00 100.00000 56,100.00

0031 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

957.000

TON

80.00000 76,560.00 75.00000 71,775.00 80.00000 76,560.00

0032 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

1,263.000

TON

80.00000 101,040.00 68.00000 85,884.00 80.00000 101,040.00

Page 6 of 54
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Letting Date: Crawfordsville
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Counties:

Project(s):220
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Contract Time:

February 06, 2019
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R -37913-A
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March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 401-10258

JOINT ADHESIVE, SURFACE

3,111.000

LFT

0.50000 1,555.50 0.50000 1,555.50 0.50000 1,555.50

0034 401-10259

JOINT ADHESIVE, INTERMEDIATE

3,091.000

LFT

0.50000 1,545.50 0.50000 1,545.50 0.50000 1,545.50

0035 401-11785

LIQUID ASPHALT SEALANT

3,111.000

LFT

0.50000 1,555.50 0.50000 1,555.50 0.50000 1,555.50

0036 406-05520

ASPHALT FOR TACK COAT

4.000

TON

100.00000 400.00 250.00000 1,000.00 100.00000 400.00

0037 501-06321

QC/QA-PCCP, 10 IN.

3,775.000

SYS

64.00000 241,600.00 61.00000 230,275.00 64.00000 241,600.00

0038 503-05240

D-1 CONTRACTION JOINT

2,280.000

LFT

7.00000 15,960.00 8.00000 18,240.00 7.00000 15,960.00
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Letting Date: Crawfordsville
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District(s):

Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1
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Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 604-05528

HMA FOR SIDEWALK

249.000

TON

100.00000 24,900.00 110.00000 27,390.00 100.00000 24,900.00

0040 604-06070

SIDEWALK, CONCRETE

41.000

SYS

50.00000 2,050.00 110.00000 4,510.00 75.00000 3,075.00

0041 604-08086

CURB RAMP, CONCRETE

37.000

SYS

150.00000 5,550.00 95.00000 3,515.00 210.00000 7,770.00

0042 604-12083

DETECTABLE WARNING
SURFACES

6.000

SYS

150.00000 900.00 250.00000 1,500.00 150.00000 900.00

0043 605-06095

CURB, INTEGRAL B CONCRETE

129.000

LFT

42.00000 5,418.00 39.00000 5,031.00 42.00000 5,418.00

0044 605-06140

CURB AND GUTTER, CONCRETE

2,694.000

LFT

18.00000 48,492.00 15.00000 40,410.00 20.00000 53,880.00

Page 8 of 54

NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 610-07487

HMA FOR APPROACHES, TYPE B

42.000

TON

100.00000 4,200.00 135.00000 5,670.00 120.00000 5,040.00

0046 610-09108

PCCP FOR APPROACHES, 9 IN.

760.000

SYS

48.00000 36,480.00 65.00000 49,400.00 56.00000 42,560.00

0047 616-06405

RIPRAP, REVETMENT

37.000

TON

60.00000 2,220.00 58.00000 2,146.00 100.00000 3,700.00

0048 616-06451

RIPRAP, UNIFORM

3.000

TON

125.00000 375.00 90.00000 270.00 150.00000 450.00

0049 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

82.000

SYS

5.50000 451.00 4.00000 328.00 2.00000 164.00

0050 621-06567

WATER

63.000

kGAL

1.00000 63.00 1.00000 63.00 1.00000 63.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 621-06570

TOPSOIL

2,601.000

CYS

32.00000 83,232.00 19.00000 49,419.00 50.00000 130,050.00

0052 621-06575

SODDING, NURSERY

15,602.000

SYS

2.85000 44,465.70 2.99000 46,649.98 5.50000 85,811.00

0053 628-09402

FIELD OFFICE, B

12.000

MOS

2,750.00000 33,000.00 1,800.00000 21,600.00 1,700.00000 20,400.00

0054 702-51015

CONCRETE, B, FOOTINGS

3.000

CYS

1,500.00000 4,500.00 800.00000 2,400.00 2,300.00000 6,900.00

0055 703-06029

REINFORCING BARS, EPOXY
COATED

85.000

LBS

2.25000 191.25 8.00000 680.00 15.00000 1,275.00

0056 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,513.000

LFT

4.75000 21,436.75 6.00000 27,078.00 4.75000 21,436.75
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NEW ROAD CONSTRUCTION
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

98.000

LFT

17.50000 1,715.00 22.00000 2,156.00 17.50000 1,715.00

0058 715-05119

PIPE, TYPE 1, CIRCULAR, 15 IN.

133.000

LFT

40.00000 5,320.00 62.00000 8,246.00 55.00000 7,315.00

0059 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

575.000

LFT

51.00000 29,325.00 59.00000 33,925.00 49.00000 28,175.00

0060 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

114.000

LFT

64.00000 7,296.00 62.00000 7,068.00 55.00000 6,270.00

0061 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

348.000

LFT

53.00000 18,444.00 80.00000 27,840.00 60.00000 20,880.00

0062 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

306.000

LFT

50.00000 15,300.00 94.00000 28,764.00 76.00000 23,256.00
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NEW ROAD CONSTRUCTION
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Letting Date: Crawfordsville
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Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-09289

PIPE, PVC, 5 IN

30.000

LFT

38.00000 1,140.00 35.00000 1,050.00 60.00000 1,800.00

0064 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

1,200.00000 2,400.00 600.00000 1,200.00 1,600.00000 3,200.00

0065 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

1,300.00000 1,300.00 725.00000 725.00 1,800.00000 1,800.00

0066 715-91361

PIPE PVC 6 IN

12.000

LFT

46.00000 552.00 37.00000 444.00 60.00000 720.00

0067 718-06528

OUTLET PROTECTOR, 1

2.000

EACH

1,100.00000 2,200.00 1,200.00000 2,400.00 1,100.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

3,308.000

SYS

1.75000 5,789.00 1.50000 4,962.00 1.75000 5,789.00

0069 718-52610

AGGREGATE FOR UNDERDRAINS

427.000

CYS

46.40000 19,812.80 60.00000 25,620.00 46.40000 19,812.80

0070 720-45410

MANHOLE, C4

7.000

EACH

2,650.00000 18,550.00 3,200.00000 22,400.00 3,200.00000 22,400.00

0071 720-98136

FIRE HYDRANT, RESET

1.000

EACH

2,700.00000 2,700.00 3,400.00000 3,400.00 4,500.00000 4,500.00

0072 720-98174

INLET, B15

13.000

EACH

2,360.00000 30,680.00 2,900.00000 37,700.00 3,100.00000 40,300.00

0073 720-98555

INLET, C15

14.000

EACH

2,380.00000 33,320.00 3,000.00000 42,000.00 3,100.00000 43,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 801-04308

ROAD CLOSURE SIGN ASSEMBLY

1.000

EACH

325.00000 325.00 376.00000 376.00 325.00000 325.00

0075 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

6,250.000

LFT

1.00000 6,250.00 0.83000 5,187.50 1.00000 6,250.00

0076 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

8.000

EACH

60.00000 480.00 105.00000 840.00 60.00000 480.00

0077 801-06640

CONSTRUCTION SIGN, A

25.000

EACH

131.00000 3,275.00 132.00000 3,300.00 131.00000 3,275.00

0078 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

75.00000 675.00 44.00000 396.00 75.00000 675.00

0079 801-06710

FLASHING ARROW SIGN

90.000

DAY

5.25000 472.50 9.00000 810.00 5.25000 472.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 801-06775

MAINTAINING TRAFFIC

(1)

LS

35,000.00000 35,000.00 30,000.00000 30,000.00 15,079.00000 15,079.00

0081 801-07118

BARRICADE, III-A

72.000

LFT

11.00000 792.00 10.88000 783.36 11.00000 792.00

0082 801-07119

BARRICADE, III-B

24.000

LFT

11.00000 264.00 16.92000 406.08 11.00000 264.00

0083 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

41.000

LFT

14.00000 574.00 14.00000 574.00 14.00000 574.00

0084 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

37.000

SFT

16.00000 592.00 16.00000 592.00 16.00000 592.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

29.250

SFT

20.00000 585.00 20.00000 585.00 20.00000 585.00

0086 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

4.000

EACH

3,400.00000 13,600.00 3,400.00000 13,600.00 3,400.00000 13,600.00

0087 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

2.000

EACH

620.00000 1,240.00 620.00000 1,240.00 620.00000 1,240.00

0088 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

12,800.00000 12,800.00 12,800.00000 12,800.00 12,800.00000 12,800.00

0089 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

610.00000 1,220.00 610.00000 1,220.00 610.00000 1,220.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 805-04973

CONDUIT , 2 IN.

370.000

LFT

17.00000 6,290.00 17.00000 6,290.00 17.00000 6,290.00

0091 805-08244

CELLULAR MODEM KIT

1.000

EACH

2,600.00000 2,600.00 2,600.00000 2,600.00 2,600.00000 2,600.00

0092 805-09451

SIGNAL POLE, PEDESTAL, 15 FT

2.000

EACH

900.00000 1,800.00 900.00000 1,800.00 900.00000 1,800.00

0093 805-09845

CONTACT CLOSURE CARD

8.000

EACH

1,450.00000 11,600.00 1,450.00000 11,600.00 1,450.00000 11,600.00

0094 805-09846

RECEIVER PROCESSOR

3.000

EACH

1,000.00000 3,000.00 1,000.00000 3,000.00 1,000.00000 3,000.00

0095 805-10107

WIRELESS MAGNETOMETER
DETECTOR

27.000

EACH

615.00000 16,605.00 615.00000 16,605.00 615.00000 16,605.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 805-10108

WIRELESS REPEATER

2.000

EACH

2,100.00000 4,200.00 2,100.00000 4,200.00 2,100.00000 4,200.00

0097 805-11744

HANDHOLE SIGNAL TYPE 2

2.000

EACH

780.00000 1,560.00 780.00000 1,560.00 780.00000 1,560.00

0098 805-11813

CONDUIT, PVC, 2 IN. SCHEDULE
80

125.000

LFT

8.00000 1,000.00 8.00000 1,000.00 8.00000 1,000.00

0099 805-11814

CONDUIT, HDPE, 2 IN. SCHEDULE
40

4,794.000

LFT

5.60000 26,846.40 5.60000 26,846.40 5.60000 26,846.40

0100 805-11817

PEDESTRIAN PUSH BUTTON, APS

2.000

EACH

840.00000 1,680.00 840.00000 1,680.00 840.00000 1,680.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

7.000

EACH

900.00000 6,300.00 900.00000 6,300.00 900.00000 6,300.00

0102 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

1.000

EACH

1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0103 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

1.000

EACH

1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0104 805-78415

SPAN, CATENARY, AND TETHER

3.000

EACH

2,600.00000 7,800.00 2,600.00000 7,800.00 2,600.00000 7,800.00

0105 805-78420

DISCONNECT HANGER

3.000

EACH

350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0106 805-78445

SIGNAL SERVICE

1.000

EACH

700.00000 700.00 700.00000 700.00 700.00000 700.00

0107 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

20.000

LFT

3.00000 60.00 3.00000 60.00 3.00000 60.00

0108 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

1,595.000

LFT

2.70000 4,306.50 2.70000 4,306.50 2.70000 4,306.50

0109 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

1,375.000

LFT

2.90000 3,987.50 2.90000 3,987.50 2.90000 3,987.50

0110 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE
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Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0111 805-81060

SIGNAL POLE, STEEL STRAIN, 36
FT

4.000

EACH

6,200.00000 24,800.00 6,200.00000 24,800.00 6,200.00000 24,800.00

0112 807-03950

LUMINAIRE ORNAMENTAL

13.000

EACH

1,600.00000 20,800.00 1,600.00000 20,800.00 1,600.00000 20,800.00

0113 807-03951

LIGHT POLE ORNAMENTAL

13.000

EACH

2,000.00000 26,000.00 2,000.00000 26,000.00 2,000.00000 26,000.00

0114 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,458.000

LFT

10.00000 14,580.00 10.00000 14,580.00 10.00000 14,580.00

0115 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

13.000

EACH

1,100.00000 14,300.00 1,100.00000 14,300.00 1,100.00000 14,300.00
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019
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R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 807-86805

SERVICE POINT, I

1.000

EACH

4,200.00000 4,200.00 4,200.00000 4,200.00 4,200.00000 4,200.00

0117 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

780.000

LFT

0.90000 702.00 0.90000 702.00 0.90000 702.00

0118 807-86910

CONNECTOR KIT, UNFUSED

13.000

EACH

22.00000 286.00 22.00000 286.00 22.00000 286.00

0119 807-86915

CONNECTOR KIT, FUSED

13.000

EACH

24.00000 312.00 24.00000 312.00 24.00000 312.00

0120 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

13.000

EACH

21.00000 273.00 21.00000 273.00 21.00000 273.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

26.000

EACH

24.00000 624.00 24.00000 624.00 24.00000 624.00

0122 807-86930

INSULATION LINK, NON-
WATERPROOFED

1.000

EACH

19.00000 19.00 19.00000 19.00 19.00000 19.00

0123 807-86935

INSULATION LINK,
WATERPROOFED

29.000

EACH

23.00000 667.00 23.00000 667.00 23.00000 667.00

0124 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

204.000

LFT

10.00000 2,040.00 10.00000 2,040.00 10.00000 2,040.00

0125 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

751.000

LFT

1.00000 751.00 0.81000 608.31 0.85000 638.35
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 808-06716

LINE, REMOVE

68.000

LFT

1.00000 68.00 1.45000 98.60 1.55000 105.40

0127 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

2,176.000

LFT

1.25000 2,720.00 0.56000 1,218.56 1.00000 2,176.00

0128 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

901.000

LFT

1.25000 1,126.25 0.79000 711.79 1.00000 901.00

0129 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

104.000

LFT

7.50000 780.00 6.90000 717.60 8.00000 832.00

0130 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

125.000

LFT

3.50000 437.50 2.10000 262.50 2.25000 281.25
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NEW ROAD CONSTRUCTION
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

4.000

EACH

150.00000 600.00 125.00000 500.00 250.00000 1,000.00

0132 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

263.000

LFT

1.00000 263.00 2.00000 526.00 0.85000 223.55

0133 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

3,172.000

LFT

1.00000 3,172.00 0.74000 2,347.28 0.85000 2,696.20

0134 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

23.000

LFT

10.00000 230.00 5.90000 135.70 8.00000 184.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) CRIDER & CRIDER INC (3) MORPHEY
CONSTRUCTION INC.

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

14.000

EACH

80.00000 1,120.00 90.00000 1,260.00 89.00000 1,246.00

0136 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

72.000

EACH

50.00000 3,600.00 65.00000 4,680.00 30.00000 2,160.00

0137 503-03489

RETROFITTED TIE BARS

802.000

EACH

14.50000 11,629.00 7.00000 5,614.00 14.50000 11,629.00

0138 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,263.000

LFT

0.55000 3,994.65 0.35000 2,542.05 0.55000 3,994.65

Section Total with LCC: $2,146,602.25 $2,186,213.71 $2,255,500.00

Life Cycle Costs:

$2,255,500.00$2,146,602.25 $2,186,213.71Section Totals:
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$2,186,213.71$2,146,602.25 $2,255,500.00

$2,146,602.25

Contract Item Totals

$2,186,213.71 2,255,500.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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NEW ROAD CONSTRUCTION
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

45,000.00000 45,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00
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Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

224,092.99000 224,092.99

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

75,000.00000 75,000.00

0012 202-02928

CATCH BASIN, REMOVE

1.000

EACH

375.00000 375.00

0013 202-96133

PIPE, REMOVE

58.000

LFT

35.00000 2,030.00

0014 203-02000

EXCAVATION, COMMON

5,448.000

CYS

18.00000 98,064.00

0015 203-02070

BORROW

5,565.000

CYS

10.00000 55,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12108

STORM WATER MANAGEMENT
BUDGET

89,522.000

DOL

1.00000 89,522.00

0017 205-12111

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 2

(1)

LS

4,000.00000 4,000.00

0018 207-08264

SUBGRADE TREATMENT, TYPE II

868.000

SYS

19.00000 16,492.00

0019 207-08266

SUBGRADE TREATMENT, TYPE III

1,581.000

SYS

2.00000 3,162.00

0020 207-09934

SUBGRADE TREATMENT, TYPE IB

7,283.000

SYS

9.50000 69,188.50

0021 207-09935

SUBGRADE TREATMENT, TYPE IC

5,117.000

SYS

20.00000 102,340.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

984.000

CYS

17.50000 17,220.00

0023 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

4,357.000

SYS

2.50000 10,892.50

0024 301-12232

COMPACTED AGGREGATE NO 5

705.000

CYS

50.00000 35,250.00

0025 301-12234

COMPACTED AGGREGATE NO 53

1,045.000

CYS

40.00000 41,800.00

0026 302-06464

SUBBASE FOR PCCP

1,178.000

CYS

51.00000 60,078.00

0027 303-01180

COMPACTED AGGREGATE NO. 53

454.000

TON

28.00000 12,712.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

659.000

TON

15.00000 9,885.00

0029 306-08034

MILLING, ASPHALT, 1 1/2 IN.

49.000

SYS

40.00000 1,960.00

0030 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

561.000

TON

84.00000 47,124.00

0031 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

957.000

TON

75.00000 71,775.00

0032 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

1,263.000

TON

68.00000 85,884.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 401-10258

JOINT ADHESIVE, SURFACE

3,111.000

LFT

0.50000 1,555.50

0034 401-10259

JOINT ADHESIVE, INTERMEDIATE

3,091.000

LFT

0.50000 1,545.50

0035 401-11785

LIQUID ASPHALT SEALANT

3,111.000

LFT

0.50000 1,555.50

0036 406-05520

ASPHALT FOR TACK COAT

4.000

TON

250.00000 1,000.00

0037 501-06321

QC/QA-PCCP, 10 IN.

3,775.000

SYS

61.00000 230,275.00

0038 503-05240

D-1 CONTRACTION JOINT

2,280.000

LFT

8.00000 18,240.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 604-05528

HMA FOR SIDEWALK

249.000

TON

110.00000 27,390.00

0040 604-06070

SIDEWALK, CONCRETE

41.000

SYS

110.00000 4,510.00

0041 604-08086

CURB RAMP, CONCRETE

37.000

SYS

95.00000 3,515.00

0042 604-12083

DETECTABLE WARNING
SURFACES

6.000

SYS

250.00000 1,500.00

0043 605-06095

CURB, INTEGRAL B CONCRETE

129.000

LFT

39.00000 5,031.00

0044 605-06140

CURB AND GUTTER, CONCRETE

2,694.000

LFT

15.00000 40,410.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 610-07487

HMA FOR APPROACHES, TYPE B

42.000

TON

135.00000 5,670.00

0046 610-09108

PCCP FOR APPROACHES, 9 IN.

760.000

SYS

65.00000 49,400.00

0047 616-06405

RIPRAP, REVETMENT

37.000

TON

40.00000 1,480.00

0048 616-06451

RIPRAP, UNIFORM

3.000

TON

150.00000 450.00

0049 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

82.000

SYS

1.25000 102.50

0050 621-06567

WATER

63.000

kGAL

1.00000 63.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 621-06570

TOPSOIL

2,601.000

CYS

30.00000 78,030.00

0052 621-06575

SODDING, NURSERY

15,602.000

SYS

2.85000 44,465.70

0053 628-09402

FIELD OFFICE, B

12.000

MOS

2,000.00000 24,000.00

0054 702-51015

CONCRETE, B, FOOTINGS

3.000

CYS

1,200.00000 3,600.00

0055 703-06029

REINFORCING BARS, EPOXY
COATED

85.000

LBS

8.00000 680.00

0056 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,513.000

LFT

5.00000 22,565.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

98.000

LFT

18.00000 1,764.00

0058 715-05119

PIPE, TYPE 1, CIRCULAR, 15 IN.

133.000

LFT

40.00000 5,320.00

0059 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

575.000

LFT

35.00000 20,125.00

0060 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

114.000

LFT

40.00000 4,560.00

0061 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

348.000

LFT

42.00000 14,616.00

0062 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

306.000

LFT

45.00000 13,770.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-09289

PIPE, PVC, 5 IN

30.000

LFT

18.00000 540.00

0064 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

800.00000 1,600.00

0065 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

900.00000 900.00

0066 715-91361

PIPE PVC 6 IN

12.000

LFT

22.00000 264.00

0067 718-06528

OUTLET PROTECTOR, 1

2.000

EACH

1,200.00000 2,400.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

3,308.000

SYS

1.75000 5,789.00

0069 718-52610

AGGREGATE FOR UNDERDRAINS

427.000

CYS

45.00000 19,215.00

0070 720-45410

MANHOLE, C4

7.000

EACH

2,500.00000 17,500.00

0071 720-98136

FIRE HYDRANT, RESET

1.000

EACH

1,300.00000 1,300.00

0072 720-98174

INLET, B15

13.000

EACH

2,500.00000 32,500.00

0073 720-98555

INLET, C15

14.000

EACH

2,500.00000 35,000.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 801-04308

ROAD CLOSURE SIGN ASSEMBLY

1.000

EACH

325.00000 325.00

0075 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

6,250.000

LFT

1.00000 6,250.00

0076 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

8.000

EACH

60.00000 480.00

0077 801-06640

CONSTRUCTION SIGN, A

25.000

EACH

131.00000 3,275.00

0078 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

75.00000 675.00

0079 801-06710

FLASHING ARROW SIGN

90.000

DAY

5.25000 472.50
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 801-06775

MAINTAINING TRAFFIC

(1)

LS

60,000.00000 60,000.00

0081 801-07118

BARRICADE, III-A

72.000

LFT

11.00000 792.00

0082 801-07119

BARRICADE, III-B

24.000

LFT

11.00000 264.00

0083 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

41.000

LFT

14.25000 584.25

0084 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

37.000

SFT

16.25000 601.25
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

29.250

SFT

20.25000 592.31

0086 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

4.000

EACH

3,450.00000 13,800.00

0087 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

2.000

EACH

625.00000 1,250.00

0088 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

12,930.00000 12,930.00

0089 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

615.00000 1,230.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 805-04973

CONDUIT , 2 IN.

370.000

LFT

17.00000 6,290.00

0091 805-08244

CELLULAR MODEM KIT

1.000

EACH

2,600.00000 2,600.00

0092 805-09451

SIGNAL POLE, PEDESTAL, 15 FT

2.000

EACH

900.00000 1,800.00

0093 805-09845

CONTACT CLOSURE CARD

8.000

EACH

1,450.00000 11,600.00

0094 805-09846

RECEIVER PROCESSOR

3.000

EACH

1,000.00000 3,000.00

0095 805-10107

WIRELESS MAGNETOMETER
DETECTOR

27.000

EACH

620.00000 16,740.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 805-10108

WIRELESS REPEATER

2.000

EACH

2,115.00000 4,230.00

0097 805-11744

HANDHOLE SIGNAL TYPE 2

2.000

EACH

790.00000 1,580.00

0098 805-11813

CONDUIT, PVC, 2 IN. SCHEDULE
80

125.000

LFT

8.00000 1,000.00

0099 805-11814

CONDUIT, HDPE, 2 IN. SCHEDULE
40

4,794.000

LFT

5.50000 26,367.00

0100 805-11817

PEDESTRIAN PUSH BUTTON, APS

2.000

EACH

850.00000 1,700.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

7.000

EACH

925.00000 6,475.00

0102 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

1.000

EACH

1,025.00000 1,025.00

0103 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

1.000

EACH

1,200.00000 1,200.00

0104 805-78415

SPAN, CATENARY, AND TETHER

3.000

EACH

2,600.00000 7,800.00

0105 805-78420

DISCONNECT HANGER

3.000

EACH

350.00000 1,050.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0106 805-78445

SIGNAL SERVICE

1.000

EACH

700.00000 700.00

0107 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

20.000

LFT

3.00000 60.00

0108 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

1,595.000

LFT

2.80000 4,466.00

0109 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

1,375.000

LFT

3.00000 4,125.00

0110 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

1,050.00000 1,050.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0111 805-81060

SIGNAL POLE, STEEL STRAIN, 36
FT

4.000

EACH

6,500.00000 26,000.00

0112 807-03950

LUMINAIRE ORNAMENTAL

13.000

EACH

1,600.00000 20,800.00

0113 807-03951

LIGHT POLE ORNAMENTAL

13.000

EACH

2,100.00000 27,300.00

0114 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,458.000

LFT

10.00000 14,580.00

0115 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

13.000

EACH

1,100.00000 14,300.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 807-86805

SERVICE POINT, I

1.000

EACH

4,400.00000 4,400.00

0117 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

780.000

LFT

0.90000 702.00

0118 807-86910

CONNECTOR KIT, UNFUSED

13.000

EACH

23.00000 299.00

0119 807-86915

CONNECTOR KIT, FUSED

13.000

EACH

25.00000 325.00

0120 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

13.000

EACH

21.00000 273.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

26.000

EACH

24.00000 624.00

0122 807-86930

INSULATION LINK, NON-
WATERPROOFED

1.000

EACH

19.50000 19.50

0123 807-86935

INSULATION LINK,
WATERPROOFED

29.000

EACH

24.00000 696.00

0124 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

204.000

LFT

10.50000 2,142.00

0125 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

751.000

LFT

1.00000 751.00
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Letting Date: Crawfordsville
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District(s):

Counties:

Project(s):220
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Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0126 808-06716

LINE, REMOVE

68.000

LFT

1.00000 68.00

0127 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

2,176.000

LFT

1.25000 2,720.00

0128 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

901.000

LFT

1.25000 1,126.25

0129 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

104.000

LFT

8.25000 858.00

0130 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

125.000

LFT

3.75000 468.75
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Project(s):220
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R -37913-A
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

4.000

EACH

160.00000 640.00

0132 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

263.000

LFT

1.00000 263.00

0133 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

3,172.000

LFT

1.00000 3,172.00

0134 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

23.000

LFT

11.00000 253.00
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Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 NEW ROAD CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

14.000

EACH

88.00000 1,232.00

0136 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

72.000

EACH

55.00000 3,960.00

0137 503-03489

RETROFITTED TIE BARS

802.000

EACH

7.50000 6,015.00

0138 808-12032

GROOVING FOR PAVEMENT
MARKINGS

7,263.000

LFT

0.50000 3,631.50

Section Total with LCC: $2,269,700.00

Life Cycle Costs:

$2,269,700.00Section Totals:
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$2,269,700.00

$2,269,700.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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NEW ROAD CONSTRUCTION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37913-A

140129000LC1

08/29/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,187.50000 15,187.50 10,000.00000 10,000.00 11,000.00000 11,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

34,000.00000 34,000.00 34,950.00000 34,950.00 75,000.00000 75,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

12,000.00000 12,000.00 13,980.00000 13,980.00 22,400.00000 22,400.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02271

HEADWALL, REMOVE

1.000

EACH

800.00000 800.00 500.00000 500.00 800.00000 800.00

0012 202-02272

PAVED SIDE DITCH, REMOVE

22.000

LFT

350.00000 7,700.00 40.00000 880.00 25.00000 550.00

0013 202-02278

CURB, CONCRETE, REMOVE

37.000

LFT

28.00000 1,036.00 40.00000 1,480.00 16.00000 592.00

0014 202-02279

CURB AND GUTTER, REMOVE

225.000

LFT

36.00000 8,100.00 20.00000 4,500.00 25.00000 5,625.00

0015 202-52710

SIDEWALK CONCRETE, REMOVE

28.000

SYS

73.00000 2,044.00 32.00000 896.00 47.00000 1,316.00

0016 202-98488

PIPE END SECTION, REMOVE

1.000

EACH

800.00000 800.00 500.00000 500.00 470.00000 470.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 203-02000

EXCAVATION, COMMON

1,370.000

CYS

30.00000 41,100.00 35.00000 47,950.00 40.00000 54,800.00

0018 203-02070

BORROW

1,855.000

CYS

28.00000 51,940.00 13.00000 24,115.00 22.00000 40,810.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

11,797.000

DOL

1.00000 11,797.00 1.00000 11,797.00 1.00000 11,797.00

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

10,500.00000 10,500.00 3,800.00000 3,800.00 4,000.00000 4,000.00

0021 207-08264

SUBGRADE TREATMENT, TYPE II

149.000

SYS

33.00000 4,917.00 30.00000 4,470.00 25.00000 3,725.00

0022 207-08268

SUBGRADE TREATMENT, TYPE IV

3,559.000

SYS

17.00000 60,503.00 24.00000 85,416.00 27.00000 96,093.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 211-09194

B BORROW

170.000

TON

65.00000 11,050.00 38.00000 6,460.00 31.00000 5,270.00

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

67.000

CYS

28.00000 1,876.00 45.00000 3,015.00 60.00000 4,020.00

0025 211-09266

STRUCTURE BACKFILL, TYPE 3

395.000

CYS

63.00000 24,885.00 40.00000 15,800.00 56.00000 22,120.00

0026 214-11796

GEOGRID, TYPE IB

53.000

SYS

1.00000 53.00 2.00000 106.00 12.00000 636.00

0027 301-12234

COMPACTED AGGREGATE NO 53

542.000

CYS

58.00000 31,436.00 54.00000 29,268.00 50.00000 27,100.00

0028 303-01180

COMPACTED AGGREGATE NO. 53

41.000

TON

79.00000 3,239.00 54.00000 2,214.00 60.00000 2,460.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 304-07490

HMA PATCHING, TYPE B

36.000

TON

110.50000 3,978.00 195.00000 7,020.00 300.00000 10,800.00

0030 306-08034

MILLING, ASPHALT, 1 1/2 IN.

71.000

SYS

29.00000 2,059.00 50.00000 3,550.00 50.00000 3,550.00

0031 406-05520

ASPHALT FOR TACK COAT

1.000

TON

605.75000 605.75 605.75000 605.75 50.00000 50.00

0032 502-06999

PCCP, 8 IN.

70.000

SYS

90.00000 6,300.00 116.00000 8,120.00 80.00000 5,600.00

0033 503-05240

D-1 CONTRACTION JOINT

53.000

LFT

10.00000 530.00 10.00000 530.00 14.00000 742.00

0034 601-02241

GUARDRAIL, REMOVE

225.000

LFT

10.00000 2,250.00 5.00000 1,125.00 14.00000 3,150.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 603-93373

FENCE PEDESTRIAN , WOOD

390.000

LFT

71.00000 27,690.00 65.00000 25,350.00 52.50000 20,475.00

0036 604-05528

HMA FOR SIDEWALK

381.000

TON

123.05000 46,882.05 135.00000 51,435.00 150.00000 57,150.00

0037 604-06070

SIDEWALK, CONCRETE

80.000

SYS

54.00000 4,320.00 88.00000 7,040.00 55.00000 4,400.00

0038 604-08086

CURB RAMP, CONCRETE

67.000

SYS

75.00000 5,025.00 205.00000 13,735.00 90.00000 6,030.00

0039 604-12083

DETECTABLE WARNING
SURFACES

12.000

SYS

292.00000 3,504.00 295.00000 3,540.00 115.00000 1,380.00

0040 605-06120

CURB, CONCRETE

19.000

LFT

52.00000 988.00 75.00000 1,425.00 60.00000 1,140.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 605-06140

CURB AND GUTTER, CONCRETE

261.000

LFT

70.00000 18,270.00 42.00000 10,962.00 45.00000 11,745.00

0042 605-06255

CENTER CURB, D CONCRETE

10.000

SYS

121.00000 1,210.00 195.00000 1,950.00 340.00000 3,400.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

361.000

TON

111.95000 40,413.95 118.00000 42,598.00 95.00000 34,295.00

0044 616-06405

RIPRAP, REVETMENT

109.000

TON

49.00000 5,341.00 85.00000 9,265.00 85.00000 9,265.00

0045 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

207.000

SYS

14.00000 2,898.00 3.00000 621.00 4.00000 828.00

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

54.00000 162.00 50.00000 150.00 50.00000 150.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06567

WATER

1.000

kGAL

5.00000 5.00 5.00000 5.00 5.00000 5.00

0048 621-06570

TOPSOIL

10.000

CYS

71.00000 710.00 130.00000 1,300.00 190.00000 1,900.00

0049 621-06575

SODDING, NURSERY

2,966.000

SYS

4.00000 11,864.00 12.00000 35,592.00 4.55000 13,495.30

0050 628-09402

FIELD OFFICE, B

6.000

MOS

1,550.00000 9,300.00 1,700.00000 10,200.00 2,500.00000 15,000.00

0051 702-51015

CONCRETE, B, FOOTINGS

4.000

CYS

295.00000 1,180.00 1,700.00000 6,800.00 770.00000 3,080.00

0052 703-06028

REINFORCING BARS

59.000

LBS

5.00000 295.00 12.00000 708.00 1.00000 59.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

101.000

LFT

2.00000 202.00 27.00000 2,727.00 15.00000 1,515.00

0054 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

75.000

LFT

18.00000 1,350.00 28.00000 2,100.00 30.00000 2,250.00

0055 715-05118

PIPE, TYPE 1, CIRCULAR, 12 IN.

30.000

LFT

76.00000 2,280.00 89.00000 2,670.00 60.00000 1,800.00

0056 715-05596

PIPE EXTENSION, CIRCULAR, 18
IN. , RCP/CMP

58.000

LFT

71.00000 4,118.00 105.00000 6,090.00 70.00000 4,060.00

0057 715-46000

PIPE END SECTION, DIAMETER 12
IN.

2.000

EACH

385.00000 770.00 1,400.00000 2,800.00 800.00000 1,600.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 715-46010

PIPE END SECTION, DIAMETER 18
IN.

2.000

EACH

428.00000 856.00 1,500.00000 3,000.00 800.00000 1,600.00

0059 718-06531

OUTLET PROTECTOR, 3

2.000

EACH

568.00000 1,136.00 310.00000 620.00 2,222.00000 4,444.00

0060 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

80.000

SYS

6.00000 480.00 3.00000 240.00 15.00000 1,200.00

0061 718-52610

AGGREGATE FOR UNDERDRAINS

9.000

CYS

112.00000 1,008.00 50.00000 450.00 45.00000 405.00

0062 720-44000

CASTING, ADJUST TO GRADE SAN
MANHOLE

1.000

EACH

835.00000 835.00 1,900.00000 1,900.00 750.00000 750.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 720-44015

CASTING, 2, FURNISH AND
ADJUST TO GRADE

1.000

EACH

1,530.00000 1,530.00 1,200.00000 1,200.00 1,300.00000 1,300.00

0064 720-45605

STRUCTURE, MANHOLE,
RECONSTRUCTED

3.000

LFT

450.00000 1,350.00 850.00000 2,550.00 950.00000 2,850.00

0065 731-93946

WALL ERECTION

905.000

SFT

65.00000 58,825.00 56.00000 50,680.00 22.00000 19,910.00

0066 731-93947

LEVELING PAD, CONCRETE

160.000

LFT

43.00000 6,880.00 56.00000 8,960.00 60.00000 9,600.00

0067 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

220.00000 1,320.00 200.00000 1,200.00 131.00000 786.00

0068 801-06640

CONSTRUCTION SIGN, A

31.000

EACH

145.00000 4,495.00 130.00000 4,030.00 150.00000 4,650.00

Page 12 of 37

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 801-06645

CONSTRUCTION SIGN, B

13.000

EACH

80.00000 1,040.00 75.00000 975.00 50.00000 650.00

0070 801-06775

MAINTAINING TRAFFIC

(1)

LS

13,000.00000 13,000.00 9,118.00000 9,118.00 22,835.00000 22,835.00

0071 801-07119

BARRICADE, III-B

134.000

LFT

12.00000 1,608.00 11.55000 1,547.70 7.30000 978.20

0072 802-03896

BOLLARD

2.000

EACH

1,760.00000 3,520.00 2,000.00000 4,000.00 1,300.00000 2,600.00

0073 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

49.000

LFT

16.00000 784.00 15.00000 735.00 15.00000 735.00

0074 802-07058

SIGN, SHEET, ASSEMBLY
RELOCATE

1.000

EACH

1,200.00000 1,200.00 1,100.00000 1,100.00 1,100.00000 1,100.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

3.000

EACH

71.00000 213.00 65.00000 195.00 65.00000 195.00

0076 802-07060

SIGN, SHEET, RELOCATE

2.000

EACH

200.00000 400.00 185.00000 370.00 185.00000 370.00

0077 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

4.500

SFT

16.50000 74.25 15.00000 67.50 15.00000 67.50

0078 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

9.000

SFT

23.00000 207.00 21.00000 189.00 21.00000 189.00

0079 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

1.000

EACH

870.00000 870.00 800.00000 800.00 800.00000 800.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 805-11744

HANDHOLE SIGNAL TYPE 2

3.000

EACH

1,000.00000 3,000.00 925.00000 2,775.00 925.00000 2,775.00

0081 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

150.000

LFT

12.00000 1,800.00 11.00000 1,650.00 11.00000 1,650.00

0082 807-03950

LUMINAIRE ORNAMENTAL

4.000

EACH

2,200.00000 8,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0083 807-03951

LIGHT POLE ORNAMENTAL

4.000

EACH

2,200.00000 8,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0084 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

602.000

LFT

14.00000 8,428.00 12.00000 7,224.00 12.00000 7,224.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

4.000

EACH

1,320.00000 5,280.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0086 807-86805

SERVICE POINT, I

1.000

EACH

5,165.00000 5,165.00 4,700.00000 4,700.00 4,700.00000 4,700.00

0087 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

200.000

LFT

1.00000 200.00 1.00000 200.00 1.00000 200.00

0088 807-86910

CONNECTOR KIT, UNFUSED

5.000

EACH

22.00000 110.00 20.00000 100.00 20.00000 100.00

0089 807-86915

CONNECTOR KIT, FUSED

5.000

EACH

24.00000 120.00 22.00000 110.00 22.00000 110.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

7.000

EACH

22.00000 154.00 20.00000 140.00 20.00000 140.00

0091 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

22.000

EACH

28.50000 627.00 26.00000 572.00 26.00000 572.00

0092 807-86930

INSULATION LINK, NON-
WATERPROOFED

8.000

EACH

20.00000 160.00 18.00000 144.00 18.00000 144.00

0093 807-86935

INSULATION LINK,
WATERPROOFED

26.000

EACH

27.00000 702.00 24.00000 624.00 24.00000 624.00

0094 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

181.000

LFT

14.00000 2,534.00 12.00000 2,172.00 12.00000 2,172.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) MORPHEY
CONSTRUCTION INC.

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

150.000

LFT

10.00000 1,500.00 8.50000 1,275.00 6.00000 900.00

0096 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

225.000

LFT

1.50000 337.50 1.40000 315.00 1.00000 225.00

0097 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

18.000

LFT

10.00000 180.00 8.55000 153.90 8.00000 144.00

Section Total with LCC: $689,000.00 $698,999.85 $730,000.00

Life Cycle Costs:

$730,000.00$689,000.00 $698,999.85Section Totals:

$698,999.85$689,000.00 $730,000.00Contract Item Totals

Contract Time Totals
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$689,000.00 $698,999.85 730,000.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

16,507.00000 16,507.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

42,640.13000 42,640.13

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

17,056.00000 17,056.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-02271

HEADWALL, REMOVE

1.000

EACH

1,330.00000 1,330.00

0012 202-02272

PAVED SIDE DITCH, REMOVE

22.000

LFT

51.77000 1,138.94

0013 202-02278

CURB, CONCRETE, REMOVE

37.000

LFT

15.00000 555.00

0014 202-02279

CURB AND GUTTER, REMOVE

225.000

LFT

14.00000 3,150.00

0015 202-52710

SIDEWALK CONCRETE, REMOVE

28.000

SYS

20.00000 560.00

0016 202-98488

PIPE END SECTION, REMOVE

1.000

EACH

477.92000 477.92
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 203-02000

EXCAVATION, COMMON

1,370.000

CYS

31.90000 43,703.00

0018 203-02070

BORROW

1,855.000

CYS

40.46000 75,053.30

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

11,797.000

DOL

1.00000 11,797.00

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

2,500.00000 2,500.00

0021 207-08264

SUBGRADE TREATMENT, TYPE II

149.000

SYS

30.88000 4,601.12

0022 207-08268

SUBGRADE TREATMENT, TYPE IV

3,559.000

SYS

33.83000 120,400.97
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BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019
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R -37916-A
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TIPPECANOE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 211-09194

B BORROW

170.000

TON

41.29000 7,019.30

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

67.000

CYS

75.55000 5,061.85

0025 211-09266

STRUCTURE BACKFILL, TYPE 3

395.000

CYS

106.23000 41,960.85

0026 214-11796

GEOGRID, TYPE IB

53.000

SYS

6.25000 331.25

0027 301-12234

COMPACTED AGGREGATE NO 53

542.000

CYS

97.14000 52,649.88

0028 303-01180

COMPACTED AGGREGATE NO. 53

41.000

TON

156.11000 6,400.51
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 304-07490

HMA PATCHING, TYPE B

36.000

TON

110.50000 3,978.00

0030 306-08034

MILLING, ASPHALT, 1 1/2 IN.

71.000

SYS

47.82000 3,395.22

0031 406-05520

ASPHALT FOR TACK COAT

1.000

TON

605.75000 605.75

0032 502-06999

PCCP, 8 IN.

70.000

SYS

90.00000 6,300.00

0033 503-05240

D-1 CONTRACTION JOINT

53.000

LFT

10.00000 530.00

0034 601-02241

GUARDRAIL, REMOVE

225.000

LFT

4.00000 900.00
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Call Order:

Letting Date: Crawfordsville
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Project(s):230
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February 06, 2019

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 603-93373

FENCE PEDESTRIAN , WOOD

390.000

LFT

46.50000 18,135.00

0036 604-05528

HMA FOR SIDEWALK

381.000

TON

123.05000 46,882.05

0037 604-06070

SIDEWALK, CONCRETE

80.000

SYS

86.68000 6,934.40

0038 604-08086

CURB RAMP, CONCRETE

67.000

SYS

183.73000 12,309.91

0039 604-12083

DETECTABLE WARNING
SURFACES

12.000

SYS

295.00000 3,540.00

0040 605-06120

CURB, CONCRETE

19.000

LFT

45.00000 855.00
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Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230
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Contract Time:
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TIPPECANOE

Min: Max:
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 605-06140

CURB AND GUTTER, CONCRETE

261.000

LFT

35.00000 9,135.00

0042 605-06255

CENTER CURB, D CONCRETE

10.000

SYS

145.00000 1,450.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

361.000

TON

111.95000 40,413.95

0044 616-06405

RIPRAP, REVETMENT

109.000

TON

91.48000 9,971.32

0045 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

207.000

SYS

8.01000 1,658.07

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

52.00000 156.00
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Letting Date: Crawfordsville
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Project(s):230
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06567

WATER

1.000

kGAL

5.00000 5.00

0048 621-06570

TOPSOIL

10.000

CYS

234.05000 2,340.50

0049 621-06575

SODDING, NURSERY

2,966.000

SYS

3.72000 11,033.52

0050 628-09402

FIELD OFFICE, B

6.000

MOS

5,254.78000 31,528.68

0051 702-51015

CONCRETE, B, FOOTINGS

4.000

CYS

1,907.98000 7,631.92

0052 703-06028

REINFORCING BARS

59.000

LBS

9.79000 577.61
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

101.000

LFT

23.09000 2,332.09

0054 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

75.000

LFT

51.11000 3,833.25

0055 715-05118

PIPE, TYPE 1, CIRCULAR, 12 IN.

30.000

LFT

83.86000 2,515.80

0056 715-05596

PIPE EXTENSION, CIRCULAR, 18
IN. , RCP/CMP

58.000

LFT

142.89000 8,287.62

0057 715-46000

PIPE END SECTION, DIAMETER 12
IN.

2.000

EACH

1,301.00000 2,602.00

0058 715-46010

PIPE END SECTION, DIAMETER 18
IN.

2.000

EACH

1,492.47000 2,984.94
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 718-06531

OUTLET PROTECTOR, 3

2.000

EACH

982.64000 1,965.28

0060 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

80.000

SYS

8.67000 693.60

0061 718-52610

AGGREGATE FOR UNDERDRAINS

9.000

CYS

75.82000 682.38

0062 720-44000

CASTING, ADJUST TO GRADE SAN
MANHOLE

1.000

EACH

1,031.34000 1,031.34

0063 720-44015

CASTING, 2, FURNISH AND
ADJUST TO GRADE

1.000

EACH

1,133.18000 1,133.18
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 720-45605

STRUCTURE, MANHOLE,
RECONSTRUCTED

3.000

LFT

1,848.90000 5,546.70

0065 731-93946

WALL ERECTION

905.000

SFT

64.92000 58,752.60

0066 731-93947

LEVELING PAD, CONCRETE

160.000

LFT

127.22000 20,355.20

0067 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

200.00000 1,200.00

0068 801-06640

CONSTRUCTION SIGN, A

31.000

EACH

130.00000 4,030.00

0069 801-06645

CONSTRUCTION SIGN, B

13.000

EACH

75.00000 975.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 801-06775

MAINTAINING TRAFFIC

(1)

LS

3,762.00000 3,762.00

0071 801-07119

BARRICADE, III-B

134.000

LFT

11.55000 1,547.70

0072 802-03896

BOLLARD

2.000

EACH

3,500.00000 7,000.00

0073 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

49.000

LFT

15.00000 735.00

0074 802-07058

SIGN, SHEET, ASSEMBLY
RELOCATE

1.000

EACH

1,100.00000 1,100.00

0075 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

3.000

EACH

65.00000 195.00

Page 32 of 37

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 802-07060

SIGN, SHEET, RELOCATE

2.000

EACH

185.00000 370.00

0077 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

4.500

SFT

15.00000 67.50

0078 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

9.000

SFT

21.00000 189.00

0079 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

1.000

EACH

800.00000 800.00

0080 805-11744

HANDHOLE SIGNAL TYPE 2

3.000

EACH

925.00000 2,775.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

150.000

LFT

11.00000 1,650.00

0082 807-03950

LUMINAIRE ORNAMENTAL

4.000

EACH

2,000.00000 8,000.00

0083 807-03951

LIGHT POLE ORNAMENTAL

4.000

EACH

2,000.00000 8,000.00

0084 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

602.000

LFT

12.00000 7,224.00

0085 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

4.000

EACH

1,200.00000 4,800.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 807-86805

SERVICE POINT, I

1.000

EACH

4,700.00000 4,700.00

0087 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

200.000

LFT

1.00000 200.00

0088 807-86910

CONNECTOR KIT, UNFUSED

5.000

EACH

20.00000 100.00

0089 807-86915

CONNECTOR KIT, FUSED

5.000

EACH

22.00000 110.00

0090 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

7.000

EACH

20.00000 140.00

0091 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

22.000

EACH

26.00000 572.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 807-86930

INSULATION LINK, NON-
WATERPROOFED

8.000

EACH

18.00000 144.00

0093 807-86935

INSULATION LINK,
WATERPROOFED

26.000

EACH

24.00000 624.00

0094 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

181.000

LFT

12.00000 2,172.00

0095 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

150.000

LFT

8.50000 1,275.00

0096 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

225.000

LFT

1.40000 315.00

Page 36 of 37

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0097 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

18.000

LFT

8.55000 153.90

Section Total with LCC: $852,810.00

Life Cycle Costs:

$852,810.00Section Totals:

( ) indicates item is bid as Lump Sum

$852,810.00

$852,810.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -37916-A

140128800LC1

04/11/20 COMPLETION DATE

TIPPECANOE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

27,000.00000 27,000.00 24,000.00000 24,000.00 5,500.00000 5,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 2 of 46

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

70,000.00000 70,000.00 67,015.00000 67,015.00 65,000.00000 65,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

60,000.00000 60,000.00 45,561.78000 45,561.78 50,000.00000 50,000.00

0012 203-02000

EXCAVATION, COMMON

5,814.000

CYS

11.00000 63,954.00 15.00000 87,210.00 8.00000 46,512.00

0013 203-02070

BORROW

2,072.000

CYS

0.01000 20.72 0.01000 20.72 12.00000 24,864.00

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

23,720.000

DOL

1.00000 23,720.00 1.00000 23,720.00 1.00000 23,720.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

10,000.00000 10,000.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0016 207-08264

SUBGRADE TREATMENT, TYPE II

307.000

SYS

15.00000 4,605.00 28.00000 8,596.00 19.00000 5,833.00

0017 207-08266

SUBGRADE TREATMENT, TYPE III

1,388.000

SYS

5.00000 6,940.00 1.00000 1,388.00 5.00000 6,940.00

0018 207-09934

SUBGRADE TREATMENT, TYPE IB

5,103.000

SYS

7.50000 38,272.50 8.10000 41,334.30 11.00000 56,133.00

0019 207-09935

SUBGRADE TREATMENT, TYPE IC

48.000

SYS

40.00000 1,920.00 85.00000 4,080.00 51.00000 2,448.00

0020 211-09264

STRUCTURE BACKFILL, TYPE 1

713.000

CYS

38.00000 27,094.00 25.00000 17,825.00 28.00000 19,964.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 301-12234

COMPACTED AGGREGATE NO 53

1,125.000

CYS

45.00000 50,625.00 35.00000 39,375.00 40.00000 45,000.00

0022 304-07493

WIDENING WITH HMA, TYPE B

12.000

TON

155.00000 1,860.00 350.00000 4,200.00 400.00000 4,800.00

0023 306-08036

MILLING, ASPHALT, 2 IN.

194.000

SYS

20.00000 3,880.00 20.00000 3,880.00 28.00000 5,432.00

0024 401-07345

QC/QA-HMA, 2, 70, SURFACE, 12.5
mm

443.000

TON

55.00000 24,365.00 80.00000 35,440.00 80.00000 35,440.00

0025 401-07397

QC/QA-HMA, 2, 70, INTERMEDIATE,
19.0 mm

525.000

TON

55.00000 28,875.00 75.00000 39,375.00 75.00000 39,375.00

Page 5 of 46

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

734.000

TON

50.00000 36,700.00 70.00000 51,380.00 70.00000 51,380.00

0027 401-10258

JOINT ADHESIVE, SURFACE

1,177.000

LFT

1.00000 1,177.00 0.50000 588.50 0.50000 588.50

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

1,177.000

LFT

1.00000 1,177.00 0.50000 588.50 0.50000 588.50

0029 401-11785

LIQUID ASPHALT SEALANT

1,177.000

LFT

1.00000 1,177.00 0.50000 588.50 0.50000 588.50

0030 406-05520

ASPHALT FOR TACK COAT

3.000

TON

1,200.00000 3,600.00 600.00000 1,800.00 600.00000 1,800.00

0031 502-06457

PCCP, 9 IN. , STAMPED AND
COLORED

263.000

SYS

80.00000 21,040.00 110.00000 28,930.00 110.00000 28,930.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 503-05240

D-1 CONTRACTION JOINT

228.000

LFT

10.00000 2,280.00 20.00000 4,560.00 20.00000 4,560.00

0033 604-05528

HMA FOR SIDEWALK

160.000

TON

110.00000 17,600.00 130.00000 20,800.00 140.00000 22,400.00

0034 604-06070

SIDEWALK, CONCRETE

524.000

SYS

50.00000 26,200.00 55.00000 28,820.00 59.00000 30,916.00

0035 604-08086

CURB RAMP, CONCRETE

161.000

SYS

100.00000 16,100.00 155.00000 24,955.00 150.00000 24,150.00

0036 604-12083

DETECTABLE WARNING
SURFACES

32.000

SYS

250.00000 8,000.00 285.00000 9,120.00 250.00000 8,000.00

0037 605-06120

CURB, CONCRETE

790.000

LFT

21.00000 16,590.00 20.00000 15,800.00 22.00000 17,380.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 605-06121

CURB, CONCRETE B , MODIFIED

239.000

LFT

25.00000 5,975.00 25.00000 5,975.00 30.00000 7,170.00

0039 605-06140

CURB AND GUTTER, CONCRETE

1,966.000

LFT

20.00000 39,320.00 20.00000 39,320.00 21.00000 41,286.00

0040 605-06255

CENTER CURB, D CONCRETE

13.000

SYS

120.00000 1,560.00 250.00000 3,250.00 295.00000 3,835.00

0041 605-90726

CURB, CONCRETE, DEPRESSED

80.000

LFT

30.00000 2,400.00 25.00000 2,000.00 25.00000 2,000.00

0042 605-96305

CURB AND GUTTER, CONCRETE
DEPRESSED

80.000

LFT

30.00000 2,400.00 20.00000 1,600.00 20.00000 1,600.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

115.000

TON

100.00000 11,500.00 130.00000 14,950.00 140.00000 16,100.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 610-08446

PCCP FOR APPROACHES, 6 IN.

307.000

SYS

55.00000 16,885.00 75.00000 23,025.00 78.00000 23,946.00

0045 611-06497

MAILBOX ASSEMBLY, SINGLE

3.000

EACH

200.00000 600.00 200.00000 600.00 200.00000 600.00

0046 615-06490

RIGHT-OF-WAY MARKER

41.000

EACH

180.00000 7,380.00 180.00000 7,380.00 180.00000 7,380.00

0047 615-06505

MONUMENT, B

23.000

EACH

800.00000 18,400.00 800.00000 18,400.00 800.00000 18,400.00

0048 615-06525

CASTING ADJUST TO GRADE,
MONUMENT

1.000

EACH

950.00000 950.00 950.00000 950.00 950.00000 950.00

0049 616-05688

RIPRAP, CLASS 1

34.000

TON

55.00000 1,870.00 70.00000 2,380.00 67.00000 2,278.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 616-06405

RIPRAP, REVETMENT

5.000

TON

200.00000 1,000.00 120.00000 600.00 150.00000 750.00

0051 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

69.000

SYS

6.00000 414.00 2.00000 138.00 5.00000 345.00

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

200.00000 400.00 200.00000 400.00 225.00000 450.00

0053 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

2.000

TON

610.00000 1,220.00 610.00000 1,220.00 680.00000 1,360.00

0054 621-06554

SEED MIXTURE U

485.000

LBS

2.48000 1,202.80 2.48000 1,202.80 3.48000 1,687.80
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 621-06565

MULCHING MATERIAL

5.000

TON

430.00000 2,150.00 430.00000 2,150.00 350.00000 1,750.00

0056 621-06567

WATER

7.000

kGAL

1.00000 7.00 1.00000 7.00 10.00000 70.00

0057 621-06575

SODDING, NURSERY

1,542.000

SYS

4.00000 6,168.00 3.65000 5,628.30 10.00000 15,420.00

0058 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

20.000

EACH

447.00000 8,940.00 447.00000 8,940.00 390.00000 7,800.00

0059 628-09402

FIELD OFFICE, B

9.000

MOS

1,500.00000 13,500.00 2,500.00000 22,500.00 1,400.00000 12,600.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,500.00000 3,000.00 270.00000 540.00 495.00000 990.00

0061 628-11977

COMPUTER SYSTEM

2.000

EACH

1,500.00000 3,000.00 1,512.00000 3,024.00 995.00000 1,990.00

0062 629-12029

PLANT GROWTH LAYER

11,721.000

SYS

5.20000 60,949.20 5.18000 60,714.78 8.00000 93,768.00

0063 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

2,449.000

LFT

5.50000 13,469.50 6.00000 14,694.00 5.50000 13,469.50

0064 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,004.000

LFT

31.00000 31,124.00 40.00000 40,160.00 42.00000 42,168.00

0065 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

427.000

LFT

28.00000 11,956.00 45.00000 19,215.00 46.00000 19,642.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

136.000

LFT

32.00000 4,352.00 55.00000 7,480.00 56.00000 7,616.00

0067 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

192.000

LFT

45.00000 8,640.00 60.00000 11,520.00 66.00000 12,672.00

0068 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

372.000

LFT

60.00000 22,320.00 90.00000 33,480.00 80.00000 29,760.00

0069 715-09064

VIDEO INSPECTION FOR PIPE

2,131.000

LFT

1.35000 2,876.85 1.20000 2,557.20 1.20000 2,557.20

0070 715-09475

STORMWATER QUALITY
STRUCTURE

1.000

EACH

15,000.00000 15,000.00 15,000.00000 15,000.00 17,000.00000 17,000.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 715-46030

PIPE END SECTION, DIAMETER 30
IN.

3.000

EACH

850.00000 2,550.00 2,000.00000 6,000.00 2,000.00000 6,000.00

0072 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.05000 3,150.00 1.00000 3,000.00 1.00000 3,000.00

0073 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

2,773.000

SYS

1.75000 4,852.75 2.50000 6,932.50 1.75000 4,852.75

0074 718-52610

AGGREGATE FOR UNDERDRAINS

279.000

CYS

45.00000 12,555.00 34.00000 9,486.00 45.00000 12,555.00

0075 720-45030

INLET, E7

4.000

EACH

2,000.00000 8,000.00 2,800.00000 11,200.00 1,700.00000 6,800.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 720-45035

INLET, F7

1.000

EACH

2,000.00000 2,000.00 2,800.00000 2,800.00 1,800.00000 1,800.00

0077 720-45075

INLET, R13

1.000

EACH

2,500.00000 2,500.00 2,800.00000 2,800.00 2,700.00000 2,700.00

0078 720-92884

MANHOLE, K4 MODIFIED

1.000

EACH

4,500.00000 4,500.00 5,000.00000 5,000.00 3,800.00000 3,800.00

0079 720-95409

MANHOLE, J4 MODIFIED

7.000

EACH

3,800.00000 26,600.00 3,800.00000 26,600.00 3,100.00000 21,700.00

0080 720-98174

INLET, B15

7.000

EACH

2,500.00000 17,500.00 2,800.00000 19,600.00 2,500.00000 17,500.00

0081 720-98555

INLET, C15

16.000

EACH

2,500.00000 40,000.00 2,800.00000 44,800.00 2,600.00000 41,600.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-04308

ROAD CLOSURE SIGN ASSEMBLY

12.000

EACH

150.00000 1,800.00 150.00000 1,800.00 150.00000 1,800.00

0083 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

64.000

EACH

40.00000 2,560.00 40.00000 2,560.00 40.00000 2,560.00

0084 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

80.00000 1,280.00 80.00000 1,280.00 80.00000 1,280.00

0085 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

30.00000 120.00 30.00000 120.00 30.00000 120.00

0086 801-06775

MAINTAINING TRAFFIC

(1)

LS

99,998.56000 99,998.56 11,892.00000 11,892.00 6,000.00000 6,000.00

0087 801-07118

BARRICADE, III-A

96.000

LFT

5.00000 480.00 5.00000 480.00 5.00000 480.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 801-07119

BARRICADE, III-B

192.000

LFT

5.00000 960.00 5.00000 960.00 5.00000 960.00

0089 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

261.000

LFT

14.80000 3,862.80 14.80000 3,862.80 15.00000 3,915.00

0090 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

132.000

LFT

13.10000 1,729.20 13.10000 1,729.20 15.00000 1,980.00

0091 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

138.000

SFT

14.90000 2,056.20 14.90000 2,056.20 16.50000 2,277.00

0092 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

115.000

SFT

16.90000 1,943.50 16.90000 1,943.50 18.50000 2,127.50
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0093 807-02191

HANDHOLE LIGHTING

6.000

EACH

748.00000 4,488.00 748.00000 4,488.00 650.00000 3,900.00

0094 807-03950

LUMINAIRE ORNAMENTAL

13.000

EACH

3,500.00000 45,500.00 3,237.00000 42,081.00 3,000.00000 39,000.00

0095 807-03951

LIGHT POLE ORNAMENTAL , 12.5
FT

3.000

EACH

6,000.00000 18,000.00 5,439.00000 16,317.00 5,800.00000 17,400.00

0096 807-03951

LIGHT POLE ORNAMENTAL , 20 FT

10.000

EACH

7,000.00000 70,000.00 6,601.00000 66,010.00 7,200.00000 72,000.00

0097 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

190.000

LFT

16.80000 3,192.00 16.80000 3,192.00 17.00000 3,230.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0098 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,247.000

LFT

8.80000 10,973.60 8.80000 10,973.60 11.00000 13,717.00

0099 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

13.000

EACH

1,064.00000 13,832.00 1,064.00000 13,832.00 1,150.00000 14,950.00

0100 807-86805

SERVICE POINT, I

1.000

EACH

2,896.00000 2,896.00 2,896.00000 2,896.00 5,750.00000 5,750.00

0101 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

1,307.000

LFT

0.66000 862.62 0.66000 862.62 1.00000 1,307.00

0102 807-86910

CONNECTOR KIT, UNFUSED

13.000

EACH

36.10000 469.30 36.10000 469.30 30.00000 390.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0103 807-86915

CONNECTOR KIT, FUSED

13.000

EACH

38.70000 503.10 38.70000 503.10 30.00000 390.00

0104 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

28.000

EACH

13.20000 369.60 13.20000 369.60 12.00000 336.00

0105 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

20.000

EACH

13.20000 264.00 13.20000 264.00 15.00000 300.00

0106 807-86930

INSULATION LINK, NON-
WATERPROOFED

24.000

EACH

8.60000 206.40 8.60000 206.40 12.00000 288.00

0107 807-86935

INSULATION LINK,
WATERPROOFED

24.000

EACH

11.20000 268.80 11.20000 268.80 13.00000 312.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0108 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

320.000

LFT

5.00000 1,600.00 5.00000 1,600.00 5.00000 1,600.00

0109 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

45.000

LFT

2.00000 90.00 2.00000 90.00 2.00000 90.00

0110 808-12148

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 36 IN.

65.000

LFT

10.00000 650.00 10.00000 650.00 10.00000 650.00

0111 808-75043

LINE, THERMOPLASTIC, SOLID,
WHITE, 6 IN.

114.000

LFT

1.50000 171.00 1.50000 171.00 1.50000 171.00

Page 21 of 46

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) E & B PAVING INC (3) MORPHEY
CONSTRUCTION INC.

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0112 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,713.000

LFT

1.00000 1,713.00 1.00000 1,713.00 1.00000 1,713.00

0113 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

8.000

EACH

60.00000 480.00 60.00000 480.00 60.00000 480.00

Section Total with LCC: $1,333,237.00 $1,340,300.00 $1,363,942.25

Life Cycle Costs:

$1,363,942.25$1,333,237.00 $1,340,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,340,300.00$1,333,237.00 $1,363,942.25

$1,333,237.00

Contract Item Totals

$1,340,300.00 1,363,942.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

13,860.00000 13,860.00 116,407.92000 116,407.92 13,200.00000 13,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

68,568.75000 68,568.75 73,200.00000 73,200.00 31,305.55000 31,305.55

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

51,513.06000 51,513.06 29,280.00000 29,280.00 34,771.85000 34,771.85

0012 203-02000

EXCAVATION, COMMON

5,814.000

CYS

24.89000 144,710.46 15.00000 87,210.00 25.75000 149,710.50

0013 203-02070

BORROW

2,072.000

CYS

0.01000 20.72 0.01000 20.72 0.01000 20.72

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

23,720.000

DOL

1.00000 23,720.00 1.00000 23,720.00 1.00000 23,720.00
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Letting Date: Crawfordsville
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Counties:

Project(s):240
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Contract Time:

February 06, 2019
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R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

12,990.38000 12,990.38 25,000.00000 25,000.00 7,000.00000 7,000.00

0016 207-08264

SUBGRADE TREATMENT, TYPE II

307.000

SYS

14.22000 4,365.54 28.00000 8,596.00 26.59000 8,163.13

0017 207-08266

SUBGRADE TREATMENT, TYPE III

1,388.000

SYS

5.63000 7,814.44 1.00000 1,388.00 4.36000 6,051.68

0018 207-09934

SUBGRADE TREATMENT, TYPE IB

5,103.000

SYS

8.93000 45,569.79 10.00000 51,030.00 8.95000 45,671.85

0019 207-09935

SUBGRADE TREATMENT, TYPE IC

48.000

SYS

36.64000 1,758.72 85.00000 4,080.00 58.00000 2,784.00

0020 211-09264

STRUCTURE BACKFILL, TYPE 1

713.000

CYS

37.27000 26,573.51 25.00000 17,825.00 28.17000 20,085.21
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 301-12234

COMPACTED AGGREGATE NO 53

1,125.000

CYS

47.66000 53,617.50 35.00000 39,375.00 63.76000 71,730.00

0022 304-07493

WIDENING WITH HMA, TYPE B

12.000

TON

413.78000 4,965.36 350.00000 4,200.00 226.22000 2,714.64

0023 306-08036

MILLING, ASPHALT, 2 IN.

194.000

SYS

22.85000 4,432.90 13.50000 2,619.00 42.23000 8,192.62

0024 401-07345

QC/QA-HMA, 2, 70, SURFACE, 12.5
mm

443.000

TON

84.00000 37,212.00 80.00000 35,440.00 99.09000 43,896.87

0025 401-07397

QC/QA-HMA, 2, 70, INTERMEDIATE,
19.0 mm

525.000

TON

78.75000 41,343.75 75.00000 39,375.00 97.65000 51,266.25

Page 28 of 46

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

734.000

TON

73.50000 53,949.00 70.00000 51,380.00 87.03000 63,880.02

0027 401-10258

JOINT ADHESIVE, SURFACE

1,177.000

LFT

0.53000 623.81 0.50000 588.50 0.46000 541.42

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

1,177.000

LFT

0.53000 623.81 0.50000 588.50 0.53000 623.81

0029 401-11785

LIQUID ASPHALT SEALANT

1,177.000

LFT

0.53000 623.81 0.50000 588.50 0.13000 153.01

0030 406-05520

ASPHALT FOR TACK COAT

3.000

TON

630.00000 1,890.00 600.00000 1,800.00 0.01000 0.03

0031 502-06457

PCCP, 9 IN. , STAMPED AND
COLORED

263.000

SYS

111.23000 29,253.49 110.00000 28,930.00 106.81000 28,091.03
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 503-05240

D-1 CONTRACTION JOINT

228.000

LFT

12.73000 2,902.44 20.00000 4,560.00 17.79000 4,056.12

0033 604-05528

HMA FOR SIDEWALK

160.000

TON

136.50000 21,840.00 130.00000 20,800.00 134.54000 21,526.40

0034 604-06070

SIDEWALK, CONCRETE

524.000

SYS

39.59000 20,745.16 55.00000 28,820.00 55.00000 28,820.00

0035 604-08086

CURB RAMP, CONCRETE

161.000

SYS

89.63000 14,430.43 155.00000 24,955.00 155.00000 24,955.00

0036 604-12083

DETECTABLE WARNING
SURFACES

32.000

SYS

264.19000 8,454.08 285.00000 9,120.00 285.00000 9,120.00

0037 605-06120

CURB, CONCRETE

790.000

LFT

21.00000 16,590.00 20.00000 15,800.00 33.30000 26,307.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 605-06121

CURB, CONCRETE B , MODIFIED

239.000

LFT

26.25000 6,273.75 25.00000 5,975.00 23.78000 5,683.42

0039 605-06140

CURB AND GUTTER, CONCRETE

1,966.000

LFT

21.00000 41,286.00 20.00000 39,320.00 19.17000 37,688.22

0040 605-06255

CENTER CURB, D CONCRETE

13.000

SYS

262.50000 3,412.50 250.00000 3,250.00 215.12000 2,796.56

0041 605-90726

CURB, CONCRETE, DEPRESSED

80.000

LFT

26.25000 2,100.00 25.00000 2,000.00 39.79000 3,183.20

0042 605-96305

CURB AND GUTTER, CONCRETE
DEPRESSED

80.000

LFT

21.00000 1,680.00 20.00000 1,600.00 36.70000 2,936.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

115.000

TON

136.50000 15,697.50 130.00000 14,950.00 180.10000 20,711.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 610-08446

PCCP FOR APPROACHES, 6 IN.

307.000

SYS

53.34000 16,375.38 68.00000 20,876.00 68.00000 20,876.00

0045 611-06497

MAILBOX ASSEMBLY, SINGLE

3.000

EACH

210.00000 630.00 195.00000 585.00 164.69000 494.07

0046 615-06490

RIGHT-OF-WAY MARKER

41.000

EACH

189.00000 7,749.00 200.00000 8,200.00 130.69000 5,358.29

0047 615-06505

MONUMENT, B

23.000

EACH

840.00000 19,320.00 850.00000 19,550.00 543.85000 12,508.55

0048 615-06525

CASTING ADJUST TO GRADE,
MONUMENT

1.000

EACH

997.50000 997.50 850.00000 850.00 592.26000 592.26

0049 616-05688

RIPRAP, CLASS 1

34.000

TON

46.36000 1,576.24 70.00000 2,380.00 78.52000 2,669.68
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 616-06405

RIPRAP, REVETMENT

5.000

TON

127.28000 636.40 120.00000 600.00 134.52000 672.60

0051 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

69.000

SYS

2.38000 164.22 2.00000 138.00 2.37000 163.53

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

210.00000 420.00 200.00000 400.00 225.00000 450.00

0053 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

2.000

TON

640.50000 1,281.00 610.00000 1,220.00 680.00000 1,360.00

0054 621-06554

SEED MIXTURE U

485.000

LBS

2.60000 1,261.00 2.48000 1,202.80 3.48000 1,687.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 621-06565

MULCHING MATERIAL

5.000

TON

451.50000 2,257.50 430.00000 2,150.00 350.00000 1,750.00

0056 621-06567

WATER

7.000

kGAL

1.05000 7.35 1.00000 7.00 1.00000 7.00

0057 621-06575

SODDING, NURSERY

1,542.000

SYS

3.83000 5,905.86 3.65000 5,628.30 3.55000 5,474.10

0058 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

20.000

EACH

469.35000 9,387.00 447.00000 8,940.00 390.00000 7,800.00

0059 628-09402

FIELD OFFICE, B

9.000

MOS

1,764.56000 15,881.04 1,600.00000 14,400.00 2,490.16000 22,411.44
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,125.29000 2,250.58 384.00000 768.00 415.03000 830.06

0061 628-11977

COMPUTER SYSTEM

2.000

EACH

1,125.29000 2,250.58 60.00000 120.00 1,185.79000 2,371.58

0062 629-12029

PLANT GROWTH LAYER

11,721.000

SYS

5.44000 63,762.24 5.18000 60,714.78 5.58000 65,403.18

0063 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

2,449.000

LFT

5.78000 14,155.22 6.00000 14,694.00 5.50000 13,469.50

0064 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,004.000

LFT

30.46000 30,581.84 40.00000 40,160.00 45.10000 45,280.40

0065 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

427.000

LFT

34.63000 14,787.01 45.00000 19,215.00 60.62000 25,884.74
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

136.000

LFT

39.63000 5,389.68 55.00000 7,480.00 62.18000 8,456.48

0067 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

192.000

LFT

52.63000 10,104.96 60.00000 11,520.00 81.22000 15,594.24

0068 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

372.000

LFT

66.86000 24,871.92 90.00000 33,480.00 85.19000 31,690.68

0069 715-09064

VIDEO INSPECTION FOR PIPE

2,131.000

LFT

1.42000 3,026.02 1.20000 2,557.20 1.35000 2,876.85

0070 715-09475

STORMWATER QUALITY
STRUCTURE

1.000

EACH

14,414.25000 14,414.25 15,000.00000 15,000.00 14,225.72000 14,225.72
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 715-46030

PIPE END SECTION, DIAMETER 30
IN.

3.000

EACH

1,360.31000 4,080.93 2,000.00000 6,000.00 1,478.65000 4,435.95

0072 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.10000 3,300.00 1.00000 3,000.00 1.05000 3,150.00

0073 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

2,773.000

SYS

1.84000 5,102.32 2.50000 6,932.50 1.75000 4,852.75

0074 718-52610

AGGREGATE FOR UNDERDRAINS

279.000

CYS

47.25000 13,182.75 34.00000 9,486.00 45.00000 12,555.00

0075 720-45030

INLET, E7

4.000

EACH

1,303.92000 5,215.68 2,800.00000 11,200.00 2,101.13000 8,404.52
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(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 720-45035

INLET, F7

1.000

EACH

1,414.49000 1,414.49 2,800.00000 2,800.00 2,142.62000 2,142.62

0077 720-45075

INLET, R13

1.000

EACH

2,322.11000 2,322.11 2,800.00000 2,800.00 3,019.43000 3,019.43

0078 720-92884

MANHOLE, K4 MODIFIED

1.000

EACH

3,968.13000 3,968.13 5,000.00000 5,000.00 6,772.28000 6,772.28

0079 720-95409

MANHOLE, J4 MODIFIED

7.000

EACH

3,640.61000 25,484.27 3,800.00000 26,600.00 5,012.27000 35,085.89

0080 720-98174

INLET, B15

7.000

EACH

2,023.61000 14,165.27 2,800.00000 19,600.00 3,387.06000 23,709.42

0081 720-98555

INLET, C15

16.000

EACH

2,092.64000 33,482.24 2,800.00000 44,800.00 3,530.54000 56,488.64
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(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-04308

ROAD CLOSURE SIGN ASSEMBLY

12.000

EACH

157.50000 1,890.00 145.00000 1,740.00 150.00000 1,800.00

0083 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

64.000

EACH

42.00000 2,688.00 105.00000 6,720.00 40.00000 2,560.00

0084 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

84.00000 1,344.00 175.00000 2,800.00 80.00000 1,280.00

0085 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

31.50000 126.00 50.00000 200.00 30.00000 120.00

0086 801-06775

MAINTAINING TRAFFIC

(1)

LS

11,353.16000 11,353.16 25,000.00000 25,000.00 18,339.57000 18,339.57

0087 801-07118

BARRICADE, III-A

96.000

LFT

5.25000 504.00 9.00000 864.00 5.00000 480.00
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(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 801-07119

BARRICADE, III-B

192.000

LFT

5.25000 1,008.00 10.00000 1,920.00 5.00000 960.00

0089 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

261.000

LFT

15.54000 4,055.94 14.80000 3,862.80 14.80000 3,862.80

0090 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

132.000

LFT

13.76000 1,816.32 13.10000 1,729.20 13.10000 1,729.20

0091 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

138.000

SFT

15.65000 2,159.70 14.90000 2,056.20 14.90000 2,056.20

0092 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

115.000

SFT

17.75000 2,041.25 16.90000 1,943.50 16.90000 1,943.50

Page 40 of 46

INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0093 807-02191

HANDHOLE LIGHTING

6.000

EACH

785.40000 4,712.40 748.00000 4,488.00 748.00000 4,488.00

0094 807-03950

LUMINAIRE ORNAMENTAL

13.000

EACH

3,398.85000 44,185.05 3,237.00000 42,081.00 3,237.00000 42,081.00

0095 807-03951

LIGHT POLE ORNAMENTAL , 12.5
FT

3.000

EACH

5,710.95000 17,132.85 5,439.00000 16,317.00 5,439.00000 16,317.00

0096 807-03951

LIGHT POLE ORNAMENTAL , 20 FT

10.000

EACH

6,931.05000 69,310.50 6,601.00000 66,010.00 6,601.00000 66,010.00

0097 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

190.000

LFT

17.64000 3,351.60 16.80000 3,192.00 16.80000 3,192.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0098 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,247.000

LFT

9.24000 11,522.28 8.80000 10,973.60 8.80000 10,973.60

0099 807-11981

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. DIA X 96 IN.

13.000

EACH

1,117.20000 14,523.60 1,064.00000 13,832.00 1,064.00000 13,832.00

0100 807-86805

SERVICE POINT, I

1.000

EACH

3,040.80000 3,040.80 2,896.00000 2,896.00 2,896.00000 2,896.00

0101 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

1,307.000

LFT

0.69000 901.83 0.66000 862.62 0.66000 862.62

0102 807-86910

CONNECTOR KIT, UNFUSED

13.000

EACH

37.91000 492.83 36.10000 469.30 36.10000 469.30
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0103 807-86915

CONNECTOR KIT, FUSED

13.000

EACH

40.64000 528.32 38.70000 503.10 38.70000 503.10

0104 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

28.000

EACH

13.86000 388.08 13.20000 369.60 13.20000 369.60

0105 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

20.000

EACH

13.86000 277.20 13.20000 264.00 13.20000 264.00

0106 807-86930

INSULATION LINK, NON-
WATERPROOFED

24.000

EACH

9.03000 216.72 8.60000 206.40 8.60000 206.40

0107 807-86935

INSULATION LINK,
WATERPROOFED

24.000

EACH

11.76000 282.24 11.20000 268.80 11.20000 268.80
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0108 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

320.000

LFT

5.25000 1,680.00 8.00000 2,560.00 5.00000 1,600.00

0109 808-11691

LINE, THERMOPLASTIC, DOTTED,
WHITE, 12 IN.

45.000

LFT

2.10000 94.50 9.02000 405.90 2.00000 90.00

0110 808-12148

TRANSVERSE MARKING,
THERMOPLASTIC, YIELD LINE,
WHITE, 36 IN.

65.000

LFT

10.50000 682.50 19.00000 1,235.00 10.00000 650.00

0111 808-75043

LINE, THERMOPLASTIC, SOLID,
WHITE, 6 IN.

114.000

LFT

1.58000 180.12 2.00000 228.00 1.50000 171.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHUTT-LOOKABILL CO (5) GRADEX INC (6) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT,
ROUNDABOUT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0112 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

1,713.000

LFT

1.05000 1,798.65 1.02000 1,747.26 1.00000 1,713.00

0113 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

8.000

EACH

63.00000 504.00 175.00000 1,400.00 60.00000 480.00

Section Total with LCC: $1,371,375.08 $1,464,000.00 $1,474,909.55

Life Cycle Costs:

$1,474,909.55$1,371,375.08 $1,464,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,464,000.00$1,371,375.08 $1,474,909.55

$1,371,375.08

Contract Item Totals

$1,464,000.00 1,474,909.55Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum
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INTERSECTION IMPROVEMENT, ROUNDABOUT

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):240

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38013-A

140164600LC1

10/15/20 COMPLETION DATE

HENDRICKS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

4,620.00000 4,620.00 9,500.00000 9,500.00 5,500.00000 5,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

19,625.41000 19,625.41 22,000.00000 22,000.00 33,670.00000 33,670.00

0008 201-02245

TREE 6 IN., REMOVE

6.000

EACH

210.00000 1,260.00 200.00000 1,200.00 175.00000 1,050.00

0009 201-02250

TREE 10 IN., REMOVE

6.000

EACH

315.00000 1,890.00 300.00000 1,800.00 250.00000 1,500.00

0010 201-02255

TREE 18 IN., REMOVE

1.000

EACH

525.00000 525.00 500.00000 500.00 1,250.00000 1,250.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 201-02270

TREE 60 IN., REMOVE

1.000

EACH

4,200.00000 4,200.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

56,615.14000 56,615.14 9,500.00000 9,500.00 24,896.64000 24,896.64

0013 202-02928

CATCH BASIN, REMOVE

6.000

EACH

1,291.88000 7,751.28 400.00000 2,400.00 541.85000 3,251.10

0014 202-93615

CONCRETE, REMOVE

2,200.000

SYS

23.28000 51,216.00 17.00000 37,400.00 21.18000 46,596.00

0015 202-96133

PIPE, REMOVE

271.000

LFT

10.83000 2,934.93 23.00000 6,233.00 27.51000 7,455.21

0016 203-02000

EXCAVATION, COMMON

331.000

CYS

65.20000 21,581.20 95.00000 31,445.00 47.03000 15,566.93
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 203-02070

BORROW

233.000

CYS

0.01000 2.33 46.00000 10,718.00 42.43000 9,886.19

0018 205-12108

STORM WATER MANAGEMENT
BUDGET

500.000

DOL

1.00000 500.00 1.00000 500.00 1.00000 500.00

0019 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,732.00000 3,732.00 9,500.00000 9,500.00 6,688.69000 6,688.69

0020 207-08264

SUBGRADE TREATMENT, TYPE II

955.000

SYS

11.61000 11,087.55 18.00000 17,190.00 54.25000 51,808.75

0021 207-08266

SUBGRADE TREATMENT, TYPE III

934.000

SYS

5.11000 4,772.74 10.50000 9,807.00 46.94000 43,841.96
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

41.000

CYS

40.97000 1,679.77 28.00000 1,148.00 50.18000 2,057.38

0023 303-01180

COMPACTED AGGREGATE NO. 53

234.000

TON

26.84000 6,280.56 36.00000 8,424.00 30.36000 7,104.24

0024 406-05520

ASPHALT FOR TACK COAT

0.200

TON

1,050.00000 210.00 1,000.00000 200.00 1,408.60000 281.72

0025 604-05528

HMA FOR SIDEWALK

132.000

TON

136.50000 18,018.00 125.00000 16,500.00 167.94000 22,168.08

0026 604-06070

SIDEWALK, CONCRETE

303.000

SYS

43.27000 13,110.81 55.00000 16,665.00 92.53000 28,036.59

0027 604-07823

STAMPED CONCRETE SIDEWALK

115.000

SYS

81.34000 9,354.10 70.00000 8,050.00 12.34000 1,419.10
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 604-08086

CURB RAMP, CONCRETE

30.800

SYS

89.63000 2,760.60 180.00000 5,544.00 118.55000 3,651.34

0029 604-12083

DETECTABLE WARNING
SURFACES

3.700

SYS

284.63000 1,053.13 300.00000 1,110.00 328.74000 1,216.34

0030 610-09108

PCCP FOR APPROACHES, 9 IN.

796.000

SYS

54.45000 43,342.20 85.00000 67,660.00 118.96000 94,692.16

0031 618-03812

BENCH

4.000

EACH

1,340.13000 5,360.52 1,600.00000 6,400.00 2,223.41000 8,893.64

0032 618-04181

BICYCLE RACK

12.000

EACH

524.73000 6,296.76 450.00000 5,400.00 616.29000 7,395.48

0033 618-97672

TRASH RECEPTACLE

4.000

EACH

1,674.93000 6,699.72 1,400.00000 5,600.00 2,441.24000 9,764.96
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 621-06567

WATER

46.000

kGAL

1.05000 48.30 1.00000 46.00 102.29000 4,705.34

0035 621-06570

TOPSOIL

79.000

CYS

56.93000 4,497.47 65.00000 5,135.00 74.97000 5,922.63

0036 621-06575

SODDING, NURSERY

1,412.000

SYS

3.73000 5,266.76 3.50000 4,942.00 14.61000 20,629.32

0037 621-08538

MULCH

17.000

CYS

78.75000 1,338.75 75.00000 1,275.00 38.39000 652.63

0038 622-05651

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2.5 TO 3.5 IN.

19.000

EACH

483.00000 9,177.00 535.00000 10,165.00 1,038.45000 19,730.55

0039 622-05654

PLANT, PERENNIAL

492.000

EACH

14.91000 7,335.72 11.55000 5,682.60 29.77000 14,646.84
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 628-09402

FIELD OFFICE, B

8.000

MOS

1,662.38000 13,299.04 1,700.00000 13,600.00 1,433.00000 11,464.00

0041 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,074.19000 1,074.19 1,500.00000 1,500.00 966.92000 966.92

0042 628-11977

COMPUTER SYSTEM

1.000

EACH

1,125.29000 1,125.29 1,500.00000 1,500.00 1,289.24000 1,289.24

0043 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

24.000

LFT

33.16000 795.84 75.00000 1,800.00 56.46000 1,355.04

0044 715-90714

PIPE PVC 12 IN

255.000

LFT

38.80000 9,894.00 75.00000 19,125.00 73.67000 18,785.85

0045 720-45005

INLET, A2

3.000

EACH

1,455.86000 4,367.58 2,500.00000 7,500.00 2,959.32000 8,877.96

Page 8 of 20

ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 720-92240

CATCH BASIN, W4

3.000

EACH

3,983.10000 11,949.30 2,900.00000 8,700.00 3,740.93000 11,222.79

0047 801-06640

CONSTRUCTION SIGN, A

4.000

EACH

147.00000 588.00 140.00000 560.00 221.00000 884.00

0048 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

94.50000 1,512.00 90.00000 1,440.00 91.00000 1,456.00

0049 801-06775

MAINTAINING TRAFFIC

(1)

LS

3,152.55000 3,152.55 50,260.40000 50,260.40 8,899.75000 8,899.75

0050 801-07119

BARRICADE, III-B

198.000

LFT

15.75000 3,118.50 15.00000 2,970.00 19.00000 3,762.00

0051 802-03896

BOLLARD

7.000

EACH

1,069.05000 7,483.35 2,200.00000 15,400.00 1,340.52000 9,383.64
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHUTT-LOOKABILL CO (2) CALUMET CIVIL
CONTRACTORS INC

(3) OLCO INC

Section Total with LCC: $392,508.39 $468,000.00 $587,282.00

Life Cycle Costs:

$587,282.00$392,508.39 $468,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$468,000.00$392,508.39 $587,282.00

$392,508.39

Contract Item Totals

$468,000.00 587,282.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

20,000.00000 20,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

30,000.00000 30,000.00

0008 201-02245

TREE 6 IN., REMOVE

6.000

EACH

400.00000 2,400.00

0009 201-02250

TREE 10 IN., REMOVE

6.000

EACH

800.00000 4,800.00

0010 201-02255

TREE 18 IN., REMOVE

1.000

EACH

1,300.00000 1,300.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 201-02270

TREE 60 IN., REMOVE

1.000

EACH

5,000.00000 5,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

20,000.00000 20,000.00

0013 202-02928

CATCH BASIN, REMOVE

6.000

EACH

750.00000 4,500.00

0014 202-93615

CONCRETE, REMOVE

2,200.000

SYS

25.00000 55,000.00

0015 202-96133

PIPE, REMOVE

271.000

LFT

20.00000 5,420.00

0016 203-02000

EXCAVATION, COMMON

331.000

CYS

80.00000 26,480.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 203-02070

BORROW

233.000

CYS

55.00000 12,815.00

0018 205-12108

STORM WATER MANAGEMENT
BUDGET

500.000

DOL

1.00000 500.00

0019 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

18,500.00000 18,500.00

0020 207-08264

SUBGRADE TREATMENT, TYPE II

955.000

SYS

45.00000 42,975.00

0021 207-08266

SUBGRADE TREATMENT, TYPE III

934.000

SYS

20.00000 18,680.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

41.000

CYS

65.00000 2,665.00

0023 303-01180

COMPACTED AGGREGATE NO. 53

234.000

TON

45.00000 10,530.00

0024 406-05520

ASPHALT FOR TACK COAT

0.200

TON

1,000.00000 200.00

0025 604-05528

HMA FOR SIDEWALK

132.000

TON

250.00000 33,000.00

0026 604-06070

SIDEWALK, CONCRETE

303.000

SYS

65.00000 19,695.00

0027 604-07823

STAMPED CONCRETE SIDEWALK

115.000

SYS

140.00000 16,100.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 604-08086

CURB RAMP, CONCRETE

30.800

SYS

250.00000 7,700.00

0029 604-12083

DETECTABLE WARNING
SURFACES

3.700

SYS

350.00000 1,295.00

0030 610-09108

PCCP FOR APPROACHES, 9 IN.

796.000

SYS

95.00000 75,620.00

0031 618-03812

BENCH

4.000

EACH

3,000.00000 12,000.00

0032 618-04181

BICYCLE RACK

12.000

EACH

1,200.00000 14,400.00

0033 618-97672

TRASH RECEPTACLE

4.000

EACH

2,700.00000 10,800.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 621-06567

WATER

46.000

kGAL

1.00000 46.00

0035 621-06570

TOPSOIL

79.000

CYS

70.00000 5,530.00

0036 621-06575

SODDING, NURSERY

1,412.000

SYS

8.00000 11,296.00

0037 621-08538

MULCH

17.000

CYS

70.00000 1,190.00

0038 622-05651

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2.5 TO 3.5 IN.

19.000

EACH

550.00000 10,450.00

0039 622-05654

PLANT, PERENNIAL

492.000

EACH

15.00000 7,380.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 628-09402

FIELD OFFICE, B

8.000

MOS

2,300.00000 18,400.00

0041 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,500.00000 1,500.00

0042 628-11977

COMPUTER SYSTEM

1.000

EACH

1,500.00000 1,500.00

0043 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

24.000

LFT

70.00000 1,680.00

0044 715-90714

PIPE PVC 12 IN

255.000

LFT

55.00000 14,025.00

0045 720-45005

INLET, A2

3.000

EACH

3,500.00000 10,500.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

1 ENHANCEMENT, BIKE AND
PEDESTRIAN

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 720-92240

CATCH BASIN, W4

3.000

EACH

3,500.00000 10,500.00

0047 801-06640

CONSTRUCTION SIGN, A

4.000

EACH

200.00000 800.00

0048 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

135.00000 2,160.00

0049 801-06775

MAINTAINING TRAFFIC

(1)

LS

10,000.00000 10,000.00

0050 801-07119

BARRICADE, III-B

198.000

LFT

20.00000 3,960.00

0051 802-03896

BOLLARD

7.000

EACH

2,600.00000 18,200.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) YARDBERRY LANDSCAPE
COMPANY

Section Total with LCC: $601,497.00

Life Cycle Costs:

$601,497.00Section Totals:

( ) indicates item is bid as Lump Sum

$601,497.00

$601,497.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ENHANCEMENT, BIKE AND PEDESTRIAN

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):250

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38051-A

140173400LC3

11/01/20 COMPLETION DATE

MARION

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

58,750.99000 58,750.99 37,000.00000 37,000.00 41,000.00000 41,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

123,231.95000 123,231.95 191,450.00000 191,450.00 197,000.00000 197,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

50,976.91000 50,976.91 97,000.00000 97,000.00 178,000.00000 178,000.00

0012 202-52710

SIDEWALK CONCRETE, REMOVE

4.000

SYS

150.00000 600.00 50.00000 200.00 15.00000 60.00

0013 202-97009

FIRE HYDRANT ASSEMBLY,
REMOVE

3.000

EACH

600.00000 1,800.00 725.00000 2,175.00 390.00000 1,170.00

0014 203-02000

EXCAVATION, COMMON

11,060.000

CYS

25.00000 276,500.00 27.65000 305,809.00 17.00000 188,020.00

0015 203-02020

EXCAVATION, UNCLASSIFIED

1,572.000

CYS

30.00000 47,160.00 18.25000 28,689.00 11.00000 17,292.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 203-02070

BORROW

1,208.000

CYS

0.01000 12.08 8.80000 10,630.40 15.00000 18,120.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

17,893.000

DOL

1.00000 17,893.00 1.00000 17,893.00 1.00000 17,893.00

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

2,400.00000 2,400.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0019 207-08264

SUBGRADE TREATMENT, TYPE II

2,951.000

SYS

16.75000 49,429.25 19.85000 58,577.35 19.00000 56,069.00

0020 207-08266

SUBGRADE TREATMENT, TYPE III

4,267.000

SYS

1.00000 4,267.00 5.00000 21,335.00 1.60000 6,827.20

0021 207-09934

SUBGRADE TREATMENT, TYPE IB

27,337.000

SYS

7.75000 211,861.75 7.75000 211,861.75 7.45000 203,660.65
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 211-02050

B BORROW

1,572.000

CYS

0.01000 15.72 15.15000 23,815.80 12.00000 18,864.00

0023 211-09264

STRUCTURE BACKFILL, TYPE 1

3,824.000

CYS

0.01000 38.24 0.01000 38.24 0.01000 38.24

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

1,150.000

CYS

0.01000 11.50 21.65000 24,897.50 10.00000 11,500.00

0025 301-12234

COMPACTED AGGREGATE NO 53

712.000

CYS

41.50000 29,548.00 61.00000 43,432.00 56.00000 39,872.00

0026 303-01180

COMPACTED AGGREGATE NO. 53

6.000

TON

150.00000 900.00 51.00000 306.00 141.00000 846.00

0027 306-08034

MILLING, ASPHALT, 1 1/2 IN.

6,400.000

SYS

2.50000 16,000.00 1.75000 11,200.00 1.63000 10,432.00

Page 5 of 47

ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

1,769.000

TON

88.00000 155,672.00 78.00000 137,982.00 90.47000 160,041.43

0029 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

3,223.000

TON

70.00000 225,610.00 65.00000 209,495.00 74.68000 240,693.64

0030 401-08364

QC/QA-HMA, 4, 64, BASE, 19.0 mm

8,740.000

TON

65.00000 568,100.00 58.00000 506,920.00 68.71000 600,525.40

0031 401-10258

JOINT ADHESIVE, SURFACE

9,600.000

LFT

0.50000 4,800.00 0.11000 1,056.00 0.24000 2,304.00

0032 401-10259

JOINT ADHESIVE, INTERMEDIATE

9,600.000

LFT

0.50000 4,800.00 0.40000 3,840.00 0.41000 3,936.00

0033 401-11785

LIQUID ASPHALT SEALANT

9,600.000

LFT

0.10000 960.00 0.11000 1,056.00 0.23000 2,208.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 402-10087

HMA FOR TEMPORARY
PAVEMENT, D

1,479.000

TON

95.00000 140,505.00 66.00000 97,614.00 73.97000 109,401.63

0035 406-05520

ASPHALT FOR TACK COAT

16.000

TON

1.00000 16.00 650.00000 10,400.00 849.99000 13,599.84

0036 502-06627

PCCP, 6 IN.

4,597.000

SYS

33.50000 153,999.50 37.75000 173,536.75 40.62000 186,730.14

0037 604-08086

CURB RAMP, CONCRETE

174.000

SYS

127.00000 22,098.00 49.00000 8,526.00 111.72000 19,439.28

0038 604-12083

DETECTABLE WARNING
SURFACES

22.000

SYS

300.00000 6,600.00 127.00000 2,794.00 194.81000 4,285.82

0039 605-06140

CURB AND GUTTER, CONCRETE

8,330.000

LFT

21.50000 179,095.00 21.85000 182,010.50 16.26000 135,445.80
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 605-08636

CURB AND GUTTER, TURNOUT
COMBINED

14.000

LFT

250.00000 3,500.00 43.00000 602.00 119.64000 1,674.96

0041 610-07487

HMA FOR APPROACHES, TYPE B

503.000

TON

110.48000 55,571.44 78.00000 39,234.00 92.79000 46,673.37

0042 610-08446

PCCP FOR APPROACHES, 6 IN.

296.000

SYS

46.50000 13,764.00 75.75000 22,422.00 58.22000 17,233.12

0043 610-09108

PCCP FOR APPROACHES, 9 IN.

2,655.000

SYS

57.00000 151,335.00 74.25000 197,133.75 68.82000 182,717.10

0044 611-08232

MAILBOX ASSEMBLY, SINGLE
RESET

14.000

EACH

230.00000 3,220.00 230.00000 3,220.00 230.00000 3,220.00

0045 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

1,150.00000 1,150.00 1,150.00000 1,150.00 1,150.00000 1,150.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 616-06405

RIPRAP, REVETMENT

20.000

TON

100.00000 2,000.00 78.00000 1,560.00 83.88000 1,677.60

0047 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

13.000

SYS

70.00000 910.00 70.00000 910.00 8.81000 114.53

0048 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

400.00000 400.00 400.00000 400.00 400.00000 400.00

0049 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.000

TON

799.00000 799.00 799.00000 799.00 799.00000 799.00

0050 621-06554

SEED MIXTURE U

442.000

LBS

5.28000 2,333.76 5.28000 2,333.76 5.28000 2,333.76
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 621-06565

MULCHING MATERIAL

5.000

TON

521.00000 2,605.00 521.00000 2,605.00 521.00000 2,605.00

0052 621-06567

WATER

11.000

kGAL

1.00000 11.00 1.00000 11.00 1.00000 11.00

0053 621-06570

TOPSOIL

1,487.000

CYS

37.00000 55,019.00 2.00000 2,974.00 0.01000 14.87

0054 621-06575

SODDING, NURSERY

2,681.000

SYS

4.60000 12,332.60 3.58000 9,597.98 3.58000 9,597.98

0055 621-90853

TAPPING SLEEVE WITH VALVE 12
IN., WITH RISER BOX

1.000

EACH

7,000.00000 7,000.00 6,900.00000 6,900.00 7,175.00000 7,175.00

0056 628-09402

FIELD OFFICE, B

12.000

MOS

1,200.00000 14,400.00 2,200.00000 26,400.00 2,100.00000 25,200.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1.00000 1.00 522.00000 522.00 360.00000 360.00

0058 628-11977

COMPUTER SYSTEM

1.000

EACH

1.00000 1.00 1,017.00000 1,017.00 2,244.00000 2,244.00

0060 715-02961

WATER MAIN, 16 IN. , DUCTILE
IRON

20.000

LFT

500.00000 10,000.00 175.00000 3,500.00 355.00000 7,100.00

0061 715-04596

WATER SERVICE , 1 IN.

5.000

EACH

2,500.00000 12,500.00 1,750.00000 8,750.00 1,500.00000 7,500.00

0062 715-04596

WATER SERVICE , 2 IN.

2.000

EACH

3,800.00000 7,600.00 2,775.00000 5,550.00 3,200.00000 6,400.00

0063 715-04964

WATER MAIN , RETIRE

1,420.000

LFT

12.00000 17,040.00 18.25000 25,915.00 6.80000 9,656.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 715-04995

LINE STOP , 12 IN.

3.000

EACH

7,600.00000 22,800.00 6,950.00000 20,850.00 8,415.00000 25,245.00

0065 715-04995

LINE STOP , 16 IN.

2.000

EACH

13,700.00000 27,400.00 13,200.00000 26,400.00 14,700.00000 29,400.00

0066 715-05147

PIPE, TYPE 2, CIRCULAR, 8 IN.

121.000

LFT

34.00000 4,114.00 75.00000 9,075.00 14.00000 1,694.00

0067 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,674.000

LFT

42.00000 70,308.00 61.25000 102,532.50 32.00000 53,568.00

0068 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN. ,
WATERMAIN GRADE PIPE

663.000

LFT

48.00000 31,824.00 68.25000 45,249.75 36.00000 23,868.00

0069 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

1,897.000

LFT

45.00000 85,365.00 60.55000 114,863.35 50.00000 94,850.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

2,139.000

LFT

55.00000 117,645.00 67.00000 143,313.00 69.00000 147,591.00

0071 715-05751

BUTTERFLY , VALVE WITH VALVE
BOX, 12 IN.

5.000

EACH

3,200.00000 16,000.00 2,375.00000 11,875.00 2,865.00000 14,325.00

0072 715-09064

VIDEO INSPECTION FOR PIPE

6,373.000

LFT

1.35000 8,603.55 1.35000 8,603.55 1.35000 8,603.55

0073 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

700.00000 700.00 325.00000 325.00 330.00000 330.00

0074 715-46010

PIPE END SECTION, DIAMETER 18
IN.

1.000

EACH

800.00000 800.00 450.00000 450.00 295.00000 295.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

1,200.00000 1,200.00 600.00000 600.00 470.00000 470.00

0076 715-92544

WATER MAIN, DUCTILE IRON, 12
IN.

1,885.000

LFT

50.00000 94,250.00 77.50000 146,087.50 87.00000 163,995.00

0077 715-96691

BUTTERFLY VALVE WITH BOX, 16
IN

1.000

EACH

5,300.00000 5,300.00 4,100.00000 4,100.00 4,400.00000 4,400.00

0078 720-01092

MANHOLE, J15 MODIFIED

1.000

EACH

4,000.00000 4,000.00 4,200.00000 4,200.00 5,500.00000 5,500.00

0079 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , SANITARY CLEANOUT

1.000

EACH

485.00000 485.00 500.00000 500.00 700.00000 700.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

32.000

EACH

400.00000 12,800.00 750.00000 24,000.00 550.00000 17,600.00

0081 720-45260

PIPE CATCH BASIN, 12 IN.

3.000

EACH

2,000.00000 6,000.00 1,300.00000 3,900.00 750.00000 2,250.00

0082 720-45410

MANHOLE, C4

21.000

EACH

2,650.00000 55,650.00 2,250.00000 47,250.00 3,500.00000 73,500.00

0083 720-45431

MANHOLE, J 13 , MODIFIED

2.000

EACH

4,150.00000 8,300.00 3,300.00000 6,600.00 1,500.00000 3,000.00

0084 720-45605

STRUCTURE, MANHOLE,
RECONSTRUCTED

6.000

LFT

1,000.00000 6,000.00 1,900.00000 11,400.00 670.00000 4,020.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 720-45615

STRUCTURE, INLET,
RECONSTRUCTED

1.000

LFT

1,300.00000 1,300.00 2,000.00000 2,000.00 650.00000 650.00

0086 720-92557

INLET, M13

1.000

EACH

3,900.00000 3,900.00 2,025.00000 2,025.00 2,100.00000 2,100.00

0087 720-94840

CASTING, WATER VALVE, ADJUST
TO GRADE

7.000

EACH

480.00000 3,360.00 275.00000 1,925.00 400.00000 2,800.00

0088 720-96999

FIRE HYDRANT ASSEMBLY

3.000

EACH

5,500.00000 16,500.00 5,425.00000 16,275.00 4,900.00000 14,700.00

0089 720-97008

FIRE HYDRANT ASSEMBLY
RELOCATE

4.000

EACH

2,500.00000 10,000.00 2,435.00000 9,740.00 1,500.00000 6,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 720-98174

INLET, B15

29.000

EACH

2,750.00000 79,750.00 2,175.00000 63,075.00 2,900.00000 84,100.00

0091 720-98174

INLET, B15 , COATED

12.000

EACH

4,200.00000 50,400.00 2,350.00000 28,200.00 3,000.00000 36,000.00

0092 720-98555

INLET, C15

11.000

EACH

3,050.00000 33,550.00 2,200.00000 24,200.00 2,970.00000 32,670.00

0093 720-98555

INLET, C15 , COATED

6.000

EACH

4,250.00000 25,500.00 2,375.00000 14,250.00 3,070.00000 18,420.00

0094 801-03291

CONSTRUCTION SIGN, D

4.000

EACH

40.00000 160.00 40.00000 160.00 40.00000 160.00

0095 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

5,100.000

LFT

0.83000 4,233.00 0.83000 4,233.00 0.83000 4,233.00
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ASPHALT RESURFACE
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260
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Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

14.000

EACH

127.00000 1,778.00 127.00000 1,778.00 127.00000 1,778.00

0097 801-06640

CONSTRUCTION SIGN, A

32.000

EACH

158.00000 5,056.00 158.00000 5,056.00 158.00000 5,056.00

0098 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

53.00000 477.00 53.00000 477.00 53.00000 477.00

0099 801-06775

MAINTAINING TRAFFIC

(1)

LS

35,000.00000 35,000.00 80,750.00000 80,750.00 124,000.00000 124,000.00

0100 801-07119

BARRICADE, III-B

108.000

LFT

12.31000 1,329.48 12.31000 1,329.48 12.31000 1,329.48

0101 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

64.000

LFT

18.00000 1,152.00 18.00000 1,152.00 18.00000 1,152.00
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ASPHALT RESURFACE
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Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260
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February 06, 2019
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140174700LC2
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0102 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

40.000

SFT

18.00000 720.00 18.00000 720.00 18.00000 720.00

0103 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

24.000

SFT

30.00000 720.00 30.00000 720.00 30.00000 720.00

0104 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

10.000

LFT

55.00000 550.00 55.00000 550.00 55.00000 550.00

0105 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

20.000

LFT

20.00000 400.00 20.00000 400.00 20.00000 400.00

0106 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

10.000

LFT

20.00000 200.00 20.00000 200.00 20.00000 200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0107 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0108 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

20.000

LFT

40.00000 800.00 40.00000 800.00 40.00000 800.00

0109 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

124.000

LFT

5.90000 731.60 5.90000 731.60 5.90000 731.60

0110 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

50.000

LFT

1.98000 99.00 1.98000 99.00 1.98000 99.00

0111 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

502.000

LFT

0.74000 371.48 0.74000 371.48 0.74000 371.48
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0112 808-06716

LINE, REMOVE

11,226.000

LFT

0.35000 3,929.10 0.35000 3,929.10 0.35000 3,929.10

0113 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0114 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

22.000

LFT

12.00000 264.00 12.00000 264.00 12.00000 264.00

0115 808-10099

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 24 IN.

193.000

LFT

12.00000 2,316.00 12.00000 2,316.00 12.00000 2,316.00

0116 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

2,165.000

LFT

0.64000 1,385.60 0.64000 1,385.60 0.64000 1,385.60

Page 21 of 47

ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0117 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

9,622.000

LFT

0.54000 5,195.88 0.54000 5,195.88 0.54000 5,195.88

0118 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

58.000

LFT

5.50000 319.00 5.50000 319.00 5.50000 319.00

0119 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

47.000

EACH

120.00000 5,640.00 120.00000 5,640.00 120.00000 5,640.00

0120 808-96016

LINE, THERMOPLASTIC, SOLID,
YELLOW, 12 IN.

88.000

LFT

3.79000 333.52 3.79000 333.52 3.79000 333.52

0121 805-01842

HANDHOLE SIGNAL TYPE 1 , ATMS

12.000

EACH

1,400.00000 16,800.00 1,400.00000 16,800.00 1,400.00000 16,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) SELGE CONSTRUCTION
CO INC

(3) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0122 805-10029

CONDUIT, PVC, 1.25 IN. ,
COMMUNICATION

21,522.000

LFT

3.55000 76,403.10 3.55000 76,403.10 3.55000 76,403.10

0123 807-78590

HANDHOLE , ATMS VAULT

2.000

EACH

4,100.00000 8,200.00 4,100.00000 8,200.00 4,100.00000 8,200.00

0124 809-94971

FIBER OPTIC CABLE , 144 STRAND
SMF

5,531.000

LFT

9.00000 49,779.00 9.00000 49,779.00 9.00000 49,779.00

Section Total with LCC: $3,758,000.00 $3,955,712.19 $4,019,827.67

Life Cycle Costs:

$4,019,827.67$3,758,000.00 $3,955,712.19Section Totals:

$3,955,712.19$3,758,000.00 $4,019,827.67

$3,758,000.00

Contract Item Totals

$3,955,712.19

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum

$3,758,000.00 $3,955,712.19 4,019,827.67Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

35,000.00000 35,000.00 85,000.00000 85,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

205,000.00000 205,000.00 204,500.00000 204,500.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

32,400.00000 32,400.00 60,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 202-52710

SIDEWALK CONCRETE, REMOVE

4.000

SYS

99.55000 398.20 100.00000 400.00

0013 202-97009

FIRE HYDRANT ASSEMBLY,
REMOVE

3.000

EACH

1,770.00000 5,310.00 1,200.00000 3,600.00

0014 203-02000

EXCAVATION, COMMON

11,060.000

CYS

30.00000 331,800.00 24.50000 270,970.00

0015 203-02020

EXCAVATION, UNCLASSIFIED

1,572.000

CYS

19.75000 31,047.00 15.00000 23,580.00

0016 203-02070

BORROW

1,208.000

CYS

26.80000 32,374.40 6.00000 7,248.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

17,893.000

DOL

1.00000 17,893.00 1.00000 17,893.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

1,500.00000 1,500.00 48,000.00000 48,000.00

0019 207-08264

SUBGRADE TREATMENT, TYPE II

2,951.000

SYS

30.00000 88,530.00 12.00000 35,412.00

0020 207-08266

SUBGRADE TREATMENT, TYPE III

4,267.000

SYS

1.60000 6,827.20 3.00000 12,801.00

0021 207-09934

SUBGRADE TREATMENT, TYPE IB

27,337.000

SYS

7.65000 209,128.05 10.00000 273,370.00

0022 211-02050

B BORROW

1,572.000

CYS

26.80000 42,129.60 12.00000 18,864.00

0023 211-09264

STRUCTURE BACKFILL, TYPE 1

3,824.000

CYS

1.00000 3,824.00 25.00000 95,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

1,150.000

CYS

52.00000 59,800.00 35.00000 40,250.00

0025 301-12234

COMPACTED AGGREGATE NO 53

712.000

CYS

50.99000 36,304.88 40.00000 28,480.00

0026 303-01180

COMPACTED AGGREGATE NO. 53

6.000

TON

51.00000 306.00 80.00000 480.00

0027 306-08034

MILLING, ASPHALT, 1 1/2 IN.

6,400.000

SYS

2.80000 17,920.00 2.50000 16,000.00

0028 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

1,769.000

TON

84.00000 148,596.00 88.00000 155,672.00

0029 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

3,223.000

TON

70.00000 225,610.00 70.00000 225,610.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 401-08364

QC/QA-HMA, 4, 64, BASE, 19.0 mm

8,740.000

TON

65.00000 568,100.00 65.00000 568,100.00

0031 401-10258

JOINT ADHESIVE, SURFACE

9,600.000

LFT

0.40000 3,840.00 0.50000 4,800.00

0032 401-10259

JOINT ADHESIVE, INTERMEDIATE

9,600.000

LFT

0.60000 5,760.00 0.50000 4,800.00

0033 401-11785

LIQUID ASPHALT SEALANT

9,600.000

LFT

0.10000 960.00 0.10000 960.00

0034 402-10087

HMA FOR TEMPORARY
PAVEMENT, D

1,479.000

TON

75.00000 110,925.00 88.00000 130,152.00

0035 406-05520

ASPHALT FOR TACK COAT

16.000

TON

1,000.00000 16,000.00 1.00000 16.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 502-06627

PCCP, 6 IN.

4,597.000

SYS

48.00000 220,656.00 33.50000 153,999.50

0037 604-08086

CURB RAMP, CONCRETE

174.000

SYS

80.00000 13,920.00 127.00000 22,098.00

0038 604-12083

DETECTABLE WARNING
SURFACES

22.000

SYS

95.00000 2,090.00 300.00000 6,600.00

0039 605-06140

CURB AND GUTTER, CONCRETE

8,330.000

LFT

16.50000 137,445.00 21.50000 179,095.00

0040 605-08636

CURB AND GUTTER, TURNOUT
COMBINED

14.000

LFT

370.00000 5,180.00 250.00000 3,500.00

0041 610-07487

HMA FOR APPROACHES, TYPE B

503.000

TON

120.00000 60,360.00 105.00000 52,815.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 610-08446

PCCP FOR APPROACHES, 6 IN.

296.000

SYS

76.00000 22,496.00 46.50000 13,764.00

0043 610-09108

PCCP FOR APPROACHES, 9 IN.

2,655.000

SYS

78.00000 207,090.00 57.00000 151,335.00

0044 611-08232

MAILBOX ASSEMBLY, SINGLE
RESET

14.000

EACH

230.00000 3,220.00 400.00000 5,600.00

0045 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

1,150.00000 1,150.00 1,650.00000 1,650.00

0046 616-06405

RIPRAP, REVETMENT

20.000

TON

150.00000 3,000.00 100.00000 2,000.00

0047 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

13.000

SYS

30.00000 390.00 5.00000 65.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

400.00000 400.00 400.00000 400.00

0049 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.000

TON

799.00000 799.00 799.00000 799.00

0050 621-06554

SEED MIXTURE U

442.000

LBS

5.28000 2,333.76 5.28000 2,333.76

0051 621-06565

MULCHING MATERIAL

5.000

TON

521.00000 2,605.00 521.00000 2,605.00

0052 621-06567

WATER

11.000

kGAL

1.00000 11.00 1.00000 11.00

0053 621-06570

TOPSOIL

1,487.000

CYS

1.00000 1,487.00 42.00000 62,454.00
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(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 621-06575

SODDING, NURSERY

2,681.000

SYS

4.60000 12,332.60 4.60000 12,332.60

0055 621-90853

TAPPING SLEEVE WITH VALVE 12
IN., WITH RISER BOX

1.000

EACH

9,650.00000 9,650.00 7,500.00000 7,500.00

0056 628-09402

FIELD OFFICE, B

12.000

MOS

1,100.00000 13,200.00 3,000.00000 36,000.00

0057 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

100.00000 100.00 200.00000 200.00

0058 628-11977

COMPUTER SYSTEM

1.000

EACH

100.00000 100.00 50.00000 50.00

0060 715-02961

WATER MAIN, 16 IN. , DUCTILE
IRON

20.000

LFT

500.00000 10,000.00 700.00000 14,000.00
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(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-04596

WATER SERVICE , 1 IN.

5.000

EACH

1,800.00000 9,000.00 1,250.00000 6,250.00

0062 715-04596

WATER SERVICE , 2 IN.

2.000

EACH

3,350.00000 6,700.00 3,000.00000 6,000.00

0063 715-04964

WATER MAIN , RETIRE

1,420.000

LFT

18.00000 25,560.00 8.00000 11,360.00

0064 715-04995

LINE STOP , 12 IN.

3.000

EACH

9,000.00000 27,000.00 7,000.00000 21,000.00

0065 715-04995

LINE STOP , 16 IN.

2.000

EACH

14,550.00000 29,100.00 12,500.00000 25,000.00

0066 715-05147

PIPE, TYPE 2, CIRCULAR, 8 IN.

121.000

LFT

31.00000 3,751.00 20.00000 2,420.00
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(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,674.000

LFT

45.00000 75,330.00 22.00000 36,828.00

0068 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN. ,
WATERMAIN GRADE PIPE

663.000

LFT

47.00000 31,161.00 34.00000 22,542.00

0069 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

1,897.000

LFT

43.00000 81,571.00 25.00000 47,425.00

0070 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

2,139.000

LFT

57.00000 121,923.00 32.00000 68,448.00

0071 715-05751

BUTTERFLY , VALVE WITH VALVE
BOX, 12 IN.

5.000

EACH

2,800.00000 14,000.00 4,000.00000 20,000.00

0072 715-09064

VIDEO INSPECTION FOR PIPE

6,373.000

LFT

1.35000 8,603.55 1.25000 7,966.25
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(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

500.00000 500.00 500.00000 500.00

0074 715-46010

PIPE END SECTION, DIAMETER 18
IN.

1.000

EACH

1,000.00000 1,000.00 800.00000 800.00

0075 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

2,000.00000 2,000.00 1,300.00000 1,300.00

0076 715-92544

WATER MAIN, DUCTILE IRON, 12
IN.

1,885.000

LFT

68.00000 128,180.00 45.00000 84,825.00

0077 715-96691

BUTTERFLY VALVE WITH BOX, 16
IN

1.000

EACH

4,400.00000 4,400.00 6,000.00000 6,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 720-01092

MANHOLE, J15 MODIFIED

1.000

EACH

5,200.00000 5,200.00 7,000.00000 7,000.00

0079 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , SANITARY CLEANOUT

1.000

EACH

650.00000 650.00 600.00000 600.00

0080 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

32.000

EACH

425.00000 13,600.00 300.00000 9,600.00

0081 720-45260

PIPE CATCH BASIN, 12 IN.

3.000

EACH

1,100.00000 3,300.00 2,200.00000 6,600.00

0082 720-45410

MANHOLE, C4

21.000

EACH

3,100.00000 65,100.00 5,000.00000 105,000.00

0083 720-45431

MANHOLE, J 13 , MODIFIED

2.000

EACH

3,750.00000 7,500.00 7,000.00000 14,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 720-45605

STRUCTURE, MANHOLE,
RECONSTRUCTED

6.000

LFT

915.00000 5,490.00 500.00000 3,000.00

0085 720-45615

STRUCTURE, INLET,
RECONSTRUCTED

1.000

LFT

915.00000 915.00 900.00000 900.00

0086 720-92557

INLET, M13

1.000

EACH

3,650.00000 3,650.00 3,800.00000 3,800.00

0087 720-94840

CASTING, WATER VALVE, ADJUST
TO GRADE

7.000

EACH

30.00000 210.00 250.00000 1,750.00

0088 720-96999

FIRE HYDRANT ASSEMBLY

3.000

EACH

6,200.00000 18,600.00 6,000.00000 18,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 720-97008

FIRE HYDRANT ASSEMBLY
RELOCATE

4.000

EACH

5,100.00000 20,400.00 3,000.00000 12,000.00

0090 720-98174

INLET, B15

29.000

EACH

3,050.00000 88,450.00 3,900.00000 113,100.00

0091 720-98174

INLET, B15 , COATED

12.000

EACH

4,350.00000 52,200.00 5,300.00000 63,600.00

0092 720-98555

INLET, C15

11.000

EACH

3,250.00000 35,750.00 4,300.00000 47,300.00

0093 720-98555

INLET, C15 , COATED

6.000

EACH

4,600.00000 27,600.00 5,700.00000 34,200.00

0094 801-03291

CONSTRUCTION SIGN, D

4.000

EACH

40.00000 160.00 40.00000 160.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

5,100.000

LFT

0.83000 4,233.00 1.67000 8,517.00

0096 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

14.000

EACH

127.00000 1,778.00 127.00000 1,778.00

0097 801-06640

CONSTRUCTION SIGN, A

32.000

EACH

158.00000 5,056.00 158.00000 5,056.00

0098 801-06645

CONSTRUCTION SIGN, B

9.000

EACH

53.00000 477.00 53.00000 477.00

0099 801-06775

MAINTAINING TRAFFIC

(1)

LS

25,000.00000 25,000.00 50,372.00000 50,372.00

0100 801-07119

BARRICADE, III-B

108.000

LFT

12.31000 1,329.48 12.31000 1,329.48
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

64.000

LFT

18.00000 1,152.00 18.00000 1,152.00

0102 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

40.000

SFT

18.00000 720.00 18.00000 720.00

0103 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

24.000

SFT

30.00000 720.00 30.00000 720.00

0104 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

10.000

LFT

55.00000 550.00 55.00000 550.00

0105 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

20.000

LFT

20.00000 400.00 20.00000 400.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0106 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

10.000

LFT

20.00000 200.00 20.00000 200.00

0107 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

1,200.00000 1,200.00 1,200.00000 1,200.00

0108 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

20.000

LFT

40.00000 800.00 40.00000 800.00

0109 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

124.000

LFT

5.90000 731.60 5.90000 731.60

0110 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

50.000

LFT

1.98000 99.00 1.98000 99.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0111 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

502.000

LFT

0.74000 371.48 0.74000 371.48

0112 808-06716

LINE, REMOVE

11,226.000

LFT

0.35000 3,929.10 0.35000 3,929.10

0113 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00

0114 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

22.000

LFT

12.00000 264.00 12.00000 264.00

0115 808-10099

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 24 IN.

193.000

LFT

12.00000 2,316.00 12.00000 2,316.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0116 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

2,165.000

LFT

0.64000 1,385.60 0.64000 1,385.60

0117 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

9,622.000

LFT

0.54000 5,195.88 0.54000 5,195.88

0118 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

58.000

LFT

5.50000 319.00 5.50000 319.00

0119 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

47.000

EACH

120.00000 5,640.00 120.00000 5,640.00

0120 808-96016

LINE, THERMOPLASTIC, SOLID,
YELLOW, 12 IN.

88.000

LFT

3.79000 333.52 3.79000 333.52
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WALSH & KELLY INC (5) HRP CONSTRUCTION INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 805-01842

HANDHOLE SIGNAL TYPE 1 , ATMS

12.000

EACH

1,400.00000 16,800.00 1,400.00000 16,800.00

0122 805-10029

CONDUIT, PVC, 1.25 IN. ,
COMMUNICATION

21,522.000

LFT

3.55000 76,403.10 3.55000 76,403.10

0123 807-78590

HANDHOLE , ATMS VAULT

2.000

EACH

4,100.00000 8,200.00 4,100.00000 8,200.00

0124 809-94971

FIBER OPTIC CABLE , 144 STRAND
SMF

5,531.000

LFT

9.00000 49,779.00 9.00000 49,779.00

Section Total with LCC: $4,102,744.00 $4,119,585.87

Life Cycle Costs:

$4,102,744.00 $4,119,585.87Section Totals:

$4,119,585.87$4,102,744.00Contract Item Totals

Contract Time Totals
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$4,102,744.00 $4,119,585.87Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 47 of 47

ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):260

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38157-A

140174700LC2

10/31/20 COMPLETION DATE

ELKHART

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,000.00000 8,000.00 10,675.00000 10,675.00 15,000.00000 15,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

840.00000 1,680.00 631.05000 1,262.10 500.00000 1,000.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

1.000

EACH

1,050.00000 1,050.00 562.90000 562.90 500.00000 500.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

40,000.00000 40,000.00 46,855.00000 46,855.00 38,060.50000 38,060.50

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

7,044.05000 7,044.05 6,919.05000 6,919.05 13,500.00000 13,500.00

0013 202-02279

CURB AND GUTTER, REMOVE

1,586.000

LFT

4.00000 6,344.00 8.72200 13,833.09 11.00000 17,446.00

0014 202-03875

CONCRETE STEPS, REMOVE

6.000

EACH

180.00000 1,080.00 443.83000 2,662.98 350.00000 2,100.00

0015 202-52710

SIDEWALK CONCRETE, REMOVE

860.000

SYS

12.00000 10,320.00 11.35000 9,761.00 13.00000 11,180.00

0016 202-74045

SIGN AND SUPPORTS, CHANNEL
POSTS, REMOVE

21.000

EACH

110.00000 2,310.00 34.53000 725.13 100.00000 2,100.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 202-91385

INLET, REMOVE

3.000

EACH

900.00000 2,700.00 516.99000 1,550.97 800.00000 2,400.00

0018 203-02000

EXCAVATION, COMMON

15.000

CYS

75.00000 1,125.00 420.13000 6,301.95 310.00000 4,650.00

0019 203-02070

BORROW

290.000

CYS

30.00000 8,700.00 5.11000 1,481.90 5.00000 1,450.00

0020 205-12108

STORM WATER MANAGEMENT
BUDGET

4,755.000

DOL

1.00000 4,755.00 1.00000 4,755.00 1.00000 4,755.00

0021 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

4,250.00000 4,250.00 19,910.00000 19,910.00 20,500.00000 20,500.00

0022 207-08264

SUBGRADE TREATMENT, TYPE II

944.000

SYS

22.70000 21,428.80 24.35000 22,986.40 20.00000 18,880.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 211-09265

STRUCTURE BACKFILL, TYPE 2

414.000

CYS

37.70000 15,607.80 31.35000 12,978.90 34.00000 14,076.00

0024 306-08038

MILLING, ASPHALT, 4 IN.

2,320.000

SYS

8.40000 19,488.00 7.03000 16,309.60 6.50000 15,080.00

0025 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

193.000

TON

116.00000 22,388.00 137.50000 26,537.50 72.00000 13,896.00

0026 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

321.000

TON

109.00000 34,989.00 115.50000 37,075.50 56.00000 17,976.00

0027 401-10258

JOINT ADHESIVE, SURFACE

2,456.000

LFT

0.50000 1,228.00 0.33000 810.48 0.40000 982.40

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,456.000

LFT

0.50000 1,228.00 0.33000 810.48 0.40000 982.40
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-11785

LIQUID ASPHALT SEALANT

2,456.000

LFT

0.40000 982.40 0.11000 270.16 0.30000 736.80

0030 402-07451

HMA WEDGE AND LEVEL, TYPE B

254.000

TON

109.00000 27,686.00 115.50000 29,337.00 118.00000 29,972.00

0031 406-05520

ASPHALT FOR TACK COAT

2.000

TON

670.00000 1,340.00 665.50000 1,331.00 800.00000 1,600.00

0032 604-06070

SIDEWALK, CONCRETE

778.000

SYS

51.00000 39,678.00 51.70000 40,222.60 65.00000 50,570.00

0033 604-08086

CURB RAMP, CONCRETE

249.000

SYS

140.00000 34,860.00 157.30000 39,167.70 145.00000 36,105.00

0034 604-12083

DETECTABLE WARNING
SURFACES

45.000

SYS

163.00000 7,335.00 313.50000 14,107.50 300.00000 13,500.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 605-52807

CURB AND GUTTER, COMBINED

1,381.000

LFT

26.00000 35,906.00 26.40000 36,458.40 29.00000 40,049.00

0036 610-07487

HMA FOR APPROACHES, TYPE B

36.000

TON

109.00000 3,924.00 148.50000 5,346.00 170.00000 6,120.00

0037 610-08446

PCCP FOR APPROACHES, 6 IN.

104.000

SYS

79.00000 8,216.00 70.40000 7,321.60 75.00000 7,800.00

0038 610-09108

PCCP FOR APPROACHES, 9 IN.

92.000

SYS

97.00000 8,924.00 86.90000 7,994.80 90.00000 8,280.00

0039 618-03812

BENCH

2.000

EACH

3,500.00000 7,000.00 2,365.27000 4,730.54 2,750.00000 5,500.00

0040 621-06567

WATER

3.000

kGAL

1.05000 3.15 1.10000 3.30 1.00000 3.00
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Letting Date: Greenfield

Contract ID:
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Counties:

Project(s):270
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Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 621-06575

SODDING, NURSERY

11,300.000

SYS

3.05000 34,465.00 3.19000 36,047.00 0.20000 2,260.00

0042 628-09401

FIELD OFFICE, A

9.000

MOS

2,400.00000 21,600.00 1,219.45000 10,975.05 1,700.00000 15,300.00

0043 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,000.00000 1,000.00 594.00000 594.00 1,500.00000 1,500.00

0044 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

527.000

LFT

74.00000 38,998.00 36.34000 19,151.18 65.00000 34,255.00

0045 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

272.000

LFT

60.00000 16,320.00 59.91000 16,295.52 75.00000 20,400.00

0046 715-08305

HMA FOR STRUCTURE
INSTALLATION, TYPE B

75.000

TON

109.00000 8,175.00 107.68000 8,076.00 130.00000 9,750.00
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Call Order:

Letting Date: Greenfield

Contract ID:
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R -38986-A
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 720-44000

CASTING, ADJUST TO GRADE ,
INLET

1.000

EACH

800.00000 800.00 571.25000 571.25 400.00000 400.00

0048 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

3.000

EACH

750.00000 2,250.00 599.96000 1,799.88 700.00000 2,100.00

0049 720-45075

INLET, R13

1.000

EACH

4,200.00000 4,200.00 2,809.27000 2,809.27 2,300.00000 2,300.00

0050 720-45410

MANHOLE, C4

7.000

EACH

3,400.00000 23,800.00 2,813.44000 19,694.08 4,500.00000 31,500.00

0051 720-98174

INLET, B15

6.000

EACH

2,500.00000 15,000.00 2,758.45000 16,550.70 2,500.00000 15,000.00

0052 720-98555

INLET, C15

8.000

EACH

2,600.00000 20,800.00 2,990.80000 23,926.40 2,500.00000 20,000.00
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Letting Date: Greenfield

Contract ID:
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Project(s):270
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Contract Time:

February 06, 2019
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R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

190.00000 760.00 198.00000 792.00 150.00000 600.00

0054 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,445.000

LFT

1.10000 4,889.50 1.17000 5,200.65 0.95000 4,222.75

0055 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

3.000

EACH

263.00000 789.00 275.00000 825.00 175.00000 525.00

0056 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

171.00000 5,130.00 178.20000 5,346.00 150.00000 4,500.00

0057 801-06775

MAINTAINING TRAFFIC

(1)

LS

22,600.00000 22,600.00 48,011.00000 48,011.00 51,992.40000 51,992.40

Page 10 of 38

BIKE AND PEDESTRIAN FACILITIES

Call Order:
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Tabulation of Bids

Contract Time:

February 06, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-07118

BARRICADE, III-A

144.000

LFT

10.55000 1,519.20 11.00000 1,584.00 12.00000 1,728.00

0059 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

318.000

LFT

21.05000 6,693.90 12.60000 4,006.80 20.00000 6,360.00

0060 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

51.000

SFT

24.20000 1,234.20 16.50000 841.50 23.00000 1,173.00

0061 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

117.000

SFT

27.40000 3,205.80 15.40000 1,801.80 26.00000 3,042.00

0062 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

8.000

EACH

1,053.00000 8,424.00 610.50000 4,884.00 1,000.00000 8,000.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270
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Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

1,000.00000 4,000.00 544.50000 2,178.00 950.00000 3,800.00

0064 805-05405

SIGNAL POLE, PEDESTAL, 4FT

2.000

EACH

950.00000 1,900.00 506.00000 1,012.00 900.00000 1,800.00

0065 805-06595

CONDUIT, PVC, 2 IN.

500.000

LFT

18.00000 9,000.00 15.40000 7,700.00 17.00000 8,500.00

0066 805-78370

PEDESTRIAN PUSH BUTTON,
NON-APS

8.000

EACH

474.00000 3,792.00 462.00000 3,696.00 450.00000 3,600.00

0067 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

835.000

LFT

2.40000 2,004.00 1.54000 1,285.90 2.30000 1,920.50
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Call Order:

Letting Date: Greenfield
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MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

880.000

LFT

2.60000 2,288.00 1.93000 1,698.40 2.50000 2,200.00

0069 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

2.000

EACH

1,105.00000 2,210.00 690.80000 1,381.60 1,050.00000 2,100.00

0070 807-02428

LIGHTING FOUNDATION,
CONCRETE WITH GROUND 30 IN.
X 30 IN. X 96 IN.

12.000

EACH

1,369.00000 16,428.00 951.50000 11,418.00 1,300.00000 15,600.00

0071 807-03950

LUMINAIRE ORNAMENTAL

12.000

EACH

1,263.00000 15,156.00 1,485.00000 17,820.00 1,200.00000 14,400.00

0072 807-03951

LIGHT POLE ORNAMENTAL

12.000

EACH

1,527.00000 18,324.00 1,622.50000 19,470.00 1,450.00000 17,400.00

Page 13 of 38

BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Greenfield
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Project(s):270
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,010.000

LFT

13.15000 13,281.50 8.53000 8,615.30 12.50000 12,625.00

0074 807-86805

SERVICE POINT, I

1.000

EACH

5,685.00000 5,685.00 3,712.50000 3,712.50 5,400.00000 5,400.00

0075 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

360.000

LFT

10.55000 3,798.00 1.21000 435.60 10.00000 3,600.00

0076 807-86910

CONNECTOR KIT, UNFUSED

12.000

EACH

52.65000 631.80 55.00000 660.00 50.00000 600.00

0077 807-86915

CONNECTOR KIT, FUSED

12.000

EACH

52.65000 631.80 55.00000 660.00 50.00000 600.00
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BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Greenfield

Contract ID:
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Counties:

Project(s):270
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Contract Time:

February 06, 2019
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R -38986-A

159230000LC3
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

10.000

EACH

31.60000 316.00 16.50000 165.00 30.00000 300.00

0079 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

21.000

EACH

31.60000 663.60 22.00000 462.00 30.00000 630.00

0080 807-86930

INSULATION LINK, NON-
WATERPROOFED

3.000

EACH

27.00000 81.00 8.80000 26.40 25.00000 75.00

0081 807-86935

INSULATION LINK,
WATERPROOFED

24.000

EACH

27.00000 648.00 12.10000 290.40 25.00000 600.00

0082 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

470.000

LFT

13.15000 6,180.50 8.52000 4,004.40 12.50000 5,875.00
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BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Greenfield
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Project(s):270
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February 06, 2019
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R -38986-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-02066

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 6 IN.

327.000

LFT

1.60000 523.20 1.65000 539.55 3.25000 1,062.75

0084 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

292.000

LFT

6.35000 1,854.20 6.60000 1,927.20 8.00000 2,336.00

0085 808-05929

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 8 IN.

265.000

LFT

2.10000 556.50 2.20000 583.00 4.50000 1,192.50

0086 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

132.000

LFT

0.85000 112.20 0.88000 116.16 2.25000 297.00
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Project(s):270
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February 06, 2019
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R -38986-A
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Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 808-12273

TRANSVERSE MARKING,
THERMOPLASTIC, PARKING LINE,
WHITE 4 IN.

78.000

LFT

2.35000 183.30 2.42000 188.76 5.50000 429.00

0088 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

840.000

LFT

0.85000 714.00 0.88000 739.20 2.25000 1,890.00

0089 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

88.000

LFT

6.35000 558.80 6.60000 580.80 8.00000 704.00

0090 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

2.000

EACH

158.00000 316.00 165.00000 330.00 225.00000 450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) UNITED CONSTRUCTION
SERVICES LLC

(3) CALUMET CIVIL
CONTRACTORS INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

2.000

EACH

190.00000 380.00 198.00000 396.00 300.00000 600.00

0092 808-97664

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC HANDICAP
SYMBOL

4.000

EACH

137.00000 548.00 143.00000 572.00 250.00000 1,000.00

0093 301-12234

COMPACTED AGGREGATE NO 53

91.600

CYS

93.00000 8,518.80 89.75000 8,221.10 30.00000 2,748.00

Section Total with LCC: $755,515.00 $761,730.88 $768,000.00

Life Cycle Costs:

$768,000.00$755,515.00 $761,730.88Section Totals:

$761,730.88$755,515.00 $768,000.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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( ) indicates item is bid as Lump Sum

$755,515.00 $761,730.88 768,000.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

19,500.00000 19,500.00 21,000.00000 21,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

725.00000 1,450.00 850.00000 1,700.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

1.000

EACH

655.00000 655.00 850.00000 850.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 21 of 38

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

54,890.00000 54,890.00 41,400.00000 41,400.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

19,500.00000 19,500.00 8,000.00000 8,000.00

0013 202-02279

CURB AND GUTTER, REMOVE

1,586.000

LFT

9.55000 15,146.30 7.00000 11,102.00

0014 202-03875

CONCRETE STEPS, REMOVE

6.000

EACH

470.00000 2,820.00 1,000.00000 6,000.00

0015 202-52710

SIDEWALK CONCRETE, REMOVE

860.000

SYS

12.00000 10,320.00 7.00000 6,020.00

0016 202-74045

SIGN AND SUPPORTS, CHANNEL
POSTS, REMOVE

21.000

EACH

82.50000 1,732.50 125.00000 2,625.00
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BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Greenfield
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Counties:

Project(s):270
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R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 202-91385

INLET, REMOVE

3.000

EACH

543.00000 1,629.00 400.00000 1,200.00

0018 203-02000

EXCAVATION, COMMON

15.000

CYS

230.00000 3,450.00 250.00000 3,750.00

0019 203-02070

BORROW

290.000

CYS

5.15000 1,493.50 50.00000 14,500.00

0020 205-12108

STORM WATER MANAGEMENT
BUDGET

4,755.000

DOL

1.00000 4,755.00 1.00000 4,755.00

0021 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

19,630.00000 19,630.00 2,500.00000 2,500.00

0022 207-08264

SUBGRADE TREATMENT, TYPE II

944.000

SYS

25.30000 23,883.20 30.00000 28,320.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 211-09265

STRUCTURE BACKFILL, TYPE 2

414.000

CYS

31.35000 12,978.90 50.00000 20,700.00

0024 306-08038

MILLING, ASPHALT, 4 IN.

2,320.000

SYS

8.00000 18,560.00 7.00000 16,240.00

0025 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

193.000

TON

125.00000 24,125.00 125.00000 24,125.00

0026 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

321.000

TON

105.00000 33,705.00 105.00000 33,705.00

0027 401-10258

JOINT ADHESIVE, SURFACE

2,456.000

LFT

0.30000 736.80 0.30000 736.80

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,456.000

LFT

0.30000 736.80 0.30000 736.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-11785

LIQUID ASPHALT SEALANT

2,456.000

LFT

0.10000 245.60 0.10000 245.60

0030 402-07451

HMA WEDGE AND LEVEL, TYPE B

254.000

TON

105.00000 26,670.00 105.00000 26,670.00

0031 406-05520

ASPHALT FOR TACK COAT

2.000

TON

605.00000 1,210.00 605.00000 1,210.00

0032 604-06070

SIDEWALK, CONCRETE

778.000

SYS

50.50000 39,289.00 64.11000 49,877.58

0033 604-08086

CURB RAMP, CONCRETE

249.000

SYS

145.00000 36,105.00 198.15000 49,339.35

0034 604-12083

DETECTABLE WARNING
SURFACES

45.000

SYS

165.00000 7,425.00 165.00000 7,425.00

Page 25 of 38

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 605-52807

CURB AND GUTTER, COMBINED

1,381.000

LFT

27.50000 37,977.50 32.55000 44,951.55

0036 610-07487

HMA FOR APPROACHES, TYPE B

36.000

TON

135.00000 4,860.00 183.42000 6,603.12

0037 610-08446

PCCP FOR APPROACHES, 6 IN.

104.000

SYS

60.50000 6,292.00 73.23000 7,615.92

0038 610-09108

PCCP FOR APPROACHES, 9 IN.

92.000

SYS

72.00000 6,624.00 79.20000 7,286.40

0039 618-03812

BENCH

2.000

EACH

2,500.00000 5,000.00 3,125.00000 6,250.00

0040 621-06567

WATER

3.000

kGAL

1.00000 3.00 1.00000 3.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 621-06575

SODDING, NURSERY

11,300.000

SYS

2.90000 32,770.00 1.00000 11,300.00

0042 628-09401

FIELD OFFICE, A

9.000

MOS

1,850.00000 16,650.00 1,400.00000 12,600.00

0043 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

288.90000 288.90 500.00000 500.00

0044 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

527.000

LFT

44.00000 23,188.00 82.59000 43,524.93

0045 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

272.000

LFT

60.00000 16,320.00 93.78000 25,508.16

0046 715-08305

HMA FOR STRUCTURE
INSTALLATION, TYPE B

75.000

TON

133.00000 9,975.00 225.97000 16,947.75

Page 27 of 38

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):270

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -38986-A

159230000LC3

11/01/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 720-44000

CASTING, ADJUST TO GRADE ,
INLET

1.000

EACH

571.25000 571.25 1,447.99000 1,447.99

0048 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

3.000

EACH

599.95000 1,799.85 1,459.63000 4,378.89

0049 720-45075

INLET, R13

1.000

EACH

2,872.65000 2,872.65 3,208.21000 3,208.21

0050 720-45410

MANHOLE, C4

7.000

EACH

2,903.30000 20,323.10 3,722.54000 26,057.78

0051 720-98174

INLET, B15

6.000

EACH

2,838.45000 17,030.70 3,153.93000 18,923.58

0052 720-98555

INLET, C15

8.000

EACH

3,073.55000 24,588.40 3,289.18000 26,313.44
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

180.00000 720.00 180.00000 720.00

0054 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,445.000

LFT

1.06000 4,711.70 1.06000 4,711.70

0055 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

3.000

EACH

250.00000 750.00 250.00000 750.00

0056 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

162.00000 4,860.00 162.00000 4,860.00

0057 801-06775

MAINTAINING TRAFFIC

(1)

LS

39,800.00000 39,800.00 37,000.00000 37,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-07118

BARRICADE, III-A

144.000

LFT

10.00000 1,440.00 10.00000 1,440.00

0059 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

318.000

LFT

20.00000 6,360.00 20.00000 6,360.00

0060 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

51.000

SFT

23.00000 1,173.00 23.00000 1,173.00

0061 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

117.000

SFT

26.00000 3,042.00 26.00000 3,042.00

0062 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

8.000

EACH

1,000.00000 8,000.00 1,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

4.000

EACH

950.00000 3,800.00 950.00000 3,800.00

0064 805-05405

SIGNAL POLE, PEDESTAL, 4FT

2.000

EACH

900.00000 1,800.00 900.00000 1,800.00

0065 805-06595

CONDUIT, PVC, 2 IN.

500.000

LFT

17.00000 8,500.00 17.00000 8,500.00

0066 805-78370

PEDESTRIAN PUSH BUTTON,
NON-APS

8.000

EACH

450.00000 3,600.00 450.00000 3,600.00

0067 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

835.000

LFT

2.30000 1,920.50 2.30000 1,920.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

880.000

LFT

2.50000 2,200.00 2.50000 2,200.00

0069 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

2.000

EACH

1,050.00000 2,100.00 1,050.00000 2,100.00

0070 807-02428

LIGHTING FOUNDATION,
CONCRETE WITH GROUND 30 IN.
X 30 IN. X 96 IN.

12.000

EACH

1,300.00000 15,600.00 1,300.00000 15,600.00

0071 807-03950

LUMINAIRE ORNAMENTAL

12.000

EACH

1,200.00000 14,400.00 1,200.00000 14,400.00

0072 807-03951

LIGHT POLE ORNAMENTAL

12.000

EACH

1,450.00000 17,400.00 1,450.00000 17,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

1,010.000

LFT

12.50000 12,625.00 12.50000 12,625.00

0074 807-86805

SERVICE POINT, I

1.000

EACH

5,400.00000 5,400.00 5,400.00000 5,400.00

0075 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

360.000

LFT

10.00000 3,600.00 10.00000 3,600.00

0076 807-86910

CONNECTOR KIT, UNFUSED

12.000

EACH

50.00000 600.00 50.00000 600.00

0077 807-86915

CONNECTOR KIT, FUSED

12.000

EACH

50.00000 600.00 50.00000 600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

10.000

EACH

30.00000 300.00 30.00000 300.00

0079 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

21.000

EACH

30.00000 630.00 30.00000 630.00

0080 807-86930

INSULATION LINK, NON-
WATERPROOFED

3.000

EACH

25.00000 75.00 25.00000 75.00

0081 807-86935

INSULATION LINK,
WATERPROOFED

24.000

EACH

25.00000 600.00 25.00000 600.00

0082 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

470.000

LFT

12.50000 5,875.00 12.50000 5,875.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 808-02066

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 6 IN.

327.000

LFT

1.50000 490.50 1.50000 490.50

0084 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

292.000

LFT

6.00000 1,752.00 6.00000 1,752.00

0085 808-05929

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 8 IN.

265.000

LFT

2.00000 530.00 2.00000 530.00

0086 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

132.000

LFT

0.80000 105.60 0.80000 105.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0087 808-12273

TRANSVERSE MARKING,
THERMOPLASTIC, PARKING LINE,
WHITE 4 IN.

78.000

LFT

2.20000 171.60 2.20000 171.60

0088 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

840.000

LFT

0.80000 672.00 0.80000 672.00

0089 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

88.000

LFT

6.00000 528.00 6.00000 528.00

0090 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

2.000

EACH

150.00000 300.00 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC (5) MORPHEY
CONSTRUCTION INC.

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

2.000

EACH

180.00000 360.00 180.00000 360.00

0092 808-97664

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC HANDICAP
SYMBOL

4.000

EACH

130.00000 520.00 130.00000 520.00

0093 301-12234

COMPACTED AGGREGATE NO 53

91.600

CYS

91.15000 8,349.34 140.00000 12,824.00

Section Total with LCC: $796,044.19 $836,096.75

Life Cycle Costs:

$796,044.19 $836,096.75Section Totals:

$836,096.75$796,044.19Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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( ) indicates item is bid as Lump Sum

$796,044.19 $836,096.75Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

47,000.00000 47,000.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

130,000.00000 130,000.00 110,000.00000 110,000.00 115,000.00000 115,000.00

0009 201-52370

CLEARING RIGHT OF WAY

(1)

LS

10,000.00000 10,000.00 25,000.00000 25,000.00 40,000.00000 40,000.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 202-96133

PIPE, REMOVE

15.000

LFT

120.00000 1,800.00 100.00000 1,500.00 100.00000 1,500.00

0011 202-99187

FENCE, FARM FIELD, REMOVE

1,129.000

LFT

10.00000 11,290.00 15.00000 16,935.00 4.00000 4,516.00

0012 203-02000

EXCAVATION, COMMON

780.000

CYS

48.00000 37,440.00 75.00000 58,500.00 80.00000 62,400.00

0013 205-11626

PUMP AROUND

4.000

EACH

10,000.00000 40,000.00 2,000.00000 8,000.00 6,000.00000 24,000.00

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

28,450.000

DOL

1.00000 28,450.00 1.00000 28,450.00 1.00000 28,450.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

11,500.00000 11,500.00 65,000.00000 65,000.00 20,000.00000 20,000.00

0016 211-09265

STRUCTURE BACKFILL, TYPE 2

527.000

CYS

50.00000 26,350.00 100.00000 52,700.00 50.00000 26,350.00

0017 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

52.000

CYS

160.00000 8,320.00 150.00000 7,800.00 150.00000 7,800.00

0018 301-12232

COMPACTED AGGREGATE NO 5

31.000

CYS

55.00000 1,705.00 100.00000 3,100.00 70.00000 2,170.00

0019 303-01180

COMPACTED AGGREGATE NO. 53

51.000

TON

35.00000 1,785.00 75.00000 3,825.00 50.00000 2,550.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 603-06040

FENCE, FARM FIELD, 47 IN.

1,129.000

LFT

28.00000 31,612.00 22.00000 24,838.00 30.00000 33,870.00

0021 616-05688

RIPRAP, CLASS 1

276.000

TON

78.00000 21,528.00 100.00000 27,600.00 100.00000 27,600.00

0022 616-05689

RIPRAP, CLASS 2

324.000

TON

80.00000 25,920.00 100.00000 32,400.00 100.00000 32,400.00

0023 616-06405

RIPRAP, REVETMENT

57.000

TON

70.00000 3,990.00 100.00000 5,700.00 90.00000 5,130.00

0024 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

584.000

SYS

3.00000 1,752.00 5.00000 2,920.00 9.00000 5,256.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

206.000

SYS

4.00000 824.00 5.00000 1,030.00 9.00000 1,854.00

0026 616-12249

GEOTEXTILE FOR RIPRAP TYPE
2B

160.000

SYS

5.00000 800.00 5.00000 800.00 9.00000 1,440.00

0027 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

8.000

EACH

500.00000 4,000.00 600.00000 4,800.00 500.00000 4,000.00

0028 621-02770

EROSION CONTROL BLANKET

6,700.000

SYS

3.50000 23,450.00 2.25000 15,075.00 3.00000 20,100.00

0029 621-06559

MULCHED SEEDING R

11,686.000

SYS

4.00000 46,744.00 2.50000 29,215.00 1.50000 17,529.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 628-09402

FIELD OFFICE, B

8.000

MOS

1,200.00000 9,600.00 1,500.00000 12,000.00 2,300.00000 18,400.00

0031 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

300.00000 300.00 500.00000 500.00 1,500.00000 1,500.00

0032 703-08247

EMBEDDED GALVANIC ANODE

725.000

EACH

40.00000 29,000.00 40.00000 29,000.00 45.00000 32,625.00

0033 711-96800

STUD SHEAR CONNECTORS

1,816.000

EACH

10.00000 18,160.00 10.00000 18,160.00 20.00000 36,320.00

0034 714-96273

HEADWALL RECONSTRUCT , No. 1

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 55,000.00000 55,000.00

0035 714-96273

HEADWALL RECONSTRUCT , No. 2

(1)

LS

75,000.00000 75,000.00 75,000.00000 75,000.00 95,000.00000 95,000.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 714-96273

HEADWALL RECONSTRUCT , No. 3

(1)

LS

100,000.00000 100,000.00 105,000.00000 105,000.00 125,000.00000 125,000.00

0037 715-01354

CLEAN EXISTING PIPE

16.000

LFT

45.00000 720.00 90.00000 1,440.00 100.00000 1,600.00

0038 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

10.000

LFT

90.00000 900.00 100.00000 1,000.00 50.00000 500.00

0039 715-05087

MAINTENANCE , Repair Existing
Culvert

(1)

LS

6,400.00000 6,400.00 7,000.00000 7,000.00 25,000.00000 25,000.00

0040 715-06357

CONCRETE ANCHOR, 72 IN.

1.000

EACH

6,500.00000 6,500.00 6,500.00000 6,500.00 8,500.00000 8,500.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 715-06825

CONCRETE ANCHOR , 150 INCHES

1.000

EACH

11,500.00000 11,500.00 10,500.00000 10,500.00 15,000.00000 15,000.00

0042 715-11347

CONCRETE ANCHOR, 132 IN.

1.000

EACH

10,000.00000 10,000.00 9,000.00000 9,000.00 11,000.00000 11,000.00

0043 715-95325

INVERT, CONCRETE PAVED

290.000

LFT

415.00000 120,350.00 335.00000 97,150.00 430.00000 124,700.00

0044 720-99315

CATCH BASIN, CLEAN EXISTING

1.000

EACH

1,450.00000 1,450.00 1,500.00000 1,500.00 1,200.00000 1,200.00

0045 725-10203

PIPE LINER, CURED-IN-PLACE, 72
IN

302.000

LFT

1,040.00000 314,080.00 1,000.00000 302,000.00 695.00000 209,890.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 725-10245

PERPETUATION, EXISTING PIPE

3.000

EACH

1,500.00000 4,500.00 2,500.00000 7,500.00 3,500.00000 10,500.00

0047 725-11752

PIPE LINER, CURED-IN-PLACE,
MIN AREA 48 SFT

220.000

LFT

1,815.00000 399,300.00 1,860.00000 409,200.00 2,520.00000 554,400.00

0048 725-11985

LINER PIPE, THERMOPLASTIC,
CIRCULAR, 62.3-63.7 SFT

315.670

LFT

1,250.00000 394,587.50 1,765.00000 557,157.55 1,435.00000 452,986.45

0049 801-06640

CONSTRUCTION SIGN, A

64.000

EACH

250.00000 16,000.00 225.00000 14,400.00 250.00000 16,000.00

0050 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

95.00000 1,520.00 70.00000 1,120.00 100.00000 1,600.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(2) INFRASTRUCTURE
SYSTEMS INC

(3) YARDBERRY LANDSCAPE
COMPANY

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 801-06775

MAINTAINING TRAFFIC

(1)

LS

5,200.00000 5,200.00 25,000.00000 25,000.00 50,000.00000 50,000.00

Section Total with LCC: $2,091,333.50 $2,290,321.55 $2,350,642.45

Life Cycle Costs:

$2,350,642.45$2,091,333.50 $2,290,321.55Section Totals:

( ) indicates item is bid as Lump Sum

$2,290,321.55$2,091,333.50 $2,350,642.45

$2,091,333.50

Contract Item Totals

$2,290,321.55 2,350,642.45Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMALL STRUCTURE PIPE LINING AND PAVED INVERT

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):280

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39392-A

160006500ST6, 160012400ST6, 160014500ST6,
160014700ST6

06/19/20 COMPLETION DATE

SULLIVAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

21,215.00000 21,215.00 18,900.00000 18,900.00 49,750.00000 49,750.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

3.000

EACH

1,018.00000 3,054.00 475.00000 1,425.00 1,018.00000 3,054.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

3.000

EACH

815.00000 2,445.00 475.00000 1,425.00 813.00000 2,439.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

85,058.32000 85,058.32 105,750.00000 105,750.00 109,985.00000 109,985.00

0012 201-02245

TREE 6 IN., REMOVE

7.000

EACH

702.00000 4,914.00 300.00000 2,100.00 712.50000 4,987.50

0013 201-02250

TREE 10 IN., REMOVE

14.000

EACH

920.00000 12,880.00 600.00000 8,400.00 935.00000 13,090.00

0014 201-02255

TREE 18 IN., REMOVE

9.000

EACH

1,160.00000 10,440.00 900.00000 8,100.00 1,177.00000 10,593.00

0015 201-52370

CLEARING RIGHT OF WAY

(1)

LS

6,812.00000 6,812.00 42,300.00000 42,300.00 35,000.00000 35,000.00

0016 202-02279

CURB AND GUTTER, REMOVE

486.000

LFT

7.32000 3,557.52 7.50000 3,645.00 8.00000 3,888.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 202-52710

SIDEWALK CONCRETE, REMOVE

971.000

SYS

9.38000 9,107.98 13.50000 13,108.50 10.00000 9,710.00

0018 202-74045

SIGN AND SUPPORTS, CHANNEL
POSTS, REMOVE

17.000

EACH

27.50000 467.50 25.00000 425.00 25.00000 425.00

0019 202-91385

INLET, REMOVE

5.000

EACH

691.30000 3,456.50 450.00000 2,250.00 709.75000 3,548.75

0020 202-93047

MANHOLE, REMOVE

1.000

EACH

1,030.00000 1,030.00 550.00000 550.00 1,058.00000 1,058.00

0021 202-96133

PIPE, REMOVE

1,409.000

LFT

9.18000 12,934.62 20.50000 28,884.50 9.50000 13,385.50

0022 203-02000

EXCAVATION, COMMON

7,885.000

CYS

19.81000 156,201.85 15.00000 118,275.00 20.52000 161,800.20
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140181800LC3
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HOWARD

Min: Max:

March 29, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 205-12108

STORM WATER MANAGEMENT
BUDGET

14,000.000

DOL

1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0024 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

27,065.00000 27,065.00 3,800.00000 3,800.00 42,000.00000 42,000.00

0026 207-09934

SUBGRADE TREATMENT, TYPE IB

8,100.000

SYS

8.48000 68,688.00 8.00000 64,800.00 7.80000 63,180.00

0027 211-02050

B BORROW

840.000

CYS

39.62000 33,280.80 25.00000 21,000.00 39.75000 33,390.00

0028 211-09264

STRUCTURE BACKFILL, TYPE 1

2,209.000

CYS

33.22000 73,382.98 40.00000 88,360.00 33.25000 73,449.25

0029 301-12234

COMPACTED AGGREGATE NO 53

582.000

CYS

42.41000 24,682.62 45.00000 26,190.00 45.00000 26,190.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

2,103.000

TON

32.51000 68,368.53 19.00000 39,957.00 33.25000 69,924.75

0031 306-08034

MILLING, ASPHALT, 1 1/2 IN.

454.000

SYS

9.77000 4,435.58 10.00000 4,540.00 20.00000 9,080.00

0032 401-06264

PROFILOGRAPH, HMA

(1)

LS

1,100.00000 1,100.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0033 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

553.000

TON

101.20000 55,963.60 92.00000 50,876.00 92.00000 50,876.00

0034 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

858.000

TON

85.80000 73,616.40 78.00000 66,924.00 78.00000 66,924.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

1,030.000

TON

81.40000 83,842.00 74.00000 76,220.00 74.00000 76,220.00

0036 401-10258

JOINT ADHESIVE, SURFACE

2,598.000

LFT

0.72000 1,870.56 0.65000 1,688.70 0.65000 1,688.70

0037 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,343.000

LFT

0.83000 1,944.69 0.75000 1,757.25 0.75000 1,757.25

0038 401-11785

LIQUID ASPHALT SEALANT

2,598.000

LFT

0.28000 727.44 0.25000 649.50 0.25000 649.50

0039 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

945.000

TON

85.80000 81,081.00 78.00000 73,710.00 78.00000 73,710.00

0040 406-05520

ASPHALT FOR TACK COAT

5.000

TON

715.00000 3,575.00 650.00000 3,250.00 650.00000 3,250.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 415-11527

BASE SEAL

5.600

TON

715.00000 4,004.00 650.00000 3,640.00 650.00000 3,640.00

0042 604-06070

SIDEWALK, CONCRETE

1,027.000

SYS

53.90000 55,355.30 58.00000 59,566.00 70.00000 71,890.00

0043 604-08086

CURB RAMP, CONCRETE

51.000

SYS

161.70000 8,246.70 250.00000 12,750.00 200.00000 10,200.00

0044 604-12083

DETECTABLE WARNING
SURFACES

12.000

SYS

313.50000 3,762.00 285.00000 3,420.00 270.00000 3,240.00

0045 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

2,498.000

LFT

29.70000 74,190.60 32.00000 79,936.00 30.00000 74,940.00

0046 610-07488

HMA FOR APPROACHES, TYPE C

331.000

TON

102.30000 33,861.30 105.00000 34,755.00 93.00000 30,783.00

Page 8 of 52

ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 610-08446

PCCP FOR APPROACHES, 6 IN.

2,996.000

SYS

67.10000 201,031.60 72.00000 215,712.00 75.00000 224,700.00

0048 610-09108

PCCP FOR APPROACHES, 9 IN.

234.000

SYS

87.45000 20,463.30 81.00000 18,954.00 78.00000 18,252.00

0049 611-06497

MAILBOX ASSEMBLY, SINGLE

37.000

EACH

225.50000 8,343.50 205.00000 7,585.00 205.00000 7,585.00

0050 611-06498

MAILBOX ASSEMBLY, DOUBLE

3.000

EACH

236.50000 709.50 215.00000 645.00 215.00000 645.00

0051 615-06490

RIGHT-OF-WAY MARKER

9.000

EACH

231.00000 2,079.00 210.00000 1,890.00 210.00000 1,890.00

0052 615-06505

MONUMENT, B

2.000

EACH

1,045.00000 2,090.00 950.00000 1,900.00 950.00000 1,900.00
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Unit Price Ext Amount Unit Price
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 621-06567

WATER

14.000

kGAL

1.10000 15.40 1.00000 14.00 1.00000 14.00

0055 621-06575

SODDING, NURSERY

3,328.000

SYS

3.30000 10,982.40 13.00000 43,264.00 3.00000 9,984.00

0056 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

115.000

EACH

363.00000 41,745.00 330.00000 37,950.00 330.00000 37,950.00

0057 628-09402

FIELD OFFICE, B

6.000

MOS

1,460.00000 8,760.00 1,700.00000 10,200.00 2,500.00000 15,000.00

0058 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

5.000

LFT

303.26000 1,516.30 375.00000 1,875.00 307.00000 1,535.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,707.000

LFT

7.86000 36,997.02 5.50000 25,888.50 8.15000 38,362.05

0060 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,253.000

LFT

44.98000 56,359.94 64.00000 80,192.00 46.25000 57,951.25

0061 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN. ,
MODIFIED

239.000

LFT

57.69000 13,787.91 70.00000 16,730.00 59.25000 14,160.75

0062 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

856.000

LFT

58.68000 50,230.08 74.00000 63,344.00 60.20000 51,531.20

0063 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

321.000

LFT

64.36000 20,659.56 91.00000 29,211.00 66.00000 21,186.00

0064 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN. ,
MODIFIED

77.000

LFT

65.64000 5,054.28 109.00000 8,393.00 67.10000 5,166.70
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 715-08306

HMA FOR STRUCTURE
INSTALLATION, TYPE C

51.000

TON

126.69000 6,461.19 100.00000 5,100.00 480.00000 24,480.00

0066 715-09064

VIDEO INSPECTION FOR PIPE

2,751.000

LFT

1.22000 3,356.22 1.35000 3,713.85 1.35000 3,713.85

0067 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.06000 3,180.00 1.05000 3,150.00 1.05000 3,150.00

0068 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

4,707.000

SYS

0.61000 2,871.27 1.75000 8,237.25 0.65000 3,059.55

0069 718-52610

AGGREGATE FOR UNDERDRAINS

591.000

CYS

49.39000 29,189.49 42.90000 25,353.90 49.50000 29,254.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 720-02442

PIPE PLUG EXISTING

1.000

EACH

825.00000 825.00 400.00000 400.00 822.85000 822.85

0071 720-44000

CASTING, ADJUST TO GRADE ,
TYPE 10

2.000

EACH

360.00000 720.00 500.00000 1,000.00 357.90000 715.80

0072 720-44000

CASTING, ADJUST TO GRADE ,
TYPE 4

2.000

EACH

485.00000 970.00 500.00000 1,000.00 484.50000 969.00

0073 720-45235

CATCH BASIN, E7

1.000

EACH

2,448.00000 2,448.00 2,400.00000 2,400.00 2,475.00000 2,475.00

0074 720-45265

PIPE CATCH BASIN, 15 IN.

1.000

EACH

2,645.00000 2,645.00 1,800.00000 1,800.00 2,673.00000 2,673.00

0075 720-45410

MANHOLE, C4

13.000

EACH

2,988.00000 38,844.00 4,000.00000 52,000.00 3,018.00000 39,234.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 720-45415

MANHOLE, D4

1.000

EACH

5,136.00000 5,136.00 7,800.00000 7,800.00 5,172.00000 5,172.00

0077 720-93409

INLET, B15 MODIFIED

5.000

EACH

2,788.00000 13,940.00 3,000.00000 15,000.00 2,812.50000 14,062.50

0078 720-93411

INLET, C15 MODIFIED

1.000

EACH

2,948.00000 2,948.00 3,000.00000 3,000.00 2,977.00000 2,977.00

0079 720-94713

CATCH BASIN, C15 MODIFIED

7.000

EACH

3,065.00000 21,455.00 3,800.00000 26,600.00 3,090.00000 21,630.00

0080 720-95164

CATCH BASIN, B15 MODIFIED

4.000

EACH

3,010.00000 12,040.00 3,800.00000 15,200.00 3,032.50000 12,130.00

0081 720-98174

INLET, B15

10.000

EACH

2,740.00000 27,400.00 3,100.00000 31,000.00 2,763.00000 27,630.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 720-98555

INLET, C15

2.000

EACH

2,707.00000 5,414.00 3,000.00000 6,000.00 2,730.00000 5,460.00

0083 720-99416

CATCH BASIN, B15

7.000

EACH

3,154.00000 22,078.00 3,900.00000 27,300.00 3,178.00000 22,246.00

0084 720-99417

CATCH BASIN, C15

4.000

EACH

3,031.00000 12,124.00 3,400.00000 13,600.00 3,055.00000 12,220.00

0085 801-04308

ROAD CLOSURE SIGN ASSEMBLY

5.000

EACH

380.00000 1,900.00 250.00000 1,250.00 250.00000 1,250.00

0086 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

22.000

EACH

111.00000 2,442.00 70.00000 1,540.00 70.00000 1,540.00

0087 801-06640

CONSTRUCTION SIGN, A

12.000

EACH

154.00000 1,848.00 140.00000 1,680.00 140.00000 1,680.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

44.00000 176.00 50.00000 200.00 50.00000 200.00

0089 801-06775

MAINTAINING TRAFFIC

(1)

LS

17,900.00000 17,900.00 57,554.90000 57,554.90 52,340.00000 52,340.00

0090 801-07118

BARRICADE, III-A

96.000

LFT

14.85000 1,425.60 15.00000 1,440.00 15.00000 1,440.00

0091 801-07119

BARRICADE, III-B

72.000

LFT

14.85000 1,069.20 15.00000 1,080.00 15.00000 1,080.00

0092 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

166.000

LFT

22.00000 3,652.00 14.00000 2,324.00 14.00000 2,324.00

0093 802-07060

SIGN, SHEET, RELOCATE

5.000

EACH

55.00000 275.00 20.00000 100.00 20.00000 100.00

Page 16 of 52

ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0094 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

121.000

SFT

22.00000 2,662.00 19.00000 2,299.00 19.00000 2,299.00

0095 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

27.000

SFT

24.20000 653.40 23.00000 621.00 23.00000 621.00

0096 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

18.000

SFT

26.40000 475.20 24.00000 432.00 24.00000 432.00

0097 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

2,200.00000 2,200.00 1,250.00000 1,250.00 1,250.00000 1,250.00

0098 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

1,320.00000 1,320.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0099 805-01842

HANDHOLE SIGNAL TYPE 1

3.000

EACH

1,045.00000 3,135.00 1,150.00000 3,450.00 1,150.00000 3,450.00

0100 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

472.000

LFT

17.60000 8,307.20 18.50000 8,732.00 18.50000 8,732.00

0101 805-02087

TRANSPORTATION OF
SALVAGEABLE SIGNAL
EQUIPMENT

(1)

LS

880.00000 880.00 600.00000 600.00 600.00000 600.00

0102 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

2.000

EACH

660.00000 1,320.00 700.00000 1,400.00 700.00000 1,400.00

0103 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

495.00000 990.00 1,000.00000 2,000.00 1,000.00000 2,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0104 805-08487

BACKPLATE, SIGNAL

8.000

EACH

275.00000 2,200.00 450.00000 3,600.00 450.00000 3,600.00

0105 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

1.000

EACH

363.00000 363.00 375.00000 375.00 375.00000 375.00

0106 805-11378

SIGNAL CANTILEVER
STRUCTURE, SINGLE ARM 40 FT.

2.000

EACH

22,730.00000 45,460.00 18,750.00000 37,500.00 18,750.00000 37,500.00

0107 805-11384

SIGNAL CANTILEVER
STRUCTURE, DRILLED SHAFT
FOUNDATION, B

2.000

EACH

6,820.00000 13,640.00 5,500.00000 11,000.00 5,500.00000 11,000.00

0108 805-11817

PEDESTRIAN PUSH BUTTON, APS

2.000

EACH

743.00000 1,486.00 900.00000 1,800.00 900.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 805-78109

CONTROLLER AND CABINET,
SECONDARY MENU DRIVEN, 8
PHASE

1.000

EACH

14,850.00000 14,850.00 13,000.00000 13,000.00 13,000.00000 13,000.00

0110 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

2.000

EACH

743.00000 1,486.00 700.00000 1,400.00 700.00000 1,400.00

0111 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

2.000

EACH

1,210.00000 2,420.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0112 805-78412

SIGNAL POLE, PEDESTAL, 9FT

2.000

EACH

853.00000 1,706.00 850.00000 1,700.00 850.00000 1,700.00

0113 805-78445

SIGNAL SERVICE

1.000

EACH

1,210.00000 1,210.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

35.000

LFT

2.20000 77.00 3.00000 105.00 3.00000 105.00

0115 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

538.000

LFT

0.33000 177.54 0.15000 80.70 0.15000 80.70

0116 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

175.000

LFT

1.38000 241.50 1.50000 262.50 1.50000 262.50

0117 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

275.000

LFT

1.49000 409.75 1.75000 481.25 1.75000 481.25

0118 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

120.000

LFT

1.60000 192.00 2.00000 240.00 2.00000 240.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0119 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

530.000

LFT

1.82000 964.60 2.25000 1,192.50 2.25000 1,192.50

0120 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

475.000

LFT

1.32000 627.00 1.00000 475.00 1.00000 475.00

0121 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

935.00000 935.00 1,350.00000 1,350.00 1,350.00000 1,350.00

0122 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

181.000

LFT

15.40000 2,787.40 9.00000 1,629.00 9.00000 1,629.00

0123 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

550.00000 550.00 1,200.00000 1,200.00 1,200.00000 1,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0124 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

1.000

EACH

247.50000 247.50 325.00000 325.00 325.00000 325.00

0125 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

180.000

LFT

1.00000 180.00 0.80000 144.00 0.80000 144.00

0126 808-12032

GROOVING FOR PAVEMENT
MARKINGS

4,901.000

LFT

0.83000 4,067.83 0.80000 3,920.80 0.80000 3,920.80

0127 808-75100

TRANSVERSE MARKING, PAINT,
CROSSWALK LINE, WHITE, 6 IN.

78.000

LFT

2.75000 214.50 1.00000 78.00 1.00000 78.00

0128 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

3,798.000

LFT

1.00000 3,798.00 0.80000 3,038.40 0.80000 3,038.40
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0129 808-75278

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 12 IN.

207.000

LFT

4.13000 854.91 3.50000 724.50 3.50000 724.50

0130 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

59.000

LFT

8.80000 519.20 10.00000 590.00 10.00000 590.00

0131 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

187.000

LFT

1.76000 329.12 2.00000 374.00 2.00000 374.00

0132 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

4.000

EACH

99.00000 396.00 200.00000 800.00 200.00000 800.00
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(1) 3D COMPANY INC (2) MORPHEY
CONSTRUCTION INC.

(3) E & B PAVING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0133 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

1.000

EACH

165.00000 165.00 250.00000 250.00 250.00000 250.00

0134 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

923.000

LFT

1.93000 1,781.39 1.50000 1,384.50 1.50000 1,384.50

0135 207-08265

SUBGRADE TREATMENT, TYPE IIA

3,229.000

SYS

16.89000 54,537.81 10.00000 32,290.00 17.75000 57,314.75

Section Total with LCC: $2,037,000.00 $2,115,000.00 $2,199,664.30

Life Cycle Costs:

$2,199,664.30$2,037,000.00 $2,115,000.00Section Totals:

$2,115,000.00$2,037,000.00 $2,199,664.30

$2,037,000.00

Contract Item Totals

$2,115,000.00

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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( ) indicates item is bid as Lump Sum

$2,037,000.00 $2,115,000.00 2,199,664.30Contract Grand Totals
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

24,877.00000 24,877.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

3.000

EACH

1,033.92000 3,101.76

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

3.000

EACH

800.11000 2,400.33

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0008 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

130,960.45000 130,960.45

0012 201-02245

TREE 6 IN., REMOVE

7.000

EACH

498.48000 3,489.36

0013 201-02250

TREE 10 IN., REMOVE

14.000

EACH

454.07000 6,356.98

0014 201-02255

TREE 18 IN., REMOVE

9.000

EACH

943.69000 8,493.21

0015 201-52370

CLEARING RIGHT OF WAY

(1)

LS

52,384.20000 52,384.20

0016 202-02279

CURB AND GUTTER, REMOVE

486.000

LFT

17.75000 8,626.50
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 202-52710

SIDEWALK CONCRETE, REMOVE

971.000

SYS

14.50000 14,079.50

0018 202-74045

SIGN AND SUPPORTS, CHANNEL
POSTS, REMOVE

17.000

EACH

25.00000 425.00

0019 202-91385

INLET, REMOVE

5.000

EACH

1,285.12000 6,425.60

0020 202-93047

MANHOLE, REMOVE

1.000

EACH

817.55000 817.55

0021 202-96133

PIPE, REMOVE

1,409.000

LFT

14.92000 21,022.28

0022 203-02000

EXCAVATION, COMMON

7,885.000

CYS

47.85000 377,297.25

Page 30 of 52

ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 205-12108

STORM WATER MANAGEMENT
BUDGET

14,000.000

DOL

1.00000 14,000.00

0024 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,400.00000 3,400.00

0026 207-09934

SUBGRADE TREATMENT, TYPE IB

8,100.000

SYS

8.93000 72,333.00

0027 211-02050

B BORROW

840.000

CYS

85.99000 72,231.60

0028 211-09264

STRUCTURE BACKFILL, TYPE 1

2,209.000

CYS

37.33000 82,461.97

0029 301-12234

COMPACTED AGGREGATE NO 53

582.000

CYS

64.04000 37,271.28
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

2,103.000

TON

54.14000 113,856.42

0031 306-08034

MILLING, ASPHALT, 1 1/2 IN.

454.000

SYS

22.88000 10,387.52

0032 401-06264

PROFILOGRAPH, HMA

(1)

LS

1,000.00000 1,000.00

0033 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

553.000

TON

92.00000 50,876.00

0034 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

858.000

TON

78.00000 66,924.00

0035 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

1,030.000

TON

74.00000 76,220.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 401-10258

JOINT ADHESIVE, SURFACE

2,598.000

LFT

0.65000 1,688.70

0037 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,343.000

LFT

0.75000 1,757.25

0038 401-11785

LIQUID ASPHALT SEALANT

2,598.000

LFT

0.25000 649.50

0039 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

945.000

TON

78.00000 73,710.00

0040 406-05520

ASPHALT FOR TACK COAT

5.000

TON

650.00000 3,250.00

0041 415-11527

BASE SEAL

5.600

TON

650.00000 3,640.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 604-06070

SIDEWALK, CONCRETE

1,027.000

SYS

49.00000 50,323.00

0043 604-08086

CURB RAMP, CONCRETE

51.000

SYS

147.00000 7,497.00

0044 604-12083

DETECTABLE WARNING
SURFACES

12.000

SYS

285.00000 3,420.00

0045 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

2,498.000

LFT

27.00000 67,446.00

0046 610-07488

HMA FOR APPROACHES, TYPE C

331.000

TON

93.00000 30,783.00

0047 610-08446

PCCP FOR APPROACHES, 6 IN.

2,996.000

SYS

61.00000 182,756.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 610-09108

PCCP FOR APPROACHES, 9 IN.

234.000

SYS

79.50000 18,603.00

0049 611-06497

MAILBOX ASSEMBLY, SINGLE

37.000

EACH

205.00000 7,585.00

0050 611-06498

MAILBOX ASSEMBLY, DOUBLE

3.000

EACH

215.00000 645.00

0051 615-06490

RIGHT-OF-WAY MARKER

9.000

EACH

210.00000 1,890.00

0052 615-06505

MONUMENT, B

2.000

EACH

950.00000 1,900.00

0054 621-06567

WATER

14.000

kGAL

1.00000 14.00
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(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 621-06575

SODDING, NURSERY

3,328.000

SYS

3.00000 9,984.00

0056 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

115.000

EACH

330.00000 37,950.00

0057 628-09402

FIELD OFFICE, B

6.000

MOS

4,850.04000 29,100.24

0058 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

5.000

LFT

368.46000 1,842.30

0059 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

4,707.000

LFT

15.81000 74,417.67

0060 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,253.000

LFT

94.45000 118,345.85
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN. ,
MODIFIED

239.000

LFT

93.50000 22,346.50

0062 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

856.000

LFT

104.24000 89,229.44

0063 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

321.000

LFT

112.53000 36,122.13

0064 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN. ,
MODIFIED

77.000

LFT

130.13000 10,020.01

0065 715-08306

HMA FOR STRUCTURE
INSTALLATION, TYPE C

51.000

TON

200.00000 10,200.00

0066 715-09064

VIDEO INSPECTION FOR PIPE

2,751.000

LFT

1.25000 3,438.75
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.00000 3,000.00

0068 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

4,707.000

SYS

2.14000 10,072.98

0069 718-52610

AGGREGATE FOR UNDERDRAINS

591.000

CYS

59.01000 34,874.91

0070 720-02442

PIPE PLUG EXISTING

1.000

EACH

378.42000 378.42

0071 720-44000

CASTING, ADJUST TO GRADE ,
TYPE 10

2.000

EACH

726.18000 1,452.36
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0072 720-44000

CASTING, ADJUST TO GRADE ,
TYPE 4

2.000

EACH

726.18000 1,452.36

0073 720-45235

CATCH BASIN, E7

1.000

EACH

3,182.55000 3,182.55

0074 720-45265

PIPE CATCH BASIN, 15 IN.

1.000

EACH

2,044.00000 2,044.00

0075 720-45410

MANHOLE, C4

13.000

EACH

4,717.07000 61,321.91

0076 720-45415

MANHOLE, D4

1.000

EACH

8,817.96000 8,817.96

0077 720-93409

INLET, B15 MODIFIED

5.000

EACH

3,967.71000 19,838.55
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 720-93411

INLET, C15 MODIFIED

1.000

EACH

4,006.21000 4,006.21

0079 720-94713

CATCH BASIN, C15 MODIFIED

7.000

EACH

4,544.66000 31,812.62

0080 720-95164

CATCH BASIN, B15 MODIFIED

4.000

EACH

4,288.91000 17,155.64

0081 720-98174

INLET, B15

10.000

EACH

4,009.16000 40,091.60

0082 720-98555

INLET, C15

2.000

EACH

4,006.20000 8,012.40

0083 720-99416

CATCH BASIN, B15

7.000

EACH

4,295.92000 30,071.44

Page 40 of 52

ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 720-99417

CATCH BASIN, C15

4.000

EACH

4,351.08000 17,404.32

0085 801-04308

ROAD CLOSURE SIGN ASSEMBLY

5.000

EACH

345.00000 1,725.00

0086 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

22.000

EACH

101.00000 2,222.00

0087 801-06640

CONSTRUCTION SIGN, A

12.000

EACH

140.00000 1,680.00

0088 801-06645

CONSTRUCTION SIGN, B

4.000

EACH

40.00000 160.00

0089 801-06775

MAINTAINING TRAFFIC

(1)

LS

5,000.00000 5,000.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 801-07118

BARRICADE, III-A

96.000

LFT

13.50000 1,296.00

0091 801-07119

BARRICADE, III-B

72.000

LFT

13.50000 972.00

0092 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

166.000

LFT

20.00000 3,320.00

0093 802-07060

SIGN, SHEET, RELOCATE

5.000

EACH

50.00000 250.00

0094 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

121.000

SFT

20.00000 2,420.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

27.000

SFT

22.00000 594.00

0096 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

18.000

SFT

24.00000 432.00

0097 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

2,000.00000 2,000.00

0098 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

1,200.00000 1,200.00

0099 805-01842

HANDHOLE SIGNAL TYPE 1

3.000

EACH

950.00000 2,850.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

472.000

LFT

16.00000 7,552.00

0101 805-02087

TRANSPORTATION OF
SALVAGEABLE SIGNAL
EQUIPMENT

(1)

LS

800.00000 800.00

0102 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

2.000

EACH

600.00000 1,200.00

0103 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

450.00000 900.00

0104 805-08487

BACKPLATE, SIGNAL

8.000

EACH

250.00000 2,000.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

1.000

EACH

330.00000 330.00

0106 805-11378

SIGNAL CANTILEVER
STRUCTURE, SINGLE ARM 40 FT.

2.000

EACH

20,664.00000 41,328.00

0107 805-11384

SIGNAL CANTILEVER
STRUCTURE, DRILLED SHAFT
FOUNDATION, B

2.000

EACH

6,200.00000 12,400.00

0108 805-11817

PEDESTRIAN PUSH BUTTON, APS

2.000

EACH

675.00000 1,350.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 805-78109

CONTROLLER AND CABINET,
SECONDARY MENU DRIVEN, 8
PHASE

1.000

EACH

13,500.00000 13,500.00

0110 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

2.000

EACH

675.00000 1,350.00

0111 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

2.000

EACH

1,100.00000 2,200.00

0112 805-78412

SIGNAL POLE, PEDESTAL, 9FT

2.000

EACH

775.00000 1,550.00

0113 805-78445

SIGNAL SERVICE

1.000

EACH

1,100.00000 1,100.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

35.000

LFT

2.00000 70.00

0115 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

538.000

LFT

0.30000 161.40

0116 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

175.000

LFT

1.25000 218.75

0117 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

275.000

LFT

1.35000 371.25

0118 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

120.000

LFT

1.45000 174.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0119 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

530.000

LFT

1.65000 874.50

0120 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

475.000

LFT

1.20000 570.00

0121 805-78785

SIGNAL DETECTOR HOUSING

1.000

EACH

850.00000 850.00

0122 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

181.000

LFT

14.00000 2,534.00

0123 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

500.00000 500.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0124 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

1.000

EACH

225.00000 225.00

0125 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

180.000

LFT

0.91000 163.80

0126 808-12032

GROOVING FOR PAVEMENT
MARKINGS

4,901.000

LFT

0.75000 3,675.75

0127 808-75100

TRANSVERSE MARKING, PAINT,
CROSSWALK LINE, WHITE, 6 IN.

78.000

LFT

2.50000 195.00

0128 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

3,798.000

LFT

0.91000 3,456.18

Page 49 of 52

ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0129 808-75278

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 12 IN.

207.000

LFT

3.75000 776.25

0130 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

59.000

LFT

8.00000 472.00

0131 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

187.000

LFT

1.60000 299.20

0132 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

4.000

EACH

90.00000 360.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ATLAS EXCAVATING INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0133 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

1.000

EACH

150.00000 150.00

0134 808-92027

LINE, THERMOPLASTIC, SOLID,
YELLOW, 8 IN.

923.000

LFT

1.75000 1,615.25

0135 207-08265

SUBGRADE TREATMENT, TYPE IIA

3,229.000

SYS

9.46000 30,546.34

Section Total with LCC: $2,619,210.00

Life Cycle Costs:

$2,619,210.00Section Totals:

$2,619,210.00

$2,619,210.00

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$2,619,210.00Contract Grand Totals
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):300

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -39533-A

140181800LC3

11/02/20 COMPLETION DATE

HOWARD

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

36,117.05000 36,117.05

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 2.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

19,280.00000 19,280.00

0008 628-09402

FIELD OFFICE, B

6.000

MOS

2,500.00000 15,000.00

0009 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,750.00000 1,750.00

0010 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,000.000

LFT

2.50000 10,000.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 801-06640

CONSTRUCTION SIGN, A

55.000

EACH

150.00000 8,250.00

0012 801-06775

MAINTAINING TRAFFIC

(1)

LS

100,000.00000 100,000.00

0013 801-07119

BARRICADE, III-B

264.000

LFT

18.00000 4,752.00

0014 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

767.000

LFT

20.00000 15,340.00

0015 802-05705

SIGN POST, SQUARE TYPE 2
UNREINFORCED ANCHOR BASE

78.000

LFT

20.00000 1,560.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

358.000

SFT

23.00000 8,234.00

0017 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

52.000

SFT

30.00000 1,560.00

0018 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

105.000

LFT

24.00000 2,520.00

0019 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,100.000

LFT

0.35000 385.00

0020 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

50.000

LFT

2.50000 125.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

50.000

LFT

2.75000 137.50

0022 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

50.000

LFT

3.00000 150.00

0023 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

650.000

LFT

2.25000 1,462.50

0024 805-78785

SIGNAL DETECTOR HOUSING

2.000

EACH

1,400.00000 2,800.00

0025 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

380.000

LFT

10.90000 4,142.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 808-02977

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC, BIKE SYMBOL

51.000

EACH

300.00000 15,300.00

0027 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

18.000

SYS

65.00000 1,170.00

0028 808-06368

TRANSVERSE MARKING, REMOVE

840.000

LFT

6.00000 5,040.00

0029 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

690.000

LFT

0.55000 379.50

0030 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

52,889.000

LFT

0.55000 29,088.95
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 808-06716

LINE, REMOVE , WATER BLASTING

49,020.000

LFT

0.55000 26,961.00

0032 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,500.00000 3,500.00

0033 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

1,650.000

LFT

0.55000 907.50

0034 808-12013

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC , SHARED LANE

7.000

EACH

350.00000 2,450.00

0035 808-74815

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 12 IN.

160.000

LFT

3.00000 480.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

3,380.000

LFT

0.55000 1,859.00

0037 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

22,060.000

LFT

0.55000 12,133.00

0038 808-75256

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 8 IN.

5,470.000

LFT

2.50000 13,675.00

0039 808-75278

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 12 IN.

1,000.000

LFT

3.00000 3,000.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

1 AUXILIARY LANES, TWO-WAY LEFT
TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

195.000

LFT

6.00000 1,170.00

0041 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

119.000

EACH

125.00000 14,875.00

0042 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

44.000

EACH

200.00000 8,800.00

0043 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

281.000

EACH

40.00000 11,240.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIDLOCK TRAFFIC
SYSTEMS INC

Section Total with LCC: $385,600.00

Life Cycle Costs:

$385,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$385,600.00

$385,600.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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AUXILIARY LANES, TWO-WAY LEFT TURN LANES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40353-A

170117300ST3

10/31/19 COMPLETION DATE

HANCOCK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,500.00000 8,500.00 15,000.00000 15,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 21

ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

2.000

DOL

1.00000 2.00 1.00000 2.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

3.000

DOL

1.00000 3.00 1.00000 3.00

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

87,000.00000 87,000.00 85,208.86000 85,208.86

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

34,500.00000 34,500.00 37,604.70000 37,604.70

0013 202-02273

CENTER CURB, CONCRETE,
REMOVE

43.000

SYS

22.00000 946.00 79.49000 3,418.07
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 202-02278

CURB, CONCRETE, REMOVE

362.000

LFT

14.00000 5,068.00 26.12000 9,455.44

0015 202-02279

CURB AND GUTTER, REMOVE

745.000

LFT

14.00000 10,430.00 20.51000 15,279.95

0016 202-52710

SIDEWALK CONCRETE, REMOVE

667.000

SYS

14.00000 9,338.00 38.97000 25,992.99

0017 202-90277

DETECTOR HOUSING, REMOVE

34.000

EACH

125.00000 4,250.00 125.00000 4,250.00

0018 205-12108

STORM WATER MANAGEMENT
BUDGET

5,568.150

DOL

1.00000 5,568.15 1.00000 5,568.15
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0019 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

14,000.00000 14,000.00 5,096.71000 5,096.71

0020 206-51235

COFFERDAM

(1)

LS

10,000.00000 10,000.00 21,892.00000 21,892.00

0021 304-07490

HMA PATCHING, TYPE B

45.000

TON

230.00000 10,350.00 336.43000 15,139.35

0022 304-07491

HMA PATCHING, TYPE C

251.000

TON

175.00000 43,925.00 230.39000 57,827.89

0023 305-07463

PCC BASE PATCHING, 8 IN.

113.000

SYS

110.00000 12,430.00 130.55000 14,752.15
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 306-08034

MILLING, ASPHALT, 1 1/2 IN.

105,604.000

SYS

1.00000 105,604.00 1.35000 142,565.40

0025 306-08043

MILLING, TRANSITION

171.000

SYS

10.00000 1,710.00 7.21000 1,232.91

0026 306-08432

MILLING, APPROACH

5,077.000

SYS

5.50000 27,923.50 5.17000 26,248.09

0027 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

8,714.000

TON

69.00000 601,266.00 79.45000 692,327.30

0028 401-10258

JOINT ADHESIVE, SURFACE

56,868.000

LFT

0.75000 42,651.00 0.36000 20,472.48
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-11785

LIQUID ASPHALT SEALANT

56,868.000

LFT

0.10000 5,686.80 0.05000 2,843.40

0030 406-05520

ASPHALT FOR TACK COAT

28.000

TON

800.00000 22,400.00 894.71000 25,051.88

0031 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

48.000

LFT

350.00000 16,800.00 257.86000 12,377.28

0032 604-06070

SIDEWALK, CONCRETE

337.000

SYS

58.00000 19,546.00 72.22000 24,338.14

0033 604-08086

CURB RAMP, CONCRETE

335.000

SYS

110.00000 36,850.00 98.94000 33,144.90
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 604-12083

DETECTABLE WARNING
SURFACES

81.000

SYS

125.00000 10,125.00 113.38000 9,183.78

0035 605-06120

CURB, CONCRETE

1,211.000

LFT

33.00000 39,963.00 24.16000 29,257.76

0036 605-06150

CURB AND GUTTER, C,
CONCRETE

1,173.000

LFT

35.00000 41,055.00 31.74000 37,231.02

0037 605-06240

CENTER CURB, A CONCRETE

43.000

SYS

160.00000 6,880.00 170.07000 7,313.01

0038 610-07488

HMA FOR APPROACHES, TYPE C

419.000

TON

120.00000 50,280.00 121.70000 50,992.30
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 621-06567

WATER

7.000

kGAL

5.00000 35.00 5.00000 35.00

0040 621-06575

SODDING, NURSERY

655.000

SYS

16.10000 10,545.50 16.10000 10,545.50

0041 628-09402

FIELD OFFICE, B

12.000

MOS

1,800.00000 21,600.00 2,146.88000 25,762.56

0042 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

700.00000 1,400.00 274.18000 548.36

0043 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM

(1)

LS

20,000.00000 20,000.00 21,829.00000 21,829.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 715-10238

PIPE, ROADWAY DRAIN CASTING
EXTENSION

1.000

EACH

500.00000 500.00 957.04000 957.04

0045 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

3.000

EACH

500.00000 1,500.00 277.89000 833.67

0046 720-44080

CASTING, 15, FURNISH AND
ADJUST TO GRADE

52.000

EACH

1,100.00000 57,200.00 1,818.49000 94,561.48

0047 720-94840

CASTING, WATER VALVE, ADJUST
TO GRADE

1.000

EACH

400.00000 400.00 571.29000 571.29

0048 724-12157

PREFORMED SILICONE JOINT

94.000

LFT

50.00000 4,700.00 74.98000 7,048.12
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

152.000

EACH

50.00000 7,600.00 0.01000 1.52

0050 801-03290

CONSTRUCTION SIGN, C

30.000

EACH

182.00000 5,460.00 182.00000 5,460.00

0051 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

115.00000 460.00 115.00000 460.00

0052 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

18,125.000

LFT

0.21000 3,806.25 0.01000 181.25

0053 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

18,125.000

LFT

0.01000 181.25 0.01000 181.25
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

152.000

EACH

50.00000 7,600.00 48.00000 7,296.00

0055 801-06214

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 6 IN.

5,879.000

LFT

1.10000 6,466.90 0.01000 58.79

0056 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

1,630.000

LFT

3.10000 5,053.00 0.01000 16.30

0057 801-06217

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 6 IN.

5,879.000

LFT

0.81000 4,761.99 0.01000 58.79
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

1,630.000

LFT

0.01000 16.30 0.74000 1,206.20

0059 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

94.00000 1,692.00 94.00000 1,692.00

0060 801-06640

CONSTRUCTION SIGN, A

14.000

EACH

147.00000 2,058.00 147.00000 2,058.00

0061 801-06710

FLASHING ARROW SIGN

30.000

DAY

10.00000 300.00 10.00000 300.00

0062 801-06775

MAINTAINING TRAFFIC

(1)

LS

155,900.00000 155,900.00 104,717.14000 104,717.14
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 801-07118

BARRICADE, III-A

96.000

LFT

7.05000 676.80 7.05000 676.80

0064 801-07119

BARRICADE, III-B

48.000

LFT

10.37000 497.76 10.37000 497.76

0065 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

50.000

LFT

15.00000 750.00 15.00000 750.00

0066 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

14,364.000

LFT

0.60000 8,618.40 0.60000 8,618.40

0067 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

300.000

LFT

0.80000 240.00 0.80000 240.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0068 805-78785

SIGNAL DETECTOR HOUSING

34.000

EACH

400.00000 13,600.00 400.00000 13,600.00

0069 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

4,884.000

LFT

9.60000 46,886.40 9.60000 46,886.40

0070 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

7,260.000

LFT

0.40000 2,904.00 0.40000 2,904.00

0071 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

4,897.000

LFT

0.42000 2,056.74 0.42000 2,056.74

0072 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,000.00000 2,000.00 2,000.00000 2,000.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

820.000

LFT

0.33000 270.60 0.33000 270.60

0074 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

3,632.000

LFT

0.31000 1,125.92 0.31000 1,125.92

0075 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

792.000

LFT

0.54000 427.68 0.54000 427.68

0076 808-10042

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSHATCH LINE,
YELLOW 12 IN.

440.000

LFT

3.65000 1,606.00 3.65000 1,606.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

340.000

LFT

6.70000 2,278.00 6.70000 2,278.00

0078 808-10052

PAVEMENT MESSAGE MARKING,
MULTI-COMPONENT, ONLY

4.000

EACH

175.00000 700.00 175.00000 700.00

0079 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

1,406.000

LFT

2.10000 2,952.60 2.10000 2,952.60

0080 808-10058

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 8 IN.

2,118.000

LFT

0.62000 1,313.16 0.62000 1,313.16
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

9.000

EACH

150.00000 1,350.00 150.00000 1,350.00

0082 808-12032

GROOVING FOR PAVEMENT
MARKINGS

43,557.000

LFT

0.24000 10,453.68 0.24000 10,453.68

0083 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

3,860.000

LFT

0.64000 2,470.40 0.64000 2,470.40

0084 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

27,540.000

LFT

0.40000 11,016.00 0.40000 11,016.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

815.000

LFT

5.65000 4,604.75 5.65000 4,604.75

0086 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

2,939.000

LFT

1.90000 5,584.10 1.90000 5,584.10

0087 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

76.000

EACH

120.00000 9,120.00 120.00000 9,120.00

0088 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

20.000

EACH

150.00000 3,000.00 150.00000 3,000.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 SUBSTRUCTURE REPAIR AND
REHABILITATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

1,051.000

EACH

5.50000 5,780.50 3.00000 3,153.00

0090 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

1,051.000

EACH

22.00000 23,122.00 22.00000 23,122.00

Section Total with LCC: $1,769,699.13 $1,880,235.16

Life Cycle Costs:

$1,769,699.13 $1,880,235.16Section Totals:

( ) indicates item is bid as Lump Sum

$1,880,235.16$1,769,699.13

$1,769,699.13

Contract Item Totals

$1,880,235.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum
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ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40634-A

170108400ST4, 170108500ST4, 170108600ST4,
170151600ST4

10/15/19 COMPLETION DATE

LAKE, PORTER

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

4,500.00000 4,500.00 1,400.00000 1,400.00 1,700.00000 1,700.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 12

SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

8,500.00000 8,500.00 10,950.00000 10,950.00 15,460.00000 15,460.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

3,500.00000 3,500.00 4,380.00000 4,380.00 6,400.00000 6,400.00

0009 203-02000

EXCAVATION, COMMON

18.000

CYS

120.00000 2,160.00 60.00000 1,080.00 306.00000 5,508.00

0010 205-11626

PUMP AROUND

1.000

EACH

10,000.00000 10,000.00 2,500.00000 2,500.00 8,400.00000 8,400.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 205-12108

STORM WATER MANAGEMENT
BUDGET

10,000.000

DOL

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0012 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

12,300.00000 12,300.00 2,500.00000 2,500.00 2,800.00000 2,800.00

0013 211-09265

STRUCTURE BACKFILL, TYPE 2

325.000

CYS

38.00000 12,350.00 46.00000 14,950.00 64.00000 20,800.00

0014 616-06405

RIPRAP, REVETMENT

17.000

TON

120.00000 2,040.00 133.00000 2,261.00 56.00000 952.00

0015 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

46.000

SYS

19.00000 874.00 6.00000 276.00 8.50000 391.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

1,000.00000 1,000.00 7,400.00000 7,400.00 280.00000 280.00

0017 621-06553

SEED MIXTURE R

88.000

LBS

12.00000 1,056.00 3.50000 308.00 4.00000 352.00

0018 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

1,693.000

LFT

51.00000 86,343.00 69.00000 116,817.00 74.00000 125,282.00

0019 715-97687

GRATED BOX END SECTION, I, 4:1,
DIAMETER 24 IN.

2.000

EACH

8,300.00000 16,600.00 8,000.00000 16,000.00 7,500.00000 15,000.00

0020 720-45410

MANHOLE, C4

4.000

EACH

5,000.00000 20,000.00 4,000.00000 16,000.00 3,875.00000 15,500.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

140.00000 840.00 250.00000 1,500.00 150.00000 900.00

0022 801-06645

CONSTRUCTION SIGN, B

6.000

EACH

14.00000 84.00 150.00000 900.00 15.00000 90.00

0023 801-06775

MAINTAINING TRAFFIC

(1)

LS

11,248.00000 11,248.00 7,000.00000 7,000.00 5,100.00000 5,100.00

0024 621-02770

EROSION CONTROL BLANKET

2,000.000

SYS

1.60000 3,200.00 1.00000 2,000.00 1.10000 2,200.00

0025 621-06737

SEED MIXTURE, EMERGENT
WETLAND

2.000

LBS

750.00000 1,500.00 185.00000 370.00 195.00000 390.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MORPHEY
CONSTRUCTION INC.

(3) HIS CONSTRUCTORS INC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

0.200

TON

1,000.00000 200.00 700.00000 140.00 725.00000 145.00

Section Total with LCC: $208,300.00 $218,737.00 $237,655.00

Life Cycle Costs:

$237,655.00$208,300.00 $218,737.00Section Totals:

( ) indicates item is bid as Lump Sum

$218,737.00$208,300.00 $237,655.00

$208,300.00

Contract Item Totals

$218,737.00 237,655.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,830.00000 7,830.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

Page 7 of 12

SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

18,775.00000 18,775.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

10,001.00000 10,001.00

0009 203-02000

EXCAVATION, COMMON

18.000

CYS

150.90000 2,716.20

0010 205-11626

PUMP AROUND

1.000

EACH

1,353.00000 1,353.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 205-12108

STORM WATER MANAGEMENT
BUDGET

10,000.000

DOL

1.00000 10,000.00

0012 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

8,456.60000 8,456.60

0013 211-09265

STRUCTURE BACKFILL, TYPE 2

325.000

CYS

32.56000 10,582.00

0014 616-06405

RIPRAP, REVETMENT

17.000

TON

98.57000 1,675.69

0015 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

46.000

SYS

26.46000 1,217.16
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

275.00000 275.00

0017 621-06553

SEED MIXTURE R

88.000

LBS

3.85000 338.80

0018 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

1,693.000

LFT

68.25000 115,547.25

0019 715-97687

GRATED BOX END SECTION, I, 4:1,
DIAMETER 24 IN.

2.000

EACH

6,615.83000 13,231.66

0020 720-45410

MANHOLE, C4

4.000

EACH

4,647.76000 18,591.04

Page 10 of 12

SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

209.00000 1,254.00

0022 801-06645

CONSTRUCTION SIGN, B

6.000

EACH

127.60000 765.60

0023 801-06775

MAINTAINING TRAFFIC

(1)

LS

12,757.88000 12,757.88

0024 621-02770

EROSION CONTROL BLANKET

2,000.000

SYS

1.10000 2,200.00

0025 621-06737

SEED MIXTURE, EMERGENT
WETLAND

2.000

LBS

203.50000 407.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONSTRUCTION
SERVICES LLC

1 SMALL STRUCTURE AND DRAIN
CORRECTION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

0.200

TON

770.00000 154.00

Section Total with LCC: $238,133.88

Life Cycle Costs:

$238,133.88Section Totals:

( ) indicates item is bid as Lump Sum

$238,133.88

$238,133.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SMALL STRUCTURE AND DRAIN CORRECTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40679-A

170219700ST3

06/28/19 COMPLETION DATE

MADISON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

20,000.00000 20,000.00 40,300.00000 40,300.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

91,058.94000 91,058.94 197,600.00000 197,600.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

5,766.88000 5,766.88 19,700.00000 19,700.00

0012 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

16.000

EACH

205.00000 3,280.00 212.00000 3,392.00

0013 203-02000

EXCAVATION, COMMON

28,043.000

CYS

1.07000 30,006.01 3.50000 98,150.50

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

37,616.000

DOL

1.00000 37,616.00 1.00000 37,616.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

4,000.00000 4,000.00 4,050.00000 4,050.00

0016 207-09934

SUBGRADE TREATMENT, TYPE IB

27,127.000

SYS

10.30000 279,408.10 6.85000 185,819.95

0017 303-01180

COMPACTED AGGREGATE NO. 53

3,633.000

TON

24.85000 90,280.05 23.00000 83,559.00

0018 306-08033

MILLING, ASPHALT, 1 IN.

83,316.000

SYS

0.48000 39,991.68 0.95000 79,150.20

0019 306-08042

MILLING, SCARIFICATION

48,816.000

SYS

0.79000 38,564.64 1.00000 48,816.00

0020 306-08043

MILLING, TRANSITION

5,600.000

SYS

0.81000 4,536.00 1.89000 10,584.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 308-12257

CORRECTIVE AGGREGATE, FDR

2,368.000

TON

0.01000 23.68 14.00000 33,152.00

0022 308-12258

FULL DEPTH RECLAMATION

42,576.000

SYS

8.23000 350,400.48 3.00000 127,728.00

0023 308-12259

STABILIZING MATERIAL, ASPHALT
EMULSION

943.000

TON

470.00000 443,210.00 450.00000 424,350.00

0024 401-06264

PROFILOGRAPH, HMA

(1)

LS

3,201.75000 3,201.75 4,500.00000 4,500.00

0025 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

8,768.000

TON

72.32000 634,101.76 72.00000 631,296.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

17,535.000

TON

59.32000 1,040,176.20 65.00000 1,139,775.00

0028 401-10258

JOINT ADHESIVE, SURFACE

51,505.000

LFT

0.32000 16,481.60 0.10000 5,150.50

0029 401-10259

JOINT ADHESIVE, INTERMEDIATE

51,505.000

LFT

0.47000 24,207.35 0.20000 10,301.00

0030 401-11785

LIQUID ASPHALT SEALANT

51,505.000

LFT

0.05000 2,575.25 0.10000 5,150.50

0031 406-05520

ASPHALT FOR TACK COAT

54.000

TON

517.13000 27,925.02 575.00000 31,050.00

0032 601-02241

GUARDRAIL, REMOVE

3,050.000

LFT

2.75000 8,387.50 2.50000 7,625.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

2,264.000

LFT

17.50000 39,620.00 20.00000 45,280.00

0034 601-12286

GUARDRAIL, MGS W-BEAM, SHOP
CURVED, 6 FT 3 IN SPACING

114.000

LFT

22.00000 2,508.00 25.50000 2,907.00

0035 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

719.00000 719.00 745.00000 745.00

0036 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

10.000

EACH

2,475.00000 24,750.00 2,935.00000 29,350.00

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 IN.

18.000

EACH

4,395.75000 79,123.50 2,935.00000 52,830.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN.
SPACING

90.000

LFT

21.50000 1,935.00 21.25000 1,912.50

0039 606-07484

MILLED HMA CORRUGATIONS

28,708.000

LFT

0.31000 8,899.48 0.50000 14,354.00

0040 610-07487

HMA FOR APPROACHES, TYPE B

458.000

TON

158.16000 72,437.28 160.00000 73,280.00

0041 611-06497

MAILBOX ASSEMBLY, SINGLE

28.000

EACH

167.00000 4,676.00 188.75000 5,285.00

0042 611-06498

MAILBOX ASSEMBLY, DOUBLE

1.000

EACH

349.00000 349.00 255.00000 255.00

0043 628-09402

FIELD OFFICE, B

10.000

MOS

3,188.57000 31,885.70 2,175.00000 21,750.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 801-04308

ROAD CLOSURE SIGN ASSEMBLY

26.000

EACH

325.00000 8,450.00 265.00000 6,890.00

0045 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

50.000

EACH

94.00000 4,700.00 125.00000 6,250.00

0046 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

132.00000 1,056.00 162.00000 1,296.00

0047 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

40.00000 80.00 54.00000 108.00

0048 801-06775

MAINTAINING TRAFFIC

(1)

LS

19,507.48000 19,507.48 33,120.00000 33,120.00

0049 801-07119

BARRICADE, III-B

582.000

LFT

11.75000 6,838.50 11.00000 6,402.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 808-06694

LINE, PAINT, SOLID, YELLOW, 8 IN.

1,900.000

LFT

0.50000 950.00 0.20000 380.00

0051 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

7,479.000

LFT

0.08000 598.32 0.15000 1,121.85

0052 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

72,344.000

LFT

0.08000 5,787.52 0.10000 7,234.40

0053 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

22,585.000

LFT

0.08000 1,806.80 0.10000 2,258.50

0054 808-06723

PAVEMENT MESSAGE MARKING,
PAINT, LANE INDICATION ARROW

2.000

EACH

75.00000 150.00 127.50000 255.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 808-06724

PAVEMENT MESSAGE MARKING,
PAINT, ONLY

1.000

EACH

75.00000 75.00 153.00000 153.00

0056 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

48.000

LFT

3.00000 144.00 5.60000 268.80

0057 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,530.00000 1,530.00

0058 808-75090

TRANSVERSE MARKING, PAINT,
CROSSHATCH LINE, YELLOW, 24
IN.

193.000

LFT

3.00000 579.00 3.15000 607.95

0059 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

6,944.000

TON

54.96000 381,642.24 58.75000 407,960.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

Section Total with LCC: $3,895,974.71 $3,952,607.65

Life Cycle Costs:

$3,895,974.71 $3,952,607.65Section Totals:

( ) indicates item is bid as Lump Sum

$3,952,607.65$3,895,974.71

$3,895,974.71

Contract Item Totals

$3,952,607.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40823-A

150008900ST4

09/20/19 COMPLETION DATE

CARROLL, WHITE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) YARDBERRY LANDSCAPE
COMPANY

(2) CRIDER & CRIDER INC (3) BEATY CONSTRUCTION
INC

1 DEMOLITION REMOVE BUILDINGS
AND FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,000.00000 15,000.00 11,000.00000 11,000.00 9,400.00000 9,400.00

0002 109-04299

FORCE ACCOUNT WORK ,
ASBESTOS REMOVAL BUDGET

156,490.000

DOL

1.00000 156,490.00 1.00000 156,490.00 1.00000 156,490.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 6

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) YARDBERRY LANDSCAPE
COMPANY

(2) CRIDER & CRIDER INC (3) BEATY CONSTRUCTION
INC

1 DEMOLITION REMOVE BUILDINGS
AND FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 202-04890

WELL , WATER, ABANDON

11.000

EACH

1,500.00000 16,500.00 1,370.00000 15,070.00 1,200.00000 13,200.00

0009 202-05823

UNDERGROUND STORAGE TANK,
REMOVE AND DISPOSE, UNDER
3000 GALLONS CAPACITY

4.000

EACH

2,000.00000 8,000.00 4,800.00000 19,200.00 4,000.00000 16,000.00

Page 2 of 6

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) YARDBERRY LANDSCAPE
COMPANY

(2) CRIDER & CRIDER INC (3) BEATY CONSTRUCTION
INC

1 DEMOLITION REMOVE BUILDINGS
AND FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 202-06541

REMOVE , IN-GROUND POOL

1.000

EACH

3,000.00000 3,000.00 5,400.00000 5,400.00 2,000.00000 2,000.00

0011 202-06541

REMOVE , ON-SITE SEWAGE
SYSTEM

17.000

EACH

3,000.00000 51,000.00 10,700.00000 181,900.00 3,000.00000 51,000.00

0012 202-08192

UNDERGROUND STORAGE TANK,
LIQUID WASTE DISPOSAL, C

1,200.000

GAL

3.00000 3,600.00 1.55000 1,860.00 5.00000 6,000.00

0013 202-12410

HOUSES AND BUILDINGS SMALL
REMOVE

5.000

EACH

12,000.00000 60,000.00 14,500.00000 72,500.00 23,000.00000 115,000.00

0014 202-12411

HOUSES AND BUILDINGS MEDIUM
REMOVE

5.000

EACH

16,000.00000 80,000.00 15,500.00000 77,500.00 26,000.00000 130,000.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) YARDBERRY LANDSCAPE
COMPANY

(2) CRIDER & CRIDER INC (3) BEATY CONSTRUCTION
INC

1 DEMOLITION REMOVE BUILDINGS
AND FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-12412

HOUSES AND BUILDINGS LARGE
REMOVE

8.000

EACH

25,000.00000 200,000.00 19,125.00000 153,000.00 34,000.00000 272,000.00

0016 202-12414

OUTBUILDING SMALL REMOVE

18.000

EACH

850.00000 15,300.00 1,500.00000 27,000.00 250.00000 4,500.00

0017 202-12415

OUTBUILDING MEDIUM REMOVE

8.000

EACH

3,000.00000 24,000.00 2,400.00000 19,200.00 1,000.00000 8,000.00

0018 202-12416

OUTBUILDING LARGE REMOVE

2.000

EACH

5,000.00000 10,000.00 11,400.00000 22,800.00 10,000.00000 20,000.00

0019 205-12108

STORM WATER MANAGEMENT
BUDGET

55,131.000

DOL

1.00000 55,131.00 1.00000 55,131.00 1.00000 55,131.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) YARDBERRY LANDSCAPE
COMPANY

(2) CRIDER & CRIDER INC (3) BEATY CONSTRUCTION
INC

1 DEMOLITION REMOVE BUILDINGS
AND FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

30,000.00000 30,000.00 42,400.00000 42,400.00 40,553.00000 40,553.00

0021 604-06070

SIDEWALK, CONCRETE

9.000

SYS

300.00000 2,700.00 89.50000 805.50 135.00000 1,215.00

0022 607-06335

PAVED SIDE DITCH, A

5.000

LFT

300.00000 1,500.00 115.00000 575.00 400.00000 2,000.00

0024 715-06050

CAP EXISTING PIPE AND
ABANDON IN PLACE

2.000

EACH

850.00000 1,700.00 665.00000 1,330.00 1,500.00000 3,000.00

Section Total with LCC: $733,926.00 $863,166.50 $905,494.00

Life Cycle Costs:

$905,494.00$733,926.00 $863,166.50Section Totals:

Page 5 of 6

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$863,166.50$733,926.00 $905,494.00

$733,926.00

Contract Item Totals

$863,166.50 905,494.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40858-A

180105100ST5

11/30/19 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,400.00000 9,400.00 1,500.00000 1,500.00 25,000.00000 25,000.00

0002 109-04299

FORCE ACCOUNT WORK
ASBESTOS REMOVAL BUDGET

281,250.000

DOL

1.00000 281,250.00 1.00000 281,250.00 1.00000 281,250.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 14

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 202-04890

WELL ABANDON, WATER

6.000

EACH

1,200.00000 7,200.00 300.00000 1,800.00 1,500.00000 9,000.00

0009 202-06541

REMOVE ON-SITE SEWAGE
SYSTEM

6.000

EACH

4,000.00000 24,000.00 720.00000 4,320.00 16,000.00000 96,000.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 156

1.000

LS

186,000.00000 186,000.00 177,000.00000 177,000.00 190,725.00000 190,725.00

0011 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 160

1.000

LS

124,000.00000 124,000.00 170,000.00000 170,000.00 152,000.00000 152,000.00

0012 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 169

1.000

LS

120,200.00000 120,200.00 138,000.00000 138,000.00 116,825.00000 116,825.00

0013 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 170

1.000

LS

29,100.00000 29,100.00 24,000.00000 24,000.00 30,000.00000 30,000.00

0014 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 171

1.000

LS

90,500.00000 90,500.00 117,000.00000 117,000.00 97,500.00000 97,500.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 172

1.000

LS

45,500.00000 45,500.00 37,000.00000 37,000.00 51,490.00000 51,490.00

0016 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 199

1.000

LS

247,300.00000 247,300.00 280,000.00000 280,000.00 279,000.00000 279,000.00

0017 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 211

1.000

LS

25,325.00000 25,325.00 31,000.00000 31,000.00 42,000.00000 42,000.00

0018 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 222

1.000

LS

32,800.00000 32,800.00 27,000.00000 27,000.00 27,600.00000 27,600.00

0019 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 223

1.000

LS

48,750.00000 48,750.00 47,000.00000 47,000.00 45,300.00000 45,300.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 224

1.000

LS

34,500.00000 34,500.00 30,000.00000 30,000.00 30,600.00000 30,600.00

0021 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 226

1.000

LS

20,250.00000 20,250.00 12,000.00000 12,000.00 25,000.00000 25,000.00

0022 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 237

1.000

LS

156,000.00000 156,000.00 195,000.00000 195,000.00 186,000.00000 186,000.00

0023 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 242

1.000

LS

25,500.00000 25,500.00 18,000.00000 18,000.00 50,000.00000 50,000.00

0024 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 7

1.000

LS

71,500.00000 71,500.00 65,000.00000 65,000.00 98,000.00000 98,000.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 205-12108

STORM WATER MANAGEMENT
BUDGET

121,669.000

DOL

1.00000 121,669.00 1.00000 121,669.00 1.00000 121,669.00

0026 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

30,000.00000 30,000.00 11,400.00000 11,400.00 64,775.00000 64,775.00

0027 715-06050

CAP EXISTING PIPE AND
ABANDON IN PLACE

9.000

EACH

425.00000 3,825.00 1,100.00000 9,900.00 2,500.00000 22,500.00

0028 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

150.00000 4,500.00 130.00000 3,900.00 300.00000 9,000.00

0029 801-07118

BARRICADE, III-A

1,356.000

LFT

15.00000 20,340.00 9.50000 12,882.00 20.00000 27,120.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BEATY CONSTRUCTION
INC

(2) RENASCENT INC (3) CRIDER & CRIDER INC

Section Total with LCC: $1,759,414.00 $1,816,626.00 $2,078,359.00

Life Cycle Costs:

$2,078,359.00$1,759,414.00 $1,816,626.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,816,626.00$1,759,414.00 $2,078,359.00

$1,759,414.00

Contract Item Totals

$1,816,626.00 2,078,359.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

50,000.00000 50,000.00

0002 109-04299

FORCE ACCOUNT WORK
ASBESTOS REMOVAL BUDGET

281,250.000

DOL

1.00000 281,250.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0008 202-04890

WELL ABANDON, WATER

6.000

EACH

1,750.00000 10,500.00

0009 202-06541

REMOVE ON-SITE SEWAGE
SYSTEM

6.000

EACH

2,500.00000 15,000.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 156

1.000

LS

196,000.00000 196,000.00

0011 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 160

1.000

LS

247,000.00000 247,000.00

0012 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 169

1.000

LS

165,000.00000 165,000.00

0013 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 170

1.000

LS

27,000.00000 27,000.00

0014 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 171

1.000

LS

151,500.00000 151,500.00

Page 10 of 14

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 172

1.000

LS

62,000.00000 62,000.00

0016 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 199

1.000

LS

307,000.00000 307,000.00

0017 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 211

1.000

LS

49,700.00000 49,700.00

0018 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 222

1.000

LS

69,900.00000 69,900.00

0019 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 223

1.000

LS

60,500.00000 60,500.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 224

1.000

LS

50,500.00000 50,500.00

0021 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 226

1.000

LS

32,200.00000 32,200.00

0022 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 237

1.000

LS

436,400.00000 436,400.00

0023 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 242

1.000

LS

31,125.00000 31,125.00

0024 202-12413

COMMERCIAL BUILDING REMOVE
PARCEL NO 7

1.000

LS

103,300.00000 103,300.00

Page 12 of 14

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

1 DEMOLITION REMOVE BUILDINGS,
FOUNDATIONS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 205-12108

STORM WATER MANAGEMENT
BUDGET

121,669.000

DOL

1.00000 121,669.00

0026 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

35,000.00000 35,000.00

0027 715-06050

CAP EXISTING PIPE AND
ABANDON IN PLACE

9.000

EACH

1,500.00000 13,500.00

0028 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

175.00000 5,250.00

0029 801-07118

BARRICADE, III-A

1,356.000

LFT

15.00000 20,340.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OROURKE WRECKING
COMPANY

Section Total with LCC: $2,541,639.00

Life Cycle Costs:

$2,541,639.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,541,639.00

$2,541,639.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):360

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -40859-A

180105200ST5

04/30/20 COMPLETION DATE

MORGAN

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-07025

MOBILIZATION AND
DEMOBILIZATION

4.000

EACH

20,000.00000 80,000.00 30,210.00000 120,840.00 110,000.00000 440,000.00

0010 202-02240

PAVEMENT REMOVAL

800.000

SYS

30.00000 24,000.00 30.00000 24,000.00 50.00000 40,000.00

0011 202-02278

CURB, CONCRETE, REMOVE

80.000

LFT

24.75000 1,980.00 16.50000 1,320.00 25.00000 2,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 202-52710

SIDEWALK CONCRETE, REMOVE

100.000

SYS

30.00000 3,000.00 26.00000 2,600.00 35.00000 3,500.00

0013 202-90277

DETECTOR HOUSING, REMOVE

5.000

EACH

400.00000 2,000.00 200.00000 1,000.00 250.00000 1,250.00

0014 203-02000

EXCAVATION, COMMON

50.000

CYS

71.00000 3,550.00 65.00000 3,250.00 250.00000 12,500.00

0015 203-02055

EMBANKMENT

50.000

CYS

76.00000 3,800.00 95.00000 4,750.00 240.00000 12,000.00

0016 207-09935

SUBGRADE TREATMENT, TYPE
IC , MODIFIED

800.000

SYS

74.00000 59,200.00 65.00000 52,000.00 55.00000 44,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

800.000

SYS

5.00000 4,000.00 4.60000 3,680.00 2.50000 2,000.00

0018 302-06464

SUBBASE FOR PCCP

150.000

CYS

170.00000 25,500.00 95.00000 14,250.00 90.00000 13,500.00

0019 302-07455

DENSE GRADED SUBBASE

50.000

CYS

170.00000 8,500.00 90.00000 4,500.00 90.00000 4,500.00

0020 303-01180

COMPACTED AGGREGATE NO. 53

200.000

TON

85.00000 17,000.00 48.00000 9,600.00 90.00000 18,000.00

0021 304-07491

HMA PATCHING, TYPE C

700.000

TON

255.00000 178,500.00 310.00000 217,000.00 225.00000 157,500.00

0022 304-07783

HMA PATCHING, TYPE D

500.000

TON

262.00000 131,000.00 560.00000 280,000.00 225.00000 112,500.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 306-08034

MILLING, ASPHALT, 1 1/2 IN.

20,000.000

SYS

5.60000 112,000.00 4.00000 80,000.00 3.67000 73,400.00

0024 306-08036

MILLING, ASPHALT, 2 IN.

5,000.000

SYS

6.00000 30,000.00 6.00000 30,000.00 12.00000 60,000.00

0025 306-08043

MILLING, TRANSITION

125.000

SYS

13.00000 1,625.00 55.00000 6,875.00 20.00000 2,500.00

0026 306-08432

MILLING, APPROACH

1,000.000

SYS

8.00000 8,000.00 24.00000 24,000.00 20.00000 20,000.00

0027 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

1,000.000

TON

157.50000 157,500.00 163.00000 163,000.00 125.00000 125,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 401-07347

QC/QA-HMA, 3, 70, SURFACE, 12.5
mm

1,000.000

TON

157.50000 157,500.00 164.00000 164,000.00 125.00000 125,000.00

0029 401-10258

JOINT ADHESIVE, SURFACE

8,000.000

LFT

1.20000 9,600.00 0.50000 4,000.00 2.00000 16,000.00

0030 401-11785

LIQUID ASPHALT SEALANT

26,000.000

LFT

0.45000 11,700.00 0.25000 6,500.00 2.00000 52,000.00

0031 402-07452

HMA WEDGE AND LEVEL, TYPE C

250.000

TON

157.00000 39,250.00 195.00000 48,750.00 225.00000 56,250.00

0032 406-05520

ASPHALT FOR TACK COAT

12.000

TON

600.00000 7,200.00 600.00000 7,200.00 628.00000 7,536.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL , PG 64-22

3.000

TON

8,000.00000 24,000.00 3,800.00000 11,400.00 10,000.00000 30,000.00

0034 503-03489

RETROFITTED TIE BARS

50.000

EACH

100.00000 5,000.00 25.00000 1,250.00 32.00000 1,600.00

0035 503-05240

D-1 CONTRACTION JOINT

132.000

LFT

52.00000 6,864.00 20.00000 2,640.00 26.00000 3,432.00

0036 506-06333

PCCP PATCHING, FULL DEPTH

500.000

SYS

340.00000 170,000.00 280.00000 140,000.00 250.00000 125,000.00

0037 506-06334

PCCP PATCHING, PARTIAL DEPTH

300.000

SYS

340.00000 102,000.00 550.00000 165,000.00 250.00000 75,000.00

0038 507-08269

CRACKS IN PCCP, FILLED

25,000.000

LFT

3.00000 75,000.00 3.50000 87,500.00 2.50000 62,500.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 507-08272

JOINTS IN PCCP, SAW AND SEAL

10,000.000

LFT

5.50000 55,000.00 3.75000 37,500.00 2.50000 25,000.00

0040 604-06070

SIDEWALK, CONCRETE

10.000

SYS

465.00000 4,650.00 235.00000 2,350.00 250.00000 2,500.00

0041 604-08086

CURB RAMP, CONCRETE

75.000

SYS

420.00000 31,500.00 350.00000 26,250.00 235.00000 17,625.00

0042 604-12083

DETECTABLE WARNING
SURFACES

5.000

SYS

410.00000 2,050.00 375.00000 1,875.00 440.00000 2,200.00

0043 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

3.000

SYS

1,050.00000 3,150.00 900.00000 2,700.00 1,150.00000 3,450.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 605-01870

CURB, CONCRETE A

80.000

LFT

160.00000 12,800.00 50.00000 4,000.00 50.00000 4,000.00

0045 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

5,000.000

LFT

2.00000 10,000.00 3.00000 15,000.00 5.00000 25,000.00

0046 610-07488

HMA FOR APPROACHES, TYPE C

100.000

TON

290.00000 29,000.00 200.00000 20,000.00 225.00000 22,500.00

0047 703-06029

REINFORCING BARS, EPOXY
COATED

180.000

LBS

3.00000 540.00 8.00000 1,440.00 2.00000 360.00

0048 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLES, INLETS AND
MONUMENTS

2.000

EACH

2,000.00000 4,000.00 980.00000 1,960.00 4,200.00000 8,400.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

1,000.000

LFT

2.00000 2,000.00 0.35000 350.00 0.50000 500.00

0050 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

1,000.000

LFT

5.00000 5,000.00 0.98000 980.00 2.00000 2,000.00

0051 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN. ,
BLACK

300.000

LFT

6.00000 1,800.00 2.95000 885.00 5.00000 1,500.00

0052 801-06640

CONSTRUCTION SIGN, A

15.000

EACH

400.00000 6,000.00 195.00000 2,925.00 200.00000 3,000.00

0053 801-06710

FLASHING ARROW SIGN

5.000

DAY

1,000.00000 5,000.00 75.00000 375.00 75.00000 375.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

4.000

EACH

1,000.00000 4,000.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0056 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,800.000

LFT

1.00000 1,800.00 2.00000 3,600.00 2.00000 3,600.00

0057 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

600.000

LFT

2.00000 1,200.00 2.50000 1,500.00 2.50000 1,500.00

0058 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

600.000

LFT

20.00000 12,000.00 14.00000 8,400.00 14.00000 8,400.00

0059 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

5,280.000

LFT

1.00000 5,280.00 0.98000 5,174.40 1.25000 6,600.00

Page 11 of 27

IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

2,600.000

LFT

1.00000 2,600.00 0.98000 2,548.00 1.25000 3,250.00

0061 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

10,000.000

LFT

1.00000 10,000.00 0.50000 5,000.00 1.25000 12,500.00

0062 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

8,000.000

LFT

1.00000 8,000.00 0.50000 4,000.00 1.25000 10,000.00

0063 808-06723

PAVEMENT MESSAGE MARKING,
PAINT, LANE INDICATION ARROW

5.000

EACH

300.00000 1,500.00 65.00000 325.00 130.00000 650.00

0064 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

120.000

LFT

20.00000 2,400.00 3.50000 420.00 7.00000 840.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAC CONSTRUCTION &
EXCAVATING

(2) PAUL H ROHE COMPANY (3) DAVE OMARA
CONTRACTOR INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 808-75043

LINE, THERMOPLASTIC, SOLID,
WHITE, 6 IN.

250.000

LFT

15.00000 3,750.00 3.00000 750.00 5.00000 1,250.00

0066 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

5.000

EACH

100.00000 500.00 50.00000 250.00 225.00000 1,125.00

0067 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

5.000

EACH

1,000.00000 5,000.00 200.00000 1,000.00 225.00000 1,125.00

0068 801-12440

MAINTAINING TRAFFIC, IDIQ

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Section Total with LCC: $1,689,797.00 $1,846,470.40 $1,881,726.00

Life Cycle Costs:

$1,881,726.00$1,689,797.00 $1,846,470.40Section Totals:

Page 13 of 27

IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,846,470.40$1,689,797.00 $1,881,726.00

$1,689,797.00

Contract Item Totals

$1,846,470.40 1,881,726.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 110-07025

MOBILIZATION AND
DEMOBILIZATION

4.000

EACH

27,000.00000 108,000.00

0010 202-02240

PAVEMENT REMOVAL

800.000

SYS

50.00000 40,000.00

0011 202-02278

CURB, CONCRETE, REMOVE

80.000

LFT

78.00000 6,240.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 202-52710

SIDEWALK CONCRETE, REMOVE

100.000

SYS

78.00000 7,800.00

0013 202-90277

DETECTOR HOUSING, REMOVE

5.000

EACH

240.00000 1,200.00

0014 203-02000

EXCAVATION, COMMON

50.000

CYS

228.00000 11,400.00

0015 203-02055

EMBANKMENT

50.000

CYS

480.00000 24,000.00

0016 207-09935

SUBGRADE TREATMENT, TYPE
IC , MODIFIED

800.000

SYS

162.00000 129,600.00

0017 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

800.000

SYS

24.00000 19,200.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0018 302-06464

SUBBASE FOR PCCP

150.000

CYS

192.00000 28,800.00

0019 302-07455

DENSE GRADED SUBBASE

50.000

CYS

192.00000 9,600.00

0020 303-01180

COMPACTED AGGREGATE NO. 53

200.000

TON

240.00000 48,000.00

0021 304-07491

HMA PATCHING, TYPE C

700.000

TON

600.00000 420,000.00

0022 304-07783

HMA PATCHING, TYPE D

500.000

TON

600.00000 300,000.00

0023 306-08034

MILLING, ASPHALT, 1 1/2 IN.

20,000.000

SYS

7.80000 156,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 306-08036

MILLING, ASPHALT, 2 IN.

5,000.000

SYS

8.40000 42,000.00

0025 306-08043

MILLING, TRANSITION

125.000

SYS

20.00000 2,500.00

0026 306-08432

MILLING, APPROACH

1,000.000

SYS

9.60000 9,600.00

0027 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

1,000.000

TON

204.00000 204,000.00

0028 401-07347

QC/QA-HMA, 3, 70, SURFACE, 12.5
mm

1,000.000

TON

204.00000 204,000.00

0029 401-10258

JOINT ADHESIVE, SURFACE

8,000.000

LFT

0.48000 3,840.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 401-11785

LIQUID ASPHALT SEALANT

26,000.000

LFT

0.30000 7,800.00

0031 402-07452

HMA WEDGE AND LEVEL, TYPE C

250.000

TON

300.00000 75,000.00

0032 406-05520

ASPHALT FOR TACK COAT

12.000

TON

900.00000 10,800.00

0033 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL , PG 64-22

3.000

TON

6,000.00000 18,000.00

0034 503-03489

RETROFITTED TIE BARS

50.000

EACH

120.00000 6,000.00

0035 503-05240

D-1 CONTRACTION JOINT

132.000

LFT

60.00000 7,920.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 506-06333

PCCP PATCHING, FULL DEPTH

500.000

SYS

540.00000 270,000.00

0037 506-06334

PCCP PATCHING, PARTIAL DEPTH

300.000

SYS

780.00000 234,000.00

0038 507-08269

CRACKS IN PCCP, FILLED

25,000.000

LFT

2.40000 60,000.00

0039 507-08272

JOINTS IN PCCP, SAW AND SEAL

10,000.000

LFT

3.00000 30,000.00

0040 604-06070

SIDEWALK, CONCRETE

10.000

SYS

360.00000 3,600.00

0041 604-08086

CURB RAMP, CONCRETE

75.000

SYS

600.00000 45,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 604-12083

DETECTABLE WARNING
SURFACES

5.000

SYS

600.00000 3,000.00

0043 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

3.000

SYS

600.00000 1,800.00

0044 605-01870

CURB, CONCRETE A

80.000

LFT

96.00000 7,680.00

0045 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

5,000.000

LFT

6.00000 30,000.00

0046 610-07488

HMA FOR APPROACHES, TYPE C

100.000

TON

366.00000 36,600.00

Page 22 of 27

IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 703-06029

REINFORCING BARS, EPOXY
COATED

180.000

LBS

12.00000 2,160.00

0048 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLES, INLETS AND
MONUMENTS

2.000

EACH

1,800.00000 3,600.00

0049 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

1,000.000

LFT

0.42000 420.00

0050 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

1,000.000

LFT

1.18000 1,180.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN. ,
BLACK

300.000

LFT

3.54000 1,062.00

0052 801-06640

CONSTRUCTION SIGN, A

15.000

EACH

234.00000 3,510.00

0053 801-06710

FLASHING ARROW SIGN

5.000

DAY

90.00000 450.00

0055 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

4.000

EACH

4,200.00000 16,800.00

0056 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

1,800.000

LFT

2.40000 4,320.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

600.000

LFT

3.00000 1,800.00

0058 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

600.000

LFT

16.80000 10,080.00

0059 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

5,280.000

LFT

1.18000 6,230.40

0060 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

2,600.000

LFT

1.18000 3,068.00

0061 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

10,000.000

LFT

0.60000 6,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

8,000.000

LFT

0.60000 4,800.00

0063 808-06723

PAVEMENT MESSAGE MARKING,
PAINT, LANE INDICATION ARROW

5.000

EACH

78.00000 390.00

0064 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

120.000

LFT

4.20000 504.00

0065 808-75043

LINE, THERMOPLASTIC, SOLID,
WHITE, 6 IN.

250.000

LFT

3.60000 900.00

0066 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

5.000

EACH

180.00000 900.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

5.000

EACH

600.00000 3,000.00

0068 801-12440

MAINTAINING TRAFFIC, IDIQ

1.000

DOL

1.00000 1.00

Section Total with LCC: $2,694,162.40

Life Cycle Costs:

$2,694,162.40Section Totals:

( ) indicates item is bid as Lump Sum

$2,694,162.40

$2,694,162.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):380

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

R -41680-A

180194700ST5

03/01/20 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

6,000.00000 6,000.00 3,700.00000 3,700.00 10,485.00000 10,485.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

115,000.00000 115,000.00 139,760.26000 139,760.26 150,100.00000 150,100.00

0012 202-02279

CURB AND GUTTER, REMOVE

45.000

LFT

28.00000 1,260.00 46.08000 2,073.60 58.00000 2,610.00

0013 202-06541

REMOVE , MAILBOX

4.000

EACH

55.00000 220.00 446.69000 1,786.76 323.00000 1,292.00

0014 202-52710

SIDEWALK CONCRETE, REMOVE

24.000

SYS

54.00000 1,296.00 129.59000 3,110.16 95.00000 2,280.00

Page 3 of 13

ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-08607

LINEAR GRADING

44,834.000

LFT

0.46000 20,623.64 0.82000 36,763.88 1.00000 44,834.00

0016 203-08607

LINEAR GRADING , REMOVAL

12,103.000

LFT

1.65000 19,969.95 1.63000 19,727.89 4.00000 48,412.00

0017 205-12108

STORM WATER MANAGEMENT
BUDGET

18,500.000

DOL

1.00000 18,500.00 1.00000 18,500.00 1.00000 18,500.00

0018 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

4,000.00000 4,000.00 4,000.00000 4,000.00 25,000.00000 25,000.00

0019 207-09935

SUBGRADE TREATMENT, TYPE
IC , MODIFIED

1,435.000

SYS

12.42000 17,822.70 23.03000 33,048.05 60.20000 86,387.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0020 304-07491

HMA PATCHING, TYPE C

9,097.000

TON

94.00000 855,118.00 104.53000 950,909.41 115.00000 1,046,155.00

0021 306-08043

MILLING, TRANSITION

694.000

SYS

2.97000 2,061.18 2.91000 2,019.54 3.00000 2,082.00

0022 306-08432

MILLING, APPROACH

3,016.000

SYS

7.21000 21,745.36 5.26000 15,864.16 7.50000 22,620.00

0023 306-11872

MILLING, PROFILE

64,570.000

SYS

1.14000 73,609.80 1.11000 71,672.70 2.50000 161,425.00

0024 401-06264

PROFILOGRAPH, HMA

(1)

LS

4,000.00000 4,000.00 5,192.68000 5,192.68 7,500.00000 7,500.00

0025 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

5,385.000

TON

74.00000 398,490.00 71.94000 387,396.90 86.00000 463,110.00

Page 5 of 13

ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0026 401-07372

QC/QA-HMA, 3, 64, INTERMEDIATE,
12.5 mm

7,179.000

TON

64.00000 459,456.00 69.05000 495,709.95 74.00000 531,246.00

0027 401-10258

JOINT ADHESIVE, SURFACE

29,018.000

LFT

0.27000 7,834.86 0.67000 19,442.06 0.38000 11,026.84

0028 401-10259

JOINT ADHESIVE, INTERMEDIATE

22,418.000

LFT

0.35000 7,846.30 0.34000 7,622.12 0.52000 11,657.36

0029 401-11785

LIQUID ASPHALT SEALANT

29,018.000

LFT

0.14000 4,062.52 0.07000 2,031.26 0.15000 4,352.70

0030 406-05520

ASPHALT FOR TACK COAT

44.000

TON

250.00000 11,000.00 476.07000 20,947.08 650.00000 28,600.00

0031 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

5.000

TON

1,300.00000 6,500.00 1,152.10000 5,760.50 5,750.00000 28,750.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 604-06070

SIDEWALK, CONCRETE

3.000

SYS

230.00000 690.00 689.76000 2,069.28 500.00000 1,500.00

0033 604-08086

CURB RAMP, CONCRETE

21.000

SYS

230.00000 4,830.00 104.02000 2,184.42 250.00000 5,250.00

0034 604-12083

DETECTABLE WARNING
SURFACES

3.000

SYS

150.00000 450.00 261.84000 785.52 200.00000 600.00

0035 605-06140

CURB AND GUTTER, CONCRETE

45.000

LFT

60.00000 2,700.00 48.54000 2,184.30 37.00000 1,665.00

0036 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

22,254.000

LFT

0.54000 12,017.16 0.68000 15,132.72 0.65000 14,465.10

0037 610-07488

HMA FOR APPROACHES, TYPE C

466.000

TON

155.31000 72,374.46 153.87000 71,703.42 200.00000 93,200.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 611-06498

MAILBOX ASSEMBLY, DOUBLE

2.000

EACH

497.00000 994.00 245.00000 490.00 245.00000 490.00

0039 611-08232

MAILBOX ASSEMBLY, SINGLE
RESET

64.000

EACH

283.00000 18,112.00 210.00000 13,440.00 210.00000 13,440.00

0040 615-01469

MONUMENT SECTION CORNER
INSTALL

6.000

EACH

866.00000 5,196.00 1,475.00000 8,850.00 1,475.00000 8,850.00

0041 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

1,800.00000 3,600.00 300.00000 600.00 300.00000 600.00

0042 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

0.100

TON

800.00000 80.00 510.00000 51.00 510.00000 51.00

Page 8 of 13

ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 621-06559

MULCHED SEEDING R

500.000

SYS

7.00000 3,500.00 2.62000 1,310.00 2.62000 1,310.00

0044 628-09402

FIELD OFFICE, B

8.000

MOS

2,200.00000 17,600.00 3,524.00000 28,192.00 2,300.00000 18,400.00

0045 628-11729

CELLULAR TELEPHONE, TYPE A

3.000

EACH

500.00000 1,500.00 104.74000 314.22 300.00000 900.00

0046 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0047 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0048 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

24.000

MOS

100.00000 2,400.00 104.74000 2,513.76 62.00000 1,488.00

0049 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 837.89000 837.89 240.00000 240.00

0050 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

4.000

EACH

885.00000 3,540.00 885.00000 3,540.00 885.00000 3,540.00

0051 801-03290

CONSTRUCTION SIGN, C

4.000

EACH

140.00000 560.00 140.00000 560.00 140.00000 560.00

0052 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

13,206.000

LFT

0.44000 5,810.64 0.51000 6,735.06 0.20000 2,641.20
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

6,689.000

LFT

1.27000 8,495.03 1.09000 7,291.01 2.50000 16,722.50

0054 801-06640

CONSTRUCTION SIGN, A

44.000

EACH

131.00000 5,764.00 131.00000 5,764.00 131.00000 5,764.00

0055 801-06645

CONSTRUCTION SIGN, B

6.000

EACH

65.00000 390.00 65.00000 390.00 65.00000 390.00

0056 801-06710

FLASHING ARROW SIGN

10.000

DAY

15.00000 150.00 15.00000 150.00 15.00000 150.00

0057 801-06775

MAINTAINING TRAFFIC

(1)

LS

50,870.00000 50,870.00 78,504.32000 78,504.32 91,490.00000 91,490.00

0058 801-07118

BARRICADE, III-A

24.000

LFT

10.00000 240.00 10.00000 240.00 10.00000 240.00

Page 11 of 13

ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

5,550.000

LFT

0.12000 666.00 0.12000 666.00 0.12000 666.00

0060 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

44,339.000

LFT

0.12000 5,320.68 0.12000 5,320.68 0.12000 5,320.68

0061 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

4,769.000

LFT

0.12000 572.28 0.12000 572.28 0.12000 572.28

0062 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,355.00000 1,355.00 1,355.00000 1,355.00 2,000.00000 2,000.00

0063 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

363.000

EACH

3.00000 1,089.00 3.00000 1,089.00 3.00000 1,089.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

Section Total with LCC: $2,287,793.56 $2,509,885.84 $3,002,030.66

Life Cycle Costs:

$3,002,030.66$2,287,793.56 $2,509,885.84Section Totals:

( ) indicates item is bid as Lump Sum

$2,509,885.84$2,287,793.56 $3,002,030.66

$2,287,793.56

Contract Item Totals

$2,509,885.84 3,002,030.66Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ASPHALT RESURFACE AND SIDEWALK MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):430

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-37796-A

140025700ST1, 180195400ST1

09/30/19 COMPLETION DATE

CLINTON

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

2,800.00000 2,800.00 1,700.00000 1,700.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 8

ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

65,750.23000 65,750.23 67,000.00000 67,000.00

0010 207-09935

SUBGRADE TREATMENT, TYPE IC
Modified

16.000

SYS

38.00000 608.00 320.00000 5,120.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 303-01180

COMPACTED AGGREGATE NO. 53

167.000

TON

80.00000 13,360.00 65.00000 10,855.00

0012 304-07490

HMA PATCHING, TYPE B

971.000

TON

140.00000 135,940.00 120.00000 116,520.00

0013 306-08036

MILLING, ASPHALT, 2 IN.

81,930.000

SYS

0.55000 45,061.50 0.74000 60,628.20

0014 306-08432

MILLING, APPROACH

7,110.000

SYS

2.85000 20,263.50 1.20000 8,532.00

0015 401-06264

PROFILOGRAPH, HMA

(1)

LS

3,000.00000 3,000.00 2,000.00000 2,000.00

0016 401-07340

QC/QA-HMA, 3, 64, SURFACE, 12.5
mm

9,012.000

TON

90.00000 811,080.00 91.50000 824,598.00

Page 3 of 8

ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 401-10258

JOINT ADHESIVE, SURFACE

28,182.000

LFT

0.30000 8,454.60 0.34000 9,581.88

0018 401-11785

LIQUID ASPHALT SEALANT

28,182.000

LFT

0.20000 5,636.40 0.07000 1,972.74

0019 406-05520

ASPHALT FOR TACK COAT

23.000

TON

550.00000 12,650.00 650.00000 14,950.00

0020 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

5.000

TON

1,350.00000 6,750.00 1,825.00000 9,125.00

0021 606-07484

MILLED HMA CORRUGATIONS

24,107.000

LFT

0.36000 8,678.52 0.44000 10,607.08

0022 610-07487

HMA FOR APPROACHES, TYPE B

635.500

TON

165.00000 104,857.50 130.00000 82,615.00

Page 4 of 8

ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 628-09402

FIELD OFFICE, B

8.000

MOS

2,100.00000 16,800.00 1,800.00000 14,400.00

0024 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

240.00000 240.00 500.00000 500.00

0025 801-03290

CONSTRUCTION SIGN, C

3.000

EACH

145.00000 435.00 510.00000 1,530.00

0026 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

3,223.000

LFT

1.50000 4,834.50 1.95000 6,284.85

0027 801-06640

CONSTRUCTION SIGN, A

25.000

EACH

125.00000 3,125.00 177.00000 4,425.00

0028 801-06775

MAINTAINING TRAFFIC

(1)

LS

9,000.00000 9,000.00 37,800.00000 37,800.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 801-12042

TRUCK MOUNTED ATTENUATOR

50.000

DAY

300.00000 15,000.00 735.00000 36,750.00

0030 808-04298

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC, R X R

2.000

EACH

395.00000 790.00 730.00000 1,460.00

0031 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,420.000

LFT

0.50000 710.00 0.22000 312.40

0032 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

41,645.000

LFT

0.12000 4,997.40 0.15000 6,246.75

0033 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

41,645.000

LFT

0.12000 4,997.40 0.11000 4,580.95

0034 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,800.00000 1,800.00 3,200.00000 3,200.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

311.000

LFT

4.95000 1,539.45 8.00000 2,488.00

0036 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

2.000

EACH

95.00000 190.00 165.00000 330.00

0037 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

617.000

EACH

2.00000 1,234.00 2.00000 1,234.00

0038 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

617.000

EACH

15.00000 9,255.00 15.00000 9,255.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING INC (2) J H RUDOLPH & COMPANY

Section Total with LCC: $1,319,845.00 $1,356,608.85

Life Cycle Costs:

$1,319,845.00 $1,356,608.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,356,608.85$1,319,845.00

$1,319,845.00

Contract Item Totals

$1,356,608.85Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):440

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40287-A

160016600ST6

08/01/19 COMPLETION DATE

WARRICK

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

85,000.00000 85,000.00 6,000.00000 6,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 17

ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

257,000.00000 257,000.00 316,347.36000 316,347.36

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

260,000.00000 260,000.00 112,000.00000 112,000.00

0012 202-02240

PAVEMENT REMOVAL

1,175.000

SYS

95.00000 111,625.00 43.00000 50,525.00

0013 202-90277

DETECTOR HOUSING, REMOVE ,
PARTIAL

16.000

EACH

540.00000 8,640.00 540.00000 8,640.00

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

5,761.000

DOL

1.00000 5,761.00 1.00000 5,761.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

15,000.00000 15,000.00 3,200.00000 3,200.00

0016 207-08264

SUBGRADE TREATMENT, TYPE II

1,843.000

SYS

10.00000 18,430.00 32.00000 58,976.00

0017 302-07455

DENSE GRADED SUBBASE

33.000

CYS

40.00000 1,320.00 28.00000 924.00

0018 304-07491

HMA PATCHING, TYPE C

610.000

TON

18.00000 10,980.00 1.00000 610.00

0019 306-08034

MILLING, ASPHALT, 1 1/2 IN.

7,602.000

SYS

6.00000 45,612.00 3.45000 26,226.90

0020 306-08038

MILLING, ASPHALT, 4 IN.

173,252.000

SYS

1.40000 242,552.80 2.77000 479,908.04
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 306-08043

MILLING, TRANSITION

1,408.000

SYS

1.40000 1,971.20 6.35000 8,940.80

0022 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

14,294.000

TON

65.00000 929,110.00 72.00000 1,029,168.00

0023 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

26,206.000

TON

45.00000 1,179,270.00 64.50000 1,690,287.00

0024 401-11785

LIQUID ASPHALT SEALANT , VRAM

193,208.000

LFT

2.75000 531,322.00 1.00000 193,208.00

0025 406-05520

ASPHALT FOR TACK COAT

44.000

TON

2,200.00000 96,800.00 1.00000 44.00

0026 503-03489

RETROFITTED TIE BARS

10.000

EACH

50.00000 500.00 68.00000 680.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 503-05240

D-1 CONTRACTION JOINT

504.000

LFT

6.00000 3,024.00 5.75000 2,898.00

0028 506-06333

PCCP PATCHING, FULL DEPTH

252.000

SYS

300.00000 75,600.00 266.00000 67,032.00

0030 604-06070

SIDEWALK, CONCRETE

354.000

SYS

145.00000 51,330.00 107.00000 37,878.00

0031 604-08086

CURB RAMP, CONCRETE

1,492.000

SYS

145.00000 216,340.00 103.00000 153,676.00

0032 604-12083

DETECTABLE WARNING
SURFACES

247.000

SYS

115.00000 28,405.00 118.00000 29,146.00

0033 605-06120

CURB, CONCRETE

100.000

LFT

60.00000 6,000.00 50.00000 5,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 605-06125

CURB, CONCRETE, MODIFIED

644.000

LFT

42.00000 27,048.00 37.00000 23,828.00

0035 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

3,370.000

LFT

52.00000 175,240.00 29.00000 97,730.00

0036 605-06255

CENTER CURB, D CONCRETE

5.000

SYS

430.00000 2,150.00 210.00000 1,050.00

0038 610-07713

PCCP FOR APPROACHES, 8 IN.

1,843.000

SYS

75.00000 138,225.00 52.00000 95,836.00

0039 621-06567

WATER

6.000

kGAL

5.00000 30.00 1,050.00000 6,300.00

0040 621-06575

SODDING, NURSERY

1,515.000

SYS

9.26000 14,028.90 13.04000 19,755.60
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0041 628-09402

FIELD OFFICE, B

8.000

MOS

2,505.00000 20,040.00 1,133.00000 9,064.00

0042 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

240.00000 240.00 2,700.00000 2,700.00

0043 720-44000

CASTING, ADJUST TO GRADE ,
INLET

59.000

EACH

100.00000 5,900.00 100.00000 5,900.00

0044 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

40.000

EACH

50.00000 2,000.00 100.00000 4,000.00

0045 720-94840

CASTING, WATER VALVE, ADJUST
TO GRADE

27.000

EACH

50.00000 1,350.00 100.00000 2,700.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

80.000

EACH

55.00000 4,400.00 0.53000 42.40

0047 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

13,560.000

LFT

0.20000 2,712.00 0.32000 4,339.20

0048 801-06206

TEMPORARY PAVEMENT
MARKING, 6 IN.

8,120.000

LFT

0.20000 1,624.00 0.43000 3,491.60

0049 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

13,560.000

LFT

1.77000 24,001.20 0.89000 12,068.40

0050 801-06209

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 6 IN.

8,120.000

LFT

0.74000 6,008.80 1.34000 10,880.80
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

80.000

EACH

12.00000 960.00 60.00000 4,800.00

0052 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

2,090.000

LFT

0.20000 418.00 2.20000 4,598.00

0053 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVEABLE, 24 IN.

2,090.000

LFT

4.44000 9,279.60 5.34000 11,160.60

0054 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

160.000

LFT

1.48000 236.80 1.78000 284.80
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 801-06586

TEMPORARY PAVEMENT
MARKING, 8 IN.

160.000

LFT

0.20000 32.00 0.75000 120.00

0056 801-06640

CONSTRUCTION SIGN, A

60.000

EACH

159.00000 9,540.00 94.00000 5,640.00

0057 801-06645

CONSTRUCTION SIGN, B

122.000

EACH

53.00000 6,466.00 50.00000 6,100.00

0058 801-06775

MAINTAINING TRAFFIC

(1)

LS

200,000.00000 200,000.00 350,000.00000 350,000.00

0059 801-07118

BARRICADE, III-A

480.000

LFT

10.03000 4,814.40 11.00000 5,280.00

0060 805-06595

CONDUIT, PVC, 2 IN.

30.000

LFT

10.00000 300.00 10.00000 300.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 805-10107

WIRELESS MAGNETOMETER
DETECTOR , RESET

240.000

EACH

200.00000 48,000.00 200.00000 48,000.00

0062 805-11817

PEDESTRIAN PUSH BUTTON, APS

55.000

EACH

800.00000 44,000.00 800.00000 44,000.00

0063 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

5,344.000

LFT

0.40000 2,137.60 0.40000 2,137.60

0064 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

9,250.000

LFT

2.35000 21,737.50 2.35000 21,737.50

0065 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

1,000.000

LFT

8.00000 8,000.00 8.00000 8,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

2.000

EACH

1,000.00000 2,000.00 1,000.00000 2,000.00

0067 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

210.000

LFT

6.50000 1,365.00 5.00000 1,050.00

0068 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

46,090.000

LFT

0.10000 4,609.00 0.01000 460.90

0069 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

3,760.000

LFT

0.46000 1,729.60 0.38000 1,428.80

0070 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 2,000.00000 2,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 808-12032

GROOVING FOR PAVEMENT
MARKINGS

135,540.000

LFT

0.26000 35,240.40 0.20000 27,108.00

0072 808-75067

TRANSVERSE MARKING,
PREFORMED PLASTIC, STOP
LINE, WHITE, 24 IN.

110.000

LFT

25.00000 2,750.00 10.00000 1,100.00

0073 808-75069

TRANSVERSE MARKING,
PREFORMED PLASTIC,
CROSSWALK LINE, WHITE, 6 IN.

250.000

LFT

6.35000 1,587.50 5.00000 1,250.00

0074 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

37,270.000

LFT

0.10000 3,727.00 0.01000 372.70
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

48,450.000

LFT

0.38000 18,411.00 0.38000 18,411.00

0076 808-75274

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, YELLOW, 8 IN.

160.000

LFT

2.45000 392.00 1.00000 160.00

0077 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

1,770.000

LFT

5.20000 9,204.00 5.00000 8,850.00

0078 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

7,880.000

LFT

1.90000 14,972.00 1.50000 11,820.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WALSH & KELLY INC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

83.000

EACH

90.00000 7,470.00 80.00000 6,640.00

0080 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

60.000

EACH

35.00000 2,100.00 35.00000 2,100.00

0081 610-07488

HMA FOR APPROACHES, TYPE C

670.000

TON

140.00000 93,800.00 116.00000 77,720.00

Section Total with LCC: $5,163,378.30 $5,261,400.00

Life Cycle Costs:

$5,163,378.30 $5,261,400.00Section Totals:

$5,261,400.00$5,163,378.30Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$5,163,378.30 $5,261,400.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):450

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40636-A

170151300ST4

09/12/19 COMPLETION DATE

ST. JOSEPH

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 8

ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

159,000.00000 159,000.00 175,385.00000 175,385.00

0010 207-09935

SUBGRADE TREATMENT, TYPE
IC , MODIFIED

1,960.000

SYS

37.50000 73,500.00 55.00000 107,800.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 303-07449

COMPACTED AGGREGATE NO. 73

2,804.000

TON

32.00000 89,728.00 28.00000 78,512.00

0012 304-07490

HMA PATCHING, TYPE B

2,566.000

TON

150.00000 384,900.00 250.00000 641,500.00

0013 306-08036

MILLING, ASPHALT, 2 IN.

172,432.000

SYS

1.02000 175,880.64 1.35000 232,783.20

0014 306-08432

MILLING, APPROACH

11,302.000

SYS

4.90000 55,379.80 4.50000 50,859.00

0015 401-06264

PROFILOGRAPH, HMA

(1)

LS

4,500.00000 4,500.00 20,000.00000 20,000.00

0016 401-07340

QC/QA-HMA, 3, 64, SURFACE, 12.5
mm

18,969.000

TON

91.75000 1,740,405.75 83.00000 1,574,427.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 401-10258

JOINT ADHESIVE, SURFACE

64,169.000

LFT

0.30000 19,250.70 0.50000 32,084.50

0018 401-11785

LIQUID ASPHALT SEALANT

64,169.000

LFT

0.05000 3,208.45 0.10000 6,416.90

0019 406-05520

ASPHALT FOR TACK COAT

50.000

TON

650.00000 32,500.00 600.00000 30,000.00

0020 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

11.000

TON

2,000.00000 22,000.00 1,200.00000 13,200.00

0021 610-07487

HMA FOR APPROACHES, TYPE B

1,245.000

TON

120.00000 149,400.00 150.00000 186,750.00

0022 628-09402

FIELD OFFICE, B

6.000

MOS

1,800.00000 10,800.00 2,300.00000 13,800.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

500.00000 1,000.00 450.00000 900.00

0024 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

14,576.000

LFT

1.75000 25,508.00 0.75000 10,932.00

0025 801-06640

CONSTRUCTION SIGN, A

41.000

EACH

139.00000 5,699.00 139.00000 5,699.00

0026 801-06775

MAINTAINING TRAFFIC

(1)

LS

109,500.00000 109,500.00 114,000.00000 114,000.00

0027 808-04298

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC, R X R

2.000

EACH

700.00000 1,400.00 700.00000 1,400.00

0028 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

6,090.000

LFT

0.15000 913.50 0.15000 913.50
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

118,361.000

LFT

0.09000 10,652.49 0.09000 10,652.49

0030 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

86,922.000

LFT

0.07000 6,084.54 0.07000 6,084.54

0031 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,500.00000 3,500.00 3,500.00000 3,500.00

0032 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

194.000

LFT

7.50000 1,455.00 7.50000 1,455.00

0033 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

1,457.000

EACH

2.00000 2,914.00 2.00000 2,914.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

1,461.000

EACH

20.00000 29,220.00 20.00000 29,220.00

0035 203-02000

EXCAVATION, COMMON

289.000

CYS

75.00000 21,675.00 50.00000 14,450.00

0036 303-01180

COMPACTED AGGREGATE NO. 53

578.000

TON

15.00000 8,670.00 25.00000 14,450.00

0037 601-06035

GUARDRAIL, RESET

150.000

LFT

60.00000 9,000.00 85.00000 12,750.00

0038 616-06405

RIPRAP, REVETMENT

900.000

TON

33.00000 29,700.00 62.50000 56,250.00

0039 616-12249

GEOTEXTILE FOR RIPRAP TYPE
2B

900.000

SYS

3.00000 2,700.00 6.00000 5,400.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J H RUDOLPH & COMPANY (2) E & B PAVING INC

Section Total with LCC: $3,195,051.87 $3,474,495.13

Life Cycle Costs:

$3,195,051.87 $3,474,495.13Section Totals:

( ) indicates item is bid as Lump Sum

$3,474,495.13$3,195,051.87

$3,195,051.87

Contract Item Totals

$3,474,495.13Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):460

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-40746-A

160016700ST6

07/20/19 COMPLETION DATE

DUBOIS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

30,200.00000 30,200.00 42,000.00000 42,000.00 15,000.00000 15,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 11

FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

80,800.00000 80,800.00 150,000.00000 150,000.00 207,100.00000 207,100.00

Page 2 of 11

FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 301-12234

COMPACTED AGGREGATE NO 53

2,837.000

CYS

49.25000 139,722.25 35.00000 99,295.00 55.00000 156,035.00

0012 306-08034

MILLING, ASPHALT, 1 1/2 IN.

8,969.000

SYS

2.60000 23,319.40 2.00000 17,938.00 2.50000 22,422.50

0013 306-08036

MILLING, ASPHALT, 2 IN.

104,579.000

SYS

1.35000 141,181.65 1.05000 109,807.95 1.90000 198,700.10

0014 306-08043

MILLING, TRANSITION

6,633.000

SYS

2.50000 16,582.50 1.89000 12,536.37 2.50000 16,582.50

0015 308-12258

FULL DEPTH RECLAMATION

104,579.000

SYS

2.60000 271,905.40 5.36000 560,543.44 5.12000 535,444.48

0016 401-06264

PROFILOGRAPH, HMA

(1)

LS

4,000.00000 4,000.00 4,800.00000 4,800.00 10,000.00000 10,000.00

Page 3 of 11

FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

9,107.000

TON

74.40000 677,560.80 66.00000 601,062.00 82.00000 746,774.00

0018 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

14,406.000

TON

64.35000 927,026.10 56.00000 806,736.00 68.00000 979,608.00

0019 401-10258

JOINT ADHESIVE, SURFACE

54,779.000

LFT

0.30000 16,433.70 0.25000 13,694.75 0.20000 10,955.80

0020 401-10259

JOINT ADHESIVE, INTERMEDIATE

46,462.000

LFT

0.45000 20,907.90 0.25000 11,615.50 0.30000 13,938.60

0021 401-11785

LIQUID ASPHALT SEALANT

75,367.000

LFT

0.13000 9,797.71 0.05000 3,768.35 0.10000 7,536.70

0022 406-05520

ASPHALT FOR TACK COAT

54.000

TON

540.00000 29,160.00 500.00000 27,000.00 600.00000 32,400.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 606-07484

MILLED HMA CORRUGATIONS

20,588.000

LFT

0.65000 13,382.20 0.75000 15,441.00 1.00000 20,588.00

0024 610-07487

HMA FOR APPROACHES, TYPE B

233.000

TON

175.00000 40,775.00 147.64000 34,400.12 145.50000 33,901.50

0025 615-06505

MONUMENT, B

30.000

EACH

680.00000 20,400.00 825.00000 24,750.00 828.00000 24,840.00

0026 615-06520

MONUMENT, RE-ESTABLISH

5.000

EACH

755.00000 3,775.00 825.00000 4,125.00 903.00000 4,515.00

0027 628-09403

FIELD OFFICE, C

12.000

MOS

2,100.00000 25,200.00 1,359.00000 16,308.00 1,870.50000 22,446.00

0028 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

750.00000 750.00 281.66000 281.66 100.00000 100.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0030 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0031 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

12.000

MOS

90.00000 1,080.00 74.15000 889.80 100.00000 1,200.00

0032 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 360.00000 360.00 360.00000 360.00

0033 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

240.00000 960.00 239.00000 956.00 200.00000 800.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

79,428.000

LFT

0.12000 9,531.36 0.15000 11,914.20 0.50000 39,714.00

0035 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

116,108.000

LFT

0.90000 104,497.20 0.50000 58,054.00 1.00000 116,108.00

0036 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

64.000

EACH

118.00000 7,552.00 118.00000 7,552.00 100.00000 6,400.00

0037 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

140.00000 1,120.00 137.00000 1,096.00 200.00000 1,600.00

0038 801-06775

MAINTAINING TRAFFIC

(1)

LS

36,500.00000 36,500.00 40,189.29000 40,189.29 88,710.00000 88,710.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 801-07118

BARRICADE, III-A

96.000

LFT

11.30000 1,084.80 11.28000 1,082.88 12.00000 1,152.00

0040 801-07119

BARRICADE, III-B

48.000

LFT

17.60000 844.80 17.54000 841.92 12.00000 576.00

0041 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

7,010.000

LFT

0.19000 1,331.90 0.19000 1,331.90 0.08000 560.80

0042 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

73,674.000

LFT

0.10000 7,367.40 0.10000 7,367.40 0.08000 5,893.92

0043 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

13,395.000

LFT

0.13000 1,741.35 0.13000 1,741.35 0.08000 1,071.60

0044 808-06716

LINE, REMOVE

7,854.000

LFT

0.55000 4,319.70 0.54000 4,241.16 0.30000 2,356.20
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0046 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

283.000

LFT

5.95000 1,683.85 5.90000 1,669.70 7.00000 1,981.00

0047 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

483.000

EACH

20.10000 9,708.30 9.00000 4,347.00 5.50000 2,656.50

0048 306-11872

MILLING, PROFILE

104,579.000

SYS

0.80000 83,663.20 0.99000 103,533.21 1.33000 139,090.07

0049 307-12253

CORRECTIVE AGGREGATE, FDR

1,500.000

TON

5.40000 8,100.00 10.00000 15,000.00 10.00000 15,000.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 FULL DEPTH RECLAMATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 308-12259

STABILIZING MATERIAL, ASPHALT
EMULSION

1,373.000

TON

465.50000 639,131.50 460.00000 631,580.00 460.00000 631,580.00

0051 306-08432

MILLING, APPROACH

2,824.000

SYS

4.00000 11,296.00 1.90000 5,365.60 5.94000 16,774.56

0052 611-08232

MAILBOX ASSEMBLY, SINGLE
RESET

28.000

EACH

290.00000 8,120.00 290.00000 8,120.00 288.00000 8,064.00

Section Total with LCC: $3,434,522.97 $3,464,846.55 $4,142,046.83

Life Cycle Costs:

$4,142,046.83$3,434,522.97 $3,464,846.55Section Totals:

$3,464,846.55$3,434,522.97 $4,142,046.83

$3,434,522.97

Contract Item Totals

$3,464,846.55

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$3,434,522.97 $3,464,846.55 4,142,046.83Contract Grand Totals
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FULL DEPTH RECLAMATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):470

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41287-A

160018500ST2

09/30/19 COMPLETION DATE

JAY, WELLS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

41,664.00000 41,664.00 350,000.00000 350,000.00 30,000.00000 30,000.00

0010 202-02240

PAVEMENT REMOVAL

800.000

SYS

41.00000 32,800.00 40.00000 32,000.00 105.60000 84,480.00

0011 202-02273

CENTER CURB, CONCRETE,
REMOVE

50.000

SYS

68.00000 3,400.00 90.00000 4,500.00 144.00000 7,200.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 203-02000

EXCAVATION, COMMON

50.000

CYS

98.00000 4,900.00 100.00000 5,000.00 228.00000 11,400.00

0013 303-01180

COMPACTED AGGREGATE NO. 53

100.000

TON

50.00000 5,000.00 70.00000 7,000.00 240.00000 24,000.00

0014 303-07449

COMPACTED AGGREGATE NO. 73

100.000

TON

50.00000 5,000.00 80.00000 8,000.00 246.00000 24,600.00

0015 304-07490

HMA PATCHING, TYPE B

200.000

TON

290.00000 58,000.00 275.00000 55,000.00 600.00000 120,000.00

0016 304-07491

HMA PATCHING, TYPE C

400.000

TON

290.00000 116,000.00 300.00000 120,000.00 600.00000 240,000.00

0017 304-07783

HMA PATCHING, TYPE D

400.000

TON

290.00000 116,000.00 305.00000 122,000.00 600.00000 240,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0018 306-08043

MILLING, TRANSITION

2,000.000

SYS

9.00000 18,000.00 20.00000 40,000.00 6.00000 12,000.00

0019 306-08159

MILLING, ASPHALT , VARIOUS
DEPTH FOR PATCHING

25,000.000

SYS

5.00000 125,000.00 7.50000 187,500.00 7.20000 180,000.00

0020 306-08432

MILLING, APPROACH

2,000.000

SYS

10.00000 20,000.00 20.00000 40,000.00 9.60000 19,200.00

0021 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

400.000

TON

175.00000 70,000.00 175.00000 70,000.00 204.00000 81,600.00

0022 401-10258

JOINT ADHESIVE, SURFACE

2,500.000

LFT

2.50000 6,250.00 3.00000 7,500.00 0.48000 1,200.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 401-11785

LIQUID ASPHALT SEALANT

2,500.000

LFT

0.40000 1,000.00 1.50000 3,750.00 0.30000 750.00

0024 402-07452

HMA WEDGE AND LEVEL, TYPE C

400.000

TON

150.00000 60,000.00 175.00000 70,000.00 204.00000 81,600.00

0025 402-07787

HMA WEDGE AND LEVEL, TYPE D

400.000

TON

145.00000 58,000.00 185.00000 74,000.00 240.00000 96,000.00

0026 406-05520

ASPHALT FOR TACK COAT

3.000

TON

910.00000 2,730.00 1.00000 3.00 900.00000 2,700.00

0027 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

5.000

TON

3,700.00000 18,500.00 6,000.00000 30,000.00 6,000.00000 30,000.00

0028 503-03489

RETROFITTED TIE BARS

50.000

EACH

10.00000 500.00 25.00000 1,250.00 120.00000 6,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 503-05240

D-1 CONTRACTION JOINT

144.000

LFT

15.00000 2,160.00 30.00000 4,320.00 60.00000 8,640.00

0031 506-06333

PCCP PATCHING, FULL DEPTH

400.000

SYS

325.00000 130,000.00 275.00000 110,000.00 540.00000 216,000.00

0032 506-06334

PCCP PATCHING, PARTIAL DEPTH

390.000

SYS

400.00000 156,000.00 400.00000 156,000.00 780.00000 304,200.00

0033 507-07505

RETROFIT LOAD TRANSFER

50.000

EACH

396.00000 19,800.00 225.00000 11,250.00 360.00000 18,000.00

0034 507-08269

CRACKS IN PCCP, FILLED

25,000.000

LFT

3.00000 75,000.00 3.00000 75,000.00 2.40000 60,000.00

0035 507-08272

JOINTS IN PCCP, SAW AND SEAL

25,000.000

LFT

3.50000 87,500.00 3.00000 75,000.00 3.00000 75,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 610-07488

HMA FOR APPROACHES, TYPE C

200.000

TON

200.00000 40,000.00 200.00000 40,000.00 366.00000 73,200.00

0037 720-44000

CASTING, ADJUST TO GRADE ,
INLETS, MANHOLES OR CATCH
BASINS

5.000

EACH

1,000.00000 5,000.00 750.00000 3,750.00 1,800.00000 9,000.00

0038 801-06640

CONSTRUCTION SIGN, A

10.000

EACH

250.00000 2,500.00 500.00000 5,000.00 234.00000 2,340.00

0039 801-06645

CONSTRUCTION SIGN, B

10.000

EACH

200.00000 2,000.00 350.00000 3,500.00 106.80000 1,068.00

0040 801-06710

FLASHING ARROW SIGN

5.000

DAY

25.00000 125.00 1,000.00000 5,000.00 6.00000 30.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

1,320.000

LFT

1.40000 1,848.00 4.00000 5,280.00 1.18000 1,557.60

0043 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,320.000

LFT

1.40000 1,848.00 4.00000 5,280.00 1.18000 1,557.60

0044 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

5,280.000

LFT

1.40000 7,392.00 2.00000 10,560.00 0.60000 3,168.00

0045 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

5,280.000

LFT

1.40000 7,392.00 2.00000 10,560.00 0.60000 3,168.00

0046 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

144.000

LFT

420.00000 60,480.00 600.00000 86,400.00 600.00000 86,400.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROOKS CONSTRUCTION
COMPANY INC

(2) RIETH RILEY
CONSTRUCTION

(3) E & B PAVING INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 801-12440

MAINTAINING TRAFFIC, IDIQ

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Section Total with LCC: $1,361,797.00 $1,834,411.00 $2,156,067.20

Life Cycle Costs:

$2,156,067.20$1,361,797.00 $1,834,411.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,834,411.00$1,361,797.00 $2,156,067.20

$1,361,797.00

Contract Item Totals

$1,834,411.00 2,156,067.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

166,641.30000 166,641.30

0010 202-02240

PAVEMENT REMOVAL

800.000

SYS

79.50000 63,600.00

0011 202-02273

CENTER CURB, CONCRETE,
REMOVE

50.000

SYS

142.00000 7,100.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 203-02000

EXCAVATION, COMMON

50.000

CYS

149.00000 7,450.00

0013 303-01180

COMPACTED AGGREGATE NO. 53

100.000

TON

97.00000 9,700.00

0014 303-07449

COMPACTED AGGREGATE NO. 73

100.000

TON

97.00000 9,700.00

0015 304-07490

HMA PATCHING, TYPE B

200.000

TON

700.00000 140,000.00

0016 304-07491

HMA PATCHING, TYPE C

400.000

TON

700.00000 280,000.00

0017 304-07783

HMA PATCHING, TYPE D

400.000

TON

700.00000 280,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0018 306-08043

MILLING, TRANSITION

2,000.000

SYS

26.45000 52,900.00

0019 306-08159

MILLING, ASPHALT , VARIOUS
DEPTH FOR PATCHING

25,000.000

SYS

7.10000 177,500.00

0020 306-08432

MILLING, APPROACH

2,000.000

SYS

39.28000 78,560.00

0021 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

400.000

TON

224.00000 89,600.00

0022 401-10258

JOINT ADHESIVE, SURFACE

2,500.000

LFT

0.48000 1,200.00

0023 401-11785

LIQUID ASPHALT SEALANT

2,500.000

LFT

0.30000 750.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 402-07452

HMA WEDGE AND LEVEL, TYPE C

400.000

TON

225.00000 90,000.00

0025 402-07787

HMA WEDGE AND LEVEL, TYPE D

400.000

TON

260.00000 104,000.00

0026 406-05520

ASPHALT FOR TACK COAT

3.000

TON

900.00000 2,700.00

0027 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

5.000

TON

6,000.00000 30,000.00

0028 503-03489

RETROFITTED TIE BARS

50.000

EACH

32.00000 1,600.00

0029 503-05240

D-1 CONTRACTION JOINT

144.000

LFT

38.00000 5,472.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 506-06333

PCCP PATCHING, FULL DEPTH

400.000

SYS

322.00000 128,800.00

0032 506-06334

PCCP PATCHING, PARTIAL DEPTH

390.000

SYS

2,695.00000 1,051,050.00

0033 507-07505

RETROFIT LOAD TRANSFER

50.000

EACH

243.00000 12,150.00

0034 507-08269

CRACKS IN PCCP, FILLED

25,000.000

LFT

5.00000 125,000.00

0035 507-08272

JOINTS IN PCCP, SAW AND SEAL

25,000.000

LFT

9.00000 225,000.00

0036 610-07488

HMA FOR APPROACHES, TYPE C

200.000

TON

380.00000 76,000.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 720-44000

CASTING, ADJUST TO GRADE ,
INLETS, MANHOLES OR CATCH
BASINS

5.000

EACH

1,600.00000 8,000.00

0038 801-06640

CONSTRUCTION SIGN, A

10.000

EACH

195.00000 1,950.00

0039 801-06645

CONSTRUCTION SIGN, B

10.000

EACH

89.00000 890.00

0040 801-06710

FLASHING ARROW SIGN

5.000

DAY

5.00000 25.00

0042 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

1,320.000

LFT

0.98000 1,293.60
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

1 IDIQ, PATCH AND REHAB
PAVEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,320.000

LFT

0.98000 1,293.60

0044 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

5,280.000

LFT

0.50000 2,640.00

0045 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

5,280.000

LFT

0.50000 2,640.00

0046 503-12173

TERMINAL JOINT, POLYMER
MODIFIED ASPHALT

144.000

LFT

700.00000 100,800.00

0047 801-12440

MAINTAINING TRAFFIC, IDIQ

1.000

DOL

1.00000 1.00

Page 17 of 18

IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PRIMCO INC

Section Total with LCC: $3,336,013.50

Life Cycle Costs:

$3,336,013.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,336,013.50

$3,336,013.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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IDIQ, PATCH AND REHAB PAVEMENT

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):480

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41695-A

180197300ST2

04/01/21 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 INSTITUTION AND PARK ROAD
MAINTENANCE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

6,000.00000 6,000.00 5,000.00000 5,000.00 600.00000 600.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 4

INSTITUTION AND PARK ROAD MAINTENANCE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):490

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41701-A

180198200ST2

06/27/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 INSTITUTION AND PARK ROAD
MAINTENANCE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

7,500.00000 7,500.00 7,600.00000 7,600.00 8,500.00000 8,500.00

0009 303-07449

COMPACTED AGGREGATE NO. 73

172.000

TON

65.00000 11,180.00 46.00000 7,912.00 66.00000 11,352.00

0010 306-08043

MILLING, TRANSITION

1,051.000

SYS

16.00000 16,816.00 8.10000 8,513.10 8.50000 8,933.50
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INSTITUTION AND PARK ROAD MAINTENANCE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):490

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41701-A

180198200ST2

06/27/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 INSTITUTION AND PARK ROAD
MAINTENANCE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 401-10258

JOINT ADHESIVE, SURFACE

6,132.000

LFT

0.50000 3,066.00 0.10000 613.20 0.25000 1,533.00

0012 401-11785

LIQUID ASPHALT SEALANT

4,638.000

LFT

0.50000 2,319.00 0.05000 231.90 0.15000 695.70

0013 406-05520

ASPHALT FOR TACK COAT

3.000

TON

650.00000 1,950.00 600.00000 1,800.00 600.00000 1,800.00

0014 604-05528

HMA FOR SIDEWALK

1,379.000

TON

70.00000 96,530.00 80.00000 110,320.00 95.00000 131,005.00

0015 801-06640

CONSTRUCTION SIGN, A

4.000

EACH

140.00000 560.00 355.00000 1,420.00 180.00000 720.00

0016 801-06775

MAINTAINING TRAFFIC

(1)

LS

8,500.00000 8,500.00 12,292.90000 12,292.90 3,450.00000 3,450.00
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INSTITUTION AND PARK ROAD MAINTENANCE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):490

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41701-A

180198200ST2

06/27/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PHEND & BROWN INC (2) BROOKS CONSTRUCTION
COMPANY INC

(3) E & B PAVING INC

1 INSTITUTION AND PARK ROAD
MAINTENANCE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 801-07118

BARRICADE, III-A

112.000

LFT

12.00000 1,344.00 25.00000 2,800.00 15.00000 1,680.00

Section Total with LCC: $155,771.00 $158,509.10 $170,275.20

Life Cycle Costs:

$170,275.20$155,771.00 $158,509.10Section Totals:

( ) indicates item is bid as Lump Sum

$158,509.10$155,771.00 $170,275.20

$155,771.00

Contract Item Totals

$158,509.10 170,275.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INSTITUTION AND PARK ROAD MAINTENANCE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):490

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

RS-41701-A

180198200ST2

06/27/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

20,000.00000 20,000.00 32,000.00000 32,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

55,000.00000 55,000.00 84,000.00000 84,000.00

0009 202-02278

CURB, CONCRETE, REMOVE

602.000

LFT

20.00000 12,040.00 20.00000 12,040.00

0010 202-02279

CURB AND GUTTER, REMOVE

81.000

LFT

25.00000 2,025.00 33.00000 2,673.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 202-52710

SIDEWALK CONCRETE, REMOVE

401.000

SYS

60.00000 24,060.00 42.00000 16,842.00

0012 202-86946

HANDHOLE, REMOVE

15.000

EACH

175.00000 2,625.00 400.00000 6,000.00

0013 202-90277

DETECTOR HOUSING, REMOVE

7.000

EACH

140.00000 980.00 225.00000 1,575.00

0014 205-12108

STORM WATER MANAGEMENT
BUDGET

2,808.000

DOL

1.00000 2,808.00 1.00000 2,808.00

0015 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

3,500.00000 3,500.00 42,000.00000 42,000.00

0016 304-07491

HMA PATCHING, TYPE C

11.000

TON

650.00000 7,150.00 530.00000 5,830.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 506-06333

PCCP PATCHING, FULL DEPTH

142.000

SYS

170.00000 24,140.00 154.00000 21,868.00

0018 604-06070

SIDEWALK, CONCRETE

187.000

SYS

65.00000 12,155.00 48.00000 8,976.00

0019 604-08086

CURB RAMP, CONCRETE

324.000

SYS

150.00000 48,600.00 132.00000 42,768.00

0020 604-12083

DETECTABLE WARNING
SURFACES

51.000

SYS

160.00000 8,160.00 193.00000 9,843.00

0021 605-06120

CURB, CONCRETE

280.000

LFT

35.00000 9,800.00 27.00000 7,560.00

0022 605-06140

CURB AND GUTTER, CONCRETE

16.000

LFT

55.00000 880.00 73.00000 1,168.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 621-06567

WATER

1.000

kGAL

15.00000 15.00 15.00000 15.00

0024 621-06570

TOPSOIL

23.000

CYS

55.00000 1,265.00 85.00000 1,955.00

0025 621-06575

SODDING, NURSERY

137.000

SYS

30.90000 4,233.30 33.00000 4,521.00

0026 628-09402

FIELD OFFICE, B

8.000

MOS

2,300.00000 18,400.00 2,100.00000 16,800.00

0027 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

350.00000 350.00 225.00000 225.00

0028 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00

0030 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

8.000

MOS

75.00000 600.00 80.00000 640.00

0031 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 3,400.00000 3,400.00

0032 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

8,000.00000 8,000.00 8,000.00000 8,000.00

0033 801-06775

MAINTAINING TRAFFIC

(1)

LS

30,000.00000 30,000.00 71,000.00000 71,000.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 802-04089

SIGN, SHEET, REMOVE

29.000

EACH

20.00000 580.00 42.00000 1,218.00

0035 802-07060

SIGN, SHEET, RELOCATE

35.000

EACH

55.00000 1,925.00 145.00000 5,075.00

0036 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

41.000

SFT

12.30000 504.30 14.00000 574.00

0037 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

450.000

SFT

13.35000 6,007.50 19.00000 8,550.00

0038 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

71.000

SFT

17.00000 1,207.00 21.00000 1,491.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

7.000

EACH

2,500.00000 17,500.00 3,200.00000 22,400.00

0040 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

22,500.00000 22,500.00 20,158.00000 20,158.00

0041 805-01842

HANDHOLE SIGNAL TYPE 1

40.000

EACH

1,250.00000 50,000.00 1,300.00000 52,000.00

0042 805-02087

TRANSPORTATION OF
SALVAGEABLE SIGNAL
EQUIPMENT

(1)

LS

1,015.00000 1,015.00 2,200.00000 2,200.00

0043 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

30.000

EACH

610.00000 18,300.00 613.00000 18,390.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 805-02373

SIGNAL CABLE, INTERCONNECT,
FIBER OPTIC

947.000

LFT

9.00000 8,523.00 6.00000 5,682.00

0045 805-02389

SIGNAL CABLE, LOOP DETECTOR
LEAD-IN. COPPER, 2C/14 GA

1,049.000

LFT

1.50000 1,573.50 2.00000 2,098.00

0046 805-02445

CONTROLLER AND CABINET, P1

4.000

EACH

26,700.00000 106,800.00 25,000.00000 100,000.00

0047 805-02596

CONDUIT RISER WITH
WEATHERHEAD, STEEL

6.000

EACH

450.00000 2,700.00 350.00000 2,100.00

0048 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

27.000

EACH

425.00000 11,475.00 750.00000 20,250.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 805-02658

CABLE COAXIAL

173.000

LFT

5.90000 1,020.70 6.00000 1,038.00

0050 805-04133

SIGNAL POLE, PEDESTAL, 12FT

27.000

EACH

850.00000 22,950.00 900.00000 24,300.00

0051 805-06483

CONTROLLER

4.000

EACH

5,700.00000 22,800.00 4,400.00000 17,600.00

0052 805-11380

SIGNAL CANTILEVER
STRUCTURE, SINGLE ARM 50 FT.

1.000

EACH

27,000.00000 27,000.00 19,700.00000 19,700.00

0053 805-11384

SIGNAL CANTILEVER
STRUCTURE, DRILLED SHAFT
FOUNDATION, B

1.000

EACH

7,800.00000 7,800.00 7,400.00000 7,400.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 805-11386

SIGNAL CANTILEVER
STRUCTURE, DRILLED SHAFT
FOUNDATION, F

1.000

EACH

10,000.00000 10,000.00 11,400.00000 11,400.00

0055 805-11396

SIGNAL CANTILEVER
STRUCTURE, DUAL ARM 45 FT , 35
FT SECONDARY ARM

1.000

EACH

28,500.00000 28,500.00 24,800.00000 24,800.00

0056 805-11814

CONDUIT, HDPE, 2 IN. SCHEDULE
40

5,178.000

LFT

15.00000 77,670.00 15.00000 77,670.00

0057 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

2,343.000

LFT

15.25000 35,730.75 17.00000 39,831.00

0058 805-11817

PEDESTRIAN PUSH BUTTON, APS

30.000

EACH

960.00000 28,800.00 900.00000 27,000.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 805-12016

UNINTERRUPTIBLE POWER
SUPPLY

1.000

EACH

7,300.00000 7,300.00 6,200.00000 6,200.00

0060 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

54.000

EACH

800.00000 43,200.00 900.00000 48,600.00

0061 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

17.000

EACH

1,065.00000 18,105.00 1,100.00000 18,700.00

0062 805-78415

SPAN, CATENARY, AND TETHER

24.000

EACH

2,000.00000 48,000.00 3,700.00000 88,800.00

0063 805-78420

DISCONNECT HANGER

23.000

EACH

365.00000 8,395.00 310.00000 7,130.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 805-78445

SIGNAL SERVICE

7.000

EACH

700.00000 4,900.00 780.00000 5,460.00

0065 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

694.000

LFT

3.00000 2,082.00 3.00000 2,082.00

0066 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

6,894.000

LFT

0.15000 1,034.10 0.50000 3,447.00

0067 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

15,020.000

LFT

1.85000 27,787.00 1.70000 25,534.00

0068 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

1,295.000

LFT

2.00000 2,590.00 2.00000 2,590.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

2,108.000

LFT

2.25000 4,743.00 3.10000 6,534.80

0070 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

23,284.000

LFT

1.50000 34,926.00 1.55000 36,090.20

0071 805-78785

SIGNAL DETECTOR HOUSING

26.000

EACH

800.00000 20,800.00 710.00000 18,460.00

0072 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,633.000

LFT

10.00000 26,330.00 9.00000 23,697.00

0073 805-78925

CONTROLLER CABINET
FOUNDATION, P1

4.000

EACH

890.00000 3,560.00 1,100.00000 4,400.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

2.000

SYS

25.00000 50.00 25.00000 50.00

0075 808-06716

LINE, REMOVE

1,036.000

LFT

0.89000 922.04 0.89000 922.04

0076 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

541.000

LFT

7.90000 4,273.90 7.90000 4,273.90

0077 808-10056

TRANSVERSE MARKING, MULTI-
COMPONENT, CROSSWALK LINE,
WHITE, 6 IN.

2,528.000

LFT

2.35000 5,940.80 2.35000 5,940.80
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) HAWK ENTERPRISES INC

1 TRAFFIC SIGNALS MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

1.000

EACH

200.00000 200.00 200.00000 200.00

Section Total with LCC: $1,075,314.89 $1,226,551.74

Life Cycle Costs:

$1,075,314.89 $1,226,551.74Section Totals:

( ) indicates item is bid as Lump Sum

$1,226,551.74$1,075,314.89

$1,075,314.89

Contract Item Totals

$1,226,551.74Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):990

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40046-A

170031600ST2

08/31/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

30,000.00000 30,000.00 35,000.00000 35,000.00 34,000.00000 34,000.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 628-09402

FIELD OFFICE, B

6.000

MOS

2,100.00000 12,600.00 2,600.00000 15,600.00 1,000.00000 6,000.00

0007 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

250.00000 250.00 375.00000 375.00 100.00000 100.00

0008 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

60.00000 360.00 50.00000 300.00 1.00000 6.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

300.00000 600.00 1,000.00000 2,000.00 1,500.00000 3,000.00

0012 801-06710

FLASHING ARROW SIGN

76.000

DAY

5.00000 380.00 30.00000 2,280.00 75.00000 5,700.00

0013 801-06775

MAINTAINING TRAFFIC

(1)

LS

17,500.00000 17,500.00 30.00000 30.00 20,000.00000 20,000.00

0014 801-92448

CONSTRUCTION SIGNS MOBILE

668.000

DAY

1.00000 668.00 25.00000 16,700.00 10.00000 6,680.00

0015 802-04089

SIGN, SHEET, REMOVE

23.000

EACH

25.00000 575.00 75.00000 1,725.00 20.00000 460.00

0016 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

105.000

SFT

17.00000 1,785.00 9.75000 1,023.75 18.00000 1,890.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

325.500

SFT

18.00000 5,859.00 11.00000 3,580.50 20.00000 6,510.00

0018 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

41.000

EACH

1,000.00000 41,000.00 1,500.00000 61,500.00 720.00000 29,520.00

0019 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

35,000.00000 35,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

0020 805-01824

SPAN, CATENARY, AND TETHER,
TIGHTEN

87.000

EACH

300.00000 26,100.00 850.00000 73,950.00 600.00000 52,200.00

0021 805-02445

CONTROLLER AND CABINET, P1

2.000

EACH

15,500.00000 31,000.00 13,775.00000 27,550.00 15,500.00000 31,000.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 805-03372

TETHER FOR SIGNAL

7.000

EACH

600.00000 4,200.00 1,200.00000 8,400.00 600.00000 4,200.00

0023 805-06483

CONTROLLER

10.000

EACH

4,200.00000 42,000.00 3,875.00000 38,750.00 4,250.00000 42,500.00

0024 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

8.000

EACH

375.00000 3,000.00 300.00000 2,400.00 380.00000 3,040.00

0025 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

334.000

EACH

675.00000 225,450.00 525.00000 175,350.00 705.00000 235,470.00

0026 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

43.000

EACH

900.00000 38,700.00 725.00000 31,175.00 950.00000 40,850.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

4.000

EACH

1,200.00000 4,800.00 1,200.00000 4,800.00 1,260.00000 5,040.00

0028 805-78415

SPAN, CATENARY, AND TETHER

6.000

EACH

1,800.00000 10,800.00 2,750.00000 16,500.00 2,750.00000 16,500.00

0029 805-78415

SPAN, CATENARY, AND TETHER ,
ADJUST

30.000

EACH

995.00000 29,850.00 1,000.00000 30,000.00 800.00000 24,000.00

0030 805-78420

DISCONNECT HANGER

108.000

EACH

325.00000 35,100.00 300.00000 32,400.00 300.00000 32,400.00

0031 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

15,133.000

LFT

1.70000 25,726.10 2.25000 34,049.25 2.00000 30,266.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

2,361.000

LFT

1.90000 4,485.90 2.75000 6,492.75 2.10000 4,958.10

0033 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

8,464.000

LFT

2.18000 18,451.52 3.00000 25,392.00 2.40000 20,313.60

0034 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

6.000

EACH

300.00000 1,800.00 250.00000 1,500.00 300.00000 1,800.00

0035 805-97509

CONTROLLER CABINET
FOUNDATION M MODIFY TO P1

1.000

EACH

1,150.00000 1,150.00 1,000.00000 1,000.00 650.00000 650.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

(2) SHAMBAUGH & SON LP (3) PEMBERTON-DAVIS
ELECTRIC INC

Section Total with LCC: $649,196.52 $684,829.25 $694,059.70

Life Cycle Costs:

$694,059.70$649,196.52 $684,829.25Section Totals:

( ) indicates item is bid as Lump Sum

$684,829.25$649,196.52 $694,059.70

$649,196.52

Contract Item Totals

$684,829.25 694,059.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0003 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0004 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0005 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

48,124.00000 48,124.00

Page 9 of 16

TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 628-09402

FIELD OFFICE, B

6.000

MOS

1,682.00000 10,092.00

0007 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

265.00000 265.00

0008 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0009 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0010 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

265.00000 1,590.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0011 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

530.00000 1,060.00

0012 801-06710

FLASHING ARROW SIGN

76.000

DAY

37.10000 2,819.60

0013 801-06775

MAINTAINING TRAFFIC

(1)

LS

17,392.00000 17,392.00

0014 801-92448

CONSTRUCTION SIGNS MOBILE

668.000

DAY

48.30000 32,264.40

0015 802-04089

SIGN, SHEET, REMOVE

23.000

EACH

48.30000 1,110.90

0016 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

105.000

SFT

19.60000 2,058.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

325.500

SFT

20.50000 6,672.75

0018 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

41.000

EACH

607.00000 24,887.00

0019 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

34,852.00000 34,852.00

0020 805-01824

SPAN, CATENARY, AND TETHER,
TIGHTEN

87.000

EACH

479.00000 41,673.00

0021 805-02445

CONTROLLER AND CABINET, P1

2.000

EACH

22,191.00000 44,382.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 805-03372

TETHER FOR SIGNAL

7.000

EACH

553.00000 3,871.00

0023 805-06483

CONTROLLER

10.000

EACH

8,945.00000 89,450.00

0024 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

8.000

EACH

251.00000 2,008.00

0025 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

334.000

EACH

860.00000 287,240.00

0026 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

43.000

EACH

1,240.00000 53,320.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0027 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

4.000

EACH

1,296.00000 5,184.00

0028 805-78415

SPAN, CATENARY, AND TETHER

6.000

EACH

1,961.00000 11,766.00

0029 805-78415

SPAN, CATENARY, AND TETHER ,
ADJUST

30.000

EACH

476.00000 14,280.00

0030 805-78420

DISCONNECT HANGER

108.000

EACH

410.00000 44,280.00

0031 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

15,133.000

LFT

2.00000 30,266.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOOSIER COMPANY INC

1 TRAFFIC SIGNAL VISIBILITY
IMPROVEMENTS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

2,361.000

LFT

2.20000 5,194.20

0033 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

8,464.000

LFT

2.40000 20,313.60

0034 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

6.000

EACH

251.00000 1,506.00

0035 805-97509

CONTROLLER CABINET
FOUNDATION M MODIFY TO P1

1.000

EACH

1,632.00000 1,632.00

Section Total with LCC: $839,559.45

Life Cycle Costs:

$839,559.45Section Totals:

Page 15 of 16

TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$839,559.45

$839,559.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):994

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40047-A

170031800ST2

06/15/19 COMPLETION DATE

VARIOUS

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,000.00000 7,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

150.00000 300.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

2.000

EACH

100.00000 200.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

15,750.00000 15,750.00

0011 202-01000

STRUCTURES AND
OBSTRUCTIONS, REMOVE

(1)

LS

7,000.00000 7,000.00

0012 202-02278

CURB, CONCRETE, REMOVE

30.000

LFT

50.00000 1,500.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

48.900

SYS

100.00000 4,890.00

0014 203-02000

EXCAVATION, COMMON

10.000

CYS

60.00000 600.00

0015 205-12108

STORM WATER MANAGEMENT
BUDGET

500.000

DOL

1.00000 500.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12109

SWQCP PREPARATION AND
IMPLEMENTATION, LEVEL 1

(1)

LS

9,000.00000 9,000.00

0017 207-09935

SUBGRADE TREATMENT, TYPE IC

7.100

SYS

125.00000 887.50

0018 304-07491

HMA PATCHING, TYPE C

4.000

TON

300.00000 1,200.00

0019 306-08043

MILLING, TRANSITION

30.000

SYS

200.00000 6,000.00

0020 402-07452

HMA WEDGE AND LEVEL, TYPE C

3.000

TON

519.63000 1,558.89

0021 604-06070

SIDEWALK, CONCRETE

24.500

SYS

300.00000 7,350.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 604-07092

BED COURSE MATERIAL

11.000

TON

100.00000 1,100.00

0023 604-08086

CURB RAMP, CONCRETE

24.600

SYS

300.00000 7,380.00

0024 604-12083

DETECTABLE WARNING
SURFACES

4.600

SYS

360.00000 1,656.00

0025 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

2.400

SYS

700.00000 1,680.00

0026 605-06120

CURB, CONCRETE

15.000

LFT

70.00000 1,050.00

0027 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

1,000.00000 1,000.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 621-06560

MULCHED SEEDING U

80.000

SYS

16.00000 1,280.00

0029 621-06567

WATER

3.000

kGAL

100.00000 300.00

0030 628-09402

FIELD OFFICE, B

6.000

MOS

1,500.00000 9,000.00

0031 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

250.00000 250.00

0032 801-06640

CONSTRUCTION SIGN, A

36.000

EACH

184.00000 6,624.00

0033 801-06775

MAINTAINING TRAFFIC

(1)

LS

25,000.00000 25,000.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0034 802-04089

SIGN, SHEET, REMOVE

1.000

EACH

25.00000 25.00

0035 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

155.000

SFT

13.00000 2,015.00

0036 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

35.000

SFT

15.00000 525.00

0037 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

2.000

EACH

8,000.00000 16,000.00

0038 805-01842

HANDHOLE SIGNAL TYPE 1

10.000

EACH

1,100.00000 11,000.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

6.000

EACH

425.00000 2,550.00

0040 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

30,000.00000 30,000.00

0041 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

6.000

EACH

725.00000 4,350.00

0042 805-05405

SIGNAL POLE, PEDESTAL, 4FT

3.000

EACH

425.00000 1,275.00

0043 805-08244

CELLULAR MODEM KIT

2.000

EACH

2,200.00000 4,400.00

0044 805-11817

PEDESTRIAN PUSH BUTTON, APS

6.000

EACH

750.00000 4,500.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

8.000

EACH

575.00000 4,600.00

0046 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

4.000

EACH

700.00000 2,800.00

0047 805-78415

SPAN, CATENARY, AND TETHER

4.000

EACH

3,500.00000 14,000.00

0048 805-78420

DISCONNECT HANGER

4.000

EACH

225.00000 900.00

0049 805-78445

SIGNAL SERVICE

1.000

EACH

700.00000 700.00

0050 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

42.000

LFT

5.00000 210.00
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TRAFFIC SIGNALS MODERNIZED

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):996

Tabulation of Bids

Contract Time:

February 06, 2019

Contract Description:

T -40085-A

17014200ST5

06/29/19 COMPLETION DATE

MONROE

Min: Max:

March 29, 2019

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

6,250.000

LFT

0.40000 2,500.00

0052 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

950.000

LFT

1.00000 950.00

0053 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

942.000

LFT

1.25000 1,177.50

0054 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

29.000

LFT

1.50000 43.50

0055 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

787.000

LFT

1.75000 1,377.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0056 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

4,550.000

LFT

0.60000 2,730.00

0057 805-78785

SIGNAL DETECTOR HOUSING

15.000

EACH

825.00000 12,375.00

0058 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,000.000

LFT

6.00000 12,000.00

0059 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

3,000.00000 3,000.00

0060 805-99162

SIGNAL POLE, PEDESTAL, 11 FT

3.000

EACH

1,100.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

1,900.000

LFT

16.00000 30,400.00

0062 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

438.000

LFT

12.35000 5,409.30

0063 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

25.000

SYS

70.00000 1,750.00

0064 808-06368

TRANSVERSE MARKING, REMOVE

542.000

LFT

6.00000 3,252.00

0065 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

185.000

LFT

2.40000 444.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

1 TRAFFIC SIGNALS MODERNIZEDSECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

2,455.000

LFT

0.65000 1,595.75

0067 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,880.000

LFT

0.65000 1,222.00

0068 808-06716

LINE, REMOVE

4,520.000

LFT

1.00000 4,520.00

0069 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

320.000

LFT

12.35000 3,952.00

0070 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

18.000

EACH

177.00000 3,186.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC.

Section Total with LCC: $315,096.69

Life Cycle Costs:

$315,096.69Section Totals:

( ) indicates item is bid as Lump Sum

$315,096.69

$315,096.69

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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